
Proposal Number: 019
HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation

06/2017  s.66.0901(7) Wis. Stats
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This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required:

Payable to:  Wisconsin Department of Transportation

$75,000.00
Attach Proposal Guaranty on back of this PAGE.

Bid Submittal

Date:

Time (Local Time):

January 12, 2021

11:00 am

Contract Completion Time

October 29, 2021

Assigned Disadvantaged Business Enterprise Goal 15%

Firm Name, Address, City, State, Zip Code

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date _______________

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

For Department Use OnlyType of Work:

Notice of Award Dated Date Guaranty Returned

Notary Seal

SAMPLE
NOT FOR BIDDING PURPOSES

Milling, Grading, Storm Sewer, Base, Concrete Pavement, Asphalt Pavement, Curb & Gutter, Sidewalk, Signals, Lighting, Signing,
Pavement Marking
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Effective with November 2007 Letting

PROPOSAL REQUIREMENTS AND CONDITIONS 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 

The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 

The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted. 
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



Effective with August 2015 Letting 
BID 

PREPARATION 

Preparing the Proposal Schedule of Items 
A General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods: 

1. Electronic bid on the internet.

2. Electronic bid on a printout with accompanying diskette or CD ROM.

3. Paper bid under a waiver of the electronic submittal requirements.

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet. 

(3) The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 PM 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 PM local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressTM on-line bidding exchange at http://www.bidx.com/ 
after 5:00 PM local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business 
hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.

B Submitting Electronic Bids
B.1 On the Internet

(1) Do the following before submitting the bid:
1. Have a properly executed annual bid bond on file with the department.

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID 
will constitute the bidder's signature for proper execution of the bidding proposal. 

(2)  In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site. 

2. Use ExpediteTM software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteTM software and the Bid 
ExpressTM web site. Do not submit a bid on a printout with accompanying diskette 
or CD ROM or a paper bid. If the bidder does submit a bid on a printout with 
accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of 
the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 
B.2 On a Printout with Accompanying Diskette or CD ROM 

(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web 
site reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite TM software to prepare and print the schedule of items. Provide a valid amount 
for all price fields. Follow instructions and review the help screens provided on the Bid 
ExpressTM web site to assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the ExpediteTM generated schedule of items to the 
other proposal documents submitted to the department as a part of the bidder's sealed 
bid. As a separate submittal, not in the sealed bid envelop but due at the same time and 
place as the sealed bid, also provide the ExpediteTM generated schedule of items on a 
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROM with the 
bidder's name, the 4 character department-assigned bidder identification code from the top 
of the bidding proposal, and a list of the proposal numbers included on that diskette or CD 
ROM as indicated in the following example: 

Bidder Name 
BN00 
Proposals: 1, 12, 14, & 22 

 
(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for 

that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the ExpediteTM generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of the 
standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If there 
is a discrepancy between the printout and the diskette or CD ROM, the department will 
analyze the bid using the printout information. 
 

(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteTM generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the ExpediteTM generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a 

written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 
4 individual proposals in a calendar year. The department may allow additional waivers 
for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard 
specifications.  The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

PRINCIPAL 

(Company Name)     (Affix Corporate Seal) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin ) 
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal) 

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin ) 
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 

Wisconsin Department of Transportation 

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above. 

(Signature of Authorized Contractor Representative) (Date) 



 



March 2010 

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification 

1. By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

2. The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction.  The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below.  The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction.  However, failure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction.  If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered
transaction," "participant," "person," "primary covered transaction," "principal," "proposal,"
and "voluntarily excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised June 29, 2020 
SPECIAL PROVISIONS 

1. General. 
Perform the work under this construction contract for Project Sheridan Rd. City of Kenosha, 91st Street to 
85th Street, STH 32, Kenosha County, Wisconsin as the plans show and execute the work as specified in 
the State of Wisconsin, Department of Transportation, Standard Specifications for Highway and Structure 
Construction, 2021 Edition, as published by the department, and these special provisions. 

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system. 
100-005 (20200629) 

 

2. Scope of Work. 
The work under this contract shall consist of Concrete replacement; Concrete pavement; Concrete base 
patching; Joint and crack repair; HMA pavement; Ancillary concrete; Storm sewer; Lighting; Signals; 
Signing; Pavement marking; and all incidental items necessary to complete the work as shown on the 
plans and included in the proposal and contract. 
104-005 (20090901) 

 

3. Prosecution and Progress. 
Begin work within ten calendar days after the engineer issues a written notice to do so. 

 Provide the start date to the engineer in writing within a month after executing the contract but at least 
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the 
notice to proceed within ten calendar days before the approved start date. 

To revise the start date, submit a written request to the engineer at least two weeks before the intended 
start date. The engineer will approve or deny that request based on the conditions cited in the request 
and its effect on the department’s scheduled resources. 

Do not move to the next stage until all work in the current stage is completed or as approved by the 
engineer. 

The contract time for completion is based on an expedited work schedule and may require extraordinary 
forces and equipment. 

Staging Sequence 
Stage 1 

Widening southbound Lane 2 and shoulder south of 91st Street to allow for Stage 2 traffic. Construct 
temporary ramps and surfaces at 90th Street and 88th Place. All roadway and restoration work must 
be completed prior to proceeding to Stage 2. 

Stage 2 

Construct northbound lanes in entirety and medians to the extent possible. Complete Pedestrian 
Traffic Control Stages A and B. Northbound lanes to be closed to through traffic.  

Stage 3 

Construct southbound lanes in entirety and all remaining medians. Complete Pedestrian Traffic 
Control Stages C and D. Southbound lanes to be closed to through traffic. 

Follow the Pedestrian Traffic Control Stages as shown in the plans. Complete Pedestrian Stage A before 
beginning Pedestrian Stage B and complete Pedestrian Stage C before beginning Pedestrian Stage D. 

The temporary or the permanent pedestrian crossing (or a combination thereof) at 88th Place must remain 
open at all times during construction operations. 
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4. Traffic. 
Begin work within ten calendar days after the engineer issues a written notice to do so. 

Any short-term sideroad closures must be approved in advance by the City of Kenosha and by the 
engineer. No long-term sideroad closures will be permitted. 

Maintain two 11-foot lanes, one in each direction, at all times as shown in the plans. 

Maintain access for emergency vehicles to all sideroads and parcels at all times. 

Keep all private entrances and field entrances accessible at all times, unless written permission is 
obtained from the property owner 48 hours in advance of closing the access. 

Provide public access through each median opening, or those required by the engineer, during and 
between Stage 2 and Stage 3. 

Do not park or store equipment, vehicles, or construction materials within 15 feet of the edge of STH 32 
traffic lanes during non-working hours. 

Wisconsin Lane Closure System Advance Notification 
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS). 

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION 

Closure type with height, weight, or width restrictions 
(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION 

Lane and shoulder closures 7 calendar days 

Full roadway closures 7 calendar days 

Ramp closures 7 calendar days 

Detours 7 calendar days 

Closure type without height, weight, or width restrictions 
(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION 

Lane and shoulder closures 3 business days 

Ramp closures 3 business days 

Modifying all closure types 3 business days 

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date. 

 

5. Holiday Work Restrictions. 
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying STH 32 traffic, and entirely clear the traveled way and shoulders of such portions of the highway 
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic 
during the following holiday periods: 

- From noon Friday, May 28, 2021 to 6:00 AM Tuesday, June 1, 2021 for Memorial Day; 
- From noon Friday, July 2, 2021 to 6:00 AM Tuesday, July 6, 2021 for Independence Day; 
- From noon Friday, September 3, 2021 to 6:00 AM Tuesday, September 7, 2021 for Labor Day. 

stp-107-005 (20181119) 

 

6. Utilities. 
This contract does not come under the provision of Administrative Rule Trans 220. 
stp-107-066 (20080501) 
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Underground and overhead utility facilities are located within the project limits. Utility adjustments are 
required for this construction project as noted below. Coordinate construction activities with a call to 
Diggers Hotline or a direct call to the utilities that have facilities in the area as required per statutes. Use 
caution to ensure the integrity of underground facilities and maintain code clearances from overhead 
facilities always. Location of existing and new facilities are approximate. 

Contact each utility company listed in the plans, prior to preparing bids, to obtain current information on 
the status of existing and any new utility relocation work. 

The following utility owners have facilities within the project area. Facilities will be relocating as mentioned 
below: 

 
AT&T Wisconsin - Aerial facilities will be transferred to new WE Energies pole, Station 212+73 69’ LT. 
This will include converting current down guy to sidewalk guy to accommodate new sidewalk. Proposed 
covert will be completed prior to construction. 

Contact person for AT&T Wisconsin is Michael Vanboven or mv3658@att.com. 

 

Charter Communications - Overhead communication lines are present along the west side of STH 32 at 
91st Street. These lines will be transferred to a new pole, to be installed by WE Energies Electric, prior to 
construction. 
Contact person for Charter Communications is Neal long or neal.long@charter.com. 

 
Kenosha Water Utility – Sewer - KWU has 6 sanitary spot repairs that will be completed during 
construction operations. The 6 locations are listed below: 

• Station 223+30 NB 
• Station 234+75 NB 
• Station 237+20 NB 
• Station 240+55 NB 
• Station 246+60 SB 
• Station 247+60 SB 

The contractor shall contact the Kenosha Water Utility 14 days prior to switching to both Stage 2 and 
Stage 3 to coordinate work operations. The duration to complete the spot repairs are anticipated to be 9 
days for Stage 2 and 12 days for Stage 3.  

Discontinued Sanitary Sewer located between manholes near Station 232+90, 35’LT, and Station 
234+25, 42’LT. 

Contact person for Kenosha Water Utility – Sewer is Steve Thusius at (262) 653-4315 or 
sthusius@kenosha.org. 

 
Kenosha Water Utility – Water - For the Sheridan Road (91st Street to 85th Street) improvement project 
above, the Kenosha Water Utility (KWU) does not foresee any significant impacts to the existing water 
main.  

 
• Station 230+31 SB – The storm sewer is to be replaced in the same location, however KWU 

facility information shows only 0.17’ of separation between the 2 pipes (water main and storm). 
For this location and all other locations where there is less than 2’ of separation, insulation will 
be required. The contractor must locate watermain (WM) prior to installation of storm sewer 
and must contact KWU to inspect installation at Station 230+31 SB. KWU will verify WM depth 
and insulation is to utility standards. Refer to Item 612.0902.S. Contact Steve Thusius at 
(262) 653-4315 or sthusius@kenosha.org 15 days prior to installation of storm sewer. 

Discontinued 6-inch water main located from approximately Station 220+60, 40’RT to Station 236+00, 
30’RT to Station 261+60, 5’ LT. 

Contact person for Kenosha Water Utility – Water is Steve Thusius at (262) 653-4315 or 
sthusius@kenosha.org. 

mailto:mv3658@att.com
mailto:neal.long@charter.com
mailto:sthusius@kenosha.org
mailto:sthusius@kenosha.org
mailto:sthusius@kenosha.org
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Village of Pleasant Prairie - At Station 206+43 LT, the water valve will be adjusted to match the 
proposed shoulder elevation and the hydrant will be moved from approximately 42’ LT to 48’ LT. This will 
be completed during construction operations. Contractor to contact Village of Pleasant Prairie 15 days 
prior to performing work. It will take a day to move hydrant and valve will be adjusted by contractor. 

Contact person for Village of Pleasant Prairie is John Steinbrink Jr, Director of Public Works, at 
(262) 925-6768 or jsteinbrink@pleasantpriariewi.gov. 

 

WE Energies Electric - The pole at the SW quadrant of 91st St will be moved from Station 212+73 68’ LT 
to Station 212+77 71’ LT. The pole at the SE quadrant of 85th St will be moved from Station 252+86 68’ 
RT to Station 252+86 72’ RT. Both moves are being done to avoid the proposed sidewalk in those areas 
and will be completed prior to construction. 
Contact person for WE Energies Electric is Michael Simmons or michael.simmons@we-energies.com. 

We Energies Electric has facilities within the construction limits. It is imperative that the highway 
contractor contact We Energies if removing any electrical underground cables, to verify that they have 
been discontinued and carry no electrical current. The contractor must not assume that unmarked 
facilities have been discontinued. At no time is it acceptable to push, pull, cut or drill an unmarked facility 
without explicit consent from We Energies. Contractor must call the We Energies 24-hour Dispatch lines 
to arrange for this verification. We Energies Electric Dispatch, #1 (800) 662-4797. 

 

WE Energies Gas - The existing 6-Inch line on the east side of STH 32 south of 91st Street will be 
relocated further east. The gas lines at 91st Street and 85th Street are to be re-routed.  
At the 90th Street intersection, the 2-Inch crossing at Station 220+90 will be relocated to Station 221+00, 
while the 2-Inch run under the southbound sidewalk will be removed and a new line will be installed from 
the new crossing Station 222+00 to the north. 

The existing 2-Inch crossing near Station 238+15 will be relocated to approximately Station 238+20. 

All relocations are to be completed prior to construction. 

Contact person for WE Energies Gas is Chris DeGrave or chris.degrave@we-energies.com. 

We Energies Gas has facilities within the construction limits. It is imperative that the highway contractor 
contact We Energies if removing any gas facilities, to verify that they have been discontinued and carry 
no natural gas. The contractor must not assume that unmarked facilities have been discontinued. At no 
time is it acceptable to push, pull, cut or drill an unmarked facility without explicit consent from We 
Energies. Contractor must call the We Energies 24-hour Dispatch lines to arrange for this verification. We 
Energies Gas Dispatch, #1 (800) 261-5325 

The following utility owners have facilities within the project area; however, no adjustments are 
anticipated:  

• Midwest Fiber Networks LLC 

 

7. Information to Bidders, WPDES General Construction Storm Water Discharge Permit. 
The department has obtained coverage through the Wisconsin Department of Natural Resources to 
discharge storm water associated with land disturbing construction activities of this contract under the 
Wisconsin Pollutant Discharge Elimination System General Construction Storm Water Discharge Permit 
(WPDES Permit No. WI-S066796-1). A certificate of permit coverage is available from the regional office 
by contacting Charles Krummel at 414-750-0565. Post the permit in a conspicuous place at the 
construction site. 
stp-107-056 (20180628) 

 

mailto:jsteinbrink@pleasantpriariewi.gov
mailto:michael.simmons@we-energies.com
mailto:chris.degrave@we-energies.com
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8. Notice to Contractor – Contamination Beyond Construction Limits. 
The department completed testing for soil and ground water contamination for locations within this project 
where excavation is required. Testing indicated that petroleum-contaminated soil is present at the 
following sites: 

1. STH 32 Station 222+00 to 222+90, from reference line to project limits right, from 1’ to 4’ below ground 
surface (bgs). Soil contains chlorinated volatile organic compounds (CVOCs). 

2. STH 32 Station 223+75 to 224+50, from reference line to project limits right, from 1’ to 4’ below ground 
surface (bgs). Soil contains chlorinated volatile organic compounds (CVOCs). 

3. STH 32 Station 241+00 to 242+00, from reference line to project limits left, from 1’ to 4’ below ground 
surface (bgs). Soil contains lead. 

The contaminated soils at the above sites are expected to be beyond the excavation limits necessary to 
complete the work under this project. Control construction operations at these locations to ensure that 
they do not extend beyond the excavation limits indicated in the plans. If contaminated soils are 
encountered at these sites or elsewhere on the project during excavation, terminate excavation in the 
area and notify the engineer. 

The Hazardous Materials Report is available by contacting: Andrew Malsom, Wisconsin Department of 
Transportation, 141 NW Barstow, Waukesha, WI 53187, (262) 548-6705, Andrew.Malsom@dot.wi.gov. 
stp-107-100 (20050901) 

 

9. Notice to Contractor – Sawcut Slurry. 
All slurry generated from pavement sawing shall be properly managed according to standard spec 690.3. 
Slurry from each cut, if not followed by pavement removal within 24-hours, shall be squeegeed, collected, 
and removed from the pavement surface and properly disposed of. The contractor’s means and methods 
shall be outlined and/or modified in the ECIP process. 

 

10. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit. 
The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply with the 
requirements of the permit in addition to requirements of the special provisions. A copy of the permit is 
available from the regional office by contacting Mark Wilfert at (262) 548-5936. 
stp-107-054 (20080901) 

 

11. Erosion Control. 
Supplement standard spec 107.20 with the following: 

Erosion control best management practices (BMP’s) shown on the plans are at suggested locations. The 
actual locations will be determined by the contractor’s ECIP and by the engineer. Include dust control and 
each dewatering or by-pass (mechanical pumping) operation in the ECIP submittal. The ECIP will 
supplement information shown on the plans and not reproduce it. The ECIP will identify how to implement 
the project’s erosion control plan. ECIP will demonstrate timely and diligently staged operations, continuing 
all construction operations methodically from the initial removals and topsoil stripping operations through the 
subsequent grading, paving, re-application of top soil, and restoration of permanent vegetation to minimize 
the period of exposure to possible erosion. 

Provide the ECIP 14 days prior to the pre-construction meeting. Provide 1 copy of the ECIP to the 
department and 1 copy of the ECIP to the WDNR Liaison Craig Webster, (262) 574-2141, 
craig.webster@wisconsin.gov. Do not implement the ECIP without department approval and perform all 
work conforming to the approved ECIP. 

Maintain Erosion Control BMP’s until permanent vegetation is established or until the engineer 
determines that the BMP is no longer required. 

Stockpile excess materials or spoils on upland areas away from wetlands, floodplains, and waterways. 
Immediately install perimeter silt fence protection around stockpiles. If stockpiled materials will be left for 
more than 14 days, install temporary seed and mulch or other temporary erosion control measures the 
engineer orders. 

mailto:Andrew.Malsom@dot.wi.gov
mailto:craig.webster@wisconsin.gov
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Re-apply topsoil on graded areas, as the engineer directs, immediately after the grading is completed 
within those areas. Seed, fertilize, and mulch/erosion mat top-soiled areas, as the engineer directs, within 
5 days after placement of topsoil. If any disturbed or graded areas are left not completed and exposed for 
more than 7 days, seed those areas with temporary seed and mulch. 

Maintaining Drainage 
Maintain drainage at and through worksite during construction conforming to standard spec 107.20, 
204.3.2.1(3), 205.3.3 and 520.3.1(2). Use existing storm sewers, existing culvert pipes, existing drainage 
channels, temporary culvert pipes, or temporary drainage channels to maintain existing surface and pipe 
drainage. Pumps may be required to drain the surface, pipe, and structure discharges during 
construction. Costs for furnishing, operating, and maintaining the pumps is considered incidental to the 
contract. 
SER-107-003 (20161220) 

 

12. Real Estate Commitments. 
The following commitments have been made with property owners: 

• Parcel 6 (Station 217+00, RT; 218+00, RT) – Do not remove nor damage landscape rocks along 
driveways. If rocks impact construction operations, gently move rocks to the side and replace 
rocks once area is complete. 

• Parcel 18 (Station 227+57, RT) – Construction operations are to avoid impacts to the light pole 
located at the southern edge of the driveway. 

• Parcel 21 (Station 235+50, LT) – Construction operations are to avoid impacts to the wooden 
fence at this location. 

• Parcel 24 (Station 236+50, RT; Station 237+00, RT) – Driveways are to remain open for duration 
of project. Construct driveways in halves. 

• Parcel 26 (Station 237+15, LT) – Construction operations are to avoid impacts to the light pole 
located here. 

• Parcel 27 (Station 241+90 LT) – Existing concrete behind sidewalk at driveway to be removed 
and replaced with asphalt. Concrete curb along lot to be replaced if impacted by construction 
operations. 

• Parcel 28 (Station 237+60, RT; Station 238+00, RT) – Construction operations at these 
driveways are to avoid impacts to the brick pavers installed between the sidewalk and front of 
building. 

• Parcel 32 (Station 243+75, LT) – Construction operations are to avoid impacts to sign located 
north of driveway behind sidewalk. 

 

13. Removing Concrete Surface Partial Depth, Item 204.0109.S. 
A  Description 

This special provision describes removing a portion of concrete surfaces as the plans show and 
conforming to standard spec 204. 

B  (Vacant) 
C  Construction 

C.1  Equipment 
Use a machine that provides a surface finish acceptable to the engineer. Shroud the machine to prevent 
discharge of any loosened material into adjacent work areas or live traffic lanes. 

Use a machine that is equipped with electronic devices that provide accurate depth, grade and slope 
control, and acceptable dust control system. 
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C.2  Methods 

Remove existing concrete to the depths as shown on the plan by grinding, planing, chipping, sawing, 
milling, or by using other methods approved by the engineer. 

Perform the removal operation in such a manner as to preclude damage to the remaining pavement and 
results in a reasonable uniform plane surface free of excessive large scarification marks and having a 
uniform transverse slope. 

The sequence of removal operations shall be such that no exposed longitudinal joints 2 inches or more in 
depth remain during non-working hours. Windrowing or storing of the removed material on the roadway 
will only be permitted in conjunction with a continuous removal and pick-up operation. During non-working 
hours, clear the roadway of all materials and equipment. 

Removed pavement becomes the property of the contractor. Properly dispose of it as specified in 
standard spec 204.3.1.3. 

D  Measurement 
The department will measure Removing Concrete Surface Partial Depth in area by the square foot of 
surface area removed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
204.0109.S Removing Concrete Surface Partial Depth     SF 

Payment is in full compensation for removing the concrete; and for disposing of materials. 
stp-204-041 (20080902) 

 

14. Traffic Signals General. 
The contractor will furnish all materials, which include but are not limited to, the traffic signal cabinet and 
controller, and traffic signal control equipment as listed in the plans (such as, pedestal bases, transformer 
bases, traffic signal standards, poles, monotube poles and arms, traffic signal faces, backplates, 
pedestrian signal faces, pedestrian push buttons, traffic signal mounting hardware, video detection 
system, emergency vehicle preemption system, concrete foundations, etc.). Certain materials may be 
removed and reinstalled; if such items are included in this project, these items are identified as 
“SALVAGED” in the Miscellaneous Quantities tables in the plans. 

Furnish the engineer with material lists and specifications of all traffic control equipment for approval prior 
to installation. 

Request the electrical service installation or relocation from the power company and the City of Kenosha 
shall pay the installation costs. Coordinate with the City to verify a City contact person and address to be 
listed in the electrical service application. 

Stake the proposed locations of traffic signal items 10 days prior to starting work so that the locations of 
the proposed facilities can be approved by the City. Any field changes regarding the location of the signal 
poles, pull boxes, etc. shall be approved either by the City or by the City’s on-site construction 
management representative. 

Request an inspection of the underground wiring upon completion of its installation and a full inspection of 
the completed signal installation prior to, or at the time of, signal start up testing. This request shall be 
made to the City at least three working days prior to the time of the requested inspection. 

All electrical wiring as part of standard spec 655 otherwise denoted in the special provisions of the 
contract shall be housed internally inside poles, standards, arms, mounting brackets, and signal heads, 
as directed by the engineer in the field. No external wiring shall be permitted unless otherwise directed by 
the engineer. 
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15. Removing Traffic Signals STH 32 and 91st Street, Item 204.9105.S.01; 
Removing Traffic Signals STH 32 and 85th Street, Item 204.9105.S.02. 
A  Description 

This special provision describes removing traffic signals conforming to standard spec 204 and as 
hereinafter provided.  

B  (Vacant) 
C  Construction 
Arrange for the de-energizing of the traffic signals with the local electrical utility after receiving approval 
from the engineer that the existing traffic signals can be removed. 

Contact Mark Morales, City of Kenosha, at (262) 653-4070 at least five working days prior to the removal 
of the traffic signals to determine which items are to be salvaged and returned to the city. All other items 
are to be disposed of by the contractor. Complete the removal work as soon as possible following shut 
down of this equipment. 

The City assumes that all equipment is in good condition and in working order prior to the contractor’s 
removal operation. Prior to removal, inspect and provide a list of any damaged or non-working traffic 
signal equipment to the engineer. Any equipment not identified as damaged or not working, prior to 
removal, will be replaced by the contractor at no cost to the city. 

Remove all standards and poles per plan from their concrete footings and disassemble out of traffic. 
Remove the transformer bases from each pole. Remove the signal heads, mast arms, luminaires, 
wiring/cabling, and traffic signal mounting devices from each signal standard, arm or pole. All access 
hand hole doors and all associated hardware shall remain intact. Dispose of the underground signal 
cable, internal wires, street lighting cable, and dispose of detector lead-in cable including loop wire for 
abandoned loops off the right-of-way. Contact Mark Morales, City of Kenosha, at (262) 653-4070 at least 
five working days prior to delivery of salvaged materials to make arrangements. Deliver salvaged 
materials to the Kenosha Parks Division, 3617 65th Street, Kenosha, WI.  

Remove the signal cabinet from the footing. The signal cabinet and associated signal cabinet equipment 
shall be delivered to the Kenosha Parks Division, 3617 65th Street, Kenosha, WI. Contact Mark Morales, 
City of Kenosha, at (262) 653-4070 at least five working days prior to delivery to make arrangements. 

D  Measurement 
The department will measure Removing Traffic Signals (Intersection) as a single lump sum unit, 
acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
204.9025.S.01 Removing Traffic Signals STH 32 and 91st Street  LS  
204.9025.S.02  Removing Traffic Signals STH 32 and 85th Street  LS  
Payment is full compensation for removing, disassembling traffic signals, disposing of scrap material, for 
delivering the requested materials to the City, and incidentals necessary to complete the contract work 
stp-204-025 (20150630) 
 

16. Removing Lighting System, Item 204.9105.S.03. 
A  Description 

This special provision describes removing the existing lighting system conforming to standard spec 204 
and as hereinafter provided.  

B  (Vacant) 
C  Construction 
The existing equipment removed from service shall become the property of the contractor who shall be 
responsible for removal from the site and appropriate disposal. 

The removal of the lighting system may need to occur in stages to maintain temporary lighting at all times.  
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Remove all poles per plan from their concrete footings and disassemble out of traffic. Remove and 
dispose of lighting cabinet, poles, transformer bases, luminaire arms, non-LED luminaires fixtures ballast/ 
drivers, and wiring/cabling. Dispose of the underground lighting wiring, internal wires off the right-of-way.  

The existing LED luminaire fixtures and existing lighting cabinet shall be removed, salvaged and delivered 
to the Kenosha Parks Division 3617 65th Street, Kenosha, WI. Contact Mark Morales, City of Kenosha, at 
(262) 653-4070 at least five working days prior to delivery to make arrangements. 

D  Measurement 
The department will measure Removing Lighting System in as a single lump sum unit, acceptably 
completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
204.9025.S.03  Removing Lighting System   LS  

Payment is full compensation for removing, disassembling lighting poles, disposing of scrap material, for 
delivering the requested materials to the City, and incidentals necessary to complete the contract work. 
stp-204-025 (20150630) 

 

17. Concrete Pavement Joint Layout, Item 415.5110.S. 
A  Description 
This special provision describes providing a concrete pavement or concrete base joint layout design for 
intersections and marking the location of joints in the field 

B  (Vacant) 
C  Construction 
Plan and locate all points necessary to establish the horizontal position of the transverse and longitudinal 
joints in the concrete to prevent uncontrolled cracking. Submit a joint layout design to the engineer at 
least 7 calendar days before paving each intersection. Do not lay out joints until the engineer has 
reviewed the joint layout design. Mark the location of concrete joints in the field. Follow the plan details 
for joints in concrete making adjustments as required to fit field conditions. 

D  Measurement 
The department will measure Concrete Pavement Joint Layout as a single lump sum unit for all joint 
layout designs and marking, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
415.5110.S Concrete Pavement Joint Layout      LS 

Payment is full compensation for providing the intersection joint layout designs and marking all joints in 
the field. 

The department will adjust pay for crack repairs as specified in standard spec 415.5.3. 
stp-415-020 (20170615) 
 

18. Cold Patch, Item 495.1000.S. 
A  Description 

This special provision describes furnishing cold patch and filling potholes and other voids in existing 
pavement surfaces as the engineer directs. 
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B  Materials 

Furnish a mixture of course aggregate, natural sand, and MC-250 bituminous material designed to have a 
workability range of 15-100º F without heating. Ensure that the mixture: 

- Adheres to wet surfaces. 
- Resists damage from water, salt, and deicing products. 
- Requires no mixing or special handling before use. 
- Supports traffic immediately after placement and compaction. 

Conform to the following gradation: 
 SIEVE SIZE PERCENT PASSING (by weight) 
 1/2-inch (12.5 mm) 100 
 3/8-inch (9.5 mm) 90 - 100 
 No. 4 (4.75 mm) 90 max 
 No. 8 (2.38 mm) 20 - 65 
 No. 200 (0.074 mm) 2 - 10 
 Bitumen 4.8 - 5.4 

The department will accept cold patch based primarily on the engineer's visual inspection. The 
department may also test for gradation. 

C  Construction 

Stockpile cold patch on site on a smooth, firm, well-drained area cleared of vegetation and foreign 
material. Cover the stockpile and ensure that it is easily accessible. Replenish the stockpile throughout 
the project duration, but limit the size at any given time to 10 tons on site unless the engineer approves 
otherwise. Dispose of unused material at project completion unless the engineer directs otherwise. 

Place cold patch by hand. Remove ponded water and loose debris before placement. Compact flush with 
a tamper, roller, or vehicle tire after placement. 

Refill patched areas as necessary to maintain a flush pavement surface until project completion. 

D  Measurement 
The department will measure Cold Patch by the ton, acceptably stockpiled on site. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
495.1000.S Cold Patch         TON 

Payment for Cold Patch is full compensation for providing and maintaining patches; for furnishing and 
replenishing stockpiled material on-site; and for disposing of excess material at project completion. 
stp-495-010 (20160607) 

 

19. Cover Plates Temporary, Item 611.8120.S. 
A  Description 

This special provision describes providing and removing steel plates to cover and support asphaltic 
pavement and traffic loading at manholes, inlets and similar structures during milling and paving 
operations. 

B  Materials 

Provide a 0.25 inch minimum thickness steel plate that extends to the outside edge of the existing 
masonry. 

C  (Vacant) 
D  Measurement 
The department will measure Cover Plates Temporary as each individual unit, acceptably completed. 
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E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
611.8120.S Cover Plates Temporary       EACH 

Payment is full compensation for furnishing, installing, and removing the cover plates. 

The steel plates shall become the property of the contractor when no longer needed in the contract work. 
stp-611-006 (20151210) 
 

20. Insulation Board Polystyrene, 4-Inch, Item 612.0902.S. 
A  Description 

This special provision describes furnishing and placing polystyrene insulation board as the plans show. 
Unless an exception is made by the engineer, water mains shall be insulated wherever the depth of cover 
is 3.5 to 5 feet or where a storm sewer passes within 2 feet of the main. Building water services shall be 
insulated wherever the depth of cover is less than 5 feet or where a storm sewer passes within 2 feet of 
the service.  

B  Materials 

B.1 Insulation Board 

Provide polystyrene insulation board that conforms to the requirements for Extruded Insulation Board, 
AASHTO Designation M230 as modified in this special provision. The insulation shall be closed cell 
extruded polystyrene boards (blue board) with minimum dimensions of 2 inches thick by 4 feet wide by 
4 feet long. A minimum of two layers shall be used, 4 inches total thickness. 

C  Construction 

Prior to placement of the polystyrene boards, bedding material shall be placed to a height of 6 inches 
over the top of the pipe, leveled, and compacted. The insulating boards shall be placed on the cover 
material with the long side parallel to the centerline of the water main for a minimum width of 
O.D. + 24 inches. The boards shall be placed in a staggered arrangement to eliminate continuous 
transverse joints. Each layer should be placed to cover the joints of the layer immediately below. 

Placement of insulation between storm sewers and water mains or services are as follows:  
1. Where the storm sewer passes over the water main:  a minimum of 6 inches of bedding material 

shall be placed over the water main followed by the polystyrene board insulation and a minimum 
of 6 inches of bedding material between the insulation and the storm sewer pipe.  

2. Where the storm sewer passes under the water main: a minimum thickness of 6 inches of 
bedding material shall be placed over the storm sewer pipe followed by the polystyrene board 
insulation and a minimum of 6 inches of bedding material between the insulation and the water 
main.  

3. In the event a water main or service parallels a storm sewer, the insulation shall be placed 
vertically with a minimum of 6 inches of bedding material between each pipe and the insulation.  

4. In the event that the separation between the water main and storm sewer cannot be completed 
using one of the methods above or if the cover over a water main or service is less than 3.5 feet, 
the Kenosha Water Utility Inspector must approve the insulation method on a situational basis. 

5. The Kenosha Water Utility Inspector must approve any pipe insulation installation prior to 
backfilling. 

D  Measurement 
The department will measure Insulation Board Polystyrene (size) by area in square feet of work, 
completed and accepted. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
612.0902.S Insulation Board Polystyrene 4-Inch SY 
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Payment is full compensation for all excavation and labor; bedding material; and for furnishing and 
placing the insulation board. 
 

21. Field Office. 
Add the following to standard spec 642: 

For field offices without handwashing facilities, provide and maintain a portable handwashing station at 
every project field office. The station shall include a hands-free sink with foot pump-operated faucet, soap 
dispenser, paper towel dispenser, fresh water supply, and collection tank for gray water. Regularly 
service and maintain the handwashing station and all supplies as needed, and properly dispose of all 
materials. Costs associated with the handwashing station are incidental to the field office bid item. 
stp-642-010 (20200629) 

 

22. Electrical Service Meter Breaker Pedestal (Intersection), Item 656.0200 
Append standard spec 656.3.4 with the following: 

The contractor will be responsible for electrical service installation or relocation requests. The city will be 
responsible for any charges from We Energies. Electrical utility company service installation or relocation 
and energy cost will be billed to and paid for by the maintaining authority. 

Install the cabinet base and meter breaker pedestal first, so the electrical utility company can install the 
service lateral. Finish grade the service trench, replace topsoil that is lost or contaminated with other 
materials. 

Append standard spec 656.5(3) with the following: 

Payment is full compensation for grading the service trench and replacing topsoil; and for fertilizing, 
seeding, and erosion-matted to restore the disturbed area of the service trench if necessary. 

 

23. Signal Mounting Hardware, Intersection of STH 32 and 91st Street, Item 658.5069.01; 
Signal Mounting Hardware, Intersection of STH 32 and 85th Street, Item 658.5069.02.  
Append standard spec 658.2.1 with the following: 

Traffic and pedestrian signal mounting hardware shall have a black exterior finish. 

 

24. Lighting Control Cabinets 240/480 30-Inch, Item 659.2230. 
Append standard spec 659.3.5 with the following: 

Intercept existing circuits near the location of new lighting control panel. Splice and extend existing 
circuits to new lighting control panel. Verify size of existing wires prior to splicing. 

 

25. LED Luminaire, Item SPV.0060.01. 
A  Description 
This work shall consist of furnishing and installing LED luminaires as shown on the plans and as hereinafter 
provided. 

B  Materials 

Contractor shall provide shop drawings prior to placing the order for LED luminaires and shall order 
materials immediately upon approval from the engineer. 
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Luminaire Optics, Voltage, Wattage, and Drive Current:   

1. Type 3 Medium optics, 70 LED Count, E Series, 120-277 Voltage, Black Color, Drive Current 
700mA 

Product Performance:   

2. Made in the U.S.A. of U.S. and imported parts, CRI: Minimum 70 CRI, Limited Manufacturer’s 
Warranty: 10 years on luminaire/10 years on Colorfast DeltaGuard® finish 

Construction and Materials 

1. Housing is all aluminum construction 
2. Terminal block for power input suitable for #2-#14 AWG wire 
3. HT Mount is designed to mount on a 2" (51mm) IP, 2.375" (60mm) O.D. horizontal tenon and/or 

a 1.25" (32mm) IP, 1.66" (42mm) O.D. horizontal tenon (minimum 8" [203mm] in length) and is 
adjustable +/- 5˚ to allow for luminaire leveling (two axis T-level included) 

4. Exclusive Colorfast DeltaGuard® finish features an E-Coat epoxy primer with an ultra- durable 
powder topcoat, providing excellent resistance to corrosion, ultraviolet degradation and abrasion. 

Electrical System 

1. Input Voltage: 120-277V or 347-480V, 50/60Hz, Class 1 drivers 
2. Power Factor: > 0.9 at full load 
3. Total Harmonic Distortion: < 20% at full load 
4. Quick disconnect harness suitable for mate and break under load provided on power feed to driver 

for ease of maintenance 
5. Integral 10kV surge suppression protection standard 
6. To address inrush current, slow blow fuse or type C/D breaker should be used 

Regulatory and Voluntary Qualifications 

1. cULus Listed 
2. Suitable for wet locations 
3. Meets CALTrans 611 Vibration testing and GR-63-CORE Section 4.4.1/5.4.2 Earthquake Zone 4 
4. Certified to ANSI C136.31-2001, 3G bridge and overpass vibration standards 
5. 10K surge suppression protection tested according to IEEE/ANSI C62.41.2 
6. Luminaire and finish are endurance tested to withstand 5,000 hours of elevated ambient salt fog 

as defined in ASTM Standard B 117 Meets Buy American requirements within ARRA 

Recommended Lumen Maintenance 

1. At 100,000 hours the LMF shall be as follows: 
 

5°C(41° F) =0.93, 
10°C(50° F) =0.92, 
15°C(59° F) =0.91, 

20°C(68° F) =0.90, 
25°C(77° F) =0.89 

The contractor is responsible for testing the lights and ensuring that the luminaires are wired via the conduit 
circuits provided on the plan. The lights and each lighting circuit shall be tested by the contractor and approved 
by the City. 

C  Construction 
This work shall be completed according to standard spec 659 and the details shown in the plans. 

D  Measurement 
The department will measure LED Luminaire per each unit, complete in place and accepted. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.01 LED Luminaire EACH 
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Payment is full compensation for furnishing and installing LED luminaire. 

 

26. Pedestal Bases, Item 657.0100; 
Transformer Bases Breakaway 11 ½-Inch Bolt Circle, Item 657.0255; 
Traffic Signal Standards Aluminum 13-FT, Item 657.0420; 
Traffic Signal Standards Aluminum 15-FT, Item 657.0425; 
Poles Type 2, Item 657.0305; 
Poles Type 3, Item 657.0310; 
Poles Type 5-Aluminum, Item 657.0322; 
Trombone Arms 20-FT, Item 657.0590; 
Trombone Arms 25-FT, Item 657.0595; 
Luminaire Arms Single Member 4-Inch Clamp 8-Foot, Item 657.0614; 
Luminaire Arms Single Member 4 ½-Inch Clamp 8-Foot, Item 657.0615. 

Append standard spec 657.1 with the following: 

All lighting and traffic signal poles, arms, standards, and bases shall have a Black Powder Coat Finish.  

Append standard spec 657.2.1.1 with the following: 

All lighting and traffic signal poles, arms, standards, and bases shall have a Black Powder Coat Finish.  

Apply a polyester powder coat electrostatically to all cleaned and treated surfaces to a uniform 8 mil 
thickness in a one-coat application. Cure the powder coat in a convection oven at a 400° F minimum 
temperature to form a high molecular weight fusion bonded finish. Alternate powder coat methods may be 
reviewed and tested on a case by case basis. However, no alternate coating method will be used unless 
the engineer determines that the alternate is equal to the specified coating system. Measure coating 
thickness according to SSPC-PA-2-73T, “Measurement of Dry Paint Thickness with Magnetic Gauges”, 
except that the lowest “single spot measurement” in an area of two square inches shall be not less than 
7.0 mils.  

The exterior coat shall pass 1,000 hours of salt spray exposure per ASTM B117 in a 5% Na C1 
(by weight) solution at 95° F and 95% relative humidity without blistering. Before testing, scribe the panel 
with an “X” down to bare metal.  

The poles shall be gloss black in color, unless otherwise indicated. Submit color sample for approval prior 
to fabrication. This color sample shall include the manufacturer’s name and the manufacturer’s color 
name as well as any other information required to purchase the same color for all pole accessories such 
as the arms, bracelets, and split pedestal bases. 

 

27. Manhole Cover Special, Item SPV.0060.12. 
A  Description 
This special provision describes salvaging existing casting, furnishing, placing, and adjusting manhole 
covers conforming to standard spec 611 and as the plans show. 

B  Materials 
Furnish a set of the following: Neenah Foundry R1642-2014 (9-inch) Frame with a Type B lid with an 
open pick hole. 

C  Construction 
Construction shall conform to standard spec 611.3.  

Remove existing casting and place with a new frame and lid. Old covers and castings removed remain 
the City of Kenosha’s property. Transport old covers and castings to the City of Kenosha Street Division 
yard at 6415 35th Avenue. Contact the Street Division at (262) 653-4070 at least 24 hours prior to 
delivering materials. 
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D  Measurement 
The department will measure Manhole Cover Special as each individual unit, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0060.12 Manhole Cover Special       EACH 
Payment for the Manhole Covers Special bid item is full compensation for removing and salvaging the 
existing covers; and for providing new covers, including frames, grates or lids, and other required 
materials and for installing and adjusting each cover.  
 

28. Inlet Cover Special, Item SPV.0060.13. 
A  Description 
This special provision describes salvaging existing casting, furnishing, placing, and adjusting inlet covers 
conforming to standard spec 611 and as the plans show. 

B  Materials 
Furnish a set of the following: Neenah Foundry R-3290-A Frame with a Type C grate. 

C  Construction 
Construction shall conform to standard spec 611.3. 

Remove existing casting and place with a new frame and lid. Old covers and castings removed remain 
the City of Kenosha’s property. Transport old covers and castings to the City of Kenosha Street Division 
yard at 6415 35th Avenue. Contact the Street Division at (262) 653-4070 at least 24 hours prior to 
delivering materials. 

D  Measurement 
The department will measure Inlet Cover Special as each individual unit, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0060.13 Inlet Cover Special        EACH 
Payment for the Inlet Covers Special bid item is full compensation for removing and salvaging the existing 
covers; and for providing new covers, including frames, grates or lids, and other required materials and 
for installing and adjusting each cover. 
 

29. Manhole Cover Slotted Special, Item SPV.0060.14. 
A  Description 
This special provision describes salvaging existing casting, furnishing, placing, and adjusting manhole 
covers conforming to standard spec 611 and as the plans show. 

B  Materials 
Furnish a set of the following: Neenah Foundry R-1642-2014 Frame with a Type G grate with an open 
pick hole or an East Jordan Iron Works 1048 Frame with a Type M1 Grate with an open pick hole. 

C  Construction 
Construction shall conform to standard spec 611.3. 

Remove existing casting and place with a new frame and lid. Old covers and castings removed remain 
the City of Kenosha’s property. Transport old covers and castings to the City of Kenosha Street Division 
yard at 6415 35th Avenue. Contact the Street Division at (262) 653-4070 at least 24 hours prior to 
delivering materials. 

D  Measurement 
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The department will measure Manhole Cover Special as each individual unit, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0060.14 Manhole Cover Slotted Special      EACH 

Payment for the Manhole Cover Slotted Special bid item is full compensation for removing and salvaging 
the existing covers; and for providing new covers, including frames, grates or lids, and other required 
materials and for installing and adjusting each cover. 

 

30. Adjusting Sanitary Sewer Cover, Item SPV.0060.15. 
A  Description 
This special provision describes providing the adjustment of sanitary manholes to final grade elevation 
according to the Standard Specifications for Sewer and Water Construction in Wisconsin, latest edition 
and amendments (SSSW), and as hereinafter provided. Concrete adjusting rings and mortar shall be 
added or removed as needed, such that the chimney section (top of cone section to finish grade), 
does not exceed 24 inches. If it will exceed 24 inches or if the manhole cone is to be lowered more than 
8 inches, this item shall be paid for as Reconstruct Sanitary Manhole Cover. A new manhole frame, lid, 
and internal/external chimney seal shall be provided and installed as a part of this work. 

B  Materials 
B.1 Adjusting Rings 
Adjustment rings shall be concrete with steel reinforcement in conformance with ASTM C-478. Precast 
concrete rings shall have an inside diameter to match the manhole opening, be not less than 2 inches nor 
more than 6 inches high and have a wall thickness of 6 inches unless otherwise specified. The rings shall 
contain a minimum of one No. 2 reinforcing rod centered within the ring. Do not use any cracked or 
broken rings. The minimum number of adjusting rings shall be one 2-inch ring. The maximum height of 
adjusting rings shall be 8 inches in paved areas. The maximum number of adjusting rings to be used in 
unpaved areas shall be nine 2” rings or a total of 18”. All joints between the adjusting rings shall be filled 
with grout or mortar, including between the cone and the adjusting ring and the adjusting ring and the 
frame. Where necessary, rings shall be grooved to receive a step. 

B.2 Manhole Seal, Frame and Lid 
For each existing sanitary manhole inside the project limits, the contractor must remove the old frame and 
lid and exchange them for a new frame and lid, provided by the Kenosha Water Utility. The contractor 
must deliver the old materials to the Kenosha Water Utility Storage yard at 4401 Green Bay Road. The 
Kenosha Water Utility will exchange frames and lids at an even 1-for-1 rate, as well as provide a new 
internal external seal free of charge. Please contact Kenosha Water Utility Engineering Department at 
(262) 653-4315 to arrange exchange of materials. If for some reason the contractor fails to provide an 
even exchange of existing frames and lids, Kenosha Water Utility will charge the contractor its current 
year rate for the materials, which is to be paid by the contractor in no more than 30 days. 

All sanitary manholes shall be installed with a casting with self-sealing lid ground and machined bearing. 
Cover shall have two concealed pick holes which allow no water to enter the manhole and shall be 
embossed or engraved with the custom Kenosha Water Utility logo referenced on the Detail Sheet. 
Manhole frame types shall be Neenah R-1642, EJIW 1048, or approved equal. 

Furnish new internal/external chimney seal as manufactured by Adaptor Inc. or approved equal, installed 
after final grade is established. The chimney seal skirt shall extend from the base of the frame to a 
minimum 2” below the top of the cone section. Seal materials shall conform to ASTM C-877 or ASTM 
C-923. Any metal parts shall be made of Type 304 stainless steel. The seal shall meet the material 
requirements of section 8.42.3 and the performance requirements of section 8.42.4 of the SSSW. 

B.3 Mortar 
All Mortar shall meet ASTM270, Type M, and shall consist of three parts of sand, one part of a mixture of 
50% Portland Concrete Cement, Type 1A, and 50% Masonry Cement. 
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C  Construction 
The approximate locations and elevations of existing sanitary manholes to be adjusted are indicated on 
the plans. Adjust these items as necessary to proper placement according to the plans and construction 
details. Engineer must approve prior to beginning work, any method of adjustment of sanitary manhole 
other than that indicated on the plans or construction details.  

The contractor shall build up or remove manholes so that the frames and cover when placed will be at the 
established required grade; shall remove existing frame and cover and install new frame and cover with 
internal external seal. If the cone section becomes cracked, damaged, or structurally insufficient as a part 
of the adjustment, all labor and materials for a new cone section shall be provided and installed following 
the specifications for a manhole reconstruct at no cost to the city utility or WisDOT. Once final grade has 
been established, contractor shall mortar all adjusting rings between the frame and cone section including 
the joints at the interfaces. 

For any locations where manhole plating is to occur during construction in order to establish a manhole 
adjustment, the contractor must contact Kenosha Water Utility Field Inspector to verify field locations prior 
to the plating. If at any point, a manhole becomes buried, or if flow becomes obstructed inside a manhole, 
the contractor must clear the obstruction at the timeline established by the city utility inspector.  

The contractor shall see that all manholes are installed and adjusted flush with the adjacent final 
pavement surface within a 3/8 inch tolerance. Prior to payment for each manhole, the city utility will 
measure the height of each manhole cover against as-built surface and for any part of the manhole that 
exceeds the 3/8 inch tolerance, In addition, the contractor shall be responsible for adjusting the manhole 
until it meets the 3/8 inch tolerance at no cost to the city utility or WisDOT. 

 Upon completion of the contract, the city utility will inspect all sanitary sewer facilities to ensure the 
manholes are clean, properly aligned, and accessible. The contractor shall be responsible to make 
identified repairs and adjustments, and if repair or adjustments are made by the city utility, the cost will be 
charged to the contractor. 

D  Measurement 
The department will measure Adjusting Sanitary Sewer Cover by the each, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.15 Adjusting Sanitary Sewer Cover EACH 

Payment is full compensation for providing and installing all required materials including adjusting rings, 
manhole cone, internal/external chimney seals, and masonry and mortar; for providing and installing new, 
including frames and lids; for excavating, backfilling, and compacting; for furnishing and placing backfill; 
for disposing of surplus materials; and for cleaning out and restoring the structure. 

 

31. Reconstruct Sanitary Sewer Cover, Item SPV.0600.16. 
A  Description 
This special provision describes providing the reconstruction of sanitary manholes to final grade elevation 
according to the Standard Specifications for Sewer and Water Construction in Wisconsin, latest edition 
and amendments (SSSW), and as hereinafter provided. Whenever the raising or lowering of the manhole 
causes the distance between the top of cone and casting to exceed 24 inches or the top of cone must be 
removed more than 8 inches, it shall be reconstructed. Installation of removal of barrel sections, masonry 
adjusting rings and mortar shall be added or removed as needed, such that the chimney section (top of 
cone section to finish grade), does not exceed 24 inches. Work includes excavation and backfilling. 

B  Materials 
B.1 Manhole 
Manhole barrel and cone sections shall be constructed of precast reinforced concrete sections. Precast 
manholes and tops shall conform to ASTM Specifications, C478, latest revision.  
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B.2 Adjusting Rings 

Adjustment rings shall be concrete with steel reinforcement in conformance with ASTM C-478. Precast 
concrete rings shall have an inside diameter to match the manhole opening, be not less than 2 inches nor 
more than 6 inches high and have a wall thickness of 6 inches unless otherwise specified. The rings shall 
contain a minimum of one No. 2 reinforcing rod centered within the ring. Do not use any cracked or 
broken rings. The minimum number of adjusting rings shall be one 2-inch ring. The maximum height of 
adjusting rings shall be 8 inches in paved areas. The maximum number of adjusting rings to be used in 
unpaved areas shall be nine 2” rings or a total of 18”. All joints between the adjusting rings shall be filled 
with grout or mortar, including between the cone and the adjusting ring and the adjusting ring and the 
frame. Where necessary, rings shall be grooved to receive a step. 

B.3 Manhole Seal, Frame and Lid 

For each existing sanitary manhole inside the project limits, the contractor must remove the old frame and 
lid and exchange them for a new frame and lid, provided by the Kenosha Water Utility. The contractor 
must deliver the old materials to the Kenosha Water Utility Storage yard at 4401 Green Bay Road. The 
Kenosha Water Utility will exchange frames and lids at an even 1-for-1 rate, as well as provide a new 
internal external seal free of charge. Please contact Kenosha Water Utility Engineering Department at 
(262) 653-4315 to arrange exchange of materials. If for some reason the contractor fails to provide an 
even exchange of existing frames and lids, Kenosha Water Utility will charge the contractor its current 
year rate for the materials, which is to be paid by the contractor in no more than 30 days. 

All sanitary manholes shall be installed with a casting with self-sealing lid ground and machined bearing. 
Cover shall have two concealed pick holes which allow no water to enter the manhole and shall be 
embossed or engraved with the custom Kenosha Water Utility logo referenced on the Detail Sheet. 
Manhole frame types shall be Neenah R-1642, EJIW 1048, or approved equal. 

Furnish new internal/external chimney seal as manufactured by Adaptor Inc. or approved equal, installed 
after final grade is established. The chimney seal skirt shall extend from the base of the frame to a 
minimum 2” below the top of the cone section. Seal materials shall conform to ASTM C-877 or ASTM 
C-923. Any metal parts shall be made of Type 304 stainless steel. The seal shall meet the material 
requirements of section 8.42.3 and the performance requirements of section 8.42.4 of the SSSW. 

B.4 Mortar 
All Mortar shall meet ASTM270, Type M, and shall consist of three parts of sand, one part of a mixture of 
50% Portland Concrete Cement, Type 1A, and 50% Masonry Cement. 

B.5 Joints 

Joints for precast manholes shall meet the requirements of ASTM C-443, latest revision, except that 
sealant shall be butyl rubber gasket or butyl rubber rope. Flexible butyl rubber gaskets or rope shall 
comply with the physical requirements for Type “B” gaskets in AASHTO Designation M-198, or Federal 
Specification SSS-00210-A, sealing compound, preformed plastic for expansion joints and pipe joints.  

 All sanitary manholes shall have an exterior joint sealer applied to each joint, meeting the requirements of 
ASTM C-877. Acceptable manufacturer shall be MacWrap External Collar by Mar Mac Construction 
Products Co. Inc. or EZ-wrap by Press Seal Gasket Corporation. The sealer installation shall be approved 
by the City Utility Inspector after application and prior to backfilling.  

If a manhole is leaking prior to final acceptance by the Utility, manholes shall have all internal barrel joints 
grouted and an epoxy coating may be required. No cementitious lining will be allowed. 

B.6 Steps 

All manholes shall be provided with steps equally spaced vertically on center installed by the 
manufacturer as shown on the standard detail sheet. Steps shall be embedded into the riser or conical 
top section of the wall a minimum of 3 inches. Manhole steps shall meet the requirements of section 
8.40.1 of the SSSW. 

C  Construction 
The approximate locations and elevations of existing sanitary manholes to be adjusted are indicated on 
the plans. Adjust these items as necessary to proper placement according to the plans and construction 
details. Engineer must approve prior to beginning work, any method of adjustment of sanitary manhole 
other than that indicated on the plans or construction details.  
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The contractor shall build up or remove manholes so that the frames and cover when placed will be at the 
established required grade; shall remove existing frame and cover and install new frame and cover with 
internal external seal. If the cone section becomes cracked, damaged, or structurally insufficient as a part 
of the adjustment, all labor and materials for a new cone section shall be provided and installed following 
the specifications for a manhole reconstruct at no cost to the city utility or WisDOT. Once final grade has 
been established, contractor shall mortar all adjusting rings between the frame and cone section including 
the joints at the interfaces. 

For any locations where manhole plating is to occur during construction in order to establish a manhole 
adjustment, the contractor must contact Kenosha Water Utility Field Inspector to verify field locations prior 
to the plating. If at any point, a manhole becomes buried, or if flow becomes obstructed inside a manhole, 
the contractor must clear the obstruction at the timeline established by the city utility Inspector.  

The contractor shall see that all manholes are installed and adjusted flush with the adjacent final 
pavement surface within a 3/8 inch tolerance. Prior to payment for each manhole, the city utility will 
measure the height of each manhole cover against as-built surface and for any part of the manhole that 
exceeds the 3/8 inch tolerance, In addition, the contractor shall be responsible for adjusting the manhole 
until it meets the 3/8” tolerance at no cost to the city utility or WisDOT. 

D  Measurement 
The department will measure Reconstruct Sanitary Sewer Cover by the each, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0600.16 Reconstruct Sanitary Sewer Cover EACH 

Payment is full compensation for providing and installing all required materials including barrel and cone 
sections, adjusting rings, frames, lids, internal/external chimney seals, joints, steps, elastomeric 
waterproofing sealer, masonry and fittings; for excavating, backfilling, and compacting; for furnishing and 
placing granular backfill; for disposing of surplus materials; and for cleaning out and restoring the 
structure. 

 

32. Adjusting Water Valves, Item SPV.0060.17. 
A  Description 
This special provision describes the adjustment of water valve box to an elevation as determined by the 
engineer and according to the Standard Specifications for Sewer and Water Construction in Wisconsin, 
latest edition and amendments (SSSW), and as hereinafter provided. 

B  Materials 
Furnish valve box, valve box adjusting rings, valve box adapter, valve box frame and lid, as necessary. 
Valve box adjustment ring sections shall be of similar manufacture to existing valve box to ensure 
compatibility of parts.  

C  Construction 
The approximate location of water valves is indicated on the plans. The contractor will be required to 
conduct an inspection of all water valve boxes prior to construction and a detailed log with photos shall be 
provided to the Kenosha Water Utility Engineering Department. This inspection shall be done with 
Kenosha Water Utility. All damaged water valves as well as debris inside shall be documented in order to 
determine who is responsible for work and cost. If the pre-work inspection is not done, any valve box 
repair work required will be the responsibility of the contractor. An inspection by the contractor and the 
Kenosha Water Utility shall be made after a street is completed. Any valve box found damaged or paved 
over during final inspection shall be raised and/or repaired by the contractor at the contractor’s cost. 
Kenosha Water Utility will provide parts for valve boxes identified prior to commencement of construction. 

The contractor shall take special care so that all water valve boxes are visible during all phases of 
construction, in order to prevent damage from trucks. Any water boxes that are damaged or filled with 
debris due to construction activities that were not previously logged shall be repaired and/or cleaned at 
the contractor’s expense. The contractor shall install rings as needed to adjust the valve cover to the 
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finished pavement elevation. The adjustment with rings shall be considered incidental and included in the 
cost for Adjusting Water Valves. 

Kenosha Water Utility Department shall provide a valve box for every valve which has no gearing or 
operating mechanism or in which the gearing or operating mechanism is fully protected with a cast iron 
grease case. The valve box shall not transmit shock or stress to the valve and shall be centered and 
plumb over the operating nut of the valve with the box cover flush with the surface of the finished grade or 
such other level. The valve box shall extend from the valve to the finished grade. Any valve box that 
becomes shifted or filled with debris shall be entirely uncovered and reset. 

Adjustments to water valves shall be accomplished using valve box riser rings, valve box extension 
sections, or turning the valve box sleeve up or down. Riser rings come in multiple sizes and shall be 
made of iron or steel. Add valve box adjustment sections to existing valve box. Contractor may 
alternatively move the existing adjustable water valve box sleeve up or down as necessary by lifting or 
turningthevalveboxtopasthecasemaybeaccordingtothevalveboxmechanical design. 

Do the work carefully so as not to damage the valve or the valve box, or detrimentally affect the valve box 
alignment. Realign the valve box if disturbed during any construction operations so it is centered over the 
operating unit. If the valve box is not adequate in length to provide proper adjustment, provide the proper 
length valve box adjustment section, and install and adjust the new section. Obtain approval from the 
engineer and inspector prior to beginning work for any method of adjustment of water valves other than 
that indicated on the plans or standard detail drawings 

Water boxes shall be adjusted to be flush with the new pavement grade. Regarding all water valves that 
are located in the mainline pavement, after the water valves have been raised and set to final grade, a ten 
10 foot straightedge will be placed over the centerline of each valve parallel to the direction of traffic. A 
measurement will be made at each side of the valve and the two measurements will be averaged. If the 
average is less than 5/8 inches but greater than 3/8 inches, the water valve shall be allowed to remain in 
place but will be paid for at one-half the unit bid price for the adjustment. If the average is greater than 
5/8 inches, the water valve shall be readjusted at no additional cost to the City Utility or WisDOT. 

D  Measurement 
The department will measure Adjusting Water Valve by the each, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.17 Adjusting Water Valve EACH 

Payment is full compensation for providing and installing all required materials including barrel extension 
sections, fittings, and polyethylene encasement; for excavating, backfilling, and compacting; for labor 
costs; and for disposing of surplus materials. 

 

33. Section Corner Monuments, Item SPV.0060.18. 
A  Description 
Coordinate with Southeastern Wisconsin Regional Planning Commission (SEWRPC) for the perpetuation 
and replacement of a section corner (Public Land Survey System- PLSS) monument. 

B  Materials 
SEWRPC will provide a pre-cast concrete monument or brass disk to be used to mark the PLSS corner. 

Furnish base aggregate dense materials that conform to standard spec 305. Furnish concrete, asphalt, 
topsoil or other materials depending on the surface surrounding the corner. 

C  Construction 
SEWRPC will perpetuate existing section corner monument. The contractor is responsible to coordinate 
with SEWRPC and the WisDOT Project Manager throughout the perpetuation and replacement process. 
The contractor will contact the engineer and SEWRPC at (262) 953-4295 at least two weeks before 
starting construction operations or the preconstruction meeting to allow for section corner monument 
perpetuation. 



3240-14-70 23 of 36 

Contractor must excavate and completely remove the existing monument. Contractor is responsible for 
providing a backfilled 3 to 4 foot deep hole where existing monument was removed. Contractor is 
responsible to coordinate the materials and methodology to complete the construction of the surface 
surrounding the monument. This may include but is not limited to a 2’ x 2’ “box out” or 24” diameter core 
hole in concrete, asphalt pavement/paving rings, coring to facilitate poured in place monuments, topsoil, 
seed and mulching or other materials or methodologies as agreed to by the contractor and SEWPRC. 

Contact Information: 
Attn:  Rob Merry 
Southeastern Wisconsin Regional Planning Commission 
W239 N1812 Rockwood Drive 
P.O. Box 1607 
Waukesha, WI 53187-1607 
Phone (262) 953-4289 
Cell (262) 912-1036 
Fax (262) 547-1103 
rmerry@sewrpc.org 

D  Measurement 
The department will measure Section Corner Monuments Special by the individual unit, acceptably 
completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0060.18 Section Corner Monuments       EACH 

Payment is full compensation for all excavating; removal of existing monument, for placing and 
compacting backfill material; for disposing of surplus materials; for concrete or asphalt material, finishing 
of roadway or other surfaces, for all coordination with SEWRPC. 
SER-621-001 (20170530) 

 

34. Concrete Curb and Gutter 30-Inch Type A Special 8-Inch, Item SPV.0090.01.  
Construct the concrete curb and gutter according to standard spec 601 and according to the plan details. 

 

35. Concrete Curb and Gutter 30-Inch Type A Special 8-Inch Overlay, Item SPV.0090.02.  
Construct the concrete curb and gutter according to standard spec 601 and according to the plan details. 

 

36. Concrete Curb and Gutter 30-Inch Type A Special 8-Inch Inlet, Item SPV.0090.03.  
Construct the concrete curb and gutter according to standard spec 601 and according to the plan details. 

 

37. Concrete Curb and Gutter 30-Inch Type A Special 8-Inch Driveway, Item SPV.0090.04.  
Construct the concrete curb and gutter according to standard spec 601 and according to the plan details. 

 

38. Concrete Curb and Gutter 30-Inch Type A Special 12-Inch Curb Ramp, Item SPV.0090.05.  
Construct the concrete curb and gutter according to standard spec 601 and according to the plan details. 

 

  

mailto:rmerry@sewrpc.org
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39. Marking Contrast Epoxy 4-inch, Item SPV 0090.06. 
A  Description 
This special provision describes applying contrast epoxy marking conforming to standard spec 646, as 
the plans show, and as follows. 

B  Materials 
Furnish epoxy pavement marking materials conforming of standard spec 646.2. 

C  Construction 
Apply two 1 ½-inch wide black epoxy lines with a 4-inch separation between the two black lines for the 
first pass, followed by a 4-inch wide white epoxy line second pass, for a total width of 7 inches. Apply 
epoxy pavement marking conforming to standard spec 646.3. 

D  Measurement 
The department will measure Marking Contrast Epoxy 4-Inch Special by the linear foot, acceptably 
completed, measured once as the length of the centerline of the completed installation. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid items: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0090.01 Marking Contrast Epoxy 4-Inch      LF 

Payment is full compensation for providing replacement marking. 
SER-646-001 (20180214) 

 

40. Marking Contrast Epoxy 8-inch, Item SPV 0090.07. 
A  Description 
This special provision describes applying contrast epoxy marking conforming to standard spec 646, as 
the plans show, and as follows. 

B  Materials 
Furnish epoxy pavement marking materials conforming of standard spec 646.2. 

C  Construction 
Apply two 1 ½-inch wide black epoxy lines with an 8-inch separation between the two black lines for the 
first pass, followed by an 8-inch wide white epoxy line second pass, for a total width of 7 inches. Apply 
epoxy pavement marking conforming to standard spec 646.3. 

D  Measurement 
The department will measure Marking Contrast Epoxy 8-Inch Special by the linear foot, acceptably 
completed, measured once as the length of the centerline of the completed installation. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid items: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0090.02 Marking Contrast Epoxy 8-Inch      LF 

Payment is full compensation for providing replacement marking. 
SER-646-002 (20180214) 
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41. Traffic Signal Cabinet and Controller STH 32 and 91st Street, Item SPV.0105.01; 
Traffic Signal Cabinet and Controller STH 32 and 85th Street, Item SPV.0105.02. 
A  Description 
It is the intent of these specifications to describe a signal controller cabinet in sufficient detail to secure 
bids on comparable equipment. All parts not specifically mentioned, which are necessary in order to 
provide a complete unit at each intersection shall be included in the bid and shall conform in strength, 
quality of material and workmanship to what is usually provided the trade in general. 

Any units not conforming sufficiently to these specifications as outlined below may be rejected and it will 
be the responsibility of the contractor to conform to the requirements unless deviations have been cited in 
the bid and acceptance made on that basis. 

Any additions, deletions or variations from the following specifications must be stated. Reason for 
variations and deviations must also be stated. These specifications shall be construed as minimum. 
Should the manufacturer's current published data or specifications exceed these, they shall furnish 
evidence upon request that the model to be furnished has been commercially available to the trade for a 
period of not less than one year. Specifications also require that the contractor furnish descriptive 
literature, if available, complete specifications, and all other necessary data on the equipment contractor 
proposes to furnish. The contractor shall also furnish a copy of the conditions of vendor's warranty. 

Controllers and cabinets are to be the manufacturer's latest model and design. 

Location of parts outlet may be used in the evaluation of bid proposals. 

Failure to complete all information on questionnaire and bid request form may be cause for rejection of 
bid. 

B  Materials and Construction 
B.1 Cabinet Assembly 
This specification sets forth the minimum requirements for a TS2 Type 1 traffic control modular cabinet 
assembly. The cabinet assembly shall meet, as a minimum, all applicable sections of the NEMA Standard 
Publication No. TS2-1998. Where differences occur, this specification shall govern. 

Each cabinet shall be constructed from type 5052-H32 aluminum with a minimum thickness of 
0.125 inches. 

Each cabinet shall be designed and manufactured with materials that will allow rigid mounting, whether 
intended for pole, base or pedestal mounting. The cabinet must not flex on its mount. 

A rain channel shall be incorporated into the design of the main door opening to prevent liquids from 
entering the enclosure. The cabinet door opening must be a minimum of 80 percent of the front surface of 
the cabinet. A stiffener plate shall be welded across the inside of the main door to prevent flexing. 

The top of the cabinet shall incorporate a 1-inch slope toward the rear to prevent rain accumulation. 

All surfaces shall be free from weld flash. Welds shall be smooth, neatly formed, free from cracks, blow 
holes and other irregularities. All sharp edges shall be ground smooth. 

Each cabinet shall be supplied with natural aluminum finish, and sufficient care shall be taken in handling 
so that scratches are minimized. 

All seams shall be sealed with RTV sealant or equivalent material on the interior of the cabinet. 

Each cabinet shall be supplied with a minimum of three removable shelves, manufactured from 5052-H32 
aluminum. Shelves shall be a minimum of 10 inches deep. One Computer Drawer Shall Be included with 
the cabinet and mounted on the lowest shelf.  

Shelves shall have horizontal slots at the rear and vertical slots at the front of the turned down side 
flange. Shelves shall be installed by first inserting the rear edge of the shelf on the cabinet rear sidewall 
mounting studs, then lowering the shelves on the front sidewall mounting studs. Shelves shall be held in 
place by a nylon tie-wrap inserted through holes on the front edge of the shelf and around the front 
sidewall mounting studs.  

The front edge of the shelf shall have holes punched every 6 inches to accommodate tie-wrapping of 
cables/harnesses. 
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A minimum of one set of vertical "C" channels shall be mounted on each interior wall of the cabinet for the 
purpose of mounting the cabinet components. The channels shall accommodate spring mounted nuts or 
studs. All mounting rails shall extend to within 7 inches of the top and bottom of the cabinet. Sidewall rail 
spacing shall be 7.88 inches center-to-center. Rear wall rail spacing shall be 18.50 inches center-to-
center. 

A 1 inch diameter electrical trade size conduit hole with removable and reusable snap plug shall be 
provided on each side of the cabinet to facilitate lifting during installation. The holes shall be placed so 
as to allow placing a piece of conduit through the cabinet to extend out both sides of cabinet.  

The main door and police door-in-door shall close against a weatherproof and dust-proof, closed-cell 
neoprene gasket seal. The gasket material for the main door shall be a minimum of 0.250 inches thick 
by 1.00 inch wide. The gasket material for the police door shall be a minimum of 0.250 inches thick by 
0.500 inches wide. The gaskets shall be permanently bonded to the cabinet. 

The lower section of the cabinet shall be equipped with a louvered air entrance. The air inlet shall be 
large enough to allow sufficient air flow per the rated fan capacity. Louvers must satisfy the NEMA rod 
entry test for 3R ventilated enclosures. A non-corrosive, vermin- and insect-proof, removable air filter shall 
be secured to the air entrance. The filter shall fit snugly against the cabinet door wall. 

The roof of the cabinet shall incorporate an exhaust plenum with a vent screen. Perforations in the vent 
screen shall not exceed 0.125 inches in diameter. 

The main door on the cabinet shall be equipped with a three-point latching mechanism. 

The handle on the main door to the cabinet shall utilize a shank of 5/8 inches minimum diameter. The 
handle shall include a hasp for the attachment of an optional padlock. The cabinet door handle shall 
rotate counter-clockwise to open. The handle shall not extend beyond the perimeter of the main door at 
any time. The lock assembly shall be positioned so that the handle shall not cause any interference with 
the key when opening the cabinet door. 

The main door hinge shall be attached in such a manner that no rivets or bolts are exposed. 

The main door shall include a mechanism capable of holding the door open at approximately 90, 125, and 
150 degrees under windy conditions. Manual placement of the mechanism shall not be required by field 
personnel.  

The main door shall be equipped with a Corbin tumbler lock number 1548-1 or exact equivalent. Minimum 
of two keys shall be supplied. 

The police door-in-door shall be provided with a treasury type lock Corbin No. R357SGS or exact 
equivalent and a minimum of one key. 

All base mounted cabinets require anchor bolts to properly secure the cabinet to its base. The cabinet 
flange for securing the anchor bolts shall not protrude outward from the bottom of the cabinet. (4) ¾ inch 
galvanized anchor bolts shall be supplied to provide proper installation. A set of ½ inch thick rubber 
mounting gaskets shall be supplied to provide proper seal between the cabinet flange and the concrete 
foundation. 

Each cabinet shall be of sufficient size to accommodate all equipment. Minimum cabinet sizes shall be as 
follows: 

55" H x 44" W x 24" D (for all local controller cabinets). 

B.2 Terminals and Facilities/Main Panel Design and Construction 

The main panel shall be constructed from 5052-H32 brushed aluminum of 0.125 inches minimum 
thickness and installed so as to minimize flexing when plug-in components are installed. 

All 16-position main panels shall be provided with a mounting mechanism that allows easy access to all 
wiring on the rear of the panel without the removal of any cabinet shelves. Lowering or complete removal 
of the main panel can be accomplished without the use of hand tools. 

The terminals and facilities shall be available as a minimum in the following configuration: 
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Sixteen load switch sockets, six flash transfer relay sockets, one flasher socket, two main panel BIU racks 
with two BIUs, one 16 channel detector rack with one BIU, and one Type-16 MMU. 

All load switch and flash transfer relay socket reference designators shall be silk-screen labeled on the 
front and rear of the main panel to match drawing designations. Socket pins shall be marked for reference 
on the rear of the panel. 

A maximum of eight load switch sockets may be positioned horizontally or stacked in two rows on the 
main panel. Main panels requiring more than eight load switch sockets shall be mounted in two horizontal 
rows. 

All load switches shall be supported by a bracket, extending at least half the length of the load switch. 

Rack style mounting shall be provided to accommodate the required BIUs per the configuration listed 
above. A dual-row, 64-pin female DIN 41612 Type B connector shall be provided for each BIU rack 
position. Card guides shall be provided for both edges of the BIU. Terminal and facilities BIU mounting 
shall be an integral part of the main panel. Detector rack BIU mounting shall be an integral part of the 
detector rack. 

All BIU rack connectors shall have pre-wired address pins corresponding to the requirements of the TS2 
specification. The address pins shall control the BIU mode of operation. BIUs shall be capable of being 
interchanged with no additional programming. 

The 16-load switch position main panel shall have all field wires contained on two rows of horizontally 
mounted terminal blocks. The upper row shall be wired for the pedestrian and overlap field terminations. 
The lower row shall be reserved for phase one through phase eight vehicle field terminations.  

All field output circuits shall be terminated on a non-fused barrier type terminal block with a minimum 
rating of 10 amps. Each terminal block position shall have two No. 10/32 screw connectors and a 
removable shorting bar. Each field side terminal shall be equipped with a Burndy screw lug No. KPA4C. 
No substitutes.  

All field input/output (I/O) terminals shall be identified by permanent alphanumerical labels. All labels shall 
use standard nomenclature per the NEMA TS2 specification. 

It shall be possible to flash either the yellow or red indication on any vehicle movement and to change 
from one color indication to the other by use of a screwdriver.  

Field terminal blocks shall be wired to use four positions per vehicle or overlap phase (green, yellow, red, 
flash). It shall not be necessary to de-buss field terminal blocks for flash programming. 

The main panel shall contain at least one flasher socket (silk screen labeled) capable of operating a 
15-amp, 2-pole, NEMA solid-state flasher. The flasher shall be supported by a bracket, extending at least 
half its length. 

One RC network shall be wired in parallel with each group of three flash-transfer relays and any other 
relay coils.  

All logic-level, NEMA-controller and Malfunction Management Unit input and output terminations on the 
main panel shall be permanently labeled. Cabinet prints shall identify the function of each terminal 
position.  

At a minimum, three 20-position terminal blocks shall be provided at the top of the main panel to provide 
access to the controller unit's programmable and non-programmable I/O. Terminal blocks for DC signal 
interfacing shall have a number 6-32 x 7/32 inch screw as minimum. 
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All main panel wiring shall conform to the following wire size and color: 

Green/Walk load switch output - - Brown wire - 14 gauge 

Yellow load switch output - -Yellow wire - 14 gauge 

Red/Don’t Walk load switch output - - Red wire - 14 gauge 

MMU (other than AC power) - - Violet wire - 20 gauge 

Controller I/O - - Blue wire - 20 gauge 

AC Line (power panel to main panel) - - Black wire - 8/10 gauge 

AC Line (main panel) - - Black wire - 10 gauge 

AC Neutral (power panel to main panel) - - White wire - 8/10 gauge   

AC Neutral (main panel) - - White wire - 10 gauge 

Earth ground (power panel) - - Green wire - 8 gauge 

Logic ground - - Gray wire - 20 gauge 

Flash programming - - Orange wire Flasher 
Terminal - Black wire red 
or yellow field Terminal - 
14 gauge 

All wiring, 14 AWG and smaller, shall conform to MIL-W-16878/1, type B/N, 600V, 19-strand tinned 
copper. The wire shall have a minimum of 0.010 inches thick PVC insulation with clear nylon jacket and 
rated to 105 degrees Celsius. All 12 AWG and larger wire shall have UL listed THHN/THWN 90 degrees 
Celsius, 600V, 0.020 inches thick PVC insulation and clear nylon jacketed. 

Connecting cables shall be sleeved in a braided nylon mesh or poly-jacketed. The use of exposed tie-
wraps or interwoven cables are unacceptable. 

All terminals and facilities configurations shall be provided with sufficient RS-485 Port 1 communication 
cables to allow for the intended operation of that cabinet. Each communication cable connector shall be a 
15-pin metal shell D subminiature type. The cable shall be a shielded cable suitable for RS-485 
communications. 

All main panels shall be pre-wired for a Type-16 Malfunction Management Unit. 

All wiring shall be neat in appearance. All cabinet wiring shall be continuous from its point of origin to its 
termination point. Butt type connections/splices are not acceptable. 

All connecting cables and wire runs shall be secured by mechanical clamps. Stick-on type clamps are not 
acceptable. 

The grounding system in the cabinet shall be divided into three separate circuits (AC Neutral, Earth 
Ground, and Logic Ground). These ground circuits shall be separated, earth ground from the other two. 

The main panel shall incorporate a relay to remove +24 VDC from the common side of the load switches 
when the intersection is placed into mechanical flash. The relay shall have a momentary pushbutton to 
apply power to the load switch inputs for ease of troubleshooting. 

All pedestrian push button inputs from the field to the controller shall be opto-isolated through the BIU and 
operate at 12 VAC.  

All wire (size 16 AWG or smaller) at solder joints shall be hooked or looped around the eyelet or terminal 
block post prior to soldering to provide circuit integrity. Lap joint soldering is not acceptable. 
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B.3 Power Panel Design and Construction 

The power panel shall consist of a separate module, securely fastened to the right side wall of the 
cabinet. The power panel shall be wired to provide the necessary filtered power to the load switches, 
flasher(s), and power bus assembly. It shall be manufactured from 0.090-inch, 5052-H32 aluminum with a 
removable plastic front cover. This cover shall cover the front and top of the panel as to prevent anything 
from falling into the power panel. The plastic shall be Arc Flash Rated. The panel shall be of such design 
so as to allow a technician to access the main and auxiliary breakers without removing the front cover. 

The power panel shall house the following components: 

A minimum of a 40-amp main breaker for the 16- position cabinet. This breaker shall supply power to the 
controller, MMU, signals, cabinet power supply and auxiliary panels, and a 40-amp breaker to supply the 
flasher power. Breakers shall be at minimum, a thermal magnetic type, U.L. listed for HACR service, with 
a minimum of 10,000 amp interrupting capacity. 

A minimum of a 15-amp auxiliary breaker. This breaker shall supply power to the fan, light and GFI utility 
outlet. 

An EDCO model SHA-1250 or exact approved equivalent surge arrester. 

A 50 amp, 125 VAC radio interference line filter. 

A SPST-NO Crydom A4890 solid state relay. 

A minimum of 2-12 position neutral bus bars capable of connecting three #12 wires per position. One on 
the left side and one on the right side of the cabinet. 

A minimum of 2-12 position ground bus bars capable of connecting three #12 wires per position. One on 
the left side and one on the right side of the cabinet. 

A NEMA type 5-15R GFI utility outlet. 

A 4 position plug-in connector for wiring to the power bus assembly. 

B.4 Power Bus Assembly 

The power bus assembly shall be manufactured from 0.090 inch, 5052-H32 aluminum. It shall provide 
filtered power for the controller, malfunction management unit, cabinet power supply, and all auxiliary 
equipment. It shall include the SDLC Bus connecting cables wired into a surface mounted compression 
terminal block. 

The Power Bus Assembly shall house the following components: 

Six (6) power connectors. 

Two terminal strips to hardwire the power connections. 

SDLC terminal block with pre-wired cables. 

All cabinet equipment requiring filtered power to operate, shall be connected to the power bus assembly 
by a Burndy connector # SMS12PDH1 or exact equivalent, or hardwired directly to the supplied terminal 
blocks. 

B.5 Auxiliary Cabinet Equipment 
The cabinet shall be provided with a thermostatically controlled (adjustable between 80-150 degrees 
Fahrenheit) ventilation fan in the top of the cabinet plenum. The fanplate shall be removable with the use 
of simple hand tools for serviceability. A minimum of one exhaust fan shall be provided. The fan shall be a 
ball bearing type fan and shall be capable of drawing a minimum of 100 cubic feet of air per minute. The 
Fan/Thermostat assembly shall be connected to the Power panel by means of a 4 position plug-in cable. 

At minimum, two LED light panels shall be mounted in the cabinet to sufficiently illuminate the field 
terminals. The LED light panels shall be wired to either a 15-amp ON/OFF toggle switch mounted on the 
power panel. 

A resealable print pouch shall be mounted to the door of the cabinet. The pouch shall be of sufficient size 
to accommodate one complete set of cabinet prints.  

A minimum of two sets of complete and accurate cabinet drawings shall be supplied with each cabinet. 

Set up each cabinet for video detection with quad outlets. 

For the System with a master, install master modem outlets. 
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B.6 Vehicle Detection 

A minimum of one vehicle detector amplifier rack shall be provided in each cabinet. 

Each detector rack shall support up to 16 channels of loop detection (either eight 2 channel detectors or 
four 4 channel detectors), two 2-channel preemption devices and one BIU. 

Each cabinet shall contain detector interface panels for the purpose of connecting field loops and vehicle 
detector amplifiers. The panels shall be manufactured from FR4 G10 fiberglass, 0.062 inches thick, with a 
minimum of 2 oz. of copper for all traces. 

A 16-position interface panel shall be provided for a 16-channel rack cabinet. The interface panel shall be 
secured to a mounting plate and attached to the left side of the cabinet. 

Each interface panel shall allow for the connection of sixteen independent field loops. A ground bus 
terminal shall be provided between each loop pair terminal to provide a termination for the loop lead-in 
cable ground wire. 

Each interface panel shall provide a 10-position terminal block to terminate the field wires for up to two 2-
channel preemption devices. 

Lightning protection device mounting holes shall be provided to accommodate an Edco SRA-16C, or 
Edco SRA-6, or Edco LCA-6, or a varistor lightning protection device. Lightning protection devices shall 
not be provided for each field loop. 

A cable consisting of 20 AWG twisted pair wires shall be provided to enable connection to and from the 
panel to a detector rack. The twisted pair wires shall be color coded red and white wire. 

All termination points shall be identified by a unique number and silk screened on the panel. 

Each detector rack shall accommodate rack mountable preemption devices such as EMTRAC or 
Opticom. 

Each detector rack shall be powered by the cabinet power supply and be connected to the power bus 
assembly by means of Burndy connector # SMS12PDH1.  

If radar detection is used, the appropriate city approved electrical equipment and hardware shall be 
furnished and installed in each controller cabinet so that each radar detector can be made operational to 
the satisfaction of the city.  

B.7 Cabinet Test Switches and Police Panel 
A test switch panel shall be mounted on the inside of the main door. The test switch panel shall provide 
as a minimum the following: 

AUTO/FLASH SWITCH. When in the flash position, power shall be maintained to the controller and the 
intersection shall be placed in flash. The controller shall not be stop timed when in flash. If required by the 
plans and specifications, an optional RC network shall be provided to give the controller an external start 
pulse when switch is returned to the auto position. This will force the controller to initiate the start up 
sequence when exiting flash. 

STOP TIME SWITCH. When applied, the controller shall be stop timed in the current interval. 

CONTROL EQUIPMENT POWER ON/OFF. This switch shall control the controller, MMU, and cabinet 
power supply AC power. 

Momentary test push buttons for all vehicle and pedestrian inputs to the controller are not required. The 
TS2 controllers to be provided with the cabinet assemblies shall provide vehicular and pedestrian call 
inputs from its keyboard while in the standard status display. 

The police door switch panel shall contain the following: 

SIGNALS ON/OFF SWITCH. In the OFF position, power shall be removed from signal heads in the 
intersection. The controller shall continue to operate. When in the OFF position, the MMU shall not 
conflict or require reset. 

AUTO/FLASH SWITCH. In the flash position, power shall not be removed from the controller and stop 
time shall be applied. If required by the plans and specifications, an optional RC network shall be 
provided to give the controller an external start pulse when switch is returned to the auto position. This 
will force the controller to initiate the startup sequence when exiting flash. 

All toggle type switches shall be heavy duty and rated 15 amps minimum. Single- or double-pole switches 
may be provided, as required. 
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Any exposed terminals or switch solder points shall be covered with a non-flexible shield to prevent 
accidental contact. 

All switch functions must be permanently and clearly labeled. 

All wire routed to the police door-in-door and test switch push button panel shall be adequately protected 
against damage from repetitive opening and closing of the main door. 

All test switch panel wiring shall be connected to the main panel via a 36-pin Burndy connector 
#SMS36R1, or exact equivalent.  

All wiring from the main panel to the test switch panel shall be connected to the switch panel via a 24-pin 
Burndy connector #SMS24R1 or exact equivalent. 

B.8 Controller Interconnect/Communication Panel 
Plans shall indicate the type of interconnect to be used.  

B.9 Auxiliary Devices 

Load Switches: 

Load switches shall be solid state and shall conform to the requirements of Section 6.2 of the NEMA TS2 
Standard. 

Signal load switches shall have a minimum rating of 10 amperes at 120 VAC for an incandescent lamp 
load. 

The front of the load switch shall be provided with at least three indicators to show, at minimum, the input 
signal from the controller to the load switch. 

Load switches shall be dedicated per phase. The use of load switches for other partial phases is not 
acceptable. 

The full complement of load switches shall be supplied with each cabinet to allow for maximum phase 
utilization for which the cabinet is designed. 

Flashers: 

The flasher shall be solid state and shall conform to the requirements of section 6.3 of the NEMA TS2 
Standard. 

Flashing of field circuits for the purpose of intersection flash shall be accomplished by a separate flasher. 

The flasher shall be rated at 15 amperes, double pole with a nominal flash rate of 60 FPM. 

Flash Transfer Relays: 

All flash transfer relays shall meet the requirements of Section 6.4 of the NEMA TS2 Standard. 

The coil of the flash transfer relay must be de-energized for flash operation. 

The full complement of relays shall be supplied with each cabinet to allow for maximum phase utilization 
for which the cabinet is designed. 

Malfunction Management Units: 

Each cabinet assembly shall be supplied with one Malfunction Management Unit (MMU) as defined by 
the requirements of Section 4 of the NEMA TS2 Standard. 

Units shall be a Reno MMU-1600G with ethernet capabilities. 

Bus Interface Units: 

All Bus Interface Units (BIUs) shall meet the requirements of Section 8 of the NEMA TS2 Standard. 

The full complement of Econolite Control Products, Inc. Model 160-1003-502 Bus Interface Units shall be 
supplied with each cabinet to allow for maximum phase and function utilization for which the cabinet is 
designed. 

Each Bus Interface Unit shall include power on, transmit and valid data indicators. All indicators shall be 
LEDs. 



3240-14-70 32 of 36 

 

Cabinet Power Supply: 

Each cabinet power supply shall meet the requirements of Section 5.3.5 of the NEMA TS2 Standard. 

The cabinet power supply shall provide LED indicators for the line frequency, 12 VDC, 12 VAC, and 24 
VDC outputs. 

The cabinet power supply shall provide (on the front panel) jack plugs for access to the +24 VDC for test 
purposes.  

One Econolite Control Products, Inc. Model 1084-003 or equivalent cabinet power supply shall be 
supplied with each cabinet assembly, and shall be wired directly to the Power Bus Assembly via a Burndy 
12-pos #SMS12PDH1 connector or exact equivalent.  

Controller Unit: 

Each controller unit shall be a NEW Econolite Cobalt controller with data key and Ethernet connection, or 
engineer approved equal.  

C Testing and Warranty 

Testing: 

Each controller and cabinet assembly shall built per intersection plans and be tested to run said 
intersections as a complete entity under signal load for a minimum of 48 hours by the manufacture or 
authorized dealer. 

Each assembly shall be delivered with a signed document detailing the cabinet final tests performed. 

Each cabinet shall be assembled and tested by the controller manufacturer or authorized local distributor 
to provide proper component integration and operation. 

Warranty: 

Each controller and plug-ins shall be warranted by the manufacturer against mechanical and electrical 
defects for a period of 2 years from date of shipment. The manufacturer's warranty shall be supplied in 
writing with each cabinet and controller. Second party extended warranties are not acceptable. 

The Malfunction Management unit shall be warranted by the manufacturer against mechanical and 
electrical defects for a period of 5 years from date of shipment or 2 years of run time. The manufacturer's 
warranty shall be supplied in writing with each cabinet and controller. Second party extended warranties 
are not acceptable. 

Each cabinet assembly and all other components shall be warranted for a period of one year from date of 
shipment. 

Any defects shall be corrected by the manufacturer or supplier at no cost to the owner. 

D  Measurement 
The department will measure Traffic Signal Cabinet and Controller (Location) as a single lump sum unit of 
work for each intersection, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0105.01 Traffic Signal Cabinet and Controller, STH 32 and 91st Street LS 
SPV.0105.02 Traffic Signal Cabinet and Controller, STH 32 and 85th Street LS 

Payment is full compensation for furnishing and installing a complete traffic signal cabinet, including the 
signal controller and conflict monitor together with cabinet, all required control units, all necessary wiring, 
switches, and fittings to assure that the controller will perform the functions 
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42. Radar Detection System, STH 32 and 91st Street, Item SPV.0105.03; 
Radar Detection System, STH 32 and 85th Street Item SPV.0105.04. 
A  Description 
This special provision describes furnishing and installing a radar detection system as shown on the plans 
and as hereinafter provided. 

B  Materials 
At each intersection provide the following materials: 

• Four WX-SS-225 SmartSensor Matrix 
• Two WX-SS-225 SmartSensor Advanced 
• Six WX-SS-611 Heavy Duty Sensor Mounts  
• Two 102-0416 Click 650 Cabinet Interface Device  
• Two WX-SS-704-20 Power/Communication Cable w/Connector (20’),  
• Six WX-SS-710 In-Line Terminal Strip Junction Box 

Length of Home Run Cable to each sensor be determined by Vendor. Setup and Turn-on assistance by 
SummitCrest, and anything else required by the Vendor for a complete system in place and functional. 

The cabinet interface device shall be shelf-mounted. It shall be capable of being mounted on the side of 
traffic cabinet with the aid of U-channel mounting brackets. 

Mount detectors on the mast arms and signal poles as shown on the plans and according to manufactures 
recommendations. 

C  Construction 
This work shall be completed according to manufactures recommendations.  

D  Measurement 
The department will measure Radar Detection System (Intersection) as a single lump sum unit of work for 
each intersection, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0105.03 Radar Detection System, STH 32 and 91st Street LS 
SPV.0105.04 Radar Detection System, STH 32 and 85th Street  LS 

Payment is full compensation for furnishing and installing a radar detection system. 

 

43. Salvage and Reinstall Emergency Vehicle Preemption System, STH 32 and 91st Street, 
Item SPV.0105.05; 
Salvage and Reinstall Emergency Vehicle Preemption System, STH 32 and 85th Street, 
Item SPV.0105.06. 
A  Description. 
This work shall consist of salvaging and reinstalling the Emergency Vehicle Preemption (EVP) System as 
shown on the plans and as hereinafter provided.  

B  Materials  
The Emergency Vehicle Preemption System shall include salvaging and reinstall existing EVP GPS Radio 
Unit with receiver, Multimode Phase selector and Card rack.  

Contractor shall furnish and install new GPS EVP detector cable compatible with existing EVP system to 
be salvaged. Provide polycarbonate traffic signal face mounting brackets, reducing bushings, lock rings, 
pinnacles (cap), pole grommets (or chase nipple), card rack, discriminator equipment, and any incidental 
items necessary for installation.  

Mount detectors on the mast arms and signal poles as shown on the plans. 
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Mount the EVP receiver just above the upper traffic signal mast arm bracket, positioning the polybracket 
above the traffic signal mast arm. Install the cable from the traffic signal control cabinet to the EVP 
receiver. Include a 6 foot loop of cable in the pull box nearest the mounting pole. Allow three days for 
scheduling of test for final acceptance.  

C  Construction 
This work shall be completed according to manufactures recommendations.  

D  Measurement 
The department will measure Salvage and Reinstall Emergency Vehicle Preemption System 
(Intersection) as a single lump sum unit of work for each intersection, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0105.05 Salvage and Reinstall Emergency Vehicle Preemption System, 

STH 32 and 91st Street STH 32 and 85th Street 
LS 

SPV.0105.06 Salvage and Reinstall Emergency Vehicle Preemption System, 
STH 32 and 85th Street 

LS 

Payment is full compensation for salvaging and reinstalling EVP equipment, furnishing and installing EVP 
cable, mounting hardware, and any miscellaneous items necessary to complete the entire system at the 
specified intersection; and for coordination with the City. 

 

44. Temporary Vehicle Detection System, STH 32 and 91st Street, Item SPV.0105.07; 
Temporary Vehicle Detection System, STH 32 and 85th Street, Item SPV.0105.08. 
A  Description 
This work shall consist of furnishing, installing, maintaining and placing into operation a temporary non-
intrusive vehicle detection system (NIVDS) as shown on the plans, and as directed by the engineer in the 
field.  

B  Materials 
This specification sets forth the minimum requirements for a system that detects vehicles on a roadway 
and provides detection outputs to a traffic signal controller. The materials shall also include all brackets, 
mounting hardware, cable, terminations, interface panels, and all other incidentals for the installation of 
the non-intrusive vehicle detection equipment. This equipment shall meet the NEMA environmental, 
power and surge ratings as set forth in NEMA TS2 specifications. 

All detection equipment, components, and terminations supplied under this item shall be fully compatible 
with the temporary traffic signal controller supplied for the project. The system architecture shall fully 
support Ethernet networking of system components. All required interface equipment needed for 
transmitting and receiving data shall be provided with the NIVDS.  

The NIVDS shall provide flexible detection zone placement anywhere and at any orientation. Preferred 
detector configurations shall be detection zones placed across lanes of traffic for optimal count accuracy, 
detection zones placed parallel to lanes of traffic for optimal presence detection accuracy of moving or 
stopped vehicles. Detection zones shall be able to be overlapped for optimal road coverage.  
C  Construction 
The temporary NIVDS shall be installed by supplier factory-certified installers and as recommended by 
the supplier and documented in installation materials provided by the supplier. 

In the event, at installation or turn on date, a noticeable obstruction is present in line with the detection 
zone(s), the contractor shall be obligated to advise the engineer before setting the zone.  

The non-intrusive vehicle detection system, as shown in the traffic signal construction plans, shall be 
complete, in place, tested, and in full operation during each stage of construction.  
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Maintain all temporary vehicle detection zones as the plans show or as the engineer directs. The 
temporary vehicle detection zones shall be set near the vicinity and with approximate distance from the 
stop bar as shown on the plans. Check temporary vehicle detection zones every other week and at the 
opening of each stage of temporary traffic signal operation to ensure that they are working properly and 
aimed properly. Periodic adjustment of the detection zones and/or moving of the temporary vehicle 
detection sensors may be required due to changes in traffic control, staging, or other construction 
operations. 

Ensure the non-intrusive vehicle detection system stays in clean working order. Periodic cleaning of the 
equipment may be required due to dirt and dust build-up. 

D  Measurement 
The department will measure Temporary Vehicle Detection System (Intersection) as a single lump sum 
unit of work for each intersection, acceptably completed. 

E  Payment  
The owner will measure Temporary Vehicle Detection System for Intersect (Location) as a single lump 
sum unit of work, acceptably completed. 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0105.07 Temporary Vehicle Detection System, STH 32 and 91st Street  LS 
SPV.0105.08 Temporary Vehicle Detection System, STH 32 and 85th Street LS 

Payment is full compensation for furnishing and installing the temporary non-intrusive vehicle detection 
system, including cabling, mounting brackets, mounting hardware, terminations, interface panels, testing 
and set up; for periodic checking and resetting of detection zones; for periodic cleaning for dirt and dust 
build-up; and for removing all equipment at the completion of the project. 

 

45. Temporary Lighting, Item SPV.0105.09. 
A  Description 

This work consists of furnishing temporary lighting for the duration of the construction project. 

B  (Vacant) 
C  Construction 
The contractor shall keep existing illumination systems, their approved temporary replacements, or 
temporary construction lighting in effective operation for the benefit of the traveling public during 
construction progress, except when shutdown is permitted to allow alteration or final removal of the 
systems. Temporary lighting shall provide lighting levels equal to or exceeding the existing lighting levels 
and quality by using the same luminaire quantity and type as existing until the new lighting system is 
energized. Lighting system shutdowns shall not interfere with the regular lighting schedule unless 
otherwise permitted. Shutdown schedules are subject to approval by the engineer.  

The contractor shall determine the exact location of existing conduit runs and pull boxes before using 
equipment that may damage such facilities or interfere with any system.  

All circuits to lighting outside of project scope shall stay energized without interruption. If damage is 
caused by the contractors’ operations, damaged facilities shall be repaired or replaced promptly at no 
additional compensation.  

Where roadways are to remain open to traffic and existing lighting systems are to be modified, the 
existing systems shall be kept in operation until the final connection to the modified circuit is made. The 
modified circuit shall be complete and operating by nightfall of the same day the existing system is 
disconnected. 

The contractor shall keep temporary construction lighting installations in effective operation until they are 
no longer required for the protection of the traveling public. 

Reusable equipment damaged when the contractor is removing and salvaging existing material shall be 
replaced or repaired at the contractor's expense. 

Existing installations to be removed shall be kept in operation until the new installations are ready to be 
turned on or as directed.  
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Existing materials which interfere with or which are incompatible with new construction shall be removed 
or salvaged in the order directed, as specified or approved, before completion of the new construction. 
The contractor shall notify the engineer at least five calendar days in advance of removing or salvaging 
the existing materials. Material damaged by the removal and salvage operations shall be repaired or 
replaced at the contractor’s expense.  

D  Measurement. 
The department will measure Temporary Lighting as a single lump sum unit, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0105.09 Temporary Lighting LS 

Payment is full compensation for furnishing and maintaining the temporary lighting system for the project. 

 

46. Joint And Crack Repair, Item SPV.0195.01. 
A  Description 
This special provision describes providing HMA for Joint and Crack Repair in existing pavement as the 
plans show and as follows. 

B  Materials 
Furnish HMA pavement meeting the requirements for mixture LT or MT as specified in standard spec 
465.2; except the engineer will not require the contractor to conform to the quality management program 
in 460.2.8. Furnish tack coat conforming to standard spec 455.2.5. 

C  Construction 
Clean out all joints and cracks removing all loose and spalled concrete and all HMA patches. Dispose of 
all material off the project. Place asphaltic tack coat in the void. Fill voids with HMA pavement and 
machine compact. 

D  Measurement 
The department will measure Joint and Crack Repair by the ton, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0195.01 Joint and Crack Repair TON 

Payment is full compensation for removing, cleaning, and properly disposing of all loose and spalled 
concrete and HMA patches; for providing and applying tack coat, and for providing, placing and 
compacting HMA pavement. 
SER-460-001 (20170502) 

 



ADDITIONAL SPECIAL PROVISION 1 (ASP 1)  
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)  
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS 

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users 
(SAFETEA-LU), Section 5204(e) – Surface Transportation Workforce Development Training 
and Education, provides for 100 percent Federal funding if the core program funds are used for 
training, education, or workforce development purposes, including “pipeline” activities. The core 
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program, 
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System 
(NHS), and Surface Transportation Program (STP). These workforce development activities 
cover surface transportation workers, including OJT/SS programs for women and minorities as 
authorized in 23 U.S.C. §140(b). 

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin. 
Currently TrANS has expanded to include TrANS program locations to serve contractors in 
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding 
counties including Rock County), and most Northeastern Wisconsin counties from locations in 
Keshena, Rhinelander and surrounding far Northern areas.  TrANS attempts to meet contractor’s 
needs in other geographic locations as possible.  It is an industry driven plan of services to 
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades.  These candidate preparation 
and contractor coordination services are provided by community based organizations.  For a list 
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison.  These services are provided to you at no 
cost. 

I. BASIC CONCEPTS
Training reimbursements to employing contractors for new placements, rehires or promotions to 
apprentice of TrANS Program graduates will be made as follows: 

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate.  At the rate of $5.00
per hour on federal aid projects when TrANS graduates are initially hired, or
seasonally rehired, as unskilled laborers or the equivalent.

Eligibility and Duration:  To the employing contractor, for up to 2000 hours
from the point of initial hire as a TrANS program placement.

Contract Goal:  To maintain the intent of the Equal Employment Opportunity
program, it is a goal that ______ (number) TrANS Graduate(s) be utilized on
this contract.

2) On-the-Job Training, Item ASP.1T0A, ASP 1 Apprentice.  At the rate of $5.00
per hour on federal aid projects at the point when an employee who came out of
the TrANS Program is subsequently entered into an apprenticeship contract in an
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship
when that standard is implemented).
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Eligibility and Duration:  To the employing contractor, for the length of time 
the TrANS graduate is in apprentice status. 

Contract Goal:  To maintain the intent of the Equal Employment Opportunity 
program, it is a goal that ______ (number) TrANS Apprentice(s) be utilized 
on this contract. 

3) The maximum duration of reimbursement is two years as a TrANS graduate plus
time in apprentice status.

4) If a TrANS program is not available in the contractor’s area and another training
program is utilized, payment of On-the-Job Training hours may be approved by
the Wisconsin Department of Transportation (WisDOT) if the training program
meets the established acceptance criteria.  Only On-the-Job Training Hours
accumulated after WisDOT approval will be reimbursed as specified under Items
ASP.1T0G and ASP.1T0A.  For more information, contact the Disadvantaged
Business Enterprise Office at the phone numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1T0G and
ASP.1T0A if the contractor either fails to provide training or there is evidence of
a lack of good faith in meeting the requirements of this training special provision.

I. RATIONALE AND SPECIAL NOTE
The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of 
two years to allow for reaching entry-level laborer status.  An additional incentive, the $5.00 
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies 
until the individual completes their apprenticeship.   These incentives benefit TrANS candidates 
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be 
assisted in meeting their EEO profiles and goals; and benefits the public who will see the 
program reinforce larger public-private employment reform in Wisconsin.  The pool of TrANS 
graduates was created for the purpose of addressing underutilization in the skilled trades, an 
objective that is further reinforced by a parallel retention pilot program, known as the 
Companywide Reporting.  Whether or not reimbursement is involved, the WisDOT reassures 
contractors who are in the Companywide Program that TrANS placements still contribute 
toward fulfilling the new hire goal of 50% women and minorities.  Based on data administered 
by United States Department of Labor (US DOL), the highway skilled trades remain 
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies 
by county). 

NOTE: Unless using other advancement strategies, contractors are encouraged to use some 
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when 
entering an apprenticeship if the full general laborer hourly rate has been previously paid.  No 
special accounting measures are required. 

II. IMPLEMENTATION
The implementation of ASP 1 is intended to cover only the amount of time it takes for 
underutilization to be resolved across the trades.  This will be measured annually at the county 
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP.  With appropriate state and federal approvals, we may also do some measurement at the 
company level.   

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a 
TrANS graduate or a TrANS apprentice.  The District EEO Coordinators utilize the information 
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS 
apprentices on WisDOT contracts.  Payment under this ASP 1 is made based on the hours 
recorded off of the Certified Payrolls.  Tracking may eventually include improved linkages with 
the WisDWD apprentice database, information from company and committee level sources.   

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to 
address the underutilization of women and minorities as laborers and apprentices in our 
industry’s skilled trades. 

IV. TRANS TRAINING 
As part of the contractor's equal employment opportunity affirmative action program, training shall 
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:     

The contractor shall provide on-the-job training aimed at developing full journey workers in the 
type of trade or job classifications involved.  In the event the contractor subcontracts a portion of the 
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by 
the subcontractor provided, however, that the contractor shall retain the primary responsibility for 
meeting the training requirements imposed by this special provision.  The contractor shall also 
insure that this training special provision is made applicable to such subcontract.     

Training and upgrading of minorities and women toward journey workers status is a primary 
objective of this training special provision.  Accordingly, the contractor shall make every effort to 
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through 
public and private sources likely to yield minority trainees and women trainees); to the extent such 
persons are available within a reasonable area of recruitment.  The contractor will be given an 
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance 
thereof, prior to determination as to whether the contractor is in compliance with this training 
special provision.  This training commitment is not intended, and shall not be used, to discriminate 
against any applicant for training, whether a member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journey workers status or in which they have been employed 
as a journey worker.  The contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method used, 
the contractor's records should document the findings in each case. 

V. APPRENTICESHIP TRAINING 
The Federal Highway Administration’s (FHWA) policy is to require full use of all available 
training and skill improvement opportunities to assure increased participation of minority groups, 
disadvantaged persons and women in all phases of the highway construction industry. The 
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAs) to 
establish apprenticeships and training programs targeted to move women, minorities, and 
disadvantaged individuals into journey-level positions to ensure that a competent workforce is 
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts. 
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal 
Regulations (CFR), Part 230) to supplement the OJT program and support STA training 
programs by providing services to highway construction contractors and assistance to highway 
construction apprentices and trainees. The primary objectives of OJT/SS are:  
 
 (1) To increase the overall effectiveness of the State highway agencies’ approved 
 training programs. 
 (2) To seek other ways to increase the training opportunities for women, minorities,  
 and disadvantaged individuals. 
 
The STAs are responsible for establishing procedures, subject to the availability of Surface 
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision 
of supportive services with respect to training programs approved under 23 CFR, Part 230(a) 
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts – including 
Supportive Services). 
 

The contractor and subcontractor shall maintain records to demonstrate compliance with these 
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of 
these requirements will be determined by the Wisconsin Department of Transportation-Civil 
Rights Office. A request for an exemption or modification, with justification, shall be made in 
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, 
Rm. 451, Madison, WI 53707.  
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ADDITIONAL SPECIAL PROVISION 3  
  

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION  
  
  

Authority 
Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of 
Transportation’s Federal Highway Administration. The DBE program is a federal program applicable on all contracts 
administered by WisDOT that include federal-aid highway funds. The authority for the DBE program is the 
Transportation Bill as approved by Congress periodically. DBE program guidance and requirements are outlined in 
the Code of Federal Regulations at 49 CFR Part 26. This contract is subject to DBE provisions because it is 
financed with federal-aid-highway funds. Additionally, this contract is subject to the State of Wisconsin Standard 
Specifications for Highway and Structure Construction and all applicable contract documents. 
 
Requirements 
Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any 
provision of the DBE program regulatory provisions will be considered a material breach of contract. This is 
nonnegotiable.  
 
If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal 
Aid Contracts (FHWA 1273) referenced in this document, sanctions will be assessed depending upon the facts, 
reasoning, severity, and remedial efforts of the contractor that may include: termination of contract, withholding 
payment, assessment of monetary sanctions, and/or suspension/debarment proceedings that could result in the 
disqualification of the contractor from bidding for a designated period of time.   
 

(1) At time of bid, ALL prime contractors shall submit Form DT1506 (Commitment to Subcontract to DBE), and 
signed Attachments A. If the assigned DBE contract goal is not met, Form DT1202 (Documentation of Good 
Faith Effort) is due at time of bid. Supplemental DT1202 documentation is due within 24-hours of bid closing, 
submitted to the DBE Alert email box. Any change to DBE commitments thereafter must follow Modification 
of DBE Subcontracting Commitment (Section 9).  

(2) The Department requires this list of DBE subcontractors from all bidders at time of bid to ensure the lowest 
possible cost to taxpayers and fairness to other bidders and subcontractors. Bid Shopping is prohibited. 

 
(3) The contractor shall utilize the specific DBE firms listed on the approved Form, DT1506, to perform the work 

and/or supply the materials for which the DBE firm is listed unless the contractor obtains written consent 
from WisDOT. The contractor shall not be entitled to payment for any work or materials on the approved 
DT1506 that is not performed or supplied by the listed DBE without WisDOT’s written consent.  

 
Description  
The Wisconsin Department of Transportation is committed to the compliant administration of the DBE Program. The 
DBE provisions work in tandem with FHWA 1273 and WisDOT’s Standard Specifications and Construction 
Materials Manual. The WisDOT Secretary is signatory to assurances of department-wide compliance. 
 
The department assigns the contract DBE goal as a percentage of work items that could be performed by certified 
DBE firms on the contract. The assigned DBE goal is expressed on the bid proposal as a percentage applicable to 
the total contract bid amount. 
 

(1) WisDOT identifies the assigned DBE goal in its contract advertisements and posts the contract DBE goal on 
the cover of the bidding proposal. The contractor can meet the assigned contract DBE goal by 
subcontracting work to a DBE firm or by procuring services or materials from a DBE firm.  
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(2) Under the contract, the prime contractor should inform, advise, and develop participating DBE firms to be 
more knowledgeable contractors who are prepared to successfully complete their contractual agreement 
through the proactive provision of assistance in the following areas:  
§ Produce accurate and complete quotes 
§ Understand highway plans applicable to their work 
§ Understand specifications and contract requirements applicable to their work 
§ Understand contracting reporting requirements 

(3) The department encourages contractors to assist DBE subcontractors more formally by participating in 
WisDOT’s Business Development program as a mentor, coach, or resource.  For comprehensive 
information on the Disadvantaged Business Enterprise Program, visit WisDOT’s Civil Rights and 
Compliance Section website at:  http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx  

 
1. Definitions  
  

Interpret these terms, used throughout this additional special provision, as follows:  
  
a. Assigned DBE Contract Goal: The percentage shown on the cover of the Highway Work Proposal that 

represents the feasible level of DBE participation for each contract. The goal is calculated using the 
Engineer’s Estimate and DBE Interest Report. Goal assignment includes review of FHWA funds, analyzes 
bid items for subcontract opportunity and compatibility with DBE certified firm work codes. Additional factors 
considered include proximity, proportion, and regulations. 

 
b. Bid Shopping: In construction law, bid shopping is the practice of divulging a subcontractor’s bid to another 

prospective contractor(s) before or after the award of a contract to secure a lower bid. 
 
c. DBE: Disadvantaged Business Enterprise- for-profit small business concern where socially and 

economically disadvantaged individuals own at least a 51% interest and control management and daily 
business operations. 

 
d. DBE Commitment: The DBE Commitment is identified in the Commitment to Subcontract to DBE (Form 

DT1506) and is expressed as the amount of DBE participation the prime contractor has secured. The 
DT1506, a contract document completed by the bidder, is required to be considered a responsive bidder on 
an FHWA-funded contract that has an assigned DBE goal.   

 
e. DBE Utilization: The actual participation of a DBE subcontractor on a project. WisDOT verifies DBE 

utilization through review of Form DT1506, payments to subcontractors, and contract documentation. The 
Prime Contractor receives DBE credit for payments made to the DBE firms performing the work listed on the 
approved Form DT1506, and those submitted after approved commitment with Attachment A.  

 
f. Good Faith Effort: Legal term describing a diligent and honest effort taken by a reasonable person under 

the same set of facts or circumstances. For DBE subcontracting, the bidder must show that it took all 
necessary and reasonable steps to achieve the assigned DBE goal by the scope, intensity, and 
appropriateness of effort that could reasonably be expected for a contractor to obtain sufficient DBE 
participation. 

 
g. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, 

the materials, supplies, articles, or equipment required under the contract.  
 
h. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract scope 

for DBE subcontract feasibility and comparing common line items in DBE and non-DBE subcontract quotes 
for the same work.  Per federal regulation, reasonable price is not necessarily the lowest price. 

http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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i. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials, supplies, articles, or equipment required under the contract are bought, kept in stock, and 
regularly sold or leased to the public.  

 
j. Tied quote: Subcontractor quote that groups multiple bid/line items at a bundled/package price with a 

notation that the items within the quote shall not be separated. 
 
2. WisDOT DBE Program Compliance 

 
a.   Documentation Submittal  
 

The Commitment to Subcontract to DBE (Form DT1506) and signed Attachments A shall be 
submitted at bid by ALL prime contractors. If the assigned DBE contract goal is not met, 
Documentation of Good Faith Effort (Form DT1202) is due at time of bid. Supplemental DT1202 
documentation is due within 24-hours of bid closing, submitted to the DBE Alert email box. 

 
Naming conventions: When emailing files, please use the following language to identify your submission- 
“Project #, Proposal #, Let date, Business Name, GFE”                    Email: DBE_Alert@dot.wi.gov 
 
The DBE Office will not certify Good Faith Effort and the Bureau of Project Development will consider the bid 
nonresponsive if the contractor fails to furnish the Form DT1506, Attachments A, and Form DT1202 if 
applicable, as required. See sample forms in the Appendix. 
 

b.   Verification of DBE Commitment 
 
The documentation related to DBE subcontract commitment submitted prior to contract award is evaluated 
as follows: 

  
 (1) DBE Goal Met 

If the bidder indicates that the contract DBE goal is met, the department will evaluate Form DT1506 
and Attachments A to verify the actual DBE percentage calculation. If the DBE commitment is verified, 
the contract is eligible for award with respect to the DBE commitment.  
  

(2) DBE Goal Not Met  
a) If the bidder indicates a bid percentage on Form DT1506 that does not meet the assigned DBE 

contract goal, the bidder must request alternative evaluation of good faith effort through submission 
of Form DT1202 (Documentation of Good Faith Effort) at the time of bid including narrative 
description. Supplementary documentation of good faith effort that supports the DT1202 
submission is due within 24-hours of bid submission and prior to bid posting. The department will 
review the bidder's DBE commitment and evaluate the bidder's good faith efforts submission.  

b) Following evaluation of the bidder's Good Faith Effort documentation the bidder will be notified that 
the department intends to:  
1. Approve the request (adequate documentation of GFE has been submitted)- no conditions 

placed on the contract with respect to the DBE commitment; 
2. Deny the request (inadequate documentation of GFE has been submitted)- the contract is 

viewed as non-responsive per Wisconsin Standard Specifications for Highway and Structure 
Construction and will not be executed. 

c) If the department denies the bidder’s request, the contract is ineligible for award. The department 
will provide a written explanation for denying the request to the bidder. The bidder may appeal the 
department's denial (see Section 4). 

 

mailto:DBE_Alert@dot.wi.gov
mailto:DBE_Alert@dot.wi.gov
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Supplemental good faith effort documentation must be submitted to the DBE Office by email at: 
DBE_Alert@dot.wi.gov or by postal mail - ATTN: DBE Office, PO Box 7986, Madison, WI 53707-7986. Email 
naming convention: “Project #, Proposal #, Let date, Business Name, GFE”   
 
3. Department's Criteria for Good Faith Effort Documentation  
  

The Federal-aid Construction Contract Provision, referenced as FHWA-1273, explicitly states that the prime 
contractor shall be responsible for all work performed on the contract by piecework, station work, or subcontract.   
The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration 
of the contract including assurances of equal employment opportunity laws, DBE regulations, and affirmative 
action. Compliance encompasses responsible and responsive action, documentation, and good faith effort.   
 
Contractually, all contractors, subcontractors, and service providers on the contract are bound by FHWA 1273 
and DBE program provisions.  Prime contractors should encourage subcontractors to utilize DBE firms 
whenever possible to contribute to the assigned DBE contract goal. 
 
Bidders are required to document good faith effort. Per 49 CFR Part 26.53, good faith effort is demonstrated in 
one of two ways. The bidder: 
  (1) Documents that it has obtained enough DBE participation to meet the goal; OR 

(2) Documents that it made adequate good faith efforts to meet the goal, even though it did not succeed  
 

Appendix A of 49 CFR Part 26 provides guidance concerning good faith efforts. WisDOT evaluates good faith 
effort on a contract basis just as each contract award is evaluated individually.   
 
The efforts employed by the bidder should be those that WisDOT can reasonably expect a bidder to take to 
actively and aggressively obtain DBE participation sufficient to meet the DBE contract goal. The department will 
only approve demonstration of good faith effort if the bidder documents the quality, quantity, and intensity of the 
variety of activities undertaken that are commensurate with expected efforts to meet the stated goal.  
 
The department, in conjunction with industry stakeholders, has developed the following guidance for contractor 
good faith effort activity. The guidance and the attached appendices provide a framework for the actions 
required by all parties in the processing and evaluation of bidder’s total efforts to achieve the project specific 
DBE goal prior to the bid letting date.  

 
a. Solicitation guidance for Prime Contractors:  

(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder 
should use WisDOT-approved DBE outreach tools, including the UCP DBE Directory and the Bid 
Express Small Business Network to foster DBE participation on all applicable contracts.  

(2) As needed, request assistance with DBE outreach and follow-up by contacting the department's DBE 
Support Services Office by phone or email request at least 14 days prior to the bid letting date.  Phone 
numbers are (414) 438-4584 and/or (608) 267-3849; Fax: (414) 438-5392; E-mail: 
DBE_Alert@dot.wi.gov 

(3) Participate in and document a substantive conversation with at least one DBE firm per Let, to discuss 
questions, concerns, and any other contract related matters that may be applicable to the DBE firm. 
Guidelines for this conversation are provided in Appendix A of ASP-3. 

(4) Request quotes by identifying potential items to subcontract and solicit. In their initial contacts, 
contractors are strongly encouraged to include a single page, detailed list of items for which they are 
accepting quotes, by project, within a letting. See attached sample entitled “Sample Contractor 
Solicitation Letter” in Appendix B. Prime contractors should also indicate a willingness to accept quotes 
in areas they are planning to perform themselves, as required by federal rules. In some cases, it might 
be appropriate to use DBE firms to do work in a prime contractor’s area of specialization.  

mailto:DBE_Alert@dot.wi.gov
mailto:DBE_Alert@dot.wi.gov
mailto:DBE_Alert@dot.wi.gov
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i. Solicit quotes from certified DBE firms who match possible items to subcontract using all 
reasonable and available means. Additionally, forward copies of solicitations highlighting the 
work areas for which quotes are being sought to DBE_Alert@dot.wi.gov 

ii. Acceptable outreach tools include SBN (Small Business Network, see Appendix C): 
https://www.bidx.com/wi/main, postal mail, email, fax, and phone.  
a. Contractors must ask DBE firms for a response in their solicitations. See Sample 

Contractor Solicitation Letter, Appendix B. This letter may be included as an attachment 
to the sub-quote request.  

b. Solicit quotes at least 10 calendar days prior to the letting date to allow DBE firms 
sufficient time to respond. Prime contractors should contact DBE firms early, asking if 
they need help organizing their quote, assistance confirming equipment needs, or other 
assistance supporting their submission of a competitive quote for their services.   

c. A follow up solicitation should take place within 5 calendar days of the letting date. Email 
and/or SBN are the preferred method for the solicitation.  

iii. Upon request, provide interested DBE firms with adequate information about plans, 
specifications, and the requirements of the contract by letter, information session, email, phone 
call, and/or referral.  

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain 
bonding, line of credit, or insurance if requested.  

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial 
solicitation with:  
a. Email to all prospective DBE firms in relevant work areas  
b. Phone call log to DBE firms who express interest via written response or call 
c. Fax/letter confirmation  
d. Signed copy of record of subcontractor outreach effort 

 
b. Guidance for Evaluating DBE quotes  

(1) Quote evaluation practices required to evaluate DBE quotes:  
i. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the 

contract scope for DBE subcontract feasibility and comparing common line items in DBE and 
non-DBE subcontract quotes for the same work.  Per federal regulation, reasonable price is not 
necessarily the lowest price. See 49 CFR Part 26, Appendix A. IV.D(2). 

(2) Documentation submitted by the prime of the following evaluation is required to evaluate DBE quotes by 
contractors: 
i. Evaluation of DBE firm's ability to perform “possible items to subcontract” using legitimate 

reasons, including but not limited to, a discussion between the prime and DBE firm regarding its 
capabilities prior to the bid letting. If lack of capacity is the reason for not utilizing the DBE firm’s 
quote, the prime is required to contact the DBE by phone and email regarding their ability to 
perform the work indicated in the UCP directory listed as their work area by NAICS code. Only 
the work area indicated by the NAICS code(s) listed in the UCP directory can be counted toward 
DBE credit. Documentation of the conversation is required.  

a In striving to meet an assigned DBE contract goal, contractors are expected to use DBE 
quotes that are responsive and reasonable. This includes DBE quotes that are not the 
low quote.  

b Additional evaluation - Evaluation of DBE quotes with tied bid items. Typically, this type 
of quoting represents a cost saving but is not clearly stated as a discount. Tied quotes 
are usually presented as an ‘all or none’ quote. When non-DBE subcontractors submit 
tied bid items in their quotes, the DBE firm’s quote may not appear competitive. In such 
a case, the following steps are taken in comparing the relevant quotes. These are 
qualitative examples:  

i Compare bid items common to both quotes, noting the reasonableness in 
the price comparison.  

mailto:DBE_Alert@dot.wi.gov
https://www.bidx.com/wi/main
https://www.bidx.com/wi/main
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ii Review quotes from other firms for the bid items not quoted by the DBE 
firm to see if combining both can provide the same competitive advantage 
that the tied bid items offered. 
  

See Appendix D – Good Faith Effort Evaluation Measures and Appendix E - Good Faith Effort Best 
Practices.  

  
c. Requesting Good Faith Effort Evaluation: At the time of bid- if the DBE goal is not met in full, the prime 

contractor must request alternative Good Faith Effort Evaluation using form DT1202- Documentation of 
Good Faith Effort. Supplementary documentation of good faith effort that supports the DT1202 submission 
is due within 24-hours of bid submission and prior to bid posting. Supporting documentation for the DT1202 
is to include the following: 
(1) Solicitation Documentation: The names, addresses, email addresses, and telephone numbers of DBE 

firms contacted along with the dates of both initial and follow-up contact; electronic copies of all written 
solicitations to DBE firms. A printed copy of SBN solicitation is acceptable. 

(2) Selected Work Items Documentation: Identify economically feasible work units to be performed by DBEs 
to include activities such as: list of work items to be performed; breaking up of large work items into 
smaller tasks or quantities; flexible time frames for performance and delivery schedules. 

(3) Documentation of Project Information provided to interested DBEs: A description of information provided 
to the DBE firms regarding the plans, specifications, and estimated quantities for portions of the work to 
be performed by that DBE firm.  

(4) Documentation of Negotiation with Interested DBEs: Provide sufficient evidence to demonstrate that 
good faith negotiations took place. Merely sending out solicitations requesting bids from DBEs does not 
constitute sufficient good faith efforts. 

(5) Documentation of Sound Reasoning for Rejecting DBEs and copies of each quote received from a DBE 
firm and, if rejected, copies of quotes from non-DBEs for same items.  

(6) Documentation of Assistance to Interested DBEs- Bonding, Credit, Insurance, Equipment, 
Supplies/Materials 

(7) Documentation of outreach to Minority, Women, and Community Organizations and other DBE Business 
Development Support: Contact organizations and agencies for assistance in contacting, recruiting, and 
providing support to DBE subcontractors, suppliers, manufacturers, and truckers at least 14 days before 
bid opening. Participate in or host activities such as networking events, mentor-protégé programs, small 
business development workshops, and others consistent with DBE support. 

 
Naming conventions: When emailing files, please use the following language to identify your submission- 
“Project #, Proposal #, Let date, Business Name, GFE”  Email: DBE_Alert@dot.wi.gov 
 

If the Good Faith Effort documentation is deemed adequate, the request will be approved and the DBE office will 
promptly notify the Prime Contractor and Bureau of Project Development. 
 
If the DBE Office denies the request, the Prime Contractor will receive written correspondence outlining the 
reasons. The department encourages the Prime Contractor to communicate with DBE staff to clarify any 
questions related to meeting goals and/or contractor demonstration of good faith efforts.  
 
If the contract is awarded, the Prime Contractor must obtain written consent from the DBE Office to change or 
replace any DBE firm listed on the approved Form DT1506. No contractor, prime or subsequent tier, shall be 
paid for completing work assigned to a DBE subcontractor on an approved DT1506 unless WisDOT has granted 
permission for the reduction, replacement, or termination of the assigned DBE in writing. If a prime contractor or 
a subcontractor on any tier uses its own forces to perform work assigned to a DBE on an approved DBE 
commitment, they will not be paid for the work. Any changes to DBE commitment after the approval of Form  
DT1506 must be reviewed and approved by the DBE Office prior to the change (see Section 9).  
 

mailto:DBE_Alert@dot.wi.gov
mailto:DBE_Alert@dot.wi.gov
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4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process  
  

A bidder can appeal the department's decision to deny the bidder’s demonstration of Good Faith Effort 
through Administrative Reconsideration. The bidder must provide a written justification refuting the specific 
reasons for denial as stated in the department's denial notice. The bidder may meet in person with the 
department if so requested. Failure to appeal within 5 business days after receiving the department's written 
notice denying the request constitutes a forfeiture of the bidder's right of appeal. Receipt of appeal is 
confirmed by email date stamp or certified mail signed by WisDOT staff. A contract will not be executed 
without documentation that the DBE provisions have been fulfilled.   

  
The department will appoint a representative who did not participate in the original good faith effort 
determination, to assess the bidder's appeal. The department will issue a written decision within 5 business 
days after the bidder presents all written and oral information. In that written decision, the department will 
explain the basis for finding that the bidder did or did not demonstrate an adequate good faith effort to meet 
the contract DBE goal. The department's decision is final.  

 
5.  Determining DBE Eligibility  
  

Directory of DBE firms  
 
a. The only resource for DBE firms certified in the State of Wisconsin is the Wisconsin Unified Certification 

Program (UCP) DBE Directory. WisDOT maintains a current list of certified DBE firms at:  
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx  
  

b. The DBE Program office is available to assist with contracting DBE firms:(608) 267-3849.  
 
c. DBE firms are certified based on various factors including the federal standards from the Small Business 

Administration that assigns a North American Industrial Classification (NAICS) Codes. DBE firms are only 
eligible for credit when performing work in their assigned NAICS code(s). If a DBE subcontractor performs 
work that is not with its assigned NAICS code, the prime contractor should contact the DBE Office to inquire 
about compatibility with the Business Development Program. 
 

6. Counting DBE Participation  
  
  Assessing DBE Work  
  

The department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as a 
DBE by one of the UCP agencies. The department only counts the value of the work a DBE actually performs 
towards the DBE goal. The department assesses the DBE work as follows:  

  
a. The department counts work performed by the DBE firm’s own resources. The department includes the cost 

of materials and supplies the DBE firm obtains for the work. The department also includes the cost of 
equipment the DBE firm leases for the work. The department will not include the cost of materials, supplies, 
or equipment the DBE firm purchases or leases from the prime contractor or its affiliate, with the exception 
of non-project specific leases the DBE has in place before the work is advertised.  

  
b. The department counts fees and commissions the DBE subcontractor charges for providing bona fide 

professional, technical, consultant, or managerial services. The department also counts fees and 
commissions the DBE charges for providing bonds or insurance. The department will only count costs the 
program engineer deems reasonable based on experience or prevailing market rates.  

  

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx


Effective October 2020 Bid Letting ASP-3 August 25, 2020  
  
  

8  
  

c. If a DBE firm subcontracts work, the department counts the value of the work subcontracted to a DBE 
subcontractor.  

  
d. The contractor shall maintain records and may be required to furnish periodic reports documenting its 

performance under this item.  
  

e. It is the Prime Contractor’s responsibility to determine whether the work that is committed and/or contracted 
to a DBE firm can be counted for DBE credit by referencing the work type and NAICS code listed for the 
DBE firm on the Wisconsin UCP DBE Directory.   

  
f. It is the Prime Contractor’s responsibility to assess the DBE firm’s ability to perform the work for which it is 

committing/contracting the DBE to do. Note that the department encourages the Prime Contractor to assist 
and develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.  

 
g. The Prime Contractor shall inform the DBE office via email of all DBE subcontractors added to the project 

following execution of the contract. The Prime Contractor may omit submission of another form DT1506, but 
must submit signed Attachment A forms for additional DBE firms.  

 
h. See Section 7 for DBE credit evaluation for Trucking and Section 8 for DBE credit evaluation for 

Manufacturers, Suppliers, and Brokers 
 

Naming conventions: When emailing files, please use the following language to identify your submission- 
“Project #, Proposal #, Let date, Business Name, Attachment A”  Email: DBE_Alert@dot.wi.gov 

 
*Note: A sublet request is required for DBE work, regardless of subcontract tier, and also for reporting materials 
or supplies furnished by a DBE. 

· Sublet Requests via form DT1925 or WS1925 are required for 1st Tier DBEs 
· For all 2nd Tier and below notification of DBE sublet is indicated by the contractor entering them in 

CRCS 
 
7. Credit Evaluation for Trucking  

  
All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI website at: 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf   
 
The prime contractor is responsible for ensuring that all subcontractors including trucking firms, receive Form 
FHWA 1273: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf 
 
See Section 8 for Broker credit. 

 
8. Credit Evaluation for Manufacturers, Suppliers, Brokers  
  

The department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the provisions 
of materials and supplies on a contract-by-contract basis. The department will count the material and supplies 
that a DBE firm provides under the contract for DBE credit based on whether the DBE firm is a manufacturer, 
supplier, or broker. Generally, DBE credit is determined through evaluation of the DBE owner’s role, 
responsibility, and contribution to the transaction. Maximum DBE credit is awarded when the DBE firm 
manufactures materials or supplies. DBE credit decreases when the DBE firm solely supplies materials, and 
minimal credit is allotted when the DBE firm’s role is administrative or transactional. It is the bidder’s 
responsibility to confirm that the DBE firm is considered a supplier or a manufacturer before listing them on 
Commitment to Subcontract to DBE form DT1506.   

 
 

mailto:DBE_Alert@dot.wi.gov
mailto:DBE_Alert@dot.wi.gov
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf
https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf
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a. Manufacturers  
(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the 

premises, the materials, supplies, articles, or equipment required under the contract and of the general 
character described by the specifications.   

(2) If the materials or supplies are obtained from a DBE manufacturer, 100% percent of the cost of the 
materials or supplies counts toward DBE goals.  
 

b. Regular Dealers of Material and/or Supplies  
(1) Supplies purchased in bulk from DBE firms at the beginning of the season may be credited to current 

contracts if submitted with appropriate documentation to the DBE office. 
(2) A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in 

which the materials, supplies, articles or equipment of the general character described by the 
specifications and required under the contract are bought, kept in stock, and regularly sold or leased to 
the public in the usual course of business.  

(3) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of 
the materials or supplies toward DBE goals.  

(4) At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:   
i. The DBE firm must be an established, regular business that engages, as its principal business 

and under its own name, in the purchase and sale or lease of the products in question.  
ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such 

as petroleum products, steel, cement, gravel, stone, or asphalt.  If some of the distribution 
equipment is leased, the lease agreement must accompany the DBE Commitment form for 
evaluation of the dealer’s control before the DBE office approves the DBE credit.  

(5) When DBE suppliers are contracted, additional documentation must accompany form DT1506 and 
Attachment A forms. An invoice or bill-of-sale that includes names of the bidder and the DBE supplier, 
along with documentation of the calculations used as the basis for the purchase agreement, 
subcontract, or invoice. WisDOT recognizes that the amount on the Attachment A form may be more or 
less than the amount on the invoice per b.(1) above. 

i. The bidder should respond to the following questions and include with submission of form 
DT1506:  

a. What is the product or material?  
b. Is this item in the prime’s inventory or was the item purchased when contract was awarded?  
c. Which contract line items were referenced to develop this quote?  
d. What is the amount of material or product used on the project?  

 
c. Brokers, Transaction Expediters, Packagers, Manufacturers’ Representatives  

(1) No portion of the cost of the materials, supplies, services themselves will count for DBE credit. However, 
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies, or 
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers, 
packagers, manufacturers’ representatives, or other persons who arrange or expedite transactions.   

(2) Brokerage fees are calculated as 10% of the purchase amount.    
(3) WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the 

materials and supplies, fees, or transportation charges for the delivery of materials or supplies required 
on a job site.   

(4) Evaluation of DBE credit includes review of the contract need for the item/service, the sub-contract or 
invoice for the item/service, and a comparison of the fees customarily allowed for similar services to 
determine whether they are reasonable. 
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9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”) 
  

A. Issuing a Contract Change Order 
Any changes or modifications to the contract once executed are considered contract modifications and as such 
require a change order. In addition, the DBE office must provide consent for reduction, termination, or 
replacement of subcontractors approved on the DT1506 in advance of the modification for the prime contractor 
to receive payment for work or supplies. Additions to the DBE commitment do not require advance notification of 
the DBE office. (see D below) 
 
Contractor Considerations  
1. A prime contractor cannot modify the DBE commitment through reduction in participation, termination, or 

replacement of a DBE subcontractor listed on the approved DT1506 without prior written consent from the 
DBE Office. This includes, but is not limited to, instances in which a prime contractor seeks to perform 
work originally designated for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE 
firm, or with another DBE firm.   

 
2. If a prime contractor reduces participation, replaces, or terminates a DBE subcontractor who has been 

approved for DBE credit toward its contract, the prime is required to provide documentation supporting its 
inability to fulfill the contractual commitment made to the department regarding the DBE utilization.  

 
3. The Prime Contractor is required to demonstrate efforts to find another DBE subcontractor to perform at 

least the same amount of work under the contract as the DBE subcontractor that was terminated, to the 
extent needed to meet the assigned DBE contract goal.   

 
4. When additional opportunity is available by contract modifications, the Prime Contractor must utilize DBE 

subcontractors that were committed to equal work items, in the original contract. 
  

5. In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason, or is 
terminated from a contract, the Prime Contractor must undertake efforts to maintain its commitment to the 
assigned DBE goal.  

  
6. The DBE subcontractor should communicate with the Prime Contractor regarding its schedule and capacity 

in the context of the contract. If the DBE firm anticipates that it cannot fulfill its subcontract, they shall advise 
the Prime Contractor and suggest a DBE subcontractor that may replace their services and provide written 
consent to be released from its subcontract.   
 
 (a) Before the Prime Contractor can request modification to the approved DT1506, the Prime Contractor 
must:   

i. Make every effort to fulfill the DBE commitment by working with the listed DBE subcontractor to 
ensure that the firm is fully knowledgeable of the Prime Contractor’s expectations for successful 
performance on the contract. Document these efforts in writing.   

ii. If those efforts fail, provide written notice to the DBE subcontractor of the Prime Contractor’s intent 
to request to modify the commitment through reduction in participation, termination, and/or 
replacement of the subcontractor including the reason(s) for pursuing this action.  

iii. Copy the DBE Office on all correspondence related to changing a DBE subcontractor who has 
been approved for DBE credit on a contract, including preparation and coordination efforts.  

iv. Clearly state the amount of time the DBE firm has to remedy and/or respond to the notice of intent 
to replace/terminate. The DBE must be allowed five days from the date notice was received as 
indicated by email time stamp or signed certified mail, to respond, in writing. EXCEPTION: The 
Prime Contractor must provide a verifiable reason for a response period shorter than five days. 
For example, a WisDOT project engineer or project manager confirms that WisDOT has 
eliminated an item the DBE subcontractor was contracted for. 
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v. The DBE subcontractor must acknowledge the contract modification with written response to the 
Prime Contractor and the DBE Office. If objecting to the subcontract modification, the DBE 
subcontractor must outline the basis for objection to the proposed modification, providing sound 
reasoning for WisDOT to reject the prime’s request. 

 
B. Request to Modify DBE Subcontracting Commitment  
The written request referenced above may be delivered by email or fax. The request must contain the following:  

1. Project ID number 
2. WisDOT Contract Project Engineer’s name and contact information 
3. DBE subcontractor name and work type and/or NAICS code 
4. Contract’s progress schedule 
5. Reason(s) for requesting that the DBE subcontractor be replaced or terminated 
6. Attach/include all communication with the DBE subcontractor to deploy/address/resolve work 

completion  
 

Naming conventions: When emailing files, please use the following language to identify your submission- 
“Project #, Proposal #, Let date, Business Name, MODIFICATION”      Email: DBE_Alert@dot.wi.gov  + 
Project Engineer 

 
WisDOT will review the request and any supporting documentation submitted to evaluate if the circumstance 
and the reasons constitute good cause for replacing or terminating the approved DBE subcontractor.   
  
Good Causes to Replace a DBE subcontractor according to the federal DBE program guidelines {49 CFR part 26.53}  

• The listed DBE subcontractor fails or refuses to execute a written contract 
• The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent 

with normal industry standards. Provided, however, that good cause does not exist if the failure or 
refusal of the DBE subcontractor to perform its work on the subcontract results from the bad faith or 
discriminatory action of the prime contractor 

• The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, 
nondiscriminatory bond requirements 

• The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness 
• The listed DBE subcontractor is ineligible to work on public works projects because of suspension and 

debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law 
• The prime has determined that the listed DBE subcontractor is not a responsible contractor 
• The listed DBE subcontractor voluntarily withdraws from the project and provides written notice of its 

withdrawal 
• The listed DBE subcontractor is ineligible to receive DBE credit for the type of work required 
• A DBE firm owner dies or becomes disabled with the result that the listed DBE subcontractor is unable 

to complete its work on the contract 
  

C. Evaluation and Response to the Request  
WisDOT’s timely response to the Prime Contractor’s request for modification of the approved DBE 
subcontracting commitment will be provided to the prime and the WisDOT project engineer via email. 
  
If WisDOT determines that the Prime Contractor’s basis for reduction in participation, replacement, or 
termination of the DBE subcontractor is not consistent with the good cause guidelines, the DBE office will 
provide a response via email within 48-hours of receipt of request from the Prime Contractor as indicated by 
email time stamp. The communication will include: the requirement to utilize the committed DBE, actions to 
support the completion of the contractual commitment, a list of available WisDOT support services, and 
administrative remedies, including withholding payment to the prime, that may be invoked for failure to comply 
with federal DBE guidelines for DBE replacement.  
  

mailto:DBE_Alert@dot.wi.gov
mailto:DBE_Alert@dot.wi.gov
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The WisDOT contact for all actions related to modification of the approved Form DT1506 is the DBE Program 
Engineer who can be reached at DBE_Alert@dot.wi.gov or (608) 264-9528. 
 
D. DBE Utilization beyond the approved DBE Commitment (Form DT1506)  
When the prime or a subcontractor increases the scope of work for an approved DBE subcontractor or adds a 
DBE subcontractor who was not on the approved form DT1506 at any time after contract execution, this is 
referred to as voluntary DBE contract goal achievement. The contractor must follow these steps to ensure that 
the participation is accurately credited toward the DBE goal:  
  
a. Forward a complete, signed Attachment A form to the DBE Office. A complete Attachment A includes DBE 

subcontractor contact information, signatures, subcontract value, and description of the work areas to be 
performed by the DBE. The DBE Office will verify the DBE participation and revise the DT1506 based on the 
email/discussion and the new Attachment A. 
 

b.   When adding to an existing DBE commitment, submit a new Attachment A to the DBE Alert mailbox 
 

c.   OR Submit a final Attachment A to DBE Alert during the Finals Process when Compliance receives notice of 
“Substantially Complete”  
 
Naming conventions: When emailing files, please use the following language to identify your submission- 
“Project #, Proposal #, Let date, Business Name, New Attachment A” Email: DBE_Alert@dot.wi.gov 
 

Special note on trucking  
· DBE truckers added to the sublets in CRCS will be approved without DBE credit (You will see a “N” in CRCS 

instead of “Y”) 
· Prime Contractors may enter a “place holder” e.g. $1000.00, for DBE Trucking in CRCS if the full amount of 

trucking is unknown for sublet purposes only  
· The hiring contractor may obtain the Attachment A with DBE signature included but the Prime Contractor 

must sign the Attachment A before submitting 
 
10. Commercially Useful Function  
  

a. Commercially Useful Function (CUF) is evaluated after the contract has been executed, while the DBE 
certified firm is performing contracted work items.  

  
b. The department uses Form DT1011, DBE Commercially Useful Function Review and Certification to 

evaluate if the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE 
toward the DBE goal only if the DBE is performing a commercially useful function on that contract.  

  
c. A DBE firm is performing a commercially useful function if the following conditions are met:  

(1) For contract work, the DBE is responsible for executing a distinct portion of the work and is carrying out 
its responsibilities by actually performing, managing, and supervising that work.  

(2) For materials and supplies, the DBE is responsible for negotiating price, determining quality and 
quantity, ordering, and paying for those materials and supplies.  

 
11. Credit Evaluation for DBE Primes  
  

WisDOT calculates DBE credit based on the amount and type of work performed by DBE certified firms for 
work submitted with required documentation. If the prime contractor is a DBE certified firm, the department 
will only count the work that the DBE prime performs with its own forces for DBE neutral credit. The 
department will also calculate DBE credit for work performed by any other DBE certified subcontractor, DBE 
certified supplier, and DBE certified manufacturer on the contract in each firm’s approved NAICS code/work 

mailto:DBE_Alert@dot.wi.gov
mailto:DBE_Alert@dot.wi.gov
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areas that are submitted with required documentation. Crediting for manufacturers and suppliers is calculated 
consistent with Section 8 of this document and 49 CFR Part 26.  
 

12. Joint Venture  
  

If a DBE performs as a participant in a joint venture, the department will only count the portion of the total dollar 
value of the contract equal to the portion of the work that the DBE performs with its own forces, for DBE credit.  
  

13. Mentor-Protégé  
  

a. If a DBE performs as a participant in a mentor-protégé agreement, the department will credit the portion of 
the work performed by the DBE protégé firm.  

  
b. DBE credit is evaluated and confirmed by the DBE Office for any contracts on which the mentor-protégé 

team identifies itself to the DBE Office as a current participant of the Mentor-Protégé Program.  
  

c. Refer to WisDOT’s Mentor-Protégé guidelines for guidance on the number of contracts and amount of DBE 
credit allowed on WisDOT projects.  

 
14. Use of Joint Checks   
  

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A 
joint check is defined as a two-party check between a DBE subcontractor, a prime contractor, and the regular 
dealer or materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor 
issues one check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the 
supplier) as payment for the material/supplies used by the DBE firm in cases where the DBE subcontractor and 
materials have been approved for DBE credit. The DBE subcontractor gains the opportunity to establish a direct 
contracting relationship with the supplier to potentially facilitate a business rapport that results in a line of credit 
or increased partnering opportunities.   
  
The cost of material and supplies purchased by the DBE firm is part of the value of work performed by the DBE 
to be counted toward the goal. To receive credit, the DBE firm must be responsible for negotiating price, 
determining quality and quantity, ordering the materials, and installing (where applicable) and "paying for the 
material itself." See 49 CFR 26.55(c)(1).   
  
The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon 
request by staff. WisDOT will allow the use of joint checks when the following conditions are met:   
  
a. The Prime Contractor must request permission to use joint checks from the DBE Office by submitting the 

Application to Use Joint Checks.   
(1) Request should be made when Form DT1506  or when the Request to Sublet is submitted; the request 

will not be considered if submitted after the DBE Subcontractor starts its work.   
(2) Approval/Permission must be granted prior to the issuance of any joint checks.  
(3) The payment schedule for the supplier must be presented to the DBE office before the first check is 

issued.  
(4) The joint check for supplies must be strictly for the cost of approved supplies.  

  
b. The DBE subcontractor is responsible for furnishing and/or installing the material/work item and is not an 

‘extra participant’ in the transaction. The DBE firm’s role in the transaction cannot be limited solely to signing 
the check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s tasks 
should include the following:  
(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price, and delivery of materials.  
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(2) The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to 
Use Joint Checks after establishing the conditions and documentation of payment within the subcontract 
terms or in a separate written document.  

  
c. The Prime contractor/payor acts solely as a guarantor.  

(1) The Prime Contractor agrees to furnish the check used for the payment of materials/supplies under the 
contract.   

(2) The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime 
contractor’s negotiated unit price.  

  
15. Payment  
  

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements 
are incidental to the contract.     
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Appendix A  
Substantive Conversation Guidelines 

 
 The substantive conversation is critical to all bidders’ demonstration of good faith effort to meet the DBE goal prior to 

bid opening.  Relationship building between primes and subcontractors is crucial to DBE goal attainment. 
Responsible bidders seek to build rapport with potential DBE subcontractors to understand capacity, areas of 
expertise, and assess contracting feasibility. Bidders who compete for WisDOT contracts are specialty contractors 
responding to a growing and changing contract environment. Just as these specialists are responsible for care of 
the roads, they are likewise responsible for contributing to the health of the industry. The substantive conversation 
drives collaboration that will build industry health and capacity.  The following is intended to provide guidance for 
such discussions but is not an exhaustive list. Contractors are encouraged to incorporate their existing strategies 
for cultivating business relationships as well.   

 
Prior to Bid Opening- this discussion should happen as early as possible (WisDOT advertisements are released 5 

weeks prior to each Let) 
· Determine DBE subcontractor’s interest in quoting 
· If response indicates inexperience with quoting- offer support/assistance to the DBE in understanding the industry 

including fundamentals a subcontractor needs to know, required reading and/or resources. 
· Assess their interest and experience in the road construction industry by asking questions such as:  

1. Have you competed for other WisDOT contracts? Ratio of competed/to wins 
2. Have you performed on any transportation industry contracts (locally or with other states)? 
3. What the largest contract you’ve completed? 
4. Have you worked in the industry: apprentice, journeyman, safety, inspection etc.? 
5. Does this project fit into your schedule? Are you working on any contracts now? 
6. Have you reviewed a copy of the plans? Are you comfortable performing within the scope and quantity 

considerations of this contract?   
7. What region do you work in? Home base? 
8. Which line items are you considering?  
9. Have you read/are you familiar with WisDOT Standard Specifications? Construction Material Manual? 
10. Do you understand where your work fits in the project schedule, project phases? 

 
Following Bid Opening- this discussion can happen at any time 
1.  After reviewing their quote, note the following in your discussion: 
· Does the quote look complete? Irregular?  
· Are there errors in the quote? Are items very high or very low? 
· In general, does the quote look competitive? 
2.  Questions and Advice for the bidder to share with the potential DBE subcontractor: 
· What line items would typically be in a competitive quote for a subcontractor of their specialty? 
· How many employees and what is their role/experience/expertise in your firm? 
· Do you have resources for labor (union member, family-based, community-resourced) and capital (banking 

relationship, bond agent, CPA)? 
· Where have you worked: cities, states, government, commercial, residential/private sector, etc. Explain similarities 

or differences.  
· Refer them to reliable, trusted, industry resources that can educate or connect them to relevant resources, 

education/certification resources, more appropriate contract opportunities. 
· Discussion about prime contract and subcontract liability, critical path items, contract quantities, schedule risks, 

and potential profit/loss (for upcoming known projects or in general). 
· Discussion of bonding, insurance, and overall business risk considerations. 
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APPENDIX B 
Sample Contractor Solicitation Letter Page 1  

This sample is provided as a guide not a requirement  
  

 
GFESAMPLE MEMORANDUM  

TO:    DBE FIRMS  
FROM:    POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR  
SUBJECT:    
    

REQUEST FOR DBE QUOTES 
LET DATE & TIME   

DATE:    MONTH DAY YEAR  
CC:         DBE OFFICE ENGINEER  

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for 
the Wisconsin Department of Transportation Month- date -year  Letting.  Page 2 lists the projects and work items that 
we may subcontract for this letting.  We are interested in obtaining subcontractor quotes for these projects and work 
categories.  Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as required 
by federal rules.   
 
Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in 
performing and return it via fax or email within 3 days.  Plans, specifications and addenda are available through WisDOT 
at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at 
http://roadwaystandards.dot.wi.gov/hcci/   
 
Your quote should include all of the costs required to complete the items you propose to perform including labor, 
equipment, material, and related bonding or insurance.  The quote should note items that you are DBE certified to 
perform, tied items, and any special terms.  Page 2, with the indicated projects and items you plan to quote, should be 
used as a cover sheet for your quote.    
 
Please make every effort to have your quotes into our office by time deadline  the prior to the letting date. Make sure 
the correct letting date, project ID and proposal number, unit price and extension are included in your quote. We 
prefer quotes be sent via SBN but prime’s alternatives are acceptable.   Our office hours are include hours and days .   
 
Please call our office as soon as possible prior to the letting if you need information/clarification to prepare your quote 
at contact number .    
 
If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the 
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/  
All questions should be directed to:   
 
Project Manager, John Doe,  Phone: 
(000) 123-4567  
Email: Joe@joetheplumber.com  
Fax: (000) 123- 4657 
  

http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
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Sample Contractor Solicitation Letter Page 2  
This sample is provided as a guide not a requirement  

  
REQUEST FOR QUOTE 

  
Prime’s Name:    
Letting Date:  
Project ID:  

  
Please check all that apply  

¨ Yes, we will be quoting on the projects and items listed below   
¨ No, we are not interested in quoting on the letting or its items referenced below  
¨ Please take our name off your monthly DBE contact list  
¨ We have questions about quoting this letting.  Please have someone contact me at this number   

  
   DBE  
 

Contractor Contact Person 
Phone:       Phone: 
Fax: Fax: 
Email:  Email:     
   
     
  

Please circle the jobs and items you will be quoting below   
  

Proposal No.  1  2  3  4  5  6  7  
County                

  
 WORK DESCRIPTION:  
  

Clearing and Grubbing  X  X X  X X 
Dump Truck Hauling X  X X  X X 
Curb & Gutter/Sidewalk, Etc. X  X X  X X 
Erosion Control Items X  X X  X X 
Signs and Posts/Markers  X  X X  X X 
Traffic Control   X X X  X X 
Electrical Work/Traffic Signals  X X X  X  
Pavement Marking   X X X X X X 
Sawing Pavement   X X X X X X 
QMP, Base  X X  X X X X 
Pipe Underdrain  X   X    
Beam Guard     X X X X 
Concrete Staining        X 

 Prime Contractor ‘s Contact 
Person 
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Trees/Shrubs  X      X 
  
Again please make every effort to have your quotes into our office by time deadline prior to the letting date.   
  
We prefer quotes be sent via SBN but prime’s preferred alternatives are acceptable.  
  
If there are further questions please direct them to the prime contractor’s contact person at phone number.   
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Appendix C 
Small Business Network (SBN) Overview  

  
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime 
bidders have a centralized online location to find subs - including small and disadvantaged business 
enterprises (DBEs). It is available for prime bidders to use as part of their Basic Service subscription. 
Within the Small Business Network, Prime Contractors can:  
  
1. Easily select proposals, work types and items:  

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote 
quantities and add comments, if desired. Adding or removing items and work types can be done 
quickly. If needed, you can save the sub-quote for later completion. 

2. Create sub-quotes for the subcontracting community:  
a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can 

rapidly create a custom sub-quote directed to all subcontractors that bid on the applicable work 
types. Steps include: provide contact information and sub-quote expiration date, select letting and 
proposal, add work types and items, specify terms and conditions, upload attachments, and select 
vendors.  

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you 
want quoted  

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as 
a DBE preferred request.  

d. Add attachments to sub-quotes.  
3. View sub-quote requests & responses:  

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and 
all unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network 
home screen, sub-quote requests can be hidden with one click if they are not applicable.  

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, 
conditions and pricing.  

4. View Record of Subcontractor Outreach Effort:  
a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows 

the response statistics for a particular sub-quote. If accepted by the letting agency, this report may 
serve as proof of a “Good Faith” effort in reaching out to the DBE community.  

b. Easily locate pre-qualified and certified small and disadvantaged businesses.  
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively.  
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as 

proof of DBE outreach at the discretion of each agency). 
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The Small Business Network is a part of the Bid Express® service that was created to ensure that small 
businesses have a centralized area to access information about upcoming projects. It can help small 
businesses learn more about opportunities, compete more effectively, network with other contractors and 
subcontractors, and win more jobs. DBE firms can: 
 
1. View and reply to sub-quote requests from primes:  

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests 
and all unsolicited sub-quotes created by your company. Receive notifications by selected work 
type. To simplify on the Small Business Network home screen, sub-quote requests can be filtered 
by work types relevant to your interests or hidden with one click if they are not applicable.  

2. Select items when responding to sub-quote requests from primes:  
a. You have the freedom to choose and price any number of items when responding to a sub-quote 

request. Quantities can be modified, and per-item comments are also available.  
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, 

add your pricing, terms, and conditions, and submit completed sub-quotes to the requesting 
primes. c. Add attachments to a sub-quote.  

3. Create and send unsolicited sub-quotes to specific contractors:  
a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, 

you can rapidly create a custom sub-quote directed at any number of specific vendors of your 
choosing. Steps include: provide contact information and sub-quote expiration date, select letting 
and proposal, add work types and items, specify terms and conditions, upload attachments, and 
select vendors.  

4. Easily select and price items for unsolicited sub-quotes:  
a. After adding applicable work types, select items that you wish to quote. The extended price 

calculates automatically, cutting out costly calculation errors. Comments can be provided on a per-
item basis as well.  

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, 
include pricing, terms and conditions, and send it to selected prime/plan holder.  

c. Add attachments to a sub-quote.  
d. Add unsolicited work items to sub-quotes that you are responding to.  

5. Easy Access to Valuable Information  
a. Receive a confirmation that your sub-quote was opened by a prime.  
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.   
c. View important notices and publications from DOT targeted to small and disadvantaged 

businesses.  
6. Accessing Small Business Network for WisDOT contracting opportunities  

a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and 
select “Order Bid Express.” The Small Business Network is a part of the Bid Express Basic 
Service.   

b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 414-
438-4588. 
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Good Faith Effort Evaluation Measures by categories referenced in DBE regulations 

Bidders must demonstrate that they took all necessary and reasonable steps to achieve the assigned DBE contract goal. For each 
contract, all bidders must submit documentation indicating the goal has been met or if falling short of meeting the assigned goal, 
must request a DBE Goal Waiver and document all efforts employed to secure DBE subcontractor participation on Form DT1202. 
 
DBE staff analyze the bidder’s documented good faith efforts to determine if action taken was sufficient to meet the goal. 
Sufficiency is measured contract-by-contract.  WisDOT evaluates active and aggressive efforts, quality, quantity, scope, intensity, and 
appropriateness of the bidder’s efforts as a scale of the principles of Good Faith outlined in 49 CFR Part 26, Appendix A. Additional 
emphasis is placed on the bidder’s demonstration of timely submission of documentation and communication with DBE 
subcontractors, and business development initiatives undertaken to support DBE firm growth. 
 
The following is a sample of good faith effort activities that are rated according to the accompanying rubric. Contractors are 
encouraged to identify additional activities that align with their business type(s). 

· Personal, tailored solicitation to firms that specialize in work types planned or desired for subcontracting 
· Follow up to initial solicitation via email or phone 
· Substantive conversation including topics such as contract liability, critical path work items, schedule risks, and potential 

profit/loss 
· SBN utilization including posting quotes 
· Review and response to DBE quotes including provision of information about plans, specifications, and requirements as applicable 
· Documentation requesting subcontractors support DBE goal by solicitation and inclusion of DBE subcontractor quotes 
· Responsive and timely submission of organized documentation 
· Analysis of number of DBE firms who do work types that you typically subcontract 
· Analysis of number of DBE firms who reside in geographical areas where prime seeks work 
· Analysis of firms who express interest in bidding/quoting including the number of firms who declined your solicitation  
· Reference check of DBE subcontractor work or training (documentation of questions and response required) 
· Number of different efforts undertaken to meet the assigned DBE goal as documented in accompanying Form DT1202 
· Submission of all DBE quotes received matched with a variety of work to be performed by DBEs 
· Number and names of DBE firms provided written advice, or referral to industry-specific business development resources    
· Overall pattern of DBE utilization on all WisDOT contracts which may include contracting with municipalities 
· Documentation of resources expended to meet assigned DBE goal (#of hours, staff titles, average pay rate, actions taken) 
· Analysis of subcontractable work items to be completed by prime beyond prime contractor’s 30% 
· Risk analysis of work items that are typically in tied quotes that could be unbundled 
· List of contract work items in smallest economically feasible units, identifying schedule impact 
· Submission of a Gap Analysis identifying DBE skillset and/or industry needs  
· Staff training in EEO and Civil Rights laws as documented in training logs 
· Written Capacity Assessment completed with DBE firm documenting its ability to perform the work quoted 
· DBE engagement efforts beyond simple solicitation that include a substantive discussion, initiated as early in the acquisition 

process as possible (points added for each day prior to letting)  
· Outreach and marketing efforts with minority, women, and veteran-focused organizations at least 10 days prior to bid opening 
· Active involvement in WisDOT’s Business Development Program, TrANS training, facilitated networking efforts, workshops 
· Customized teaching/training efforts for future opportunities with DBE subcontractor, contract specific and/or annually 
· Introduction and reference provided for DBE subcontractor to a prime who has not previously contracted with the DBE firm  
· Prime utilization of a DBE subcontractor the prime has not contracted with previously 
· Written referral/recommendation to bond/insurance agents, manufacturer, supplier 
· Documented efforts fostering DBE participation through administrative and/or technical assistance  
· Evidence of negotiation with the DBE firm about current and future Let opportunities 
· Recommendation of local and state services that support small business and access to opportunity: DOA, SBA, WEDC, WPI, etc. 
· Advice on bonding, lines of credit, or insurance as required to complete the items quoted and contract requirements 

APPENDIX D 
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GFE EVALUATION RUBRIC – PHASE 1 
 

 Active & 
Aggressive
Category 

Quality 
Category 

Quantity 
Category 

Scope & 
Intensity 
Category 

Timing 
Category 

Business 
Develop’t 

Efforts 

Total= 

Solicitation 
Documentation 
 

       

Selected Work 
Items 
Documentation 
 

       

Documentation of 
Project 
Information 
provided to 
Interested DBEs 
 

       

Documentation of 
Negotiation with 
Interested DBEs 

       

Documentation of 
Sound Reason for 
Rejecting DBEs 

       

Documentation of 
Assistance to 
Interested DBEs- 
bonding, credit, 
insurance, 
equipment, 
supplies/materials  

       

Documentation of 
Outreach to 
Minority, Women, 
and Community 
organizations and 
other DBE 
Business 
Development 
Support 

       

Documentation of 
other GFE 
activities 

       

 
Overall Total= 
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GFE EVALUATION RATING LEGEND – PHASE 1 
 
ACTIVE & AGGRESSIVE: Demonstrated through engaged and assertive activity 
QUALITY: Demonstrated through essential character of conscientious and serious activity 
QUANTITY: Demonstrated through a measurable number of activities 
SCOPE & INTENSITY: Demonstrated through a rigorous approach to an appropriate and purposeful range of activities 
TIMING: Demonstrated through engagement efforts beyond simple solicitation, initiated early in the process 
BUSINESS DEVELOPMENT INITIATIVES: Demonstrated by efforts to support business growth and health of DBEs 
 
Rating Scale 

 
· Each qualifying activity is worth 5 points per Category 
· Documented efforts must receive 55 points or more to qualify for Phase 2 GFE evaluation 

o Pro Forma efforts=  0-50 points 
              Perfunctory effort characterized by routine or superficial activities 

o Bona Fide= 55+ points 
Genuine effort characterized by sincere and earnest activities  

 
GFE EVALUATION – PHASE 2 

 
DBE Office completes: 

 
· Review of quote comparisons submitted by Prime 
· Bid analysis to confirm is any bid submitted met the DBE goal 
· Team review of combined efforts documented in Phase 1 and 2 by apparent low bidder 
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APPENDIX E  
Good Faith Effort Best Practices 

 
This list is not a set of requirements; it is a list of potential strategies  

  
Primes  

Ø Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical 
assistance.  

Ø Participate in speed networking and mosaic exercises as arranged by DBE office.  
Ø Host information sessions not directly associated with a bid letting.  
Ø Participate in a formal mentor protégé or joint venture with a DBE firm.  
Ø Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings. 
Ø Facilitate a small group DBE ‘training session’ clarifying how your firm prepares for bid letting, 

evaluates subcontractors, preferred qualifications, and communication methods.  
Ø Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.  
Ø Quality of communication, not quantity creates the best results. Contractors should be thorough in 

communicating with DBE firms before the bid and provide any assistance requested to assure best 
possible bid.  

  
  
DBE   

Ø DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; 
seven days prior is optimal.   

Ø Continually check for contract addendums on the HCCI website through the Thursday prior to letting 
to stay abreast of changes.   

Ø Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list and bid 
tabs at a minimum.  

Ø Prepare a portfolio or list of related projects and prime and supplier references; be sure to note 
transportation related projects of similar size and scope, firm expertise and staffing.   

Ø Participate in DBE office assessment programs.  
Ø Participate on advisory and mega-project committees.  
Ø Sign up to receive the DBE Contracting Update.  
Ø Consider membership in relevant industry or contractor organizations.  
Ø Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the 

primes and bidding as a prime with the department are the only ways to get work. 
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APPENDIX F  
Good Faith Effort Evaluation Guidance  

Appendix A of 49 CFR Part 26  
  

I. When, as a recipient, you establish a contract goal on a DOT-assisted contract for procuring construction, 
equipment, services, or any other purpose, a bidder must, in order to be responsible and/or responsive, make 
sufficient good faith efforts to meet the goal. The bidder can meet this requirement in either of two ways. First, 
the bidder can meet the goal, documenting commitments for participation by DBE firms sufficient for this 
purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith efforts. This 
means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal or 
other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 
 
II. In any situation in which you have established a contract goal, Part 26 requires you to use the good faith 
efforts mechanism of this part. As a recipient, you have the responsibility to make a fair and reasonable 
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is important for you 
to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made, based 
on the regulations and the guidance in this Appendix. 
 
The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the 
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract 
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. We emphasize, 
however, that your determination concerning the sufficiency of the firm's good faith efforts is a judgment call. 
Determinations should not be made using quantitative formulas. 
 
III. The department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain 
a specified amount of DBE participation) in order to be awarded a contract, even though the bidder makes an 
adequate good faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith 
efforts. 
 
IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts 
to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or 
exhaustive. Other factors or types of efforts may be relevant in appropriate cases. 
 
A. (1) Conducing market research to identify small business contractors and suppliers and soliciting through all 
reasonable and available means the interest of all certified DBEs that have the capability to perform the work 
of the contract. This may include attendance at pre-bid and business matchmaking meetings and events, 
advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for Proposals, written 
notices or emails to all DBEs listed in the State's directory of transportation firms that specialize in the areas of 
work desired (as noted in the DBE directory) and which are located in the area or surrounding areas of the 
project. 
 
(2) The bidder should solicit this interest as early in the acquisition process as practicable to allow the DBEs to 
respond to the solicitation and submit a timely offer for the subcontract. The bidder should determine with 
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations. 
 
B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE 
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically 
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feasible units (for example, smaller tasks or quantities) to facilitate DBE participation, even when the prime 
contractor might otherwise prefer to perform these work items with its own forces. This may include, where 
possible, establishing flexible timeframes for performance and delivery schedules in a manner that encourages 
and facilitates DBE participation. 
 
C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of 
the contract in a timely manner to assist them in responding to a solicitation with their offer for the subcontract. 
 
D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of the 
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs 
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence 
of such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; a 
description of the information provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional Agreements could not be reached for DBEs to perform the 
work. 
 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract 
goals into consideration. However, the fact that there may be some additional costs involved in finding and 
using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such 
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with its 
own organization does not relieve the bidder of the responsibility to make good faith efforts. Prime contractors 
are not, however, required to accept higher quotes from DBEs if the price difference is excessive or 
unreasonable. 
 
E. (1) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of 
their capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or 
associations and political or social affiliations (for example union vs. non-union status) are not legitimate 
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal. Another 
practice considered an insufficient good faith effort is the rejection of the DBE because its quotation for the 
work was not the lowest received. However, nothing in this paragraph shall be construed to require the bidder 
or prime contractor to accept unreasonable quotes in order to satisfy contract goals. 
 
(2) A prime contractor's inability to find a replacement DBE at the original price is not alone sufficient to support 
a finding that good faith efforts have been made to replace the original DBE. The fact that the contractor has 
the ability and/or desire to perform the contract work with its own forces does not relieve the contractor of the 
obligation to make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a 
prospective replacement DBE's reasonable quote. 
 
F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the 
recipient or contractor. 
 
G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related 
assistance or services. 
 
H. Effectively using the services of available minority/women community organizations; minority/women 
contractors' groups; local, State, and Federal minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 
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V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented 
efforts. At a minimum, you must review the performance of other bidders in meeting the contract goal. For 
example, when the apparent successful bidder fails to meet the contract goal, but others meet it, you may 
reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have 
met the goal. If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE 
participation obtained by other bidders, you may view this, in conjunction with other factors, as evidence of the 
apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), you must also 
require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder 
when a non-DBE subcontractor was selected over a DBE for work on the contract to review whether DBE 
prices were substantially higher; and contact the DBEs listed on a contractor's solicitation to inquire as to 
whether they were contacted by the prime. Pro forma mailings to DBEs requesting bids are not alone sufficient 
to satisfy good faith efforts under the rule. 
 
VI. A promise to use DBEs after contract award is not considered to be responsive to the contract solicitation 
or to constitute good faith efforts. 
 
[79 FR 59600, Oct. 2, 2014]  
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APPENDIX G 
(SAMPLE) Forms DT1506 and DT1202
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Official Form DT1506 can be found here: www.wisconsindot.gov/DBEcontracting 
 
 
 
 

http://www.wisconsindot.gov/DBEcontracting
http://www.wisconsindot.gov/DBEcontracting
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Official Form DT1202 can be found here: www.wisconsindot.gov/DBEcontracting 

 

http://www.wisconsindot.gov/DBEcontracting
http://www.wisconsindot.gov/DBEcontracting


Effective December 2020 Letting      ASP-4 
 

ADDITIONAL SPECIAL PROVISION 4 
 
This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or work 
subject to an unresolved contract dispute. 
 
Payment to First-Tier Subcontractors 
Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold 
payment to a subcontractor if, within 10 calendar days of receipt of that progress payment, the 
prime contractor provides written notification to the subcontractor and the department 
documenting "just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 

Payment to Lower-Tier Subcontractors 
Ensure that subcontracting agreements at all tiers provide prompt payment rights to 
lower-tier subcontractors that parallel those granted first-tier subcontractors in this provision. 
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Additional Special Provision 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

102.1  Prequalifying Bidders 
Replace paragraph two with the following effective with the October 2020 letting: 
 (2) Furnish a dated prequalification statement on the department's form at least 10 business days before the 

time set for the letting to close. 

102.6  Preparing the Proposal 
Replace the entire text with the following effective with the October 2020 letting: 

102.6.1  General 
 (1) Submit completed proposals on the department's bidding proposal described in 102.2. Submit legible 

information only. Write everything in ink, by typewriter, or by computer-controlled printer. Provide all dollar 
amounts in dollars and cents, in numerals. Attach all addenda to the submitted proposal. 

 (2) Properly execute the proposal. Place the required signatures, in ink, in the space provided on the bidding 
proposal as indicated below: 

 ENTITY SUBMITTING PROPOSAL REQUIRED SIGNATURE 
 Individual The individual or a duly authorized agent. 
 Partnership A partner or a duly authorized agent. 
 Joint venture A member or a duly authorized agent of at least one of the joint venture 

firms. 
 Corporation An authorized officer or duly authorized agent of the corporation. Also show 

the name of the state chartering that corporation and affix the corporate 
seal. 

 Limited liability company A manager, a member, or a duly authorized agent. 
 (3) Instead of using the schedule of items provided on the department's bidding proposal, the bidder may submit 

a substitute schedule with the proposal. Use a format for the substitute schedule conforming to the 
department’s guidelines for approval of a bidder-generated schedule of items. Obtain the department’s 
written approval before using a substitute schedule. 

 (4) Provide a unit price for each bid item listed in the schedule of items. Calculate and show, in the bid amount 
column, the products of the respective unit prices and quantities. For a lump sum bid item, show the same 
price in the unit price column and in the bid amount column pertaining to that bid item. Show the total bid 
obtained by adding the values entered in the bid amount column for the listed bid items. 

 (5) If a unit price or lump sum bid already entered in the proposal needs to be altered, cross out the entered unit 
price or lump sum bid with ink or typewriter and enter the new price above or below and initial it in ink. 

 (6) A change that the bidder makes in the proposal is not an alteration if the bidder makes that change as 
directed in a specific instruction contained in an addendum. 
102.6.2  Disadvantaged Business Enterprise (DBE) Commitment 

 (1) Before the letting is closed, submit the following documentation for proposals with a DBE goal: 
 1. Commitment to subcontract to DBE on department form DT1506. 
 2. Attachment A for each subcontractor listed on the DT1506. 
 3. If the DBE goal is not attained, certificate of good faith efforts on department form DT1202. 
 (2) Within 24 hours after the letting is closed, email all supplemental documentation for the DT1202 verifying 

efforts made to attain the DBE goal to DBE_Alert@dot.wi.gov. 
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102.7.3  Department Will Reject 
Replace paragraph one with the following effective with the January 2021 letting: 
 (1) Proposals are irregular and the department will reject and will not post them if the bidder: 
 1. Does not furnish the required proposal guaranty in the proper form and amount as specified in 102.8. 
 2. Does not submit a unit price for each bid item listed, except for lump sum bid items where the bidder may show 

the price in the bid amount column for that bid item. 
 3. Includes conditions or qualifications not provided for in the department-supplied bidding proposal. 
 4. Submits a bid on a bidding proposal issued to a different bidder without obtaining departmental authorization to do 

so. 
 5. Submits a bid that contains unauthorized revisions in the name of the party to whom the bidding proposal was 

issued. 
 6. Submits a schedule of items with illegibly printed bid item numbers, descriptions, or unit prices. 
 7. Submits a schedule of items for the wrong contract. 
 8. Submits a bidder-generated schedule of items with an incorrect bid item number and incorrect description for a 

single bid item. 
 9. Omits a bid item or bid items on a bidder-generated schedule of items. 
 10. Submits a materially unbalanced bid. 
 11. Does not sign the proposal. 
 12. Does not submit the DBE forms and required supplemental documentation of the good faith efforts as specified in 

102.6.2. 

102.12  Public Opening of Proposals 
Replace paragraph one with the following effective with the October 2020 letting: 
 (1) The letting will close at the time and place indicated in the notice to contractors. The department will publicly 

open and post the total bid for each proposal on the Bid Express web site beginning at noon on the day after 
the letting is closed except as specified in 102.7.3 and 102.8. If a proposal has no total bid shown, the 
department will not post the bid. After verification for accuracy under 103.1, the department will post bid 
totals on the HCCI web site. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

103.1  Consideration of Proposals 
Replace paragraph one with the following effective with the October 2020 letting: 
 (1) Following the public opening of the proposals received, the department will compare them based on the 

summation of the products of the quantities of work listed and the contract unit prices offered. In case of 
discrepancies, errors, or omissions, the department will make corrections as specified in 102.7.1. In 
awarding contracts, the department, in addition to considering the amounts stated in the proposals, may 
consider one or more of the following: 

 1. The responsibility of the various bidders as determined from a study of the data required under 102.1. 
 2. The responsiveness of the bid as determined under 102.6. 
 3. Information from other investigations that the department may make. 

107.17.1  General 
Replace paragraph four with the following effective with the November 2020 letting: 
 (4) Comply with the railroad's rules and regulations regarding operations on or near the railroad right-of-way as 

follows: 
- When working on the railroad right-of-way. 
- When working within 25 feet of the track centerline or adjacent facilities, including equipment or extensions of 

equipment that can fall within 25 feet of the track centerline or adjacent facilities. 
If the railroad's chief engineering officer requires, arrange with the railroad to obtain the services of qualified 
railroad employees to protect railroad traffic through the work area. Bear the cost of these services and pay 
the railroad directly. Notify the railroad's representative, specified in the project special provisions, in writing 
at least 40 business days before starting work near a track. Provide the specific time planned to start the 
operations. 
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109.6.3.3  Retainage 
Delete paragraph two effective with the December 2020 letting: 

450.2.1  Acronyms and Definitions 
Add the following definitions to 450.2.1(2) effective with the November 2020 letting: 
 Butt Joint A transverse joint between existing and newly paved surfaces, formed by 

milling or sawing a vertical notch into the existing surface and then paving 
against the notch. 

 Echelon Paving Paving two or more adjacent lanes with adjacent pavers offset from each 
other by 200 feet or less. 

 Notched Wedge Joint A longitudinal joint consisting of a wedge placed at the edge of the initially 
paved lane with an overlapping wedge placed on the subsequent lane. 

 Tandem Paving Paving two or more adjacent lanes with adjacent pavers offset from each 
other by more than 200 feet. 

 Vertical Joint A longitudinal joint between 2 paved lanes with a vertical or nearly vertical 
interface between the adjacent mats. 

450.3.2.8  Jointing 
Replace paragraph two with the following with the November 2020 letting: 
 (2) Where placing against existing HMA pavement, saw or mill the existing mat to form a full-depth joint. 
Replace paragraphs five and six with the following effective with the November 2020 letting: 
 (5) At the prepave meeting, submit documentation to the engineer that includes the brand name and model of 

each extruding and compacting device proposed for notched wedge joint construction. Alternatively, submit 
pictures of fabricated wedging and compacting devices. Do not use devices before engineer approval. 

 (6) For notched wedge joints, construct and shape the wedge for each layer using the engineer-approved 
extruding device and compacting device that will provide a uniform slope and will not restrict the main 
screed. Compact the wedge with a weighted roller wheel or vibratory plate compactor the same width as the 
wedge. Clean and apply tack coat to the wedge surface and both notches before placing the adjacent lane. 

 (7) For butt and vertical joints, clean and apply tack coat to promote bonding and seal the joint. 
 (8) If paving in echelon, the contractor may use a vertical or notched wedge joint. Joints paved in echelon need 

not be tack coated. 
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460.2.2.3  Aggregate Gradation Master Range 
Replace table 460-1 with the following effective with the November 2020 letting: 

TABLE 460-1  AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS 
 

SIEVE 

PERCENT PASSING DESIGNATED SIEVES 
NOMINAL SIZE 

No. 1 
(37.5 mm) 

No. 2 
(25.0 mm) 

No.3 
(19.0 mm) 

No. 4 
(12.5 mm) 

No. 5 
(9.5 mm) 

No. 6 
(4.75 mm) 

SMA No. 4 
(12.5 mm) 

SMA No. 5 
(9.5 mm) 

50.0-mm 100        
37.5-mm 90 - 100 100       
25.0-mm 90 max 90 - 100 100      
19.0-mm ___ 90 max 90 - 100 100   100  
12.5-mm ___ ___ 90 max 90 - 100 100  90 - 97 100 
9.5-mm ___ ___ ___ 90 max 90 - 100 100 58 - 80 90 - 100 

4.75-mm ___ ___ ___ ___ 90 max 90 - 100 25 - 35 35 - 45 
2.36-mm 15 - 41 19 - 45 23 - 49 28 - 58 32 - 67 90 max 15 - 25 18 - 28 
1.18-mm ___ ___ ___ ___ ___ 30 - 55 ___ ___ 
0.60-mm ___ ___ ___ ___ ___ ___ 18 max 18 max 

0.075-mm 0 - 6.0 1.0 - 7.0 2.0 - 8.0 2.0 - 10.0 2.0 - 10.0 6.0 - 13.0 8.0 - 11.0 8.0 - 12.0 
% VMA 11.0 min 12.0 min 13.0 min 14.0 min[1] 15.0 min[2] 16.0 - 17.5 16.0 min 17.0 min 

 [1] 14.5 for LT and MT mixes. 
 [2] 15.5 for LT and MT mixes. 

522.2  Materials 
Replace paragraph three with the following effective with the January 2021 letting: 
 (3) Manufacture precast reinforced concrete pipe, cattle pass, and apron endwalls in a plant listed under precast 

concrete fabricators on the APL. Conform to the specified AASHTO standard materials requirements except 
as follows: 

- The contractor may use cement conforming to 501.2.1 or may substitute for portland cement at the time of 
batching conforming to 501.2.6 for fly ash, 501.2.7 for slag, or 501.2.8 for other pozzolans. In either case the 
maximum total supplementary cementitious content is limited to 30 percent of the total cementitious content by 
weight. 

532.2.1  General 
Replace paragraph one with the following effective with the November 2020 letting: 
 (1) Furnish structural steel conforming to ASTM as follows: 

<= 1/2 inch thick structural tube and pipe .................................................................................. ASTM A500 grade C 
> 1/2 inch thick structural tube and pipe ........................................................ API 5L PSL 2 grade 46 or ASTM 1085 
Tapered vertical supports ...................................................................ASTM A595 grade A or ASTM A572 grade 55 
Multi-sided or greater than 26-inch diameter round tapered poles .......................................... ASTM A572 grade 65 
Structural angles and plates .................................................................................................... ASTM A709 grade 36 
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532.3.8  Acceptance and Inspection 
Add the following new subsection effective with the November 2020 letting: 

532.3.8  Acceptance and Inspection 
 (1) Demonstrate to the engineer that electrical and mechanical systems for each high mast tower installation are 

fully operational. The department will not accept an installation until the engineer is satisfied that it functions 
properly. 

 (2) Inspect completed "S" or "L" designated structures before opening to public traffic conforming to the BOS 
structure inspection manual part 4 for sign, signal, and high mast towers available at: 

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/strct/inspection-manual.aspx 
Ensure that a department-certified active team leader for sign/signal inspections, listed on the department's 
highway structures information system (HSIS) website, performs inspections. Conform to the following: 

- Notify the engineer at least 5 business days before inspection. 
- Ensure that the team leader performing inspections submits the signed inspection reports and provides punch list 

items as maintenance items in the inspection report to the engineer within one business day after completing 
each inspection. Submit that signed final inspection report to the engineer and HSIS at: 

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/strct/hsi.aspx 
- Notify the engineer and region ancillary structure project manager upon completion of the punch list items. 

550.2.1  Steel Piles and Pile Shells 
Replace paragraph three with the following effective with the November 2020 letting: 
 (3) For steel pipe sections and steel pile shells for cast-in-place concrete piles, use ASTM A252 grade 3 steel. 

608.2.1  Pipe 
Replace paragraph three with the following effective with the January 2021 letting: 
 (3) Manufacture precast reinforced concrete pipe for storm sewer in a plant listed under precast concrete 

fabricators on the APL. Conform to the specified AASHTO materials requirements for the class of precast 
concrete pipe specified except as follows: 

- The contractor may use cement conforming to 501.2.1 or may substitute for portland cement at the time of 
batching conforming to 501.2.6 for fly ash, 501.2.7 for slag, or 501.2.8 for other pozzolans. In either case the 
maximum total supplementary cementitious content is limited to 30 percent of the total cementitious content by 
weight. 

611.2  Materials 
Replace paragraph three with the following effective with the January 2021 letting: 
 (3) For precast structures conform to AASHTO M199 for circular structures and ASTM C913 for square and 

rectangular structures. Manufacture in a plant listed under precast concrete fabricators on the APL. Conform 
to the specified AASHTO materials requirements for the structure specified except as follows: 

- Use concrete with 470 pounds or more cementitious material per cubic yard. 
- The contractor may use cement conforming to 501.2.1 or may substitute for portland cement at the time of 

batching conforming to 501.2.6 for fly ash, 501.2.7 for slag, or 501.2.8 for other pozzolans. In either case the 
maximum total supplementary cementitious content is limited to 30 percent of the total cementitious content by 
weight. 

- For wet cast use air-entrained concrete with 7.0 percent +/- 1.5 percent air content. 
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614.3.2.1  Installing Posts 
Replace paragraphs four and five with the following effective with the December 2020 letting: 
 (4) For bid items 614.0220, 0230, and 2500; do not trim posts before installation and mark one face of each post 

as follows: 
- Draw an embedment depth line. 
- Above the embedment line, write the post length. 
- Posts 3 through 8 of bid item 614.0220 do not require marking. 

Install posts with the markings on the roadway side. Ensure the markings remain on the posts until guardrail 
final acceptance. 

 (5) Ensure that posts are at least the minimum length and minimum embedment the plans show before cutting 
post tops to the finished elevation. After installation, the engineer may direct the contractor to remove and re-
install up to 5% of the posts to verify they were placed to the required plan depth. If a post is embedded less 
than the required plan depth, the engineer may direct additional sampling. Re-install sampled posts at the 
locations and to the depths the plans show. Replace posts and other components that are damaged during 
sampling. 

 (6) Provide offset block-mounted reflectors as the plans show. 

650.3.7  Structure Layout Staking 
Replace the entire text with the following effective with the January 2021 letting: 
 (1) Set construction stakes or marks on a line offset from the structure centerline or on a reference line, 

whichever is appropriate, for both roadway and substructure units. Establish the plan horizontal and vertical 
positions to the required accuracy. Also, set and maintain stakes and marks as necessary to support the 
method of operations. Locate stakes and marks to within 0.02 feet of the true horizontal position, and 
establish the grade elevation to within 0.01 feet of true vertical position. 

 (2) For girder bridges, the department will compute deck grades with contractor-supplied girder elevation data. 
 (3) For slab span bridges, the department will compute slab grades using contractor-supplied falsework 

settlement and deflection data at tenth points along slab edges, the crown, and reference line locations. 
Before releasing falsework, survey top-of-slab elevations at the centerline of the abutments and at the 5/10th 
point along slab edges, the crown, and reference line locations to verify the camber. 

710.2  Small Quantities 
Replace paragraph one with the following effective with the November 2020 letting: 
 (1) For contracts with only small quantities of material subject to testing, as defined under specific contract QMP 

provisions, modify the requirements of 710 as follows: 
 1. The contractor may submit an abbreviated quality control plan as allowed in 701.1.2.3. 
 2. The engineer may accept aggregate based on documented previous testing and non-random start-up gradation 

testing as allowed in 710.5.6.1. 

710.4  Concrete Mixes 
Replace paragraph two with the following effective with the January 2021 letting: 
 (2) At least 3 business days before producing concrete, document that materials conform to 501 unless the 

engineer allows or individual QMP specifications provide otherwise. Include the following: 
 1. For mixes: quantities per cubic yard expressed as SSD weights and net water, water to cementitious material 

ratio, and air content. 
 2. For cementitious materials and admixtures: type, brand, and source. 
 3. For aggregates: absorption, SSD bulk specific gravity, wear, soundness, freeze thaw test results if required, and 

air correction factor. Also include proposed combined gradation limits and target individual gradations, including 
P200 limits.. 
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710.5.6  Aggregate Testing 
Replace the entire text with the following effective with the January 2021 letting: 

710.5.6.1  General 
 (1) Test aggregate gradations during concrete production. The department will accept non-random start-up 

testing during concrete production for the following: 
- Small quantities, as defined in 715.1.1.2, of class I concrete placed under 715. 
- Less than 400 cubic yards of class II ancillary concrete placed under the contract. 

710.5.6.2  Gradation Testing During Concrete Production 
 (1) Test aggregate gradation during concrete production batching either at a central mix batch plant or at a 

ready mix plant. The contractor's concrete production QC tests can be used for the same mix design on 
multiple contracts. 

 (2) Conform to combined gradation limits either calculated using department form WS3012 or custom limits 
approved as a part of the contractor's quality control plan. For class II concrete, also conform to the 
additional combined gradation requirements specified for class I concrete in 715.2.2. 

 (3) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 

 (4) Contractor QC testing frequency is based on the cumulative plant production for each mix design across 
multiple WisDOT contracts. 

TABLE 710-1  PLANT PRODUCTION QC GRADATION TESTING FREQUENCY 
 
 

Daily Plant Production Rate for WisDOT Work Minimum QC Frequency per Stockpile 
250 cubic yards or less one test per cumulative total of 250 cubic yards 

more than 250 through 1000 cubic yards one test per day 

more than 1000 cubic yards two tests per day 

 
 (5) Department QV testing frequency is based on the quantity of each mix design placed under each individual 

WisDOT contract. 
TABLE 710-2  CONTRACT PLACEMENT QV GRADATION TESTING FREQUENCY 

 
 

Anticipated Daily Placement Rate 
Each WisDOT Contract Minimum QV Frequency per Stockpile 

less than or equal to 1000 cubic yards one test per 5 days of placement 

more than 1000 cubic yards two tests per 5 days of placement 

715.2.2  Combined Aggregate Gradation 
Replace the entire text with the following effective with the January 2021 letting: 
 (1) Ensure that the combined aggregate gradation conforms to the following, expressed as weight percentages 

of the total aggregate: 
 1. One hundred percent passes the 2-inch sieve. 
 2. For mixes containing size No. 2 stone, the percent passing the 1-inch sieve is less than or equal to 89. The 

engineer may waive this requirement if the clear spacing between reinforcing bars is less than 2 inches. 
 3. The percent passing the No. 4 sieve is less than or equal to 42, except if the coarse aggregate is completely 

composed of crushed stone, up to 47 percent may pass the No. 4 sieve. For pavement, coarse aggregate may be 
completely composed of crushed concrete, in which case up to 47 percent may pass the No. 4 sieve. 

 4. The percent passing the No. 200 sieve is less than or equal to 2.3 percent. 

716.2.1  Class II Concrete 
Replace paragraphs four through six with the following effective with the November 2020 letting: 
 (4) Provide concrete with a 28-day compressive strength that equals or exceeds the following: 

- If the contract specifies f'c, then f'c. 
- If the contract does not specify f'c, then 3000 psi. 
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ERRATA 
101.3  Definitions 

Adopt AASHTO change order definition. 
 Change order A written order to the contractor detailing changes to the specified work 

quantities or modifications within the scope of the original contract.. 
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Delete existing contract change order, contract modification, and contract revision definitions. 

460.2.7(1)  HMA Mixture Design 
Correct table 460-2 errata by eliminating plasticity index requirements for LT, MT, and HT mixes. 

TABLE 460-2  MIXTURE REQUIREMENTS 
 

Mixture type LT MT HT SMA 
LA Wear (AASHTO T96)     

100 revolutions(max % loss) 13 13 13 13 
500 revolutions(max % loss) 50 45 45 35 

Soundness (AASHTO T104) 
(sodium sulfate, max % loss) 12 12 12 12 

Freeze/Thaw 
(AASHTO T103 as modified in CMM 860.2.7) 
(specified counties, max % loss) 

18 18 18 18 

Fractured Faces 
(ASTM D5821 as modified in CMM 860.7.2) 
(one face/2 face, % by count) 

65/___ 75 / 60 98 / 90 100/90 

Flat & Elongated (ASTM D4791) 
(max %, by weight) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

20 
(3:1 ratio) 

Fine Aggregate Angularity 
(AASHTO T304, method A, min) 40[1] 43[1] 45 45 

Sand Equivalency (AASHTO T176, min) 40 40[2] 45 50 
Clay Lumps and Friable Particle in Aggregate 
(AASHTO T112) <= 1% <= 1% <= 1% <= 1% 

Plasticity Index of Material Added to Mix Design as 
Mineral Filler (AASHTO T89/90)    <= 4 

Gyratory Compaction     
Gyrations for Nini 6 7 8 7 
Gyrations for Ndes 40 75 100 65 
Gyrations for Nmax 60 115 160 100 

Air Voids, %Va 
(%Gmm Ndes) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

4.5 
(95.5) 

% Gmm Nini <= 91.5[3] <= 89.0[3] <= 89.0 ___ 
% Gmm Nmax <= 98.0 <= 98.0 <= 98.0 <= 98.0 
Dust to Binder Ratio[4] (% passing 0.075/Pbe) 0.6 - 1.2[5] 0.6 - 1.2[5] 0.6 - 1.2[5] 1.2 - 2.0 
Voids filled with Binder (VFB or VFA, %) 68 - 80[6] [8] 65 - 75[6] [7] [9] 65 - 75[6] [7] [9] 70 - 80 
Tensile Strength Ratio (TSR) (AASHTO T283)[10] [11]     

no antistripping additive 0.75 min 0.75 min 0.75 min 0.80 min 
with antistripping additive 0.80 min 0.80 min 0.80 min 0.80 min 

Draindown (AASHTO T305) (%) ___ ___ ___ <= 0.30 
Minimum Effective Asphalt Content, Pbe (%) ___ ___ ___ 5.5 

 [1] For No 6 (4.75 mm) nominal maximum size mixes, the specified fine aggregate angularity is 43 for LT and 45 MT 
mixes. 

 [2] For No 6 (4.75 mm) nominal maximum size mixes, the specified sand equivalency is 43 for MT mixes. 
 [3] The percent maximum density at initial compaction is only a guideline. 
 [4] For a gradation that passes below the boundaries of the caution zone (ref. AASHTO M323), the dust to binder ratio 

limits are 0.6 - 1.6. 
 [5] For No 6 (4.75 mm) nominal maximum size mixes, the specified dust to binder ratio limits are 1.0 - 2.0 for LT mixes 

and 1.5 - 2.0 for MT and HT mixes. 
 [6] For No. 6 (4.75mm) nominal maximum size mixes, the specified VFB is 67 - 79 percent for LT mixes and 66 - 77 

percent for MT and HT mixes. 
 [7] For No. 5 (9.5mm) and No. 4 (12.5 mm) nominal maximum size mixtures, the specified VFB range is 70 - 76 percent. 
 [8] For No. 2 (25.0mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent. 
 [9] For No. 1 (37.5mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent. 
 [10] WisDOT eliminates freeze-thaw conditioning cycles from the TSR test procedure. 
 [11] Run TSR at asphalt content corresponding to 3.0% air void regressed design, or 4.5% air void design for SMA, using 

distilled water for testing. 
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513.2.1(2)  General 
Correct errata by changing the CMM reference from 875.2 to 875.4. 
 (2) Conform to the department's certification method of acceptance, as defined in CMM 875.4, for railing and 

railing components. Furnish a certificate of compliance for miscellaneous hardware. 

531.1(1)  Description 
Correct errata by adding structural steel sign supports constructed under 635. 
 (1) This section describes constructing drilled shaft foundations for the following: 

- Overhead sign structures constructed under 532. 
- High mast light towers constructed under 532. 
- Structural steel sign supports constructed under 635. 
- Camera poles constructed under 677. 

635.3.1(1)  Structural Steel Sign Supports 
Correct errata by adding "type NS" concrete footings. 
 (1) Locate and erect the supports as specified for placement and orientation in 637.3.3.2. Construct Type NS 

concrete footings conforming to 531. 

654.5(2)  Payment 
Correct errata by changing excavating to drilling. 
 (2) Payment for the Bases bid items is full compensation for providing concrete bases; for embedded conduit 

and electrical components; for anchor templates, rods, nuts, and washers; for bar steel reinforcement; and 
for drilling and backfilling. 
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Effective with December 2017 Letting           ASP 7 

ADDITIONAL SPECIAL PROVISION 7 

A. Reporting 1st Tier and DBE Payments During Construction

1. Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’s User Manual, Sublets and Payments.

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

3. Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed.  Report the
payment as specified in A(1) for all work satisfactorily performed.

4. All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

5. Require all first tier relationships, DBE firms and all other tier relationships necessary
to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually 
loaded into the Civil Rights Compliance System.  Copies of prime contractor payments received 
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment 
receipt to be logged manually. 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-
manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 
Electronic Certified Payroll or Labor Data Submittal 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified
payroll reports for contracts with federal funds and labor data for contracts with state funds only.
Details are available online through the department’s highway construction contractor information
(HCCI) site on the Labor, Wages, and EEO Information page at:

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with
state funds only) electronically through CRCS. These payrolls or labor data are due within
seven calendar days following the close of the payroll period. Every firm providing physical
labor towards completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as they
are about to begin their submittals. The department will provide training either in a classroom
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to
schedule the training.

(4) The department will reject all paper submittals for information required under this
special provision. All costs for conforming to this special provision are incidental to the
contract.

(5) Firms wishing to export payroll/labor data from their computer system into CRCS
should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not
every contractor’s payroll system is capable of producing export files. For details, see
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll
Manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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FHWA-1273 --  Revised May 1, 2012  

REQUIRED CONTRACT PROVISIONS 
FEDERAL-AID CONSTRUCTION CONTRACTS 

I. General
II. Nondiscrimination
III. Nonsegregated Facilities
IV. Davis-Bacon and Related Act Provisions
V. Contract Work Hours and Safety Standards Act

Provisions
VI. Subletting or Assigning the Contract
VII. Safety: Accident Prevention
VIII. False Statements Concerning Highway Projects
IX. Implementation of Clean Air Act and Federal Water

Pollution Control Act
X. Compliance with Governmentwide Suspension and

Debarment Requirements
XI. Certification Regarding Use of Contract Funds for

Lobbying

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal).  The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 

Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation.  The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   

In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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Non-discrimination Provisions 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or

b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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SEPTEMBER 2002 
NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE  

EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal

Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The goals and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on all construction work in the
covered area, are as follows:
Goals for Minority Participation for Each Trade:

   County     %     County     %     County     %  

Adams 1.7 Iowa 1.7 Polk 2.2

Ashland 1.2 Iron 1.2 Portage 0.6

Barron 0.6 Jackson 0.6 Price 0.6

Bayfield 1.2 Jefferson 7.0 Racine 8.4

Brown 1.3 Juneau 0.6 Richland 1.7

Buffalo 0.6 Kenosha 3.0 Rock 3.1

Burnett 2.2 Kewaunee 1.0 Rusk 0.6

Calumet 0.9 La Crosse 0.9 St. Croix 2.9

Chippewa 0.5 Lafayette 0.5 Sauk 1.7

Clark 0.6 Langlade 0.6 Sawyer 0.6

Columbia 1.7 Lincoln 0.6 Shawano 1.0

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0

Dane 2.2 Marathon 0.6 Taylor 0.6

Dodge 7.0 Marinette 1.0 Trempealeau 0.6

Door 1.0 Marquette 1.7 Vernon 0.6

Douglas 1.0 Menominee 1.0 Vilas 0.6

Dunn 0.6 Milwaukee 8.0 Walworth 7.0

Eau Claire 0.5 Monroe 0.6 Washburn 0.6

Florence 1.0 Oconto 1.0 Washington 8.0

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0

Grant 0.5 Ozaukee 8.0 Waushara 1.0

Green 1.7 Pepin 0.6 Winnebago 0.9

Green Lake 1.0 Pierce 2.2 Wood 0.6
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 Goals for female participation for each trade:  6.9% 
 These goals are applicable to all the contractor's construction work, (whether or not it is 

federal or federally assisted), performed in the covered area.  If the contractor performs 
construction work in the geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed.  
With regard to this second area, the contractor also is subject to the goals for both its 
federally involved and nonfederally involved construction. 

 
 The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 

60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals.  The hours of minority and female employment and 
training must be substantially uniform throughout the length of the contract, and in each 
trade, and the contractor shall make a good faith effort to employ minorities and women 
evenly on each of its projects.  The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the 
contractor's goals shall be a violation of the contract, the Executive Order and the 
Regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the 
total work hours performed. 

 
3. The contractor shall provide written notification to the Director of the Office of Federal 

Contract Compliance Programs within ten (10) working days of award of any construction 
subcontract in excess of $10,000.00 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor, employer identification number of the subcontractor; 
estimated dollar amount of the subcontract; estimated starting and completion dates of the 
subcontract; and the geographical area in which the subcontract is to be performed. 

 
 As referred to in this section, the Director means: 
 
  Director 
  Office of Federal Contract Compliance Programs 
  Ruess Federal Plaza 
  310 W. Wisconsin Ave., Suite 1115 
  Milwaukee, WI  53202 
 
 The "Employer Identification Number" means the Federal Social Security number used on 

the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 
 
4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is 

the county(ies) in Wisconsin to which this proposal applies. 
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APRIL 2013 

ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 

To report bid rigging activities call: 

1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" 
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of 
possible bid rigging, bidding collusion, or other fraudulent activities should use the 
"hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT 
Inspector General. All information will be treated confidentially and caller anonymity will 
be respected. 



 1 of 1 

 

 Effective November 2020 letting  

 

BUY AMERICA PROVISION 

 

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 
the value of a material subject to the requirements of Buy America. The exemption of this 
requirement is the minimal use of foreign materials if the total cost of such material 
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 
paragraph, the cost is that shown to be the value of the subject products as they are delivered 
to the project. The contractor shall take actions and provide documentation conforming to 
CMM 2-28.5 to ensure compliance with this “Buy America” provision.  

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

 

Upon completion of the project certify to the engineer, in writing using department form 
DT4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form DT4567 is available at:  

 

https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://wisconsindot.gov/Documents/formdocs/dt4567.docx


Effective February 2016 letting 

Cargo Preference Act Requirement 

All Federal-aid projects shall comply with 46 CFR 381.7 (a) – (b) as follows: 

(a) Agreement Clauses. “Use of United States-flag vessels:"

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—“

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.
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Effective with December 2017 Letting 

WISCONSIN DEPARTMENT OF TRANSPORTATION 
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT 

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 
FOR PROJECTS WITH FEDERAL AID

I. PREVAILING WAGE RATES

The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates)
furnishes the minimum prevailing wage rates pursuant to the Davis-Bacon and
Related Acts. The wage rates shown are the minimum rates required by the contract
to be paid during its life, however this is not a representation that labor can be
obtained at these rates. It is the responsibility of bidders to inform themselves as to
the local labor conditions and prospective changes or adjustments of wage rates.
No increase in the contract price will be allowed or authorized on account of the
payment of wage rates in excess of those listed herein.

II. COVERAGE OF TRUCK DRIVERS

Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following
circumstances:

· Drivers of a contractor or subcontractor for time spent working on the site
of the work.

· Drivers of a contractor or subcontractor for time spent loading and/or
unloading materials and supplies on the site of the work, if such time is
not de minimis. https://www.dol.gov/whd/FOH/FOH_Ch15.pdf

· Truck drivers transporting materials or supplies between a facility that is
deemed part of the site of the work and the actual construction site.

· Truck drivers transporting portions of the building or work between a site
established specifically for the performance of the contract where a
significant portion of such building or work is constructed and the physical
place where the building or work called for in the contract will remain.

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the 
following circumstances: 

· Material delivery truck drivers while off the site of the work.
· Drivers of a contractor or subcontractor traveling between a Davis-Bacon

job and a commercial supply facility while they are off the site of the
work.”

· Truck drivers whose time spent on the site of the work is de minimis, such
as only a few minutes at a time merely to pick up or drop off materials or
supplies.

Details are available online at: 
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf 
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx 

https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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III. POSTINGS AT THE SITE OF THE WORK 

 
In addition to the required postings furnished by the department, the contractor shall 
post the following in at least one conspicuous and accessible place at the site of 
work: 

 
a. A copy of the contractor's Equal Employment Opportunity Policy. 

 
All required documents shall be posted by the first day of work and be accurate and 
complete. Postings must be readable, in an area where they will be noticed, and 
maintained until the last day of work. 
 

IV. RESOURCES 
 

Required information regarding compliance with federal provisions is found in the 
following resources: 

· FHWA-1273  included in this contract  
· U.S. Department of Labor Prevailing Wage Resource Book  
· U.S. Department of Labor Field Operations Handbook  
· U.S. Code of Federal Regulations 
· Any applicable law, Act, or Executive Order enacted by the federal 

government at the time of the letting of this contract  
 



"General Decision Number: WI20200010 10/02/2020

Superseded General Decision Number: WI20190010

State: Wisconsin

Construction Type: Highway

Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings
in highway rest areas; and railroad construction)

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.80 for calendar year 2020 applies to all contracts
subject to the Davis‐Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015.  If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.80 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2020.  If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate).  The EO minimum wage rate
will be adjusted annually.  Please note that this EO applies to
the above‐mentioned types of contracts entered into by the
federal government that are subject to the Davis‐Bacon Act
itself, but it does not apply to contracts subject only to the
Davis‐Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)‐(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0              01/03/2020
          1              01/24/2020
          2              02/28/2020
          3              03/06/2020
          4              06/05/2020
          5              06/12/2020
          6              06/19/2020
          7              07/17/2020
          8              08/28/2020



          9              09/11/2020
          10             09/18/2020
          11             10/02/2020

 BRWI0001‐002 06/03/2019

CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 33.80            24.28
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0002‐002 06/01/2019

ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 39.94            23.30
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0002‐005 06/01/2019

ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 35.51            23.37
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0003‐002 06/03/2019

BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 34.18            23.90
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0004‐002 06/01/2019

KENOSHA, RACINE, AND WALWORTH COUNTIES

                                  Rates          Fringes



BRICKLAYER.......................$ 38.43            25.10
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0006‐002 06/01/2019

ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 35.06            23.02
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0007‐002 06/03/2019

GREEN, LAFAYETTE, AND ROCK COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 35.57            24.22
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0008‐002 06/01/2019

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 38.93            24.22
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0011‐002 06/03/2019

CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 34.18            23.90
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0019‐002 06/03/2019

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 33.40            24.68
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0034‐002 06/03/2019

COLUMBIA AND SAUK COUNTIES



                                  Rates          Fringes

BRICKLAYER.......................$ 35.56            24.23
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 CARP0087‐001 05/01/2016

BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

                                  Rates          Fringes

Carpenter & Piledrivermen........$ 36.85            18.39
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 CARP0252‐002 06/01/2016

ADAMS,   BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

                                  Rates          Fringes

CARPENTER  
     CARPENTER...................$ 33.56            18.00
     MILLWRIGHT..................$ 35.08            18.35
     PILEDRIVER..................$ 34.12            18.00
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 CARP0252‐010 06/01/2016

ASHLAND COUNTY

                                  Rates          Fringes

Carpenters  
     Carpenter...................$ 33.56            18.00
     Millwright..................$ 35.08            18.35
     Pile Driver.................$ 34.12            18.00
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐



 CARP0264‐003 06/01/2016

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON
COUNTIES

                                  Rates          Fringes

CARPENTER........................$ 35.78            22.11
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 CARP0361‐004 05/01/2018

BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

                                  Rates          Fringes

CARPENTER........................$ 36.15            20.43
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 CARP2337‐001 06/01/2016

ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON 

ZONE B: KENOSHA & RACINE

                                  Rates          Fringes

PILEDRIVERMAN  
     Zone A......................$ 31.03            22.69
     Zone B......................$ 31.03            22.69
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0014‐002 06/14/2020

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

                                  Rates          Fringes

Electricians:....................$ 35.98            20.98
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0014‐007 07/05/2020

REMAINING COUNTIES

                                  Rates          Fringes



Teledata System Installer  
     Installer/Technician........$ 27.75            15.14

  Low voltage construction, installation, maintenance and
  removal of teledata facilities (voice, data, and video)
  including outside plant, telephone and data inside wire,
  interconnect, terminal equipment, central offices, PABX,
  fiber optic cable and equipment, micro waves, V‐SAT,
  bypass, CATV, WAN (wide area networks), LAN (local area
  networks), and ISDN (integrated systems digital network).

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0127‐002 06/01/2020

KENOSHA COUNTY

                                  Rates          Fringes

Electricians:....................$ 41.62        30%+12.70
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* ELEC0158‐002 06/01/2020

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 34.77     29.75%+10.26
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0159‐003 08/02/2020

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 41.86            22.67
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0219‐004 06/01/2019

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,



Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

                                  Rates          Fringes

Electricians:  
     Electrical contracts over 
     $180,000....................$ 33.94            21.80
     Electrical contracts under 
     $180,000....................$ 31.75            21.73
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* ELEC0242‐005 05/31/2020

DOUGLAS COUNTY

                                  Rates          Fringes

Electricians:....................$ 39.77            28.11
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0388‐002 06/01/2020

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity),  FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

                                  Rates          Fringes

Electricians:....................$ 34.85        26%+11.20
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0430‐002 06/01/2020

RACINE COUNTY (Except Burlington Township)

                                  Rates          Fringes

Electricians:....................$ 41.86            22.66
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0494‐005 06/01/2020

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

                                  Rates          Fringes

Electricians:....................$ 42.84            25.54
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐



 ELEC0494‐006 06/01/2020

CALUMET (Township of New Holstein), DODGE (East of Hwy 26
including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

                                  Rates          Fringes

Electricians:....................$ 36.32            22.51
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0494‐013 06/07/2020

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

                                  Rates          Fringes

Sound & Communications  
     Installer...................$ 21.46            18.52
     Technician..................$ 31.34            20.00

  Installation, testing, maintenance, operation and servicing
  of all sound, intercom, telephone interconnect, closed
  circuit TV systems, radio systems, background music
  systems, language laboratories, electronic carillion,
  antenna distribution systems, clock and program systems and
  low‐voltage systems such as visual nurse call, audio/visual
  nurse call systems, doctors entrance register systems.
  Includes all wire and cable carrying audio, visual, data,
  light and radio frequency signals. Includes the
  installation of conduit, wiremold, or raceways in existing
  structures that have been occupied for six months or more
  where required for the protection of the wire or cable, but
  does not mean a complete conduit or raceway system.  work
  covered does not include the installation of conduit,
  wiremold or any raceways in any new construction, or the
  installation of power supply outlets by means of which
  external electric power is supplied to any of the foregoing
  equipment or products

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0577‐003 06/01/2019

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO



COUNTIES

                                  Rates          Fringes

Electricians:....................$ 33.15     28.50%+10.00
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0890‐003 06/01/2020

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

                                  Rates          Fringes

Electricians:....................$ 37.41     25.95%+11.11
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0953‐001 06/02/2019

                                  Rates          Fringes

Line Construction:  
     (1) Lineman.................$ 47.53            21.43
     (2) Heavy Equipment 
     Operator....................$ 42.78            19.80
     (3) Equipment Operator......$ 38.02            18.40
     (4) Heavy Groundman Driver..$ 33.27            16.88
     (5) Light Groundman Driver..$ 30.89            16.11
     (6) Groundsman..............$ 26.14            14.60
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ENGI0139‐005 06/01/2020

                                  Rates          Fringes

Power Equipment Operator  
     Group 1.....................$ 41.62            23.80
     Group 2.....................$ 41.12            23.80
     Group 3.....................$ 40.62            23.80
     Group 4.....................$ 40.36            23.80
     Group 5.....................$ 40.07            23.80
     Group 6.....................$ 34.17            23.80

HAZARDOUS WASTE PREMIUMS:
EPA Level ""A"" protection ‐ $3.00 per hour
EPA Level ""B"" protection  ‐ $2.00 per hour
EPA Level ""C"" protection ‐ $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS  

  GROUP 1: Cranes, tower cranes, and derricks with or without



  attachments with a lifting capacity of over 100 tons; or
  cranes, tower cranes, and derricks with boom, leads and/or
  jib lengths measuring 176 feet or longer.

  GROUP 2: Cranes, tower cranes and derricks with or  without
  attachments with a lifting capacity of 100 tons or less; or
  cranes, tower cranes, and derricks with boom, leads, and/or
  jibs lengths measuring 175 feet or under and Backhoes
  (excavators) weighing 130,000 lbs and over; caisson rigs;
  pile driver; dredge operator; dredge engineer; Boat Pilot.

  GROUP 3: Mechanic or welder ‐ Heavy duty equipment; cranes
  with a lifting capacity of 25 tons or under; concrete
  breaker (manual or remote); vibratory/sonic concrete
  breaker; concrete laser screed; concrete slipform paver;
  concrete batch plant operator; concrete pvt. spreader ‐
  heavy duty (rubber tired); concrete spreader & distributor;
  automatic subgrader (concrete); concrete grinder & planing
  machine; concrete slipform curb & gutter machine; slipform
  concrete placer; tube finisher; hydro blaster (10,000 psi &
  over); bridge paver; concrete conveyor system; concrete
  pump; Rotec type Conveyor; stabilizing mixer
  (self‐propelled); shoulder widener; asphalt plant engineer;
  bituminious paver; bump cutter & grooving machine; milling
  machine; screed (bituminous paver); asphalt heater, planer
  & scarifier; Backhoes (excavators) weighing under 130,000
  lbs; grader or motor patrol; tractor (scraper, dozer,
  pusher, loader); scraper ‐ rubber tired (single or twin
  engine); endloader; hydraulic backhoe (tractor type);
  trenching machine; skid rigs; tractor, side boom (heavy);
  drilling or boring machine (mechanical heavy); roller over
  5 tons; percussion or rotary drilling machine; air track;
  blaster; loading machine (conveyor); tugger; boatmen;
  winches & A‐frames; post driver; material hoist.

  GROUP 4: Greaser, roller steel (5 tons or less); roller
  (pneumatic tired) ‐ self propelled; tractor (mounted or
  towed compactors & light equipment); shouldering machine;
  self‐ propelled chip spreader; concrete spreader; finishing
  machine; mechanical float; curing machine; power subgrader;
  joint sawer (multiple blade) belting machine; burlap
  machine; texturing machine; tractor endloader (rubber
  tired) ‐ light; jeep digger; forklift; mulcher; launch
  operator; fireman, environmental burner

  GROUP 5: Air compressor; power pack; vibrator hammer and
  extractor; heavy equipment, leadman; tank car heaters;
  stump chipper; curb machine operator; Concrete
  proportioning plants; generators; mudjack operator; rock
  breaker; crusher or screening plant; screed (milling



  machine); automatic belt conveyor and surge bin; pug mill
  operator; Oiler, pump (over 3 inches); Drilling Machine
  Tender.

GROUP 6: Off‐road material hauler with or without ejector.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 IRON0008‐002 06/01/2020

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN,  AND WINNEBAGO
COUNTIES:

                                  Rates          Fringes

IRONWORKER.......................$ 37.31            27.62

  Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
  Day, Thanksgiving Day & Christmas Day.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 IRON0008‐003 06/01/2020

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 39.11            27.87

  Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
  Day, Thanksgiving Day & Christmas Day.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 IRON0383‐001 06/01/2020

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 37.10            27.06
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐



 IRON0498‐005 06/01/2019

GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and
WALWORTH (S.W. 1/3) COUNTIES:

                                  Rates          Fringes

IRONWORKER.......................$ 40.25            40.53
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 IRON0512‐008 06/03/2019

BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,
PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 37.60            29.40
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 IRON0512‐021 06/03/2019

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE,  SAWYER, VILAS AND WASHBURN COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 33.19            29.40
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO0113‐002 06/01/2020

MILWAUKEE AND WAUKESHA COUNTIES

                                  Rates          Fringes

LABORER  
     Group 1.....................$ 30.05            22.26
     Group 2.....................$ 30.20            22.26
     Group 3.....................$ 30.40            22.26
     Group 4.....................$ 30.55            22.26
     Group 5.....................$ 30.70            22.26
     Group 6.....................$ 26.54            22.26

LABORERS CLASSIFICATIONS  

  GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
  Demolition and Wrecking Laborer; Guard Rail, Fence, and
  Bridge Builder; Landscaper; Multiplate Culvert Assembler;



  Stone Handler; Bituminous Worker (Shoveler, Loader, and
  Utility Man); Batch Truck Dumper or Cement Handler;
  Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
  Concrete Handler

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand
  Operated); Chain Saw Operator; Demolition Burning Torch
  Laborer

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter
  (Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4:  Line and Grade Specialist  

GROUP 5:  Blaster and Powderman  

GROUP 6:  Flagperson; traffic control person

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO0113‐003 06/01/2020

OZAUKEE AND WASHINGTON COUNTIES

                                  Rates          Fringes

LABORER  
     Group 1.....................$ 29.30            22.26
     Group 2.....................$ 29.40            22.26
     Group 3.....................$ 29.45            22.26
     Group 4.....................$ 29.65            22.26
     Group 5.....................$ 29.50            22.26
     Group 6.....................$ 26.39            22.26

LABORERS CLASSIFICATIONS  

  GROUP 1:  General Laborer; Tree Trimmer; Conduit Layer;
  Demolition and Wrecking Laborer; Guard Rail, Fence, and
  Bridge Builder; Landscaper; Multiplate Culvert Assembler;
  Stone Handler; Bituminous Worker (Shoveler, Loader, and
  Utility Man); Batch Truck Dumper or Cement Handler;
  Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
  Concrete Handler

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand
  Operated);

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter
  (Curb, Sidewalk, and Pavement); Strike Off Man



GROUP 4:  Line and Grade Specialist  

GROUP 5:  Blaster; powderman  

GROUP 6:  Flagperson and Traffic Control Person

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO0113‐011 06/01/2020

KENOSHA AND RACINE COUNTIES

                                  Rates          Fringes

LABORER  
     Group 1.....................$ 29.11            22.26
     Group 2.....................$ 29.26            22.26
     Group 3.....................$ 29.46            22.26
     Group 4.....................$ 29.43            22.26
     Group 5.....................$ 29.76            22.26
     Group 6.....................$ 26.25            22.26

LABORERS CLASSIFICATIONS:  

  GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
  Demolition and Wrecking Laborer; Guard Rail, Fence, and
  Bridge Builder; Landscaper; Multiplate Culvert Assembler;
  Stone Handler; Bituminous Worker (Shoveler, Loader, and
  Utility Man); Batch Truck Dumper or Cement Handler;
  Bituminous worker (Dumper, Ironer, Smoother, and Tamper);
  Concrete Handler

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand
  Operated); Chain Saw Operator; Demolition Burning Torch
  Laborer

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter
  (Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4:  Line and Grade Specialist  

GROUP 5:  Blaster and Powderman  

GROUP 6:  Flagman; traffic control person

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO0140‐002 06/01/2020

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,



CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

                                  Rates          Fringes

LABORER  
     Group 1.....................$ 33.72            17.95
     Group 2.....................$ 33.82            17.95
     Group 3.....................$ 33.87            17.95
     Group 4.....................$ 34.07            17.95
     Group 5.....................$ 33.92            17.95
     Group 6.....................$ 30.35            17.95

LABORER CLASSIFICATIONS  

  GROUP 1:  General Laborer; Tree Trimmer; Conduit Layer;
  Demolition and Wrecking Laborer; Guard Rail, Fence, and
  Bridge Builder; Landscaper;  Multiplate Culvert Assembler;
  Stone Handler; Bitminous Worker (Shoveler, Loader, and
  Utility Man); Batch Truck Dumper or Cement Handler;
  Bituminous Worker (Dumper, Ironer, Smoother and Tamper);
  Concrete Handler

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand
  Operated); Chain Saw Operator, Demolition Burning Torch
  Laborer

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter
  (Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4:  Line and Grade Secialist  

GROUP 5:  Blaster; powderman  

GROUP 6:  Flagperson; Traffic Control

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO0464‐003 06/01/2020

DANE COUNTY



                                  Rates          Fringes

LABORER  
     Group 1.....................$ 34.00            17.95
     Group 2.....................$ 34.10            17.95
     Group 3.....................$ 34.15            17.95
     Group 4.....................$ 34.35            17.95
     Group 5.....................$ 34.20            17.95
     Group 6.....................$ 30.35            17.95

LABORERS CLASSIFICATIONS:  

  GROUP 1:  General Laborer; Tree Trimmer; Conduit Layer;
  Demolition and Wrecking Laborer; Guard Rail, Fence, and
  Bridge Builder; Landscaper; Multiplate Culvert Assembler;
  Stone Handler; Bituminous Worker (Shoveler, Loader, and
  Utility Man); Batch Truck Dumper or Cement Handler;
  Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);
  Concrete Handler

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand
  Operated); Chain Saw Operator; Demolition Burning Torch
  Laborer

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter
  (Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4:  Line and Grade Specialist  

GROUP 5:  Blaster; Powderman  

GROUP 6:  Flagperson and Traffic Control Person

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0106‐008 05/01/2017

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

                                  Rates          Fringes

Painters:  
     New:
      Brush, Roller..............$ 30.33            17.27
      Spray, Sandblast, Steel....$ 30.93            17.27
     Repaint:
      Brush, Roller..............$ 28.83            17.27
      Spray, Sandblast, Steel....$ 29.43            17.27
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0108‐002 06/01/2019



RACINE COUNTY

                                  Rates          Fringes

Painters:  
     Brush, Roller...............$ 36.08            20.36
     Spray & Sandblast...........$ 37.08            20.36
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0259‐002 05/01/2008

BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

                                  Rates          Fringes

PAINTER..........................$ 24.11            12.15
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0259‐004 05/01/2015

BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

                                  Rates          Fringes

PAINTER..........................$ 22.03            12.45
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0781‐002 06/01/2019

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

                                  Rates          Fringes

Painters:  
     Bridge......................$ 33.30            23.86
     Brush.......................$ 32.95            23.86
     Spray & Sandblast...........$ 33.70            23.86
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0802‐002 06/01/2019

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

                                  Rates          Fringes

PAINTER  
     Brush.......................$ 30.93            18.44



PREMIUM PAY:
  Structural Steel, Spray, Bridges =   $1.00 additional per
  hour.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0802‐003 06/01/2019

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE,  OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO,  SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

                                  Rates          Fringes

PAINTER..........................$ 30.93            18.58
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0934‐001 06/01/2017

KENOSHA AND WALWORTH COUNTIES

                                  Rates          Fringes

Painters:  
     Brush.......................$ 33.74            18.95
     Spray.......................$ 34.74            18.95
     Structural Steel............$ 33.89            18.95
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN1011‐002 06/02/2019

FLORENCE COUNTY

                                  Rates          Fringes

Painters:........................$ 25.76            13.33
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PLAS0599‐010 06/01/2017

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER  
     Area 1......................$ 39.46            17.17
     Area 2 (BAC)................$ 35.07            19.75
     Area 3......................$ 35.61            19.40
     Area 4......................$ 34.70            20.51
     Area 5......................$ 36.27            18.73
     Area 6......................$ 32.02            22.99



AREA DESCRIPTIONS  

  AREA 1:  BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
  COUNTIES

  AREA 2:  ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
  CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
  FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
  LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
  MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
  PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
  VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
  COUNTIES

  AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
  CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
  VERNON COUNTIES

  AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
  

  AREA 5:  DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK
  COUNTIES

AREA 6:  KENOSHA AND RACINE COUNTIES

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 TEAM0039‐001 06/01/2020

                                  Rates          Fringes

TRUCK DRIVER  
     1 & 2 Axles.................$ 31.07            22.94
     3 or more Axles; Euclids,  
     Dumptor & Articulated, 
     Truck Mechanic..............$ 31.22            22.94
  ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
WELL DRILLER.....................$ 16.52             3.70
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐

WELDERS ‐ Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis‐Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide



employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health‐related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health‐related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198‐005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.



Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non‐union rates. Example: SULA2012‐007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG‐OH‐0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on



   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis‐Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION"
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August 2018 

NOTICE TO BIDDERS 
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these advertised 
specifications is incomplete in that the classifications may be omitted from the Department of 
Labor's decision. 

Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omission of these classifications 
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be 
construed as establishing any governmental liability for increased labor cost if it is subsequently 
determined that such classifications are required. 

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for 
evaluating and determining the correct applicable rate. 

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary 
sewer and water main, building) and there is not a separate wage determination for this type of work 
included in the proposal, use the wage determination that is in the proposal. 

If a project includes multiple types of construction, different wage rate determinations may be 
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy = 
bridge over navigable water per USDOL and US Coast Guard designation, WI8/Heavy (Sewer & 
Water Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract 
and/or at least $1,000,000, and Building).  If multiple wage rate determinations are inserted into the 
contract, use the classification in the wage determination for the work being done.  Use WI15 wage 
rates when working on the bridge and/or structure from bank to bank.  Use WI8 wage rates when 
working on any sanitary sewer or water main work.  Use Building wage rates for all work done 
within the footprint of the building.  Use WI10 wage rates for all other highway work in the contract 
and approaches to structures.  For example, if a laborer is working within the footprint of a building, 
use the Laborer rate in the Building wage determination inserted in the contract.  If a laborer is 
working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy wage 
determination if inserted in the contract. If the laborer is working on the highway, use the Laborer 
rate in the WI10/Highway wage determination. 



Wisconsin Department of Transportation 11/25/2020 09:32:55

Proposal ID: 20210112019 Project(s): 3240-14-70
Federal ID(s): WISC  2021085

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0002 108.4400
CPM Progress Schedule EACH

1.000
_________._____ _________._____

0004 201.0120
Clearing ID

60.000
_________._____ _________._____

0006 201.0220
Grubbing ID

60.000
_________._____ _________._____

0008 204.0100
Removing Concrete Pavement SY

17,107.000
_________._____ _________._____

0010 204.0105
Removing Pavement Butt Joints SY

2,785.000
_________._____ _________._____

0012 204.0109.S
Removing Concrete Surface Partial
Depth

SF
315,608.000

_________._____ _________._____

0014 204.0110
Removing Asphaltic Surface SY

192.000
_________._____ _________._____

0016 204.0115
Removing Asphaltic Surface Butt Joints SY

107.000
_________._____ _________._____

0018 204.0120
Removing Asphaltic Surface Milling SY

3,815.000
_________._____ _________._____

0020 204.0130
Removing Curb LF

102.000
_________._____ _________._____

0022 204.0150
Removing Curb & Gutter LF

2,323.000
_________._____ _________._____

0024 204.0155
Removing Concrete Sidewalk SY

1,012.000
_________._____ _________._____

0026 204.0195
Removing Concrete Bases EACH

75.000
_________._____ _________._____

0028 204.0220
Removing Inlets EACH

18.000
_________._____ _________._____

0030 204.0245
Removing Storm Sewer (size) 01. 12-
Inch

LF
235.000

_________._____ _________._____

0032 204.0245
Removing Storm Sewer (size) 02. 18-
Inch

LF
32.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 14
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Proposal ID: 20210112019 Project(s): 3240-14-70
Federal ID(s): WISC  2021085

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0034 204.9105.S
Removing (item description) 01. Traffic
Signals STH 32 and 91st Street

LUMP SUM _________._____LS

0036 204.9105.S
Removing (item description) 02. Traffic
Signals STH 32 and 85th Street

LUMP SUM _________._____LS

0038 204.9105.S
Removing (item description) 03. Lighting
System

LUMP SUM _________._____LS

0040 205.0100
Excavation Common CY

16,787.000
_________._____ _________._____

0042 305.0110
Base Aggregate Dense 3/4-Inch TON

199.000
_________._____ _________._____

0044 305.0120
Base Aggregate Dense 1 1/4-Inch TON

8,983.000
_________._____ _________._____

0046 311.0110
Breaker Run TON

12,626.000
_________._____ _________._____

0048 320.0145
Concrete Base 8-Inch SY

1,013.000
_________._____ _________._____

0050 390.0303
Base Patching Concrete SY

61.000
_________._____ _________._____

0052 390.0403
Base Patching Concrete Shes SY

48.000
_________._____ _________._____

0054 415.0080
Concrete Pavement 8-Inch SY

6,328.000
_________._____ _________._____

0056 415.0210
Concrete Pavement Gaps EACH

7.000
_________._____ _________._____

0058 415.1080
Concrete Pavement HES 8-Inch SY

6,121.000
_________._____ _________._____

0060 415.5110.S
Concrete Pavement Joint Layout LS

1.000
_________._____ _________._____

0062 416.0270
Concrete Driveway HES 7-Inch SY

1,906.000
_________._____ _________._____

0064 416.0610
Drilled Tie Bars EACH

2,191.000
_________._____ _________._____

Proposal Schedule of Items Page 2 of 14
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Proposal ID: 20210112019 Project(s): 3240-14-70
Federal ID(s): WISC  2021085

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0066 416.0620
Drilled Dowel Bars EACH

321.000
_________._____ _________._____

0068 416.1720
Concrete Pavement Replacement SY

272.000
_________._____ _________._____

0070 416.1725
Concrete Pavement Replacement SHES SY

663.000
_________._____ _________._____

0072 450.4000
HMA Cold Weather Paving TON

1,056.000
_________._____ _________._____

0074 455.0605
Tack Coat GAL

5,617.000
_________._____ _________._____

1.00000
0076 460.2000

Incentive Density HMA Pavement DOL
5,680.000

5,680.00

0078 460.5223
HMA Pavement 3 LT 58-28 S TON

5,164.000
_________._____ _________._____

0080 460.5224
HMA Pavement 4 LT 58-28 S TON

4,226.000
_________._____ _________._____

0082 465.0120
Asphaltic Surface Driveways and Field
Entrances

TON
113.000

_________._____ _________._____

0084 465.0125
Asphaltic Surface Temporary TON

100.000
_________._____ _________._____

0086 495.1000.S
Cold patch TON

20.000
_________._____ _________._____

0088 520.8000
Concrete Collars for Pipe EACH

8.000
_________._____ _________._____

0090 601.0110
Concrete Curb Type D LF

104.000
_________._____ _________._____

0092 601.0407
Concrete Curb & Gutter 18-Inch Type D LF

32.000
_________._____ _________._____

0094 601.0411
Concrete Curb & Gutter 30-Inch Type D LF

182.000
_________._____ _________._____

0096 601.0600
Concrete Curb Pedestrian LF

60.000
_________._____ _________._____

Proposal Schedule of Items Page 3 of 14
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Proposal ID: 20210112019 Project(s): 3240-14-70
Federal ID(s): WISC  2021085

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0098 602.0405
Concrete Sidewalk 4-Inch SF

10,590.000
_________._____ _________._____

0100 602.0505
Curb Ramp Detectable Warning Field
Yellow

SF
380.000

_________._____ _________._____

0102 602.0605
Curb Ramp Detectable Warning Field
Radial Yellow

SF
30.000

_________._____ _________._____

0104 608.0412
Storm Sewer Pipe Reinforced Concrete
Class IV 12-Inch

LF
503.000

_________._____ _________._____

0106 608.0418
Storm Sewer Pipe Reinforced Concrete
Class IV 18-Inch

LF
32.000

_________._____ _________._____

0108 611.0420
Reconstructing Manholes EACH

2.000
_________._____ _________._____

0110 611.0430
Reconstructing Inlets EACH

23.000
_________._____ _________._____

0112 611.0624
Inlet Covers Type H EACH

79.000
_________._____ _________._____

0114 611.2004
Manholes 4-FT Diameter EACH

1.000
_________._____ _________._____

0116 611.3004
Inlets 4-FT Diameter EACH

2.000
_________._____ _________._____

0118 611.3230
Inlets 2x3-FT EACH

24.000
_________._____ _________._____

0120 611.8120.S
Cover Plates Temporary EACH

13.000
_________._____ _________._____

0122 612.0106
Pipe Underdrain 6-Inch LF

1,760.000
_________._____ _________._____

0124 612.0902.S
Insulation Board Polystyrene (inch) 01.
4-Inch

SY
14.000

_________._____ _________._____

0126 619.1000
Mobilization EACH

1.000
_________._____ _________._____

Proposal Schedule of Items Page 4 of 14
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Proposal ID: 20210112019 Project(s): 3240-14-70
Federal ID(s): WISC  2021085

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:
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Item ID

Proposal
Line

Number

0128 625.0100
Topsoil SY

6,453.000
_________._____ _________._____

0130 628.1504
Silt Fence LF

960.000
_________._____ _________._____

0132 628.1520
Silt Fence Maintenance LF

480.000
_________._____ _________._____

0134 628.1905
Mobilizations Erosion Control EACH

3.000
_________._____ _________._____

0136 628.1910
Mobilizations Emergency Erosion Control EACH

5.000
_________._____ _________._____

0138 628.2008
Erosion Mat Urban Class I Type B SY

6,453.000
_________._____ _________._____

0140 628.7005
Inlet Protection Type A EACH

3.000
_________._____ _________._____

0142 628.7010
Inlet Protection Type B EACH

3.000
_________._____ _________._____

0144 628.7015
Inlet Protection Type C EACH

81.000
_________._____ _________._____

0146 628.7020
Inlet Protection Type D EACH

16.000
_________._____ _________._____

0148 628.7560
Tracking Pads EACH

4.000
_________._____ _________._____

0150 629.0210
Fertilizer Type B CWT

4.100
_________._____ _________._____

0152 630.0130
Seeding Mixture No. 30 LB

116.100
_________._____ _________._____

0154 630.0200
Seeding Temporary LB

20.000
_________._____ _________._____

0156 630.0500
Seed Water MGAL

108.000
_________._____ _________._____

0158 634.0618
Posts Wood 4x6-Inch X 18-FT EACH

16.000
_________._____ _________._____

0160 634.0814
Posts Tubular Steel 2x2-Inch X 14-FT EACH

92.000
_________._____ _________._____
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Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and
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Item ID

Proposal
Line

Number

0162 637.2210
Signs Type II Reflective H SF

732.000
_________._____ _________._____

0164 637.2215
Signs Type II Reflective H Folding SF

89.520
_________._____ _________._____

0166 637.2230
Signs Type II Reflective F SF

251.060
_________._____ _________._____

0168 638.2102
Moving Signs Type II EACH

3.000
_________._____ _________._____

0170 638.2602
Removing Signs Type II EACH

73.000
_________._____ _________._____

0172 638.3000
Removing Small Sign Supports EACH

48.000
_________._____ _________._____

0174 642.5401
Field Office Type D EACH

1.000
_________._____ _________._____

0176 643.0300
Traffic Control Drums DAY

92,611.000
_________._____ _________._____

0178 643.0410
Traffic Control Barricades Type II DAY

3,411.000
_________._____ _________._____

0180 643.0420
Traffic Control Barricades Type III DAY

22,991.000
_________._____ _________._____

0182 643.0500
Traffic Control Flexible Tubular Marker
Posts

EACH
331.000

_________._____ _________._____

0184 643.0600
Traffic Control Flexible Tubular Marker
Bases

EACH
302.000

_________._____ _________._____

0186 643.0705
Traffic Control Warning Lights Type A DAY

7,311.000
_________._____ _________._____

0188 643.0715
Traffic Control Warning Lights Type C DAY

45,982.000
_________._____ _________._____

0190 643.0800
Traffic Control Arrow Boards DAY

135.000
_________._____ _________._____

0192 643.0900
Traffic Control Signs DAY

30,065.000
_________._____ _________._____
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Item ID

Proposal
Line

Number

0194 643.1050
Traffic Control Signs PCMS DAY

168.000
_________._____ _________._____

0196 643.5000
Traffic Control EACH

1.000
_________._____ _________._____

0198 644.1420
Temporary Pedestrian Surface Plywood SF

254.000
_________._____ _________._____

0200 644.1601
Temporary Pedestrian Curb Ramp DAY

545.000
_________._____ _________._____

0202 644.1810
Temporary Pedestrian Barricade LF

240.000
_________._____ _________._____

0204 645.0111
Geotextile Type DF Schedule A SY

1,221.000
_________._____ _________._____

0206 646.1020
Marking Line Epoxy 4-Inch LF

18,575.000
_________._____ _________._____

0208 646.3020
Marking Line Epoxy 8-Inch LF

2,174.000
_________._____ _________._____

0210 646.5020
Marking Arrow Epoxy EACH

16.000
_________._____ _________._____

0212 646.5120
Marking Word Epoxy EACH

1.000
_________._____ _________._____

0214 646.6120
Marking Stop Line Epoxy 18-Inch LF

289.000
_________._____ _________._____

0216 646.7420
Marking Crosswalk Epoxy Transverse
Line 6-Inch

LF
1,662.000

_________._____ _________._____

0218 646.8120
Marking Curb Epoxy LF

1,080.000
_________._____ _________._____

0220 646.9400
Marking Removal Plowable Raised
Pavement Markers

EACH
342.000

_________._____ _________._____

0222 649.0105
Temporary Marking Line Paint 4-Inch LF

22,668.000
_________._____ _________._____

0224 649.0150
Temporary Marking Line Removable
Tape 4-Inch

LF
32,744.000

_________._____ _________._____
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Bid AmountUnit PriceApproximate
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UnitsDescription
Item ID

Proposal
Line

Number

0226 649.0205
Temporary Marking Line Paint 8-Inch LF

2,261.000
_________._____ _________._____

0228 649.0805
Temporary Marking Stop Line Paint 18-
Inch

LF
142.000

_________._____ _________._____

0230 649.0850
Temporary Marking Stop Line
Removable Tape 18-Inch

LF
158.000

_________._____ _________._____

0232 649.0960
Temporary Marking Removable Mask
Out Tape 6-Inch

LF
1,475.000

_________._____ _________._____

0234 650.4000
Construction Staking Storm Sewer EACH

95.000
_________._____ _________._____

0236 650.4500
Construction Staking Subgrade LF

2,100.000
_________._____ _________._____

0238 650.5500
Construction Staking Curb Gutter and
Curb & Gutter

LF
318.000

_________._____ _________._____

0240 650.7000
Construction Staking Concrete
Pavement

LF
2,100.000

_________._____ _________._____

0242 650.8000
Construction Staking Resurfacing
Reference

LF
11,220.000

_________._____ _________._____

0244 650.8500
Construction Staking Electrical
Installations (project) 01. 3240-14-70

LUMP SUM _________._____LS

0246 650.9000
Construction Staking Curb Ramps EACH

40.000
_________._____ _________._____

0248 650.9910
Construction Staking Supplemental
Control (project) 01. 3240-14-70

LUMP SUM _________._____LS

0250 650.9920
Construction Staking Slope Stakes LF

11,220.000
_________._____ _________._____

0252 652.0225
Conduit Rigid Nonmetallic Schedule 40
2-Inch

LF
4,145.000

_________._____ _________._____
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0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0254 652.0235
Conduit Rigid Nonmetallic Schedule 40
3-Inch

LF
816.000

_________._____ _________._____

0256 652.0605
Conduit Special 2-Inch LF

465.000
_________._____ _________._____

0258 652.0615
Conduit Special 3-Inch LF

1,410.000
_________._____ _________._____

0260 653.0135
Pull Boxes Steel 24x36-Inch EACH

9.000
_________._____ _________._____

0262 653.0140
Pull Boxes Steel 24x42-Inch EACH

21.000
_________._____ _________._____

0264 653.0905
Removing Pull Boxes EACH

13.000
_________._____ _________._____

0266 654.0101
Concrete Bases Type 1 EACH

7.000
_________._____ _________._____

0268 654.0102
Concrete Bases Type 2 EACH

13.000
_________._____ _________._____

0270 654.0105
Concrete Bases Type 5 EACH

37.000
_________._____ _________._____

0272 654.0217
Concrete Control Cabinet Bases Type 9
Special

EACH
2.000

_________._____ _________._____

0274 654.0230
Concrete Control Cabinet Bases Type
L30

EACH
1.000

_________._____ _________._____

0276 655.0230
Cable Traffic Signal 5-14 AWG LF

906.000
_________._____ _________._____

0278 655.0240
Cable Traffic Signal 7-14 AWG LF

160.000
_________._____ _________._____

0280 655.0260
Cable Traffic Signal 12-14 AWG LF

3,917.000
_________._____ _________._____

0282 655.0320
Cable Type UF 2-10 AWG Grounded LF

1,405.000
_________._____ _________._____

0284 655.0515
Electrical Wire Traffic Signals 10 AWG LF

2,853.000
_________._____ _________._____
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Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
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UnitsDescription
Item ID

Proposal
Line

Number

0286 655.0610
Electrical Wire Lighting 12 AWG LF

8,543.000
_________._____ _________._____

0288 655.0625
Electrical Wire Lighting 6 AWG LF

23,027.000
_________._____ _________._____

0290 656.0200
Electrical Service Meter Breaker
Pedestal (location) 01. STH 32 and 91st
Street

LUMP SUM _________._____LS

0292 656.0200
Electrical Service Meter Breaker
Pedestal (location) 02. STH 32 and 85th
Street

LUMP SUM _________._____LS

0294 656.0200
Electrical Service Meter Breaker
Pedestal (location) 03. Lighting, STH 32,
91st Street to 85th Street

LUMP SUM _________._____LS

0296 657.0100
Pedestal Bases EACH

7.000
_________._____ _________._____

0298 657.0255
Transformer Bases Breakaway 11 1/2-
Inch Bolt Circle

EACH
50.000

_________._____ _________._____

0300 657.0305
Poles Type 2 EACH

5.000
_________._____ _________._____

0302 657.0310
Poles Type 3 EACH

8.000
_________._____ _________._____

0304 657.0322
Poles Type 5-Aluminum EACH

37.000
_________._____ _________._____

0306 657.0420
Traffic Signal Standards Aluminum 13-FT EACH

3.000
_________._____ _________._____

0308 657.0425
Traffic Signal Standards Aluminum 15-FT EACH

4.000
_________._____ _________._____

0310 657.0590
Trombone Arms 20-FT EACH

5.000
_________._____ _________._____

0312 657.0595
Trombone Arms 25-FT EACH

7.000
_________._____ _________._____
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Item ID

Proposal
Line

Number

0314 657.0614
Luminaire Arms Single Member 4-Inch
Clamp 8-FT

EACH
12.000

_________._____ _________._____

0316 657.0615
Luminaire Arms Single Member 4 1/2-
Inch Clamp 8-FT

EACH
72.000

_________._____ _________._____

0318 658.0173
Traffic Signal Face 3S 12-Inch EACH

24.000
_________._____ _________._____

0320 658.0174
Traffic Signal Face 4S 12-Inch EACH

8.000
_________._____ _________._____

0322 658.0416
Pedestrian Signal Face 16-Inch EACH

16.000
_________._____ _________._____

0324 658.0500
Pedestrian Push Buttons EACH

20.000
_________._____ _________._____

0326 658.5069
Signal Mounting Hardware (location) 01.
Intersection of STH 32 and 91st Street

LUMP SUM _________._____LS

0328 658.5069
Signal Mounting Hardware (location) 02.
Intersection of STH 32 and 85th Street

LUMP SUM _________._____LS

0330 659.2230
Lighting Control Cabinets 240/480 30-
Inch

EACH
1.000

_________._____ _________._____

0332 661.0200
Temporary Traffic Signals for
Intersections (location) 01. STH 32 and
91st Street

LUMP SUM _________._____LS

0334 661.0200
Temporary Traffic Signals for
Intersections (location) 02. STH 32 and
85th Street

LUMP SUM _________._____LS

0336 690.0150
Sawing Asphalt LF

3,286.000
_________._____ _________._____

0338 690.0250
Sawing Concrete LF

5,835.000
_________._____ _________._____

1.00000
0340 715.0415

Incentive Strength Concrete Pavement DOL
3,736.000

3,736.00
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UnitsDescription
Item ID

Proposal
Line

Number

0342 ASP.1T0A
On-the-Job Training Apprentice at
$5.00/HR

HRS
2,400.000

_________._____

0344 ASP.1T0G
On-the-Job Training Graduate at
$5.00/HR

HRS
1,400.000

_________._____

0346 SPV.0060
Special 01. LED Luminaire EACH

84.000
_________._____ _________._____

0348 SPV.0060
Special 12. Manhole Cover Special EACH

12.000
_________._____ _________._____

0350 SPV.0060
Special 13. Inlet Cover Special EACH

3.000
_________._____ _________._____

0352 SPV.0060
Special 14. Manhole Cover Slotted
Special

EACH
1.000

_________._____ _________._____

0354 SPV.0060
Special 15. Adjusting Sanitary Sewer
Cover

EACH
18.000

_________._____ _________._____

0356 SPV.0060
Special 16. Reconstructing Sanitary
Sewer Cover

EACH
22.000

_________._____ _________._____

0358 SPV.0060
Special 17. Adjusting Water Valve EACH

40.000
_________._____ _________._____

0360 SPV.0060
Special 18.  Section Corner Monuments EACH

2.000
_________._____ _________._____

0362 SPV.0090
Special 01. Curb & Gutter Type A Special
8-Inch

LF
4,199.000

_________._____ _________._____

0364 SPV.0090
Special 02. Curb & Gutter Type A Special
8-Inch Overlay

LF
1,990.000

_________._____ _________._____

0366 SPV.0090
Special 03. Curb & Gutter Type A Special
8-Inch Inlet

LF
496.000

_________._____ _________._____

0368 SPV.0090
Special 04. Curb & Gutter Type A Special
8-Inch Driveway

LF
1,273.000

_________._____ _________._____
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0370 SPV.0090
Special 05. Curb & Gutter Type A Special
12-Inch Curb Ramp

LF
70.000

_________._____ _________._____

0372 SPV.0090
Special 06. Marking Line Contrast Epoxy
4-Inch

LF
2,177.000

_________._____ _________._____

0374 SPV.0090
Special 07. Marking Line Contrast Epoxy
8-Inch

LF
721.000

_________._____ _________._____

0376 SPV.0105
Special 01. Traffic Signal Cabinet and
Controller, STH 32 and 91st Street

LUMP SUM _________._____LS

0378 SPV.0105
Special 02. Traffic Signal Cabinet and
Controller, STH 32 and 85th Street

LUMP SUM _________._____LS

0380 SPV.0105
Special 03. Radar Detection System,
STH 32 and 91st Street

LUMP SUM _________._____LS

0382 SPV.0105
Special 04. Radar Detection System,
STH 32 and 85th Street

LUMP SUM _________._____LS

0384 SPV.0105
Special 05. Salvage & Reinstall
Emergency Veh. Preemption System,
STH 32 & 91st Street

LUMP SUM _________._____LS

0386 SPV.0105
Special 06. Salvage & Reinstall
Emergency Veh Preemption System,
STH 32 & 85th Street

LUMP SUM _________._____LS

0388 SPV.0105
Special 07. Temporary Vehicle Detection
System, STH 32 and 91st Street

LUMP SUM _________._____LS

0390 SPV.0105
Special 08. Temporary Vehicle Detection
System, STH 32 and 85th Street

LUMP SUM _________._____LS

0392 SPV.0105
Special 09. Temporary Lighting LUMP SUM _________._____LS

0394 SPV.0195
Special 01. Joint and Crack Repair TON

200.000
_________._____ _________._____
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Proposal Schedule of Items Page 14 of 14



PLEASE  ATTACH  ADDENDA  HERE


	20210112019cover.pdf
	AttachGuaranty.pdf
	ProposalRequirements.pdf
	BidPreparation.pdf
	ProposalBidBond.pdf
	AnnualBidBond.pdf
	SubContractors.pdf
	DisbarCertification.pdf
	20210112019specials.pdf
	1. General.
	2. Scope of Work.
	3. Prosecution and Progress.
	4. Traffic.
	5. Holiday Work Restrictions.
	6. Utilities.
	7. Information to Bidders, WPDES General Construction Storm Water Discharge Permit.
	8. Notice to Contractor – Contamination Beyond Construction Limits.
	9. Notice to Contractor – Sawcut Slurry.
	10. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.
	11. Erosion Control.
	12. Real Estate Commitments.
	13. Removing Concrete Surface Partial Depth, Item 204.0109.S.
	14. Traffic Signals General.
	15. Removing Traffic Signals STH 32 and 91st Street, Item 204.9105.S.01;Removing Traffic Signals STH 32 and 85th Street, Item 204.9105.S.02.
	16. Removing Lighting System, Item 204.9105.S.03.
	17. Concrete Pavement Joint Layout, Item 415.5110.S.
	18. Cold Patch, Item 495.1000.S.
	19. Cover Plates Temporary, Item 611.8120.S.
	20. Insulation Board Polystyrene, 4-Inch, Item 612.0902.S.
	21. Field Office.
	22. Electrical Service Meter Breaker Pedestal (Intersection), Item 656.0200
	23. Signal Mounting Hardware, Intersection of STH 32 and 91st Street, Item 658.5069.01; Signal Mounting Hardware, Intersection of STH 32 and 85th Street, Item 658.5069.02. 
	24. Lighting Control Cabinets 240/480 30-Inch, Item 659.2230.
	25. LED Luminaire, Item SPV.0060.01.
	26. Pedestal Bases, Item 657.0100;Transformer Bases Breakaway 11 ½-Inch Bolt Circle, Item 657.0255;Traffic Signal Standards Aluminum 13-FT, Item 657.0420;Traffic Signal Standards Aluminum 15-FT, Item 657.0425;Poles Type 2, Item 657.0305;Poles Type 3, Item 657.0310;Poles Type 5-Aluminum, Item 657.0322;Trombone Arms 20-FT, Item 657.0590;Trombone Arms 25-FT, Item 657.0595;Luminaire Arms Single Member 4-Inch Clamp 8-Foot, Item 657.0614;Luminaire Arms Single Member 4 ½-Inch Clamp 8-Foot, Item 657.0615.
	27. Manhole Cover Special, Item SPV.0060.12.
	28. Inlet Cover Special, Item SPV.0060.13.
	29. Manhole Cover Slotted Special, Item SPV.0060.14.
	30. Adjusting Sanitary Sewer Cover, Item SPV.0060.15.
	31. Reconstruct Sanitary Sewer Cover, Item SPV.0600.16.
	32. Adjusting Water Valves, Item SPV.0060.17.
	33. Section Corner Monuments, Item SPV.0060.18.
	34. Concrete Curb and Gutter 30-Inch Type A Special 8-Inch, Item SPV.0090.01. 
	35. Concrete Curb and Gutter 30-Inch Type A Special 8-Inch Overlay, Item SPV.0090.02. 
	36. Concrete Curb and Gutter 30-Inch Type A Special 8-Inch Inlet, Item SPV.0090.03. 
	37. Concrete Curb and Gutter 30-Inch Type A Special 8-Inch Driveway, Item SPV.0090.04. 
	38. Concrete Curb and Gutter 30-Inch Type A Special 12-Inch Curb Ramp, Item SPV.0090.05. 
	39. Marking Contrast Epoxy 4-inch, Item SPV 0090.06.
	40. Marking Contrast Epoxy 8-inch, Item SPV 0090.07.
	41. Traffic Signal Cabinet and Controller STH 32 and 91st Street, Item SPV.0105.01;Traffic Signal Cabinet and Controller STH 32 and 85th Street, Item SPV.0105.02.
	42. Radar Detection System, STH 32 and 91st Street, Item SPV.0105.03;Radar Detection System, STH 32 and 85th Street Item SPV.0105.04.
	43. Salvage and Reinstall Emergency Vehicle Preemption System, STH 32 and 91st Street, Item SPV.0105.05;Salvage and Reinstall Emergency Vehicle Preemption System, STH 32 and 85th Street, Item SPV.0105.06.
	44. Temporary Vehicle Detection System, STH 32 and 91st Street, Item SPV.0105.07; Temporary Vehicle Detection System, STH 32 and 85th Street, Item SPV.0105.08.
	45. Temporary Lighting, Item SPV.0105.09.
	46. Joint And Crack Repair, Item SPV.0195.01.

	ASP-1.pdf
	I. BASIC CONCEPTS
	I. RATIONALE AND SPECIAL NOTE
	II. IMPLEMENTATION
	IV. TRANS TRAINING

	ASP-3.pdf
	Authority
	Authority
	1. Definitions
	1. Definitions
	2. WisDOT DBE Program Compliance
	2. WisDOT DBE Program Compliance
	a.   Documentation Submittal
	a.   Documentation Submittal
	b.   Verification of DBE Commitment
	b.   Verification of DBE Commitment
	(1) DBE Goal Met
	(1) DBE Goal Met
	(2) DBE Goal Not Met
	(2) DBE Goal Not Met

	3. Department's Criteria for Good Faith Effort Documentation
	3. Department's Criteria for Good Faith Effort Documentation
	4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process
	4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process
	4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process
	5.  Determining DBE Eligibility
	5.  Determining DBE Eligibility
	Directory of DBE firms
	Directory of DBE firms


	6. Counting DBE Participation
	6. Counting DBE Participation
	Assessing DBE Work
	Assessing DBE Work

	7. Credit Evaluation for Trucking
	7. Credit Evaluation for Trucking
	8. Credit Evaluation for Manufacturers, Suppliers, Brokers
	8. Credit Evaluation for Manufacturers, Suppliers, Brokers
	9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”)
	A. Issuing a Contract Change Order

	9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”)
	9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”)
	A. Issuing a Contract Change Order
	Contractor Considerations
	Contractor Considerations
	B. Request to Modify DBE Subcontracting Commitment
	B. Request to Modify DBE Subcontracting Commitment
	C. Evaluation and Response to the Request
	C. Evaluation and Response to the Request
	D. DBE Utilization beyond the approved DBE Commitment (Form DT1506)
	D. DBE Utilization beyond the approved DBE Commitment (Form DT1506)

	10. Commercially Useful Function
	10. Commercially Useful Function
	11. Credit Evaluation for DBE Primes
	11. Credit Evaluation for DBE Primes
	12. Joint Venture
	12. Joint Venture
	13. Mentor-Protégé
	13. Mentor-Protégé
	14. Use of Joint Checks
	14. Use of Joint Checks
	15. Payment
	15. Payment
	This sample is provided as a guide not a requirement
	This sample is provided as a guide not a requirement
	This list is not a set of requirements; it is a list of potential strategies
	This list is not a set of requirements; it is a list of potential strategies
	APPENDIX F
	APPENDIX F
	Appendix A of 49 CFR Part 26
	Appendix A of 49 CFR Part 26

	APPENDIX G
	APPENDIX G


	ASP-4.pdf
	Effective December 2020 Letting      ASP-4
	Effective December 2020 Letting      ASP-4
	Payment to First-Tier Subcontractors
	Payment to First-Tier Subcontractors
	Payment to Lower-Tier Subcontractors
	Payment to Lower-Tier Subcontractors


	ASP-6.pdf
	ASP-7.pdf
	ASP-9.pdf
	ADDITIONAL SPECIAL PROVISION 9

	RequiredFederalProvisions.pdf
	Non Discrimination.pdf
	AffirmativeAction.pdf
	AdditionalFederal-AidProvisions.pdf
	Buy America Provision.pdf
	Effective November 2020 letting
	Effective November 2020 letting
	BUY AMERICA PROVISION
	BUY AMERICA PROVISION

	Cargo Preference Act Requirement.pdf
	Supplemental.pdf
	WI10 Highway Davis Bacon prevailing wage rates.pdf
	NoticeToBidders.pdf
	20210112019items.pdf
	AttachAddenda.pdf



