

ORIGINAL**CONTRACT
FOR HIGHWAY WORK**

Wisconsin Department of Transportation

1

COUNTY	STATE PROJECT ID	FEDERAL PROJECT ID	PROJECT DESCRIPTION	HIGHWAY
Dane	1001-00-64		Janesville - Portage, USH 12/18 to STH 30	IH 39

Contractor Firm Name and Address Cornerstone USA LLC 6422 N. Hwy. 31, Suite #1 Racine, WI 53406	
Approximate Sum of Contract (In Words) Two Million, Ninety-Five Thousand, Nine Hundred Ninety Dollars, and 51/100	
Approximate Sum of Contract (In Numbers) \$2,095,990.51	Date Proposal Submitted April 14, 2015

This Contract, for improving the above-designated project, is made and entered into by the Wisconsin Department of Transportation, and the Contractor identified above. The Proposal for executing the above-designated project submitted on the date specified above, by the Contractor, is accepted by the State. The accepted Proposal, the applicable plans, specifications, and the special provisions are all made a part of this Contract. In consideration, the State agrees to pay the Contractor, the approximate sum specified above. The actual sum to be paid will be the aggregate total determined by the work actually performed by the Contractor, calculated upon the unit prices identified in the contract.

For the Contractor

(Individual, Partner, or Corporate President) 5/2/15
(Date)

(Corporate Secretary)

(Witness)

(Witness)

Signature(s) for the contractor shall be attested by two witnesses.

For the Wisconsin Department of Transportation

(Contracts Specialist)

Contract and Bond Approval

By Secretary or Designee if amount is less than \$1000
Or by Governor if \$1000 or more.

(Secretary or Designee)

5/13/15
(Date Contract Executed by Secretary or Designee)

NOTICE TO CONTRACTOR

If the contractor is:

- A) An individual doing business under a firm name, sign as individual.
- B) A partnership or a joint venture, at least one member must sign as partner.
- C) A corporation, the execution must be by the president and secretary. Certified copy may be required of the action of the board of directors authorizing such officers to execute the contract on behalf of the corporation. Certified copy will be required if contract is not executed by the two above named officers. Affix corporate seal. If the corporation has no seal, add the symbol (L.S.).

Corporation Seal**SCOTT WALKER**

(Governor)

MAY - 8 2015

(Date Contract Approved by Governor)

CONTRACT BOND PERFORMANCE AND PAYMENT

PART A: PERFORMANCE

We, the undersigned Contractor as Principal, and Surety are firmly bound to the State of Wisconsin for the performance amount specified below as Part A Performance for the faithful performance of this contract. The condition of this obligation is such that if the Principal shall perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

PART B: PAYMENT

We, the Principal and Surety are firmly bound to the State of Wisconsin in the additional amount specified below as Part B Payment, for all claims, costs and charges. The condition of this obligation is such that if the Principal shall promptly make payment pursuant to section 779.14 Wisconsin Statutes, to all persons who supply labor and material directly to the Principal in the prosecution of the work provided for in this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

The total liability for Part A Performance shall not exceed that amount specified below and shall accrue to the sole benefit of the Wisconsin Department of Transportation. The total liability for Part B Payment shall not exceed that amount specified below. The total liability of this contract bond, identified below, is the sum of the Part A Performance and the Part B Payment. We bind ourselves, our heirs, executors, and administrators for the total contract bond liability.

Attorney-In-Fact for Surety - Print Name <u>Debbra A. Hinkes</u>	Date Bond Executed <u>5-2-15</u>
Attorney-In-Fact Area Code - Telephone Number <u>262-796-8826</u>	Bond Number - REQUIRED <u>2286091</u>
Surety Name and Address West Bend Mutual Insurance Company PO Box 620976 Middleton, WI 53562	Part A: Performance \$2,095,990.51
	Part B: Payment \$2,095,990.51
	Total Contract Bond Liability \$4,191,981.02

Surety: Please attach ONE copy of Power of Attorney.

Debbra A. Hinkes
(Signature of Attorney-In-Fact for Surety)




Cornerstone USA, LLC
(Contractor Name and Seal)

[Signature]
(Signature of Contractor)

[Signature]
(Witness)

[Signature]
(Witness)

<p>On the above date, the identified Attorney-In-Fact for the identified surety, personally appeared before me, the Notary Public, and upon oath declared that:</p> <ol style="list-style-type: none"> 1. The corporate seal affixed to this document is the seal of the identified surety; 2. The Attorney-In-Fact, affixed the seal and executed this document as the free act and deed of the surety; 3. The Attorney-In-Fact is expressly authorized to do so and his/her authority has not been revoked; 4. This surety bond was written through a licensed agent. 	<p><u>5-2-15</u> (Date)</p>
	<p>State of Wisconsin) Waukesha) ss. County)</p>
	<p>On the above date, this instrument was acknowledged before me by the named person(s).</p>
	<p><u>Shelley Paquin</u> (Signature, Notary Public, State of Wisconsin)</p>
	<p><u>Shelley Paquin</u> (Print or Type Name, Notary Public, State of Wisconsin)</p>
<p><u>9-14-18</u> (Date Commission Expires)</p>	



Notary Seal

ORIGINAL**CONTRACT
FOR HIGHWAY WORK**

Wisconsin Department of Transportation

COUNTY	STATE PROJECT ID	FEDERAL PROJECT ID	PROJECT DESCRIPTION	HIGHWAY
Juneau	1016-05-78		Mauston - Wisconsin Dells, Safety Rest Areas 9 and 10	I-90

Contractor Firm Name and Address Cornerstone USA LLC. 712 Russet Street Racine, WI 53405	
Approximate Sum of Contract (In Words) One Million, Two Hundred Fifty-Six Thousand, Five Hundred Thirty-Seven Dollars and 73/100	
Approximate Sum of Contract (In Numbers) \$1,256,537.73	Date Proposal Submitted May 14, 2013

This Contract, for improving the above-designated project, is made and entered into by the Wisconsin Department of Transportation, and the Contractor identified above. The Proposal for executing the above-designated project submitted on the date specified above, by the Contractor, is accepted by the State. The accepted Proposal, the applicable plans, specifications, and the special provisions are all made a part of this Contract. In consideration, the State agrees to pay the Contractor, the approximate sum specified above. The actual sum to be paid will be the aggregate total determined by the work actually performed by the Contractor, calculated upon the unit prices identified in the contract.

For the Contractor

(Individual, Partner, or Corporate President)

(Date)

(Corporate Secretary)

(Witness)

(Witness)

Signature(s) for the contractor shall be attested by two witnesses.

For the Wisconsin Department of Transportation

(Contracts Specialist)

Contract and Bond Approval

By Secretary or Designee if amount is less than \$1000

Or by Governor if \$1000 or more

(Secretary or Designee)

(Date Contract Executed by Secretary or Designee)

NOTICE TO CONTRACTOR

If the contractor is:

- A) An individual doing business under a firm name, sign as individual.
- B) A partnership or a joint venture, at least one member must sign as partner.
- C) A corporation, the execution must be by the president and secretary. Certified copy may be required of the action of the board of directors authorizing such officers to execute the contract on behalf of the corporation. Certified copy will be required if contract is not executed by the two above named officers. Affix corporate seal. If the corporation has no seal, add the symbol (L.S.).

Corporation Seal**SCOTT WALKER**

(Governor)

JUN - 4 2013
(Date Contract Approved by Governor)

CONTRACT BOND PERFORMANCE AND PAYMENT

PART A: PERFORMANCE

We, the undersigned Contractor as Principal, and Surety are firmly bound to the State of Wisconsin for the performance amount specified below as Part A Performance for the faithful performance of this contract. The condition of this obligation is such that if the Principal shall perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

PART B: PAYMENT

We, the Principal and Surety are firmly bound to the State of Wisconsin in the additional amount specified below as Part B Payment, for all claims, costs and charges. The condition of this obligation is such that if the Principal shall promptly make payment pursuant to section 779.14 Wisconsin Statutes, to all persons who supply labor and material directly to the Principal in the prosecution of the work provided for in this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

The total liability for Part A Performance shall not exceed that amount specified below and shall accrue to the sole benefit of the Wisconsin Department of Transportation. The total liability for Part B Payment shall not exceed that amount specified below. The total liability of this contract bond, identified below, is the sum of the Part A Performance and the Part B Payment. We bind ourselves, our heirs, executors, and administrators for the total contract bond liability.

Attorney-In-Fact for Surety - Print Name Pam Hineman	Date Bond Executed 06/03/13
Attorney-In-Fact Area Code - Telephone Number 262-785-9490	Bond Number - REQUIRED 0879912
Surety Name and Address West Bend Mutual Insurance Company PO Box 620976 Middleton, WI 53562	Part A: Performance \$1,256,537.73
	Part B: Payment \$1,256,537.73
	Total Contract Bond Liability \$2,513,075.46

Surety: Please attach ONE copy of Power of Attorney.

Cornerstone USA LLC


(Contractor Name and Seal)

Amy E. Cape

(Signature of Contractor)

(Witness)

(Witness)



On the above date, the identified Attorney-In-Fact for the identified surety, personally appeared before me, the Notary Public, and upon oath declared that:

1. The corporate seal affixed to this document is the seal of the identified surety;
2. The Attorney-In-Fact, affixed the seal and executed this document as the free act and deed of the surety;
3. The Attorney-In-Fact is expressly authorized to do so and his/her authority has not been revoked;
4. This surety bond was written through a licensed agent.

06/03/13

(Date)

State of Wisconsin)

Waukesha) ss.
County)

On the above date, this instrument was acknowledged before me by the named person(s).


(Signature, Notary Public, State of Wisconsin)

Laura J. Brehm

(Print or Type Name, Notary Public, State of Wisconsin)

01/06/14

(Date Commission Expires)




ORIGINAL**CONTRACT
FOR HIGHWAY WORK**

COUNTY	STATE PROJECT ID	FEDERAL PROJECT ID	PROJECT DESCRIPTION	HIGHWAY
St. Croix	1020-01-75	WISC 2012 613	Hudson - Baldwin, St. Croix River Bridge WB, B-55-0061	IH 94
St. Croix	1020-01-76	WISC 2012 614	Hudson - Baldwin, St. Croix River Bridge EB, B-55-0126	IH 94
St. Croix	1020-06-61	WISC 2012 615	Hudson - Menomonie, STH 35 North - USH 12	IH 94

Contractor Firm Name and Address Cornerstone USA LLC 712 Russet Street Racine, WI 53405	
Approximate Sum of Contract (In Words) Five Million, Three Hundred Fifty-Seven Thousand, Five Hundred Fifty-Two Dollars, and 93/100	
Approximate Sum of Contract (In Numbers) \$5,357,552.93	Date Proposal Submitted November 13, 2012

This Contract, for improving the above-designated project, is made and entered into by the Wisconsin Department of Transportation, and the Contractor identified above. The Proposal for executing the above-designated project submitted on the date specified above, by the Contractor, is accepted by the State. The accepted Proposal, the applicable plans, specifications, and the special provisions are all made a part of this Contract. In consideration, the State agrees to pay the Contractor, the approximate sum specified above. The actual sum to be paid will be the aggregate total determined by the work actually performed by the Contractor, calculated upon the unit prices identified in the contract.

For the Contractor


(Individual, Partner, or Corporate President)

11/29/12

(Date)



(Corporate Secretary)


(Witness)


(Witness)


Signature(s) for the contractor shall be attested by two witnesses.

For the Wisconsin Department of Transportation


(Contracts Specialist)

Contract and Bond Approval

By Secretary or Designee if amount is less than \$1000
Or by Governor if \$1000 or more


(Secretary or Designee)

12/9/12
(Date Contract Executed by Secretary or Designee)

NOTICE TO CONTRACTOR

If the contractor is:

- A) An individual doing business under a firm name, sign as individual.
- B) A partnership or a joint venture, at least one member must sign as partner.
- C) A corporation, the execution must be by the president and secretary. Certified copy may be required of the action of the board of directors authorizing such officers to execute the contract on behalf of the corporation. Certified copy will be required if contract is not executed by the two above named officers. Affix corporate seal. If the corporation has no seal, add the symbol (L.S.).

Corporation Seal

SCOTT WALKER

(Governor)

DEC - 4 2012

(Date Contract Approved by Governor)

CONTRACT BOND PERFORMANCE AND PAYMENT

PART A: PERFORMANCE

We, the undersigned Contractor as Principal, and Surety are firmly bound to the State of Wisconsin for the performance amount specified below as Part A Performance for the faithful performance of this contract. The condition of this obligation is such that if the Principal shall perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

PART B: PAYMENT

We, the Principal and Surety are firmly bound to the State of Wisconsin in the additional amount specified below as Part B Payment, for all claims, costs and charges. The condition of this obligation is such that if the Principal shall promptly make payment pursuant to section 779.14 Wisconsin Statutes, to all persons who supply labor and material directly to the Principal in the prosecution of the work provided for in this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

The total liability for Part A Performance shall not exceed that amount specified below and shall accrue to the sole benefit of the Wisconsin Department of Transportation. The total liability for Part B Payment shall not exceed that amount specified below. The total liability of this contract bond, identified below, is the sum of the Part A Performance and the Part B Payment. We bind ourselves, our heirs, executors, and administrators for the total contract bond liability.

Attorney-In-Fact for Surety - Print Name Debbra A. Hinkes	Date Bond Executed 11-30-12
Attorney-In-Fact Area Code - Telephone Number 262-796-8826	Bond Number - REQUIRED 0867543
Surety Name and Address West Bend Mutual Insurance Company PO Box 620976 Middleton, WI 53562	Part A: Performance \$5,357,552.93
	Part B: Payment \$5,357,552.93
	Total Contract Bond Liability \$10,715,105.86

Surety: Please attach ONE copy of Power of Attorney.

Debbra A. Hinkes

(Signature of Attorney-In-Fact for Surety)

Surety Seal

Cornerstone USA LLC

(Contractor Name and Seal)

[Signature]

(Signature of Contractor)

[Signature]

(Witness)

(Witness)

On the above date, the identified Attorney-In-Fact for the identified surety, personally appeared before me, the Notary Public, and upon oath declared that:

1. The corporate seal affixed to this document is the seal of the identified surety;
2. The Attorney-In-Fact, affixed the seal and executed this document as the free act and deed of the surety;
3. The Attorney-In-Fact is expressly authorized to do so and his/her authority has not been revoked;
4. This surety bond was written through a licensed agent.

Notary Seal

11-30-12

(Date)

State of Wisconsin)

Waukesha) ss.

County)
On the above date, this instrument was acknowledged before me by the named person(s).

Shelley Paquin

(Signature, Notary Public, State of Wisconsin)

Shelley Paquin

(Print or Type Name, Notary Public, State of Wisconsin)

9-14-14

(Date Commission Expires)

ORIGINAL**CONTRACT
FOR HIGHWAY WORK**

Wisconsin Department of Transportation

6

COUNTY	STATE PROJECT ID	FEDERAL PROJECT ID	PROJECT DESCRIPTION	HIGHWAY
Racine	1030-11-71		N-S Freeway, CTH K Interchange, CTH K IC Crossroad	IH 94

Contractor Firm Name and Address Cornerstone USA LLC 6422 N. Hwy. 31, Suite #1 Racine, WI 53402	
Approximate Sum of Contract (In Words) Six Million, Forty-Nine Thousand, Six Hundred Sixty-Four Dollars, and 99/100	
Approximate Sum of Contract (In Numbers) \$6,049,664.99	Date Proposal Submitted June 13, 2017

This Contract, for improving the above-designated project, is made and entered into by the Wisconsin Department of Transportation, and the Contractor identified above. The Proposal for executing the above-designated project submitted on the date specified above, by the Contractor, is accepted by the State. The accepted Proposal, the applicable plans, specifications, and the special provisions are all made a part of this Contract. In consideration, the State agrees to pay the Contractor, the approximate sum specified above. The actual sum to be paid will be the aggregate total determined by the work actually performed by the Contractor, calculated upon the unit prices identified in the contract.

For the Contractor**For the Wisconsin Department of Transportation**

6/20/17
(Individual, Partner, or Corporate President) (Date)

n/a
(Corporate Secretary)

Doyle J. Erickson
(Witness)

Jan J. Wolf
(Witness)

Signature(s) for the contractor shall be attested by two witnesses.

Mary K. Wagner
(Contracts Specialist)

Contract and Bond Approval

By Secretary or Designee if amount is less than \$1000
Or by Governor if \$1000 or more

MLF
(Secretary or Designee)

7/5/17
(Date Contract Executed by Secretary or Designee)

NOTICE TO CONTRACTOR

If the contractor is:

- A) An individual doing business under a firm name, sign as individual.
- B) A partnership or a joint venture, at least one member must sign as partner.
- C) A corporation, the execution must be by the president and secretary. Certified copy may be required of the action of the board of directors authorizing such officers to execute the contract on behalf of the corporation. Certified copy will be required if contract is not executed by the two above named officers. Affix corporate seal. If the corporation has no seal, add the symbol (L.S.).



Corporate Seal

SCOTT WALKER

(Governor)

JUN 28 2017

(Date Contract Approved by Governor)

CONTRACT BOND PERFORMANCE AND PAYMENT

PART A: PERFORMANCE

We, the undersigned Contractor as Principal, and Surety are firmly bound to the State of Wisconsin for the performance amount specified below as Part A Performance for the faithful performance of this contract. The condition of this obligation is such that if the Principal shall perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

PART B: PAYMENT

We, the Principal and Surety are firmly bound to the State of Wisconsin in the additional amount specified below as Part B Payment, for all claims, costs and charges. The condition of this obligation is such that if the Principal shall promptly make payment pursuant to section 779.14 Wisconsin Statutes, to all persons who supply labor and material directly to the Principal in the prosecution of the work provided for in this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

The total liability for Part A Performance shall not exceed that amount specified below and shall accrue to the sole benefit of the Wisconsin Department of Transportation. The total liability for Part B Payment shall not exceed that amount specified below. The total liability of this contract bond, identified below, is the sum of the Part A Performance and the Part B Payment. We bind ourselves, our heirs, executors, and administrators for the total contract bond liability.

Attorney-In-Fact for Surety - Print Name Debbra A. Hinkes	Date Bond Executed 6-23-17
Attorney-In-Fact Area Code - Telephone Number 262-796-8826	Bond Number - REQUIRED 2360712
Surety Name and Address West Bend Mutual Insurance Company PO Box 620976 Middleton WI 53562	Part A: Performance \$6,049,664.99
	Part B: Payment \$6,049,664.99
	Total Contract Bond Liability \$12,099,329.98

Surety: Please attach ONE copy of Power of Attorney.

Debbra A. Hinkes
(Signature of Attorney-In-Fact for Surety)




Amy E. Cape, Cornerstone USA, LLC
(Contractor Name and Seal)


[Signature]
(Signature of Contractor)

[Signature]
(Witness)

[Signature]
(Witness)



<p>On the above date, the identified Attorney-In-Fact for the identified surety, personally appeared before me, the Notary Public, and upon oath declared that:</p> <ol style="list-style-type: none"> 1. The corporate seal affixed to this document is the seal of the identified surety; 2. The Attorney-In-Fact, affixed the seal and executed this document as the free act and deed of the surety; 3. The Attorney-In-Fact is expressly authorized to do so and his/her authority has not been revoked; 4. This surety bond was written through a licensed agent. 	<p>6-23-17 (Date)</p> <p>State of Wisconsin)</p> <p>Waukesha) ss. County)</p> <p>On the above date, this instrument was acknowledged before me by the named person(s).</p> <p><u>[Signature]</u> (Signature, Notary Public, State of Wisconsin)</p> <p>Shelley Paquin (Print or Type Name, Notary Public, State of Wisconsin)</p> <p>9-14-18 (Date Commission Expires)</p>



Notary Seal

ORIGINAL**CONTRACT
FOR HIGHWAY WORK**

Wisconsin Department of Transportation


1

COUNTY	STATE PROJECT ID	FEDERAL PROJECT ID	PROJECT DESCRIPTION	HIGHWAY
Columbia	1161-00-65	WISC 2014 259	Madison - Packwaukee, STH 78 - USH 51	IH 39


Contractor Firm Name and Address Cornerstone USA LLC 6422 N. Hwy. 31, Suite #1 Racine, WI 53406	
Approximate Sum of Contract (In Words) One Million, Six Hundred Thirty-Eight Thousand, Three Hundred Eighty-Four Dollars, and 46/100	
Approximate Sum of Contract (In Numbers) \$1,638,384.46	Date Proposal Submitted July 8, 2014


This Contract, for improving the above-designated project, is made and entered into by the Wisconsin Department of Transportation, and the Contractor identified above. The Proposal for executing the above-designated project submitted on the date specified above, by the Contractor, is accepted by the State. The accepted Proposal, the applicable plans, specifications, and the special provisions are all made a part of this Contract. In consideration, the State agrees to pay the Contractor, the approximate sum specified above. The actual sum to be paid will be the aggregate total determined by the work actually performed by the Contractor, calculated upon the unit prices identified in the contract.

For the Contractor

 7/18/14
(Individual, Partner, or Corporate President) (Date)

(Corporate Secretary)

 (Witness)

 (Witness)

Signature(s) for the contractor shall be attested by two witnesses.

NOTICE TO CONTRACTOR

If the contractor is:

- A) An individual doing business under a firm name, sign as individual.
- B) A partnership or a joint venture, at least one member must sign as partner.
- C) A corporation, the execution must be by the president and secretary. Certified copy may be required of the action of the board of directors authorizing such officers to execute the contract on behalf of the corporation. Certified copy will be required if contract is not executed by the two above named officers. Affix corporate seal. If the corporation has no seal, add the symbol (L.S.).

Corporation Seal**For the Wisconsin Department of Transportation**


(Contracts Specialist)

Contract and Bond Approval
By Secretary or Designee if amount is less than \$1000
Or by Governor if \$1000 or more


(Secretary or Designee)

8-22-14
(Date Contract Executed by Secretary or Designee)

SCOTT WALKER

(Governor)

JUL 25 2014

(Date Contract Approved by Governor)

CONTRACT BOND PERFORMANCE AND PAYMENT

PART A: PERFORMANCE

We, the undersigned Contractor as Principal, and Surety are firmly bound to the State of Wisconsin for the performance amount specified below as Part A Performance for the faithful performance of this contract. The condition of this obligation is such that if the Principal shall perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.



PART B: PAYMENT



We, the Principal and Surety are firmly bound to the State of Wisconsin in the additional amount specified below as Part B Payment, for all claims, costs and charges. The condition of this obligation is such that if the Principal shall promptly make payment pursuant to section 779.14 Wisconsin Statutes, to all persons who supply labor and material directly to the Principal in the prosecution of the work provided for in this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.


The total liability for Part A Performance shall not exceed that amount specified below and shall accrue to the sole benefit of the Wisconsin Department of Transportation. The total liability for Part B Payment shall not exceed that amount specified below. The total liability of this contract bond, identified below, is the sum of the Part A Performance and the Part B Payment. We bind ourselves, our heirs, executors, and administrators for the total contract bond liability.

Attorney-In-Fact for Surety - Print Name Debbra Hinkes	Date Bond Executed 7-23-14
Attorney-In-Fact Area Code - Telephone Number 262-796-8826	Bond Number - REQUIRED 2155723
Surety Name and Address West Bend Mutual Insurance Company PO Box 620976 Middleton WI 53562	Part A: Performance \$1,638,384.46
	Part B: Payment \$1,638,384.46
	Total Contract Bond Liability \$3,276,768.92

Surety: Please attach ONE copy of Power of Attorney.


(Signature of Attorney-In-Fact for Surety)

Surety Seal

Cornerstone USA, LLC
(Contractor Name and Seal)

Amy E. Cape (Signature of Contractor)

(Witness)
(Witness)

<p>On the above date, the identified Attorney-In-Fact for the identified surety, personally appeared before me, the Notary Public, and upon oath declared that:</p> <ol style="list-style-type: none">1. The corporate seal affixed to this document is the seal of the identified surety;2. The Attorney-In-Fact, affixed the seal and executed this document as the free act and deed of the surety;3. The Attorney-In-Fact is expressly authorized to do so and his/her authority has not been revoked;4. This surety bond was written through a licensed agent.	7-23-14 (Date)
	State of Wisconsin) Waukesha) ss. County) On the above date, this instrument was acknowledged before me by the named person(s).
	 (Signature, Notary Public, State of Wisconsin)
	Shelley Paquin (Print or Type Name, Notary Public, State of Wisconsin)
	9-14-14 (Date Commission Expires)

Notary Seal

**CONTRACT
FOR HIGHWAY WORK**

Wisconsin Department of Transportation

COUNTY
ChippewaSTATE PROJECT ID
1190-03-62

FEDERAL PROJECT ID

PROJECT DESCRIPTION
Eau Claire - Chippewa Falls,
STH 29 InterchangeHIGHWAY
USH 53

Contractor Firm Name and Address

Cornerstone USA LLC
6422 N. Hwy. 31, Suite #1
Racine, WI 53406

Approximate Sum of Contract (In Words)

Two Million, Four Hundred Thirteen Thousand, Five Hundred Thirty-Four Dollars, and 62/100

Approximate Sum of Contract (In Numbers)

\$2,413,534.62

Date Proposal Submitted

May 10, 2016

This Contract, for improving the above-designated project, is made and entered into by the Wisconsin Department of Transportation, and the Contractor identified above. The Proposal for executing the above-designated project submitted on the date specified above, by the Contractor, is accepted by the State. The accepted Proposal, the applicable plans, specifications, and the special provisions are all made a part of this Contract. In consideration, the State agrees to pay the Contractor, the approximate sum specified above. The actual sum to be paid will be the aggregate total determined by the work actually performed by the Contractor, calculated upon the unit prices identified in the contract.

For the Contractor**For the Wisconsin Department of Transportation**

(Individual, Partner, or Corporate President)

Amy E. Cape

(none)

6/9/16

(Date)

(Corporate Secretary)

(Witness)

(Witness)

Signature(s) for the contractor shall be attested by two witnesses.

Deanna K. Heibel

(Contracts Specialist)

Contract and Bond Approval

By Secretary or Designee if amount is less than \$1000

Or by Governor if \$1000 or more

NOTICE TO CONTRACTOR

If the contractor is:

- A) An individual doing business under a firm name, sign as individual.
- B) A partnership or a joint venture, at least one member must sign as partner.
- C) A corporation, the execution must be by the president and secretary. Certified copy may be required of the action of the board of directors authorizing such officers to execute the contract on behalf of the corporation. Certified copy will be required if contract is not executed by the two above named officers. Affix corporate seal. If the corporation has no seal, add the symbol (L.S.).

Corporation Seal

(Secretary or Designee)

(Date Contract Executed by Secretary or Designee)

SCOTT WALKER

(Governor)

JUN 17 2016
(Date Contract Approved by Governor)

CONTRACT BOND PERFORMANCE AND PAYMENT

PART A: PERFORMANCE

We, the undersigned Contractor as Principal, and Surety are firmly bound to the State of Wisconsin for the performance amount specified below as Part A Performance for the faithful performance of this contract. The condition of this obligation is such that if the Principal shall perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

PART B: PAYMENT

We, the Principal and Surety are firmly bound to the State of Wisconsin in the additional amount specified below as Part B Payment, for all claims, costs and charges. The condition of this obligation is such that if the Principal shall promptly make payment pursuant to section 779.14 Wisconsin Statutes, to all persons who supply labor and material directly to the Principal in the prosecution of the work provided for in this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

The total liability for Part A Performance shall not exceed that amount specified below and shall accrue to the sole benefit of the Wisconsin Department of Transportation. The total liability for Part B Payment shall not exceed that amount specified below. The total liability of this contract bond, identified below, is the sum of the Part A Performance and the Part B Payment. We bind ourselves, our heirs, executors, and administrators for the total contract bond liability.

Attorney-In-Fact for Surety - Print Name <u>Debbra A. Hinkes</u>	Date Bond Executed <u>6-8-16</u>
Attorney-In-Fact Area Code - Telephone Number <u>262-796-8826</u>	Bond Number - REQUIRED <u>2325145</u>
Surety Name and Address West Bend Mutual Insurance Company PO Box 620976 Middleton WI 53562	Part A: Performance <u>\$2,413,534.62</u>
	Part B: Payment <u>\$2,413,534.62</u>
	Total Contract Bond Liability <u>\$4,827,069.24</u>

Surety: Please attach ONE copy of Power of Attorney.

Debbra A. Hinkes
(Signature of Attorney-In-Fact for Surety)



On the above date, the identified Attorney-In-Fact for the identified surety, personally appeared before me, the Notary Public, and upon oath declared that:

1. The corporate seal affixed to this document is the seal of the identified surety;
2. The Attorney-In-Fact, affixed the seal and executed this document as the free act and deed of the surety;
3. The Attorney-In-Fact is expressly authorized to do so and his/her authority has not been revoked;
4. This surety bond was written through a licensed agent.



Cornerstone USA LLC
(Contractor Name and Seal)

[Signature]
(Signature of Contractor)

[Signature]
(Witness)

[Signature]
(Witness)

6-8-16

(Date)

State of Wisconsin)

Waukesha) ss.
County)

On the above date, this instrument was acknowledged before me by the named person(s).

Shelley Paquin
(Signature, Notary Public, State of Wisconsin)

Shelley Paquin
(Print or Type Name, Notary Public, State of Wisconsin)

9-14-18

(Date Commission Expires)

ORIGINAL**CONTRACT
FOR HIGHWAY WORK**




Wisconsin Department of Transportation

COUNTY	STATE PROJECT ID	FEDERAL PROJECT ID	PROJECT DESCRIPTION	HIGHWAY
Dane	1204-08-61		Mount Horeb - Madison, Town Hall Road - West Junction CTH MV	USH 18

Contractor Firm Name and Address Cornerstone USA LLC 6422 N. Hwy. 31, Suite #1 Racine, WI 53406	
Approximate Sum of Contract (In Words) Two Million, Two Hundred Forty-Four Thousand, One Hundred Forty-One Dollars, and 42/100	
Approximate Sum of Contract (In Numbers) \$2,244,141.42	Date Proposal Submitted July 14, 2015


This Contract, for improving the above-designated project, is made and entered into by the Wisconsin Department of Transportation, and the Contractor identified above. The Proposal for executing the above-designated project submitted on the date specified above, by the Contractor, is accepted by the State. The accepted Proposal, the applicable plans, specifications, and the special provisions are all made a part of this Contract. In consideration, the State agrees to pay the Contractor, the approximate sum specified above. The actual sum to be paid will be the aggregate total determined by the work actually performed by the Contractor, calculated upon the unit prices identified in the contract.

For the Contractor


 (Individual, Partner, or Corporate President) 8/7/2015
 (Date)
 (Corporate Secretary)

 (Witness)

 (Witness)


Signature(s) for the contractor shall be attested by two witnesses.

For the Wisconsin Department of Transportation


 (Contracts Specialist)

Contract and Bond Approval

By Secretary or Designee if amount is less than \$1000
 Or by Governor if \$1000 or more


 (Secretary or Designee)
8-25-15
 (Date Contract Executed by Secretary or Designee)

NOTICE TO CONTRACTOR

If the contractor is:

- A) An individual doing business under a firm name, sign as individual.
- B) A partnership or a joint venture, at least one member must sign as partner.
- C) A corporation, the execution must be by the president and secretary. Certified copy may be required of the action of the board of directors authorizing such officers to execute the contract on behalf of the corporation. Certified copy will be required if contract is not executed by the two above named officers. Affix corporate seal. If the corporation has no seal, add the symbol (L.S.).

Corporation Seal**SCOTT WALKER**

(Governor)

AUG 13 2015

(Date Contract Approved by Governor)

CONTRACT BOND PERFORMANCE AND PAYMENT

PART A: PERFORMANCE

We, the undersigned Contractor as Principal, and Surety are firmly bound to the State of Wisconsin for the performance amount specified below as Part A Performance for the faithful performance of this contract. The condition of this obligation is such that if the Principal shall perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

PART B: PAYMENT

We, the Principal and Surety are firmly bound to the State of Wisconsin in the additional amount specified below as Part B Payment, for all claims, costs and charges. The condition of this obligation is such that if the Principal shall promptly make payment pursuant to section 779.14 Wisconsin Statutes, to all persons who supply labor and material directly to the Principal in the prosecution of the work provided for in this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

The total liability for Part A Performance shall not exceed that amount specified below and shall accrue to the sole benefit of the Wisconsin Department of Transportation. The total liability for Part B Payment shall not exceed that amount specified below. The total liability of this contract bond, identified below, is the sum of the Part A Performance and the Part B Payment. We bind ourselves, our heirs, executors, and administrators for the total contract bond liability.

Attorney-In-Fact for Surety - Print Name Debbra A. Hinkes	Date Bond Executed 8-11-15
Attorney-In-Fact Area Code - Telephone Number 262-796-8826	Bond Number - REQUIRED 2303905
Surety Name and Address West Bend Mutual Insurance Company PO Box 620976 Middleton WI 53562	Part A: Performance \$2,244,141.42
	Part B: Payment \$2,244,141.42
	Total Contract Bond Liability \$4,488,282.84

Surety: Please attach ONE copy of Power of Attorney.

Debbra A. Hinkes

(Signature of Attorney-In-Fact for Surety)



[Signature]
(Contractor Name and Seal)
Cornerstone USA, LLC
(Signature of Contractor)
[Signature]
(Witness)
[Signature]
(Witness)

8-11-15

(Date)

State of Wisconsin)

Waukesha) ss.

County)

On the above date, this instrument was acknowledged before me by the named person(s).

Shelley Paquin

(Signature, Notary Public, State of Wisconsin)

Shelley Paquin

(Print or Type Name, Notary Public, State of Wisconsin)

9-14-18

(Date Commission Expires)

On the above date, the identified Attorney-In-Fact for the identified surety, personally appeared before me, the Notary Public, and upon oath declared that:

1. The corporate seal affixed to this document is the seal of the identified surety;
2. The Attorney-In-Fact, affixed the seal and executed this document as the free act and deed of the surety;
3. The Attorney-In-Fact is expressly authorized to do so and his/her authority has not been revoked;
4. This surety bond was written through a licensed agent.

Notary Seal



ORIGINAL**CONTRACT
FOR HIGHWAY WORK**

Wisconsin Department of Transportation

1

COUNTY	STATE PROJECT ID	FEDERAL PROJECT ID	PROJECT DESCRIPTION	HIGHWAY
Manitowoc	1226-07-72		Manitowoc - Green Bay, Rest Areas 51 and 52	IH 43

Contractor Firm Name and Address

Cornerstone USA LLC
712 Russet Street
Racine, WI 53405

Approximate Sum of Contract (In Words)

Six Hundred Twenty-Six Thousand, Six Dollars, and 89/100

Approximate Sum of Contract (In Numbers)

\$626,006.89

Date Proposal Submitted

November 13, 2012

This Contract, for improving the above-designated project, is made and entered into by the Wisconsin Department of Transportation, and the Contractor identified above. The Proposal for executing the above-designated project submitted on the date specified above, by the Contractor, is accepted by the State. The accepted Proposal, the applicable plans, specifications, and the special provisions are all made a part of this Contract. In consideration, the State agrees to pay the Contractor, the approximate sum specified above. The actual sum to be paid will be the aggregate total determined by the work actually performed by the Contractor, calculated upon the unit prices identified in the contract.

For the Contractor

11/29/12

(Individual, Partner, or Corporate President)

(Date)

(Corporate Secretary)

(Witness)

(Witness)

Signature(s) for the contractor shall be attested by two witnesses.

For the Wisconsin Department of Transportation

(Contracts Specialist)

Contract and Bond Approval

By Secretary or Designee if amount is less than \$1000
Or by Governor if \$1000 or more

(Secretary or Designee)

(Date Contract Executed by Secretary or Designee)

NOTICE TO CONTRACTOR

If the contractor is:

- A) An individual doing business under a firm name, sign as individual.
- B) A partnership or a joint venture, at least one member must sign as partner.
- C) A corporation, the execution must be by the president and secretary. Certified copy may be required of the action of the board of directors authorizing such officers to execute the contract on behalf of the corporation. Certified copy will be required if contract is not executed by the two above named officers. Affix corporate seal. If the corporation has no seal, add the symbol (L.S.).

Corporation Seal**SCOTT WALKER**

(Governor)

DEC - 4 2012

(Date Contract Approved by Governor)

CONTRACT BOND PERFORMANCE AND PAYMENT

PART A: PERFORMANCE

We, the undersigned Contractor as Principal, and Surety are firmly bound to the State of Wisconsin for the performance amount specified below as Part A Performance for the faithful performance of this contract. The condition of this obligation is such that if the Principal shall perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

PART B: PAYMENT

We, the Principal and Surety are firmly bound to the State of Wisconsin in the additional amount specified below as Part B Payment, for all claims, costs and charges. The condition of this obligation is such that if the Principal shall promptly make payment pursuant to section 779.14 Wisconsin Statutes, to all persons who supply labor and material directly to the Principal in the prosecution of the work provided for in this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

The total liability for Part A Performance shall not exceed that amount specified below and shall accrue to the sole benefit of the Wisconsin Department of Transportation. The total liability for Part B Payment shall not exceed that amount specified below. The total liability of this contract bond, identified below, is the sum of the Part A Performance and the Part B Payment. We bind ourselves, our heirs, executors, and administrators for the total contract bond liability.


Attorney-In-Fact for Surety - Print Name Debbra A. Hinkes	Date Bond Executed 11/30/12
Attorney-In-Fact Area Code - Telephone Number 262-796-8826	Bond Number - REQUIRED 0867422
Surety Name and Address West Bend Mutual Insurance Company PO Box 620976 Middleton, WI 53562	Part A: Performance \$626,006.89
	Part B: Payment \$626,006.89
	Total Contract Bond Liability \$1,252,013.78


Surety: Please attach ONE copy of Power of Attorney.


(Signature of Attorney-In-Fact for Surety)

Surety Seal

Cornerstone USA LLC

 (Contractor Name and Seal)

 (Signature of Contractor)

 (Witness)

 (Witness)

11/30/12

(Date)

On the above date, the identified Attorney-In-Fact for the identified surety, personally appeared before me, the Notary Public, and upon oath declared that:

1. The corporate seal affixed to this document is the seal of the identified surety;
2. The Attorney-In-Fact, affixed the seal and executed this document as the free act and deed of the surety;
3. The Attorney-In-Fact is expressly authorized to do so and his/her authority has not been revoked;
4. This surety bond was written through a licensed agent.

State of Wisconsin)

Waukesha County) ss.

On the above date, this instrument was acknowledged before me by the named person(s).


(Signature, Notary Public) State of Wisconsin

Shelley Paquin
(Print or Type Name, Notary Public, State of Wisconsin)

9-14-14

(Date Commission Expires)

Notary Seal

ORIGINAL**CONTRACT
FOR HIGHWAY WORK**

COUNTY	STATE PROJECT ID	FEDERAL PROJECT ID	PROJECT DESCRIPTION	HIGHWAY
Kenosha	1310-16-70		STH 50, B-30-54 EB Over Des Plaines River	STH 50
Kenosha	3738-02-73	WISC 2016 223	104th Street, Village of Pleasant Prairie, Corporate Drive to East of Terwall Terrace	STH 165
Kenosha	3738-06-60	WISC 2016 224	104th Street, Village of Pleasant Prairie, IH 94 to STH 31	STH 165

Contractor Firm Name and Address Cornerstone USA LLC 6422 N. Hwy. 31, Suite #1 Racine, WI 53406	
Approximate Sum of Contract (In Words) Eight Million, Two Hundred Seventy-Eight Thousand, Five Hundred Sixty-Eight Dollars, and 31/100	
Approximate Sum of Contract (In Numbers) \$8,278,568.31	Date Proposal Submitted June 14, 2016

This Contract, for improving the above-designated project, is made and entered into by the Wisconsin Department of Transportation, and the Contractor identified above. The Proposal for executing the above-designated project submitted on the date specified above, by the Contractor, is accepted by the State. The accepted Proposal, the applicable plans, specifications, and the special provisions are all made a part of this Contract. In consideration, the State agrees to pay the Contractor, the approximate sum specified above. The actual sum to be paid will be the aggregate total determined by the work actually performed by the Contractor, calculated upon the unit prices identified in the contract.

For the Contractor**For the Wisconsin Department of Transportation**

 **AMY E. CAPE, OWNER** 6/23/16
(Individual, Partner, or Corporate President) (Date)


(Contracts Specialist)

 (Corporate Secretary)
 (Witness)
 (Witness)

Contract and Bond Approval
By Secretary or Designee if amount is less than \$1000
Or by Governor if \$1000 or more

Signature(s) for the contractor shall be attested by two witnesses.

NOTICE TO CONTRACTOR

If the contractor is:

- A) An individual doing business under a firm name, sign as individual.
- B) A partnership or a joint venture, at least one member must sign as partner.
- C) A corporation, the execution must be by the president and secretary. Certified copy may be required of the action of the board of directors authorizing such officers to execute the contract on behalf of the corporation. Certified copy will be required if contract is not executed by the two above named officers. Affix corporate seal. If the corporation has no seal, add the symbol (L.S.).

 (Secretary or Designee)
7-11-16
(Date Contract Executed by Secretary or Designee)

SCOTT WALKER

(Governor) JUL - 7 2016

(Date Contract Approved by Governor)

Corporation Seal

CONTRACT BOND PERFORMANCE AND PAYMENT

PART A: PERFORMANCE

We, the undersigned Contractor as Principal, and Surety are firmly bound to the State of Wisconsin for the performance amount specified below as Part A Performance for the faithful performance of this contract. The condition of this obligation is such that if the Principal shall perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

PART B: PAYMENT

We, the Principal and Surety are firmly bound to the State of Wisconsin in the additional amount specified below as Part B Payment, for all claims, costs and charges. The condition of this obligation is such that if the Principal shall promptly make payment pursuant to section 779.14 Wisconsin Statutes, to all persons who supply labor and material directly to the Principal in the prosecution of the work provided for in this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

The total liability for Part A Performance shall not exceed that amount specified below and shall accrue to the sole benefit of the Wisconsin Department of Transportation. The total liability for Part B Payment shall not exceed that amount specified below. The total liability of this contract bond, identified below, is the sum of the Part A Performance and the Part B Payment. We bind ourselves, our heirs, executors, and administrators for the total contract bond liability.

Attorney-In-Fact for Surety - Print Name Debbra A. Hinkes	Date Bond Executed 6-27-16
Attorney-In-Fact Area Code - Telephone Number 262-796-8826	Bond Number - REQUIRED 2326576
Surety Name and Address West Bend Mutual Insurance Company PO Box 620976 Middleton WI 53562	Part A: Performance \$8,278,568.31
	Part B: Payment \$8,278,568.31
	Total Contract Bond Liability \$16,557,136.62

Surety: Please attach ONE copy of Power of Attorney.

Cornerstone USA, LLC

(Contractor Name and Seal)

(Signature of Contractor)

(Witness)

(Witness)

(Signature of Attorney-In-Fact for Surety)



6-27-16

(Date)

State of Wisconsin)

Waukesha) ss.


County)

On the above date, this instrument was acknowledged before me by the named person(s).

On the above date, the identified Attorney-In-Fact for the identified surety, personally appeared before me, the Notary Public, and upon oath declared that:

1. The corporate seal affixed to this document is the seal of the identified surety;
2. The Attorney-In-Fact, affixed the seal and executed this document as the free act and deed of the surety;
3. The Attorney-In-Fact is expressly authorized to do so and his/her authority has not been revoked;
4. This surety bond was written through a licensed agent.

Notary Seal



(Signature, Notary Public, State of Wisconsin)

Shelley Paquin

(Print or Type Name, Notary Public, State of Wisconsin)

9-14-18

(Date Commission Expires)

ORIGINAL**CONTRACT
FOR HIGHWAY WORK**

Wisconsin Department of Transportation





40

COUNTY	STATE PROJECT ID	FEDERAL PROJECT ID	PROJECT DESCRIPTION	HIGHWAY
Polk	1570-00-72	WISC 2017 293	St. Croix Falls - Turtle Lake, St. Croix River to Glacier Dr.	USH 8
Polk	1570-00-73		St. Croix Falls - Turtle Lake, B-48-0004, B-48-0038, and B-48-0039	USH 8

Contractor Firm Name and Address Cornerstone USA LLC 6422 N. Hwy. 31, Suite #1 Racine, WI 53402	
Approximate Sum of Contract (In Words) Two Million, Three Hundred Fifty-Five Thousand, Four Hundred Twenty-Seven Dollars, and 10/100	
Approximate Sum of Contract (In Numbers) \$2,355,427.10	Date Proposal Submitted May 9, 2017

This Contract, for improving the above-designated project, is made and entered into by the Wisconsin Department of Transportation, and the Contractor identified above. The Proposal for executing the above-designated project submitted on the date specified above, by the Contractor, is accepted by the State. The accepted Proposal, the applicable plans, specifications, and the special provisions are all made a part of this Contract. In consideration, the State agrees to pay the Contractor, the approximate sum specified above. The actual sum to be paid will be the aggregate total determined by the work actually performed by the Contractor, calculated upon the unit prices identified in the contract.

For the Contractor**For the Wisconsin Department of Transportation**

 6/4/2017
(Individual, Partner, or Corporate President) (Date)
n/a

(Corporate Secretary)

(Witness)

(Witness)


(Contracts Specialist)

Contract and Bond Approval

By Secretary or Designee if amount is less than \$1000
Or by Governor if \$1000 or more

Signature(s) for the contractor shall be attested by two witnesses.

NOTICE TO CONTRACTOR

If the contractor is:

- An individual doing business under a firm name, sign as individual.
- A partnership or a joint venture, at least one member must sign as partner.
- A corporation, the execution must be by the president and secretary. Certified copy may be required of the action of the board of directors authorizing such officers to execute the contract on behalf of the corporation. Certified copy will be required if contract is not executed by the two above named officers. Affix corporate seal. If the corporation has no seal, add the symbol (L.S.).


(Secretary or Designee)
6-19-17
(Date Contract Executed by Secretary or Designee)

SCOTT WALKER

(Governor)

JUN 14 2017

(Date Contract Approved by Governor)

Corporation Seal

CONTRACT BOND PERFORMANCE AND PAYMENT

PART A: PERFORMANCE

We, the undersigned Contractor as Principal, and Surety are firmly bound to the State of Wisconsin for the performance amount specified below as Part A Performance for the faithful performance of this contract. The condition of this obligation is such that if the Principal shall perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

PART B: PAYMENT

We, the Principal and Surety are firmly bound to the State of Wisconsin in the additional amount specified below as Part B Payment, for all claims, costs and charges. The condition of this obligation is such that if the Principal shall promptly make payment pursuant to section 779.14 Wisconsin Statutes, to all persons who supply labor and material directly to the Principal in the prosecution of the work provided for in this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

The total liability for Part A Performance shall not exceed that amount specified below and shall accrue to the sole benefit of the Wisconsin Department of Transportation. The total liability for Part B Payment shall not exceed that amount specified below. The total liability of this contract bond, identified below, is the sum of the Part A Performance and the Part B Payment. We bind ourselves, our heirs, executors, and administrators for the total contract bond liability.


Attorney-In-Fact for Surety - Print Name Debbra A. Hinkes	Date Bond Executed June 8, 2017
Attorney-In-Fact Area Code - Telephone Number (262) 785-9490	Bond Number - REQUIRED 2352043
Surety Name and Address West Bend Mutual Insurance Company 8401 Greenway Blvd. Suite 1100 Middleton, WI 53562	Part A: Performance \$2,355,427.10
	Part B: Payment \$2,355,427.10
	Total Contract Bond Liability \$4,710,854.20

Surety: Please attach ONE copy of Power of Attorney.

Debbra A. Hinkes
(Signature of Attorney-In-Fact for Surety)




Amy E. Cape, Cornerstone USA, LLC
(Contractor Name and Seal)
[Signature]
(Signature of Contractor)
[Signature]
(Witness)
[Signature]
(Witness)



On the above date, the identified Attorney-In-Fact for the identified surety, personally appeared before me, the Notary Public, and upon oath declared that:

1. The corporate seal affixed to this document is the seal of the identified surety;
2. The Attorney-In-Fact, affixed the seal and executed this document as the free act and deed of the surety;
3. The Attorney-In-Fact is expressly authorized to do so and his/her authority has not been revoked;
4. This surety bond was written through a licensed agent.

Notary Seal



6/8/17

(Date)

State of Wisconsin)

Waukesha County) ss.

On the above date, this instrument was acknowledged before me by the named person(s).

[Signature]
(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

9-14-17
(Date Commission Expires)

CONTRACT FOR HIGHWAY WORK


Wisconsin Department of Transportation

COUNTY	STATE PROJECT ID	FEDERAL PROJECT ID	PROJECT DESCRIPTION	HIGHWAY
Milwaukee	2100-02-71	WISC 2016 020	South 35th Street, West Mitchell Street to West Greenfield Avenue	Local Street

Contractor Firm Name and Address Cornerstone USA LLC 6422 N. Hwy. 31, Suite #1 Racine, WI 53406	
Approximate Sum of Contract (In Words) One Million, Ninety-Four Thousand, Two Hundred Thirty-Seven Dollars, and 72/100	
Approximate Sum of Contract (In Numbers) \$1,094,237.72	Date Proposal Submitted February 9, 2016

This Contract, for improving the above-designated project, is made and entered into by the Wisconsin Department of Transportation, and the Contractor identified above. The Proposal for executing the above-designated project submitted on the date specified above, by the Contractor, is accepted by the State. The accepted Proposal, the applicable plans, specifications, and the special provisions are all made a part of this Contract. In consideration, the State agrees to pay the Contractor, the approximate sum specified above. The actual sum to be paid will be the aggregate total determined by the work actually performed by the Contractor, calculated upon the unit prices identified in the contract.


For the Contractor




(Individual, Partner, or Corporate President) (Date) 2/22/2016

n/a

(Corporate Secretary)



(Witness)



(Witness)

Signature(s) for the contractor shall be attested by two witnesses.


For the Wisconsin Department of Transportation



(Contracts Specialist)

Contract and Bond Approval

By Secretary or Designee if amount is less than \$1000
Or by Governor if \$1000 or more



(Secretary or Designee)

3-11-16

(Date Contract Executed by Secretary or Designee)

NOTICE TO CONTRACTOR

If the contractor is:

- An individual doing business under a firm name, sign as individual.
- A partnership or a joint venture, at least one member must sign as partner.
- A corporation, the execution must be by the president and secretary. Certified copy may be required of the action of the board of directors authorizing such officers to execute the contract on behalf of the corporation. Certified copy will be required if contract is not executed by the two above named officers. Affix corporate seal. If the corporation has no seal, add the symbol (L.S.).

Corporation Seal

SCOTT WALKER

(Governor)

FEB 26 2016

(Date Contract Approved by Governor)

CONTRACT BOND PERFORMANCE AND PAYMENT**PART A: PERFORMANCE**

We, the undersigned Contractor as Principal, and Surety are firmly bound to the State of Wisconsin for the performance amount specified below as Part A Performance for the faithful performance of this contract. The condition of this obligation is such that if the Principal shall perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

PART B: PAYMENT

We, the Principal and Surety are firmly bound to the State of Wisconsin in the additional amount specified below as Part B Payment, for all claims, costs and charges. The condition of this obligation is such that if the Principal shall promptly make payment pursuant to section 779.14 Wisconsin Statutes, to all persons who supply labor and material directly to the Principal in the prosecution of the work provided for in this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

The total liability for Part A Performance shall not exceed that amount specified below and shall accrue to the sole benefit of the Wisconsin Department of Transportation. The total liability for Part B Payment shall not exceed that amount specified below. The total liability of this contract bond, identified below, is the sum of the Part A Performance and the Part B Payment. We bind ourselves, our heirs, executors, and administrators for the total contract bond liability.

Attorney-In-Fact for Surety - Print Name Debbra A. Hinkes	Date Bond Executed 02-26-16
Attorney-In-Fact Area Code - Telephone Number 262-796-8826	Bond Number - REQUIRED 2316571
Surety Name and Address West Bend Mutual Insurance Company PO Box 620976 Middleton WI 53562	Part A: Performance \$1,094,237.72
	Part B: Payment \$1,094,237.72
	Total Contract Bond Liability \$2,188,475.44

Surety: Please attach ONE copy of Power of Attorney.

Debbra A. Hinkes

(Signature of Attorney-In-Fact for Surety)



Cornerstone USA, LLC

(Contractor Name and Seal)

[Signature]

(Signature of Contractor)

[Signature]

(Witness)

[Signature]

(Witness)

2-26-16

(Date)

On the above date, the identified Attorney-In-Fact for the identified surety, personally appeared before me, the Notary Public, and upon oath declared that:

1. The corporate seal affixed to this document is the seal of the identified surety;
2. The Attorney-In-Fact, affixed the seal and executed this document as the free act and deed of the surety;
3. The Attorney-In-Fact is expressly authorized to do so and his/her authority has not been revoked;
4. This surety bond was written through a licensed agent.

State of Wisconsin)

Waukesha) ss.
County)

On the above date, this instrument was acknowledged before me by the named person(s).


Shelley Paquin
(Signature, Notary Public, State of Wisconsin)

Shelley Paquin
(Print or Type Name, Notary Public, State of Wisconsin)

9-14-18

(Date Commission Expires)

Notary Seal



CONTRACT FOR HIGHWAY WORK


Wisconsin Department of Transportation

COUNTY	STATE PROJECT ID	FEDERAL PROJECT ID	PROJECT DESCRIPTION	HIGHWAY
Milwaukee	2160-14-70	WISC 2014 265	S. 76th Street, W. Greenfield Ave. to W. Pierce St.	Local Street


Contractor Firm Name and Address Cornerstone USA LLC 6422 N. Hwy. 31, Suite #1 Racine, WI 53406	
Approximate Sum of Contract (In Words) One Million, Three Hundred Ninety-Four Thousand, Four Hundred Eleven Dollars, and 21/100	
Approximate Sum of Contract (In Numbers) \$1,394,411.21	Date Proposal Submitted July 8, 2014


This Contract, for improving the above-designated project, is made and entered into by the Wisconsin Department of Transportation, and the Contractor identified above. The Proposal for executing the above-designated project submitted on the date specified above, by the Contractor, is accepted by the State. The accepted Proposal, the applicable plans, specifications, and the special provisions are all made a part of this Contract. In consideration, the State agrees to pay the Contractor, the approximate sum specified above. The actual sum to be paid will be the aggregate total determined by the work actually performed by the Contractor, calculated upon the unit prices identified in the contract.

For the Contractor

 7/18/14
(Individual, Partner, or Corporate President) (Date)

(Corporate Secretary)


(Witness)


(Witness)


Signature(s) for the contractor shall be attested by two witnesses.

NOTICE TO CONTRACTOR

If the contractor is:


- A) An individual doing business under a firm name, sign as individual.
- B) A partnership or a joint venture, at least one member must sign as partner.
- C) A corporation, the execution must be by the president and secretary. Certified copy may be required of the action of the board of directors authorizing such officers to execute the contract on behalf of the corporation. Certified copy will be required if contract is not executed by the two above named officers. Affix corporate seal. If the corporation has no seal, add the symbol (L.S.).

Corporation Seal**For the Wisconsin Department of Transportation**


(Contracts Specialist)

Contract and Bond Approval

By Secretary or Designee if amount is less than \$1000
Or by Governor if \$1000 or more


(Secretary or Designee)
8/12/14
(Date Contract Executed by Secretary or Designee)

SCOTT WALKER

(Governor)

JUL 25 2014

(Date Contract Approved by Governor)

CONTRACT BOND PERFORMANCE AND PAYMENT

PART A: PERFORMANCE

We, the undersigned Contractor as Principal, and Surety are firmly bound to the State of Wisconsin for the performance amount specified below as Part A Performance for the faithful performance of this contract. The condition of this obligation is such that if the Principal shall perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

PART B: PAYMENT

We, the Principal and Surety are firmly bound to the State of Wisconsin in the additional amount specified below as Part B Payment, for all claims, costs and charges. The condition of this obligation is such that if the Principal shall promptly make payment pursuant to section 779.14 Wisconsin Statutes, to all persons who supply labor and material directly to the Principal in the prosecution of the work provided for in this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

The total liability for Part A Performance shall not exceed that amount specified below and shall accrue to the sole benefit of the Wisconsin Department of Transportation. The total liability for Part B Payment shall not exceed that amount specified below. The total liability of this contract bond, identified below, is the sum of the Part A Performance and the Part B Payment. We bind ourselves, our heirs, executors, and administrators for the total contract bond liability.

Attorney-In-Fact for Surety - Print Name Debbra Hinkes	Date Bond Executed 7-23-14
Attorney-In-Fact Area Code - Telephone Number 262-796-8826	Bond Number - REQUIRED 2155722
Surety Name and Address West Bend Mutual Insurance Company PO Box 620976 Middleton WI 53562	Part A: Performance \$1,394,411.21
	Part B: Payment \$1,394,411.21
	Total Contract Bond Liability \$2,788,822.42

Surety: Please attach ONE copy of Power of Attorney.

Cornerstone USA, LLC

(Contractor Name and Seal)

Amy E. Cape (Signature of Contractor) Owner

(Witness)

(Witness)

(Signature of Attorney-In-Fact for Surety)

Surety Seal



7-23-14

(Date)

On the above date, the identified Attorney-In-Fact for the identified surety, personally appeared before me, the Notary Public, and upon oath declared that:

1. The corporate seal affixed to this document is the seal of the identified surety;
2. The Attorney-In-Fact, affixed the seal and executed this document as the free act and deed of the surety;
3. The Attorney-In-Fact is expressly authorized to do so and his/her authority has not been revoked;
4. This surety bond was written through a licensed agent.

State of Wisconsin)

Waukesha County) ss.

On the above date, this instrument was acknowledged before me by the named person(s).

(Signature, Notary Public, State of Wisconsin)

Shelley Paquin
(Print or Type Name, Notary Public, State of Wisconsin)

9-14-14

(Date Commission Expires)

Notary Seal




CONTRACT FOR HIGHWAY WORK

COUNTY	STATE PROJECT ID	FEDERAL PROJECT ID	PROJECT DESCRIPTION	HIGHWAY
Racine	2290-03-72		Northwestern Avenue, Village of Mount Pleasant, Intersection of CTH MM	STH 38
Racine	2808-00-70	WISC 2018 046	CTH MM, STH 31 to STH 38	CTH MM


Contractor Firm Name and Address Cornerstone USA LLC 6422 N. Hwy. 31, Suite #1 Racine, WI 53402	
Approximate Sum of Contract (In Words) Three Million, Seven Hundred Ninety-One Thousand, Two Hundred Eighty-Five Dollars, and 67/100	
Approximate Sum of Contract (In Numbers) \$3,791,285.67	Date Proposal Submitted January 9, 2018

This Contract, for improving the above-designated project, is made and entered into by the Wisconsin Department of Transportation, and the Contractor identified above. The Proposal for executing the above-designated project submitted on the date specified above, by the Contractor, is accepted by the State. The accepted Proposal, the applicable plans, specifications, and the special provisions are all made a part of this Contract. In consideration, the State agrees to pay the Contractor, the approximate sum specified above. The actual sum to be paid will be the aggregate total determined by the work actually performed by the Contractor, calculated upon the unit prices identified in the contract.

For the Contractor


 1/25/18
 (Individual, Partner, or Corporate President) (Date)
 (None)
 (Corporate Secretary)

 (Witness)

 (Witness)
 Signature(s) for the contractor shall be attested by two witnesses.

For the Wisconsin Department of Transportation


 (Contracts Specialist)

Contract and Bond Approval

By Secretary or Designee if amount is less than \$1000
 Or by Governor if \$1000 or more


 (Secretary or Designee)
 2-12-18
 (Date Contract Executed by Secretary or Designee)

NOTICE TO CONTRACTOR

If the contractor is:

- An individual doing business under a firm name, sign as individual.
- A partnership or a joint venture, at least one member must sign as partner.
- A corporation, the execution must be by the president and secretary. Certified copy may be required of the action of the board of directors authorizing such officers to execute the contract on behalf of the corporation. Certified copy will be required if contract is not executed by the two above named officers. Affix corporate seal. If the corporation has no seal, add the symbol (L.S.).



SCOTT WALKER
 (Governor)
 JAN 25 2018
 (Date Contract Approved by Governor)

CONTRACT BOND PERFORMANCE AND PAYMENT

PART A: PERFORMANCE

We, the undersigned Contractor as Principal, and Surety are firmly bound to the State of Wisconsin for the performance amount specified below as Part A Performance for the faithful performance of this contract. The condition of this obligation is such that if the Principal shall perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

PART B: PAYMENT

We, the Principal and Surety are firmly bound to the State of Wisconsin in the additional amount specified below as Part B Payment, for all claims, costs and charges. The condition of this obligation is such that if the Principal shall promptly make payment pursuant to section 779.14 Wisconsin Statutes, to all persons who supply labor and material directly to the Principal in the prosecution of the work provided for in this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

The total liability for Part A Performance shall not exceed that amount specified below and shall accrue to the sole benefit of the Wisconsin Department of Transportation. The total liability for Part B Payment shall not exceed that amount specified below. The total liability of this contract bond, identified below, is the sum of the Part A Performance and the Part B Payment. We bind ourselves, our heirs, executors, and administrators for the total contract bond liability.

Attorney-In-Fact for Surety - Print Name Debbra A. Hinkes	Date Bond Executed 1-26-18
Attorney-In-Fact Area Code - Telephone Number 262-796-8826	Bond Number - REQUIRED 2375676
Surety Name and Address West Bend Mutual Insurance Company 1900 S. 18th Ave. West Bend WI 53095	Part A: Performance \$3,791,285.67
	Part B: Payment \$3,791,285.67
	Total Contract Bond Liability \$7,582,571.34

Surety: Please attach ONE copy of Power of Attorney.

Debbra A. Hinkes
(Signature of Attorney-In-Fact for Surety)



CORNERSTONE USA, LLC

AMY E. CAPE, OWNER

(Contractor Name and Seal)

(Signature of Contractor)

(Witness)

(Witness)




1-26-18

(Date)

On the above date, the identified Attorney-In-Fact for the identified surety, personally appeared before me, the Notary Public, and upon oath declared that:

1. The corporate seal affixed to this document is the seal of the identified surety;
2. The Attorney-In-Fact, affixed the seal and executed this document as the free act and deed of the surety;
3. The Attorney-In-Fact is expressly authorized to execute and his/her authority has not been revoked;
4. This surety bond was written through a licensed agent.

Notary Seal



State of Wisconsin)

Waukesha) ss.

On the above date, this instrument was acknowledged before me by the named person(s):

Shelley Paquin

(Signature, Notary Public, State of Wisconsin)

Shelley Paquin

(Print or Type Name, Notary Public, State of Wisconsin)

9-14-18

(Date Commission Expires)

ORIGINAL**CONTRACT
FOR HIGHWAY WORK**

Wisconsin Department of Transportation

COUNTY
WaukeshaSTATE PROJECT ID
2370-00-73FEDERAL PROJECT ID
WISC 2014 023PROJECT DESCRIPTION
Redford Blvd. (CTH F),
Busse Rd. to STH 190 EB RampHIGHWAY
CTH F

Contractor Firm Name and Address

Cornerstone USA LLC
6422 N. Hwy. 31, Suite #1
Racine, WI 53406

Approximate Sum of Contract (In Words)

Three Million, Nine Hundred Fifty-Four Thousand, Eight Hundred Seventy Dollars, and 22/100

Approximate Sum of Contract (In Numbers)




\$3,954,870.22

Date Proposal Submitted

February 11, 2014

This Contract, for improving the above-designated project, is made and entered into by the Wisconsin Department of Transportation, and the Contractor identified above. The Proposal for executing the above-designated project submitted on the date specified above, by the Contractor, is accepted by the State. The accepted Proposal, the applicable plans, specifications, and the special provisions are all made a part of this Contract. In consideration, the State agrees to pay the Contractor, the approximate sum specified above. The actual sum to be paid will be the aggregate total determined by the work actually performed by the Contractor, calculated upon the unit prices identified in the contract.

For the Contractor

 2/20/14
(Individual, Partner, or Corporate President) (Date)
(None)
(Corporate Secretary)

(Witness)

(Witness)

Signature(s) for the contractor shall be attested by two witnesses.


NOTICE TO CONTRACTOR

If the contractor is:

- A) An individual doing business under a firm name, sign as individual.
- B) A partnership or a joint venture, at least one member must sign as partner.
- C) A corporation, the execution must be by the president and secretary. Certified copy may be required of the action of the board of directors authorizing such officers to execute the contract on behalf of the corporation. Certified copy will be required if contract is not executed by the two above named officers. Affix corporate seal. If the corporation has no seal, add the symbol (L.S.).


Corporation Seal

For the Wisconsin Department of Transportation


(Contracts Specialist)

Contract and Bond Approval

By Secretary or Designee if amount is less than \$1000
Or by Governor if \$1000 or more


(Secretary or Designee)
3/19/14
(Date Contract Executed by Secretary or Designee)

SCOTT WALKER

(Governor)

MAR 13 2014
(Date Contract Approved by Governor)

CONTRACT BOND PERFORMANCE AND PAYMENT

PART A: PERFORMANCE

We, the undersigned Contractor as Principal, and Surety are firmly bound to the State of Wisconsin for the performance amount specified below as Part A Performance for the faithful performance of this contract. The condition of this obligation is such that if the Principal shall perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

PART B: PAYMENT

We, the Principal and Surety are firmly bound to the State of Wisconsin in the additional amount specified below as Part B Payment, for all claims, costs and charges. The condition of this obligation is such that if the Principal shall promptly make payment pursuant to section 779.14 Wisconsin Statutes, to all persons who supply labor and material directly to the Principal in the prosecution of the work provided for in this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

The total liability for Part A Performance shall not exceed that amount specified below and shall accrue to the sole benefit of the Wisconsin Department of Transportation. The total liability for Part B Payment shall not exceed that amount specified below. The total liability of this contract bond, identified below, is the sum of the Part A Performance and the Part B Payment. We bind ourselves, our heirs, executors, and administrators for the total contract bond liability.

Attorney-In-Fact for Surety - Print Name Debbra Hinkes	Date Bond Executed 02-24-14
Attorney-In-Fact Area Code - Telephone Number 262-796-8826	Bond Number - REQUIRED 2143266
Surety Name and Address West Bend Mutual Insurance Company PO Box 620976 Middleton WI 53562	Part A: Performance \$3,954,870.22
	Part B: Payment \$3,954,870.22
	Total Contract Bond Liability \$7,909,740.44

Surety: Please attach ONE copy of Power of Attorney.

Debbra Hinkes

(Signature of Attorney-In-Fact for Surety)

Surety Seal



Cornerstone USA, LLC

(Contractor Name and Seal)

[Signature]
(Signature of Contractor)

(Witness)

(Witness)

On the above date, the identified Attorney-In-Fact for the identified surety, personally appeared before me, the Notary Public, and upon oath declared that:

1. The corporate seal affixed to this document is the seal of the identified surety;
2. The Attorney-In-Fact, affixed the seal and executed this document as the free act and deed of the surety;
3. The Attorney-In-Fact is expressly authorized to do so and his/her authority has not been revoked;
4. This surety bond was written through a licensed agent.

Notary Seal

02-24-14

(Date)

State of Wisconsin)

Waukesha) ss.

County)

On the above date, this instrument was acknowledged before me by the named person(s).

Shelley Paquin
(Signature, Notary Public, State of Wisconsin)

Shelley Paquin

(Print or Type Name, Notary Public, State of Wisconsin)

9-14-14

(Date Commission Expires)




CONTRACT FOR HIGHWAY WORK

COUNTY	STATE PROJECT ID	FEDERAL PROJECT ID	PROJECT DESCRIPTION	HIGHWAY
Milwaukee	2410-00-77	WISC 2018 150	West National Avenue, S. 76th Street - S. 70th Street	Local Street
Milwaukee	2410-00-78		West National Avenue, S. 76th Street - S. 70th Street	Local Street

Contractor Firm Name and Address Cornerstone USA LLC 6422 N. Hwy. 31, Suite #1 Racine, WI 53402	
Approximate Sum of Contract (In Words) Four Million, Six Hundred Seventy-Nine Thousand, Four Hundred Eighty-Two Dollars, and 64/100	
Approximate Sum of Contract (In Numbers) \$4,679,482.64	Date Proposal Submitted March 13, 2018

This Contract, for improving the above-designated project, is made and entered into by the Wisconsin Department of Transportation, and the Contractor identified above. The Proposal for executing the above-designated project submitted on the date specified above, by the Contractor, is accepted by the State. The accepted Proposal, the applicable plans, specifications, and the special provisions are all made a part of this Contract. In consideration, the State agrees to pay the Contractor, the approximate sum specified above. The actual sum to be paid will be the aggregate total determined by the work actually performed by the Contractor, calculated upon the unit prices identified in the contract.

For the Contractor


 (Individual, Partner, or Corporate President) 4/12/2018
 (Date)
AMY E. CAPE, OWNER
 (Corporate Secretary)

 (Witness)

 (Witness)

Signature(s) for the contractor shall be attested by two witnesses.

For the Wisconsin Department of Transportation


 (Contracts Specialist)

Contract and Bond Approval

By Secretary or Designee if amount is less than \$1000
 Or by Governor if \$1000 or more


 (Secretary or Designee)
5-3-18
 (Date Contract Executed by Secretary or Designee)

NOTICE TO CONTRACTOR

If the contractor is:


- An individual doing business under a firm name, sign as individual.
- A partnership or a joint venture, at least one member must sign as partner.
- A corporation, the execution must be by the president and secretary. Certified copy may be required of the action of the board of directors authorizing such officers to execute the contract on behalf of the corporation. Certified copy will be required if contract is not executed by the two above named officers. Affix corporate seal. If the corporation has no seal, add the symbol (L.S.).

SCOTT WALKER

(Governor)

APR 11 2018

(Date Contract Approved by Governor)



CONTRACT BOND PERFORMANCE AND PAYMENT

PART A: PERFORMANCE

We, the undersigned Contractor as Principal, and Surety are firmly bound to the State of Wisconsin for the performance amount specified below as Part A Performance for the faithful performance of this contract. The condition of this obligation is such that if the Principal shall perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

PART B: PAYMENT

We, the Principal and Surety are firmly bound to the State of Wisconsin in the additional amount specified below as Part B Payment, for all claims, costs and charges. The condition of this obligation is such that if the Principal shall promptly make payment pursuant to section 779.14 Wisconsin Statutes, to all persons who supply labor and material directly to the Principal in the prosecution of the work provided for in this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

The total liability for Part A Performance shall not exceed that amount specified below and shall accrue to the sole benefit of the Wisconsin Department of Transportation. The total liability for Part B Payment shall not exceed that amount specified below. The total liability of this contract bond, identified below, is the sum of the Part A Performance and the Part B Payment. We bind ourselves, our heirs, executors, and administrators for the total contract bond liability.

Attorney-In-Fact for Surety - Print Name Debbra A. Hinkes	Date Bond Executed 4-10-18
Attorney-In-Fact Area Code - Telephone Number 262-796-8826	Bond Number - REQUIRED 2382039
Surety Name and Address West Bend Mutual Insurance Company 1900 S. 18th Ave. West Bend WI 53095	Part A: Performance \$4,679,482.64
	Part B: Payment \$4,679,482.64
	Total Contract Bond Liability \$9,358,965.28

Surety: Please attach ONE copy of Power of Attorney.

Cornerstone USA, LLC

(Contractor Name and Seal)

(Signature of Contractor)

(Witness)

(Witness)



On the above date, the identified Attorney-In-Fact for the identified surety, personally appeared before me, the Notary Public, and upon oath declared that:

1. The corporate seal affixed to this document is the seal of the identified surety;
2. The Attorney-In-Fact, affixed the seal and executed this document as the free act and deed of the surety;
3. The Attorney-In-Fact is expressly authorized to do so and his/her authority has not been revoked;
4. This surety bond was written through a licensed agent.

4-10-18

(Date)

State of Wisconsin)

) ss.

Waukesha County)

On the above date, this instrument was acknowledged before me by the named person(s).

Shelley Paquin


(Signature, Notary Public, State of Wisconsin)

Shelley Paquin

(Print or Type Name, Notary Public, State of Wisconsin)

9-14-18

(Date Commission Expires)



Notary Seal

DT2046 1/2006 (Replaces EO420)

ORIGINAL**CONTRACT
FOR HIGHWAY WORK**

Wisconsin Department of Transportation

COUNTY	STATE PROJECT ID	FEDERAL PROJECT ID	PROJECT DESCRIPTION	HIGHWAY
Ozaukee	2697-00-75	WISC 2015 575	Main Street, Division St. to Concord Place	Local Street

Contractor Firm Name and Address Cornerstone USA LLC 6422 N. Hwy. 31, Suite #1 Racine, WI 53406	
Approximate Sum of Contract (In Words) Eight Hundred Forty-Three Thousand, Seven Hundred Fifty-Seven Dollars, and 52/100	
Approximate Sum of Contract (In Numbers) \$843,757.52	Date Proposal Submitted November 10, 2015

This Contract, for improving the above-designated project, is made and entered into by the Wisconsin Department of Transportation, and the Contractor identified above. The Proposal for executing the above-designated project submitted on the date specified above, by the Contractor, is accepted by the State. The accepted Proposal, the applicable plans, specifications, and the special provisions are all made a part of this Contract. In consideration, the State agrees to pay the Contractor, the approximate sum specified above. The actual sum to be paid will be the aggregate total determined by the work actually performed by the Contractor, calculated upon the unit prices identified in the contract.

For the Contractor**For the Wisconsin Department of Transportation**

(Individual, Partner, or Corporate President) 11/23/15 (Date)

(Corporate Secretary)

(Witness)

(Witness)

Signature(s) for the contractor shall be attested by two witnesses.

(Contracts Specialist)

Contract and Bond Approval

By Secretary or Designee if amount is less than \$1000
Or by Governor if \$1000 or more

(Secretary or Designee)

12-10-15
(Date Contract Executed by Secretary or Designee)

NOTICE TO CONTRACTOR

If the contractor is:

- A) An individual doing business under a firm name, sign as individual.
- B) A partnership or a joint venture, at least one member must sign as partner.
- C) A corporation, the execution must be by the president and secretary. Certified copy may be required of the action of the board of directors authorizing such officers to execute the contract on behalf of the corporation. Certified copy will be required if contract is not executed by the two above named officers. Affix corporate seal. If the corporation has no seal, add the symbol (L.S.).

Corporation Seal**SCOTT WALKER**

(Governor)

DEC 4 2015

(Date Contract Approved by Governor)

CONTRACT BOND PERFORMANCE AND PAYMENT

PART A: PERFORMANCE

We, the undersigned Contractor as Principal, and Surety are firmly bound to the State of Wisconsin for the performance amount specified below as Part A Performance for the faithful performance of this contract. The condition of this obligation is such that if the Principal shall perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

PART B: PAYMENT

We, the Principal and Surety are firmly bound to the State of Wisconsin in the additional amount specified below as Part B Payment, for all claims, costs and charges. The condition of this obligation is such that if the Principal shall promptly make payment pursuant to section 779.14 Wisconsin Statutes, to all persons who supply labor and material directly to the Principal in the prosecution of the work provided for in this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

The total liability for Part A Performance shall not exceed that amount specified below and shall accrue to the sole benefit of the Wisconsin Department of Transportation. The total liability for Part B Payment shall not exceed that amount specified below. The total liability of this contract bond, identified below, is the sum of the Part A Performance and the Part B Payment. We bind ourselves, our heirs, executors, and administrators for the total contract bond liability.

Attorney-In-Fact for Surety - Print Name Debbra A. Hinkes	Date Bond Executed 11-10-15
Attorney-In-Fact Area Code - Telephone Number 262-796-8826	Bond Number - REQUIRED 2310766
Surety Name and Address West Bend Mutual Insurance Company PO Box 620976 Middleton WI 53562	Part A: Performance \$843,757.52
	Part B: Payment \$843,757.52
	Total Contract Bond Liability \$1,687,515.04

Surety: Please attach ONE copy of Power of Attorney.

Cornerstone usa, LLC

(Contractor Name and Seal)

(Signature of Contractor)

(Witness)

(Witness)

11-10-15

(Date)

State of Wisconsin)

Waukesha) ss.

County)

On the above date, this instrument was acknowledged before me by the named person(s).

Shelley Paquin

(Signature, Notary Public, State of Wisconsin)

Shelley Paquin

(Print or Type Name, Notary Public, State of Wisconsin)


9-14-18

(Date Commission Expires)

On the above date, the identified Attorney-In-Fact for the identified surety, personally appeared before me, the Notary Public, and upon oath declared that:

1. The corporate seal affixed to this document is the seal of the identified surety;
2. The Attorney-In-Fact, affixed the seal and executed this document as the free act and deed of the surety;
3. The Attorney-In-Fact is expressly authorized to do so and his/her authority has not been revoked;
4. This surety bond was written through a licensed agent.

Notary Seal



ORIGINAL**CONTRACT
FOR HIGHWAY WORK**

Wisconsin Department of Transportation

1

COUNTY	STATE PROJECT ID	FEDERAL PROJECT ID	PROJECT DESCRIPTION	HIGHWAY
Dane	5310-01-74		Spring Green - Madison, Pinehurst Drive to USH 12	USH 14

Contractor Firm Name and Address Cornerstone USA LLC 6422 N. Hwy. 31, Suite #1 Racine, WI 53406	
Approximate Sum of Contract (In Words) One Million, Six Hundred Sixty-Four Thousand, Six Hundred Seventy-Three Dollars, and 10/100	
Approximate Sum of Contract (In Numbers) \$1,664,673.10	Date Proposal Submitted April 12, 2016

This Contract, for improving the above-designated project, is made and entered into by the Wisconsin Department of Transportation, and the Contractor identified above. The Proposal for executing the above-designated project submitted on the date specified above, by the Contractor, is accepted by the State. The accepted Proposal, the applicable plans, specifications, and the special provisions are all made a part of this Contract. In consideration, the State agrees to pay the Contractor, the approximate sum specified above. The actual sum to be paid will be the aggregate total determined by the work actually performed by the Contractor, calculated upon the unit prices identified in the contract.

For the Contractor**For the Wisconsin Department of Transportation**




(Individual, Partner, or Corporate President) (Date) 4/25/16



(Contracts Specialist)

(Corporate Secretary)



(Witness)



(Witness)

Signature(s) for the contractor shall be attested by two witnesses.

Contract and Bond Approval
By Secretary or Designee if amount is less than \$1000
Or by Governor if \$1000 or more



(Secretary or Designee)
5-18-16

(Date Contract Executed by Secretary or Designee)

NOTICE TO CONTRACTOR

If the contractor is:

- A) An individual doing business under a firm name, sign as individual.
- B) A partnership or a joint venture, at least one member must sign as partner.
- C) A corporation, the execution must be by the president and secretary. Certified copy may be required of the action of the board of directors authorizing such officers to execute the contract on behalf of the corporation. Certified copy will be required if contract is not executed by the two above named officers. Affix corporate seal. If the corporation has no seal, add the symbol (L.S.).

Corporation Seal**SCOTT WALKER**

(Governor)

APR 28 2016

(Date Contract Approved by Governor)

CONTRACT BOND PERFORMANCE AND PAYMENT

PART A: PERFORMANCE

We, the undersigned Contractor as Principal, and Surety are firmly bound to the State of Wisconsin for the performance amount specified below as Part A Performance for the faithful performance of this contract. The condition of this obligation is such that if the Principal shall perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

PART B: PAYMENT

We, the Principal and Surety are firmly bound to the State of Wisconsin in the additional amount specified below as Part B Payment, for all claims, costs and charges. The condition of this obligation is such that if the Principal shall promptly make payment pursuant to section 779.14 Wisconsin Statutes, to all persons who supply labor and material directly to the Principal in the prosecution of the work provided for in this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

The total liability for Part A Performance shall not exceed that amount specified below and shall accrue to the sole benefit of the Wisconsin Department of Transportation. The total liability for Part B Payment shall not exceed that amount specified below. The total liability of this contract bond, identified below, is the sum of the Part A Performance and the Part B Payment. We bind ourselves, our heirs, executors, and administrators for the total contract bond liability.

Attorney-In-Fact for Surety - Print Name Debbra A. Hinkes	Date Bond Executed 4-29-16
Attorney-In-Fact Area Code - Telephone Number 262-796-8826	Bond Number - REQUIRED 2322015
Surety Name and Address West Bend Mutual Insurance Company PO Box 620976 Middlton WI 53562	Part A: Performance \$1,664,673.10
	Part B: Payment \$1,664,673.10
	Total Contract Bond Liability \$3,329,346.20

Surety: Please attach ONE copy of Power of Attorney.


Debbra A. Hinkes
(Signature of Attorney-In-Fact for Surety)



AMY E. CAPE, OWNER
(Contractor Name and Seal)
[Signature]
(Signature of Contractor)
[Signature]
(Witness)
[Signature]
(Witness)

<p>On the above date, the identified Attorney-In-Fact for the identified surety, personally appeared before me, the Notary Public, and upon oath declared that:</p> <ol style="list-style-type: none">1. The corporate seal affixed to this document is the seal of the identified surety;2. The Attorney-In-Fact, affixed the seal and executed this document as the free act and deed of the surety;3. The Attorney-In-Fact is expressly authorized to do so and his/her authority has not been revoked;4. This surety bond was written through a licensed agent.	<p>4-29-16 (Date)</p> <p>State of Wisconsin) Waukesha) ss. County) On the above date, this instrument was acknowledged before me by the named person(s).</p> <p><u>Shelley Paquin</u> (Signature, Notary Public, State of Wisconsin) Shelley Paquin (Print or Type Name, Notary Public, State of Wisconsin) 9-14-18 (Date Commission Expires)</p>
--	--

Notary Seal



**CONTRACT
FOR HIGHWAY WORK**

Wisconsin Department of Transportation

COUNTY
Dane**ORIGINAL**
STATE PROJECT ID
5410-01-75FEDERAL PROJECT ID
WISC 2016 165PROJECT DESCRIPTION
Madison - Deforest,
Voges Rd. to Broadway St.HIGHWAY
USH 51

Contractor Firm Name and Address

Cornerstone USA LLC
6422 N. Hwy. 31, Suite #1
Racine, WI 53406

Approximate Sum of Contract (In Words)

Three Million, Four Hundred Eighty-Nine Thousand, Three Hundred Four Dollars, and 86/100

Approximate Sum of Contract (In Numbers)

\$3,489,304.86

Date Proposal Submitted

May 10, 2016

This Contract, for improving the above-designated project, is made and entered into by the Wisconsin Department of Transportation, and the Contractor identified above. The Proposal for executing the above-designated project submitted on the date specified above, by the Contractor, is accepted by the State. The accepted Proposal, the applicable plans, specifications, and the special provisions are all made a part of this Contract. In consideration, the State agrees to pay the Contractor, the approximate sum specified above. The actual sum to be paid will be the aggregate total determined by the work actually performed by the Contractor, calculated upon the unit prices identified in the contract.

For the Contractor

5/18/2016

(Individual, Partner, or Corporate President)

(Date)

u/a

(Corporate Secretary)

(Witness)

(Witness)

Signature(s) for the contractor shall be attested by two witnesses.

For the Wisconsin Department of Transportation

(Contracts Specialist)

Contract and Bond Approval

By Secretary or Designee if amount is less than \$1000

Or by Governor if \$1000 or more

(Secretary or Designee)

6-7-16

(Date Contract Executed by Secretary or Designee)

NOTICE TO CONTRACTOR

If the contractor is:

- A) An individual doing business under a firm name, sign as individual.
- B) A partnership or a joint venture, at least one member must sign as partner.
- C) A corporation, the execution must be by the president and secretary. Certified copy may be required of the action of the board of directors authorizing such officers to execute the contract on behalf of the corporation.

Certified copy will be required if contract is not executed by the two above named officers. Affix corporate seal.

If the corporation has no seal, add the symbol (L.S.).

Corporation Seal

SCOTT WALKER

(Governor)

JUN 17 2016

(Date Contract Approved by Governor)

CONTRACT BOND PERFORMANCE AND PAYMENT

PART A: PERFORMANCE

We, the undersigned Contractor as Principal, and Surety are firmly bound to the State of Wisconsin for the performance amount specified below as Part A Performance for the faithful performance of this contract. The condition of this obligation is such that if the Principal shall perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

PART B: PAYMENT

We, the Principal and Surety are firmly bound to the State of Wisconsin in the additional amount specified below as Part B Payment, for all claims, costs and charges. The condition of this obligation is such that if the Principal shall promptly make payment pursuant to section 779.14 Wisconsin Statutes, to all persons who supply labor and material directly to the Principal in the prosecution of the work provided for in this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

The total liability for Part A Performance shall not exceed that amount specified below and shall accrue to the sole benefit of the Wisconsin Department of Transportation. The total liability for Part B Payment shall not exceed that amount specified below. The total liability of this contract bond, identified below, is the sum of the Part A Performance and the Part B Payment. We bind ourselves, our heirs, executors, and administrators for the total contract bond liability.

Attorney-In-Fact for Surety - Print Name Debbra A. Hinkes	Date Bond Executed 5-20-16
Attorney-In-Fact Area Code - Telephone Number 262-796-8826	Bond Number - REQUIRED 2323772
Surety Name and Address West Bend Mutual Insurance Company PO Box 620976 Middleton WI 53562	Part A: Performance \$3,489,304.86
	Part B: Payment \$3,489,304.86
	Total Contract Bond Liability \$6,978,609.72

Surety: Please attach ONE copy of Power of Attorney.

Cornerstone USA, LLC

(Contractor Name and Seal)

(Signature of Contractor)

(Witness)

(Witness)

5-20-16

(Date)

State of Wisconsin)

Waukesha) ss.

County)

On the above date, this instrument was acknowledged before me by the named person(s).

Pamela M. Hineman

(Signature, Notary Public, State of Wisconsin)

Pamela M. Hineman


(Print or Type Name, Notary Public, State of Wisconsin)

10-12-18

(Date Commission Expires)

On the above date, the identified Attorney-In-Fact for the identified surety, personally appeared before me, the Notary Public, and upon oath declared that:

1. The corporate seal affixed to this document is the seal of the identified surety;
2. The Attorney-In-Fact, affixed the seal and executed this document as the free act and deed of the surety;
3. The Attorney-In-Fact is expressly authorized to do so and his/her authority has not been revoked;
4. This surety bond was written through a licensed agent.



ORIGINAL**CONTRACT
FOR HIGHWAY WORK**

Wisconsin Department of Transportation

COUNTY	STATE PROJECT ID	FEDERAL PROJECT ID	PROJECT DESCRIPTION	HIGHWAY
Dane	5410-02-71	WISC 2014 184	Stoughton - Deforest, Pflaum Road Intersection	USH 51
Dane	5410-02-72		Stoughton - Deforest, Buckeye Road Intersection	USH 51

Contractor Firm Name and Address

Cornerstone USA LLC
6422 N. Hwy. 31, Suite #1
Racine, WI 53406

Approximate Sum of Contract (In Words)

One Million, Seven Hundred Twenty Thousand, Five Hundred Forty-Five Dollars, and 80/100

Approximate Sum of Contract (In Numbers)

\$1,720,545.80

Date Proposal Submitted

May 13, 2014

This Contract, for improving the above-designated project, is made and entered into by the Wisconsin Department of Transportation, and the Contractor identified above. The Proposal for executing the above-designated project submitted on the date specified above, by the Contractor, is accepted by the State. The accepted Proposal, the applicable plans, specifications, and the special provisions are all made a part of this Contract. In consideration, the State agrees to pay the Contractor, the approximate sum specified above. The actual sum to be paid will be the aggregate total determined by the work actually performed by the Contractor, calculated upon the unit prices identified in the contract.

For the Contractor

[Signature] 5/29/14
(Individual, Partner, or Corporate President) (Date)

(Corporate Secretary)

(Witness)

(Witness)

Signature(s) for the contractor shall be attested by two witnesses.

For the Wisconsin Department of Transportation

[Signature]
(Contracts Specialist)

Contract and Bond Approval

By Secretary or Designee if amount is less than \$1000

Or by Governor if \$1000 or more

[Signature]
(Secretary or Designee)

6/24/14
(Date Contract Executed by Secretary or Designee)

SCOTT WALKER

(Governor)

JUN 13 2014
(Date Contract Approved by Governor)

NOTICE TO CONTRACTOR

If the contractor is:

- A) An individual doing business under a firm name, sign as individual.
- B) A partnership or a joint venture, at least one member must sign as partner.
- C) A corporation, the execution must be by the president and secretary. Certified copy may be required of the action of the board of directors authorizing such officers to execute the contract on behalf of the corporation. Certified copy will be required if contract is not executed by the two above named officers. Affix corporate seal. If the corporation has no seal, add the symbol (L.S.).

Corporation Seal

CONTRACT BOND PERFORMANCE AND PAYMENT

PART A: PERFORMANCE

We, the undersigned Contractor as Principal, and Surety are firmly bound to the State of Wisconsin for the performance amount specified below as Part A Performance for the faithful performance of this contract. The condition of this obligation is such that if the Principal shall perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

PART B: PAYMENT

We, the Principal and Surety are firmly bound to the State of Wisconsin in the additional amount specified below as Part B Payment, for all claims, costs and charges. The condition of this obligation is such that if the Principal shall promptly make payment pursuant to section 779.14 Wisconsin Statutes, to all persons who supply labor and material directly to the Principal in the prosecution of the work provided for in this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

The total liability for Part A Performance shall not exceed that amount specified below and shall accrue to the sole benefit of the Wisconsin Department of Transportation. The total liability for Part B Payment shall not exceed that amount specified below. The total liability of this contract bond, identified below, is the sum of the Part A Performance and the Part B Payment. We bind ourselves, our heirs, executors, and administrators for the total contract bond liability.

Attorney-In-Fact for Surety - Print Name Pam Hineman	Date Bond Executed 5/30/14
Attorney-In-Fact Area Code -- Telephone Number 262-785-9490	Bond Number - REQUIRED 2151892
Surety Name and Address West Bend Mutual Insurance Company PO Box 620976 Middleton, WI 53562	Part A: Performance \$1,720,545.80
	Part B: Payment \$1,720,545.80
	Total Contract Bond Liability \$3,441,091.60

Surety: Please attach ONE copy of Power of Attorney.

Cornerstone USA, LLC

(Contractor Name and Seal)

(Signature of Contractor)

(Witness)

(Witness)

5/30/14

(Date)

State of Wisconsin)

Waukesha) ss.

County)
On the above date, this instrument was acknowledged before me by the named person(s).

(Signature, Notary Public, State of Wisconsin)

Laura J. Brehm

(Print or Type Name, Notary Public, State of Wisconsin)

8/14/17

(Date Commission Expires)

On the above date, the identified Attorney-In-Fact for the identified surety, personally appeared before me, the Notary Public, and upon oath declared that:

1. The corporate seal affixed to this document is the seal of the identified surety;
2. The Attorney-In-Fact, affixed the seal and executed this document as the free act and deed of the surety;
3. The Attorney-In-Fact is expressly authorized to do so and his/her authority has not been revoked;
4. This surety bond was written through a licensed agent.

Notary Seal

DT2046

ORIGINAL
1/2006 (Replaces EC420)**CONTRACT
FOR HIGHWAY WORK**


Wisconsin Department of Transportation


COUNTY	STATE PROJECT ID	FEDERAL PROJECT ID	PROJECT DESCRIPTION	HIGHWAY
Eau Claire	7090-01-61		City of Eau Claire, Clairemont Avenue, STH 312 to Craig Road	USH 12


Contractor Firm Name and Address Cornerstone USA LLC 6422 N. Hwy. 31, Suite #1 Racine, WI 53406	
Approximate Sum of Contract (In Words) Three Million, Three Hundred Nine Thousand, Two Hundred Twenty-Nine Dollars, and 57/100	
Approximate Sum of Contract (In Numbers) \$3,309,229.57	Date Proposal Submitted November 8, 2016

This Contract, for improving the above-designated project, is made and entered into by the Wisconsin Department of Transportation, and the Contractor identified above. The Proposal for executing the above-designated project submitted on the date specified above, by the Contractor, is accepted by the State. The accepted Proposal, the applicable plans, specifications, and the special provisions are all made a part of this Contract. In consideration, the State agrees to pay the Contractor, the approximate sum specified above. The actual sum to be paid will be the aggregate total determined by the work actually performed by the Contractor, calculated upon the unit prices identified in the contract.

For the Contractor**For the Wisconsin Department of Transportation**


 (Individual, Partner, or Corporate President) 12/1/2016 (Date)
 Amy E. Cape, OWNER
 (Corporate Secretary)


 (Contracts Specialist)


 (Witness)
 (Witness)

Signature(s) for the contractor shall be attested by two witnesses.

Contract and Bond Approval

By Secretary or Designee if amount is less than \$1000
 Or by Governor if \$1000 or more


 (Secretary or Designee)
12-20-16
 (Date Contract Executed by Secretary or Designee)

NOTICE TO CONTRACTOR

If the contractor is:


- A) An individual doing business under a firm name, sign as individual.
- B) A partnership or a joint venture, at least one member must sign as partner.
- C) A corporation, the execution must be by the president and secretary. Certified copy may be required of the action of the board of directors authorizing such officers to execute the contract on behalf of the corporation. Certified copy will be required if contract is not executed by the two above named officers. Affix corporate seal. If the corporation has no seal add the symbol (L.S.).

SCOTT WALKER

(Governor)

DEC - 9 2016

(Date Contract Approved by Governor)



CONTRACT BOND PERFORMANCE AND PAYMENT

PART A: PERFORMANCE

We, the undersigned Contractor as Principal, and Surety are firmly bound to the State of Wisconsin for the performance amount specified below as Part A Performance for the faithful performance of this contract. The condition of this obligation is such that if the Principal shall perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

PART B: PAYMENT

We, the Principal and Surety are firmly bound to the State of Wisconsin in the additional amount specified below as Part B Payment, for all claims, costs and charges. The condition of this obligation is such that if the Principal shall promptly make payment pursuant to section 779.14 Wisconsin Statutes, to all persons who supply labor and material directly to the Principal in the prosecution of the work provided for in this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

The total liability for Part A Performance shall not exceed that amount specified below and shall accrue to the sole benefit of the Wisconsin Department of Transportation. The total liability for Part B Payment shall not exceed that amount specified below. The total liability of this contract bond, identified below, is the sum of the Part A Performance and the Part B Payment. We bind ourselves, our heirs, executors, and administrators for the total contract bond liability.

Attorney-In-Fact for Surety - Print Name Debbra A. Hinkes	Date Bond Executed 12-7-16
Attorney-In-Fact Area Code - Telephone Number 262-796-8826	Bond Number - REQUIRED 2337385
Surety Name and Address West Bend Mutual Insurance Company PO Box 620976 Middleton WI 53562	Part A: Performance \$3,309,229.57
	Part B: Payment \$3,309,229.57
	Total Contract Bond Liability \$6,618,459.14

Surety: Please attach ONE copy of Power of Attorney.

Debbra A. Hinkes
(Signature of Attorney-In-Fact for Surety)



Cornerstone USA, LLC

(Contractor Name and Seal)

AMY E. CAPEZOWSKI
(Signature of Contractor)

(Witness)

(Witness)



12-7-16

(Date)

On the above date, the identified Attorney-In-Fact for the identified surety, personally appeared before me, the Notary Public, and upon oath declared that:

1. The corporate seal affixed to this document is the seal of the identified surety;
2. The Attorney-In-Fact, affixed the seal and executed this document as the free act and deed of the surety;
3. The Attorney-In-Fact is expressly authorized to do so and his/her authority has not been revoked;
4. This surety bond was written through a licensed agent.

State of Wisconsin)

Waukesha) ss.

County)

On the above date, this instrument was acknowledged before me by the named person(s).

Shelley Paquin
(Signature, Notary Public, State of Wisconsin)


Shelley Paquin

(Print or Type Name, Notary Public, State of Wisconsin)

9-14-18

(Date Commission Expires)

Notary Seal



ORIGINAL**CONTRACT
FOR HIGHWAY WORK**

Wisconsin Department of Transportation

COUNTY
LaCrosseSTATE PROJECT ID
7575-01-60FEDERAL PROJECT ID
WISC 2013 307PROJECT DESCRIPTION
LaCrosse - Sparta,
Gillette Street to STH 157HIGHWAY
STH 16

Contractor Firm Name and Address

Cornerstone USA LLC
712 Russet Street
Racine, WI 53405

Approximate Sum of Contract (In Words)

One Million, Eight Hundred Twenty-Two Thousand, Four Hundred Sixty-One Dollars, and 18/100

Approximate Sum of Contract (In Numbers)

\$1,822,461.18

Date Proposal Submitted

June 11, 2013

This Contract, for improving the above-designated project, is made and entered into by the Wisconsin Department of Transportation, and the Contractor identified above. The Proposal for executing the above-designated project submitted on the date specified above, by the Contractor, is accepted by the State. The accepted Proposal, the applicable plans, specifications, and the special provisions are all made a part of this Contract. In consideration, the State agrees to pay the Contractor, the approximate sum specified above. The actual sum to be paid will be the aggregate total determined by the work actually performed by the Contractor, calculated upon the unit prices identified in the contract.

For the Contractor

(Individual, Partner, or Corporate President)

(Date)

(Corporate Secretary)

(Witness)

(Witness)

Signature(s) for the contractor shall be attested by two witnesses.

For the Wisconsin Department of Transportation

(Contracts Specialist)

Contract and Bond Approval

By Secretary or Designee if amount is less than \$1000

Or by Governor if \$1000 or more

(Secretary or Designee)

(Date Contract Executed by Secretary or Designee)

NOTICE TO CONTRACTOR

If the contractor is:

- A) An individual doing business under a firm name, sign as individual.
- B) A partnership or a joint venture, at least one member must sign as partner.
- C) A corporation, the execution must be by the president and secretary. Certified copy may be required of the action of the board of directors authorizing such officers to execute the contract on behalf of the corporation. Certified copy will be required if contract is not executed by the two above named officers. Affix corporate seal. If the corporation has no seal, add the symbol (L.S.).

Corporation Seal**SCOTT WALKER**

(Governor)

JUL - 9 2013

(Date Contract Approved by Governor)

CONTRACT BOND PERFORMANCE AND PAYMENT

PART A: PERFORMANCE

We, the undersigned Contractor as Principal, and Surety are firmly bound to the State of Wisconsin for the performance amount specified below as Part A Performance for the faithful performance of this contract. The condition of this obligation is such that if the Principal shall perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

PART B: PAYMENT

We, the Principal and Surety are firmly bound to the State of Wisconsin in the additional amount specified below as Part B Payment, for all claims, costs and charges. The condition of this obligation is such that if the Principal shall promptly make payment pursuant to section 779.14 Wisconsin Statutes, to all persons who supply labor and material directly to the Principal in the prosecution of the work provided for in this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

The total liability for Part A Performance shall not exceed that amount specified below and shall accrue to the sole benefit of the Wisconsin Department of Transportation. The total liability for Part B Payment shall not exceed that amount specified below. The total liability of this contract bond, identified below, is the sum of the Part A Performance and the Part B Payment. We bind ourselves, our heirs, executors, and administrators for the total contract bond liability.

Attorney-In-Fact for Surety - Print Name Debbra Hinkes	Date Bond Executed 6-28-13
Attorney-In-Fact Area Code - Telephone Number 262-796-8826	Bond Number - REQUIRED 0882103
Surety Name and Address West Bend Mutual Insurance Company PO Box 620976 Middleton, WI 53562	Part A: Performance \$1,822,461.18
	Part B: Payment \$1,822,461.18
	Total Contract Bond Liability \$3,644,922.36

Surety: Please attach ONE copy of Power of Attorney.

Debbra Hinkes

(Signature of Attorney-In-Fact for Surety)

Surety Seal



Cornerstone USA, LLC

(Contractor Name and Seal)

[Signature]

(Signature of Contractor)

[Signature]

(Witness)

(Witness)

6-28-13

(Date)

On the above date, the identified Attorney-In-Fact for the identified surety, personally appeared before me, the Notary Public, and upon oath declared that:

1. The corporate seal affixed to this document is the seal of the identified surety;
2. The Attorney-In-Fact, affixed the seal and executed this document as the free act and deed of the surety;
3. The Attorney-In-Fact is expressly authorized to do so and his/her authority has not been revoked;
4. This surety bond was written through a licensed agent.

Notary Seal

State of Wisconsin)

Waukesha) ss.

On the above date, this instrument was acknowledged before me by the named person(s).

Shelley Paquin

(Signature, Notary Public, State of Wisconsin)

Shelley Paquin

(Print or Type Name, Notary Public, State of Wisconsin)

9-14-14

(Date Commission Expires)

ORIGINAL**CONTRACT
FOR HIGHWAY WORK**

Wisconsin Department of Transportation

COUNTY	STATE PROJECT ID	FEDERAL PROJECT ID	PROJECT DESCRIPTION	HIGHWAY
LaCrosse	7575-01-62		LaCrosse - Sparta, LaCrosse St. to Gillette St.	STH 16

Contractor Firm Name and Address Cornerstone USA LLC 6422 N. Hwy. 31, Suite #1 Racine, WI 53406	
Approximate Sum of Contract (In Words) Two Million, Two Hundred Fifty-Five Thousand, Two Hundred Forty-Nine Dollars, and 60/100	
Approximate Sum of Contract (In Numbers) \$2,255,249.60	Date Proposal Submitted May 13, 2014

This Contract, for improving the above-designated project, is made and entered into by the Wisconsin Department of Transportation, and the Contractor identified above. The Proposal for executing the above-designated project submitted on the date specified above, by the Contractor, is accepted by the State. The accepted Proposal, the applicable plans, specifications, and the special provisions are all made a part of this Contract. In consideration, the State agrees to pay the Contractor, the approximate sum specified above. The actual sum to be paid will be the aggregate total determined by the work actually performed by the Contractor, calculated upon the unit prices identified in the contract.

For the Contractor

(Individual, Partner, or Corporate President) 5/29/14 (Date)
(none)

(Corporate Secretary)

(Witness)

(Witness)

Signature(s) for the contractor shall be attested by two witnesses.

For the Wisconsin Department of Transportation

(Contracts Specialist)
Contract and Bond Approval
By Secretary or Designee if amount is less than \$1000
Or by Governor if \$1000 or more

(Secretary or Designee)
6/19/14
(Date Contract Executed by Secretary or Designee)

NOTICE TO CONTRACTOR

If the contractor is:

- A) An individual doing business under a firm name, sign as individual.
- B) A partnership or a joint venture, at least one member must sign as partner.
- C) A corporation, the execution must be by the president and secretary. Certified copy may be required of the action of the board of directors authorizing such officers to execute the contract on behalf of the corporation. Certified copy will be required if contract is not executed by the two above named officers. Affix corporate seal. If the corporation has no seal, add the symbol (L.S.).

Corporation Seal**SCOTT WALKER**

(Governor)

JUN 13 2014

(Date Contract Approved by Governor)

CONTRACT BOND PERFORMANCE AND PAYMENT

PART A: PERFORMANCE

We, the undersigned Contractor as Principal, and Surety are firmly bound to the State of Wisconsin for the performance amount specified below as Part A Performance for the faithful performance of this contract. The condition of this obligation is such that if the Principal shall perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

PART B: PAYMENT

We, the Principal and Surety are firmly bound to the State of Wisconsin in the additional amount specified below as Part B Payment, for all claims, costs and charges. The condition of this obligation is such that if the Principal shall promptly make payment pursuant to section 779.14 Wisconsin Statutes, to all persons who supply labor and material directly to the Principal in the prosecution of the work provided for in this contract and its subsequent amendments, notice of such amendments to the Surety being waived, then this obligation shall be void; otherwise it is binding.

The total liability for Part A Performance shall not exceed that amount specified below and shall accrue to the sole benefit of the Wisconsin Department of Transportation. The total liability for Part B Payment shall not exceed that amount specified below. The total liability of this contract bond, identified below, is the sum of the Part A Performance and the Part B Payment. We bind ourselves, our heirs, executors, and administrators for the total contract bond liability.

Attorney-In-Fact for Surety - Print Name Pam Hineman	Date Bond Executed 5/30/14
Attorney-In-Fact Area Code - Telephone Number 262-785-9490	Bond Number - REQUIRED 2151891
Surety Name and Address West Bend Mutual Insurance Company PO Box 620976 Middleton, WI 53562	Part A: Performance \$2,255,249.60
	Part B: Payment \$2,255,249.60
	Total Contract Bond Liability \$4,510,499.20

Surety: Please attach ONE copy of Power of Attorney.

Cornerstone USA, LLC

(Contractor Name and Seal)

(Signature of Contractor)

(Witness)

(Witness)

5/30/14

(Date)

State of Wisconsin)

Waukesha County) ss.

On the above date, this instrument was acknowledged before me by the named person(s).

(Signature, Notary Public, State of Wisconsin)

Laura J. Brehm

(Print or Type Name, Notary Public, State of Wisconsin)

8/14/17

(Date Commission Expires)

On the above date, the identified Attorney-In-Fact for the identified surety, personally appeared before me, the Notary Public, and upon oath declared that:

1. The corporate seal affixed to this document is the seal of the identified surety;
2. The Attorney-In-Fact, affixed the seal and executed this document as the free act and deed of the surety;
3. The Attorney-In-Fact is expressly authorized to do so and his/her authority has not been revoked;
4. This surety bond was written through a licensed agent.

Notary Seal