HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation

28

HIGHWAY

Proposal Number:

Various Highways

DT1502 10/2010 s.66.29(7) Wis. Stats.

COUNTY STATE PROJECT ID FEDERAL PROJECT ID PROJECT DESCRIPTION
Various 9227-01-20 Northwest Region
Counties Various Highways

Various Hwy, Crackfill and
Sealcoat

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with
the advertised request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the
improvement of the designated project in the time specified, in accordance with the appended Proposal Requirements

and Conditions.

Proposal Guaranty Required, $ 75,000.00
Payable to: Wisconsin Department of Transportation

Attach Proposal Guaranty on back of this PAGE.

Bid Submittal Due

Date: July 9, 2013
Time (Local Time): 9:00 AM

Contract Completion Time

Sixty (60) Calendar Days

Assigned Disadvantaged Business Enterprise Goal

O%

Firm Name, Address, City, State, Zip Code

SAMPLE

NOT FOR BIDDING PURPOSES

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined and
carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before submitting this proposal
or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any agreement, participated in any
collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

Notary Seal

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

For Department Use Only

Type of Work
Filling asphalt pavement cracks.

Notice of Award Dated

Date Guaranty Returned
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PROPOSAL GUARANTY HERE



Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2007 Letting
BID PREPARATION

Preparing the Proposal Schedule of Items

A General

Obtain bidding proposals as specified in section 102 of the standard specifications prior to 11:45
AM of the last business day preceding the letting. Submit bidding proposals using one of the
following methods:

1. Electronic bid on the internet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted
under a waiver of the electronic submittal requirements govern over bids submitted on the
internet.

The department will provide bidding information through the department’s web site at
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm. The contractor is
responsible for reviewing this web site for general notices as well as information regarding
proposals in each letting. The department will also post special notices of all addenda to each
proposal through this web site no later than 4:00 P.M. local time on the Thursday before the
letting. Check the department’s web site after 5:00 P.M. local time on the Thursday before the
letting to ensure all addenda have been accounted for before preparing the bid. When bidding
using methods 1 and 2 above, check the Bid Express™ on-line bidding exchange at
http://www.bidx.com/ after 5:00 P.M. local time on the Thursday before the letting to ensure that
the latest schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

Interested parties can subscribe to the Bid Express™ on-line bidding exchange by following the
instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.
5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

The department will address equipment and process failures, if the bidder can demonstrate that
those failures were beyond their control.

Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm or by calling the
department at (608) 266-1631. Addenda can ONLY be obtained from the departments web site
listed above or by picking up the addenda at the Bureau of Highway Construction, Room 601,
4802 Sheboygan Avenue, Madison, WI, during regular business hours.

B Submitting Electronic Bids
B.1 On the Internet
Do the following before submitting the bid:
1. Have a properly executed annual bid bond on file with the department.

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the
bidder's signature for proper execution of the bidding proposal.

In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of the
standard specifications, submit the proposal on the internet as follows:
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1. Download the latest schedule of items reflecting all addenda from the Bid Express™ web site.
2. Use Expedite™ software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of Expedite™ software and the Bid Express™ web site.
Do not submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the
bidder does submit a bid on a printout with accompanying diskette or a paper bid in addition to the
internet submittal, the department will disregard the internet bid.

4. Submit the bid before the hour and date the Notice to Contractors designates.

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard
specifications.

@ The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

@ Download the latest schedule of items from the Wisconsin pages of the Bid Express™ web site
reflecting the latest addenda posted on the department’s web site at
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm. Use Expedite
™ software to prepare and print the schedule of items. Provide a valid amount for all price fields.
Follow instructions and review the help screens provided on the Bid Express™ web site to assure
that the schedule of items is prepared properly.

@ Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to the other
proposal documents submitted to the department as a part of the bidder's sealed bid. As a
separate submittal not in the sealed bid envelop but due at the same time and place as the
sealed bid, also provide the Expedite™ generated schedule of items on a 3 1/2 inch computer
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character
department-assigned bidder identification code from the top of the bidding proposal, and a list of
the proposal numbers included on that diskette or CD ROM as indicated in the following example:

Bidder Name
BNOO
Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals for that
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or other
files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite™ generated schedule of items is the governing
contract document and must conform to the requirements of section 102 of the standard
specifications. If a printout needs to be altered, cross out the printed information with ink or
typewriter and enter the new information and initial it in ink. If there is a discrepancy between the
printout and the diskette or CD ROM, the department will analyze the bid using the printout
information.

) In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the Expedite™ generated schedule of items is
not the same on each page.

2. The check code printed on the printout of the Expedite™ generated schedule of items is not the same
as the check code for that proposal provided on the diskette or CD ROM.
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3. The diskette or CD ROM is not submitted at the time and place the department designates.
C Waiver of Electronic Submittal

The bidder may request a waiver of the electronic submittal requirements. Submit a written
request for a waiver in lieu of bids submitted on the internet or on a printout with accompanying
diskette or CD ROM. Use the waiver that was included with the paper bid document sent to the
bidder or type up a waiver on the bidder’s letterhead. The department will waive the electronic
submittal requirements for a bidding entity (individual, partnership, joint venture, corporation, or
limited liability company) for up to 4 individual proposals in a calendar year. The department may
allow additional waivers for equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard specifications.
The department charges the bidder a $75 administrative fee per proposal, payable at the time
and place the department designates for receiving bids, to cover the costs of data entry. The
department will accept a check or money order payable to: "Wisconsin, Dept. of Transportation."

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the
opening of bids unless the bidder requests on the waiver that they be billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the department
may refuse to issue bidding proposals for future contracts to a bidding entity that owes the
department administrative fees for a waiver of electronic submittal requirements.
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PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.






CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






FEBRUARY 1999

LIST OF SUBCONTRACTORS

Section 66.29(7), Wisconsin Statutes, provides that a bidder, as a part of his proposal, shall submit
alist of the subcontractors he proposes to contract with and the class of work to be performed by
each, provided that to qualify for such listing each subcontractor must first submit his bid in writing
to the general contractor at least 48 hours prior to the time of bid closing. It further provides that a
proposal of abidder shall not be invaid if any subcontractor, and the class of work to be performed

by such subcontractor, has been omitted from a proposal.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Classof Work Estimated Value
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DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS-PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shall provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,"
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisons Federal Aid Construction Contracts,” without
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10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a crimina
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or defaullt.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.
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Sealing Asphaltic Pavement Cracks, STH 13, STH 77 - Cayuga, Item
SPV.0125.01; STH 13, Cayuga- STH 169, Item SPV.0125.02; STH 13, STH 169
- Golf Course Road, Item SPV.0125.03; STH 13, Golf Course Road - CTH C,
Item SPV.0125.04; STH 13, CTH C-STH 112, Item SPV.0125.05; USH 8, USH
63 - Poplar Street, Item SPV.0125.06; USH 8, Poplar Street — Almena, Item
SPV.0125.07; STH 48, USH 63 (S) - USH 63 (N), Item SPV.0125.08; STH 48,
USH 63 (N) - STH 25, Item SPV.0125.09; USH 63, USH 8 - STH 48, Item
SPV.0125.10; USH 63, STH 48 - CTH B, Item SPV.0125.11; USH 63, SCL -
CTH M, Item SPV.0125.12; USH 63, CTH N - Bibbon Crk BRG, Item
SPV.0125.13; STH 35, SCL - CTH B, Item SPV.0125.14; STH 35, CTH B - S
Shore Dr, Item SPV.0125.15; STH 35, S Shore Dr - CTH X, Item SPV.0125.16;
STH 35, Yellow R BRG - STH 77 EB, Item SPV.0125.17; STH 35, STH 77 —
NCL, Item SPV.0125.18; STH 13, CTH H - CTH F, Item SPV.0125.19; STH 35,
SCL - UP Tamarack R, Item SPV.0125.20; STH 35, UP Tamarack R — Tower
Fire Ln, Item SPV.0125.21; STH 35, Tower Fire Ln - CTH B, Item SPV.0125.22;
STH 35, CH B - 64 St, Item SPV.0125.23; STH 35, Polk St. — NCL, Item
SPV.0125.24; STH 46, Griffin St - WI Ave, Item SPV.0125.25; STH 46, Griffin
St - WI Ave, Item SPV.0125.26; STH 48, Bass LK LN - ECL, Item SPV.0125.27;
USH 63, SCL - CTH J, Item SPV.0125.28; STH 27, SCL - USH 8, Item
SPV.0125.29; STH 27, Flambeau Ave - NCL, Item SPV.0125.30; STH 27, SCL -
Brunet R BRG, Item SPV.0125.31; Sealing Asphaltic Pavement Cracks, STH 27,
Brunet R BRG - STH 70, Item SPV.0125.32; STH 27, STH 70 STH 40, Item
SPV.0125.33; STH 27, WCL - STH 27, Item SPV.0125.34; STH 70, USH 63 -
USH 53, Item SPV.0125.35; STH 70, USH 53 - CTH M, Item SPV.0125.36; STH

70, CTHB — CTHF, Item SPV.0125.37. ...ccciioiiiiiiiiiiiiiieiicciceceeee
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STSP’S Revised June 15,2012

SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 9227-01-20 Northwest
Region Various Highways in Ashland, Barron, Bayfield, Burnett, Douglas, Polk, Rusk,
Sawyer and Washburn Counties,, Wisconsin as the plans show and execute the work as
specified in the State of Wisconsin, Department of Transportation, Standard
Specifications for Highway and Structure Construction, 2013 Edition, as published by the
department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric
system and the schedule of prices is developed in the US standard measure system, the
department will pay for the work as bid in the US standard system.

100-005 (20120615)

Scope of Work.

The work under this contract shall consist of crack filling and pavement marking
operations on roadways and all incidental items necessary to complete the work as shown
on the plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.

Begin work within ten calendar days after the engineer issues a written notice to do so.

Provide the time frame for construction of the project within the 2013 construction
season to the engineer in writing within a month after executing the contract but at least
14 calendar days before the preconstruction conference. Assure that the time frame is
consistent with the contract completion time. Upon approval, the engineer will issue the
notice to proceed within ten calendar days before the beginning of the approved time
frame.

To revise the time frame, submit a written request to the engineer at least two weeks
before the beginning of the intended time frame. The engineer will approve or deny that
request based on the conditions cited in the request and its effect on the department’s
scheduled resources.

The contract time for completion is based on an expedited work schedule and may
require extraordinary forces and equipment.

Major special events and their traffic disruptions shall be minimized:

9227-01-20 20f17



Four special events have been identified:

Hayward Muskie Festival (June);

Bayfield Apple Festival (September/October);

Cumberland Rutabaga Days (weekend prior to Labor Day);

The Burrito Union Ultra Triathlon (September 7, 2013).

For the Burrito Union Triathlon segment (Douglas County, STH 35, CTH B - 64™
Street) no work is allowed for the two weeks preceding that event.

For all segments, the entire traveled way and shoulders shall be cleared of equipment,
barricades, signs, lights, and any other material that might impede the free flow of traffic
during holiday weekends and special events. Contact Matt Dickenson at (715) 395-3022
prior to completing this work.

Perform all construction activities during daylight hours Monday through Friday for the
following sections:

- Nelson — Durand (STH 25) STH 35 to NCL

- Fountain City — Arcadia (STH 95) CTH G North to ECL

- Bloomer — Bruce (STH40) STH 64 to NCL

- Chippewa Falls — Bloomer (STH 124) 136" Street to STH 64

- Osseo — Fairchild (USH 10) WCL to USH 12 North

- Melrose — Sparta (STH 71) STH 54 to ECL

- West Salem — Melrose (STH 108) SCL to STH 71

- Independence — Northfield (STH 121) WCL to IH 94

- Wabasha — Durand (STH 25) SCL to USH 10

- River Falls — Spring Valley (STH 29) STH 65 to USH 63

- Ellsworth — Downsville (STH 72) Rush River to STH 128

- Medford — Merrill (STH 64) STH 13 to ECL

- Thorp — Ingram (STH 73) CTH M to NCL

- Chelsea — Spirit (STH 102) Kennedy Street to NCL

- Mondovi— Osseo (USH 10) STH 93 to USH 53 North

- Independence — Northfield (STH 121) USH 53 to ECL

Perform all construction activities during daylight hours Monday through noon Friday for
the following sections:

- Trempealeau — Fountain City (STH 35) STH 54 to STH 95

- Alma—Mondovi (STH 37) STH 35 to CTH II

- Cornell — Ladysmith (STH 27) STH 64 East to ECL

- Abbotsford — Medford (STH 13) Pine Street to NCL

- Fountain City — Blair (STH 95) WCL to USH 53

Contact the engineer prior to starting the work each day. Indicate the sequence of
operations planned for that day. Adhere to the proposed schedule without deviations
thereof, unless the engineer is notified in advance of such changes. The contractor is
expected to carry a cell phone to assure convenient communication.
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The contractor is advised that there may be multiple mobilizations for such items as
traffic control, signing, signing items, temporary pavement marking, and other incidental
items related to staging and daily work operations. No additional payment will be made
by the department for the mobilizations.

Traffic.

Coordinate the single-lane flagging operations in a manner which cause as little delay to
the traveling public as possible.

If traffic delays become longer than 15 minutes, coordinate with the engineer to limit or
alter construction operations to prevent undue inconvenience to the traveling public as
specified under standard spec 108.5. The engineer may direct additional action or
temporarily suspend work to mitigate recurring delays. The department will not make
additional payment or extend contract time for suspensions the engineer directs under this
paragraph.

Except as otherwise authorized by the engineer, the maximum length of the single-lane
work zone shall be no more than 1000 feet.

Provide the following minimum advance notification to the engineer for incorporation
into the Wisconsin Lane Closure System:

Lane closures 3 business days

Provide access to all commercial, private, and field entrances at all times along unless
written permission can be obtained by the contractor from the property owner 48 hours in
advance of closing the access

Do not park or store equipment, vehicles, or construction materials within 30 feet of the
edge of the traffic lane of any roadway during non-working hours.

Holiday Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the
highways carrying traffic, and entirely clear the traveled way and shoulders of such
portions of the highway of equipment, barricades, signs, lights, and any other material
that might impede the free flow of traffic during the following holiday periods:

e From noon Friday August 30, 2013 to 6:00 AM Tuesday, September 3, 2013 for
Labor Day;

¢ From noon Wednesday, November 27, 2013 to 6:00 AM Monday, December 2,
2013 for Thanksgiving.
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Utilities.

This contract does not come under the provision of Administrative Rule Trans 220.
107-065 (20080501)

Underground and overhead utility facilities are located within the project limits. Utility
adjustments are not anticipated for this construction project. Coordinate construction
activities with a call to Diggers Hotline or a direct call to the utilities that have facilities
in the area as required per statutes. Use caution to ensure the integrity of underground
facilities.

Railroad Insurance and Coordination. Wisconsin Central Ltd.

A Description
Comply with standard spec 107.17 for all work affecting Wisconsin Central Ltd property
and any existing tracks.

A.l Railroad Insurance Requirements

In addition to standard spec 107.26, provide railroad protective liability insurance
coverage as specified in standard spec 107.17.3. Insurance is filed in the name of
Wisconsin Central Ltd.

Notify evidence of the required coverage, and duration to Jackie Macewicz, Manager
Public Works, 1625 Depot St., Stevens Point, WI, 54481, TELEPHONE (715) 345-2503,
FAX (715) 345-2534, email jackie.macewicz@cn.ca. Include the following information
on the insurance document:

Project 9227-01-20

Route Name See Chart
Crossing ID See Chart
Railroad Subdivision See Chart
Railroad Milepost See Chart

A.2 Work by Railroad
The railroad will perform the work described in this section, except for work described in
other special provisions and will be accomplished without cost to the contractor. None

A.3 Names and addresses of Railroad Representatives for Consultation and
Coordination

Contact Jackie Macewicz, Manager Public Works, 1625 Depot St., Stevens Point,
WI, 54481, TELEPHONE (715) 345-2503, FAX (715) 345-2534, email
jackie.macewicz@cn.ca for consultation on railroad requirements during construction.

Contact Mary Ellen Carmody, Audit Officer, Administration Service Center,
2800 Livernois, Suite 330, Troy, MI 48083, TELEPHONE (248) 740-6227, FAX
(248) 740-6036, email maryellen.carmody@cn.ca for flagging arrangements. Advise Ms.
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Carmody that the flagging services are to be billed at the rate for a public highway
project.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar
chart, and monthly schedule updates. The bar chart shall specifically show work
involving coordination with the railroad.

A.4 Temporary Grade Crossing

If a temporary grade crossing is desired, submit a written request to the railroad
representative named in A.3 several weeks prior to the time needed. Approval is subject
to the discretion of the railroad. The department has made no arrangements for a
temporary grade crossing.

A.5 Train Operation

See Chart.
Railroad Route County Crossing  Railroad Railroad  Train Train
Company Name ID Sub Milepost Volume Speed
Wisconsin Central Ltd | STH 13 | Ashland | 699392L | Ashland 409.88 5 35
Wisconsin Central Ltd | STH 35 | Douglas | 251828X | Interstate 19 8 15
Wisconsin Central Ltd | STH 27 | Rusk 691260Y | Barron 129.36 2 40
Wisconsin Central Ltd | STH 27 | Rusk 697316L | Superior 353.88 22 60

107-034 (20110615)

Railroad Insurance and Coordination. Soo Line Railroad Company.

A Description
Comply with standard spec 107.17 for all work affecting Soo Line Railroad Company
property and any existing tracks

A.1 Railroad Insurance Requirements

In addition to standard spec 107.26, provide railroad protective liability insurance
coverage as specified in standard spec 107.17.3. Insurance is filed in the name of Soo
Line Railroad Company.

Notify evidence of the required coverage, and duration to Jim Krieger, Manager Public
Works, 120 South 6™ Street — 9™ Floor, Minneapolis, MN 55402, TELEPHONE
(612) 904-5994, FAX (612) 904-6010, jim krieger@cpr.ca. Include the following
information on the insurance document:

Project 9227-01-20

Route Name STH 35, Douglas County

Crossing ID 691643B

Railroad Subdivision Duluth Superior Terminal

Railroad Milepost 279.59
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A.2 Work by Railroad
The railroad will perform the work described in this section, except for work described in
other special provisions and will be accomplished without cost to the contractor. None

A.3 Names and addresses of Railroad Representatives for Consultation and
Coordination

Contact Jim Krieger, Manager Public Works, 120 South 6" Street — 9" Floor,
Minneapolis, MN 55402, TELEPHONE (612) 904-5994, FAX (612) 904-6010,
jim_krieger@cpr.ca, for consultation on railroad requirements during construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar
chart, and monthly schedule updates. The bar chart shall specifically show work
involving coordination with the railroad.

A.4 Temporary Grade Crossing

If a temporary grade crossing is desired, submit a written request to the railroad
representative named in A.3 several weeks prior to the time needed. Approval is subject
to the discretion of the railroad. The department has made no arrangements for a
temporary grade crossing.

A.5 Train Operation

Approximately eight through freight trains operate daily through the construction site.
Through freight trains operate at up to 10 mph.

107-034 (20110615)

Railroad Insurance and Coordination. BNSF Railway Company.

A Description
Comply with standard spec 107.17 for all work affecting BNSF Railway Company
property and any existing tracks.

A.l Railroad Insurance Requirements
In addition to standard spec 107.26, provide railroad protective liability insurance
coverage as specified in standard spec 107.17.3. Insurance is filed in the name of BNSF.

Notify evidence of the required coverage, and duration to Ben Steinkamp,
Manager of Public Projects,80 44th Ave NE, Minneapolis, MN 55421, TELEPHONE
(763) 782-3495, FAX: (763) 782-3061, email Benjamin.Steinkamp@BNSF.com.
Include the following information on the insurance document:

Project 9227-01-20

Route Name STH 35, Douglas County

Crossing ID 061480F

Railroad Subdivision Allouez

Railroad Milepost 10.02
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A.2 Work by Railroad
The railroad will perform the work described in this section, except for work described in
other special provisions and will be accomplished without cost to the contractor. None

A.3 Names and addresses of Railroad Representatives for Consultation and
Coordination
Contact Ben Steinkamp, Manager of Public Projects,80 44th Ave NE,
Minneapolis, MN 55421, TELEPHONE (763) 782-3495, FAX: (763) 782-3061, email
Benjamin.Steinkamp@BNSF.com for consultation on railroad requirements during
construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar
chart, and monthly schedule updates. The bar chart shall specifically show work
involving coordination with the railroad.

A.4 Temporary Grade Crossing

If a temporary grade crossing is desired, submit a written request to the railroad
representative named in A.3 several weeks prior to the time needed. Approval is subject
to the discretion of the railroad. The department has made no arrangements for a
temporary grade crossing.

A.5 Train Operation

Approximately seven through freight trains operate daily through the construction site.
Through freight trains operate at up to 25 mph.

107-034 (20110615)

Traffic Control.
Supplement standard spec 643.3.1 with the following:

Except as otherwise authorized by the engineer, the maximum length of the single-lane
work zone shall be no more than 1,000 feet in length.

Lane closures shall only be allowed during daytime hours. Do not implement a lane
closure during inclement weather or poor visibility.

When traffic control devices are not in use, they shall be covered and/or removed from
the traveled way and shoulders of the roadway. Lighting devices shall be covered or
rendered inoperative when not in use.

All signs including “Road Work Ahead” signs, “One Lane Road Ahead” signs, “Flagger
Ahead” signs, “No Center Stripe” signs, “35 mph” advisory signs, “Do Not Pass” signs,
“Pass With Care” signs, “End Road Work™ signs, and all sign supports required for these
projects shall be incidental to the item of Traffic Control.
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11.

Use of flaggers, pilot vehicles, and all related traffic control items, materials, signs, sign
supports, and measures shall also be incidental to the item of Traffic Control.

Provide to the engineer, County Sheriff's Department, and the State Patrol District
Headquarters responsible for that county with the current telephone number(s) which the
contractor or their representative can be contacted at all times in the event a safety hazard
develops. Repair, replace or restore the damaged or disturbed traffic control devices
within two hours from the time notified or made aware of the damaged or disturbed
traffic control devices.

Keep appropriate emergency officials informed of routes to provide emergency services.
Utilize two-way radios, and an additional flag person or persons, within lane closure
areas and at the routing or sealing operation, in order to positively direct, control, and
safeguard traffic through the work zone.

All contractor vehicles or equipment operating within the project limits shall be equipped
with and have flashing yellow lights operating.

A third flag person is required at all moving construction operations involving routing or
sealing. The third flag person is required to be located at the area of the moving operation
to safely guide traffic around the equipment and personnel working at the moving
operation.

A flagger will be at all side roads within the work zone.

All state owned signs that are removed by the contractor because of interference with
construction operations shall, unless otherwise authorized by the engineer, be promptly
replaced as directed by the engineer. At no time may stop signs be removed or moved
without flag persons present.

Pavement Marking Paint 4-Inch, Item 646.0103 and Pavement Marking
Paint 8-Inch, Item 646.0123.

Add the following to standard spec 646.3.1.1:

Apply no-passing zone, centerline, and turn lane permanent pavement markings to the
upper layer of pavements open to through traffic within seven calendar days after
completing the crack sealing. In the event of adverse weather or other constraints to the
marking operations, resume with the approval of the engineer when conditions permit.

Many locations have been marked with epoxy within the last couple years. New makings
shall not be placed in sections where existing marking are of adequate condition as
determined by the engineer. Contact Chloe Anderson at (715) 855-7672 for additional
details and guidance prior to placing pavement markings.
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12.

Sealing Asphaltic Pavement Cracks, STH 13, STH 77 — Cayuga, ltem
SPV.0125.01; STH 13, Cayuga- STH 169, Item SPV.0125.02; STH 13,
STH 169 - Golf Course Road, Item SPV.0125.03; STH 13, Golf Course
Road - CTH C, Item SPV.0125.04; STH 13, CTH C-STH 112, Item
SPV.0125.05; USH 8, USH 63 - Poplar Street, Item SPV.0125.06;
USH 8, Poplar Street — Almena, Item SPV.0125.07; STH 48, USH 63 (S)
- USH 63 (N), Item SPV.0125.08; STH 48, USH 63 (N) - STH 25, Item
SPV.0125.09; USH 63, USH 8 - STH 48, Item SPV.0125.10; USH 63,
STH 48 - CTH B, Item SPV.0125.11; USH 63, SCL - CTH M, Item
SPV.0125.12; USH 63, CTH N - Bibbon Crk BRG, Item SPV.0125.13;
STH 35, SCL - CTH B, Item SPV.0125.14; STH 35, CTH B - S Shore
Dr, Item SPV.0125.15; STH 35, S Shore Dr - CTH X, Item SPV.0125.16;
STH 35, Yellow R BRG - STH 77 EB, Item SPV.0125.17; STH 35,
STH 77 — NCL, Item SPV.0125.18; STH 13, CTH H - CTH F, Item
SPV.0125.19; STH 35, SCL - UP Tamarack R, Item SPV.0125.20;
STH 35, UP Tamarack R — Tower Fire Ln, Item SPV.0125.21; STH 35,
Tower Fire Ln - CTH B, Item SPV.0125.22; STH 35, CH B - 64 St, Item
SPV.0125.23; STH 35, Polk St. — NCL, Item SPV.0125.24; STH 46,
Griffin St - WI Ave, Item SPV.0125.25; STH 46, Griffin St - WI Ave,
Item SPV.0125.26; STH 48, Bass LK LN - ECL, Item SPV.0125.27;
USH 63, SCL - CTH J, Item SPV.0125.28; STH 27, SCL - USH 8, Item
SPV.0125.29; STH 27, Flambeau Ave - NCL, Item SPV.0125.30;
STH 27, SCL - Brunet R BRG, Item SPV.0125.31; Sealing Asphaltic
Pavement Cracks, STH 27, Brunet R BRG - STH 70, Item SPV.0125.32;
STH 27, STH 70 STH 40, Item SPV.0125.33; STH 27, WCL - STH 27,
Item SPV.0125.34; STH 70, USH 63 - USH 53, Item SPV.0125.35;
STH 70, USH 53 - CTH M, Item SPV.0125.36; STH 70, CTH B -
CTH F, Item SPV.0125.37.

A Description
Clean and seal and re-seal random transverse, centerline and longitudinal cracks in
asphaltic pavement.

A.1 Clean and Seal
All transverse, longitudinal and centerline cracks shall be cleaned with high pressure air,
heat lanced and sealed.

A.2 Re-Seal

Existing sealed cracks that exhibit signs of failure allowing water to penetrate the crack
such as missing or loss of existing sealant material, cracking of the existing sealant, loss
of adhesion to existing pavement and overband wear shall be cleaned and sealed. Existing
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sealant with loss of adhesion on both sides of the crack may require the sealant removed
before new sealant is applied at the discretion of the engineer.

B Materials

B.1 Seal at Transverse, Longitudinal, Centerline and Re-Seal Cracks

Poly-fiber shall contain 5+/-1/2% by weight polyester fibers blended with high quality
modified asphalt cement:

FIBER PROPERTIES
Type Polyester
Denier 3to5
Length 4 Inch (.6cm)
Specific Gravity 1.38
Melt Temperature 478°F - 490°F (248°C - 254°C)
Tensile Strength 78,000 — 88,000 PSI (53708 — 60632 N/cm?2)
Elongation at Break 35 -38%

Poly-fiber pavement temperature performance limits are 58°C - 28°C for crack filling.
The unit weight of Poly-fiber shall be 9.0 Ibs. per gallon (1.08 kg/L) at 60°F (15.5°C).
Poly-fiber shall be plant blended. No field blending of fibers will be accepted. Poly-fiber
shall meet the following Specification limits for Poly-fiber when heated in accordance to
ASTM designation D5167 shall be:

PROPERTY POLY FIBER LIMITS
Recommended Application Temperature 350°F (177°C)
Safe Heating Temperature 400° (204°C)
Softening Point (ASTM D36) 195°F (91°C) min.
Flexibility, 17 (25mm), 90° bend, 10 sec. Pass @ -20°F (-29°C)
Core Penetration 77°F (25°C)(ASTM D5329) 50 max.
Ductility 77°F (25°C)(ASTM D113) 10 cm min.
Asphalt Compatibility (ASTM D5329) Pass

B.2 Sealant Requirements
Deliver the sealant in the manufacturer's original sealed container legibly marked with the
following information:

Manufacturer’s name.

Trade name of sealant.

Manufacturer’s batch or lot number.
Date of manufacture

ASTM Designation.

Minimum application temperature.
Maximum (or safe) heating temperature.
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Before applying the sealant, submit a manufacturer’s certificate of compliance certifying
that the compound meets the requirements of this specification and a copy of the
manufacturer’s recommendations on heating, re-heating and applying the sealant.

The temperature of the sealant in the field application equipment shall not exceed the safe
heating temperature recommended by the manufacturer. Temperatures above the safe
heating temperature will result in rejection of the sealant material and will require
disposal of the sealant material.

Do not place sealant if the temperature of the material is below the manufacturer’s
recommended minimum application/pouring temperature.

Mixing of different manufacturer’s brands or different types of sealants is prohibited.
Document the locations where the material from each lot number of sealant is placed.

C Construction

C.1 Weather Limitations

Sealant materials shall only be placed during a period of rising temperature after the air
and pavement surface temperature in the shade and away from artificial heat sources has
reached 40° F and indications are for a continued rise in temperature. During a period of
falling temperatures, which may fall below 40° F, placement of the sealant material shall
be suspended until the above conditions are met.

Do not place sealant material if weather conditions are raining or wet. Should the sealant
be placed and rain should fall before the sealant has properly cured, remove and replace
the wet/contaminated sealant.

C.2 Equipment Requirements

C.2.1 Melting Kettle shall be an oil jacketed double boiler type, equipped with both
agitation and recirculation systems capable of starting at ambient temperature and
bringing the sealant material to application temperature within one hour, while
continuously agitating and recirculating the sealant. The melter shall be equipped with
automatic thermostatic controls and temperature gauges to monitor the sealant
temperature in the applicator lines and temperature of heat transfer oil in the kettle jacket.
It shall be equipped with a pump to pressure fill cracks with the wand applicator. The
melting kettle shall be properly insulated to ensure heat is not radiated to the pavement
surface.

Furnish, for use by the engineer, an infrared temperature-measuring gun accurate to 1° F
at 400° F. The engineer may check the pouring temperature of the sealant at the point of
discharge into the reservoir. If the sealant falls below the recommended
application/pouring temperature is obtained, all production shall stop at that melting
kettle until the recommended application/pouring temperature is obtained. Should the
sealant temperature at the point of discharge exceed the maximum safe heating
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temperature, the melting kettle shall be emptied of all sealant, and the sealant shall be
legally disposed of in an environmentally safe method.

C.2.2 Air Compressor shall be capable of producing a continuous stream of clean, dry
air through the nozzle at 75-150 PSI and 225 CFM minimum. The compressed air unit
shall be equipped with water and oil traps and must produce sufficient air volume and
pressure to remove all debris from the crack and all adjacent road surfaces in a safe
manner such that the debris will not re-enter the crack prior to the sealing operation. The
traps used to remove moisture and oil shall be checked by the contractor at least once per
day of production and replaced when necessary.

e The use of backpack blowers is not allowed for crack preparation.

e The use of vacuum cleaning equipment may be allowed, after demonstrating to
the engineer, that the vacuum equipment can successfully prepare and clean
cracks.

C.2.3 Heat Lance shall operate with propane and compressed air in combination and be
capable of achieving a temperature of heated air at the exit orifice of 1,800° F and a
discharge velocity of 3,000 feet per second.

C.3 Preparation, Cleaning and Conditioning

C.3.1 Preparation and Cleaning

Transverse, longitudinal, centerline and re-seal cracks shall be thoroughly cleaned with a
minimum of one pass of the air wand not more than 2 inches from each face of the
reservoir/crack. Cleaning shall continue until the reservoir/crack is dry and all dirt, dust
or deleterious matter is removed. If the air compressor produces dirt or other residue, the
contractor will be required to re-clean the reservoir/crack.

C.3.2 Conditioning

For all cracks to be sealed, immediately prior to the placement of the crack sealant, the
surface as well as the adjacent pavement on either side of the reservoir or a crack shall be
conditioned with hot compressed air from a heat lance. The heat lance shall be placed
within 3 inches of each sidewall of the reservoir or crack. This treatment shall continue
until the affected areas are conditioned. The heat lance shall not scorch the routed
reservoir, crack or adjacent pavement surface. The engineer reserves the right to
randomly spot check the reservoirs/cracks to verify that they are clean and dry. Anytime
the engineer determines that this requirement is not being met, modify their operation to
meet these requirements.

Provide protective screening if preparation, cleaning and conditioning operations should
cause damage to or interference with traffic in adjacent lanes.

C.4 Crack Sealing Operations

The crack sealant shall be placed immediately after the completion of the preparation,
cleaning and conditioning. Cracks shall be sealed when the sealant material is at the
application/pouring temperature recommended by the manufacturer.
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Fill reservoirs/cracks with sealant using multiple passes if necessary. Overband width
shall be of sufficient width to produce a level driving surface with a maximum film
thickness at the edges of 0.125 inches thick. The minimum overband width shall be
3 times the crack width. The contractor may be required to use a squeegee to force the
sealant material into narrow cracks if the sealant material is not flowing into the crack

properly.

The contractor shall immediately apply a uniform coating of washed 1/8” minus fractured
trap rock on the surface of sealant overbands having a width equal to or greater than
3.5” to prevent tracking and add pavement surface friction. Any excess aggregate shall be
removed within 24 hours of placement.

The contractor shall immediately apply toilet paper, a light coating of sand or an
approved de-tacking agent to the surface of sealant overbands having a width less than
3.5” to prevent tracking.

Care shall be taken in the sealing cracks so that the cracks are not overfilled and the final
appearance shall present a neat fine line. The applicator wand shall be returned to the
machine and the joint sealant material re-circulated immediately upon completion of each
crack sealing.

Sealants shall not be removed from their packaging until immediately before it is placed
in the melter. Feed additional sealant into the melter at a rate equal to or less than the rate
of placement of the sealant in the reservoirs/cracks.

After the sealant has been placed and cured and before opening the road to traffic, any
additional debris left on the roadway surface shall be removed. Any method used to
complete this work shall not damage the newly placed sealant. If damage occurs it shall
be promptly repaired.

C.5 Pavement Markings

If 50% or more of the existing centerline pavement marking within any 100 foot section
is covered or obliterated as a result of the crack sealing, temporary centerline pavement
markings shall be placed on the same day, as approved by the engineer. Temporary
Raised Pavement Markers will be used. Pavement markings shall meet standard spec 649.

C.6 Documentation
Melting kettle production data sheets shall be developed, completed, and submitted daily
for each kettle on the project with the following information.

1. Date, county, highway route number and highway segment.
Weather conditions at morning, mid-day and afternoon intervals.

3. Kettle number, ambient air and pavement temperature in °F at the beginning of
the day, mid-day and end of day.

4. Kettle temperature in °F once an hour during working production.
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5. Sealant material temperature in °F at the wand once an hour during working
production.

6. Beginning and ending locations on project for the day, including lane and
direction.

7. The amount of materials used for the day in pounds including lot numbers.

8. Unique or atypical situations on the project that may affect the placement or
performance of the sealed cracks.

9.  The contractor’s authorized signature.

Record the required information on the melting kettle production data sheets as required
during the actual working operations. This information is to be recorded by the
contractor. At the end of each day’s production, the completed sheets shall be presented
to the engineer, and the engineer shall place them in a permanent file.

C7 Workmanship

During crack sealing operations, the engineer may review the sealant temperatures at the
melting kettle intermittently. If the temperatures are above the manufacturer’s specified
safe heating temperature, the sealant will be rejected. Empty the kettle of the over-heated
material and legally dispose of it in an environmentally safe method.

Asphalt cracks, whether sealed by the ‘Clean and Seal’ or ‘Re-Seal’ method, will be
observed on a crack-by-crack basis for acceptable workmanship. Unsealed cracks will be
brought to the attention of the contractor. Fill all unsealed cracks before re-opening the
roadway to traffic.

Sealed cracks shall be rejected if there is evidence of poor workmanship or obvious
defects, including but not limited to the following:

Reservoir not filled completely or sufficient overband.

Lack of bond to the sidewalls of the joint reservoir, crack or asphalt pavement.
Excessive debris or moisture in the joint reservoir or crack.

Contamination of the sealant.

Excessive pools of sealant on the pavement or shoulder surface.

Loss of sealant bond to the pavement.

Inadequate quantity or quality of rock chips over the sealant for skid resistances.

Nk W=

Rejected sealed cracks shall be repaired, the sealant removed and disposed of in a legal and
appropriate manner and the cracks resealed as necessary.

D Measurement

The engineer will measure Sealing Asphaltic Pavement Cracks (Location) by the mile of
the project, acceptably completed. A mile is defined as a linear measurement taken along
the centerline to the nearest tenth of a mile and will include the sealing of asphalt cracks
in the traffic lanes, auxiliary lanes, paved shoulders and intersections out to the end of the
radi on side-road intersections.
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For a divided highway, the mile will be measured separately in each direction.

F Payment

The department will pay for measured quantities at the contract unit prices under the

following bid items:
ITEM NUMBER
SPV.0125.01
SPV.0125.02
SPV.0125.03
SPV.0125.04
SPV.0125.05
SPV.0125.06
SPV.0125.07
SPV.0125.08
SPV.0125.09
SPV.0125.10
SPV.0125.11
SPV.0125.12
SPV.0125.13
SPV.0125.14
SPV.0125.15
SPV.0125.16
SPV.0125.17
SPV.0125.18

SPV.0125.19

SPV.0125.20

9227-01-20

DESCRIPTION

Sealing Asphaltic Pavement Cracks, STH 13, STH 77 -

Cayuga

Sealing Asphaltic Pavement Cracks, STH 13, Cayuga -

STH 169

Sealing Asphaltic Pavement Cracks, STH 13, STH 169 -

Golf Course Road

Sealing Asphaltic Pavement Cracks, STH 13, Golf

Course RD - CTH C

Sealing Asphaltic Pavement Cracks, STH 13, CTH C —

STH 112

Sealing Asphaltic Pavement Cracks, USH 8, USH 63 -

Poplar Street

Sealing Asphaltic Pavement Cracks, USH &, Poplar

Street - Almena

Sealing Asphaltic Pavement Cracks, STH 48, USH 63 (S)

- USH 63 (N)

Sealing Asphaltic Pavement Cracks, STH 48, USH 63

(N) - STH 25

Sealing Asphaltic Pavement Cracks, USH 63, USH 8 -

STH 48

Sealing Asphaltic Pavement Cracks, USH 63, STH 48 -

CTHB

Sealing Asphaltic Pavement Cracks, USH 63, SCL -

CTHM

Sealing Asphaltic Pavement Cracks, USH 63, CTH N -

Bibbon CRK BRG

Sealing Asphaltic Pavement Cracks, STH 35, SCL —

CTHB

Sealing Asphaltic Pavement Cracks, STH 35, CTH B —

S Shore Dr

Sealing Asphaltic Pavement Cracks, STH 35, S Shore Dr

-CTHX

Sealing Asphaltic Pavement Cracks, STH 35, Yellow R

BRG - STH 77 EB

Sealing Asphaltic Pavement Cracks, STH 35, STH 77 -

NCL

Sealing Asphaltic Pavement Cracks, STH 13, CTH H -

CTHF

Sealing Asphaltic Pavement Cracks, STH 35, SCL - UP

Tamarack R

UNIT
Mile

Mile

Mile

Mile

Mile

Mile

Mile

Mile

Mile

Mile

Mile

Mile

Mile

Mile

Mile

Mile

Mile

Mile

Mile

Mile
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ITEM NUMBER DESCRIPTION

SPV.0125.21

SPV.0125.22

SPV.0125.23

SPV.0125.24

SPV.0125.25

SPV.0125.26

SPV.0125.27

SPV.0125.28

SPV.0125.29

SPV.0125.30

SPV.0125.31

SPV.0125.32

SPV.0125.33

SPV.0125.34

SPV.0125.35

SPV.0125.36

SPV.0125.37

Sealing Asphaltic Pavement Cracks, STH 35, UP

Tamarack R - Tower Fire Ln

Sealing Asphaltic Pavement Cracks, STH 35, Tower Fire

Ln - Pattison Pk

Sealing Asphaltic Pavement Cracks, STH 35, Pattison Pk

-CTHB

Sealing Asphaltic Pavement Cracks, STH 35, CTH B -

64TH ST

Sealing Asphaltic Pavement Cracks, STH 35, Polk St -

NCL

Sealing Asphaltic Pavement Cracks, STH 46, Griffin St -

WI Ave

Sealing Asphaltic Pavement Cracks, STH 48, Bass Lk Ln

-ECL

Sealing Asphaltic Pavement Cracks, USH 63, SCL -

CTHJ

Sealing Asphaltic Pavement Cracks, STH 27, SCL —

USH 8

Sealing Asphaltic Pavement Cracks, STH 27, Flambeau

Ave - NCL

Sealing Asphaltic Pavement Cracks, STH 27, SCL -

Brunet R BRG

Sealing Asphaltic Pavement Cracks, STH 27, Brunet R

BRG - STH 70

Sealing Asphaltic Pavement Cracks, STH 27, STH 70

STH 40

Sealing Asphaltic Pavement Cracks, STH 27, WCL -

STH 27

Sealing Asphaltic Pavement Cracks, STH 70, USH 63 -

USH 53

Sealing Asphaltic Pavement Cracks, STH 70, USH 53 -

CTHM

Sealing Asphaltic Pavement Cracks, STH 70, CTH B -

CTHF

UNIT
Mile

Mile

Mile

Mile

Mile

Mile

Mile

Mile

Mile

Mile

Mile

Mile

Mile

Mile

Mile

Mile

Mile

Payment is full compensation for furnishing all methods of crack sealing required, and

for furnishing and placing all materials including pavement markings.

9227-01-20
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June 2013 ASP-4
ADDITIONAL SPECIAL PROVISION 4

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by
a subcontractor, pay the subcontractor for that work. The prime contractor may
withhold payment to a subcontractor if, within 10 calendar days of receipt of that
progress payment, the prime contractor provides written notification to the
subcontractor and the department documenting the reasons for withholding
payment.

The prime contractor may also withhold retainage from payments due
subcontractors. Reduce the total amount retained from all first-tier subcontractors
to no more than the department retains within 10 calendar days of the
department releasing retainage.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment and
release of retainage rights to lower-tier subcontractors that parallel those granted
first-tier subcontractors in this provision.



Effective with July 2013 Letting ASP-6

ADDITIONAL SPECIAL PROVISION 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the 2013 edition of the standard specifications:

104.4 Requests for Information
Replace paragraph one with the following effective with the July 2013 letting:

@ Either the department or the contractor may request information that the other party must provide in
order for the requesting party to fulfill its contract obligations. The requesting party shall submit
requests for information (RFI) on department form DT2502 either in hard copy or via email. RFI must
conform to the following:

- Be of reasonable scope.
- Explain why a response is necessary to fulfill contract obligations.
- Provide a requested response time, which must be reasonable in relation to its scope.

106.1 General
Replace the entire text with the following effective with the July 2013 letting:

106.1.1 Materials

@ Provide materials conforming to the contract. Use new products and materials for items permanently
incorporated into the work unless the contract specifies or allows otherwise. Use materials the contract
specifies unless the engineer authorizes substitutes under 108.8. Monitor construction operations to
identify potential nonconforming materials and prevent their incorporation into the work.

All materials are subject to the engineer's approval before incorporation into the work. The engineer
may inspect or test all materials at any time during their preparation, storage, and use. Notify the
engineer of the proposed source of materials before delivering those materials to the project site. If the
engineer requests, provide samples of material and access to facilities that the engineer needs to
assess the acceptability of all materials. The department will, on request, share with the contractor
available information on a source or material. The department will maintain a web-based list of
approved aggregate sources. Aggregate producers must provide test results as required in the
department policy for aggregate source approval to have their source approved and to keep that
approval over time.

@ For fabricated components, the materials and the fabricator are subject to the department's approval
before delivery of those components to the project site. The engineer may require the contractor to
obtain components from another department-approved source if the department determines a
fabricator's product does not conform to the contract.

@ Do not incorporate materials into the work until the engineer approves those materials. However, the
contractor may request permission to incorporate materials not already approved. The engineer will
grant this permission only if the contractor can provide convincing evidence that the engineer will
subsequently find those materials conforming. Incorporation of materials before approval is at the
contractor's risk and permission to do so does not imply that the department will subsequently approve
those materials.

) Except as required under the contract, ensure that products incorporated into the work, either
temporarily or permanently, do not display advertising or messages not directly related to the
manufacturer, properties, or function of those products; or advertising or messages in violation of state
statutes

106.1.2 Designated Materials Person

@ Designate one person, either a member of the contractor's own organization or acting as an agent for
the contractor responsible for the following:

- Communicating contract sampling and testing requirements to subcontractors at all tiers.

@

=

- Reporting out-of-specification test results to the department as soon as the information is available.
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Effective with July 2013 Letting ASP-6

- Providing certified reports of test or analysis and manufacturers’ certificates of compliance from
subcontractors at all tiers and maintaining certification records as specified in 106.3.3.2.
@ Ensure that the contractor-designated materials person submits materials information required under
the contract to a person the engineer designates. Ensure that the contractor-designated materials
person communicates with their department counterpart weekly.

106.3.4.3.1 General
Replace paragraph two with the following effective with the November 2012 letting:

@ Required sampling and testing methodologies and documentation are specified in CMM chapter 8.

@ If disputed, approval of materials and components, as well as acceptance of the work incorporating
those materials or components, is subject to review under the QMP dispute resolution process.

107.17.3 Railroad Insurance Requirements
Replace the entire text with the following effective with the August 2012 letting:

@ If required by the special provisions, provide or arrange for a subcontractor to provide railroad
protective liability insurance in addition to the types and limits of insurance required in 107.26. Keep
railroad protective liability insurance coverage in force until completing all work, under or incidental to
the contract, on the railroad right of way or premises of the railroad and until the department has
accepted the work as specified in 105.11.2.4.

@ Provide railroad protective liability insurance coverage written as specified in 23 CFR part 646 subpart
A. Provide a separate policy for each railroad owning tracks on the project. Ensure that the railroad
protective liability insurance policies provide the following minimum limits of coverage:

1. Coverage A, bodily injury liability and property damage liability; $2 million per occurrence.
2. Coverage B, physical damage to property liability; $2 million per occurrence.
3. An annual aggregate amount of $6 million that shall apply separately to each policy renewal or extension.

@ Obtain coverage from insurance companies licensed to do business in Wisconsin that have an A.M.
Best rating of A- or better. The cost of providing the required insurance coverage and limits is
incidental to the contract. The department will make no additional or special payment for providing
insurance.

@ Submit the following to each railroad owning tracks on the project as evidence of that railroad's
respective coverage:

1. A certificate of insurance for the types and limits of insurance specified in 107.26.
2. The railroad protective liability insurance policy or other acceptable documentation to the railroad
company.

© Submit the following to the region as evidence of the required coverage:

1. A copy of the letter to the railroad company transmitting the submittal documents specified in 107.17.3(4).
2. A certificate of insurance for the required railroad protective liability coverages.
© Do not begin work on the right of way or premises of the railroad company until the region receives the

submittals specified in 107.17.3(5) and notification from the railroad company that the contractor has
provided sufficient insurance information to begin work.

@ Notify the railroad and the region immediately upon cancellation or initiating cancellation, whichever is
earlier, or any material change in coverage. Cease operations within 50 feet of the railroad right of way
immediately if insurance is cancelled or reduced. Do not resume operations until the required
coverage is in force.
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Effective with July 2013 Letting ASP-6

460.2.8.3.1.4 Department Verification Testing Requirements
Replace paragraph four with the following effective with the December 2012 letting:

@ The department will randomly test each design mixture at the following minimum frequency:

FOR TONNAGES TOTALING:

LESS Than BOL TONS ....eeiiiiiiiiiiiiei ittt ettt e e e e e st e e e e e e s b bbb e e e e e e s e nbb e e ee s e nnreee s no tests required
From 501 10 5,000 10NS ... ciiiiiiiiiiie ettt a e et e e e e e e e e e e e aaaaaaaaaaaaaas one test
More than 5,000 tONS .......ccovuiiieiieeeee et e e e e add one test for each additional 5,000-ton increment

501.2.1 Portland Cement
Replace paragraph one with the following effective with the March 2013 letting:
@ Use cement conforming to ASTM specifications as follows:
- Type | portland cement; ASTM C150.
- Type Il portland cement; ASTM C150.
- Type lll portland cement; ASTM C150, for high early strength.
- Type IP portland-pozzolan cement; ASTM C595, except maximum loss on ignition is 2.0 percent.
- Type IS portland blast-furnace slag cement; ASTM C595.

- Type IL portland-limestone cement; ASTM C595, except maximum nominal limestone content is 10
percent with no individual test result exceeding 12.0 percent.

501.2.5.5 Sampling and Testing
Replace the entire text with the following effective with the January 2013 letting:

@ Sample and test aggregates for concrete according to the following:

SF-Taal o] gl Iz To o [ =To F- L= SRR AASHTO T2
Lightweight PIECES IN AQGIEUALE ......couiiiiiiiiie ettt e e st s e e e e e AASHTO T113
Material finer than NO. 200 SIBVE ..........uuiiiiiieiiie et e et e e e e e bbb e e e e enanrreeeaeean AASHTO T11
0TIV o oL o =T [ | (=T F- L= OSSPSR AASHTO T19
OrganiC IMPUIIIES 1N SANAS ... ...ttt et e e e e ettt e e e e e e e e abaseeeeaeeeaannnbeaeeeennreeeas AASHTO T21
Sieve analySiS Of AQQIEALES ........uu ittt et e e e e et e e e e e e e e e e nere s AASHTO T27
Effect of organic impurities in fine aggregate ... .....oocuvii e AASHTO T71
Los Angeles abrasion Of COArse aggregate ...........coou i iiiiiiiie e e e et e e e e e e ebaee e e e e e e s e eeneeeeeas AASHTO T96
Freeze-thaw soundness Of COArse aggregate.........ccieeiiiciuiiieeiee it e e e e e e e e a e e e e s srraes AASHTO T103
Sodium sulfate SoUNANESS Of AQGrEIALES ........coiiuiieeiiiii e AASHTO T104
Specific gravity and absorption Of fiNe agQregate .........c.oui it AASHTO T84
Specific gravity and absorption of COarse aggregate .........cccuuveiiieiiiiiiiieei e AASHTO T85
Flat & elongated pieces based 0N @ 3:1 rati0.........eeiiiiiiiiiiiiiiie e e e ASTM D4791%"
SaMPliNG frESN CONCIELE ... et e e e e e e s bbb e e e e anereeeas AASHTO R60
Making and curing concrete compressive strength test SPeCiMeNS..........oocvviieiieiiiiiiiiieiee e AASHTO T23
Compressive strength of molded concrete CYINAErS .........c..uvviiiiiiiiiiii e AASHTO T22

M As modified in CMM 8-60.

501.2.6 Fly Ash
Replace paragraph three with the following effective with the March 2013 letting:

@ Test fly ash using a recognized laboratory, as defined in 501.2.2(1), starting at least 30 days before its
proposed use, and continuing at ASTM-required frequencies as the work progresses. The
manufacturer shall test the chemical and physical properties listed in tables 1 and 2 of ASTM C618 at
the frequencies and by the test methods prescribed in ASTM C311.
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Effective with July 2013 Letting ASP-6

501.3.1.1.1 Air-Entrained Concrete
Replace paragraph one with the following effective with the March 2013 letting:

@ Prepare air-entrained concrete with type I, IL, I, IS, or IP cement and sufficient air-entraining
admixture to produce concrete with the air content specified in 501.3.2.4.

501.3.1.3.2 Special Restrictions
Replace paragraph one with the following effective with the July 2013 letting:
@ If using coarse aggregate composed primarily of igneous or metamorphic materials, provide concrete

for concrete pavement, approach slabs, barrier, surface drains, driveways, alleys, sidewalks, curb,
gutter, and curb & gutter as follows:

Grade A, A-FA, A-S, and A-T : If using type Il portland cement, or if using Type IL blended cement
where the base portland cement meets Type Il chemical
requirements.

Grade A-IS and A-IP : If using type I/ll blended portland cement.

Grade A-S2 : If placing by a slip-formed process and using type Il portland
cement.

Grade C, C-FA, C-S, C-IS, and C-IP : If using types | or lll portland cement.

503.2.2 Concrete
Replace paragraph five with the following effective with the March 2013 letting:

© Furnish prestressed concrete members cast from air-entrained concrete, except I-type girders may
use non-air-entrained concrete. Use type |, IL, IS, , IP, Il, or Il cement. The contractor may replace up
to 30 percent of type I, IL, II, or Il cement with an equal weight of fly ash, slag, or a combination of fly
ash and slag, except for prestressed box girders and slabs, the contractor shall replace 20-30 percent
of the cement with fly ash, slag, or a combination of fly ash and slag. Ensure that fly ash conforms to
501.2.6 and slag conforms to 501.2.7. Use only one source and replacement rate for work under a
single bid item. Use a department-approved air-entraining admixture conforming to 501.2.2 for air-
entrained concrete. Use only size No. 1 coarse aggregate conforming to 501.2.5.4.

506.3.22 Shop Inspection

Replace paragraph one with the following effective with the July 2010 letting:

@ The engineer or an independent inspection agency under department contract may inspect all
structural steel and miscellaneous metals furnished. The department will provide the contractor with
monthly consultant inspection invoices and identify any quality deficiencies at the fabrication facility.

506.5 Payment
Add paragraph nine as follows effective with the June 2010 letting:

© The department will limit costs for inspections conducted under 506.3.2 to $0.05 per pound of material
and deduct costs in excess of that amount from payment due the contractor. The department will
determine costs for in-house inspections based on hourly rates for department staff plus overhead and
use invoiced costs for contracted-out inspections. The department will administer deductions for the
contractor's share of the total inspection cost under the Excess Costs For Fabrication Shop Inspection
administrative item.

507.2.2.1 General

Replace paragraph four with the following effective with the December 2012 letting:

@ Ensure that there are no unsound knots or knot holes. Also ensure that there are no tight knots of a
diameter exceeding one-quarter of the greater dimension at the point where they occur. Measure a
knot by taking its diameter at right angles to the length of the timber. Ensure that the sum of sizes of all
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Effective with July 2013 Letting ASP-6

knots in any one-foot length does not exceed 2 times the size of the largest allowed single knot. The
engineer will treat cluster knots as if they were a single knot. A cluster knot is 2 or more knots grouped
together, with the fibers of the wood deflected around the entire unit.

512.3.1 Driving and Cutting Off

Replace the entire text with the following effective with the December 2012 letting:
512.3.1.1 General

@ Coordinate driving operations to prevent damage or displacement of concrete in substructure units or
damage to adjacent facilities due to vibrations.

@ Drive sheeting with a variation of 1/4 inch or less per foot from the vertical or from the batter the plans
show. Ensure that the sheetpiles are within 6 inches of the plan position after driving. Do not damage
sheetpiles attempting to correct for misalignment.

@ Remove and replace, or otherwise correct, sheetpiles the engineer deems unacceptable under 105.3.
Submit details of planned corrections to the engineer for review and approval before initiating any
corrective actions.

@ Drive sheetpiles to or beyond the required tip elevation the plans show.
512.3.1.2 Driving System

@ Furnish a sheetpile driving system capable of driving the sheetpiles to the required minimum tip
elevation the plans show.

@ The engineer may order the contractor to remove a pile driving system component from service if it
causes insufficient energy transfer or damages the sheetpiles. Do not return a component to service
until the engineer determines that it has been satisfactorily repaired or adjusted.

@ Drive sheetpiles with diesel, air, steam, gravity, hydraulic, or vibratory hammers.
512.3.1.3 Cut-Offs

@ Cut off sheetpiles at the elevations the plans show or as the engineer directs. Pile cut-offs become the
property of the contractor. Dispose of cut-offs not incorporated into the work.

518.2.1 General
Replace paragraph one with the following effective with the March 2013 letting:

@ Furnish portland cement and water as specified in 501.2. Unless the engineer allows an alternate, use
either type |, IL, IS, or IP cement.

526.3.3 Temporary Structures
Replace paragraphs two through four with the following effective with the January 2013 letting:

@ Inspect temporary structures conforming to the National Bridge Inspection Standards (NBIS) and the
department’s structure inspection manual before opening to traffic. Perform additional inspections, as
the department’s structure inspection manual requires, based on structure type and time in service.
Submit inspection reports on department form DT2007 to the engineer and electronic copies to the
department's bureau of structures maintenance section. Ensure that a department-certified active
team leader, listed online in the department's highway structures information system (HSIS), performs
the inspections.

@) Maintain temporary structures and approaches in place until no longer needed. Unless the engineer
directs otherwise, completely remove and dispose of as specified in 203.3.4. Contractor-furnished
materials remain the contractor's property upon removal.
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Effective with July 2013 Letting ASP-6

614.2.5 Wood Posts and Offset Blocks
Retitle and replace the entire text with the following effective with the July 2012 letting:

614.2.5 Posts and Offset Blocks
614.2.5.1 Wood Posts and Offset Blocks
@ Furnish sawed posts and offset blocks of one of the following species:
Douglas fir Southern pine Ponderosa pine Jack pine White pine
Red pine Western hemlock Western larch Hem-fir Oak

@ Ensure that posts are the size the plans show and conform to the nominal and minimum dimensions
tabulated in 507.2.2.3. The contractor does not have to surface the posts. Provide posts of the net
length the plans show after setting and cut off.

@ Use stress graded posts rated at 1200 psi f, or higher. Determine the stress grade rating for douglas
fir, western larch, and southern pine as specified in 507.2.2.4.

@ For hem-fir, hemlock, red pine, white pine, jack pine, ponderosa pine, and oak conform to the
following:

TABLE 614-1 PROPERTIES FOR WOOD POSTS AND BLOCKS
WESTERN HEMLOCK, HEM-FIR,

SPECIES RED PINE, WHITE PINE, JACK OAK
PINE, PONDEROSA PINE
MAXIMUM SLOPE OF GRAIN 1in 15 1in12
NOMINAL WIDTH OF FACE 6" 8" 6" 8"
SHAKES, GREEN 1" 13/8" 23/8" 31/8"
CHECKS, AND
SPLITS SEASONED 112" 2" 2 5/8" 31/2"
MAXIMUM WANE 1" 13/8" 11/8" 15/8"
MIDDLE 1/3 OF LENGTH 13/8" 15/8" 21/8" 2 3/8"
0 =
- o w "
o € QO END 2 3/4" 31/4" 414" 4 3/4"
Z r <
" e s /2 OF
w UM IN MIDDLE 1 ; . "
Ql L ENGTHD 11 13 17 19
2 EDGE KNOT N MIDDLE ; .
3 1/3 OF LENGTH 13/8 15/8
<
s W w | EDGE KNOT AT END' 23/4"7 31/4"
2 Qo
= =
= = CENTERLINE 13/8" 17/8" 21/4" 27/8"
s
SUM IN MIDDLE 1/2 OF . . ; .
LENGTH 51/2 7112 9 11172

M But do not exceed the maximum allowable knot on the centerline of the wide face of the same piece.

2 But do not exceed 4 times the maximum allowable knot on the centerline of the wide face of the same piece.
Pressure treat posts and offset blocks as specified in 507.2.2.6. Use one of the oil-soluble
preservatives or chromated copper arsenate conforming to 507.2.3. Use the same material for offset

blocks and posts and treat material used in each continuous installation with the same type of
preservative.

614.2.5.2 Steel Posts

@ Furnish steel posts conforming to AASHTO M270 Grade 36 and galvanized according to AASTHO
M111.

(5

N
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Effective with July 2013 Letting ASP-6

614.2.5.3 Plastic Offset Blocks
@ Furnish plastic offset blocks from the department's approved products list.

614.3.1 General
Replace the entire text with the following effective with the July 2012 letting:

@ Paint the ends of cut-off galvanized posts, rail, bolts, cut or drilled surfaces of galvanized components,
and areas of damaged zinc coating with 2 coats of zinc dust/zinc oxide paint. Clean the damaged and
adjacent areas thoroughly before applying paint.

@ Apply 2 coats of wood preservative to cut surfaces of wood components. Use the same preservative

originally used to treat that component or use a 2-percent solution of copper naphthenate conforming
to AWPA Standard P8 or P36.

614.3.2.1 Installing Posts
Replace paragraph four with the following effective with the July 2012 letting:

@ Cut post tops to the finished elevation the plans show.

628.2.13 Rock Bags
Replace paragraph one with the following effective with the November 2012 letting:

@ Furnish rock bags made of a porous, ultraviolet resistant, high-density polyethylene or geotextile fabric
that will retain 70% of its original strength after 500 hours of exposure according to ASTM D4355 and
a minimum in-place filled size of 18-inches long by 12-inches wide by 6-inches high. Ensure that the
fabric conforms to the following:

TEST REQUIREMENT METHOD VALUE
Minimum Tensile ASTM D4632

Machine direction 70 Ib minimum

Cross direction 40 b minimum
Elongation ASTM D4632

Machine direction 20% minimum

Cross direction 10 % min
Puncture ASTM 4833 65 Ibs minimum
Minimum Apparent Opening 0.0234 inches (No. 30 sieve)
Maximum Apparent Opening 0.0787 inches (No. 10 sieve)

639.2.1 General
Replace paragraph two with the following effective with the March 2013 letting:

@ For grout use fine aggregate conforming to 501.2.5.3 and type I, IL, IS, or IP cement.

649.3.1 General
Replace paragraphs three and four with the following effective with the March 2013 letting:
@ For pavements open to all traffic, apply centerline and no-passing barrier line markings as follows:
- Onintermediate pavement layers, including milled surfaces, on the same day the pavement is placed
or milled.
- On the upper layer of pavement, on the same day the pavement is placed unless the contractor applies
permanent marking on the same day the pavement is placed.
If weather conditions preclude same-day application, apply as soon as weather allows. Do not resume
next-day construction operations until these markings are completed unless the engineer allows
otherwise.
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@ If required to apply no passing zone temporary pavement marking, reference the beginning and end of
all existing no-passing barrier lines. Apply temporary no-passing barrier lines at those existing
locations. If the contract contains the Locating No-Passing Zones bid item, relocate permanent no-
passing zones as specified in section 648.

701.4.2 Verification Testing
Replace paragraph two with the following effective with the December 2012 letting:

@ The department will sample randomly at locations independent of the contractor's QC tests and use
separate equipment and laboratories. The department will conduct a minimum of one verification test
for each 5 contractor QC tests unless specific QMP provisions specify otherwise.

715.2.3.1 Pavements

Replace paragraph two with the following effective with the March 2013 letting:

@ Provide a minimum cement content of 565 pounds per cubic yard, except if using type I, IL, or IlI
cement in a mix where the geologic composition of the coarse aggregate is primarily igneous or
metamorphic materials, provide a minimum cement content of 660 pounds per cubic yard.

715.3.1.3 Department Verification Testing
Replace paragraph one with the following effective with the December 2012 letting:

@ The department will perform verification testing as specified in 701.4.2 except as follows:
- Air content, slump, and temperature: a minimum of 1 verification test per lot.
- Compressive strength: a minimum of 1 verification test per lot.

Errata

Make the following corrections to the 2013 edition of the standard specifications:

102.12 Public Opening of Proposals
Correct 102.12(1) errata by changing htm to shtm in the web link.

@ The department will publicly open proposals at the time and place indicated in the notice to
contractors. The department will post the total bid for each proposal on the Bid Express web site
beginning at 9:30 AM except as specified in 102.8. If a proposal has no total bid shown, the
department will not post the bid. After verification for accuracy under 103.1, the department will post
bid totals on the department’'s HCCI web site.

http://roadwaystandards.dot.wi.gov/hcci/bid-letting/index.shtm

107.22 Contractor's Responsibility for Utility Facilities, Property, and Services
Correct errata by eliminating references to the department. Costs are determined by statute.

@ If the contractor damages or interrupts service, the contractor shall notify the utility promptly.
Coordinate and cooperate with the utility in the repair of the facility. Determine who is responsible for
repair costs according to Wisconsin statutes 66.0831 and 182.0175(2).
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204.3.2.2 Removing Items
Correct errata by changing the reference from 490.3.2 to 490.3.

© Under the Removing Asphaltic Surface Milling bid item, remove and dispose of existing asphaltic
pavement or surfacing by milling at the location and to the depth the plans show. Mill the asphaltic
pavement or surfacing as specified for milling salvaged asphaltic pavement in 490.3.

501.2.9 Concrete Curing Materials
Correct errata by changing AASHTO M171 to ASTM C171.

@ Furnish polyethylene-coated burlap conforming to ASTM C171 for white burlap-polyethylene sheets.

506.2.6.5.2 Pad Construction
Correct errata by changing ASTM A570 to ASTM A1011.

@ For the internal steel plates use rolled mild steel conforming to ASTM A36, or ASTM A1011 grade

512.3.3 Painting
Correct errata by changing 511.3.5 to 550.3.11.3.

@ Paint permanent steel sheet piling as specified for painting steel piling in 550.3.11.3.

513.2.2.8 Toggle Bolts
Correct errata by changing ASTM A570 to ASTM A1011.

@ Use toggle bolts made of steel, conforming to the plans. Make the assembly from the material
specified below:

Toggle bolt and pin .......cc.oeeeeiiii e Cold finished steel heat-treated Brinell 311-363 ASTM A354.
Toggle Washer ........c.cccooeeiiiiiiee e Hot rolled steel ASTM A1011. Manufacturer's standard washer.
SPACEN NUL ..ottt Grade 1213, ASTM A108. Cold finished steel heat-treated ASTM A325.

614.2.1 General
Correct errata by changing the discontinued AASHTO M298 to ASTM B695.
@ Furnish steel nuts conforming to ASTM A563, washers conforming to ASTM F436, grade 1, and bolts

conforming to ASTM A307. Ensure that the nuts, washers, and bolts are either hot-dip coated
according to AASHTO M232 class C or mechanically coated according to ASTM B695 class 50.

643.3.1 General
Correct errata by eliminating the word "continuously".

© Review all traffic signs and control devices furnished and erected for location, position, visibility,
adequacy, and manner of use under specific job conditions immediately after each setup and at least
once every 24 hours and more frequently as necessary, to ensure all the signs and control devices are
in compliance with this section. Review the signs and devices from the same direction that
approaching traffic views them.

660.2.1 General
Correct errata by changing section 511 to 550.

@ Furnish materials conforming to the following:

(O00] ¢ (o1 (=1 (=IO UPPRTPRSRR section 501
(o] pTot 11 (=3 o 4o [0 =2 PPV P PP PP PPPPRPN section 502
LUIMINAUIES .ot e ettt e e e e et e e e e e e e e eat e e e e e e e e e ata e eeeeeeesbaan e eeeesessaannsaeaseeeseesssaannseeesensnean section 659
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Effective with July 2013 Letting ASP-6

ST =TT o1 T To TP PP PUT I TOTPPPPP section 550
Y (TS =TT (oY (o7 =T 1 =T | SO section 505

660.3.2.3 Pile Type Foundations
Correct errata by changing section 511 to 550.

@ Drive piles as specified in for steel piling in section 550.

701.3 Contractor Testing
Correct errata by updating AASHTO T141 to AASHTO R60 and changing AASHTO T309 to ASTM
C1064.

@ Perform contract required QC tests for samples randomly located according to CMM 8-30. Also
perform other tests as necessary to control production and construction processes, and additional
testing enumerated in the contractor's quality control plan or that the engineer directs. Use test
methods as follows:

TABLE 701-2 TESTING STANDARDS

TEST TEST STANDARD

Washed P 200 analysis AASHTO T11H"
Sieve analysis of fine and coarse aggregate AASHTO T27%
Aggregate moisture AASHTO T255M
Sampling freshly mixed concrete AASHTO R60
Air content of fresh concrete AASHTO T152%
Concrete slump AASHTO T119%
Concrete temperature ASTM C1064
Concrete compressive strength AASHTO T22
Making and curing concrete cylinders AASHTO T23
Standard moist curing for concrete cylinders AASHTO M201

I As modified in CMM 8-60.
2l As modified in CMM 8-70.
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Effective with November 2006 Letting ASP 7

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1* Tier and DBE Payments During Construction

1.

2.

Comply with reporting requirements specified in the department’s Civil Rights Compliance,
Contractor’'s User Manual, Sublets and Payments.

Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by the
department or a contractor for work performed, materials furnished, or materials stockpiled by a
DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and for all
materials furnished or stockpiled.

Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of a
progress payment by the department for work performed. Report the payment as specified in
A(1) for all work satisfactorily performed.

All tiers shall report payments as necessary to comply with the DBE payment requirement as
specified in A(2).

Require all first tier relationships, DBE firms and all other tier relationships necessary to comply
with the DBE payment requirement in receipt of a progress payment by contractor to
acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4) and (5), and
shall be binding on all first tier subcontractor relationships and all contractors and subcontractors
utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.
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Effective 1/1/2012 ASP 9

ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to submit certified payrolls
electronically. Details are available online through the department’s highway construction
contractor information (HCCI) site on the Labor, Wages, and EEO Information page at:
http://roadwaystandards.dot.wi.gov/hcci/labor-wages-eeo/index.shtm

(2) Ensure that all tiers of subcontractors, as well as all trucking firms, submit their weekly
certified payrolls electronically through CRCS. These payrolls are due within seven calendar
days following the close of the payroll period. Every firm providing physical labor towards
completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as
they are about to begin payrolls. The department will provide training either in a classroom
setting at one of our regional offices or by telephone. Contact Tess Mulrooney at 608-267-4489
to schedule the training.

(4) The department will reject all paper submittals of forms DT-1816 and DT-1929 for
information required under this special provision. All costs for conforming to this special
provision are incidental to the contract.

(5) Firms wishing to export payroll data from their computer system into CRCS should have their
payroll coordinator send several sample electronic files to Tess two months before a payroll
needs to be submitted. Not every contractor’s payroll system is capable of producing export
files. For details, see pages 17-22 of the CRCS System Background Information manual
available online on the Labor, Wages, and EEO Information page at:
http://roadwaystandards.dot.wi.gov/hcci/labor-wages-eeo/crc-basic-info. pdf
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Effective with September 2004 L etting

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYSAND TRANSPORTATION FACILITIES

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS

l. Wage Rates, Hours of labor and payment of Wages
Il Payroll Requirements
1. Postings at the Site of the Work
IV.  Affidavits
V. Wage Rate Redistribution
VI.  Additiona Classifications

WAGE RATES, HOURSOF LABOR AND PAYMENT OF WAGES

The schedule of "Minimum Wage Rates' attached hereto and made a part hereof
furnishes the prevailing wage rates that have been determined pursuant to Section 103.50
of the Wisconsin Statutes. These wage rates are the minimum required to be paid to the
various laborers, workers, mechanics and truck drivers employed by contractors and
subcontractors on the construction work embraced by the contract and subject to
prevailing hours and wages under Section 103.50, Stats. If necessary to employ laborers,
workers, mechanics or truck drivers whose classification is not listed on the schedule,
they shall be paid at rates conformable to those listed for similar classifications.
Apprentices shall be paid at rates not |ess than those prescribed in their state indenture
contacts.

While the wage rates shown are the minimum rates required by the contract to be paid
during its life, thisin not a representation that labor can be obtained at theserates. Itis
the responsibility of bidders to inform themselves as to the local labor conditions and
prospective changes or adjustments of wage rates. No increase in the contract price shall
be allowed or authorized on account of the payment of wage rates in excess of those
listed herein.

Pursuant to Section 103.50 of the Wisconsin Statutes, the prevailing hours of labor have
been determined to be up to 10 hours per day and 40 hours per calendar week Monday
through Friday. If any laborer, worker, mechanic or truck driver is permitted or required
to work more than the prevailing number of hours per day or per calendar week on this
contract, they shall be paid for all hoursin excess of the prevailing hours at arate of at
least one and one-half (1 1/2) timestheir hourly rate of pay. All work on Saturday,
Sunday and the following holidaysisto be paid at time and a half: (1) January 1, (2) the
last Monday in May, (3) July 4, (4) the first Monday in September, (5) the fourth
Thursday in November, (6) December 25, (7) the day before if January 1, July 4 or
December 25 falls on a Saturday and (8) the day following if January 1, July 4 or
December 25 falls on a Sunday.
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All laborers, workers, mechanics and truck drivers shall be paid unconditionally not less
often than once a week. Persons who own and operate their own trucks must receive the
prevailing truck driver rate for the applicable type of truck (i.e. 2 axle, 3 or more axle,
articulated, eculid or dumptor) he or she operates, plus an agreed upon amount for the use
of hisor her truck. Every owner-operator MUST be paid separately for their driving and
for the use of their truck.

For those projects subject to the requirements of the Davis-Bacon Act, the Secretary of
Labor will aso have determined "Minimum Wage Rates' for work to be performed under
the contract. Theseratesare, for all or most of the labor, worker, mechanic or truck
driver classifications, identical to those established under Section 103.50 of the
Wisconsin Statutes. In the event the rates are not identical, the higher of the two rates
will govern.

PAYROLL REQUIREMENTS
All contractors and subcontractors must submit weekly Certified Payrolls and
Compliance Statement verifying that all laborers, workers, mechanics and truck drivers

working on the project have been paid the prevailing wage rates for all work performed
under the contract required by Section 103.50 of the Wisconsin Statutes.

POSTINGSAT THE SITE OF THE WORK

In addition to the required postings furnished by the Department, the contractor shall post
the following in at least one conspicuous place at the site of work:

a "NOTICE TO EMPLOY EES;," which provides information required to be posted
by the provisions of Section 103.50 of the Wisconsin Statutes.

b. A copy of the State of Wisconsin Minimum Wages Rates. (Four pages.)

C. A copy of the contractor's Equal Employment Opportunity Policy.

d. On any project involving federa aid, in addition to the furnished postings, the
contractor shall post a copy of the "Davis-Bacon Act, Minimum Wage Rates".
(Three pages.)

WAGE RATE REDISTRIBUTION

The amount specified as the hourly basic rate of pay and the amount(s) specified as the

fringe benefit contribution(s), for all classes of laborers, workers, mechanics or truck

drivers may be redistributed, when necessary, to conform to those specified in any
applicable collective bargaining agreement, provided that both parties to such agreement
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request and receive the approval for any such redistribution from both the Department of
Transportation and the Department of Workforce Development prior to the
implementation of such redistribution.

ADDITIONAL CLASSIFICATIONS

Any unlisted laborer or mechanic classification that is needed to perform work on this
project, and is not included within the scope of any of the classifications listed in the
application prevailing wage rate determination, may be added after award only if all of
the following criteria have been met:

1 The affected employer(s) must make awritten request to WisDOT Central Office
to utilize the unlisted classification on this project.

2. The request must indicate the scope of the work to be performed by the unlisted
classification and must indicate the proposed wage/fringe benefit package that the
unlisted classification isto receive.

3. The work to be performed by the unlisted classification must not be performed by
aclassification that isincluded in the applicable prevailing wage rate
determination.

4, The unlisted classification must be commonly employed in the area where the
project islocated.

5. The proposed wage/fringe benefit package must bear a reasonable relationship to
those set forth in the applicable prevailing wage rate determination.

6. The request should be made prior to the actual performance of the work by the
unlisted classification.

7. DWD must approve the use of the unlisted classification and the proposed
wage/fringe benefit package. USDOL aso must approve the use of the unlisted
classification and the proposed wage/fringe benefit package on federal aid
projects.

8. WisDOT and DWD may amend the proposed wage/fringe benefit package, as
deemed necessary, and may set forth specific employment ratios and scope of
work requirements in the approva document.

The approved wage/fringe benefit package shall be paid to all laborers, workers,
mechanics or truck drivers performing work within the scope of that performed by the
unlisted classification, from the first day on which such work is performed. In the event
that work is performed by the unlisted classification prior to approval, the wage/fringe
benefit package to be paid for such work must be in conformance with the wage/fringe
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benefit package approved for such work. Under this arrangement aretroactive
adjustment in wages and/or fringe benefits may be required to be made to the affected
laborers, workers, mechanics or truck drivers by the affected employer(s).
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ANNUAL PREVAILING WAGE RATE DETERMINATION
FOR ALL STATE HIGHWAY PROJECTS
DOUGLAS COUNTY
Compiled by the State of Wisconsin - Department of Workforce Development
for the Department of Transportation
Pursuant to s. 103.50, Stats.
Issued on May 1, 2013

CLASSIFICATION: Contractors are required to call the Department of Workforce Development if there are any
questions regarding the proper trade or classification to be used for any worker on a public works project.

OVERTIME: Time and one-half must be paid for all hours worked over 10 hours per day and 40 hours per calendar
week and for all hours worked on Saturday, Sunday and the following six (6) holidays: January 1; the last Monday

in May; July 4; the 1st Monday in September; the 4th Thursday in November; December 25; the day before if January 1,
July 4 or December 25 falls on a Saturday; the day following if January 1, July 4 or December 25 falls on a Sunday.

FUTURE INCREASE: If indicated for a specific trade or occupation, the full amount of such increase MUST be
added to the "TOTAL" indicated for such trade or occupation on the date(s) such increase(s) becomes effective.

PREMIUM PAY: If indicated for a specific trade or occupation, the full amount of such pay MUST be added to
the "HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whenever such pay is applicable.
SUBJOURNEY: Wage rates may be available for some of the classifications indicated below. Any employer that

desires to use any subjourney classification on a project MUST request the applicable wage rate from the Department of
Workforce Development PRIOR to the date such classification is used on such project. Form ERD-10880 is available
for this purpose and can be obtained by writing to the Department of Workforce Development, Equal Rights Division,
P.O. Box 8928, Madison, WI 53708.

HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, $ s %
Bricklayer, Blocklayer or Stonemason . 3558 = 1920 54.78
Carpenter 27.60 14.90 42.50
__ Future Increase(s): Add $.55/hr on 5/1/2013..
GCement Finisher .89 = 1345 4440
Electrician 29.13 17.97 4710

Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial Day,

Fence Ergctor ... 2800 450 3250
Ironworker ... 3% 2118 52.08
Line Constructor (Electrical) ... ... 3129 = 1534 46.63_
paiter ... 2800 13.48 4148
Pavement Marking Operator . 2790 = 14.77 4267
piedriver . ... 366 1931 4597
Roofer or Waterproofer ... ... 2970 16.87 46.57
Teledata Technician or Installer . 2126 = 1431 3557
Tuckpointer, Caulker or Cleaner ... 3.76  ° 1510 4586
Underwater Diver (Excepton Greatlakes) 3745 = 1945 56.90
Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTIONONLY ~ 33.35  ° 1421 47.56
Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY  85.50  ° 13.75 4925
Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTIONONLY 2594 = 13.57 3951
Light Truck Driver - ELECTRICAL LINE CONSTRUCTIONONLY 2408 = 1296 37.04



DOUGLAS COUNTY Page 2

HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, s s
TRUCK DRIVERS
SingleAxleorTwoAxle 3322 1890 5212
Three or More Axle 23.31 17.13 40.44

Future Increase(s): Add $1.85/hr on 6/1/2013.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day,

Articulated, Euclid, Dumptor, Off Road Material Hauler 27.77 19.90 47.67
Future Increase(s): Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr night work premium.
See DOT's website for details about the applicability of this night work premium at:

Pavement Marking Vehicle . 238 1486 38.70_

Shadow or Pilot Vehicle ... 82 1890 5212

TruckMechanic . ... 25 1619 38.69
LABORERS

GeneralLaborer . 2807 1390  41.97

Future Increase(s): Add $1.70/hr on 6/1/2013; Add $1.60/hr on 6/1/2014.

Premium Pay: Add $.10/hr for topman, air tool operator, vibrator or tamper operator (mechanical hand
operated), chain saw operator and demolition burning torch laborer; Add $.15/hr for bituminous worker (raker
and luteman), formsetter (curb, sidewalk and pavement) and strike off man; Add $.20/hr for blaster and
powderman; Add $.25/hr for bottomman; Add $.35/hr for line and grade specialist; Add $.45/hr for pipelayer.
DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after

Landscaper 28.07 13.90 41.97
Future Increase(s): Add $1.70/hr on 6/1/13; Add $1.60/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after

Flagperson or Traffic Control Person 24.70 13.90 38.60
Future Increase(s): Add $1.70/hr on 6/1/2013; Add $1.60/hr on 6/1/2014.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr when the Wisconsin
Department of Transportation or responsible governing agency requires that work be performed at night under
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HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, s $ &
HEAVY EQUIPMENT OPERATORS
Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads &/or Jib  35.22 19.90 55.12

Lengths Measuring 176 Ft or Over; Crane, Tower Crane, Pedestal Tower or

Derrick, With or Without Attachments, With a Lifting Capacity of Over 100

Tons, Self-Erecting Tower Crane With a Lifting Capacity Of Over 4,000 Lbs.,

Crane With Boom Dollies; Traveling Crane (Bridge Type).
Future Increase(s): Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr night work premium.
See DOT's website for details about the applicability of this night work premium at:

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 34.72 19.90 54.62

Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower or

Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;

Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or

Without Attachments, With a Lifting Capacity of 100 Tons or Under,

Self-Erecting Tower Crane With A Lifting Capacity Of 4,000 Lbs., & Under;

Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot

(NOT Performing Work on the Great Lakes); Pile Driver.
Future Increase(s): Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr night work premium.
See DOT's website for details about the applicability of this night work premium at:

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 34.22 19.90 54.12
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt Screed;
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. &
Under); Bituminous (Asphalt) Plant & Paver, Screed; Boatmen (NOT
Performing Work on the Great Lakes); Boring Machine (Directional,
Horizontal or Vertical); Bridge (Bidwell) Paver; Bulldozer or Endloader;
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
Vlbratory/Sonic, Manual or Remote); Concrete Bump Cutter, Grinder,
Planing or Grooving Machine; Concrete Conveyor System; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump, Concrete
Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter
Machine; Concrete Spreader & Distributor; Crane (Carry Deck, Mini) or
Truck Mounted Hydraulic Crane (10 Tons or Under); Crane WIth a Lifting
Capacity of 25 Tons or Under; Forestry Equipment, Timbco, Tree Shear, Tub
Grinder, Processor; Gradall (Cruz-Aire Type); Grader or Motor Patrol; Grout
Pump; Hydro-Blaster (10,000 PSI or Over); Loading Machine (Conveyor);
Material or Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole
Digger or Driver; Roller (Over 5 Ton); Scraper (Self Propelled or Tractor
Drawn) 5 cu yds or More Capacity; Shoulder Widener; Sideboom; Skid Rig;
Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over); Straddle
Carrier or Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or
Truck Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type);
Tube Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches
& A- Frames.
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HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $

Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr night work premium.
See DOT's website for details about the applicability of this night work premium at:

Belting, Burlap, Texturing Machine; Broom or Sweeper; Compactor 33.96 19.90 53.86

(Self-Propelled or Tractor Mounted, Towed & Light Equipment); Concrete

Finishing Machine (Road Type); Environmental Burner; Farm or Industrial

Type Tractor; Fireman (Asphalt Plant, Pile Driver & Derrick NOT Performing

Work on the Great Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep

Digger; Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the

Great Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power

Subgrader; Robotic Tool Carrier (With or Without Attachments); Roller

(Rubber Tire, 5 Ton or Under); Self Propelled Chip Spreader; Shouldering

Machine; Skid Steer Loader (With or Wlithout Attachments); Telehandler;

Tining or Curing Machine.
Future Increase(s): Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr night work premium.
See DOT's website for details about the applicability of this night work premium at:

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 33.67 19.90 53.57

System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge

Bin; Boiler (Temporary Heat); Concrete Proportioning Plant; Crusher,

Screening or Wash Plant; Generator (&/or 150 KW or Over); Heaters

(Mechanical); High Pressure Utility Locating Machine (Daylighting Machine);

Mudjack; Oiler; Prestress Machine; Pug Mill; Pump (3 Inch or Over) or Well

Points; Rock, Stone Breaker; Screed (Milling Machine); Stump Chipper;

Tank Car Heaters; Vibratory Hammer or Extractor, Power Pack.
Future Increase(s): Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr night work premium.
See DOT's website for details about the applicability of this night work premium at:

Fiber Optic Cable Equipment. 2574 1066 36.40_
Work Performed on the Great Lakes Including Diver; Wet Tender or 37.45 19.45 56.90
Hydraulic Dredge Engineer. ..
Work Performed on the Great Lakes Including 70 Ton & Over Tug Operator; 37.45 19.45 56.90

Assistant Hydraulic Dredge Engineer; Crane or Backhoe Operator; Hydraulic
Dredge Leverman or Diver's Tender; Mechanic or Welder.

Work Performed on the Great Lakes Including Deck Equipment Operator or  27.75 19.15 46.90
Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000 Lbs.

or More); Tug, Launch or Loader, Dozer or Like Equipment When Operated

Work Performed on the Great Lakes Including Deck Equipment Operator, 27.75 19.15 46.90
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes

50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck



Wisconsin Department of Transportation PAGE: 1
DATE: 05709713

SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20130709028 9227-01-20 N/A
CONTRACTOR :
LINE] ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY S [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 CONTRACT ITEMS
1619.1000 MOBILIZATION | |
0010 | 1.000] |
| | EACH | | )
1643.0100 TRAFFIC CONTROL | | |
0020] (PROJECT) O1. I 1.000] I
19227-01-20 | EACH | | )
1646.0103 PAVEMENT | | |
0030 |MARKING PAINT 4-INCH | 3,554,762 | |
| ILF | I -
1646.0123 PAVEMENT | | |
0040 [MARKING PAINT 8-INCH | 21,522.000] |
| ILF | I -
1649.0100 TEMPORARY | I I
0050 | PAVEMENT MARKING 4-INCH | 156,250.000] |
| ILF | | -

ISPV.0125 SPECIAL O1. | I
0060 | SEALING ASPHALTIC | |
IPAVEMENT CRACKS, STH 13, |MI | |
ISTH 77 - CAYUGA | |
ISPV.0125 SPECIAL 02. | |
0070 | SEALING ASPHALTIC I I
IPAVEMENT CRACKS, STH 13, |MI | |
ICAYUGA- STH 169 | |
ISPV.0125 SPECIAL 03. |
0080 | SEALING ASPHALTIC |
IPAVEMENT CRACKS, STH 13, |MI
ISTH 169 - GOLF COURSE |
|ROAD |
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PAGE:

DATE:

REVISED:
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LINE] ITEM

APPROX. |
QUANTITY
AND UNITS |

|SPV.0125 SPECIAL 04.
O090| SEALING ASPHALTIC

| PAVEMENT CRACKS, STH 13,

| GOLF COURSE ROAD-CTH C

|SPV.0125 SPECIAL 05.
0100 SEALING ASPHALTIC

| PAVEMENT CRACKS, STH 13,

|CTH C-STH 112

|SPV.0125 SPECIAL 06.
0110 SEALING ASPHALTIC

| PAVEMENT CRACKS, USH 8,

JUSH 63 - POPLAR STREET

|SPV.0125 SPECIAL O07.
0120 SEALING ASPHALTIC

| PAVEMENT CRACKS, USH 8,

|POPLAR STREET - ALMENA

ISPV.0125 SPECIAL 08.
0130 SEALING ASPHALTIC

|PAVEMENT CRACKS, STH 48,

JUSH 63 (S) - USH 63 (N)

ISPV.0125 SPECIAL 09.

0140 SEALING ASPHALTIC
|PAVEMENT CRACKS, STH 48,
JUSH 63 (N) - STH 25

ISPV.0125 SPECIAL 10.

0150 | SEALING ASPHALTIC
|PAVEMENT CRACKS, USH 63,
JUSH 8 - STH 48

|SPV.0125 SPECIAL 11.
0160 SEALING ASPHALTIC

| PAVEMENT CRACKS, USH 63,

ISTH 48 - CTH B
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|SPV.0125 SPECIAL 12. | |
0170]SEALING ASPHALTIC | 4.040] I
|PAVEMENT CRACKS, USH 63, |MI | I
ISCL - CTH M | | | -
|SPV.0125 SPECIAL 13. | I
0180|SEALING ASPHALTIC | 12.480] |
| PAVEMENT CRACKS, USH 63, |MI I I
ICTH N - BIBBON CRK BRG | | | )
|SPV.0125 SPECIAL 14. | |
0190] SEALING ASPHALTIC I 4.100] |
| PAVEMENT CRACKS, STH 35, |MI | |
ISCL - CTH B I I | )
|SPV.0125 SPECIAL 15. | |
0200] SEALING ASPHALTIC | 0.500] |
| PAVEMENT CRACKS, STH 35, |MI I I
ICTH B - S SHORE DR | | | ;
|SPV.0125 SPECIAL 16. | |
0210 SEALING ASPHALTIC | 5.940] |
| PAVEMENT CRACKS, STH 35, |MI | |
IS SHORE DR - CTH X | | | ;
|SPV.0125 SPECIAL 17. | |
0220] SEALING ASPHALTIC I 2.360] |
| PAVEMENT CRACKS, STH 35, |MI | |
|YELLOW R BRG - STH 77 EB | | | )
|SPV.0125 SPECIAL 18. | |
0230] SEALING ASPHALTIC | 13.510] |
| PAVEMENT CRACKS, STH 35, [MI | |
ISTH 77 - NCL | | I )
|SPV.0125 SPECIAL 19. | I
0240 SEALING ASPHALTIC | 9.080| |
|PAVEMENT CRACKS, STH 13, |MI | I
| |

ICTH H - CTH F
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|SPV.0125 SPECIAL 20.
0250 SEALING ASPHALTIC

| PAVEMENT CRACKS, STH 35,

|SCL - UP TAMARACK R

ISPV.0125 SPECIAL 21.

0260 | SEALING ASPHALTIC
|PAVEMENT CRACKS, STH 35,
JUP TAMARACK R - TOWER
IFIRE LN

|SPV.0125 SPECIAL 22.
0270]SEALING ASPHALTIC

| PAVEMENT CRACKS, STH 35,

|TOWER FIRE LN - CTH B

|SPV.0125 SPECIAL 23.
0280 SEALING ASPHALTIC

| PAVEMENT CRACKS, STH 35,

ICH B - 64 ST

ISPV.0125 SPECIAL 24.

0290 SEALING ASPHALTIC
|PAVEMENT CRACKS, STH 35,
|[POLK ST. - NCL

|SPV.0125 SPECIAL 25.
O300|SEALING ASPHALTIC

| PAVEMENT CRACKS, STH 46,

IGRIFFIN ST - WI AVE

|SPV.0125 SPECIAL 26.
0310|SEALING ASPHALTIC

| PAVEMENT CRACKS, STH 48,

IBASS LK LN - ECL

ISPV.0125 SPECIAL 27.

0320 SEALING ASPHALTIC
|PAVEMENT CRACKS, USH 63,
ISCL - CTH J
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ISPV.0125 SPECIAL 28.

0330 SEALING ASPHALTIC
|PAVEMENT CRACKS, STH 27,
ISCL - USH 8

|SPV.0125 SPECIAL 29.
0340|SEALING ASPHALTIC

| PAVEMENT CRACKS, STH 27,

| FLAMBEAU - - NCL

|SPV.0125 SPECIAL 30.
0350 SEALING ASPHALTIC

| PAVEMENT CRACKS, STH 27,

|SCL - BURNET R BRG

|SPV.0125 SPECIAL 31.
0360] SEALING ASPHALTIC

| PAVEMENT CRACKS, STH 27,

IBRUNET R BRG - STH 70

|SPV.0125 SPECIAL 32.
0370|SEALING ASPHALTIC

| PAVEMENT CRACKS, STH 27,

|STH 70 - STH 40

|SPV.0125 SPECIAL 33.
0380] SEALING ASPHALTIC

| PAVEMENT CRACKS, STH 27,

JWCL - STH 70

ISPV.0125 SPECIAL 34.
0390 SEALING ASPHALTIC

| PAVEMENT CRACKS, STH 70,

JWCL - USH 63

|SPV.0125 SPECIAL 35.
0400 SEALING ASPHALTIC

| PAVEMENT CRACKS, STH 70,

JUSH 63 - USH 53
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ISPV.0125 SPECIAL 36. | I
0410 SEALING ASPHALTIC | |
IPAVEMENT CRACKS, STH 70, |MI | |
JUSH 53 - CTH M | |

ISPV.0125 SPECIAL 37. | | |
0420 | SEALING ASPHALTIC | 5.300] |
IPAVEMENT CRACKS, STH 70, |MI | |
ICTH B - ECL | | | )
|
| SECTION 0001 TOTAL | }
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