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This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with 
the advertised request for proposals.  The bidder is to furnish and deliver all materials, and to perform all work for the 
improvement of the designated project in the time specified, in accordance with the appended Proposal Requirements 
and Conditions. 

Proposal Guaranty Required, $ 75,000.00 
Payable to:  Wisconsin Department of Transportation

Attach Proposal Guaranty on back of this PAGE. 

Bid Submittal Due 
Date:  January 14, 2014 
Time (Local Time): 9:00 AM 

Firm Name, Address, City, State, Zip Code

SAMPLE 
NOT FOR BIDDING PURPOSES 

Contract Completion Time 

Fifty-five (55) Working Days 
Assigned Disadvantaged Business Enterprise Goal 

  %
This contract is exempt from federal oversight. 

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined and 
carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before submitting this proposal 
or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any agreement, participated in any 
collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this proposal bid. 

 
Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet. 

Subscribed and sworn to before me this date                         
 
 

(Signature, Notary Public, State of Wisconsin)
 

 
(Print or Type Name, Notary Public, State Wisconsin) 

 
(Date Commission Expires) 

Notary Seal 

For Department Use Only 
Type of Work 

Grading, HMA paving, base aggregate dense, salt storage facility, erosion control items, and finishing items. 
Notice of Award Dated Date Guaranty Returned 

 

 
(Bidder Signature) 

 
(Print or Type Bidder Name)

 
 

(Bidder Title) 

ditfnj
00



 

 

 
 
 

 PLEASE ATTACH 
 PROPOSAL GUARANTY HERE 
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Effective with November 2007 Letting 
 
 PROPOSAL REQUIREMENTS AND CONDITIONS 
 
The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 
 
If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 
 
The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 
 
The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 
 
The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 
 
The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 
 
The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted.  
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 
 
The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



 

Effective with August 2007 Letting 

BID PREPARATION 
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Preparing the Proposal Schedule of Items 

A  General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior to 11:45 
AM of the last business day preceding the letting.  Submit bidding proposals using one of the 
following methods: 

1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted 
under a waiver of the electronic submittal requirements govern over bids submitted on the 
internet. 

(3) The department will provide bidding information through the department’s web site at 
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm.  The contractor is 
responsible for reviewing this web site for general notices as well as information regarding 
proposals in each letting.  The department will also post special notices of all addenda to each 
proposal through this web site no later than 4:00 P.M. local time on the Thursday before the 
letting.  Check the department’s web site after 5:00 P.M. local time on the Thursday before the 
letting to ensure all addenda have been accounted for before preparing the bid.  When bidding 
using methods 1 and 2 above, check the Bid Express™ on-line bidding exchange at 
http://www.bidx.com/ after 5:00 P.M. local time on the Thursday before the letting to ensure that 
the latest schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4) Interested parties can subscribe to the Bid Express™ on-line bidding exchange by following the 
instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL  32608-5371 

email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can demonstrate that 
those failures were beyond their control. 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda.  Notice of issuance of addenda is posted on the department’s web site at 
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm or by calling the 
department at (608) 266-1631.  Addenda can ONLY be obtained from the departments web site 
listed above or by picking up the addenda at the Bureau of Highway Construction, Room 601, 
4802 Sheboygan Avenue, Madison, WI, during regular business hours. 

B  Submitting Electronic Bids 

B.1  On the Internet 

(1) Do the following before submitting the bid: 

1. Have a properly executed annual bid bond on file with the department. 

2. Have a digital ID on file with and enabled by Info Tech Inc.  Using this digital ID will constitute the 
bidder's signature for proper execution of the bidding proposal. 

(2) In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of the 
standard specifications, submit the proposal on the internet as follows: 
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1. Download the latest schedule of items reflecting all addenda from the Bid Express™ web site. 

2. Use Expedite™ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of Expedite™ software and the Bid Express™ web site.  
Do not submit a bid on a printout with accompanying diskette or CD ROM or a paper bid.  If the 
bidder does submit a bid on a printout with accompanying diskette or a paper bid in addition to the 
internet submittal, the department will disregard the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard 
specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2  On a Printout with Accompanying Diskette or CD ROM 

(1) Download the latest schedule of items from the Wisconsin pages of the Bid Express™ web site 
reflecting the latest addenda posted on the department’s web site at 
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm.  Use Expedite
™ software to prepare and print the schedule of items.  Provide a valid amount for all price fields. 
Follow instructions and review the help screens provided on the Bid Express™ web site to assure 
that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to the other 
proposal documents submitted to the department as a part of the bidder's sealed bid.  As a 
separate submittal not in the sealed bid envelop but due at the same time and place as the 
sealed bid, also provide the Expedite™ generated schedule of items on a 3 1/2 inch computer 
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character 
department-assigned bidder identification code from the top of the bidding proposal, and a list of 
the proposal numbers included on that diskette or CD ROM as indicated in the following example: 

Bidder Name 

BN00 

Proposals: 1, 12, 14, & 22 

 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for that 
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or other 
files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the Expedite™ generated schedule of items is the governing 
contract document and must conform to the requirements of section 102 of the standard 
specifications. If a printout needs to be altered, cross out the printed information with ink or 
typewriter and enter the new information and initial it in ink. If there is a discrepancy between the 
printout and the diskette or CD ROM, the department will analyze the bid using the printout 
information. 

(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the Expedite™ generated schedule of items is 
not the same on each page. 

2. The check code printed on the printout of the Expedite™ generated schedule of items is not the same 
as the check code for that proposal provided on the diskette or CD ROM. 
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3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C  Waiver of Electronic Submittal 

(1) The bidder may request a waiver of the electronic submittal requirements. Submit a written 
request for a waiver in lieu of bids submitted on the internet or on a printout with accompanying 
diskette or CD ROM.  Use the waiver that was included with the paper bid document sent to the 
bidder or type up a waiver on the bidder’s letterhead.  The department will waive the electronic 
submittal requirements for a bidding entity (individual, partnership, joint venture, corporation, or 
limited liability company) for up to 4 individual proposals in a calendar year. The department may 
allow additional waivers for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard specifications. 
The department charges the bidder a $75 administrative fee per proposal, payable at the time 
and place the department designates for receiving bids, to cover the costs of data entry. The 
department will accept a check or money order payable to: "Wisconsin, Dept. of Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the 
opening of bids unless the bidder requests on the waiver that they be billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the department 
may refuse to issue bidding proposals for future contracts to a bidding entity that owes the 
department administrative fees for a waiver of electronic submittal requirements. 



 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 
 

Proposal Number 
      

Project Number 
      

Letting Date 
      

Name of Principal 
      
Name of Surety 
      

State in Which Surety is Organized 
      

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.  
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

 
PRINCIPAL 

      
(Company Name)     (Affix Corporate Seal) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 

 
NOTARY FOR PRINCIPAL 

 

(Date) 
 

 

State of Wisconsin ) 

 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 

 
Notary Seal 

 

 
 
 
 
 
 
 
 
 
 
 
      
(Name of Surety)     (Affix Seal) 
 
(Signature of Attorney-in-Fact) 
 
 

 
NOTARY FOR SURETY 

 
(Date) 

 

 

State of Wisconsin ) 

 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 
 

Notary Seal 

 
 
IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond. 



 



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 
 
 
Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 
Wisconsin Department of Transportation 

 
 
This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 
 
This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 
 
Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 

give thirty (30) days written notice to the certificate holder indicated above. 
 
 
 
 
 
 
  

(Signature of Authorized Contractor Representative) (Date) 
 



 



March 2010 
 

LIST OF SUBCONTRACTORS 
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

 
No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 
 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 
 
 
 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
 RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 
 
Instructions for Certification 
 
1. By signing and submitting this proposal, the prospective contractor is providing the 

certification set out below. 
  
2. The inability of a person to provide the certification required below will not necessarily 

result in denial of participation in this covered transaction.  The prospective contractor shall 
submit an explanation of why it cannot provide the certification set out below.  The 
certification or explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction.  However, failure of the 
prospective contractor to furnish a certification or an explanation shall disqualify such 
person from participation in this transaction. 

 
3. The certification in this clause is a material representation of fact upon which reliance was 

placed when the department determined to enter into this transaction.  If it is later 
determined that the contractor knowingly rendered an erroneous certification in addition to 
other remedies available to the Federal Government the department may terminate this 
transaction for cause or default. 

 
4. The prospective contractor shall provide immediate written notice to the department to 

whom this proposal is submitted if at any time the prospective contractor learns that its 
certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances. 

 
5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 

transaction," "participant," "person," "primary covered transaction," "principal," "proposal," 
and "voluntarily excluded," as used in this clause, have the meanings set out in the 
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You 
may contact the department to which this proposal is being submitted for assistance in 
obtaining a copy of those regulations. 

 
6.  The prospective contractor agrees by submitting this proposal that, should this contract be 

entered into, it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by the department entering into 
this transaction. 

 
7. The prospective contractor further agrees by submitting this proposal that it will include the 

clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without 
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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Special Provisions 
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STSP’S Revised June 15, 2013 
 

SPECIAL PROVISIONS 
 

1. Administrative. 

1.1 General. 

Perform the work under this construction contract for Project 1133-03-70, De Pere - 
Suamico, Orange Lane - CTH M, Salt Storage Facility, Off System, Brown County, 
Wisconsin as the plans show and execute the work as specified in the State of Wisconsin, 
Department of Transportation, Standard Specifications for Highway and Structure 
Construction, 2014 Edition, as published by the department, and these special provisions. 
 
If all or a portion of the plans and special provisions are developed in the SI metric 
system and the schedule of prices is developed in the US standard measure system, the 
department will pay for the work as bid in the US standard system. 
100-005 (20130615) 

1.2 Scope of Work. 

The work under this contract shall consist of grading, HMA Pavement Type E-3, base 
aggregate dense, salt storage structure, erosion control items, finishing items, and all 
incidental items necessary to complete the work as shown on the plans and included in 
the proposal and contract. 
104-005 (20090901) 

1.3 Field Facilities. 

The department will provide primary field facilities for this project located at 1940 West 
Mason Street, Green Bay, WI 54303. 

1.4 Labor Compliance Reporting – Payroll Requirements. 

Submit weekly certified payrolls verifying prevailing wage rates for all work performed 
under the contract as directed in the civil rights and labor compliance management 
system manual. Submit weekly certified payrolls within 14 calendar days of the week 
covered by the weekly certified payroll. 

1.5 Notice to Contractor - Project Storage and Staging Areas. 

Supplement standard spec 106.4(2) and 107.9 with the following:  
 
To accommodate stage construction of the department planned contracts for the USH 41 
Brown County program, the department will implement a review and approval process for 
use of storage and staging areas within the right-of-way and adjacent to the project.  
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Equipment and materials can be stored within the slope intercepts shown on the plan and 
within the footprint of the roadway or structures within the project limits. Storage of 
equipment and materials will not be allowed in areas which are restricted by traffic and 
other requirements provided in the special provisions. 
 
Make any requests for storage and staging areas located outside of the slope intercepts or 
outside of the proposed roadway and structure footprints to the engineer. The request 
should include the anticipated date for occupying the area, the anticipated date for vacating 
the area, and a proposed restoration plan for the area. Review by the department does not 
constitute approval. 
 
1.6 Pay Plan Quantity. 

A  Bid Items Designated as Pay Plan Quantity 
 
Replace standard spec 109.1.1.2 with the following: 
 
If the schedule of items designates a bid item with a **P** in the title, the department 
will not measure that bid item. The department will use the plan quantity, the 
approximate quantity shown on the schedule of items, for payment unless a contract 
revision affects a designated bid item. 
 
If the engineer revises the contract under standard spec 104.2, the department will adjust 
the quantity of designated items that are affected by the revised work. The engineer will 
adjust the affected quantity, with or without a contract modification as defined in 
standard spec 101.3, regardless of the magnitude of the revised work, which may result in 
either an increase or a decrease from the quantity shown on the schedule of items. The 
department will measure revised work as specified in standard spec 109.1.1.1. If the 
engineer revises the contract to eliminate a designated item, the engineer will not pay for 
the designated item, except as specified in standard spec 109.5. 
 
The approximate quantity shown on the schedule of items for a designated item is for 
information only and only an estimate. The engineer makes no guarantee that the 
quantity, which can be determined by computations based on contract information, will 
equal the approximate quantity shown on the schedule of items. The engineer will not 
make a quantity adjustment for discrepancies. 

2. Prosecution and Progress. 

2.1 Prosecution and Progress. 

Begin work within ten calendar days after the engineer issues a written notice to do so. 
 
Provide the time frame for construction of the project within the 2014 construction 
season to the engineer in writing within a month after executing the contract but at least 
14 calendar days before the preconstruction conference. Assure that the time frame is 
consistent with the contract completion time. Upon approval, the engineer will issue the 
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notice to proceed within ten calendar days before the beginning of the approved time 
frame. 
 
To revise the time frame, submit a written request to the engineer at least two weeks 
before the beginning of the intended time frame. The engineer will approve or deny that 
request based on the conditions cited in the request and its effect on the department’s 
scheduled resources. 

3. Meetings. 

3.1 Project Communication Enhancement Effort. 

Use the Project Communication Enhancement Effort (PCEE) tools on this contract. 
Coordinate with the department to modify the various published tools as necessary to 
meet the particular project needs and determine how to implement those tools under the 
contract. Ensure the full participation of the contractor and its principal subcontractors 
throughout the term of the contract.  
 
Forms and associated guidance are published in the PCEE Manual available at the 
department’s Highway Construction Contract Information (HCCI) web site at: 
 
 http://roadwaystandards.dot.wi.gov/standards/admin/pcee-user-manual.doc 

4. Insurance. 

4.1 Bidding Instructions for Insurance. 

The department will implement, an Owner Controlled Insurance Program (OCIP) for this 
contract as described in the: 
 

• Owner Controlled Insurance Program Article 

• USH 41 Corridor Project OCIP Insurance Manual 

• USH 41 Corridor Project Safety Manual 

• USH 41 Corridor Project Claims Manual 
 
Do not include in your bid the “cost of OCIP coverage’s” and as specified in standard 
spec  
107.26(1)(a)9 of the OCIP article. The “costs of OCIP coverage’s” are described in the 
USH 41 Corridor Project OCIP Insurance Manual. 
 
The USH 41 Corridor Project OCIP Insurance Manual and the Safety Manual contain 
minimum safety requirements that meet or exceed those required by law, and they 
include special requirements for the following programs: 
 

http://roadwaystandards.dot.wi.gov/standards/admin/pcee-user-manual.doc
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· Substance Abuse Program 

· Return to Work Program 
 
Enroll and maintain enrollment in the OCIP. Enroll in the OCIP within five days of 
executing the contract. 
 
Obtain and maintain insurance coverage’s in addition to the OCIP as specified in 
standard spec  
107.26(1)(a)8 of the OCIP article. 
 
Ensure that subcontractors, both those enrolled in and excluded from the OCIP, obtain 
and maintain insurance coverage’s in addition to the OCIP as specified in section 
107.26(1)(a) 8 of the OCIP article. 

4.2 Owner Controlled Insurance Program. 

Section 107.26, “Standard Insurance Requirements” is deleted in its entirety and the 
following section 107.26 is substituted thereof: 
 
107.26  Standard Insurance Requirements 
107.26(1)(a)  Owner Controlled Insurance Program 
 
1. Overview. The State of Wisconsin, Department of Transportation (“the WisDOT”) 

has arranged with Aon Risk Services Central, Inc., (the “OCIP administrator”) for 
this Project to be insured under its Owner Controlled Insurance Program (“OCIP”). 
The OCIP is more fully described in the USH 41 North-South Corridor manual for 
the Owner Controlled Insurance Program (the “Insurance Manual”) and the Safety 
and Health Plan Manual that are incorporated in this Special Provision and the 
Contract by this reference. Parties performing labor or services at the Project are 
eligible to enroll in the OCIP unless the party is an excluded party (as defined 
below). The OCIP will provide to enrolled parties(as defined below) Workers’ 
Compensation and Employer’s Liability insurance, Commercial General Liability 
insurance, and excess liability insurance as summarily described below in 
connection with the performance of the Work (“OCIP coverage’s”).  

 
2. Enrolled Parties and Their Insurance Obligations. OCIP coverage applies only to 

Enrolled Parties. Enrolled Parties include the WisDOT and its employees, eligible 
Contractors and Subcontractors who enroll in the OCIP, and such other persons or 
entities that the WisDOT, in its sole discretion, may designate (each such party who 
is insured under the OCIP is collectively referred to as an “ Enrolled Party”). 
Enrolled Parties shall obtain and maintain, and shall require each of its 
Subcontractors to obtain and maintain, the insurance coverage specified in 
107.26(1)(a) 8 below. 
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3. Excluded Parties and Their Insurance Obligations. OCIP coverage’s do not apply 
to the following “Excluded Parties”: 

a. Hazardous materials remediation, removal and/or transport companies; 

b. Vendors, suppliers, fabricators, material dealers, truckers, haulers, drivers and 
others who merely transport, pickup, deliver, or carry materials, personnel, parts 
or equipment or any other items or persons to or from the Project;  

c. Contractors and each of their respective Subcontractors who do not perform any 
actual labor on the Project site;  

d. Any party or entity not specifically identified in this special provision or excluded 
by the WisDOT as permitted by law, even if otherwise eligible. 

Excluded Parties and parties no longer enrolled or covered by the OCIP shall obtain 
and maintain, and shall require each of its Subcontractors to obtain and maintain, the 
insurance coverage specified in Section 107.26(1)(a) 8 below and in the Insurance 
Manual. Excluded Parties shall comply with all of the safety requirements pursuant 
to 107.26(1)(a) 16. 

 
4. OCIP Insurance Policies Establish OCIP coverage’s. The OCIP coverage’s and 

exclusions summarized in this special provision and the other contract documents are 
set forth in full in their respective insurance policy forms. The summary descriptions 
of the OCIP coverage’s in this special provision or the Insurance Manual are not 
intended to be complete or to alter or amend any provision of the actual OCIP 
coverage’s. In the event any provision of this special provision, the Insurance 
Manual, the contract documents, or the summary below conflicts with the OCIP 
insurance policies, the provisions of the actual OCIP insurance policies shall govern.  

 
5. Summary of OCIP Coverage’s. OCIP coverage’s will apply only to those 

operations of each Enrolled Party performed at the Project site, as defined in the 
OCIP insurance policies, in connection with the Work and only to Enrolled Parties 
that are eligible for the OCIP. OCIP coverage’s will not apply to Excluded Parties, 
even if erroneously enrolled in the OCIP. An Enrolled Party’s operations away from 
the Project site, including product manufacturing, assembling, or otherwise, will only 
be insured if such “off-site” operations are identified, endorsed onto the OCIP 
policies, and are dedicated solely to the Project. Contractor may request such 
“off-site” operations to be insured in writing to WisDOT; however, OCIP coverage’s 
will not insure “off-site” operations until the OCIP policies have been endorsed to 
insure such “off-site” location. The decision to insure “off-site” operations shall be 
determined by WisDOT and the OCIP insurer. 
 
The OCIP coverage’s are primary insurance for all on-site operations of eligible and 
Enrolled Parties. The OCIP will provide only the following insurance to eligible and 
Enrolled Parties:  
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Summary Only 

a. Workers’ Compensation insurance - Statutory Limit including Jones Act and 
USL&H coverage, as applicable. 

 b. Employer’s Liability insurance 

i. Bodily Injury by Accident, each accident $1,000,000 
ii. Bodily Injury by Disease, each employee $1,000,000 
iii. Bodily Injury by Disease, policy limits $1,000,000  

 c. Commercial General Liability (ISO Occurrence Form – Limits Shared By All 
Insureds)  

 i. Each Occurrence Limit $2,000,000 (Annual Limit) 

 ii. General Aggregate Limit for all Enrolled Parties $4,000,000 (Annual Limit) 

 iii. 10 yr. Products & Completed Operations Extension  

 iv. Products & Completed Operations Aggregate for all Enrolled Parties 
$4,000,000(Single Limit Applies to Entire Products & Completed Operations 
Extension)   

 d. The OCIP Commercial General Liability policy will not provide coverage for 
any claim that could be covered under a property policy or Builder’s Risk policy.  

 e. Excess Liability insurance (over Employer’s Liability & General Liability – 
Limits Shared By All Insureds)  

Each Occurrence Limit $150,000,000   

Aggregate $150,000,000 (Annual Limit)   

$150,000,000 Products & Completed Operations Aggregate Limit (Single Limit 
Applies to Entire Products & Completed Operations Extension). 

 
6. The WisDOT’s Insurance Obligations. The WisDOT will pay the costs of 

premiums for the OCIP coverage’s. The WisDOT will receive or pay, as the case 
may be, all adjustments to such costs, whether by way of dividends, retroactive 
adjustments, return premiums, other moneys due, audits or otherwise. Each 
Contractor and each of its Subcontractors hereby assign to the WisDOT the right to 
receive all such adjustments. The WisDOT assumes no obligation to provide 
insurance other than that specified in this special provision and the OCIP insurance 
policies. The WisDOT’s furnishing of OCIP coverage’s will in no way relieve or 
limit, or be construed to relieve or limit, Contractor or any of its Subcontractors of 
any responsibility, liability, or obligation imposed by the contract documents, the 
OCIP insurance policies, or by law, including without limitation any indemnification 
obligations which Contractor or any of its Subcontractors has to the WisDOT there 
under. The WisDOT reserves the right at its option, without obligation to do so, to 
furnish other insurance coverage of various types and limits provided that such 
coverage is not less than that specified in the contract documents.  
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7. Contractor’s OCIP Obligations. Contractor shall: 

a. Incorporate the terms of this special provision in all subcontract agreements. 

b. Enroll in the OCIP within five (5) business days of execution of the contract and 
maintain enrollment in the OCIP, and assure that Contractor’s eligible 
Subcontractors enroll in the OCIP and maintain enrollment in the OCIP within 
five (5) business days of subcontracting and prior to the commencement of their 
Work at the Project site. 

c. Comply with all of the administrative, safety, insurance, and other requirements 
outlined in this special provision, the Insurance Manual, the OCIP insurance 
policies, the Safety and Health Plan Manual, or elsewhere in the contract 
documents. 

d. Provide each of its Subcontractors with a copy of the Insurance Manual and 
ensure Subcontractor compliance with the provisions of the OCIP insurance 
policies, the Insurance Manual, this special provision, and the contract 
documents. The failure of (a) the WisDOT to include the Insurance Manual in 
the bid documents or (b) Contractor to provide each of its eligible Subcontractors 
with a copy of same, shall not relieve Contractor or any of its Subcontractors 
from any of the obligations contained therein.  

e. Acknowledge, and require all of its Subcontractors to acknowledge in writing, 
that the WisDOT and the OCIP administrator are not agents, partners or 
guarantors of the insurance companies providing coverage under the OCIP (each 
such insurer, an “OCIP insurer”) and that the WisDOT is not responsible for any 
claims or disputes between or among Contractor, its Subcontractors, and any 
OCIP insurer(s). Any type of insurance coverage or limits of liability in addition 
to the OCIP coverage’s that Contractor or any Subcontractor requires for its or 
their own protection, or that is required by applicable laws or regulations, shall 
be Contractor’s or its Subcontractor’s sole responsibility and expense and shall 
not be billed to the WisDOT.  

f. Cooperate fully with the OCIP administrator and the OCIP insurers, as 
applicable, in its or their administration of the OCIP.  

g. Provide, within five (5) business days of the WisDOT’s or the OCIP 
administrator’s request, all documents or information as requested of Contractor 
or its Subcontractors. Such information may include but not be limited to, payroll 
records, certified copies of insurance coverage’s, declaration pages of 
coverage’s, certificates of insurance, underwriting data, prior loss history 
information, safety records or history, OSHA citations, or such other data or 
information as the WisDOT, the OCIP administrator, or OCIP insurers may 
request in the administration of the OCIP, or as required by the Insurance 
Manual.  

h. Pay to the WisDOT’s designee within five (5) days of written notification, a sum 
of up to $ 10,000 of each claim, including court costs, attorneys fees and costs of 
defense for property damage to the extent losses  are insured under the OCIP 
Commercial General Liability policy for those losses that are attributable to 
Contractor’s Work, acts or omissions, or the Work, acts or omissions of any of 
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its Subcontractors, or any other entity or party for whom Contractor may be 
responsible (“contractor General Liability obligation”). The contractor General 
Liability obligation will not be insured by the OCIP Coverage’s. 

8. Additional Insurance Required From Enrolled Parties and Excluded Parties. 
Contractor shall obtain and maintain, and shall require each of its Subcontractors of 
every tier to obtain and maintain, the insurance coverage specified in this Section 
107.26(1)(a) 8 in a form and from insurance companies reasonably acceptable to the 
WisDOT. The insurance limits may be provided through a combination of primary 
and excess policies, including the umbrella form of policy. The insurance required 
by this Section 107.26(1)(a) 8 shall conform to the WisDOT’s requirements outlined 
in the Insurance Manual and be written by companies authorized to do business in 
the State of  Wisconsin, and Illinois if applicable, with an AM Best rating of A- or 
better. Contractor shall provide certificates of insurance coverage to the WisDOT as 
required below and by the Insurance Manual. As to eligible and Enrolled Parties, the 
Workers’ Compensation, Employer’s Liability, and Commercial General Liability 
insurance required by this section shall only be for off-site activities or operations 
not insured under the OCIP coverage’s. The cost of providing the required insurance 
coverage and limits is incidental to the contract. The department will make no 
additional or special payment for providing insurance. 

 
TYPE OF INSURANCE MINIMUM LIMITS REQUIRED 

1. Commercial General Liability insurance shall be endorsed to include blanket 
contractual liability coverage. 

a. $2 Million Combined single limits per occurrence with an annual aggregate 
limit of not less than $4 Million. 

b. The OCIP Coverage’s shall exclude blasting or explosion operations. If 
blasting or explosion operations are used in connection with the Work, 
Commercial General Liability insurance shall not contain an exclusion for 
blasting or explosion and shall be provided in limits established by the 
WisDOT at the time such blasting or explosion methods are elected. Such 
coverage shall apply to operations whether the operations occur on the 
Project site or away from the Project site. 

c. Commercial General Liability insurance shall be maintained in force for two 
(2) years following completion and the WisDOT’s acceptance of the work.  

d. Wisconsin Department of Transportation, their respective officers, agents and 
employees, and any additional entities as the WisDOT may request as 
additional insureds must be named as an Additional Insured which shall 
include: i) liability arising out of the Work performed by the named insured; 
ii) liability arising out of the supervision of the Work performed by or 
operations of the named insured; and iii) liability of the acts or omissions of 
the Additional Insureds relating to Work performed by the named insured for 
the Project, except for sole negligence of the Additional Insureds iv) will state 
that coverage is afforded on a primary and non-contributory basis. 
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2. Workers’ Compensation and Employer’s Liability insurance.  

a. Workers’ Compensation limits: statutory limits 

b. Employer’s Liability limits: 

i. Bodily injury by accident:  $100,000 each accident 
ii. Bodily injury by disease:  $500,000 policy limit  
iii. Bodily injury by disease:  $100,000 each employee 

3. Commercial automobile liability insurance as specified by Insurance Services 
Office (ISO), form CA 00 01, symbol 1 (any auto) with the following limits and 
endorsements: 

a. No Trucking or Hauling: $1,000,000 Each Accident 

b. Trucking or Hauling (Non Hazardous Materials): $2,000,000 Each Accident 

c. Trucking or Hauling Hazardous Materials: $5,000,000 Each Accident with an 
MCS 90 Endorsement and ISO Endorsement CA 99 48. 

4. For any work over water, whether deemed navigable or otherwise, Contractors 
Pollution Liability insurance with $2,000,000 per occurrence and $2,000,000 
aggregate policy limits. 

5. Aviation and/or Watercraft Liability insurance, as appropriate, including hull and 
protection and indemnity for watercraft, or other insurance, in form and with 
limits of liability and from an insuring entity reasonably satisfactory to the 
WisDOT. 

Contractor’s failure to procure or maintain the insurance required by this 107.26(1)(a)8 
and to assure all its Subcontractors of every tier maintain the required insurance during 
the entire term of the contract shall constitute a material breach of this contract under 
which the WisDOT may immediately suspend or terminate this contract or, at its 
discretion, procure or renew such insurance to protect the WisDOT’s interests and pay 
any and all premiums in connection therewith, and withhold or recover all monies so paid 
from the Contractor. 
 
Contractor shall provide the WisDOT with certificates of insurance as evidence that 
required coverage’s for insurance detailed in this section are in force. The bidder shall 
provide certificates of insurance in their pre-qualification statement as specified in 102.1. 
 
Contractor shall notify the WisDOT at least 60 calendar days before a cancellation or 
material change in coverage and only obtain coverage from insurance companies licensed 
to do business in the state that have an AM Best rating of A- or better. The cost of 
providing the required insurance coverage and limits is incidental to the contract. The 
WisDOT will make no additional or special payment for providing insurance.  
 

The above insurance requirements shall apply with equal force whether the 
Contractor or a Subcontractor, or anyone directly or indirectly employed by 
either, performs the work under the Project. 
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9. Contractor Representations and Warranties to the WisDOT. Contractor 
represents and warrants to the WisDOT or behalf of itself and its Subcontractors:   

 
a. That all information it submits to the WisDOT or the OCIP administrator shall be 

accurate and complete.  

b. That Contractor, on behalf of itself and its Subcontractors, has had the opportunity 
to read and analyze copies of the OCIP binders and specimen policies that are on 
file in the WisDOT’s office. Any reference or summary in the contract, this 
special provision, the Insurance Manual, or elsewhere in any other contract 
document as to amount, nature, type or extent of OCIP coverage’s and/or 
potential applicability to any potential claim or loss is for reference only. 
Contractor and its Subcontractors have not relied upon said reference but solely 
upon their own independent review and analysis of the OCIP coverage’s in 
formulating any understanding and/or belief as to amount, nature, type or extent 
of any OCIP coverage’s and/or its potential applicability to any potential claim or 
loss.  

c. That the costs of OCIP coverage’s were not included in Contractor’s bid or 
proposal for the Work, the contract price, and will not be included in any change 
order, change modification, or any request for payment for the Work or extra 
work. The “costs of OCIP coverage’s” is defined as the dollar amount of 
premiums, costs and fees the Contractor and its Subcontractors would have paid 
its insurance carrier to insure the operations and exposures which are being 
insured under the OCIP. d. That Contractor acknowledges that the WisDOT 
will not pay or compensate Contractor or any Subcontractor, in any manner, for 
costs of OCIP coverage’s or for “insurance costs” except as specifically required 
to be maintained by Contractor by the terms of this special provision. 

 
10. Audits. Contractor agrees that the WisDOT, the OCIP administrator, and/or any 

OCIP insurer may audit Contractor’s or any of its Subcontractor’s Project payroll 
records, books and records, insurance coverage’s, insurance cost information, or any 
other information that Contractor provides to the WisDOT, the OCIP administrator, 
or the OCIP insurers to confirm their accuracy and to assure that costs of OCIP 
coverage’s are not included in any payment for the work.  

 
11. The WisDOT’s Election to Modify or Discontinue OCIP. The WisDOT may, for 

any reason, modify the OCIP coverage’s, discontinue the OCIP, or request that 
Contractor or any of its Subcontractors withdraw from the OCIP upon thirty 
(30) days written notice. Upon such notice Contractor and/or one or more of its 
Subcontractors, as specified by the WisDOT in such notice, shall obtain and 
thereafter maintain at the WisDOT’s expense, Contractor Maintained Coverages (or 
a portion thereof as specified by the WisDOT) of the OCIP coverage’s. The form, 
content, limits of liability, cost, and the insurer issuing such replacement insurance 
shall be subject to the WisDOT’s approval. 
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12. Withhold of Payments. The WisDOT may withhold from any payment owing to 
Contractor the costs of OCIP coverage’s if included in a request for payment. In the 
event the WisDOT audit of Contractor’s records and information as permitted in the 
Contract, this special provision, or other contract documents reveals a discrepancy in 
the insurance, payroll, safety, or any other information required by the contract 
documents to be provided by Contractor to the WisDOT, or to the OCIP 
administrator, or reveals the inclusion of costs of OCIP coverage’s in any payment 
for the work, the WisDOT will have the right to full deduction from the Contract 
Price of all such costs of OCIP coverage’s and all audit costs. Audit costs will 
include but not be limited to the fees of the OCIP administrator, and the fees of 
attorneys and accountants conducting the audit and review. If the Contractor or its 
Subcontractors fail to timely comply with the provisions of this special provision or 
the requirements of the Insurance Manual, the WisDOT may withhold any payments 
due Contractor and its Subcontractors until such time as they have performed the 
requirements of this special provision. Such withholding by the WisDOT will not be 
deemed to be a default hereunder. 

 
13. Waiver of Subrogation. Where permitted by law, Contractor hereby waives all 

rights of recovery under subrogation because of deductible clauses, inadequacy of 
limits of any insurance policy, limitations or exclusions of coverage, or any other 
reason against the WisDOT, the State of Wisconsin and any of its Agencies or 
Officer’s, Agents or employees including without limitation, the OCIP administrator, 
its or their officers, agents, shareholders or employees of each, if any, and any other 
Contractor or Subcontractor performing work or rendering services on behalf of the 
WisDOT in connection with the planning, development and construction of the 
Project. Where permitted by law, Contractor shall also require that all Contractor 
maintained insurance coverage related to the work include clauses providing that 
each insurer shall waive all of its rights of recovery by subrogation against 
Contractor together with the same parties referenced immediately above in this 
section. Contractor shall require similar written express waivers and insurance 
clauses from each of its Subcontractors. A waiver of subrogation shall be effective as 
to any individual or entity even if such individual or entity (a) would otherwise have 
a duty of indemnification, contractual or otherwise, (b) did not pay the insurance 
premium directly or indirectly, and (c) whether or not such individual or entity has 
an insurable interest in the property damaged. 

 
14. Duty of Care. Nothing contained in this special provision or the Insurance Manual 

shall relieve the Contractor or any of its Subcontractors of their respective 
obligations to exercise due care in the performance of their duties in connection with 
the work and to complete the work in strict compliance with the contract documents. 

 
15. Conflicts. In the event of a conflict, the provisions of this special provision shall 

govern, then the provisions of the contract and its other related contact documents, 
then the provisions of the Insurance Manual. 
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16. Safety. Contractor shall be solely responsible for safety on the Project and safety 
relating to the Work. Contractor shall establish a safety program that, at a minimum, 
complies with all local, state and federal safety standards, and any safety standards 
established by the WisDOT for the Project, including the Project Safety and Health 
Plan Manual.  

5. Environmental. 

5.1 Notice to Contractor-Federal Aviation Administration. 

The Federal Aviation Administration (FAA) controls the height and/or elevation of 
temporary and permanent features within the airspace around Austin Straubel 
International Airport. 
 
The FAA conducted Aeronautical Study No. 2011-AGL-4937-OE and a Determination 
of No Hazard to Air Navigation was made on August 8, 2012. Comply with the 
requirements of the determination in addition to requirements of the special provisions. A 
copy of the determination is available from the regional office by contracting Eric 
Sikorski at (920) 492-2236. 
 
The determination will expire on July 28, 2014 unless extended, revised or terminated by 
the issuing FAA office. Contractor is responsible for requesting an extension of the 
effective period of the determinations, to be postmarked or delivered by the contractor at 
least 30 days prior to the expiration date, to: 
 
 Federal Aviation Administration 
 Air Traffic Airspace Branch, ASW-520 
 2601 Meacham Blvd. 
 Fort Worth, TX 76137-0520 
 
The FAA website has an on-line submittal process also. See 
http://oeaaa.faa.gov/oeaaa/external/portal.jsp. 
 
For questions on extensions to the effective period of the determination, contact the FAA 
office at (310) 725-6591 and reference the Aeronautical Study Number. 
 
Any changes to coordinates and/or heights will void the determination.  
 
The determination does include temporary construction equipment such as cranes, 
derricks, etc. which may be used during actual construction of the structure. Equipment 
shall not exceed the overall heights as indicated in the determination. If contractor 
proposes to use temporary construction equipment of heights that exceed those shown in 
the determination, it is contractor’s responsibility to coordinate an amendment to the 
appropriate Determination directly with the FAA. 
 
Contractor shall copy the engineer on any correspondence with the FAA as it relates to 
time extensions and/or new/revised determinations. 
 

https://oeaaa.faa.gov/oeaaa/external/portal.jsp
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Ensure that FAA Form 7460-2, Notice of Actual Construction or Alteration be completed 
within 5 days after the construction reaches its greatest height (7460-2, Part II) via U.S. 
mail or using the online notification system. 
 
5.3 Environmental Protection. 

Supplement standard spec 107.18 follows: 
 
Wetlands 
The contractor shall not disturb nor store materials or topsoil within the nearby wetlands as 
shown on the erosion control sheets. The work area shall be separated from the wetlands by 
silt fence, as shown on the plans, to avoid siltation and inadvertent fill into the wetland 
areas. 
 
Dewatering 
If dewatering is required, treat the water to remove suspended solids before allowing it to 
enter any waterway or wetland. Provide a sedimentation basin with sufficient capacity 
and size to provide an efficient means to filter the water from the dewatering operation 
before it is discharged back into the waterway or wetland as provided in the standard 
specifications and these special provisions. As part of the Erosion Control 
Implementation Plan (ECIP) submittal, supply all pertinent information and calculations 
used to determine the best management practice for dewatering at each location it is 
required. 
 
Refer to the dewatering guidelines of WisDNR Storm Water Management Technical 
Standards, Code #1061, “Dewatering”. This document can be found at the WisDNR 
website: http://dnr.wi.gov/runoff/stormwater/techstds.htm 
 
The cost of all work and materials associated with water treatment and/or dewatering is 
incidental to the bid item “Sedimentation Basin”.  

6. Traffic and Restrictions to Work. 

6.1 Traffic Control. 

Perform this work in accordance to the requirements of standard spec 643, and as shown 
on the plans or as approved by the engineer, except as hereinafter modified. 
 
Provide 24 hours-a-day availability of equipment and forces to expeditiously restore 
lights, signs, or other traffic control devices that are damaged or disturbed. The cost to 
maintain and restore the above items shall be considered incidental to the item as bid and 
no additional payment will be made therefore. 
 
Supply the name and telephone number of a local contact person for traffic control repair 
before starting work. 
 

http://dnr.wi.gov/runoff/stormwater/techstds.htm
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Obtain prior approval from the engineer for the location of egress and ingress for 
construction vehicles to prosecute the work. 
 
Conduct operations in such a manner that causes the least interference and inconvenience 
to the free flow of vehicles on the roadways. This includes the following: 

a. Do not park or store any vehicle, piece of equipment, or construction materials on 
the right-of-way without approval of the engineer. 

b. All construction vehicles and equipment entering or leaving live traffic lanes shall 
yield to through traffic. 

c. Equip all vehicles and equipment entering or leaving the live traffic lanes with a 
hazard identification beam (flashing yellow signal) capable of being visible on a 
sunny day when viewed without the sun directly on or behind the device from a 
distance of 1000 feet. Activate the beam when merging into or exiting a live 
traffic lane. 

 
The traffic requirements are subject to change at the direction of the engineer in the event 
of an emergency. 

7. Utilities. 

7.1 Utilities. 

This contract comes under the provision of Administrative Rule Trans 220. 
107-065 (20080501) 
 
The following utilities have facilities within the project limits, however, no adjustments 
are anticipated: 

· Village of Ashwaubenon – sanitary sewer and water 

· Wisconsin Public Service Corporation (WPS) – electric 
 
Coordinate construction activities with a call to Diggers Hotline or a direct call to the 
utilities for the underground facilities in the area, as required per statutes. Underground 
utilities may be within 18-inches of the excavation limits. Hand dig to expose and protect 
these facilities in accordance to Wisconsin State Statute 182.0175(2)(am)3. Use caution 
to maintain the integrity of underground utilities and maintain OSHA code clearances 
from overhead facilities at all times. Coordinate with the engineer to adjust plans as 
needed to avoid any unanticipated utility conflicts. 

Work around or remove and dispose of any abandoned utility conduits, cables, and pipes 
encountered during excavation. Any removal and disposal shall be incidental to common 
excavation, unless specified otherwise in this contract as a separate bid item.  
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8. Clear - Demolition - Removal. 

8.1 Clearing and Grubbing. 

Complete work in accordance to standard spec 201 and as herein provided. 
 
Revise standard spec 201.3 as follows: 
 
Burning of stumps, roots, brush, waste logs and limbs, timber tops, and debris resulting 
from clearing and grubbing is not allowed.  

9. Bases, Subbases and Pavements. 

9.1 QMP Base Aggregate. 

A  Description 
A.1  General 
(1) This special provision describes contractor quality control (QC) sampling and testing 

for base aggregates, documenting those test results, and documenting related 
production and placement process changes. This special provision also describes 
department quality verification (QV), independent assurance (IA), and dispute 
resolution.  

 
(2) Conform to standard spec 301, standard spec 305, and standard spec 310 as modified 

here in this special provision. Apply this special provision to material placed under all 
of the Base Aggregate Dense and Base Aggregate Open Graded bid items, except do 
not apply this special provision to material classified as reclaimed asphaltic pavement 
placed under the Base Aggregate Dense bid items. 

 
(3) Do not apply this special provision to material placed under the Aggregate Detours, 

Salvaged Asphaltic Pavement Base, Breaker Run, Select Crushed, Pit Run, Subbase, 
or Riprap bid items. 

 
(4) Provide and maintain a quality control program, defined as all activities related to and 

documentation of the following: 
1. Production and placement control and inspection. 
2. Material sampling and testing. 

 
(5) Chapter 8 of the department’s construction and materials manual (CMM) provides 

additional detailed guidance for QMP work and describes required sampling and 
testing procedures. The contractor may obtain the CMM from the department’s web 
site at: 

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm 
 

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm
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A.2  Contractor Testing for Small Quantities 
(1) The department defines a small quantity, for each individual Base Aggregate bid 

item, as a plan quantity of 9000 tons or less of material as shown in the schedule of 
items under that bid item. 

 
(2) The requirements under this special provision apply equally to a small quantity for an 

individual bid item except as follows: 
1. The contractor need not submit a full quality control plan but shall provide an 

organizational chart to the engineer including names, telephone numbers, and 
current certifications of all persons involved in the quality control program for 
material under affected bid items. 

2. Divide the aggregate into uniformly sized sublots for testing as follows: 
Plan Quantity Minimum Required Testing 

≤ 1500 tons One test from production, load-out, or 
placement at the contractor’s option[1] 

> 1500 tons and ≤ 6000 tons Two tests of the same type, either from 
production, load-out, or placement at 
the contractor’s option[1] 

> 6000 tons and ≤ 9000 tons Three placement tests[2] [3] 
[1] If using production tests for acceptance, submit test results to the engineer for 

review prior to incorporating the material into the work. Production test results 
are valid for a period of 3 years. 

[2] For 3-inch material, obtain samples at load-out. 
[3] If the actual quantity overruns 9000 tons, create overrun sublots to test at a rate of 

one additional placement test for each 3000 tons, or fraction of 3000 tons, of 
overrun. 

3. No control charts are required. Submit aggregate load-out and placement test 
results to the engineer within one business day of obtaining the sample. Assure 
that all properties are within the limits specified for each test. 

4. Department verification testing is optional for quantities of 6000 tons or less. 
 
(3) Material represented by a sublot with any property outside the specification limits is 

nonconforming. The department may reject material or otherwise determine the final 
disposition of nonconforming material as specified in standard spec 106.5. 

 
B  Materials 
B.1  Quality Control Plan 
(1) Submit a comprehensive written quality control plan to the engineer at or before the 

pre-construction meeting. Do not place base before the engineer reviews and 
comments on the plan. Construct the project as that plan provides. 

 
(2) Do not change the quality control plan without the engineer’s review. Update the plan 

with changes as they become effective. Provide a current copy of the plan to the 
engineer and post in each of the contractor’s laboratories as changes are adopted. 
Ensure that the plan provides the following elements: 
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1. An organizational chart with names, telephone numbers, current certifications 
and/or titles, and roles and responsibilities of QC personnel. 

2. The process used to disseminate QC information and corrective action efforts to 
the appropriate persons. Include a list of recipients, the communication means that 
will be used, and action time frames. 

3. A list of source and processing locations, section and quarter descriptions, for all 
aggregate materials requiring QC testing. 

4. Test results for wear, sodium sulfate soundness, freeze/thaw soundness, and 
plasticity index of all aggregates requiring QC testing. Obtain this information 
from the region materials unit or from the engineer. 

5. Descriptions of stockpiling and hauling methods. 

6. Locations of the QC laboratory, retained sample storage, and where control charts 
and other documentation is posted. 

7. An outline for resolving a process control problem. Include responsible personnel, 
required documentation, and appropriate communication steps. 

 
B.2  Personnel 
(1) Have personnel certified under the department’s highway technician certification 

program (HTCP) perform sampling, testing, and documentation as follows: 
Required Certification Level: Sampling or Testing Roles: 

Aggregate Technician IPP 
Aggregate Sampling Technician 
Aggregate Assistant Certified Technician (ACT-AGG) 
 

Aggregate Sampling[1] 

Aggregate Technician IPP 
Aggregate Assistant Certified Technician (ACT-AGG) 

Aggregate Gradation Testing, 
Aggregate Fractured Particle 
Testing, Aggregate Liquid 
Limit and Plasticity Index 
Testing 

[1] Plant personnel under the direct observation of an aggregate technician certified at 
level one or higher may operate equipment to obtain samples. 

 
(2) A certified technician must coordinate and take responsibility for the work an ACT 

performs. Have a certified technician ensure that all sampling and testing is 
performed correctly, analyze test results, and post resulting data. No more than one 
ACT can work under a single certified technician. 

 
B.3  Laboratory 
(1) Perform QC testing at a department-qualified laboratory. Obtain information on the 

Wisconsin laboratory qualification program from: 
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Materials Management Section 
3502 Kinsman Blvd. 
Madison, WI 53704 
Telephone: (608) 246-5388 

http://www.dot.state.wi.us/business/engrserv/lab-qualification.htm 
 
B.4  Quality Control Documentation 
B.4.1  General 
(1) Submit base aggregate placement documentation to the engineer within 10 business 

days after completing base placement. Ensure that the submittal is complete, neatly 
organized, and includes applicable project records and control charts. 

 
B.4.2  Records 
(1) Document all placement observations, inspection records, and control adjustments 

daily in a permanent field record. Also include all test results in the project records. 
Provide test results to the engineer within 6 hours after obtaining a sample. For 3-inch 
base, extend this 6-hour limit to 24 hours. Post or distribute tabulated results using a 
method mutually agreeable to the engineer and contractor. 

 
B.4.3  Control Charts 
(1) Plot gradation and fracture on the appropriate control chart as soon as test results are 

available. Format control charts according to CMM 8.30. Include the project number 
on base placement control charts. Maintain separate control charts for each base 
aggregate size, source or classification, and type. 

 
(2) Provide control charts to the engineer within 6 hours after obtaining a sample. For 

3-inch base, extend this 6-hour limit to 24 hours. Post or distribute charts using a 
method mutually agreeable to the engineer and contractor. Update control charts daily 
to include the following: 
1. Contractor individual QC tests. 
2. Department QV tests. 
3. Department IA tests. 
4. Four-point running average of the QC tests. 

 
(3) Except as specified under B.8.2.1 for nonconforming QV tests, include only QC tests 

in the running average. The contractor may plot process control or informational tests 
on control charts, but do not include these tests, conforming QV tests, or IA tests in 
the running average. 

 
B.5  Contractor Testing 
(1) Test gradation, fracture, liquid limit and plasticity index during placement for each 

base aggregate size, source or classification, and type. 
 

http://www.dot.state.wi.us/business/engrserv/lab-qualification.htm
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(2) Test gradation once per 3000 tons of material placed. Determine random sample 
locations and provide those sample locations to the engineer. Obtain samples after the 
material has been bladed, mixed, and shaped but before compacting; except collect 
3-inch samples from the stockpile at load-out. Do not sample from material used to 
maintain local traffic or from areas of temporary base that will not have an overlying 
pavement. On days when placing only material used to maintain local traffic or only 
temporary base that will not have an overlying pavement, no placement testing is 
required. 

 
(3) Split each contractor QC sample and identify it according to CMM 8.30. Retain the 

split for 7 calendar days in a dry, protected location. If requested for department 
comparison testing, deliver the split to the engineer within one business day. 

 
(4) The engineer may require additional sampling and testing to evaluate suspect material 

or the technician’s sampling and testing procedures. 
 
(5) Test fracture for each gradation test until the fracture running average is above the 

lower warning limit. Subsequently, the contractor may reduce the frequency to one 
test per 10 gradation tests if the fracture running average remains above the warning 
limit. 

 
(6) Test the liquid limit and plasticity index for the first gradation test. Subsequently, test 

the liquid limit and plasticity index a minimum of once per 10 gradation tests. 
 
B.6  Test Methods 
B.6.1  Gradation 
(1) Test gradation using a washed analysis conforming to the following as modified in 

CMM 8.60: 
 Gradation............................................................................................... AASHTO T 27 
 Material finer than the No. 200 sieve.................................................... AASHTO T 11 
 
(2) For 3-inch base, if 3 consecutive running average points for the percent passing the 

No. 200 sieve are 8.5 percent or less, the contractor may use an unwashed analysis. 
Wash at least one sample out of 10. If a single running average for the percent 
passing the No. 200 sieve exceeds 8.5 percent, resume washed analyses until 
3 consecutive running average points are again 8.5 percent passing or less. 

 
(3) Maintain a separate control chart for each sieve size specified in standard spec 305 or 

standard spec 310 for each base aggregate size, source or classification, and type. Set 
control and warning limits based on the standard specification gradation limits as 
follows: 

1. Control limits are at the upper and lower specification limits. 

2. There are no upper warning limits for sieves allowing 100 percent passing and no 
lower control limits for sieves allowing 0 percent passing. 
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3. Dense graded warning limits, except for the No. 200 sieve, are 2 percent within 
the upper and lower control limits. Warning limits for the No. 200 sieve are set 
0.5 percent within the upper and lower control limits. 

4. Open graded warning limits for the 1-inch, 3/8-inch, and No. 4 sieves are 
2 percent within the upper and lower control limits. Upper warning limits for the 
No. 10, No. 40, and No. 200 sieves are 1 percent inside the upper control limit. 

 
B.6.2  Fracture 
(1) Test fracture conforming to CMM 8.60. The engineer will waive fractured particle 

testing on quarried stone. 
 
(2) Maintain a separate fracture control chart for each base aggregate size, source or 

classification, and type. Set the lower control limit at the contract specification limit, 
either specified in another special provision or in table 301-2 of standard spec 
301.2.4.5. Set the lower warning limit 2 percent above the lower control limit. There 
are no upper limits. 

 
B.6.3  Liquid Limit and Plasticity 
(1) Test the liquid limit and plasticity according to AASHTO T 89 and T 90. 
 
(2) Ensure the material conforms to the limits specified in standard spec table 301-2. 
 
B.7  Corrective Action 
B.7.1  General 
(1) Consider corrective action when the running average trends toward a warning limit. 

Take corrective action if an individual test exceeds the contract specification limit. 
Document all corrective actions both in the project records and on the appropriate 
control chart. 

 
B.7.2  Placement Corrective Action 
(1) Do not blend additional material on the roadbed to correct gradation problems. 
 
(2) Notify the engineer whenever the running average exceeds a warning limit. When 

2 consecutive running averages exceed a warning limit, the engineer and contractor 
will discuss appropriate corrective action. Perform the engineer’s recommended 
corrective action and increase the testing frequency as follows: 

1. For gradation, increase the QC testing frequency to at least one randomly sampled 
test per 1000 tons placed. 

2. For fracture, increase the QC testing frequency to at least one test per gradation 
test. 

(3) If corrective action improves the property in question such that the running average 
after 4 additional tests is within the warning limits, the contractor may return to the 
testing frequency specified in B.5.3. If corrective action does not improve the 
property in question such that the running average after 4 additional individual tests is 
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still in the warning band, repeat the steps outlined above starting with engineer 
notification. 

 
(4) If the running average exceeds a control limit, material starting from the first running 

average exceeding the control limit and ending at the first subsequent running average 
inside the control limit is nonconforming and subject to pay reduction. 

 
(5) For individual test results significantly outside the control limits, notify the engineer, 

stop placing base, and suspend other activities that may affect the area in question. 
The engineer and contractor will jointly review data, data reduction, and data 
analysis; evaluate sampling and testing procedures; and perform additional testing as 
required to determine the extent of potentially unacceptable material. The engineer 
may direct the contractor to remove and replace that material. Individual test results 
are significantly outside the control limits if meeting one or more of the following 
criteria: 
1. A gradation control limit for the No. 200 sieve is exceeded by more than 

3.0 percent. 
2. A gradation control limit for any sieve, except the No. 200, is exceeded by more 

than 5.0 percent. 
3. The fracture control limit is exceeded by more than 10.0 percent. 

 
B.8  Department Testing 
B.8.1  General 
(1) The department will conduct verification testing to validate the quality of the product 

and independent assurance testing to evaluate the sampling and testing. The 
department will provide the contractor with a listing of names and telephone numbers 
of all QV and IA personnel for the project, and provide test results to the contractor 
within 2 business days after the department obtains the sample. 

 
B.8.2  Verification Testing 
B.8.2.1  General 
(1) The department will have an HTCP technician, or ACT working under a certified 

technician, perform QV sampling and testing. Department verification testing 
personnel must meet the same certification level requirements specified in B.2 for 
contractor testing personnel for each test result being verified. The department will 
notify the contractor before sampling so the contractor can observe QV sampling. 

 
(2) The department will conduct QV tests of each base aggregate size, source or 

classification, and type during placement conforming to the following: 

1. One non-random test on the first day of placement. 

2. At least one random test per 30,000 tons, or fraction of 30,000 tons, placed. 

 
(3) The department will sample randomly, at locations independent of the contractor’s 

QC work, collecting one sample at each QV location. The department will collect QV 
samples after the material has been bladed, mixed, and shaped but before compacting; 
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except, for 3-inch aggregates, the department will collect samples from the stockpile 
at load-out. The department will split each sample, test half for QV, and retain half. 

 
(4) The department will conduct QV tests in a separate laboratory and with separate 

equipment from the contractor’s QC tests. The department will use the same methods 
specified for QC testing. 

 
(5) The department will assess QV results by comparing to the appropriate specification 

limits. If QV test results conform to the specification, the department will take no 
further action. If QV test results are nonconforming, add the QV to the QC test results 
as if it were an additional QC test. 

 
B.8.3  Independent Assurance 
(1) Independence assurance is unbiased testing the department performs to evaluate the 

department’s QV and the contractor’s QC sampling and testing including personnel 
qualifications, procedures, and equipment. The department will perform an IA review 
according to the department’s independent assurance program. That review may 
include one or more of the following: 

1. Split sample testing. 

2. Proficiency sample testing. 

3. Witnessing sampling and testing. 

4. Test equipment calibration checks. 

5. Reviewing required worksheets and control charts. 

6. Requesting that testing personnel perform additional sampling and testing. 

 
(2) If the department identifies a deficiency, and after further investigation confirms it, 

correct that deficiency. If the contractor does not correct or fails to cooperate in 
resolving identified deficiencies, the engineer may suspend placement until action is 
taken. Resolve disputes as specified in B.9. 

 
B.9  Dispute Resolution 
(1) The engineer and contractor should make every effort to avoid conflict. If a dispute 

between some aspect of the contractor’s and the engineer’s testing program does 
occur, seek a solution mutually agreeable to the project personnel. The department 
and contractor may review the data, examine data reduction and analysis methods, 
evaluate sampling and testing procedures, and perform additional testing. Use 
ASTM E 178 to evaluate potential statistically outlying data. 

 
(2) Production test results, and results from other process control testing, may be 

considered when resolving a dispute. 
 
(3) If the project personnel cannot resolve a dispute, and the dispute affects payment or 

could result in incorporating non-conforming product, the department will use third 
party testing to resolve the dispute. The department’s central office laboratory, or a 
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mutually agreed on independent testing laboratory, will provide this testing. The 
engineer and contractor will abide by the results of the third party tests. The party in 
error will pay service charges incurred for testing by an independent laboratory. The 
department may use third party test results to evaluate the quality of questionable 
materials and determine the appropriate payment. The department may reject material 
or otherwise determine the final disposition of nonconforming material as specified in 
standard spec 106.5. 

 
C  (Vacant) 
 
D  (Vacant) 
 
E  Payment 
(1) Costs for all sampling, testing, and documentation required under this special 

provision are incidental to this work. If the contractor fails to perform the work 
required under this special provision, the department may reduce the contractor’s pay. 
The department will administer pay reduction under the non-performance of QMP 
administrative item. 

 
(2) For material represented by a running average exceeding a control limit, the 

department will reduce pay by 10 percent of the contract price for the affected Base 
Aggregate bid items listed in subsection A. The department will administer pay 
reduction under the Nonconforming QMP Base Aggregate Gradation or 
Nonconforming QMP Base Aggregate Fracture Administrative items. The department 
will determine the quantity of nonconforming material as specified in B.7.2. 

301-010 (20100709) 

9.2 Asphaltic Surface Driveways and Field Entrances. 

Replace standard spec 465.2(1) with the following: 
 
Under the Asphaltic Surface Driveways and Field Entrances bid item; submit a mix 
design. Furnish asphaltic mixture meeting the requirements specified for E-3 under 
standard spec 460.2; except the engineer will not require the contractor to conform to the 
quality management program specified under standard spec 460.2.8. Furnish asphaltic 
material PG64-28 for this bid item. Tack coat shall be applied between pavement layers 
and shall be paid for under bid item 455.0605.  

10. Drainage and Erosion Control. 

10.1 Erosion Control. 

Supplement standard spec 107.20 as follows: 
 
Perform construction operations in a timely and diligent manner, minimizing the period of 
exposure to erosion. Immediately re-topsoil disturbed areas, as designated by the 
engineer, after grading is completed within those areas. Seed, fertilize, and mulch or 
erosion mat all topsoiled areas within five working days after placement of topsoil. 
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10.2 Pond Liner Clay, Item SPV.0035.01. 

A  Description 
This section describes furnishing, installing and testing Pond Liner Clay at the areas 
shown on the plans. 
 
B  Materials 
Samples from soil borings taken at the site show existence of acceptable material for 
re-use as Pond Liner Clay. (See table) Prior to placing clay, contractor must submit 
laboratory test results of the clay documenting that it meets or exceeds the clay material 
specifications. Conduct laboratory tests at the frequency listed below and perform them 
in accordance to ASTM standard methods listed below. Submit test results to the 
engineer for review and approval prior to construction. These three tests are required: 
 

· A minimum of 50 percent by weight which passes the 200 sieve. 
· Liquid Limit (LL): 22 percent or greater. 
· Plasticity Index (PI): 11 percent or greater. 

 
Remove and dispose any clay or other materials, at contractor’s expense, not meeting 
these three requirements.  
 
In addition to these three testing requirements, provide additional test results for any 
off-site clay furnished. Testing requirements are listed below. 
 
Reference standards are listed as follows: 
 
 American Society for Testing and Materials (ASTM): 
 

· ASTM D698 Test for Moisture-Density Relations of Soils and Soil Aggregate 
Mixtures Using 5.5 lb Rammer and 12 in. Drop (Standard Proctor). 

· ASTM D1557 Test for Moisture-Density Relations of Soils and Soil 
Aggregate Mixtures Using 10 lb. Rammer and 18 in. Drop (Modified Proctor). 

· ASTM D2922 Test for Density of Soil in Place by Nuclear Method (Shallow 
Depth). 

· ASTM D1140 Test Method for Amount of Materials in Soils Finer than the 
No. 200 Sieve. 

· ASTM D422 Method for Particle-Size Analysis of Soils. 
· ASTM D4318 Test Method for Liquid Limit, Plastic Limit, and Plasticity 

Index of Soils. 
· ASTM D2487 Classification of Soils for Engineering Purposes. 
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Table of Testing for Off-Site Clay 
        
 Number of Required Tests  

 One Borrow Multiple Borrow  Minimum 
Test Source Only Sources Requirement 

Grain Size Analysis 3 (Total) 
1 test/2,500 cy or 

less/site(a) 
≥ 50% by Wt. Passing 

200 Sieve 
    

Hydrometer Analysis 3 (Total) 
1 test/2,500 cy or 

less/site(a) Info. Only 
    

Atterberg Limits 3 (Total) 
1 test/2,500 cy or 

less/site(a) LL ≥ 22% 
(ASTM D4318)   PI ≥ 11% 

    

USCS Classification 3 (Total) 
1 test/2,500 cy or 

less/site(a) Info. Only 
(ASTM D2487)    

    
Standard Proctor Analysis 5-Point 

Curve (Minimum) 2 (Total) 
1 test/10,000 cy or 

less/site(b) Info. Only 
(ASTM D698)    

    
Permeability Test (use falling 

head method) 2 (Total) 
1 test/10,000 cy or 

less/site(b) 1 x 10-7 cm/sec 
(a)  For each clay borrow site to be used, perform one test and provide the results to engineer for each 2,500 
cubic yards or less of clay to be obtained from each of the borrow sources. 
(b) For each clay borrow site to be used, perform one test and provide the results to engineer for each 
10,000 cubic yards or less of clay to be obtained from each of the borrow sources. 
 
C  Construction 
C.1  Subgrade 
Compact subgrade to a minimum of 90 percent of Standard Proctor Maximum Density 
(ASTM D-698) prior to placing liner. 
 
C.2  Pond Liner Clay 
After fine grading is complete, place and compact approved clay material in four 6-inch 
lifts for a total compacted thickness of 2 feet over all pond areas, including a height of 
1 foot above the normal pond water elevation. Put compacted Pond Liner Clay material 
for one pipe length along bedding material to a height of 6 inches above the normal pond 
elevation at all inlet and outlet pipes. 
 
Notify the engineer at least three days prior to start of Pond Liner Clay construction. 
 
Place clay in a continuous lift across the pond floor. See plans for Pond Liner Clay 
construction limits. 
 



 

1133-03-70  28 of 57 

Maximum lift thickness after compaction is 6 inches. 
 
Construct Pond Liner Clay to a minimum of 2 feet measured perpendicular to the surface. 
 
Compact clay to a minimum of 95% Standard Proctor Maximum Density (ASTM D698) 
with a sheepsfoot roller or other suitable equipment. 
 
Complete all required clay testing and documentation on a lift prior to placing the next 
lift. 
 
Place clay with moisture control as follows: 

· Moisture content between optimum and 7% wet of optimum as determined by 
ASTM D698. 

 
· Properly moisture-condition any excessively dry or wet clay soil. 

 
· Provide all equipment necessary to adjust clay to the proper moisture content for 

compaction. 
 

· The maximum permeability of constructed clay samples collected and tested 
under Section B is 1x10-7 cm/sec. 

 
· Contractor is responsible for constructing the Pond Liner Clay in accordance to 

the plans and specifications. If the in-place Pond Liner Clay fails to meet the 
requirements of this section, the contractor is responsible as follows: 

· Remove and replace or rework any portion of the Pond Liner Clay not 
meeting the project specifications until project specifications are met. 

· Contractor will not be compensated for removing, replacing and reworking 
clay not meeting the specification requirements. 

 
C.3  Testing of Constructed Soils 
As construction of the Pond Liner Clay proceeds, contractor will provide all required 
on-site quality control testing of installed materials as follows: 
 

· Record thickness of Pond Liner Clay system as follows: 
· Four liner thickness tests per pond (minimum) or one liner thickness test 

every 10,000 sq. ft. of pond constructed, whichever is greater; or method 
approved by the engineer. 

 
· Provide density testing (ASTM D2922) as follows:  

· One test per lift (minimum) or one test for every 25,000 sq. ft. of lift 
constructed, whichever is greater.  

 
· One Standard Proctor (ATM D698) for each soil type used but no less than one 

Proctor analysis for each 5,000 cubic yards of clay placed. 
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· After Pond Liner Clay is placed and compacted, retrieve one Shelby tube sample 
and one bulk sample and analyze the following: 

· Grain size distribution and hydrometer analysis. 
· Moisture content. 
· Dry density. 
· Atterberg Limits. 
· Permeability. 

 
· Contractor will provide a person certified as a HTCP Grading Technician I and 

Nuclear Density Technician I.  
 

· HTCP certified person will perform all necessary sampling, testing, data analysis 
and documentation during all Pond Liner Clay placement and compaction. 

 
· Contractor will provide department all testing results and required documentation 

within 30 days after completion of the pond. 
 
Contractor will provide department access for on-site testing, inspection and 
documentation. 
 
C.4  Pond Dewatering 
Contractor is responsible for the temporary lowering of the water table below the pond 
bottom during construction and testing of the pond. 
 
Water table elevation is unknown. 
 
D  Measurement 
Department will measure Pond Liner Clay by the cubic yard, acceptably completed. 
 
E  Payment 
Department will pay for measured quantities at the contract unit price under the following 
bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0035.01 Pond Liner Clay CY 
 
Payment is full compensation for dewatering areas of Pond Liner Clay; furnishing and 
placing Pond Liner Clay; any required testing; and all incidentals to complete the work. 

10.3 Yard Hydrant Assembly, Item SPV.0060.02. 

A  Description 
Furnish and install a yard hydrant assembly to be located within the salt storage facility in 
accordance to the plans and specifications for the Standard Specifications for Sewer & 
Water Construction in Wisconsin, latest edition. 
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B  Materials 
Yard hydrant shall be a sanitary yard hydrant, with backflow protected, automatic 
draining, and freezeless. Yard hydrant shall have an overall bury depth of 7 feet. Yard 
hydrant shall have a diverter spout, a hose connection backflow preventer, NIDEL 
Model 34HF, ASSE 1057 and single check vacuum breaker. Yard hydrant shall be 
Woodford model S3, Executive model 2137E, or equal. 
 
Provide all fittings necessary and connections to the 2 inch copper water service. 
 
C  Construction 
Perform all construction in conformance with the Standard Specifications for Sewer & 
Water Construction in Wisconsin, latest edition. 
 
The finish elevation of the yard hydrant casing cover shall be set 6" above finished grade.  
 
D  Measurement 
The department will measure Yard Hydrant Assembly as each individual unit, acceptably 
completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.02 Yard Hydrant Assembly Each 
 
Payment is full compensation for furnishing and installing all materials, including yard 
hydrant assembly; for making connections necessary to complete the work; for furnishing 
all excavation, backfill, disposal of surplus material, and for cleanup. 

10.4 Sedimentation Basin, Item SPV.0060.03. 

A  Description 
Design, supply and maintain a sedimentation basin used to de-water the retention pond. 
 
B  (Vacant) 
 
C  Construction 
Design a sedimentation basin that is able to filter the contaminated water prior to 
discharging it back into the lake or adjacent drainage way. Wisconsin DNR has technical 
standard guidelines for sedimentation basin design. Maintain the sedimentation basin at 
regular intervals or as directed by the engineer. 
 
D  Measurement 
The department will measure Sedimentation Basin as each individual basin installed in 
accordance to the contract and accepted. 
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E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.03 Sedimentation Basin Each 
 
Payment is full compensation for design and approval; furnishing and maintaining each 
basin; for any polymers required to achieve performance standards; and for removal of 
the basin. 

10.5 Water Copper 2-Inch, Item SPV.0090.01. 

A  Description 
Furnish and install a new 2 inch copper water service lateral, including tubing, fittings, 
miscellaneous appurtenances and accessories and connections to the existing Village of 
Ashwaubenon curb stop and the new yard hydrant to be located within the salt storage 
facility. 
 
B  Materials 
All underground water piping 2 1/2 inches or smaller shall be Type K soft annealed 
seamless copper and shall conform to ASTM B88. Fittings for copper tubing shall be cast 
brass having an alloy of 85% copper, 5% tin, 5% zinc and 5% lead. Fitting shall be 
compression fittings. Bedding and cover material shall be sand conforming to the 
gradation requirements of Table 35 and granular backfill shall be in accordance to Table 
39 in the Standard Specifications for Sewer & Water Construction in Wisconsin, latest 
edition. Provide granular backfill from the top of the cover material to the bottom of the 
base course in all areas that have asphalt pavement or are within the Salt Storage Facility. 
 
C  Construction 
Provide a minimum of 4 inches of bedding material below the pipe and a minimum of 
6 inches cover material above the pipe. Perform all construction in conformance with the 
applicable sections the Standard Specifications for Sewer & Water Construction in 
Wisconsin, latest edition. The water service shall be tested for leaks prior to placement of 
asphalt pavement. Provide a minimum of 7 feet bury below final design grades. 
 
D  Measurement 
The department will measure Water Copper 2-Inch by the linear foot measured along 
centerline of tubing from the centerline of the existing curb box to the centerline of the 
new yard hydrant, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0090.01 Water Copper 2-Inch LF 
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Payment is full compensation for furnishing and installing all materials, including tubing, 
fittings, connections to the existing curb box, connection to the new yard hydrant, fittings 
required, all excavation, dewatering, bedding material, cover material, granular backfill, 
testing, and disposal of surplus materials. 

11. Lighting / Electrical. 

11.1 General Requirements for Electrical Work. 

Amend standard spec 651.2, Materials, by adding the following paragraphs: 
 

(7) The approved products list is located at:  
http://www.dot.wisconsin.gov/business/engrserv/docs/ap0/electrical.pdf  

12. Miscellaneous / Incidental Construction. 

12.1 Landscape Planting Surveillance and Care Cycles. 

If the care specialist fails to perform any of the required care cycles as specified in 
standard spec 632.3.19.1, the department will assess daily damages in the amount of $200 
per day to cover the cost of performing the work with other forces. The department will 
assess these damages for each day the requirements of the care cycle remain incomplete, 
except when the engineer extends the required time period. 

12.2 Furnishing and Planting Plant Materials. 

The work under this item shall be in accordance to the plans, standard spec 632, as shown 
on the plans, and as hereinafter provided. 
 
Modify standard spec 632.2.1 to include the following: 
 
All plants shall be grown within the states of Wisconsin, Minnesota, Michigan, or parts 
of northern Illinois, Indiana or Ohio located within Zone 5 of the “Plant Hardiness Zone 
Map” produced by the United States Department of Agriculture, Miscellaneous 
Publication No. 1475, issued January, 1990, unless otherwise approved by the engineer. 
 
Modify standard spec 632.2.2.8 as follows: 
 
A list of sources for plants shall be furnished in accordance to standard spec 632.2.2.8 
before planting begins for fall-planted plants and before March 15 for spring-planted 
plants. All sources will be subject to verification by the engineer. 
 
Modify standard spec 632.2.3.4 to include the following: 
 
Planting mixture blend shall be reviewed and approved by the engineer or construction 
representative before use on project. The engineer reserves the right to reject planting 
mixture that does not conform to the specifications and/or does not come with the 
appropriate material certificates. The engineer may require the contractor to take samples 

http://www.dot.wisconsin.gov/business/engrserv/docs/ap0/electrical.pdf
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(for USDA soil texture classification, pH, % organic matter, nutrient content, cation 
exchange capacity, soluble salts, and the presence of any materials deleterious to plant 
growth) and provide testing through a qualified testing laboratory approved by the State 
of Wisconsin to confirm that topsoil meets the requirements outlined in Section 625. 
 
Modify standard spec 632.2.4.2 as follows: 
 
For fertilizer used in plant holes, provide a three-year release, water-soluble fertilizer 
contained in a micropore slow release polyethylene packet. Each packet shall contain two 
ounces of fertilizer. A single 2-ounce packet is considered one unit. The fertilizer shall 
conform to the following minimum requirements: 
 

Nitrogen, not less than ----- 16% 
Phosphoric Acid, not less than ----- 8% 
Potash, not less than -----8% 

 
For trees:  The contractor shall use a minimum of two units and shall provide two units 
per caliper inch of tree trunk diameter. For one-half caliper measurements, the contractor 
shall round up. For example, a 2 ½” caliper tree should receive six units of fertilizer. 
 
For shrubs:  The contractor shall use a minimum of two units and shall provide one unit 
per 12 inches of plant height or spread. 
 
Modify standard spec 632.2.7 as follows: 
 
Do not use wrapping on plant material. 
 
Modify standard spec 632.2.9 as follows: 
 
Rodent protection shall be rigid plastic mesh made of recycled HDPE with an open mesh 
matrix ¾” by ¾” with each strand approximately 1/8” x 1/8” x 1/8”. Product shall be 
UV treated and shall have a life expectancy of up to five years. Protection shall be 
48 inches high. Contractor shall supply source of rodent protection to the engineer. All 
sources will be subject to verification and approval by the engineer. 
 
Contractor shall use granular or similar rodent bait for shrub beds as needed and only as 
approved by engineer. 
 
Modify standard spec 632.2.10 to include the following: 
 
Contractor shall use 18” long soft polymer webbing strap with grommets at end of the 
two ends to secure wire or twine to tree. Contractor shall supply source of webbing straps 
to the engineer. All sources will be subject to verification and approval by the engineer. 
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The contractor shall provide tree stabilization for all trees: 
· Planted on slopes greater than 4:1; 
· Planted in areas prone to high winds; 
· Planted in areas prone to flooding or with seasonally saturated soils; 
· At the discretion of the landscape contractor to ensure viable, healthy plantings; 
· At the discretion of the engineer. 

 
Modify standard spec 632.3.1 as follows: 
 
The normal spring planting season for all plants shall extend to June 15. The normal fall 
planting season begins September 15 and shall be completed by November 15 or up until 
the ground is frozen. Planting of evergreen trees and shrubs, and perennials in the fall shall 
be completed by October 15. If the overall construction schedule dictates that planting will 
occur between June 15 and September 15, the landscape contractor must first obtain 
approval from the engineer to begin installation outside of the normal planting seasons. If 
the engineer grants approval of the request, the contractor will also be held fully 
responsible for any and all additional maintenance associated with planting outside of the 
normal planting seasons including, but not limited to, supplemental watering above and 
beyond the typical, specified landscape maintenance and care cycle schedule. 
 
Revise standard spec 632.3.1 to include the following: 
 
Contractor shall take care not to damage or disturb adjacent finished landscape and will be 
responsible for seeding or sodding to repair any and all damage caused to adjacent seeded 
and/or sodded areas. 
 
Revise standard spec 632.3.3 to include the following: 
 
Landscape contractor shall stake out locations of all plant holes and obtain approval of 
staked location from construction representative or engineer before planting. 
 
Revise standard spec 632.3.4 to include the following: 
 
Ensure that the bottom of the hole is adequately compacted to guard against settling. 
Tamp or water in as necessary to create a condition by which plants will not settle in the 
planting beds. The bottom of the rootball shall be in direct contact with the bottom of the 
hole. 
 
Revise standard spec 632.3.4 as follows: 
 
The minimum horizontal measurement of the plant hole shall be no less than 24 inches 
greater than the diameter of the ball, container, or root mass for the full depth of the 
planting hole. 
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Standard spec 632.3.7 shall include the following: 
 
Remove the burlap and other wrapping materials including, but not limited to, twine, wire 
baskets, and plastic ribbon, from the entire root ball of B&B plants unless engineer 
determines that removal of said material will be detrimental to plant stability and/or 
establishment. 
 
Revise standard spec 632.3.18.1.1 and standard spec 632.3.18.1.2 as follows: 
 
The plant establishment period shall be one year and shall begin and end on the date of 
substantial landscape completion as determined by the engineer. 
 
Standard spec 632.3.19.1 shall include the following: 
 
The contractor shall remove all staking, bracing wire material, and other plant stabilization 
material at the end of the required establishment period. 
 
The contractor shall leave in place all rodent protection measures at the end of the required 
establishment period. 
 
The interval for a care cycle shall be 10-14 days between April 15 and October 31. There 
will be 13 required care cycles in a growing season. 
 
The contractor shall perform a complete and thorough spring clean-out of all planting 
beds that contain trees, shrubs, perennials, ornamental grasses and/or bulbs. Spring 
clean-out shall be performed during the first care cycle of the year (between April 15 and 
May 1) or as soon as weather and growing season conditions permit. Contractor shall not 
perform spring clean-out until the ground is no longer saturated from the spring thaw; 
walking on saturated soil will result in compaction. Spring clean-out shall include 
removal of past-season herbaceous material that was left standing over winter, cutting 
back ornamental grasses to within 3 inches of the mulched surface, removing any 
material damaged over the winter by pruning according to the language outlined in 
standard spec 632, removal of trash or other debris that has accumulated in planting beds, 
removal of leaves or other plant debris that has accumulated on the top of the mulched 
surface, replenishing mulch, weeding, and any and all other clean-out and maintenance 
operations as directed by the engineer or as required to produce an aesthetically pleasing, 
healthy environment for plant growth. 
 
The contractor shall perform a complete and thorough fall clean-out of all planting beds 
that contain trees, shrubs, perennials, ornamental grasses and/or bulbs. Fall clean-out 
shall be performed during the last care cycle of the year (between October 15 and 
October 31). Contractor shall not perform fall clean-out if the soil is saturated from rain 
events and shall wait until the soil moisture levels have gone down before performing the 
final bed clean-out. Fall clean-out shall include coordination with the individual 
municipality’s Forester or Parks Manager to determine which herbaceous perennial and 
ornamental grass material to leave standing through the winter and which to cut back to 
the ground, removing any material damaged during the growing season by pruning 
according to the language outlined in standard spec 632, removal of trash or other debris 
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that has accumulated in planting beds, removal of leaves or other plant debris that has 
accumulated on the top of the mulched surface, replenishing mulch, weeding, and any 
and all other clean-out and maintenance operations as directed by the engineer or as 
required to produce an aesthetically pleasing, healthy environment for plant growth. 
 
The contractor shall provide supplemental water during the April 15 to October 31 
maintenance period as often as necessary to ensure healthy, thriving, and established 
plant material. 
 
Re-mulching is expected to be performed immediately prior to the end of the one-year 
proving period. Work is incidental to Landscape Planting Surveillance and Care Cycles 
bid item. Additional payment for re-mulching will not be granted. 

12.3 Topsoil Special, Item SPV.0035.02. 

A  Description 
This special provision describes excavating and disposing of material taken from within 
planting bed and tree planting locations in accordance to standard spec 205 and 
furnishing and installing topsoil at the planting bed and tree planting locations in 
accordance to the requirements of standard spec 625, the plans, and as hereinafter 
provided. 
 
B  Materials 
Excavate materials in accordance to standard spec 205. Furnish topsoil materials in 
accordance to standard spec 625. 
 
C  Construction 
Excavate materials as the plans show or the engineer allows from the planting bed areas 
and tree planting areas in accordance to standard spec 205. Use excavated materials in the 
work to the extent that it is practical. Dispose of surplus or unsuitable material as 
specified in standard spec 205.3.12. Place Topsoil Special in accordance to standard spec 
625 in locations shown on the plans, and to a minimum depth of 24 inches.  
 
D  Measurement 
The department will measure Topsoil Special by the cubic yard of excavated material, 
acceptably removed in accordance to standard spec  205.4.1 and acceptably replaced with 
topsoil in accordance to standard spec 625.4.1(3). 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0035.02 Topsoil Special CY 
 
Payment is full compensation for excavating and disposing of planting bed and tree 
planting area materials, furnishing and placing all topsoil materials in planting bed and 
tree planting areas, including excavating, loading, and hauling. 
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12.4 Restrictor Pipe, Item SPV.0060.01. 

A  Description 
This special provision describes constructing a restrictor pipe within a culvert pipe at the 
locations shown on the plans and as hereinafter provided. 
 
B  Materials 
Provide grout for the restrictor pipe consisting of either concrete or mortar conforming to 
the requirements of standard spec 611.2. 
 
Provide a 6-inch PVC restrictor pipe conforming to standard spec 652.2.3. 
 
C  Construction 
Construct the restrictor pipe within the culvert pipe and manhole according to the 
dimensions shown on the plans. Leave the restrictor pipe flush with the interior wall of 
the manhole. 
 
D  Measurement 
The department will measure Restrictor Pipe as each individual unit, acceptably 
completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.01 Restrictor Pipe Each 
 
Payment is full compensation for providing all materials, including all masonry and pipe; 
placing all materials, disposing of surplus material, and for cleaning out and restoring the 
work site, including the manhole and culvert pipe. 

12.5 Street Sweeping, Item SPV.0075.01. 

A  Description 
Remove small dirt and dust particles from the roadway using a street sweeper 
periodically during the project as directed by the engineer.  
 
B  (Vacant) 
 
C  Construction 
Provide a self-contained mechanical or air conveyance street sweeper and dispose the 
accumulated material. 
 
D  Measurement 
The department will measure Street Sweeping by the hour, acceptably completed, that the 
street sweeper is on the project picking up and removing debris from the roadway. 
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E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0075.01 Street Sweeping HRS 
 
Payment is full compensation for furnishing all labor, tools, equipment, and incidentals 
necessary to complete the contract work. 

12.6 Tall Fescue Seed, Item SPV.0085.01. 

A  Description 
This special provision describes furnishing and installing Tall Fescue Seed at the 
locations shown on the plans and as hereinafter provided. 
 
B.1  Materials 
Provide Tall Fescue Seed of the following composition with species composed of Pure 
Live Seed (PLS) with no named or improved varieties unless specifically listed below: 

 
Minimum three of the following species (70% by weight of seed blend): 

Fescue, Cayenne, endophyte enhanced 
Fescue, Crossfire II, endophyte enhanced 
Fescue, Titan LTD, endophyte enhanced 
Fescue, Blackwatch, endophyte enhanced 
Fescue, Grade II, endophyte enhanced 

 
Equal amounts of each of the five following species (10% total by weight of seed 

 blend): 
  Purple Prairie Clover (Dalea purpurea) 
  Pale Purple Coneflower (Echinacea pallida) 
  Purple Coneflower (Echinacea purpurea) 
  Ox Eye Sunflower (Heliopsis helianthoides) 
  Black Eyed Susan (Rudbeckia hirta) 
   

WisDOT Seeding Mixture No. 40 in accordance to standard spec  630 (20% by 
weight of seed blend). Do not include temporary seed mixtures or nurse crops to 
the No. 40 blend. 

 
All PLS seed shall be from nurseries specializing in growing native species. All seed shall 
be cold, dry stratified. Minimum percent purity shall be 96 percent. 
 
Contractor shall provide seed blend to engineer for final review and approval and shall 
include, from seed vendor, certification of seed showing mix composition and a guarantee 
of germination and the following information: Scientific name of genus and species 
(subspecies and variety as necessary) and guarantee that seeds are true to species, bulk 
weight of seed, PLS, supplier lot identification, calendar year in which seed was collected, 
seed origin (geographical location), seed supplier contact information including company 
name, address, phone number, contact person’s name and e-mail address. 
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C  Construction 
Seeding shall occur between April 15 to June 1 or September 1 to October 15. 
 
Topsoil will be provided under a separate bid item but contractor performing the seeding 
operations shall verify that sufficient topsoil has been provided both in terms of quality 
and quantity. Verify that no foreign or deleterious material or liquid such as paint, paint 
washout, concrete slurry, concrete layers or chunks, cement, plaster, oils, gasoline, diesel 
fuel, paint thinner, turpentine, tar, roofing compound, acid, stones larger than 2-inch in 
diameter, and/or any other construction refuse has been deposited within area to be 
seeded. If insufficient or contaminated topsoil is in place, notify engineer immediately 
and do not begin any seeding operations until any and all unsatisfactory conditions have 
been corrected. 
 
Remove any and all undesirable vegetation that has germinated in area to be seeded in a 
method that will not adversely affect the installation of new seed. 
 
Scarify soils that have become compacted during construction operations. Ensure aerated 
subgrades to a minimum depth of 8 inches are present before proceeding with seeding 
operations. 
 
Moisten prepared area before seeding if soil is dry. Water thoroughly and allow surface 
to dry before seeding. Do not create muddy soil. 
 
No seeding shall occur on frozen ground or at temperatures lower than 32 degrees F. 
 
Seed Tall Fescue Seed blend using Method A or Method B as outlined in standard spec 
630 at a rate of 7 lbs/1000 sq. ft., or as recommended by seed supplier and approved by 
engineer. 
 
D  Measurement 
The department will measure Tall Fescue Seed by the pound, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0085.01 Tall Fescue Seed LB 
 
Payment is full compensation for providing, handling, and storing all seed; for providing 
the required culture and inoculating seed as specified and as needed; and for preparing 
the seed bed, sowing, covering and firming the seed; and for furnishing and installing all 
materials, including but not limited to seed. 
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12.7 Salt Storage Facility, Item SPV.0105.01. 

A  Description 
The work under this item shall consist of furnishing and installing a complete salt shed 
structure and all associated items herein. All items needed to complete a salt storage 
facility shall be included in the lump sum bid item. The salt storage facility shall be 
constructed according to the appropriate drawings and the following specifications. 
 
B  (Vacant) 
 
C  (Vacant) 
 
D  Measurement 
The department will measure Salt Storage Facility as a single lump sum unit of work, 
acceptably completed.  
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0105.01 Salt Storage Facility LS 
 
Payment is full compensation for furnishing all materials, tools and labor needed to 
install a complete salt shed structure as hereinafter provided including the foundation, 
walls, roof, and all other accessory items specified herein, included but not limited to, all 
excavation, backfill, grading, concrete reinforcing, miscellaneous metals, doors, electrical 
and accessories. 
 
PART 1 – GENERAL 
 
1.01 Description 
A. The work shall consist of the design and construction for a permanent pre-engineered 

wood building based on the Hi-Arch Gambrel design as provided by Advanced 
Storage Technology, Inc., Wheeler, Inc., Bulk Storage, Inc. or approved equivalent 
that satisfies the requirements herein. The building shall be weather tight, and suitable 
for the bulk storage of salt and other materials used for roadway abrasives. The 
building shall also have an attached lean-to, as described herein. The design of the 
foundations of the building with the attached lean-to shall be provided as part of the 
contractor’s building design, based on information obtained by means of a subsurface 
investigation and geotechnical analysis provided by the department. The building 
design shall meet or exceed the performance and dimensional criteria and other 
requirements of this specification. 

 
B. The department reserves the right to consider bids for structures varying in minor 

respects from any specific requirements specified herein, but judged to meet the 
intent of this specification. 
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C. Definitions: 
1. The term "floor" means the exposed portion of the hot mix asphalt surface of the 

building site that lies within the inner building perimeter. 
2. The term "salt" means sodium chloride used to melt snow and ice from roadway 

surfaces. 
 
D. Related Work Specified in Part 2 

1. Earthwork and Foundation Excavation. 
2. Building Floor. 
3. Final Grading and Restoration. 
4. Electrical Work. 

 
1.02 Quality Assurance 
Contractor shall be responsible for the duration of construction for all products, 
components, accessories, and methods used in constructing the building. 
 
The minimum printed code standard requirements of the following organizations for 
material quality, fabrication, and installation procedures shall be met or exceeded, for 
applicable methods employed in the building design: 
 

American Institute of Steel Construction  (AISC) 
American Concrete Institute  (ACI) 
American Institute of Timber Construction  (AITC) 
American Iron and Steel Institute  (AISI) 
American Plywood Association  (APA) 
American Softwood Lumber Standard:  U. S. Department of Commerce PS-20 
International Building Code, current edition  (IBC) 
National Design Specifications for Wood Construction  (NDS) 
Truss Plate Institute standards  (TPI) 
Underwriters Laboratories, Inc.  (UL) 
Canadian Standards Association  (CSA) 
American Standards for Testing Materials  (ASTM) 

 
1.03 Submittals 
Furnish the following information as proof of conformity to design and performance 
criteria requirements of this specification. The information (for both submittal phases, 
below) shall be stamped with the registration seal of an architect or a professional 
engineer, licensed in the state of Wisconsin and bearing the original stamp and signature 
of such architect or professional engineer. 

 
A. Furnish a complete set of properly certified design drawings, indicating in detail all 

features of the proposed building. 
 
B. The submittal shall include the following information at a minimum: 

1. Complete design calculations for building and foundation work. 
2. For prefabricated structures: original working drawings, or copies of complete 

fabrication and erection drawings, material lists, and detailed erection 
instructions. 

3. Foundation work: detailed drawings for preparation and construction. 
 



 

1133-03-70  42 of 57 

1.04 Code Compliance 
Build the structure in conformance with all applicable codes. Consult the state of 
Wisconsin and the municipality’s website for information on all adopted codes and other 
ordinances. The governing building code is the 2011 Wisconsin Commercial Building 
Code SPS 360-366, which adopted by reference the 2009 International Building 
Code and companion codes. The department will submit the project documents for any 
required review prior to commencement of construction; however, the contractor shall be 
responsible to execute the construction of the building so as to achieve compliance. 
Provide properly stamped and signed drawings, calculations, and any required 
worksheets to the engineer. The engineer will submit all documents to Sara Grimme, 
Strand Associates, Inc., 910 West Wingra Drive, Madison, WI 53715, (608) 251-4843, 
who will  submit the building plans for review by the Wisconsin Department of Safety 
and Professional Services, Industrial Services Division. 
 
PART 2 – RELATED WORK 
  
2.01 Earthwork and Foundation Excavation 
Perform excavation for building footings in accordance to the recommendations in the 
report of subsurface investigation and geotechnical analysis provided by the department. 
Note that over-excavation and backfill may occur in some areas of the building footprint. 
After completing the excavation for footings, the department’s Regional Soils Engineer 
will inspect the site and determine if the foundation is adequate for the intended loads. 
Allow the Regional Soils Engineer two working days to perform the inspection.  
 
2.02 Building Floor 
Coordinate Hot Mix Asphalt Pavement work with the building erection. 
 
2.02 Final Grading and Restoration 
Perform all work related to final grading and site restoration in accordance to other 
portions of these specifications. 
 
2.03 Electrical 
Coordinate with the local electric utility to provide transformer, pad, secondary 
conductors, and meter. Provide conduit from the transformer for secondary conductors 
under this contract. Provide current transformer (CT) cabinet/meter pedestal under this 
contract. Provide all other electrical devices, lighting, and equipment under this contract. 
 
 
PART 3 – DESIGN CRITERIA and PRODUCTS 
 
3.01 Salt Storage Building Design and Performance Criteria 
A. General 

The building shall be based on the Hi-Arch Gambrel design as provided by Advanced 
Storage Technology, Inc., Wheeler, Inc., Bulk Storage, Inc. or approved equivalent 
that satisfies the requirements herein. 

 
B. Dimensional Requirements for Rectangular Building 

 Width:  60-feet 
 Length:  80-feet 
 Vertical Side Wall Height: 12-feet above finished floor, minimum 
 Overall Height:  Not to exceed 40'-0" above finished grade 
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C. Loading Method 
The building shall be filled without the use of conveyors, grain augers, or similar 
loading equipment. For this reason, it shall be designed to permit delivery of 
materials directly into the building, including by such vehicles as tractor-trailer 
trucks. 

 
D. Storage Method 

The building shall, when filled to capacity, enclose the material stored entirely within 
the structure, exclusive of the entranceway. Pile sides shall be enclosed by the interior 
barrier wall described in 3.01.H. The remaining uncontained pile sides, above the 
contained portion, shall be assumed to be sloped at a 32-degree angle of repose. 

 
E. Building Structural Requirements 

Provide a rigid, self-supporting structure comprised of standard building framing 
components, or an approved building system of integrated structural components, 
complete with necessary foundations which are designed to securely and permanently 
support roof and wall construction. Building shall meet or exceed the following 
minimum structural design criteria: 

1. Ground Snow Load:  40 pounds per square foot 
2. Lateral Wind Load:  90 mph, Exposure C 
3. Soil Bearing Pressure:   maximum 1,500 pounds per square foot 
4. Seismic Design Category:  A 

 
F. Building Products:  Meet the following minimum required standards for the 

products listed. 
 

1. Concrete 
Concrete shall, if used in the building design, have a minimum compressive 
strength of 3,000 psi at 28 days. Provide QMP for class III ancillary concrete as 
specified in standard spec 716.  

 
Note:  Concrete shall not be used where it is in direct contact with salt. 

 
2. Preservative Treated Wood 

a. General: 
· Treat lumber as herein specified. 
· Comply with applicable American Wood Preserver's Association (AWPA) 

requirements. 
· All timbers to be dressed timbers. 
· All lumber to be kiln dried to a maximum moisture content of 19 percent 

before treatment. 
 

b. Treat all above-ground lumber exposed to weather, or directly in contact with 
salt, with water-borne preservatives for above-ground use, complying with 
AWPA-LP-2 (CCA .40). 

 
c. Treat load-bearing wood members placed in the ground, or encased in 

concrete, with below-ground water-borne preservatives complying with 
AWPA-LP-22 (CCA .60). 
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d. Any wood components with a nominal thickness of 2-inches or less shall have 

a moisture content not to exceed 19 percent when installed. 
 

3. Metal Plates and Fasteners 
a. Design metal plates and fasteners used in the building (truss bearing plates, 

shear plates, truss gusset plates, joist hangers, nails, bolts, nuts, washers, 
screws, etc.) that are in direct contact with salt, or that are exposed to an 
atmosphere containing salt, to resist corrosion due to such contact or 
exposure. 

 
b. Items listed below (if used in the building) shall meet the following specific 

requirements: 
· Truss bearing plates, bolts, and washers: to be stainless steel. 
· Truss gusset plates:  to be galvanized steel, epoxy coated. 
· Joist hangers:  to be triple-zinc coated. 
· Nails applied to CCA or CDX lumber shall be galvanized. 

 
G. Interior Space 

Provide unobstructed interior space to allow charging and re-charging of the pile 
storage area to full capacity, and to allow unimpeded loading of truck-spreader 
vehicles with front-end loading equipment. Provide the entire interior floor area free 
of columns or roof supports of any type. 
 
Minimum Center Clearance:  Provide a 30-foot clear height at the center of the 
building width and extending the length of the building. This clearance shall be 
maintained in an area at least 20 feet wide, centered on the entranceway and running 
the length of the structure. 

 
H. Interior Barrier Wall:  Provide a suitable interior protective barrier wall conforming 

to the following: 
1. Barrier wall and supports to be pressure treated wood, complying with 3.01 F. 2. 

above. No concrete to be used above grade. 
No matter what type barrier wall is used, exterior braces must be provided to 
support the wall columns and to support the loads on the wall described below. 
 

2. Design the barrier wall to resist the weight (i. e., forces) of salt and sand assuming 
the following loading conditions: 
a. Salt and sand will be stored to a contained height of twelve feet (12') against 

the barrier wall. 
b. The salt and sand will further slope upwards and away from the wall toward a 

peak or ridge in the center of the building at a 32 degree angle of repose. 
c. The resulting horizontal force created against the wall will be 0.719 times the 

weight of the sand and salt. 
 

3. Design wall to resist salt and sand load of 100 pounds per cubic foot, to resist a 
horizontal impact load of 250 pounds, and to resist structural damage from 
abrasion by salt loading equipment. 
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4. Design and construct the barrier wall to require minimal maintenance. It shall be 
arranged for easy replacement of components by maintenance personnel without 
requiring the use of heavy equipment. 

 
I. Exterior Wall Construction 

1. Provide exterior wall system or components of pressure treated wood to provide a 
durable weather-resistant barrier, which may be maintained easily by the 
department with non-proprietary products readily available for such purpose. 
Exposed components of wall shall be painted with a single coat of latex wood 
primer followed by 2 coats of exterior solid color acrylic latex stain. Color to be 
reviewed, selected and approved by the engineer. Engineer shall coordinate color 
selection with The Village of Ashwaubenon. Contact Allison Swanson, Village of 
Ashwaubenon Manager, at 920-492-2327. Color shall be a dark tan, Desert Wood 
(SW3030) by Sherwin Williams, Olive Branch (DP 366) by Behr, or approved 
equivalent. 

 
2. Design and construct solid enclosures around all wall bracing that is visible from 

outside the building. Enclosures shall be clad with siding to match the building 
siding and capped to prevent water entry. Provide exterior grade plywood and 
supplemental timber framing as required for enclosures to withstand specified 
design wind loads. Paint to match building color. 

 
J. Doors 

1. Provide one unobstructed rectangular entrance opening, nominal dimensions to be 
30-feet high by 20-feet wide. 
a. In this opening, provide an upward acting sectional door (overhead) designed 

for 20 pounds per square foot minimum wind load. Supply and install all 
wood head and jamb framing and blocking as called for by door manufacturer. 
Door shall be a heavy duty aluminum unit, 1.75 inches thick with 3-inch 
heavy gauge galvanized steel tracks. Door shall be painted with a 3-coat 
oil-based paint system to match building color selected by the engineer. 

b. A chain hoist to provide capability for manual operation of door shall be 
included. 

c. Electric door operator shall be jack shaft, side mounted, model as 
recommended by door manufacturer for door size and lift condition, with 
standard hardware operable both from inside and outside of building. Door 
shall be 240V, single phase. 

 
2. In the wall adjacent to the main entranceway, furnish and install one 3'-0" x 7'-0" 

exterior grade fiberglass swing-out pass door with jambs and hardware, color as 
selected by the engineer. Doors shall be rated for high use and high resistance to 
impact. Provide heavy duty stainless steel butts, heavy duty stainless steel lever 
locksets, stainless steel kickplate and weatherstripping. Locksets shall be keyed as 
directed by the department. 
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K. Pipe Bollards 
Furnish and install four pipe bollards (two interior and two exterior) to be used as 
door jamb guard posts, minimum 6 inches in diameter and 8 feet in length, consisting 
of Schedule 80 galvanized steel structural pipe, filled with concrete. Furnish grade A, 
A-FA, A-S, A-T, A-IS, and A-IP concrete conforming to standard spec 501.2 as 
modified in standard spec  716. Provide QMP for class III ancillary concrete as 
specified in standard spec 716. Form concrete crown at top of bollard. These shall be 
embedded in concrete footings, and painted federal safety yellow with a 3-coat epoxy 
paint system (primer plus two finish coats). Painting shall extend the length of the 
pipe to the surface of the footing. 

 
L. Roofing System (General) 

Provide materials and surface finishes conforming to the guarantee specified in 
Section 1.04, requiring minimum maintenance and conforming to, or exceeding, the 
Underwriters' Laboratories, Inc. Class C rating requirements (labels are not required). 
Unprotected aluminum or bare steel surfaces are not acceptable. 
1. Type: Prefabricated or site-built, complete with all necessary accessories, 

fastening devices, trim, and flashings. 
 
2. Drainage: Positive slope; no standing water. 
 
3. Strength: Comply with structural criteria specified in Section 3.01.E. 
 
4. Wind Resistance: 60 pounds per square foot (uplift) for adhesive applied 

products, UL Standard 997 for shingle type products. 
 
5. Compatibility: All materials to be physically and chemically compatible with each 

other and with adjacent building components. 
 
6. Products: 

a. Metal roofing shall consist of 29 gauge galvanized coated steel panels, with 
color matched fasteners, carrying a manufacturer’s warranty of 30 years, color 
to be selected by engineer. Acceptable products are GrandRib 3 Plus by 
Fabral with Enduracote finish, Stormproof by MBCI with Signature 200 paint 
system, Max Rib by McElroy with siliconized polyester paint system, or 
equivalent. Color of roof panels and trim shall be Hunter Green 607 by Fabral, 
Fern Green by MBCI, Evergreen by McElroy, or approved equivalent. 

b. Roofing felt base underlayment shall be 30 pounds, asphalt coated. 
c. Sheathing shall be APA rated, 5/8-inch thick nominal, CDX plywood roof 

sheathing. In no case shall metal roofing be applied directly to trusses. 
 
M. Ventilation 

Provide suitable openings located at or near the highest point of the roof to provide a 
minimum ratio of 1 square inch of free air area for each 55 square feet of building 
floor area. 

 
N. Translucent Panels 

Provide 4’-0” high, minimum, polycarbonate roof lights with translucent glazing in a 
continuous strip along both sides of roof where pitch changes. 

 



 

1133-03-70  47 of 57 

3.02 Lean-to Design and Performance Criteria. 
 
A. General Structural Criteria 

1. Provide an adjunct structure, hereinafter referred to as the "lean-to", comprised of 
standard building framing components, or an approved building system of 
integrated structural components, complete with necessary foundations designed 
to support the superstructure. 

2. Building and foundations shall meet or exceed the structural design criteria 
specified in Section 3.01 E. and F. 

3. If the roof of the main structure is designed to allow movement; the roof structure 
of the lean-to shall be designed so as not to interfere with such movement. 
Roofing materials shall be as called for in Section 3.01 L. and shall be protected 
by the same guarantee. 

 
B. Location: The lean-to shall be located on the left side of the Salt Storage Facility 

when facing the entranceway. 
 
C. Dimensions: Nominal dimensions of the lean-to shall be 30-feet deep by 80-feet long 

with a 16-foot eave height, with column spacing 12'-0" on center. 
 
D. Components: Exterior materials and finishes such as roofing, siding, paint or stain, 

etc., shall be as similar as possible to, and in all cases functionally and aesthetically 
compatible with materials used for the main salt storage facility. 

 
E. The lean-to shall have one overhead door at each end and one pass door at each end 

of the side wall, immediately around the corner from each overhead door. Doors shall 
meet the same criteria as in Paragraph 3.01. J. above, except that the dimensions of 
the overhead doors shall be 14-feet x 14-feet. Overhead doors shall have manual 
chain hoists. The dimensions of the pass doors shall be 3'-0" x 7'-0". 

 
F. Provide eight pipe bollards similar to those described for the main building. 
 
3.03 Installation and Erection 
 
A. Provide all required footings, foundations, and/or other required substructures or 

supports at the required elevations on properly prepared subgrade, as required for the 
erection of the complete storage building. 

 
B. Foundations shall be of size and depth required to resist frost action. 
 
C. Bid price shall include the cost of foundations appropriately designed to support the 

proposed structure. 
 
D. Provide the salt storage building and required appurtenances, erected on 

abovementioned foundations, conforming to the performance requirements of these 
specifications complete and prepared for the storage of salt. 
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3.04 Electrical Design and Performance Criteria 
 
A. Conduit 

1. All conduit 12’-0” above finished grade and higher shall be heavy wall rigid, 
Schedule 40 PVC.  

 
2. All conduit in earth, except within six feet of a building or structure footing or 

wall shall be heavy wall rigid, Schedule 40 PVC. All conduit within six feet of a 
building shall be PVC coated rigid. 

 
3. All conduit between 0’-0” and 12’-0” above finished grade shall be rigid 

aluminum.  
 
4. All conduit protruding from concrete slabs shall be PVC coated rigid steel. PVC 

coated rigid steel conduit shall be internally and externally hot dipped galvanized 
rigid metal conduit with hot dipped galvanized threads and PVC coating. PVC 
coating shall be UL Listed with rigid metal conduit, and PVC coating shall have 
external 40 mil thickness with an internal 2 mil urethane coating. 

 
5. All conduit used for equipment connections shall be liquid-tight flexible metal 

conduit. Liquid-tight flexible metal conduit shall be electro-galvanized single strip 
steel with PVC coating and integral grounding conductor.  

 
6. All conduit shall be UL listed for the application where being used. All conduit 

shall be minimum 3/4” size.  
 
7. Conduits shall be attached to building surfaces and not suspended unless installed 

in a Unistrut-type conduit rack. Individual conduits shall not be suspended. Clevis 
hangers are not allowed. Run conduits grouped and parallel or perpendicular to 
construction. 

 
8. Conduits shall not be run in slabs-on-grade or structural topping slabs. Conduit 

attached to building surfaces shall be spaced out to avoid rust and/or corrosion 
using fittings approved for the use.  

 
9. Use back-straps on all conduit or mount conduit with Unistrut straps, or equal.  
 
10. Watertight hubs shall be used in all locations.  
 
11. All conduit installed below grade shall be buried a minimum of 2 feet 0 inches 

with sand backfill.  
 
12. All conduit below floor slabs shall be buried a minimum of 1 foot 0 inches below 

slab.  
 
13. All supporting devices shall be PVC, unless noted otherwise. 
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14. Liquid-tight flexible conduit shall be installed in such a manner that liquids tend 
to run off the surfaces and not drain toward the fittings.  

 
15. All runs of flexible conduit to equipment and devices shall be as short as 

practicable, of the same size as the conduit it extends, and with enough slack to 
reduce the efforts of vibration to a minimum.  

 
16. A minimum of 18 inches of flexible conduit shall be installed for each motor.  
 
17. Provide conduit expansion-deflection fittings in all conduit runs where movement 

perpendicular to axis of conduit may be encountered. 
 
B. Wire 

1. All wire shall be new stranded copper, type XHHW-2, no smaller than 12 AWG.  
 
2. Provide insulated, silicone-filled spring wire connectors with plastic caps for 

8 AWG conductors or smaller. Connectors shall be silicon-filled safety 
connectors.  

 
3. Spring wire connectors shall only be allowed in junction, outlet, or switch boxes. 

Spring wire connectors are not allowed for terminating of motor conductors.  
 
4. All feeder cable connections to motor leads up to 600 volts shall be insulated and 

sealed with factory engineered kits. 
 
5.  Motor connection kits shall consist of one hole copper compression lugs for 6 

AWG and larger, split bolt connector for 8 AWG and smaller, and motor lead 
pigtail splice kit. Individual components shall be as follows: 1. Split bolt 
connectors shall be for use with copper conductors only. 2. Lug size shall be 
selected based on motor and feeder wire sizes installed. 3. Pigtail splice kit shall 
consist of one-hole lug cover, locking pin, silicone grease, and mastic sealing 
strip. Kit shall be selected based on motor, feeder, and lug sizes installed. No 
splices will be allowed unless approved by the engineer.  

 
6. Provide preprinted adhesive or heat shrink-type wire numbering labels at all 

terminations.  
 
7. Wire numbering preprinted on the conductor, flag-type labels, and individual 

wraparound numbers (e.g., Brady labels) are not acceptable. 
 

C. Pull and Junction Boxes 
1. All pull and junction boxes shall be cast of aluminum to match conduit 

installation. Pull and junction boxes where used with PVC conduit shall be PVC 
or FRP. 

 
2. All boxes attached to building surfaces shall be spaced out to avoid rust and/or 

corrosion.  
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3. All boxes shall be on 1-inch standoffs. 
 
D. Wall Switches 

1. All light switches shall be industrial specification grade, snap switch, 20 amperes, 
277 volts, number of poles as shown on the drawings.  

 
2. All light switches shall have NEMA 4X weatherproof toggle switch covers. 
 
3. Mounting height for all light switches shall be 48 inches above finished floor. 
 

E. Manual Motor Switches 
Manual motor switches for 120V or 240V motors on circuits 20 amps or less shall be 
specification grade snap switch as specified above.  

 
F. Receptacles 

1. All receptacles shall be 20 ampere, 125 volt, NEMA 5-20R, Industrial 
specification grade, straight blade, 3-wire, duplex, grounded outlets.  

 
2. Receptacles shall be mounted vertically. GFI receptacles shall have integral 

ground fault current interrupter.  
 
3. GFCI receptacles shall not be series wired. Provide NEMA 4X while-in-use cover 

for all receptacles. Mounting height for all receptacles shall be 48 inches above 
finished floor. 

 
G. Surge Protective Device 

1. Branch panel surge protective device shall provide effective energy surge 
diversion for application in ANSI/IEEE C62.41-2002 location Category B3. 
Testing shall be per ANSI/IEEE C62.45-2002 using ANSI/IEEE C62.41 Category 
B3 waveforms and amplitudes.  

 
2. The system individual unit shall be UL listed under UL1449, latest edition, 

Standard for Surge Protective Devices (SPD).  
 
3. Surge ratings shall be permanently affixed to the SPD. Surge protective device 

shall be MOV type.  
 
4. The maximum surge current capacity shall be at least 160 kA per phase.  
 
5. The surge life (8/20 microsecond waveform) shall be at least 6 kA for 10,000 

occurrences or 10 kA at 20 kV for 16,000 occurrences. SPD shall have a nominal 
discharge rating (In) of 10 kA. 

 
6. Unit shall provide maximum ANSI/UL 1449 VPRs for 240/120 volt, single phase. 

A. L-N = 800 V. 
B. L-G = 900 V. 
C. N-G = 700 V. 
D. L-L = 1500 V. 
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H. Panelboards 

1. Lighting and appliance panelboard shall be 120/240 volt, single phase, 30 circuit, 
having an interrupt rating of 14 kAIC, 100 amp rated with 100 amp Main Circuit 
Breaker. Panelboard shall have individually mounted main circuit breaker, branch 
mounted main circuit breakers are not allowed.  

 
2. Panelboard shall have copper bussing. All circuit breakers shall be bolt-on type. 

Panel shall have separate ground and neutral buss bars.  
 
3. Balance load on panelboard so phases are balanced to within 15% of each other. 

Reconnect or redistribute circuits and/or circuit breakers to achieve balanced 
condition. Submit ammeter readings for all panelboard feeders indicating normal 
operating load and phase balance.  

 
4. Provide typewritten panel schedule in panelboard. 

 
I. Interior (Type A) Light Fixtures 

1. Interior (Type A) light fixtures shall be 400 watt, 120 volt enclosed protected 
metal halide fixtures with stainless steel latches and corrosion resistant finish, or 
approved equal.  

 
2. Fixture shall have electronic quartz restrike lamp and a CWA electronic ballast.  
 
3. Fixture shall have internal fusing.  
 
4. Fixture shall be corded with twist-lock receptacle style connection.  
 
5. Fixture shall be UL listed for wet locations. 
 
6. Fixture shall be furnished with lamps. 

 
J. Interior (Type C) Light Fixtures 

1. Interior (Type C) light fixture shall have dual 6 volt, 7.2 watt heads, incandescent 
wedge base lamps, or approved equal.  

 
2. Fixture shall have sealed and gasketed housing with hinge cover.  
 
3. Fixture shall be installed with sealed lead acid maintenance free battery to power 

fixture at 15 watts for 90 minutes minimum.  
 
4. Fixture shall have red push-to-test switch and internal fusing. 
 
5. Battery shall have fully automatic solid-state, two-rate charger that initiates 

battery charging to recharge a discharged battery within 24 hours.  
 
6. Fixture shall be 120 volt and be UL listed for wet locations. 
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7. Fixture shall be furnished with lamps. 
 

K. Exterior (Type B) Light Fixtures 
1. Exterior (Type B) light fixtures shall be 100 watt, 120 volt enclosed metal halide 

fixtures with curved mounting arm, or approved equal.  
 
2. Fixture shall have a CWA electronic ballast  
 
3. Fixture shall have internal fusing. Fixture shall be UL listed for wet locations.  
 
4. Fixture shall have integral photocell.  
 
5. Provide mounting hardware as necessary for mounting locations shown on the 

drawings. 
 
6. Fixture shall be furnished with lamps. 

12.8 Survey Project 1133-03-70, Item SPV.0105.02. 

A  Description 
Perform work according to standard spec 105.6 and standard spec 650. 
 
Standard spec105.6 and 650 are modified to define the requirements for construction 
staking for this contract. 
 
Replace standard spec 105.6.2 with the following:  
 
The department will not perform any construction staking for this contract. The contractor 
shall perform all survey required to layout and construct the work under this contract, 
subject to engineer’s approval.  
 
The survey includes establishing horizontal and vertical position for all aspects of 
construction including but not limited to storm sewer, subgrade, base, curb, gutter, curb 
and gutter, pipe culverts, structure layout, pavement, barriers (temporary and permanent), 
electrical installations, supplemental control, slope stakes, ponds, ITS, FTMS, ramp 
gates, parking lots, utilities, landscaping elements, irrigation system layout, installation of 
community sensitive design elements, traffic control items, fencing, etc. 
 
The department may choose to perform quality assurance survey during construction. 
This quality assurance survey does not relieve the contractor of the responsibility for 
furnishing all survey work required under this contract. 
 
Delete standard spec 650.1. 
 
B  (Vacant) 
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C  Construction 
Survey required under this item shall be in accordance to all pertinent requirements of 
standard spec 650 and shall include all other miscellaneous survey required to layout and 
construct all work under this contract.  
 
D  Measurement 
The department will measure Survey Project 1133-03-70 as a single lump sum unit of 
work, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0105.02 Survey Project 1133-03-70 LS 
 
Payment is full compensation for performing all survey work required to layout and 
construct all work under this contract. 

12.9 Truck Scale, Item SPV.0105.03. 

A  Description 
The work under this item shall consist of furnishing and installing a complete above 
ground truck scale, weight indicator with remote display, electrical conduit and wiring, 
concrete foundation, platform and approaches, paint, and all associated items noted 
herein and as necessary for a complete installation. All items needed to complete an 
above ground truck scale shall be included in the lump sum bid item. The above ground 
truck scale shall be constructed according to the appropriate drawings, the following 
specifications and in accordance to U.S. Department of Commerce, National Institute of 
Standards and Technology, NIST Handbook 44, current edition. 
 
B  Materials 
B.1 General 
The engineer may allow alternate components equal to the manufactured components this 
special provision specifies. The engineer may require modification of the plan details to 
accommodate alternates.  
 
B.2 Components 
B.2.1 Above Ground Truck Scale 
Furnish a 30 foot by 11 foot above ground truck scale with a minimum 90,000 pound 
concentrated load capacity and a 90 ton overall capacity as manufactured by Fairbanks 
Scales model Talon HV Concrete Deck Above-Ground Truck Scale, or Mettler Toledo 
model VTC221 Concrete Deck Truck Scale, or approved equivalent product as approved 
by engineer.  
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B.2.2 Rocker Column Load Cell 
Furnish stainless steel load cells, 4” steel riser plates under load cells, stainless steel 
sheathed load cell cable, and hermetically sealed load cell cable entry point as 
manufactured by Fairbanks Scales, or Mettler Toledo, or approved equivalent product as 
approved by engineer. 
 
B.2.3 Concrete Platform 
Furnish 10” thick reinforced concrete platform along with 8” thick reinforced concrete 
approaches as manufactured by Fairbanks Scales, or Mettler Toledo, or approved 
equivalent product as approved by engineer. Provide QMP for class III ancillary concrete 
as specified in standard spec 716.  
 
B.2.4 Weight Indicator 
Furnish weight indicator as manufactured by Fairbanks Scales model 2500-F1 Interlogix 
Technology Weight Indicator, or Mettler Toledo model IND560PDX, or approved 
equivalent product as approved by engineer. 
 
B.2.4 Paint 
Furnish Marine Grade Paint that resists salt using a Zinc Clad, Macropoxy and Acronlon 
multi-step process as provided by Fairbanks Scales, or Mettler Toledo, or approved 
equivalent product as approved by engineer. 
 
B.2.5 Weight Indicator Enclosure 
Furnish molded Fiberglass Reinforced Polyester (FRP) or stainless steel industrial 
enclosure with Lexan viewing window, stainless steel quick release latches or padlock 
hasp. Enclosure shall be NEMA Type 4X and IP66 rated, fully gasketed with integral 
mounting flange. Enclosure shall include aluminum mounting plate with surge protective 
device, 120VAC duplex outlet, and thermostatically controlled heating system. Enclosure 
shall be as manufactured by Fairbanks Scales, Mettler Toledo, or approved equivalent 
product as approved by engineer. 
 
B.2.6 Remote Display 
Furnish pole-mounted remote display as manufactured by Western Weighing 
Technologies model Aurora 45 Remote Display, or Mettler Toledo model ADI 320 4” 
Remote Display, or approved equivalent product as approved by engineer. Furnish pole 
and all mounting hardware as required by manufacturer. 
 
B.2.4 Electrical 
Provide manufacturer recommended cable, length as required, for communication and 
power between load cells and weight indicator. 
 
B.2.4.1 Conduit 
(1) All conduit in earth, except within six feet of a building or structure footing or wall 

shall be heavy wall rigid, Schedule 40 PVC. All conduit within six feet of a building 
shall be PVC coated rigid. 

 
(2) All conduit between 0’-0” and 12’-0” above finished grade shall be aluminum.  
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(3) All conduit protruding from concrete slabs shall be PVC coated rigid steel. PVC 
coated rigid steel conduit shall be internally and externally hot dipped galvanized 
rigid metal conduit with hot dipped galvanized threads and PVC coating. PVC 
coating shall be UL Listed with rigid metal conduit, and PVC coating shall have 
external 40 mil thickness with an internal 2 mil urethane coating. 

 
(4) All conduit shall be UL listed for the application where being used. All conduit shall 

be minimum 3/4” size.  
 
(5) Conduits shall be attached to building surfaces and not suspended unless installed in a 

Unistrut-type conduit rack. Individual conduits shall not be suspended. Clevis hangers 
are not allowed. Run conduits grouped and parallel or perpendicular to construction. 

 
(6) Conduits shall not be run in slabs-on-grade or structural topping slabs. Conduit 

attached to building surfaces shall be spaced out to avoid rust and/or corrosion using 
fittings approved for the use.  

 
(7) Use back-straps on all conduit or mount conduit with Unistrut straps, or equal.  
 
(8) Watertight hubs shall be used in all locations.  
 
(9)

 All conduit installed below grade shall be buried a minimum of 2 feet 0 inches with 
sand backfill.  

 
(10) All conduit below floor slabs shall be buried a minimum of 1 foot below slab.  
 
(11) Conduit seals shall be provided where conduits pass from the interior to exterior of the 

building.  
 
(12)

. All runs of flexible conduit to equipment and devices shall be as short as practicable, 
of the same size as the conduit it extends, and with enough slack to reduce the efforts 
of vibration to a minimum.  

 
(13). Provide conduit expansion-deflection fittings in all conduit runs where movement 

perpendicular to axis of conduit may be encountered. 
 
B.2.4.2 Wire 
(1.) All wire shall be new stranded copper, type XHHW-2, no smaller than 12 AWG.  
 
(2.) Provide insulated, silicone-filled spring wire connectors with plastic caps for 8 AWG 

conductors or smaller. Connectors shall be silicon-filled safety connectors.  
 
(3.) Spring wire connectors shall only be allowed in junction, outlet, or switch boxes. 

Spring wire connectors are not allowed for terminating of motor conductors.  
 
(4.) Provide preprinted adhesive or heat shrink-type wire numbering labels at all 

terminations.  
 
(5.) Wire numbering preprinted on the conductor, flag-type labels, and individual 

wraparound numbers (e.g., Brady labels) are not acceptable. 
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B.2.4.3 Pull and Junction Boxes 
(1.) All pull and junction boxes shall be cast of aluminum to match conduit installation. 

Pull and junction boxes where used with PVC conduit shall be PVC or FRP. 
 
(2.) All boxes attached to building surfaces shall be spaced out to avoid rust and/or 

corrosion.  
 
(3.) All boxes shall be on 1-inch standoffs. 
 
C  Construction 
Install above ground truck scale, rocker column load cells, weight indicator with remote 
display, electrical conduit and wiring, concrete foundation, platform, approaches, paint 
and all miscellaneous items and appurtenances necessary for a complete installation per 
manufacturer’s recommendations.  
 
D  Measurement 
The department will measure Truck Scale as a single lump sum unit of work, acceptably 
completed.  
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid items: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0105.03 Truck Scale LS 
 
Payment is full compensation for furnishing and installing all materials necessary to 
completely install an above ground truck scale with rocker column load cells, weight 
indicator with pole-mounted remote display, concrete foundation and platform with 
concrete approaches, all electrical conduit and wiring, paint, scale use permit. 

12.10 Quarried Limestone Slabs, Item SPV.0180.01. 

A  Description 
This special provision describes furnishing and installing Quarried Limestone Slabs at the 
locations shown on the plans and as hereinafter provided. 
 
B  Materials 
Furnish durable quarry stone that is sound, hard, dense, resistant to the action of air and 
water, and free of seams, cracks, or other structural defects. Stone color shall represent 
the local color variation of the area including cream, beige, brown, and buff tones. 
 
Use locally quarried stone (within a 200 mile radius of project site) and conforming to the 
size ranges indicated: 

Thickness:  5 to 8 inches  
Width:  18 to 40 inches 
Length:  24 to 60 inches 
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Stone shall have a natural quarried finish; no cutting should be required to achieve the 
size range specified. 
 
C  Construction 
Prepare the bed for the Quarried Limestone Slabs by excavating, shaping the slopes, and 
placing and compacting the first lift of base aggregate. 
 
Carefully place by hand or by hand guiding the individual Quarried Limestone Slabs with 
close, broken joints and firmly bed into the base and against adjoining stones. Slabs shall 
be laid end to end abutting one another to completely cover the clay liner safety shelf. 
 
Limestone slabs shall have a smooth, consistent surface elevation. Differences in 
individual slab thickness shall be accounted for using base aggregate.  
 
The maximum gap between slabs shall be 6 inches. Gaps between slabs shall be filled 
with Select Crushed Material conforming to standard spec 312. Crushed concrete may 
not be used for this application. Place Select Crushed Material from the bottom to the top, 
then sweep the surface with a stiff broom and compact. Repeat this process to make the 
finished surface elevation free and tight and until a visually smooth surface has been 
achieved. 
 
After installing Quarried Limestone Slabs, restore the surface of adjacent work and 
dispose of surplus material. 
 
D  Measurement 
The department will measure Quarried Limestone Slabs by the square yard, acceptably 
completed. 
 
E  Payment 
The department will pay for measured quantities at the contract square yard price under 
the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0180.01 Quarried Limestone Slabs SY 
 
Payment is full compensation for providing and placing Quarried Limestone Slabs and 
Select Crush Material, restoring adjacent work, and disposing of surplus material. 
 





November 2013 ASP-4 
 

ADDITIONAL SPECIAL PROVISION 4 
 

Payment to First-Tier Subcontractors 
Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold 
payment to a subcontractor if, within 10 calendar days of receipt of that progress 
payment, the prime contractor provides written notification to the subcontractor and the 
department documenting "just cause" for withholding payment. 

The prime contractor may also withhold routine retainage from payments due 
subcontractors. 

Payment to Lower-Tier Subcontractors 
Ensure that subcontracting agreements at all tiers provide prompt payment rights to 
lower-tier subcontractors that parallel those granted first-tier subcontractors in this 
provision. 

Release of Routine Retainage 
After granting substantial completion the department may reduce the routine retainage 
withheld from the prime contractor to 75 percent of the original total amount retained. 

When the Department sends the semi-final estimate the department may reduce the 
routine retainage withheld from the prime contractor to 10 percent of the original total 
amount retained. 

Within 30 calendar days of receiving the semi-final estimate from the department, submit 
written certification that subcontractors at all tiers are paid in full for acceptably 
completed work and that no routine retainage is being withheld. The department will pay 
the prime contractor in full and reduce the routine retainage withheld from the prime 
contractor to zero when the department approves the final estimate. 

This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or 
work subject to an unresolved contract dispute. 



Effective with January 2014 Letting ASP-6 

 page 1 of 8 

 

ADDITIONAL SPECIAL PROVISION 6 

ASP 6 - Modifications to the standard specifications 
Make the following revisions to the 2014 edition of the standard specifications: 

101.3  Definitions 
Replace the definition of semi-final estimate with the following effective with the December 2013 letting: 
 Semi-final estimate An estimate indicating the engineer has measured and reported all 

contract quantities and materials requirements. 

105.11.1  Partial Acceptance 
Replace paragraph two with the following effective with the December 2013 letting: 
 (2) Partial acceptance will relieve the contractor of maintenance responsibility for the designated portion 

of the work. By relieving the contractor of maintenance, the department does not relieve the contractor 
of responsibility for defective work or damages caused by the contractor’s operations. Do not construe 
partial acceptance to be conditional final acceptance or final acceptance of any part of the project, or a 
waiver of any legal rights specified under 107.16. 

105.11.2  Final Acceptance 
Retitle and replace the entire text with the following effective with the December 2013 letting: 

105.11.2  Project Acceptance 

105.11.2.1  Inspection 

105.11.2.1.1 General 

 (1) Notify the engineer when the project is substantially complete as defined in 105.11.2.1.3. As soon as it 
is practical, the engineer will inspect the work and categorize it as one of the following: 

 1. Unacceptable or not complete. 

 2. Substantially complete. 

 3. Complete. 

105.11.2.1.2  Unacceptable or Not Complete 

 (1) The engineer will identify, in writing, work that is unacceptable or not complete. Immediately correct or 
complete that work. The engineer will assess contract time until the work is corrected or completed. 

 (2) Proceed as specified in 105.11.2.1.1 until the engineer determines that the work is complete. 

105.11.2.1.3  Substantially Complete 

 (1) The project is substantially complete and the engineer will no longer assess contract time if the 
contractor has completed all contract bid items and change order work, except for the punch-list. As 
applicable, the following must have occurred: 

 1. All lanes of traffic are open on a finished surface. 

 2. All signage and traffic control devices are in place and operating. 

 3. All drainage, erosion control, excavation, and embankments are completed. 

 4. All safety appurtenances are completed. 

 (2) The engineer will provide a written punch-list enumerating work the contractor must perform and 
documents the contractor must submit before the the engineer will categorize the work as complete.  

 1. Punch-list work includes uncompleted cleanup work required under 104.9 and minor corrective work. 
Immediately correct or complete the punch-list work. The engineer may restart contract time if the 
contractor does not complete the punch-list work within 5 business days after receiving the written punch-
list. The engineer and contractor may mutually agree to extend this 5-day requirement. 

 2. Punch-list documents include whatever contract required documentation is missing. The engineer may 
restart contract time if the contractor does not submit the punch-list documents within 15 business days 
after receiving the written punch-list. The engineer and contractor may mutually agree to extend this 15-
day requirement. 

 (3) Proceed as specified in 105.11.2.1.1 until the work is complete. 
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105.11.2.1.4  Complete  

 (1) The project is complete when the contractor has completed all contract bid items, change order work, 
and punch-list work including the submission of all missing documentation. 

105.11.2.2  Conditional Final Acceptance 

 (1) When the engineer determines that the project is complete, the engineer will give the contractor 
written notice of conditional final acceptance relieving the contractor of maintenance responsibility for 
the completed work. 

105.11.2.3  Final Acceptance 

 (1) The engineer will grant final acceptance of the project after determining that all contract is work 
complete; all contract, materials, and payroll records are reviewed and approved; and the semi-final 
estimate quantities are final under 109.7. 

 (2) Failure to discover defective work or materials before final acceptance does not prevent the 
department from rejecting that work or those materials later. The department may revoke final 
acceptance if the department discovers defective work or materials after it has accepted the work. 

105.13.3  Submission of Claim 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Submit the claim to the project engineer as promptly as possible following the submission of the Notice 

of Claim, but not later than final acceptance of the project as specified in 105.11.2.3. If the contractor 
does not submit the claim before final acceptance of the project, the department will deny the claim. 

107.17.3  Railroad Insurance Requirements 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) If required by the special provisions, provide or arrange for a subcontractor to provide railroad 

protective liability insurance in addition to the types and limits of insurance required in 107.26. Keep 
railroad protective liability insurance coverage in force until completing all work, under or incidental to 
the contract, on the railroad right of way or premises of the railroad and until the engineer determines 
that the work is complete as specified in 105.11.2.1.4. 

107.26  Standard Insurance Requirements 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Maintain the following types and limits of commercial insurance in force until the engineer determines 

that the work is complete as specified in 105.11.2.1.4. 

TABLE 107-1  REQUIRED INSURANCE AND MINIMUM COVERAGES 

TYPE OF INSURANCE MINIMUM LIMITS REQUIRED[1] 

1. Commercial general liability insurance endorsed to 
include blanket contractual liability coverage.[2] 

$2 million combined single limits per occurrence with an 
annual aggregate limit of not less than $4 million. 

2. Workers' compensation. Statutory limits 

3. Employers' liability insurance. Bodily injury by accident: 
$100,000 each accident 

Bodily injury by disease: 
$500,000 each accident 
$100,000 each employee 

4. Commercial automobile liability insurance covering all 
contractor-owned, non-owned, and hired vehicles 
used in carrying out the contract.[2] 

$1 million-combined single limits per occurrence. 

 
[1]

 The contractor may satisfy these requirements with primary insurance coverage or with excess/umbrella 
policies. 

 [2] The Wisconsin Department of Transportation, its officers, agents, and employees shall be named as an 
additional insured under the general liability and automobile liability insurance. 
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108.14  Terminating the Contractor's Responsibility 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) The contractor's responsibilities are terminated, except as set forth in the contract bond and specified 

in 107.16, when the department grants final acceptance as specified in 105.11.2.3. 

109.2  Scope of Payment 
Replace paragraph two with the following effective with the December 2013 letting: 
 (2) The department will pay for the quantity of work acceptably completed and measured for payment as 

the measurement subsection for each bid item specifies. Within the contract provide means to furnish 
and install the work complete and in-place. Payment is full compensation for everything required to 
perform the work under the applicable bid items including, but not limited to, the work elements listed 
in the payment subsection. Payment also includes all of the following not specifically excluded in that 
payment subsection: 

 1. Furnishing and installing all materials as well as furnishing the labor, tools, supplies, equipment, and 
incidentals necessary to perform the work. 

 2. All losses or damages, except as specified in 107.14, arising from one or more of the following: 

- The nature of the work. 

- The action of the elements. 

- Unforeseen difficulties encountered during prosecution of the work. 

 3. All insurance costs, expenses, and risks connected with the prosecution of the work. 

 4. All expenses incurred because of an engineer-ordered suspension, except as specified in 104.2.2.3. 

 5. All infringements of patents, trademarks, or copyrights. 

 6. All other expenses incurred to complete and protect the work under the contract. 

109.6.1  General 
Replace paragraphs three and four with the following effective with the December 2013 letting: 
 (3) The department’s payment of an estimate before conditional final acceptance of the work does not 

constitute the department’s acceptance of the work, and does not relieve the contractor of 
responsibility for: 

 1. Protecting, repairing, correcting, or renewing the work. 

 2. Replacing all defects in the construction or in the materials used in the construction of the work under the 
contract, or responsibility for damage attributable to these defects. 

 (4) The contractor is responsible for all defects or damage that the engineer may discover on or before 
the engineer’s conditional final acceptance of the work. The engineer is the sole judge of these defects 
or damage, and the contractor is liable to the department for not correcting all defects or damage. 

109.7  Acceptance and Final Payment 
Replace paragraphs one and two with the following effective with the December 2013 letting: 
 (1) After the engineer grants conditional final acceptance of the work as specified in 105.11.2.2 and 

reviews required document submittals and materials test reports, the engineer will issue the semi-final 
estimate. 

 (2) Within 30 calendar days after receiving the semi-final estimate, submit to the engineer a written 
statement of agreement or disagreement with the semi-final estimate. For an acceptable statement of 
disagreement, submit an item-by-item list with reasons for each disagreement. If the contractor does 
not submit this written statement within those 30 days, the engineer will process the final estimate for 
payment. The engineer and the contractor can mutually agree to extend this 30-day submission 
requirement. 
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450.3.3  Maintaining the Work 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Protect and repair the prepared foundation, tack coat, base, paved traffic lanes, shoulders, and seal 

coat. Correct all rich or bleeding areas, breaks, raveled spots, or other nonconforming areas in the 
paved surface. 

455.3.2.5  Maintaining Tack Coat 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Protect and repair the existing surface and the tack coat. Correct areas with excess or deficient tack 

material and any breaks, raveled spots, or other areas where bond might be affected. 

460.2.2.3  Aggregate Gradation Master Range 
Replace paragraph one with the following effective with the January 2014 letting: 
 (1) Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the 

gradation requirements in table 460-1. The values listed are design limits; production values may 
exceed those limits. 

TABLE 460-1  AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS 

SIEVE 

PERCENTS PASSING DESIGNATED SIEVES 

NOMINAL SIZE 

37.5 mm 25.0 mm 19.0 mm 12.5 mm 9.5 mm SMA 12.5 mm SMA 9.5 mm 

50.0-mm 100       

37.5-mm 90 –100 100      

25.0-mm 90 max 90 -100 100     

19.0-mm ___ 90 max 90 -100 100  100  

12.5-mm ___ ___ 90 max 90 -100 100 90 - 97 100 

9.5-mm ___ ___ ___ 90 max 90 -100 58 - 72 90 - 100 

4.75-mm ___ ___ ___ ___ 90 max 25 - 35 35 - 45 

2.36-mm 15 – 41 19 - 45 23 - 49 28 - 58 20 - 65 15 - 25 18 - 28 

75-µm 0 – 6.0 1.0 - 7.0 2.0 - 8.0 2.0 - 10.0 2.0 - 10.0 8.0 - 12.0 10.0 - 14.0 

% MINIMUM 
VMA 

11.0 12.0 13.0 14.0
[1]

 15.0
[2]

 16.0 17.0 

 
[1]

 14.5 for E-3 mixes. 

 
[2]

 15.5 for E-3 mixes. 

460.2.7  HMA Mixture Design 
Replace paragraph one with the following effective with the January 2014 letting: 
 (1) For each HMA mixture type used under the contract, develop and submit an asphaltic mixture design 

according to the department's test method number 1559 as described in CMM 8-66 and conforming to 
the requirements of table 460-1 and table 460-2. The values listed are design limits; production values 
may exceed those limits. The department will review mixture designs and report the results of that 
review to the designer according to the department's test method number 1559. 
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TABLE 460-2  MIXTURE REQUIREMENTS 

Mixture type E - 0.3 E - 1 E - 3 E - 10 E - 30 E - 30x SMA 

ESALs x 106 (20 yr design life) < 0.3 0.3 - < 1 1 - < 3 3 - < 10 10 - < 30 >= 30 ___ 

LA Wear (AASHTO T96)        

100 revolutions(max % loss) 13 13 13 13 13 13 13 

500 revolutions(max % loss) 50 50 45 45 45 45 40 

Soundness (AASHTO T104) 
(sodium sulfate, max % loss) 

12 12 12 12 12 12 12 

Freeze/Thaw (AASHTO T103) 
(specified counties, max % loss) 

18 18 18 18 18 18 18 

Fractured Faces (ASTM 5821) 
(one face/2 face, % by count) 

60 / __ 65 / __ 75 / 60 85 / 80 98 / 90 100/100 100/90 

Flat & Elongated (ASTM D4791) 
(max %, by weight) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

20 
(3:1ratio) 

Fine Aggregate Angularity 
(AASHTO T304, method A, min) 

40 40 43 45 45 45 45 

Sand Equivalency 
(AASHTO T176, min) 

40 40 40 45 45 50 50 

Gyratory Compaction        

Gyrations for Nini 6 7 7 8 8 9 8 

Gyrations for Ndes 40 60 75 100 100 125 65 

Gyrations for Nmax 60 75 115 160 160 205 160 

Air Voids, %Va 
(%Gmm Ndes) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

% Gmm Nini <= 91.5
[1]

 <= 90.5
[1]

 <= 89.0
[1]

 <= 89.0 <= 89.0 <= 89.0 ___ 

% Gmm Nmax <= 98.0 <= 98.0 <= 98.0 <= 98.0 <= 98.0 <= 98.0 ___ 

Dust to Binder Ratio
[2] 

(% passing 0.075/Pbe) 
0.6 - 1.2 0.6 - 1.2 0.6 - 1.2 0.6 - 1.2 0.6 - 1.2 0.6 - 1.2 1.2 - 2.0 

Voids filled with Binder 
(VFB or VFA, %) 68 - 80

[4]
 
[5]

 65 - 78
[4]

 65 - 75
[3]

 
[4]

 65 - 75
[3]

 
[4]

 65 - 75
[3]

 
[4]

 65 - 75
[3]

 
[4]

 70 - 80 

Tensile Strength Ratio (TSR) 
(ASTM 4867) 

       

no antistripping additive 0.70 0.70 0.70 0.70 0.70 0.70 0.70 

with antistripping additive 0.75 0.75 0.75 0.75 0.75 0.75 0.75 

Draindown at Production 
Temperature (%) 

___ ___ ___ ___ ___ ___ 0.30 

 
[1]

 The percent maximum density at initial compaction is only a guideline. 

 
[2]

 For a gradation that passes below the boundaries of the caution zone(ref. AASHTO MP3), the dust to binder 
ratio limits are 0.6 - 1.6. 

 
[3]

 For 9.5mm and 12.5 mm nominal maximum size mixtures, the specified VFB range is 70 - 76%. 

 
[4]

 For 37.5mm nominal maximum size mixes, the specified VFB lower limit is 67%. 

 
[5]

 For 25.0mm nominal maximum size mixes, the specified VFB lower limit is 67%. 
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460.2.8.2.1.5  Control Limits 
Replace paragraph one with the following effective with the January 2014 letting: 
 (1) Conform to the following control limits for the JMF and warning limits based on a running average of 

the last 4 data points: 
 ITEM JMF LIMITS WARNING LIMITS 

 Percent passing given sieve:   

 37.5-mm +/- 6.0 +/- 4.5 

 25.0-mm +/- 6.0 +/- 4.5 

 19.0-mm +/- 5.5 +/- 4.0 

 12.5-mm +/- 5.5 +/- 4.0 

 9.5-mm +/- 5.5 +/- 4.0 

 2.36-mm +/- 5.0 +/- 4.0 

 75-µm +/- 2.0 +/- 1.5 

 Asphaltic content in percent - 0.3 - 0.2 

 Air voids in percent +/- 1.3 +/- 1.0 

 VMA in percent
[1]

 - 0.5 - 0.2 

 
[1]

 VMA limits based on minimum requirement for mix design nominal maximum aggregate size in Table 460-1. 

 (2) Warning bands are defined as the area between the JMF limits and the warning limits. 

460.2.8.2.1.6  Job Mix Formula Adjustment 
Replace the entire text with the following effective with the January 2014 letting: 
 (1) The contractor may request adjustment of the JMF according to the department's test method number 

1559. Have an HTCP HMA technician certified at a level appropriate for process control and 
troubleshooting or mix design submit a written JMF adjustment request. Ensure that the resulting JMF 
is within specified master gradation bands. The department will have an HMA technician certified at 
level III review the proposed adjustment and, if acceptable, issue a revised JMF.  

 (2) The department will not allow adjustments that do the following: 
- Exceed specified JMF tolerance limits.  

- Reduce the JMF asphalt content unless the production VMA running average meets or exceeds the 
minimum VMA design requirement defined in table 460-1for the mixture produced. 

 (3) Have an HMA technician certified at level II make related process adjustments. If mixture redesign is 
necessary, submit a new JMF, subject to the same specification requirements as the original JMF. 

520.3.8  Protection After Laying 
Delete the entire subsection. 

614.2.1  General 
Replace paragraphs five and six with the following effective with the December 2013 letting: 
 (5) Furnish zinc coated wire rope and fitting conforming to the plans and galvanized according to ASTM 

A741. 

 (6) Before installation store galvanized components above ground level and away from surface run off. 
The department may reject material if the zinc coating is physically damaged or oxidized. 

 (7) Provide manufacturer's drawings, and installation and maintenance instructions when providing 
proprietary systems. 
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614.2.3  Steel Rail and Fittings 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Furnish galvanized steel rail conforming to AASHTO M180 class A, type II beam using the single-spot 

test coating requirements. Furnish plates, anchor plates, post mounting brackets, and other structural 
steel components conforming to 506.2.2.1 and hot-dip galvanized according to ASTM A123. 

614.2.7  Crash Cushions 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Furnish permanent and temporary crash cushions from the department's approved products list. Use 

cushions as wide or wider than the plan back-width. Furnish transitions conforming to the crash 
cushion manufacturer's design and specifications. Submit manufacturer crash cushion and transition 
design details to engineer before installing. 

616.3.1  General 
Replace paragraph six with the following effective with the December 2013 letting: 
 (6) Remove and dispose of all excess excavation and surplus materials from the fence site. 

618.3.3  Restoration 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Upon termination of hauling operations and before conditional final acceptance, restore all haul roads, 

including drainage facilities and other components, to the equivalent of pre-hauling conditions. 

627.3.1  General 
Replace paragraph four with the following effective with the December 2013 letting: 
 (4) Maintain the mulched areas and repair all areas damaged by wind, erosion, traffic, fire or other 

causes. 

637.3.2.1  General 
Delete paragraph three effective with the December 2013 letting. 

670.3.4.2  Post-Construction Work 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Submit 5 copies of ITS documentation including but not limited to the following: 

- Operator's manual: for contractor furnished equipment, submit a manual containing detailed operating 
instructions for each different type or model of equipment and or operation performed. 

- Maintenance procedures manuals: for contractor furnished equipment, submit a manual containing 
detailed preventive and corrective maintenance procedures for each type or model of equipment 
furnished. 

- Cabinet fiber optic wiring diagram: submit a cabinet wiring diagram, identified by location for each 
cabinet. Include both electrical wiring and fiber optic conductor and cable connections. Place one copy 
of the fiber optic wiring diagram in a weatherproof holder in the cabinet. Deliver the other copies to the 
engineer. 

- As-built drawings: submit final as-built drawings that detail the final placement of all conduit, cabling, 
equipment, and geometric modifications within the contract. Provide all documentation in an electronic 
format adhering to the region’s ITS computer aided drafting standards and according to the 
department’s as-built requirements. The department will review the as-built drawings for content and 
electronic format. Modify both the content and format of as-built drawings until meeting all 
requirements. 

- Equipment inventory list: submit an inventory list including serial number, make, model, date installed, 
and location installed of all equipment installed under the contract. 
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Errata 

Make the following corrections to the 2013 edition of the standard specifications: 

415.3.14  Protecting Concrete 
Correct errata by referencing the opening to service specification. 
 (1) Erect and maintain suitable barricades and, if necessary, provide personnel to keep traffic off the 

newly constructed pavement until it is opened for service as specified in 415.3.15. Conform to 104.6 
for methods of handling and facilitating traffic. 

501.2.9  Concrete Curing Materials 
Correct errata by changing AASHTO M171 to ASTM C171. 
 (2) Furnish sheeting conforming to ASTM C171 for white opaque polyethylene film, except that the 

contractor may use clear or black polyethylene for cold weather protection. 

607.2  Materials 
Correct errata by changing AASHTO M198 to ASTM C990. 
 (1) Use materials conforming to the requirements for the class of material named and specified below. 

Composite pipe, couplings, fittings and joint materials ......................................................................... ASTM D2680 

Annular rubber and plastic gaskets for flexible, watertight joints ............................................................ ASTM C990 

External rubber gaskets, mastic, and protective film............................................................................... ASTM C877 

Mortar ............................................................................................................................................................. 519.2.3 

637.2.1.3  Sheet Aluminum 
Correct errata by changing ASTM B449 to B921 and eliminating the specification for coating thickness. 
 (4) Degrease, etch, and coat the sign blank on both sides with a chromate treatment conforming to ASTM 

B921, class 2. 

637.3.3.4  Performance 
Correct errata to reference to 105.11.2.3 as revised to implement changes to the finals process. 
 (1) Under 105.11.2.3 the department may revoke acceptance and direct the contractor to repair or replace 

previously accepted sign installations if the department subsequently discovers evidence of defective 
materials or improper installation. Deficiencies that warrant department action include but are not 
limited to the following: 

- Sign posts more than five degrees out of plumb. 

- Signs twisted by more than 5 degrees from plan orientation. 

- Signs with delaminated or warped plywood. 

- Signs with bubbling, fading, delaminating, or buckling sheeting. 

646.3.3.4  Proving Period 
Correct errata to reference to 105.11.2.3 as revised to implement changes to the finals process. 
 (4) Replace all marking within sections with a percent failing more than 10% and repair or replace all 

markings that, in the engineer's assessment, show evidence of improper construction. If post-
acceptance inspections uncover evidence of defective materials or improper construction, the 
department may revoke acceptance under 105.11.2.3. 
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ADDITIONAL SPECIAL PROVISION 7 
 
A. Reporting 1st Tier and DBE Payments During Construction 
 

1. Comply with reporting requirements specified in the department’s Civil Rights Compliance, 
Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by the 
department or a contractor for work performed, materials furnished, or materials stockpiled by a 
DBE firm.  Report the payment as specified in A(1) for all work satisfactorily performed and for all 
materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of a 
progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement as 
specified in A(2). 

5. Require all first tier relationships, DBE firms and all other tier relationships necessary to comply 
with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4) and (5), and 
shall be binding on all first tier subcontractor relationships and all contractors and subcontractors 
utilizing DBE firms on the project.   

 
B.  Costs for conforming to this special provision are incidental to the contract. 



 



Effective 1/1/2012         ASP 9 
 

ADDITIONAL SPECIAL PROVISION 9 
Electronic Certified Payroll Submittal 

 
(1) Use the department's Civil Rights Compliance System (CRCS) to submit certified payrolls 
electronically. Details are available online through the department’s highway construction 
contractor information (HCCI) site on the Labor, Wages, and EEO Information page at: 
http://roadwaystandards.dot.wi.gov/hcci/labor-wages-eeo/index.shtm 
 
(2) Ensure that all tiers of subcontractors, as well as all trucking firms, submit their weekly 
certified payrolls electronically through CRCS. These payrolls are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 
 
(3) Upon receipt of contract execution, promptly make all affected firms aware of the 
requirements under this special provision and arrange for them to receive CRCS training as 
they are about to begin payrolls. The department will provide training either in a classroom 
setting at one of our regional offices or by telephone. Contact Tess Mulrooney at 608-267-4489 
to schedule the training. 
 
(4) The department will reject all paper submittals of forms DT-1816 and DT-1929 for 
information required under this special provision. All costs for conforming to this special 
provision are incidental to the contract. 
 
(5) Firms wishing to export payroll data from their computer system into CRCS should have their 
payroll coordinator send several sample electronic files to Tess two months before a payroll 
needs to be submitted. Not every contractor’s payroll system is capable of producing export 
files. For details, see pages 17-22 of the CRCS System Background Information manual 
available online on the Labor, Wages, and EEO Information page at: 
http://roadwaystandards.dot.wi.gov/hcci/labor-wages-eeo/crc-basic-info.pdf 
 
 
 

Page 1 of 1 

http://roadwaystandards.dot.wi.gov/hcci/labor-wages-eeo/index.shtm
http://roadwaystandards.dot.wi.gov/hcci/labor-wages-eeo/crc-basic-info.pdf


Effective with September 2004 Letting 
 
 
 WISCONSIN DEPARTMENT OF TRANSPORTATION 
 DIVISION OF HIGHWAYS AND TRANSPORTATION FACILITIES 
 
 SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 
 
     I. Wage Rates, Hours of labor and payment of Wages 

II. Payroll Requirements 
III. Postings at the Site of the Work 
IV. Affidavits 
V. Wage Rate Redistribution 

  VI. Additional Classifications 
 
I. WAGE RATES, HOURS OF LABOR AND PAYMENT OF WAGES 
 
 The schedule of "Minimum Wage Rates" attached hereto and made a part hereof 

furnishes the prevailing wage rates that have been determined pursuant to Section 103.50 
of the Wisconsin Statutes.  These wage rates are the minimum required to be paid to the 
various laborers, workers, mechanics and truck drivers employed by contractors and 
subcontractors on the construction work embraced by the contract and subject to 
prevailing hours and wages under Section 103.50, Stats.  If necessary to employ laborers, 
workers, mechanics or truck drivers whose classification is not listed on the schedule, 
they shall be paid at rates conformable to those listed for similar classifications.  
Apprentices shall be paid at rates not less than those prescribed in their state indenture 
contacts. 

 
 While the wage rates shown are the minimum rates required by the contract to be paid 

during its life, this in not a representation that labor can be obtained at these rates.  It is 
the responsibility of bidders to inform themselves as to the local labor conditions and 
prospective changes or adjustments of wage rates.  No increase in the contract price shall 
be allowed or authorized on account of the payment of wage rates in excess of those 
listed herein. 

 
 Pursuant to Section 103.50 of the Wisconsin Statutes, the prevailing hours of labor have 

been determined to be up to 10 hours per day and 40 hours per calendar week Monday 
through Friday. If any laborer, worker, mechanic or truck driver is permitted or required 
to work more than the prevailing number of hours per day or per calendar week on this 
contract, they shall be paid for all hours in excess of the prevailing hours at a rate of at 
least one and one-half (1 1/2) times their hourly rate of pay. All work on Saturday, 
Sunday and the following holidays is to be paid at time and a half: (1) January 1, (2) the 
last Monday in May, (3) July 4, (4) the first Monday in September, (5) the fourth 
Thursday in November, (6) December 25, (7) the day before if January 1, July 4 or 
December 25 falls on a Saturday and (8) the day following if January 1, July 4 or 
December 25 falls on a Sunday.  
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 All laborers, workers, mechanics and truck drivers shall be paid unconditionally not less 

often than once a week. Persons who own and operate their own trucks must receive the 
prevailing truck driver rate for the applicable type of truck (i.e. 2 axle, 3 or more axle, 
articulated, eculid or dumptor) he or she operates, plus an agreed upon amount for the use 
of his or her truck.  Every owner-operator MUST be paid separately for their driving and 
for the use of their truck. 

 
 For those projects subject to the requirements of the Davis-Bacon Act, the Secretary of 

Labor will also have determined "Minimum Wage Rates" for work to be performed under 
the contract.  These rates are, for all or most of the labor, worker, mechanic or truck 
driver classifications, identical to those established under Section 103.50 of the 
Wisconsin Statutes.  In the event the rates are not identical, the higher of the two rates 
will govern. 

 
II. PAYROLL REQUIREMENTS 

 
All contractors and subcontractors must submit weekly Certified Payrolls and 
Compliance Statement verifying that all laborers, workers, mechanics and truck drivers 
working on the project have been paid the prevailing wage rates for all work performed 
under the contract required by Section 103.50 of the Wisconsin Statutes. 

 
 
III. POSTINGS AT THE SITE OF THE WORK 
 
 In addition to the required postings furnished by the Department, the contractor shall post 

the following in at least one conspicuous place at the site of work: 
 
 a. "NOTICE TO EMPLOYEES," which provides information required to be posted 

by the provisions of Section 103.50 of the Wisconsin Statutes. 
 
 b. A copy of the State of Wisconsin Minimum Wages Rates.  (Four pages.) 
 
 c. A copy of the contractor's Equal Employment Opportunity Policy. 
 
 d. On any project involving federal aid, in addition to the furnished postings, the 

contractor shall post a copy of the "Davis-Bacon Act, Minimum Wage Rates".  
(Three pages.) 

 
 
IV. WAGE RATE REDISTRIBUTION 
 
 The amount specified as the hourly basic rate of pay and the amount(s) specified as the 

fringe benefit contribution(s), for all classes of laborers, workers, mechanics or truck 
drivers may be redistributed, when necessary, to conform to those specified in any 
applicable collective bargaining agreement, provided that both parties to such agreement 
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request and receive the approval for any such redistribution from both the Department of 
Transportation and the Department of Workforce Development prior to the 
implementation of such redistribution. 

 
 
V. ADDITIONAL CLASSIFICATIONS 
 
 Any unlisted laborer or mechanic classification that is needed to perform work on this 

project, and is not included within the scope of any of the classifications listed in the 
application prevailing wage rate determination, may be added after award only if all of 
the following criteria have been met: 

 
 1. The affected employer(s) must make a written request to WisDOT Central Office 

to utilize the unlisted classification on this project. 
 
 2. The request must indicate the scope of the work to be performed by the unlisted 

classification and must indicate the proposed wage/fringe benefit package that the 
unlisted classification is to receive. 

 
 3. The work to be performed by the unlisted classification must not be performed by 

a classification that is included in the applicable prevailing wage rate 
determination. 

 
 4. The unlisted classification must be commonly employed in the area where the 

project is located. 
 
 5. The proposed wage/fringe benefit package must bear a reasonable relationship to 

those set forth in the applicable prevailing wage rate determination. 
 
 6. The request should be made prior to the actual performance of the work by the 

unlisted classification. 
 
 7. DWD must approve the use of the unlisted classification and the proposed 

wage/fringe benefit package. USDOL also must approve the use of the unlisted 
classification and the proposed wage/fringe benefit package on federal aid 
projects. 

 
 8. WisDOT and DWD may amend the proposed wage/fringe benefit package, as 

deemed necessary, and may set forth specific employment ratios and scope of 
work requirements in the approval document. 

 
 The approved wage/fringe benefit package shall be paid to all laborers, workers, 

mechanics or truck drivers performing work within the scope of that performed by the 
unlisted classification, from the first day on which such work is performed.  In the event 
that work is performed by the unlisted classification prior to approval, the wage/fringe 
benefit package to be paid for such work must be in conformance with the wage/fringe 
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benefit package approved for such work.  Under this arrangement a retroactive 
adjustment in wages and/or fringe benefits may be required to be made to the affected 
laborers, workers, mechanics or truck drivers by the affected employer(s).  



ANNUAL PREVAILING WAGE RATE DETERMINATION

FOR ALL STATE HIGHWAY PROJECTS

BROWN COUNTY

Compiled by the State of Wisconsin - Department of Workforce Development

for the Department of Transportation

Pursuant to s. 103.50, Stats.

Issued on September 1, 2013

CLASSIFICATION:  Contractors are required to call the Department of Workforce Development if there are any
questions reqarding the proper trade or classification to be used for any worker on a public works project.

OVERTIME:  Time and one-half must be paid for all hours worked over 10 hours per day and 40 hours per calendar
week and for all hours worked on Saturday, Sunday and the following six (6) holidays:  January 1; the last Monday
in May; July 4; the 1st Monday in September; the 4th Thursday in November; December 25; the day before if January 1,
July 4 or December 25 falls on a Saturday; the day following if January 1, July 4 or December 25 falls on a Sunday.

FUTURE INCREASE:  If indicated for a specific trade or occupation, the full amount of such increase MUST be
added to the "TOTAL" indicated for such trade or occupation on the date(s) such increase(s) becomes effective.

PREMIUM PAY:  If indicated for a specific trade or occupation, the full amount of such pay MUST be added to
the "HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whenever such pay is applicable.

SUBJOURNEY:  Wage rates may be available for some of the classifications indicated below.  Any employer that
desires to use any subjourney classification on a project MUST request the applicable wage rate from the Department of
Workforce Development PRIOR to the date such classification is used on such project.  Form ERD-10880 is available
for this purpose and can be obtained by writing to the Department of Workforce Development, Equal Rights Division,
P.O. Box 8928, Madison, WI 53708.

TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

35.58 19.20 54.78Bricklayer, Blocklayer or Stonemason

30.16 15.31 45.47Carpenter

31.52 16.60 48.12Cement Finisher
Future Increase(s): Add $1.87 on 6/1/13; Add $1.87 on 6/1/14; Add $1.87 on 6/1/15;Add $1.75 on 6/1/16.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.40/hr when the Wisconsin 
Department of Transportation or responsible governing agency requires that work be performed at night under 
artificial illumination with traffic control and the work is completed after sunset and before sunrise. 

28.01 16.49 44.50Electrician

28.00 4.50 32.50Fence Erector

28.03 21.97 50.00Ironworker

31.29 15.34 46.63Line Constructor (Electrical)

23.62 9.07 32.69Painter

24.10 16.85 40.95Pavement Marking Operator

30.66 15.31 45.97Piledriver

20.93 5.48 26.41Roofer or Waterproofer

21.26 11.75 33.01Teledata Technician or Installer

23.41 14.51 37.92Tuckpointer, Caulker or Cleaner

37.45 19.45 56.90Underwater Diver (Except on Great Lakes)

33.35 14.21 47.56Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY

35.50 15.09 50.59Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

25.94 13.57 39.51Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

24.08 12.96 37.04Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

21.75 11.90 33.65Groundman - ELECTRICAL LINE CONSTRUCTION ONLY
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

TRUCK DRIVERS

33.22 18.90 52.12Single Axle or Two Axle

23.31 17.13 40.44Three or More Axle
Future Increase(s): Add $1.85/hr on 6/1/2013.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 

27.77 19.90 47.67Articulated, Euclid, Dumptor, Off Road Material Hauler
Future Increase(s): Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT's website for details about the applicability of this night work premium at: 
http://roadwaystandards.dot.wi.gov/hcci/labor- wages- eeo/ index. shtm. 

23.99 14.70 38.69Pavement Marking Vehicle

33.22 18.90 52.12Shadow or Pilot Vehicle

22.50 16.19 38.69Truck Mechanic

LABORERS

28.07 13.90 41.97General Laborer
Future Increase(s): Add $1.70/hr on 6/1/2013; Add $1.60/hr on 6/1/2014.
Premium Pay: Add $.10/hr for topman, air tool operator, vibrator or tamper operator (mechanical hand 
operated), chain saw operator and demolition burning torch laborer; Add $.15/hr for bituminous worker (raker 
and luteman), formsetter (curb, sidewalk and pavement) and strike off man; Add $.20/hr for blaster and 
powderman; Add $.25/hr for bottomman; Add $.35/hr for line and grade specialist; Add $.45/hr for pipelayer. 
DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects 
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination 
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after 
such time period). 

30.06 0.00 30.06Asbestos Abatement Worker

28.07 13.90 41.97Landscaper
Future Increase(s): Add $1.70/hr on 6/1/13; Add $1.60/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects 
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination 
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after 
such time period). 

24.70 13.90 38.60Flagperson or Traffic Control Person
Future Increase(s): Add $1.70/hr on 6/1/2013; Add $1.60/hr on 6/1/2014.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr when the Wisconsin 
Department of Transportation or responsible governing agency requires that work be performed at night under 
artificial illumination with traffic control and the work is completed after sunset and before sunrise. 

17.81 12.22 30.03Fiber Optic Laborer (Outside, Other Than Concrete Encased)

23.41 15.14 38.55Railroad Track Laborer
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

HEAVY EQUIPMENT OPERATORS

35.22 19.90 55.12Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads &/or Jib 
Lengths Measuring 176 Ft or Over; Crane, Tower Crane, Pedestal Tower or 
Derrick, With or Without Attachments, With a Lifting Capacity of Over 100 
Tons, Self-Erecting Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., 
Crane With Boom Dollies; Traveling Crane (Bridge Type). 
Future Increase(s): Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT's website for details about the applicability of this night work premium at: 
http://roadwaystandards.dot.wi.gov/hcci/labor- wages- eeo/ index. shtm. 

34.72 19.90 54.62Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower or 
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under; 
Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or 
Without Attachments, With a Lifting Capacity of 100 Tons or Under, 
Self-Erecting Tower Crane With A Lifting Capacity Of 4,000 Lbs., & Under; 
Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot 
(NOT Performing Work on the Great Lakes); Pile Driver. 
Future Increase(s): Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT's website for details about the applicability of this night work premium at: 
http://roadwaystandards.dot.wi.gov/hcci/labor- wages- eeo/ index. shtm. 

34.22 19.90 54.12Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt Screed; 
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s 
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & 
Under); Bituminous (Asphalt) Plant & Paver, Screed; Boatmen (NOT 
Performing Work on the Great Lakes); Boring Machine (Directional, 
Horizontal or Vertical); Bridge (Bidwell) Paver; Bulldozer or Endloader; 
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto, 
VIbratory/Sonic, Manual or Remote); Concrete Bump Cutter, Grinder, 
Planing or Grooving Machine; Concrete Conveyor System; Concrete 
Laser/Screed; Concrete Paver (Slipform); Concrete Pump, Concrete 
Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter 
Machine; Concrete Spreader & Distributor; Crane (Carry Deck, Mini) or 
Truck Mounted Hydraulic Crane (10 Tons or Under); Crane WIth a Lifting 
Capacity of 25 Tons or Under; Forestry Equipment, Timbco, Tree Shear, Tub 
Grinder, Processor; Gradall (Cruz-Aire Type); Grader or Motor Patrol; Grout 
Pump; Hydro-Blaster (10,000 PSI or Over); Loading Machine (Conveyor); 
Material or Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole 
Digger or Driver; Roller (Over 5 Ton); Scraper (Self Propelled or Tractor 
Drawn) 5 cu yds or More Capacity; Shoulder Widener; Sideboom; Skid Rig; 
Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over); Straddle 
Carrier or Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or 
Truck Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); 
Tube Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches 
& A- Frames. 
Future Increase(s): Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT's website for details about the applicability of this night work premium at: 
http://roadwaystandards.dot.wi.gov/hcci/labor- wages- eeo/ index. shtm. 

33.96 19.90 53.86Belting, Burlap, Texturing Machine; Broom or Sweeper; Compactor 
(Self-Propelled or Tractor Mounted, Towed & Light Equipment); Concrete 
Finishing Machine (Road Type); Environmental Burner; Farm or Industrial 
Type Tractor; Fireman (Asphalt Plant, Pile Driver & Derrick NOT Performing 
Work on the Great Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep 
Digger; Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the 
Great Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power 
Subgrader; Robotic Tool Carrier (With or Without Attachments); Roller 
(Rubber Tire, 5 Ton or Under); Self Propelled Chip Spreader; Shouldering 
Machine; Skid Steer Loader (With or WIthout Attachments); Telehandler; 
Tining or Curing Machine. 
Future Increase(s): Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT's website for details about the applicability of this night work premium at: 
http://roadwaystandards.dot.wi.gov/hcci/labor- wages- eeo/ index. shtm. 

33.67 19.90 53.57Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge 
Bin; Boiler (Temporary Heat); Concrete Proportioning Plant; Crusher, 
Screening or Wash Plant; Generator (&/or 150 KW or Over); Heaters 
(Mechanical); High Pressure Utility Locating Machine (Daylighting Machine); 
Mudjack; Oiler; Prestress Machine; Pug Mill; Pump (3 Inch or Over) or Well 
Points; Rock, Stone Breaker; Screed (Milling Machine); Stump Chipper; 
Tank Car Heaters; Vibratory Hammer or Extractor, Power Pack. 
Future Increase(s): Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT's website for details about the applicability of this night work premium at: 
http://roadwaystandards.dot.wi.gov/hcci/labor- wages- eeo/ index. shtm. 

25.74 15.85 41.59Fiber Optic Cable Equipment.

37.45 19.45 56.90Work Performed on the Great Lakes Including Diver; Wet Tender or 
Hydraulic Dredge Engineer. 

37.45 19.45 56.90Work Performed on the Great Lakes Including 70 Ton & Over Tug Operator; 
Assistant Hydraulic Dredge Engineer; Crane or Backhoe Operator; Hydraulic 
Dredge Leverman or Diver's Tender; Mechanic or Welder. 

27.75 19.15 46.90Work Performed on the Great Lakes Including Deck Equipment Operator or 
Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000 Lbs. 
or More); Tug, Launch or Loader, Dozer or Like Equipment When Operated 
on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck Machinery. 

27.75 19.15 46.90Work Performed on the Great Lakes Including Deck Equipment Operator, 
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes 
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck 
Engineer or Assistant Tug Operator; Off Road Trucks-Great Lakes ONLY. 



State of Wisconsin 
Department of Workforce Development 
Equal Rights Division 

 

DEPARTMENTAL ORDER
 

ISSUE DATE:       
PROJECT:       

           
      
                                                                               

PROJECT OWNER: REQUESTER: 
  

  

  

  

ADDITIONAL CONTACT: 
 

 

 

 
 
 
The department received an application for prevailing wage rate determination for the above-captioned 
project.  The department conducted a survey to determine the prevailing wage rate for the trade(s) or 
occupation(s) needed to complete the project.  The survey’s findings appear in the attached project 
determination.   
 
If you believe that the wage rate for any trade or occupation does not accurately reflect the prevailing 
wage rate in the city, village or town where the project is located, you may ask the department to 
conduct an administrative review of such wage rate.  You must submit this request in writing within 30 
days from the date indicated above.  Additionally, your request must include wage rate information from 
at least three similar projects in the city, village or town where the proposed project is located and on 
which some work has been performed by the contested trade(s) during the current survey period and 
was previously considered by the department in issuing the attached determination.  See DWD 290.10 
of the Wisconsin Administrative Code and either s. 66.0903(3)(br), s. 66.0904(4)(e), or s. 103.49(3)(c), 
Stats., for a complete explanation of the administrative review process.   
 
 
Enclosures 

 
 
It is hereby ordered that the prevailing wage rates set forth in the attached project determination shall 
only be applicable to the above referenced project.  This order is a FINAL ORDER of the department 
unless a timely request for an administrative review is filed with the department.   
 
ISSUED BY: 
                                                              Equal Rights Division
                                                             Labor Standards Bureau 

Construction Wage Standards Section
                                                   PO Box 8928 Madison, WI 53708-8928

                                    (608)266-6861 

 

 
                                                     Web Site: http://dwd.wisconsin.gov/er/ 
 

 
 

ERD-16866 (N. 09/2010)  
 

ERIC SIKORSKI, PROJECT LEADER
WISCONSIN DEPARTMENT OF TRANSPORTATION
1940 WEST MASON STREET
GREEN BAY, WI 54303

ERIC SIKORSKI, PROJECT LEADER
WISCONSIN DEPARTMENT OF TRANSPORTATION
1940 WEST MASON STREET
GREEN BAY, WI 54303

NOTE: The Requester must provide a copy of this Project
Determination and enclosures to the Project Owner and Additional
Contact.

7/2/2013

DEPERE - SUAMICO, BROWN COUNTY SALT STORAGE FACILITY
ASHWAUBENON VILLAGE, BROWN COUNTY, WI
Determination No. 201301875    [Owner Project No. 1133-03-70]



DEPERE - SUAMICO, BROWN COUNTY SALT STORAGE FACILITY

PROJECT NO: 1133-03-70

Contractors are responsible for correctly classifying their workers. Either call the Department of
Workforce Development (DWD) with trade or classification questions or consult DWD’s Dictionary of
Occupational Classifications & Work Descriptions on the DWD website at:
dwd.wisconsin.gov/er/prevailing_wage_rate/Dictionary/dictionary_main.htm.

Time and one-half must be paid for all hours worked:
- over 10 hours per day on prevailing wage projects
- over 40 hours per calendar week
- Saturday and Sunday
- on all of the following holidays: January 1; the last Monday in May; July 4;

the 1st Monday in September; the 4th Thursday in November; December
25;

- The day before if January 1, July 4 or December 25 falls on a Saturday;
- The day following if January 1, July 4 or December 25 falls on a Sunday.

Apply the time and one-half overtime calculation to whichever is higher between the Hourly Basic Rate
listed on this project determination or the employee's regular hourly rate of pay. Add any applicable
Premium or DOT Premium to the Hourly Basic Rate before calculating overtime.

A DOT Premium (discussed below) may supersede this time and one-half requirement.

When a specific trade or occupation requires a future increase, you MUST add the full hourly increase
to the "TOTAL" on the effective date(s) indicated for the specific trade or occupation.

If indicated for a specific trade or occupation, the full amount of such pay MUST be added to the
"HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whevenever such pay is
applicable.

This premium only applies to highway and bridge projects owned by the Wisconsin Department of
Transportation and to the project type heading "Airport Pavement or State Highway Construction." DO
NOT apply the premium calculation under any other project type on this determination.

Pay apprentices a percentage of the applicable journeyperson's hourly basic rate of pay and hourly
fringe benefit contributions specified in this determination. Obtain the appropriate percentage from
each apprentice’s contract or indenture.

Subjourney wage rates may be available for some of the trades or occupations indicated below with
the exception of laborers, truck drivers and heavy equipment operators. Any employer interested in
using a subjourney classification on this project MUST complete Form ERD-10880 and request the
applicable wage rate from the Department of Workforce Development PRIOR to using the subjourney
worker on this project.

PREVAILING WAGE RATE DETERMINATION
Issued by the State of Wisconsin

Department of Workforce Development
Pursuant to s. 103.49, Wis. Stats.

Issued On: 7/2/2013

DETERMINATION NUMBER: 201301875

EXPIRATION DATE: Prime Contracts MUST Be Awarded or Negotiated On Or Before
12/29/2013.  If NOT, You MUST Reapply.

PROJECT NAME:

PROJECT LOCATION: ASHWAUBENON VILLAGE, BROWN COUNTY, WI

CONTRACTING AGENCY: WISCONSIN DEPARTMENT OF TRANSPORTATION

CLASSIFICATION:

OVERTIME:

FUTURE INCREASE:

PREMIUM PAY:

DOT PREMIUM:

APPRENTICES:

SUBJOURNEY:



This document MUST BE POSTED by the CONTRACTING AGENCY in at least one conspicuous and easily accessible place on
the site of the project . A local governmental unit may post this document at the place normally used to post public notices if
there is no common site on the project. This document MUST remain posted during the entire time any worker is employed on
the project and MUST be physically incorporated into the specifications and all contracts and subcontracts. If you have any
questions, please write to the Equal Rights Division, Labor Standards Bureau, P.O. Box 8928, Madison, Wisconsin 53708 or call
(608) 266-6861.

The following statutory provisions apply to state agency projects of public works and are set forth below pursuant to
the requirements of s. 103.49(3)(a), Stats.

s. 103.49 (1) (c) "PREVAILING HOURS OF LABOR" for any trade or occupation in any area means 10 hours per day and 40
hours per week and may not include any hours worked on a Saturday or Sunday or on any of the following holidays:

1. January 1.
2. The last Monday in May.
3. July 4.
4. The first Monday in September.
5. The 4th Thursday in November.
6. December 25.
7. The day before if January 1, July 4 or December 25 falls on a Saturday.
8. The day following if January 1, July 4 or December 25 falls on a Sunday.

s. 103.49 (2) PREVAILING WAGE RATES AND HOURS OF LABOR.
Any contract made for the erection, construction, remodeling, repairing, or demolition of any project of public works to which the
state or any state agency is a party shall contain a stipulation that no person performing the work described in sub. (2m) may be
permitted to work a greater number of hours per day or per week than the prevailing hours of labor, except that any such person
may be permitted or required to work more than such prevailing hours of labor per day and per week if he or she is paid for all
hours worked in excess of the prevailing hours of labor at a rate of at least 1.5 times his or her hourly basic rate of pay; nor may
he or she be paid less than the prevailing wage rate determined under sub. (3) in the same or most similar trade or occupation in
the area in which the project of public works is situated. A reference to the prevailing wage rates determined under sub. (3) and
the prevailing hours of labor shall be published in the notice issued for the purpose of securing bids for the project. If any contract
or subcontract for a project of public works that is subject to this section is entered into, the prevailing wage rates determined
under sub. (3) and the prevailing hours of labor shall be physically incorporated into and made a part of the contract or
subcontract, except that for a minor subcontract, as determined by the department, the department shall prescribe by rule the
method of notifying the minor subcontractor of the prevailing wage rates and prevailing hours of labor applicable to the minor
subcontract. The prevailing wage rates and prevailing hours of labor applicable to a contract or subcontract may not be changed
during the time that the contract or subcontract is in force.

s. 103.49 (6M) LIABILITY AND PENALTIES.
(ag) 1. Any contractor, subcontractor, or contractor's or subcontractor's agent who fails to pay the prevailing wage rate
determined by the department under sub. (3) or who pays less than 1.5 times the hourly basic rate of pay for all hours worked in
excess of the prevailing hours of labor is liable to any affected employee in the amount of his or her unpaid wages or his or her
unpaid overtime compensation and in an additional amount as liquidated damages as provided in subd. 2., 3., whichever is
applicable.
2. If the department determines upon inspection under sub. (5) (b) or (c) that a contractor, subcontractor, or contractor's or
subcontractor's agent has failed to pay the prevailing wage rate determined by the department under sub. (3) or has paid less
than 1.5 times the hourly basic rate of pay for all hours worked in excess of the prevailing hours of labor, the department shall
order the contractor to pay to any affected employee the amount of his or her unpaid wages or his or her unpaid overtime
compensation and an additional amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime
compensation as liquidated damages within a period specified by the department in the order.
3. In addition to or in lieu of recovering the liability specified in subd. 1. as provided in subd. 2., any employee for and in behalf of
that employee and other employees similarly situated may commence an action to recover that liability in any court of competent
jurisdiction. If the court finds that a contractor, subcontractor, or contractor's or subcontractor's agent has failed to pay the
prevailing wage rate determined by the department under sub. (3) or has paid less than 1.5 times the hourly basic rate of pay for
all hours worked in excess of the prevailing hours of labor, the court shall order the contractor, subcontractor, or agent to pay to
any affected employee the amount of his or her unpaid wages or his or her unpaid overtime compensation and an additional
amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime compensation as liquidated damages.
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5. No employee may be a party plaintiff to an action under subd. 3. unless the employee consents in writing to become a party
and the consent is filed in the court in which the action is brought. Notwithstanding s. 814.04 (1), the court shall, in addition to any
judgment awarded to the plaintiff, allow reasonable attorney fees and costs to be paid by the defendant.
(am) Except as provided in pars. (b), (d) and (f), any contractor, subcontractor or contractor's or subcontractor's agent who
violates this section may be fined not more than $200 or imprisoned for not more than 6 months or both. Each day that a violation
continues is a separate offense.
(b) Whoever induces any person who seeks to be or is employed on any project of public works that is subject to this section to
give up, waive, or return any part of the wages to which the person is entitled under the contract governing the project, or who
reduces the hourly basic rate of pay normally paid to a person for work on a project that is not subject to this section during a
week in which the person works both on a project of public works that is subject to this section and on a project that is not subject
to this section, by threat not to employ, by threat of dismissal from employment, or by any other means is guilty of an offense
under s. 946.15 (1).
(c) Any person employed on a project of public works that is subject to this section who knowingly permits a contractor,
subcontractor, or contractor's or subcontractor's agent to pay him or her less than the prevailing wage rate set forth in the
contract governing the project, who gives up, waives, or returns any part of the compensation to which he or she is entitled under
the contract, or who gives up, waives, or returns any part of the compensation to which he or she is normally entitled for work on
a project that is not subject to this section during a week in which the person works both on a project of public works that is
subject to this section and on a project that is not subject to this section, is guilty of an offense under s. 946.15 (2).
(d) Whoever induces any person who seeks to be or is employed on any project of public works that is subject to this section to
permit any part of the wages to which the person is entitled under the contract governing the project to be deducted from the
person's pay is guilty of an offense under s. 946.15 (3), unless the deduction would be permitted under 29 CFR 3.5 or 3.6 from a
person who is working on a project that is subject to 40 USC 3142.
(e) Any person employed on a project of public works that is subject to this section who knowingly permits any part of the wages
to which he or she is entitled under the contract governing the project to be deducted from his or her pay is guilty of an offense
under s. 946.15 (4), unless the deduction would be permitted under 29 CFR 3.5 or 3.6 from a person who is working on a project
that is subject to 40 USC 3142.
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Includes sheltered enclosures with walk-in access for the purpose of housing persons, employees, machinery,
equipment or supplies and non-sheltered work such as canals, dams, dikes, reservoirs, storage tanks, etc. A sheltered
enclosure need not be "habitable" in order to be considered a building. The installation of machinery and/or equipment,
both above and below grade level, does not change a project's character as a building. On-site grading, utility work and
landscaping are included within this definition. Residential buildings of four (4) stories or less, agricultural buildings,
parking lots and driveways are NOT included within this definition.

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Acoustic Ceiling Tile Installer

Boilermaker

Bricklayer, Blocklayer or Stonemason
Future Increase(s):

Add $ .80 on 6/1/2013
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Cabinet Installer

Carpenter

Carpet Layer or Soft Floor Coverer

Cement Finisher
Future Increase(s):

Add $ .80 on 6/1/2013

Drywall Taper or Finisher

Electrician

Elevator Constructor

Fence Erector

Fire Sprinkler Fitter

Glazier

Heat or Frost Insulator

Insulator (Batt or Blown)

Ironworker

Lather

Line Constructor (Electrical)

Marble Finisher

Determination No. 201301875

BUILDING OR HEAVY CONSTRUCTION

SKILLED TRADES

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

101 30.16 15.81 45.97

102 31.09 24.52 55.61

103 30.77 16.92 47.69

104 30.16 15.31 45.47

105 30.16 15.31 45.47

106 30.16 15.31 45.47

107 30.77 16.92 47.69

108 20.00 8.50 28.50

109 27.29 16.37 43.66

110 42.86 23.84 66.70

111 22.50 3.65 26.15

112 36.07 17.84 53.91

113 27.30 14.51 41.81

114 20.71 8.38 29.09

115 27.47 19.16 46.63

116 28.03 21.97 50.00

117 30.16 15.31 45.47

118 37.05 16.94 53.99

119 20.00 0.00 20.00
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Marble Mason

Metal Building Erector

Millwright

Overhead Door Installer

Painter

Pavement Marking Operator

Piledriver

Pipeline Fuser or Welder (Gas or Utility)

Plasterer

Plumber
Future Increase(s):

Add $.85/hr on 6/03/2013

Refrigeration Mechanic
Future Increase(s):

Add $.85/hr on 6/3/2013.

Roofer or Waterproofer

Sheet Metal Worker
Future Increase(s):

Add $.60/hr on 6/1/2013.

Steamfitter
Future Increase(s):

Add $.85/hr on 6/3/2013.

Teledata Technician or Installer
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Temperature Control Installer
Future Increase(s):

Add $.85/hr on 6/03/2013.

Terrazzo Finisher
Future Increase(s):

Add $ .80 on 6/1/2013

Terrazzo Mechanic

Tile Finisher

Tile Setter

Tuckpointer, Caulker or Cleaner

Underwater Diver (Except on Great Lakes)
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HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

120 30.76 16.42 47.18

121 21.75 1.49 23.24

122 31.76 15.36 47.12

123 13.50 0.00 13.50

124 21.47 10.82 32.29

125 30.00 0.00 30.00

126 30.66 15.31 45.97

127 30.18 19.29 49.47

129 30.76 16.42 47.18

130 32.59 16.10 48.69

132 32.59 16.10 48.69

133 20.93 5.48 26.41

134 29.35 20.20 49.55

135 32.59 16.10 48.69

137 21.89 11.85 33.74

138 32.59 16.10 48.69

139 26.57 16.50 43.07

140 29.51 17.63 47.14

141 23.77 10.15 33.92

142 30.76 16.42 47.18

143 23.41 14.51 37.92

144 34.16 15.31 49.47
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Well Driller or Pump Installer
Future Increase(s):

Add $.20/hr on 06/01/2013.

Siding Installer

Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION
ONLY

Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Single Axle or Two Axle

Three or More Axle

Articulated, Euclid, Dumptor, Off Road Material Hauler
Future Increase(s):

Add $1/hr on 6/2/2013.

Pavement Marking Vehicle

Truck Mechanic

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

General Laborer
Future Increase(s):

Add $.75/hr. on 06/03/2013
Premium Increase(s):

Add $1.00/hr for certified welder and pipelayer; Add
$.25/hr for mason tender

Asbestos Abatement Worker

Landscaper

Gas or Utility Pipeline Laborer (Other Than Sewer and Water)

Determination No. 201301875

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

146 25.32 15.45 40.77

147 17.50 0.00 17.50

150 28.24 15.10 43.34

151 29.64 14.64 44.28

152 25.94 13.57 39.51

153 24.08 12.96 37.04

154 24.00 11.57 35.57

TRUCK DRIVERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

201 31.89 18.33 50.22

203 23.50 2.06 25.56

204 32.39 18.46 50.85

205 20.85 11.02 31.87

207 23.50 2.06 25.56

LABORERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

301 23.46 13.88 37.34

302 30.06 0.00 30.06

303 16.50 5.39 21.89

310 19.84 12.65 32.49
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Fiber Optic Laborer (Outside, Other Than Concrete Encased)
Premium Increase(s):

DOT PREMIUMS: Pay two times the hourly basic rate
on New Year's Day, Memorial Day, Independence Day,
Labor Day, Thanksgiving Day & Christmas Day.

Railroad Track Laborer

Final Construction Clean-Up Worker

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Asphalt Milling Machine; Boring Machine (Directional, Horizontal or
Vertical); Backhoe (Track Type) Having a Mfgr's Rated Capacity of
130,000 Lbs. or Over; Backhoe (Track Type) Having a Mfgr's Rated
Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under);
Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Crane, Shovel, Dragline, Clamshells;
Forklift (Machinery Moving or Steel Erection, 25 Ft & Over); Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Master Mechanic; Mechanic or
Welder; Robotic Tool Carrier (With or Without Attachments); Scraper (Self
Propelled or Tractor Drawn) 5 cu yds or More Capacity; Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Tractor (Scraper, Dozer, Pusher, Loader); Trencher
(Wheel Type or Chain Type Having Over 8 Inch Bucket).

Future Increase(s):
Add $1/hr on 6/2/2013.

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp);
Environmental Burner; Forestry Equipment, Timbco, Tree Shear, Tub
Grinder, Processor; Jeep Digger; Screed (Milling Machine); Skid Rig;
Straddle Carrier or Travel Lift; Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8 Inch Bucket & Under).

Future Increase(s):
Add $1/hr on 6/2/2013.

Air Compressor (&/or 400 CFM or Over); Augers (Vertical & Horizontal);
Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Crusher, Screening or Wash Plant;
Farm or Industrial Type Tractor; Forklift; Generator (&/or 150 KW or Over);
Greaser; High Pressure Utility Locating Machine (Daylighting Machine);
Mulcher; Oiler; Post Hole Digger or Driver; Pump (3 Inch or Over) or Well
Points; Refrigeration Plant or Freeze Machine; Rock, Stone Breaker; Skid
Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.
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HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

311 18.31 12.67 30.98

314 23.41 15.14 38.55

315 23.41 13.43 36.84

HEAVY EQUIPMENT OPERATORS
 SITE PREPARATION, UTILITY OR LANDSCAPING WORK ONLY

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

501 32.92 18.46 51.38

502 32.39 18.46 50.85

503 31.89 18.19 50.08
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Work Performed on the Great Lakes Including Diver; Wet Tender or
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including Crane or Backhoe
Operator; Assistant Hydraulic Dredge Engineer; Hydraulic Dredge
Leverman or Diver's Tender; Mechanic or Welder; 70 Ton & Over Tug
Operator.

Future Increase(s):
Add $2.19/hr on 01/01/2013; Add $2.00/hr on
01/01/2014.

Premium Increase(s):
Add $.50/hr for Friction Crane, Lattice Boom or Crane
Certification (CCO).

Work Performed on the Great Lakes Including Deck Equipment Operator
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

Future Increase(s):
Add $2.08/hr on 01/01/2013; Add $2.00/hr on
01/01/2014.

Work Performed on the Great Lakes Including Deck Equipment Operator,
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

Future Increase(s):
Add $1.88/hr on 01/01/2013; Add $2.00/hr on
01/01/2014.

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Boring Machine (Directional); Crane, Tower Crane, Pedestal Tower or
Derrick, With or Without Attachments, With a Lifting Capacity of Over 100
Tons, Self-Erecting Tower Crane With a Lifting Capacity of Over 4,000
Lbs., Crane With Boom Dollies; Crane, Tower Crane, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over;
Master Mechanic.

Future Increase(s):
Add $1/hr on 6/2/2013.

Premium Increase(s):
Add $.50/hr for >200 Ton / Add $1/hr at 300 Ton / Add
$1.50 at 400 Ton / Add $2/hr at 500 Ton & Over.
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HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

504 37.45 19.45 56.90

505 38.80 20.17 58.97

506 34.50 20.04 54.54

507 28.70 19.86 48.56

HEAVY EQUIPMENT OPERATORS
 EXCLUDING SITE PREPARATION, UTILITY, PAVING LANDSCAPING WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

508 35.12 18.46 53.58
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backhoe (Track Type) Having a Mfgr's Rated Capacity of 130,000 Lbs. or
Over; Boring Machine (Horizontal or Vertical); Caisson Rig; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of 100 Tons or Under, Self-Erecting
Tower Crane With A Lifting Capacity Of 4,000 Lbs. & Under; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With Boom, Leads
&/or Jib Lengths Measuring 175 Ft or Under; Pile Driver; Versi Lifts,
Tri-Lifts & Gantrys (20,000 Lbs. & Over).

Future Increase(s):
Add $1/hr on 6/2/2013.

Premium Increase(s):
Add $.25/hr for all >45 Ton lifting capacity cranes.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Concrete Bump Cutter,
Grinder, Planing or Grooving Machine; Concrete Laser/Screed; Concrete
Paver (Slipform); Concrete Pump (Over 46 Meter), Concrete Conveyor
(Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Concrete Spreader & Distributor; Dredge (NOT Performing Work on the
Great Lakes); Forklift (Machinery Moving or Steel Erection, 25 Ft & Over);
Gradall (Cruz-Aire Type); Hydro-Blaster (10,000 PSI or Over); Milling
Machine; Skid Rig; Traveling Crane (Bridge Type).

Future Increase(s):
Add $1/hr on 6/2/2013.

Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec or Bidwell
Type); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10
Tons or Under); Environmental Burner; Gantrys (Under 20,000 Lbs.);
Grader or Motor Patrol; High Pressure Utility Locating Machine
(Daylighting Machine); Manhoist; Material or Stack Hoist; Mechanic or
Welder; Railroad Track Rail Leveling Machine, Tie Placer, Extractor,
Tamper, Stone Leveler or Rehabilitation Equipment; Roller (Over 5 Ton);
Scraper (Self Propelled or Tractor Drawn) 5 cu yd or More Capacity;
Screed (Milling Machine); Sideboom; Straddle Carrier or Travel Lift; Tining
or Curing Machine; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or
Truck Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic
Crane (10 Tons or Under); Trencher (Wheel Type or Chain Type Having
Over 8-Inch Bucket).

Future Increase(s):
Add $1/hr on 6/2/2013.

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp);
Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Fireman (Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Grout Pump; Hoist (Tugger, Automatic); Industrial Locomotives;
Jeep Digger; Lift Slab Machine; Mulcher; Roller (Rubber Tire, 5 Ton or
Under); Screw or Gypsum Pumps; Stabilizing or Concrete Mixer
(Self-Propelled or 14S or Over); Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8-Inch Bucket & Under); Winches & A-Frames.
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HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

509 34.12 18.46 52.58

510 32.92 18.46 51.38

511 32.39 18.46 50.85

512 35.59 17.59 53.18
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Augers (Vertical & Horizontal); Boatmen (NOT Performing Work
on the Great Lakes); Boiler (Temporary Heat); Crusher, Screening or
Wash Plant; Elevator; Farm or Industrial Type Tractor; Fireman (Asphalt
Plant NOT Performing Work on the Great Lakes); Forklift; Generator (&/or
150 KW or Over); Greaser; Heaters (Mechanical); Loading Machine
(Conveyor); Oiler; Post Hole Digger or Driver; Prestress Machine; Pump
(3 Inch or Over) or Well Points; Refrigeration Plant or Freeze Machine;
Robotic Tool Carrier (With or Without Attachments); Rock, Stone Breaker;
Skid Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.

Future Increase(s):
Add $1/hr on 6/2/2013.

Gas or Utility Pipeline, Except Sewer & Water (Primary Equipment).
Future Increase(s):

Add $2/hr on 1/1/2013.

Gas or Utility Pipeline, Except Sewer & Water (Secondary Equipment).
Future Increase(s):

Add $1.60/hr on 06/01/2013; Add $1.60/hr on
06/01/2014; Add $1.65/hr on 06/01/2015.

Fiber Optic Cable Equipment
Future Increase(s):

Add $1.75/hr on 02/01/2013; Add $1.75/hr on
02/01/2014
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HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

513 29.69 18.46 48.15

514 34.89 20.59 55.48

515 31.32 17.95 49.27

516 26.69 16.65 43.34
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Includes those projects that primarily involve public sewer or water distribution, transmission or collection systems and
related tunnel work (excluding buildings).

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Bricklayer, Blocklayer or Stonemason
Future Increase(s):

Add $1.45/hr on 6/01/2013
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Carpenter
Future Increase(s):

Add $.75/hr on 6/3/2013. Add $1.25/hr on 6/2/2014.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Cement Finisher

Electrician
Future Increase(s):

Add $1.60/hr on 6/1/2013.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Fence Erector

Ironworker

Line Constructor (Electrical)

Pavement Marking Operator

Piledriver

Plumber

Steamfitter

Teledata Technician or Installer

Tuckpointer, Caulker or Cleaner

Underwater Diver (Except on Great Lakes)

Well Driller or Pump Installer
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SEWER, WATER OR TUNNEL CONSTRUCTION

SKILLED TRADES

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

103 35.80 16.87 52.67

105 32.93 19.81 52.74

107 30.68 16.75 47.43

109 32.20 21.71 53.91

111 22.50 3.65 26.15

116 30.90 19.11 50.01

118 37.05 16.94 53.99

125 28.10 15.00 43.10

126 30.66 15.31 45.97

130 22.00 0.00 22.00

135 32.01 15.93 47.94

137 21.26 11.75 33.01

143 23.41 14.51 37.92

144 37.45 19.45 56.90

146 21.00 2.23 23.23
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION
ONLY

Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Single Axle or Two Axle

Three or More Axle

Articulated, Euclid, Dumptor, Off Road Material Hauler

Pavement Marking Vehicle

Truck Mechanic

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

General Laborer
Future Increase(s):

Add $.80/hr. on 06/03/2013
Premium Increase(s):

Add $.20 for blaster, bracer, manhole builder, caulker,
bottomman and power tool; Add $.55 for pipelayer; Add
$1.00 for 0-15 lbs. compressed air; Add $2.00 for 15-30
lbs. compressed air; Add $3.00 for over 30 lbs.
compressed air.

Landscaper

Flagperson or Traffic Control Person

Fiber Optic Laborer (Outside, Other Than Concrete Encased)

Railroad Track Laborer
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HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

150 28.24 15.10 43.34

151 29.64 14.64 44.28

152 25.94 13.57 39.51

153 24.08 12.96 37.04

154 21.75 11.90 33.65

TRUCK DRIVERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

201 25.87 13.00 38.87

203 22.50 11.79 34.29

204 31.89 17.98 49.87

205 20.85 11.02 31.87

207 22.50 4.76 27.26

LABORERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

301 25.28 13.89 39.17

303 26.92 12.51 39.43

304 23.55 13.45 37.00

311 17.81 12.22 30.03

314 23.41 15.14 38.55
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or
Over; Caisson Rig; Crane, Tower Crane, Pedestal Tower or Derrick, With
Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Crane, Tower
Crane, Pedestal Tower or Derrick, With or Without Attachments, With a
Lifting Capacity of Over 100 Tons, Self-Erecting Tower Crane With a
Lifting Capacity Of Over 4,000 Lbs., Crane With Boom Dollies; Master
Mechanic; Pile Driver.

Future Increase(s):
Add $1/hr on 6/2/2013.

Premium Increase(s):
Add $.50/hr for >200 Ton / Add $1/hr at 300 Ton / Add
$1.50 at 400 Ton / Add $2/hr at 500 Ton & Over.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Boring Machine (Directional);
Concrete Bump Cutter, Grinder, Planing or Grooving Machine; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump (Over 46
Meter), Concrete Conveyor (Rotec or Bidwell Type); Concrete Spreader &
Distributor; Crane, Tower Crane, Portable Tower, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;
Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or
Without Attachments, With a Lifting Capacity of 100 Tons or Under,
Self-Erecting Tower Crane With a Lifting Capacity of 4,000 Lbs. & Under;
Dredge (NOT Performing Work on the Great Lakes); Milling Machine; Skid
Rig; Telehandler; Traveling Crane (Bridge Type).

Future Increase(s):
Add $1/hr on 6/2/2013.

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Boring Machine (Horizontal or Vertical); Bulldozer or Endloader (Over 40
hp); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons
or Under); Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec
or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Gradall (Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000
PSI or Over); Manhoist; Material or Stack Hoist; Mechanic or Welder;
Roller (Over 5 Ton); Scraper (Self Propelled or Tractor Drawn) 5 cu yd or
More Capacity; Screed (Milling Machine); Sideboom; Straddle Carrier or
Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Trencher (Wheel Type or Chain Type Having Over
8-Inch Bucket).

Premium Increase(s):
Add $.25/hr for operating tower crane.

Determination No. 201301875

HEAVY EQUIPMENT OPERATORS
 SEWER, WATER OR TUNNEL WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

521 35.12 18.46 53.58

522 32.92 18.46 51.38

523 34.41 19.15 53.56
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp);
Compactor (Self-Propelled 85 Ft Total Drum Width & Over, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Environmental Burner; Fireman (Pile Driver & Derrick NOT
Performing Work on the Great Lakes); Forestry Equipment, Timbco, Tree
Shear, Tub Grinder, Processor; Hoist (Tugger, Automatic); Grout Pump;
Jeep Digger; Lift Slab Machine; Mulcher; Power Subgrader; Pump (3 Inch
or Over) or Well Points; Robotic Tool Carrier (With or Without
Attachments); Roller (Rubber Tire, 5 Ton or Under); Screw or Gypsum
Pumps; Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over);
Stump Chipper; Tining or Curing Machine; Trencher (Wheel Type or Chain
Type Having 8-Inch Bucket & Under); Winches & A-Frames.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Augers (Vertical & Horizontal); Compactor (Self-Propelled 84 Ft
Total Drum Width & Under, or Tractor Mounted, Towed & Light
Equipment); Crusher, Screening or Wash Plant; Farm or Industrial Type
Tractor; Fireman (Asphalt Plant NOT Performing Work on the Great
Lakes); Generator (&/or 150 KW or Over); Heaters (Mechanical); High
Pressure Utility Locating Machine (Daylighting Machine); Loading Machine
(Conveyor); Post Hole Digger or Driver; Refrigeration Plant or Freeze
Machine; Rock, Stone Breaker; Skid Steer Loader (With or Without
Attachments); Vibratory Hammer or Extractor, Power Pack.

Boiler (Temporary Heat); Forklift; Greaser; Oiler.

Work Performed on the Great Lakes Including Diver; Wet Tender or
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including 70 Ton & Over Tug
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe
Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or
Welder.

Work Performed on the Great Lakes Including Deck Equipment Operator
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator;
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under), Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

Determination No. 201301875

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

524 31.89 18.11 50.00

525 30.51 19.99 50.50

526 30.44 19.10 49.54

527 37.45 19.45 56.90

528 37.45 19.45 56.90

529 27.75 19.15 46.90

530 27.75 19.15 46.90
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Includes roads, streets, alleys, trails, bridges, paths, racetracks, parking lots and driveways (except residential or
agricultural), public sidewalks or other similar projects (excluding projects awarded by the Wisconsin Department of
Transportation).

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Bricklayer, Blocklayer or Stonemason

Carpenter

Cement Finisher
Future Increase(s):

Add $1.87 on 6/1/13; Add $1.87 on 6/1/14; Add $1.87
on 6/1/15;Add $1.75 on 6/1/16.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.40/hr when the Wisconsin
Department of Transportation or responsible governing
agency requires that work be performed at night under
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.

Electrician

Fence Erector

Ironworker

Line Constructor (Electrical)

Painter

Pavement Marking Operator

Piledriver

Roofer or Waterproofer

Teledata Technician or Installer

Tuckpointer, Caulker or Cleaner

Underwater Diver (Except on Great Lakes)

Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION
ONLY

Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Determination No. 201301875

LOCAL STREET OR MISCELLANEOUS PAVING CONSTRUCTION

SKILLED TRADES

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

103 33.00 15.00 48.00

105 30.16 15.31 45.47

107 31.52 16.60 48.12

109 30.51 21.77 52.28

111 22.50 3.65 26.15

116 28.03 21.97 50.00

118 37.05 16.94 53.99

124 21.47 10.82 32.29

125 28.10 15.00 43.10

126 30.66 15.31 45.97

133 20.93 5.48 26.41

137 21.26 11.75 33.01

143 23.41 14.51 37.92

144 37.45 19.45 56.90

150 29.64 14.55 44.19

151 30.60 14.64 45.24
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Single Axle or Two Axle

Three or More Axle

Articulated, Euclid, Dumptor, Off Road Material Hauler
Future Increase(s):

Add $1/hr on 6/2/2013.

Pavement Marking Vehicle

Shadow or Pilot Vehicle

Truck Mechanic

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

General Laborer
Future Increase(s):

Add $1.70/hr on 6/1/2013; Add $1.60/hr on 6/1/2014.
Premium Increase(s):

Add $.10/hr for topman, air tool operator, vibrator or
tamper operator (mechanical hand operated), chain saw
operator and demolition burning torch laborer; Add
$.15/hr for bituminous worker (raker and luteman),
formsetter (curb, sidewalk and pavement) and strike off
man; Add $.20/hr for blaster and powderman; Add
$.25/hr for bottomman; Add $.35/hr for line and grade
specialist; Add $.45/hr for pipelayer. DOT PREMIUMS:
1) Pay two times the hourly basic rate on Sunday, New
Year's Day, Memorial Day, Independence Day, Labor
Day, Thanksgiving Day & Christmas Day. 2) Add
$1.25/hr for work on projects involving temporary traffic
control setup, for lane and shoulder closures, when
work under artificial illumination conditions is necessary
as required by the project provisions (including prep
time prior to and/or cleanup after such time period).

Determination No. 201301875

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

152 25.94 13.57 39.51

153 24.08 12.96 37.04

154 21.75 11.90 33.65

TRUCK DRIVERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

201 25.87 13.00 38.87

203 22.50 4.76 27.26

204 32.39 18.46 50.85

205 20.85 11.02 31.87

206 25.87 13.00 38.87

207 22.50 4.76 27.26

LABORERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

301 28.07 13.90 41.97
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Landscaper
Future Increase(s):

Add $1.70/hr on 6/1/13; Add $1.60/hr on 6/1/14.
Premium Increase(s):

DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and
shoulder closures, when work under artificial illumination
conditions is necessary as required by the project
provisions (including prep time prior to and/or cleanup
after such time period).

Flagperson or Traffic Control Person
Future Increase(s):

Add $1.70/hr on 6/1/2013; Add $1.60/hr on 6/1/2014.
Premium Increase(s):

DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr when the Wisconsin
Department of Transportation or responsible governing
agency requires that work be performed at night under
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.

Fiber Optic Laborer (Outside, Other Than Concrete Encased)

Railroad Track Laborer

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Crane, Tower Crane, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of Over 100 Tons, Self-Erecting
Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., Crane With
Boom Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With
Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Master
Mechanic.

Future Increase(s):
Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr night work premium.
See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.
wi.gov/hcci/labor-wages-eeo/index.shtm.

Determination No. 201301875

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

303 28.07 13.90 41.97

304 24.70 13.90 38.60

311 17.81 12.22 30.03

314 23.41 15.14 38.55

HEAVY EQUIPMENT OPERATORS
 CONCRETE PAVEMENT OR BRIDGE WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

541 35.22 19.90 55.12
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower
or Derrick, With or Without Attachments, With a Lifting Capacity of 100
Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity of 4,000
Lbs. & Under; Crane, Tower Crane Portable Tower, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;
Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot
(NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr night work premium.
See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.
wi.gov/hcci/labor-wages-eeo/index.shtm.

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. &
Under); Boring Machine (Directional, Horizontal or Vertical); Bridge
(Bidwell) Paver; Bulldozer or Endloader; Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Bump Cutter, Grinder, Planing or Grooving Machine;
Concrete Conveyor System; Concrete Laser/Screed; Concrete Paver
(Slipform); Concrete Pump, Concrete Conveyor (Rotec or Bidwell Type);
Concrete Slipform Placer Curb & Gutter Machine; Concrete Spreader &
Distributor; Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane
(10 Tons or Under); Crane With a Lifting Capacity of 25 Tons or Under;
Forestry Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Grout Pump; Hydro-Blaster
(10,000 PSI or Over); Loading Machine (Conveyor); Manhoist; Material or
Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole Digger or
Driver; Scraper (Self Propelled or Tractor Drawn) 5 cu yds or More
Capacity; Shoulder Widener; Sideboom; Skid Rig; Stabilizing or Concrete
Mixer (Self-Propelled or 14S or Over); Straddle Carrier or Travel Lift;
Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck Mounted
Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube Finisher;
Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.

Determination No. 201301875

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

542 34.72 19.90 54.62

543 33.22 18.16 51.38
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backfiller; Belting, Burlap, Texturing Machine; Broom or Sweeper;
Compactor (Self-Propelled or Tractor Mounted, Towed & Light
Equipment); Concrete Finishing Machine (Road Type); Environmental
Burner; Farm or Industrial Type Tractor; Fireman (Pile Driver & Derrick
NOT Performing Work on the Great Lakes); Forklift; Greaser; Jeep Digger;
Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the Great
Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;
Robotic Tool Carrier (WIth or Without Attachments); Self Propelled Chip
Spreader; Shouldering Machine; Skid Steer Loader (With or Without
Attachments); Telehandler; Tining or Curing Machine.

Future Increase(s):
Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr night work premium.
See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.
wi.gov/hcci/labor-wages-eeo/index.shtm.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Automatic Belt Conveyor & Surge Bin; Boiler (Temporary Heat);
Concrete Proportioning Plant; Crusher, Screening or Wash Plant;
Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure
Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress
Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone
Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;
Vibratory Hammer or Extractor, Power Pack.

Fiber Optic Cable Equipment.

Work Performed on the Great Lakes Including Diver; Wet Tender or
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including 70 Ton & Over Tug
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe
Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or
Welder.

Work Performed on the Great Lakes Including Deck Equipment Operator
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or more); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator;
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

Determination No. 201301875

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

544 33.96 19.90 53.86

545 31.89 18.19 50.08

546 25.74 15.85 41.59

547 37.45 19.45 56.90

548 37.45 19.45 56.90

549 27.75 19.15 46.90

550 27.75 19.15 46.90
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Crane, Tower Crane, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of Over 100 Tons, Self Erecting
Tower Crane With a Lifting Capacity of Over 4,000 Lbs., Crane With Boom
Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With Boom,
Leads and/or Jib Lengths Measuring 176 Ft or Over; Master Mechanic.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower
or Derrick, With or Without Attachments, With a Lifting Capacity of 100
Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity Of
4,000 Lbs. & Under; Crane, Tower Crane, Portable Tower, Pedestal
Tower or Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or
Under; Dredge (NOT Performing Work on the Great Lakes); Licensed
Boat Pilot (NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $1/hr on 6/2/2013.

Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt
Screed; Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under
130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Bituminous (Asphalt)
Plant & Paver, Screed; Boring Machine (Directional, Horizontal or
Vertical); Bulldozer or Endloader; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Concrete Conveyor System;
Concrete Laser/Screed; Concrete Slipform Placer Curb & Gutter Machine;
Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons or
Under); Crane With a Lifting Capacity of 25 Tons or Under; Forestry
Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000 PSI or
Over); Loading Machine (Conveyor); Manhoist; Material or Stack Hoist;
Mechanic or Welder; Milling Machine; Post Hole Digger or Driver; Railroad
Track Rail Leveling Machine, Tie Placer, Extractor, Tamper, Stone Leveler
or Rehabilitation Equipment; Roller (Over 5 Ton); Scraper (Self Propelled
or Tractor Drawn) 5 cu yds or More Capacity; Shoulder Widener;
Sideboom; Skid Rig; Stabilizing or Concrete Mixer (Self-Propelled or 14S
or Over); Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube
Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.

Backfiller; Broom or Sweeper; Compactor (Self-Propelled or Tractor
Mounted, Towed & Light Equipment); Concrete Finishing Machine (Road
Type); Environmental Burner; Farm or Industrial Type Tractor; Fireman
(Asphalt Plant, Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep Digger; Joint
Sawer (Multiple Blade); Launch (NOT Performing Work on the Great
Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;
Robotic Tool Carrier (With or Without Attachments); Roller (Rubber Tire, 5
Ton or Under); Self-Propelled Chip Spreader; Shouldering Machine; Skid
Steer Loader (With or Without Attachments); Telehandler.

Future Increase(s):
Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

Determination No. 201301875

HEAVY EQUIPMENT OPERATORS
 ASPHALT PAVEMENT OR OTHER WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

551 34.62 17.98 52.60

552 32.92 18.46 51.38

553 33.22 14.49 47.71

554 27.15 18.70 45.85
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge
Bin; Boiler (Temporary Heat); Crusher, Screening or Wash Plant;
Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure
Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress
Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone
Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;
Vibratory Hammer or Extractor, Power Pack.

Future Increase(s):
Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

Fiber Optic Cable Equipment.

Determination No. 201301875

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

555 33.67 19.55 53.22

556 25.74 15.85 41.59

*************************************************************** END OF RATES ***************************************************************
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 1 of 1 

DECEMBER 2013 

BUY AMERICA PROVISION 

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or 
enhances the value of a material subject to the requirements of Buy America. The 
exemption of this requirement is the minimal use of foreign materials if the total cost of 
such material permanently incorporated in the product does not exceed one-tenth of one 
percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is greater. For 
purposes of this paragraph, the cost is that shown to be the value of the subject products as 
they are delivered to the project. The contractor shall take actions and provide 
documentation conforming to CMM 2-28.5 to ensure compliance with this “Buy America” 
provision. 

http://roadwaystandards.dot.wi.gov/standards/cmm/cm-02-28.pdf#cm2-28.5  

Upon completion of the project certify to the engineer, in writing using department form 
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form WS4567 is available at: 

http://roadwaystandards.dot.wi.gov/standards/forms/ws4567.doc 

http://roadwaystandards.dot.wi.gov/standards/cmm/cm-02-28.pdf#cm2-28.4
http://roadwaystandards.dot.wi.gov/standards/forms/ws4567.doc
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  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  CONTRACT ITEMS 
 
 ------------------------------------------------------------------------------- 
      |201.0115 CLEARING  *P*   |               |                | 
  0010|                         |          2.650|                | 
      |                         |ACRE           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |201.0215 GRUBBING  *P*   |               |                | 
  0020|                         |          2.650|                | 
      |                         |ACRE           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0130 REMOVING CURB   |               |                | 
  0030|*P*                      |        157.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |205.0100 EXCAVATION      |               |                | 
  0040|COMMON  *P*              |     14,400.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |209.0100 BACKFILL        |               |                | 
  0050|GRANULAR                 |      3,640.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |213.0100 FINISHING       |               |                | 
  0060|ROADWAY (PROJECT)  01.   |          1.000|                | 
      |1133-03-70               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305.0110 BASE AGGREGATE  |               |                | 
  0070|DENSE 3/4-INCH           |         80.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305.0120 BASE AGGREGATE  |               |                | 
  0080|DENSE 1 1/4-INCH         |      6,970.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |416.0170 CONCRETE        |               |                | 
  0090|DRIVEWAY 7-INCH          |        355.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |455.0605 TACK COAT       |               |                | 
  0100|                         |        450.000|                | 
      |                         |GAL            |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20140114009              1133-03-70              N/A 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |465.0120 ASPHALTIC       |               |                | 
  0110|SURFACE DRIVEWAYS AND    |      2,430.000|                | 
      |FIELD ENTRANCES          |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |522.1012 APRON ENDWALLS  |               |                | 
  0120|FOR CULVERT PIPE         |          2.000|                | 
      |REINFORCED CONCRETE      |EACH           |                | 
      |12-INCH                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |606.0300 RIPRAP HEAVY    |               |                | 
  0130|                         |        226.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |608.0312 STORM SEWER     |               |                | 
  0140|PIPE REINFORCED CONCRETE |         57.000|                | 
      |CLASS III 12-INCH        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611.0530 MANHOLE COVERS  |               |                | 
  0150|TYPE J                   |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611.2005 MANHOLES 5-FT   |               |                | 
  0160|DIAMETER                 |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616.0100 FENCE WOVEN     |               |                | 
  0170|WIRE (HEIGHT)  01. 5-FT  |      1,105.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |619.1000 MOBILIZATION    |               |                | 
  0180|                         |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |625.0500 SALVAGED        |               |                | 
  0190|TOPSOIL                  |      3,350.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |627.0200 MULCHING        |               |                | 
  0200|                         |      4,190.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1504 SILT FENCE      |               |                | 
  0210|                         |      1,200.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |628.1520 SILT FENCE      |               |                | 
  0220|MAINTENANCE              |      1,200.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1905 MOBILIZATIONS   |               |                | 
  0230|EROSION CONTROL          |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1910 MOBILIZATIONS   |               |                | 
  0240|EMERGENCY EROSION        |          2.000|                | 
      |CONTROL                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.2002 EROSION MAT     |               |                | 
  0250|CLASS I TYPE A           |      1,340.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.2004 EROSION MAT     |               |                | 
  0260|CLASS I TYPE B           |        215.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7015 INLET           |               |                | 
  0270|PROTECTION TYPE C        |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7560 TRACKING PADS   |               |                | 
  0280|                         |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |629.0210 FERTILIZER TYPE |               |                | 
  0290|B                        |          3.000|                | 
      |                         |CWT            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |630.0130 SEEDING MIXTURE |               |                | 
  0300|NO. 30                   |         96.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |630.0200 SEEDING         |               |                | 
  0310|TEMPORARY                |        115.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20140114009              1133-03-70              N/A 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |632.0101 TREES (SPECIES, |               |                | 
  0320|ROOT, SIZE)  01.         |          2.000|                | 
      |NORTHERN CATALPA, B & B  |EACH           |                | 
      |2-INCH CAL               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0101 TREES (SPECIES, |               |                | 
  0330|ROOT, SIZE)  02. RED OAK,|          2.000|                | 
      |B & B, 2-INCH CAL        |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0101 TREES (SPECIES, |               |                | 
  0340|ROOT, SIZE)  03.         |          4.000|                | 
      |FLOWERING CRABAPPLE, B & |EACH           |                | 
      |B 1.5-INCH CAL           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0101 TREES (SPECIES, |               |                | 
  0350|ROOT, SIZE)  04.         |          4.000|                | 
      |JAPANESE TREE LILAC, B & |EACH           |                | 
      |B, 1.5-INCH CAL          |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0101 TREES (SPECIES, |               |                | 
  0360|ROOT, SIZE)  05. AUTUMN  |          4.000|                | 
      |BLAZE MAPLE, B & B       |EACH           |                | 
      |2-INCH CA                |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0101 TREES (SPECIES, |               |                | 
  0370|ROOT, SIZE)  06.         |          1.000|                | 
      |HACKBERRY, B & B, 2-INCH |EACH           |                | 
      |CAL                      |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0101 TREES (SPECIES, |               |                | 
  0380|ROOT, SIZE)  07. WHITE   |         13.000|                | 
      |SPRUCE, B & B, 6-FOOT HT |EACH           |                | 
      |                         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.0101 TREES (SPECIES, |               |                | 
  0390|ROOT, SIZE)  08. WHITE   |          2.000|                | 
      |PINE, B & B, 6-FOOT HT   |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |632.9101 LANDSCAPE       |               |                | 
  0400|PLANTING SURVEILLANCE    |         13.000|                | 
      |AND CARE CYCLES          |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20140114009              1133-03-70              N/A 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |643.0100 TRAFFIC CONTROL |               |                | 
  0410|(PROJECT)  01.           |          1.000|                | 
      |1133-03-70               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0300 TRAFFIC CONTROL |               |                | 
  0420|DRUMS                    |      1,030.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0900 TRAFFIC CONTROL |               |                | 
  0430|SIGNS                    |        412.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |645.0120 GEOTEXTILE      |               |                | 
  0440|FABRIC TYPE HR           |        480.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0035 SPECIAL  01.    |               |                | 
  0450|POND CLAY LINER          |        590.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0035 SPECIAL  02.    |               |                | 
  0460|TOPSOIL SPECIAL          |        128.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 SPECIAL  01.    |               |                | 
  0470|RESTRICTOR PIPE          |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 SPECIAL  02.    |               |                | 
  0480|YARD HYDRANT ASSEMBLY    |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 SPECIAL  03.    |               |                | 
  0490|SEDIMENTATION BASIN      |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0075 SPECIAL  01.    |               |                | 
  0500|STREET SWEEPING          |         30.000|                | 
      |                         |HRS            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0085 SPECIAL  01.    |               |                | 
  0510|TALL FESCUE SEED         |         65.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |SPV.0090 SPECIAL  01.    |               |                | 
  0520|WATER COPPER 2-INCH      |        194.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 SPECIAL  01.    |               |                | 
  0530|SALT STORAGE FACILITY    |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 SPECIAL  02.    |               |                | 
  0540|SURVEY PROJECT I.D.      |LUMP           |LUMP            | 
      |1133-03-70               |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 SPECIAL  03.    |               |                | 
  0550|TRUCK SCALE              |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0180 SPECIAL  01.    |               |                | 
  0560|QUARRIED LIMESTONE SLABS |        280.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
      |                                         | 
      | TOTAL BID                               |                           . 
 ------------------------------------------------------------------------------- 
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