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This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with 
the advertised request for proposals.  The bidder is to furnish and deliver all materials, and to perform all work for the 
improvement of the designated project in the time specified, in accordance with the appended Proposal Requirements 
and Conditions. 

Proposal Guaranty Required, $ 40,000.00 
Payable to:  Wisconsin Department of Transportation

Attach Proposal Guaranty on back of this PAGE. 

Bid Submittal Due 
Date:  May 13, 2014 
Time (Local Time): 9:00 AM 

Firm Name, Address, City, State, Zip Code

SAMPLE 
NOT FOR BIDDING PURPOSES 

Contract Completion Time 

Thirty (30) Working Days 
Assigned Disadvantaged Business Enterprise Goal 

  %
This contract is exempt from federal oversight. 

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined and 
carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before submitting this proposal 
or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any agreement, participated in any 
collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this proposal bid. 

 
Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet. 

Subscribed and sworn to before me this date                         
 
 

(Signature, Notary Public, State of Wisconsin)
 

 
(Print or Type Name, Notary Public, State Wisconsin) 

 
(Date Commission Expires) 

Notary Seal 

For Department Use Only 
Type of Work 

Common excavation, steel plate beam guard, base aggregate dense, HMA pavement, culvert pipe, bridge rehabilitation, ITS and 
erosion control. 
Notice of Award Dated Date Guaranty Returned 

 

 
(Bidder Signature) 

 
(Print or Type Bidder Name)

 
 

(Bidder Title) 

ditfnj
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 PLEASE ATTACH 
 PROPOSAL GUARANTY HERE 
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Effective with November 2007 Letting 
 
 PROPOSAL REQUIREMENTS AND CONDITIONS 
 
The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 
 
If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 
 
The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 
 
The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 
 
The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 
 
The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 
 
The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted.  
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 
 
The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



 

Effective with August 2007 Letting 

BID PREPARATION 
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Preparing the Proposal Schedule of Items 

A  General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior to 11:45 
AM of the last business day preceding the letting.  Submit bidding proposals using one of the 
following methods: 

1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted 
under a waiver of the electronic submittal requirements govern over bids submitted on the 
internet. 

(3) The department will provide bidding information through the department’s web site at 
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm.  The contractor is 
responsible for reviewing this web site for general notices as well as information regarding 
proposals in each letting.  The department will also post special notices of all addenda to each 
proposal through this web site no later than 4:00 P.M. local time on the Thursday before the 
letting.  Check the department’s web site after 5:00 P.M. local time on the Thursday before the 
letting to ensure all addenda have been accounted for before preparing the bid.  When bidding 
using methods 1 and 2 above, check the Bid Express™ on-line bidding exchange at 
http://www.bidx.com/ after 5:00 P.M. local time on the Thursday before the letting to ensure that 
the latest schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4) Interested parties can subscribe to the Bid Express™ on-line bidding exchange by following the 
instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL  32608-5371 

email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can demonstrate that 
those failures were beyond their control. 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda.  Notice of issuance of addenda is posted on the department’s web site at 
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm or by calling the 
department at (608) 266-1631.  Addenda can ONLY be obtained from the departments web site 
listed above or by picking up the addenda at the Bureau of Highway Construction, Room 601, 
4802 Sheboygan Avenue, Madison, WI, during regular business hours. 

B  Submitting Electronic Bids 

B.1  On the Internet 

(1) Do the following before submitting the bid: 

1. Have a properly executed annual bid bond on file with the department. 

2. Have a digital ID on file with and enabled by Info Tech Inc.  Using this digital ID will constitute the 
bidder's signature for proper execution of the bidding proposal. 

(2) In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of the 
standard specifications, submit the proposal on the internet as follows: 
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1. Download the latest schedule of items reflecting all addenda from the Bid Express™ web site. 

2. Use Expedite™ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of Expedite™ software and the Bid Express™ web site.  
Do not submit a bid on a printout with accompanying diskette or CD ROM or a paper bid.  If the 
bidder does submit a bid on a printout with accompanying diskette or a paper bid in addition to the 
internet submittal, the department will disregard the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard 
specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2  On a Printout with Accompanying Diskette or CD ROM 

(1) Download the latest schedule of items from the Wisconsin pages of the Bid Express™ web site 
reflecting the latest addenda posted on the department’s web site at 
http://www.dot.wisconsin.gov/business/engrserv/bid-letting-information.htm.  Use Expedite
™ software to prepare and print the schedule of items.  Provide a valid amount for all price fields. 
Follow instructions and review the help screens provided on the Bid Express™ web site to assure 
that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to the other 
proposal documents submitted to the department as a part of the bidder's sealed bid.  As a 
separate submittal not in the sealed bid envelop but due at the same time and place as the 
sealed bid, also provide the Expedite™ generated schedule of items on a 3 1/2 inch computer 
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character 
department-assigned bidder identification code from the top of the bidding proposal, and a list of 
the proposal numbers included on that diskette or CD ROM as indicated in the following example: 

Bidder Name 

BN00 

Proposals: 1, 12, 14, & 22 

 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for that 
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or other 
files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the Expedite™ generated schedule of items is the governing 
contract document and must conform to the requirements of section 102 of the standard 
specifications. If a printout needs to be altered, cross out the printed information with ink or 
typewriter and enter the new information and initial it in ink. If there is a discrepancy between the 
printout and the diskette or CD ROM, the department will analyze the bid using the printout 
information. 

(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the Expedite™ generated schedule of items is 
not the same on each page. 

2. The check code printed on the printout of the Expedite™ generated schedule of items is not the same 
as the check code for that proposal provided on the diskette or CD ROM. 
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3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C  Waiver of Electronic Submittal 

(1) The bidder may request a waiver of the electronic submittal requirements. Submit a written 
request for a waiver in lieu of bids submitted on the internet or on a printout with accompanying 
diskette or CD ROM.  Use the waiver that was included with the paper bid document sent to the 
bidder or type up a waiver on the bidder’s letterhead.  The department will waive the electronic 
submittal requirements for a bidding entity (individual, partnership, joint venture, corporation, or 
limited liability company) for up to 4 individual proposals in a calendar year. The department may 
allow additional waivers for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard specifications. 
The department charges the bidder a $75 administrative fee per proposal, payable at the time 
and place the department designates for receiving bids, to cover the costs of data entry. The 
department will accept a check or money order payable to: "Wisconsin, Dept. of Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the 
opening of bids unless the bidder requests on the waiver that they be billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the department 
may refuse to issue bidding proposals for future contracts to a bidding entity that owes the 
department administrative fees for a waiver of electronic submittal requirements. 



 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 
 

Proposal Number 
      

Project Number 
      

Letting Date 
      

Name of Principal 
      
Name of Surety 
      

State in Which Surety is Organized 
      

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.  
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

 
PRINCIPAL 

      
(Company Name)     (Affix Corporate Seal) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 

 
NOTARY FOR PRINCIPAL 

 

(Date) 
 

 

State of Wisconsin ) 

 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 

 
Notary Seal 

 

 
 
 
 
 
 
 
 
 
 
 
      
(Name of Surety)     (Affix Seal) 
 
(Signature of Attorney-in-Fact) 
 
 

 
NOTARY FOR SURETY 

 
(Date) 

 

 

State of Wisconsin ) 

 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 
 

Notary Seal 

 
 
IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond. 



 



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 
 
 
Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 
Wisconsin Department of Transportation 

 
 
This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 
 
This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 
 
Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 

give thirty (30) days written notice to the certificate holder indicated above. 
 
 
 
 
 
 
  

(Signature of Authorized Contractor Representative) (Date) 
 



 



March 2010 
 

LIST OF SUBCONTRACTORS 
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

 
No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 
 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 
 
 
 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
 RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 
 
Instructions for Certification 
 
1. By signing and submitting this proposal, the prospective contractor is providing the 

certification set out below. 
  
2. The inability of a person to provide the certification required below will not necessarily 

result in denial of participation in this covered transaction.  The prospective contractor shall 
submit an explanation of why it cannot provide the certification set out below.  The 
certification or explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction.  However, failure of the 
prospective contractor to furnish a certification or an explanation shall disqualify such 
person from participation in this transaction. 

 
3. The certification in this clause is a material representation of fact upon which reliance was 

placed when the department determined to enter into this transaction.  If it is later 
determined that the contractor knowingly rendered an erroneous certification in addition to 
other remedies available to the Federal Government the department may terminate this 
transaction for cause or default. 

 
4. The prospective contractor shall provide immediate written notice to the department to 

whom this proposal is submitted if at any time the prospective contractor learns that its 
certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances. 

 
5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 

transaction," "participant," "person," "primary covered transaction," "principal," "proposal," 
and "voluntarily excluded," as used in this clause, have the meanings set out in the 
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You 
may contact the department to which this proposal is being submitted for assistance in 
obtaining a copy of those regulations. 

 
6.  The prospective contractor agrees by submitting this proposal that, should this contract be 

entered into, it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by the department entering into 
this transaction. 

 
7. The prospective contractor further agrees by submitting this proposal that it will include the 

clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without 



 

  Page 2 of 2 

modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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Special Provisions 
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27. Installation of Temporary Emergency Pullouts, Item SPV.0060.06. .............................. 37 
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29. Sawing Pavement Deck Preparation Areas, Item SPV.0090.01. ..................................... 38 
30. Deck Crack Sealing, Item SPV.0090.02. ......................................................................... 39 
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STSP’S Revised June 15, 2013 

 
SPECIAL PROVISIONS 

 

1. General. 

Perform the work under this construction contract for Project 1023-02-80, Black River 
Falls – Tomah, CTH EW to STH 21//B-41-69, IH 94, Monroe County, Wisconsin as the 
plans show and execute the work as specified in the State of Wisconsin, Department of 
Transportation, Standard Specifications for Highway and Structure Construction, 2014 
Edition, as published by the department, and these special provisions. 
 
If all or a portion of the plans and special provisions are developed in the SI metric system 
and the schedule of prices is developed in the US standard measure system, the department 
will pay for the work as bid in the US standard system. 
100-005 (20130615) 

2. Scope of Work. 

The work under this contract shall consist of common excavation, base aggregate dense, 
HMA pavement, culvert pipe, ITS installations, guardrail, bridge repairs and all incidental 
items necessary to complete the work as shown on the plans and included in the proposal 
and contract. 
104-005 (20090901) 

3. Prosecution and Progress. 

Begin work within ten calendar days after the engineer issues a written notice to do so. 
 
Provide the time frame for construction of the project within the 2014 construction season 
to the engineer in writing within a month after executing the contract but at least 
14 calendar days before the preconstruction conference. Assure that the time frame is 
consistent with the contract completion time. Upon approval, the engineer will issue the 
notice to proceed within ten calendar days before the beginning of the approved time 
frame. 
 
To revise the time frame, submit a written request to the engineer at least two weeks 
before the beginning of the intended time frame. The engineer will approve or deny that 
request based on the conditions cited in the request and its effect on the department’s 
scheduled resources. 
 
Standard spec 108.4.2.2 is modified to include weekly progress meetings and bar chart 
progress schedule updates. 
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There shall be no IH-94 or USH 12 lane closures or contract work allowed on weekends 
from 10:00 AM Fridays through 7:00 PM Sundays. A minimum 3’ temporary gravel 
shoulder with a 4:1 slope must be in place if the contractor cannot complete work along 
I-94 or USH 12 by 10:00 AM on Fridays. 
 
If the contractor fails to have IH 94 open to two lanes of traffic in each direction by 
10:00 AM on Fridays, the department will assess the contractor $2500 in hourly damages 
for each hour, or portion thereof, for each lane that remains closed. An entire hour will be 
charged for any period of time within an hour that the lane remains closed beyond 10:00 
AM on Fridays. Hourly damages will be assessed using the administrative item Failing to 
Open Road to Traffic. 
 
If the contractor fails to have IH 94 and USH 12 open to two lanes of traffic in each 
direction by 10:00 AM on Thursday July 3 and September 25, the department will assess 
the contractor $2500 in hourly damages for each hour, or portion thereof, for each lane that 
remains closed. An entire hour will be charged for any period of time within an hour that 
the lane remains closed beyond 10:00 AM on Thursday July 3. No work shall be 
completed before 6:00 AM on Monday July 7. Hourly damages will be assessed using the 
administrative item Failing to Open Road to Traffic. 
 
In the event of an emergency closing of IH 94 which requires the use of USH 12 as an 
alternative route, the contractor shall immediately stop all construction activities and open 
the roadway to the end of working day condition. 
 
Limit the closure of CTH OO overpass rehabilitation to 14 working days. 
 
Supplement standard spec 108.11 as follows: 
 
If the contractor fails to complete the work necessary to reopen CTH OO to two lanes of 
traffic within 14 working days, the department will assess the contractor $10,000 in 
interim liquidated damages for each working day any CTH OO lanes remain closed 
beyond 14 working days. An entire working day will be charged for any period of time 
within a working day that the road remains closed beyond 12:01 AM. 
 
The department will not grant time extensions for the following: 

1.  Severe weather as specified in standard spec 108.10.2.2 
2. Labor disputes that are not industry wide. 
3. Delays in material deliveries. 

 
If contract time expires prior to completing all work specified in the contract, additional 
liquidated damages will be affixed according to standard spec 108.11. 
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4. Traffic. 

Supplement the requirements of standard spec 643 as follows: 
 
Provide the minimum advance notification to the engineer for following: 
 
Lane closures (without width, height, or weight restriction)    3 business days 
Extended closure hours        7 calendar days 
Local Street openings/closings     14 calendar days 
Lane closures (with width, height, or weight restriction)  14 calendar days 
Project Start        14 calendar days 
Construction stage changes      14 calendar days 
Detours        14 calendar days 
 
Notify the engineer if there are any changes in the schedule, early completions, or 
cancellations of scheduled work. Failure to provide advance notification may result in 
non-compensable delays to the contractor. No time extensions will be granted for these 
delays. 
 
Coordinate all arrangements for handling traffic with the engineer before work is started 
on a new stage of construction that will change the traffic pattern existing at the time. 
Ensure that all traffic control devices are in place and approved by the engineer before 
beginning each stage. 
 
Maintain two lanes of IH 94 and USH 12 traffic in each direction at all times unless within a 
permitted single lane closures period as defined in these special provisions. 
 
A maximum of two lane closures are allowed in each direction of travel provided they are 
for the same lane and there is a minimum of 3 miles of separation from the end of one lane 
closure to the first arrow board of a subsequent lane closure. 
 
Keep all entrance and exit ramps open to traffic at all times. 
 
Conduct construction and hauling operations in such a manner that minimizes the duration 
and intensity of interference to the free flow of vehicles on IH 94, CTH OO and USH 12. 
This includes the following: 
 

A. Do not park or store any equipment, vehicles, or construction materials within 
the right-of-way of IH 94 or USH 12 traveled roadways. Parking and storage 
of equipment, vehicles and construction materials shall be permitted within 
right-of-way of CTH OO during the interim closure of CTH OO. 

 
B. No vehicle or piece of equipment will be permitted to directly cross live traffic 

lanes. 
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C. Equip all vehicles and machines used to transport materials or supplies to the work 
site which are operated on the traveled roadway, with hazard identification beam 
(flashing yellow signal) 5-1/2 inch minimum diameter. The beam shall be visible 
from 360 degrees and shall be in operation when the vehicle is within the roadway 
or shoulder area. 

 
D. Have available at all times, sufficient experienced personnel to promptly install, 

remove, and reinstall the required traffic control devices to route traffic in 
accordance to the plans, these special provisions, and as directed by the engineer. 

 
E. Do not use existing median crossovers for storage of equipment or materials. 

 
F. Do not use any maintenance crossovers or any other median crossovers unless a left 

lane closure is in place for entry and exit. Violators will be restricted from working 
on the project for the remainder of the contract time and any material they are 
hauling will not be paid. 

 
G. Interstate access control shall remain intact during construction. 

 
H. Immediately clean up all debris falling onto the roadway. 

 
Access to and from the roadway shall be at the existing interchange ramps. 
 
Construction vehicles shall move with traffic and shall be able to accelerate with IH 94 
and USH 12 traffic prior to merging with it. 
 
Do not disturb, remove, or obliterate any traffic control signs, advisory signs, shoulder 
delineators, or beam guard, in place along the traveled roadways not designated for 
removal without the approval of the engineer. 
 
Reinstall or replace any signs, delineators, guard rail or any other item damaged during 
construction operations at the contractor’s expense. 
 
No lane closures shall be permitted on IH 94 for work to be done on Structure B-41-0069 
rehabilitation. 
 
All sections of guard rail shall be completed prior to reopening lanes. 

5. Holiday Work Restrictions. 

Do not perform work on, nor haul materials of any kind along or across any portion of the 
highway carrying IH 94 or USH 12 traffic, and entirely clear the traveled way and 
shoulders of such portions of the highway of equipment, barricades, signs, lights, and any 
other material that might impede the free flow of traffic during the following holiday 
periods: 
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· From 10:00 AM Friday, May 23, 2014 to 6:00 AM Tuesday, May 27, 2014 for 
Memorial Day; 

· From 10:00 AM Thursday, July 3, 2014 to 6:00 AM Monday, July 7, 2014 for 
Independence Day; 

· From 10:00 AM Friday, August 29, 2014 to 6:00 AM Tuesday, September 2, 2014 
for Labor Day; 

· From 10:00 AM Thursday, September 25, 2014 to 6:00 AM Monday, 
September 29, 2014 for Cranfest. 
 

CTH OO cannot be closed to traffic during the holidays listed above. 
 
107-005 (20050502) 

6. Utilities. 

This project comes under the provisions of Administrative Rule TRANS 220. 
 
The following utility companies have facilities within the project area; however, no 
adjustments are anticipated: 
 

AT&T Legacy 
ATC 
Alliant Energy 
CenturyLink 
Charter 
Dairyland Power Cooperative 
Oakdale Electric Cooperative 
We Energies 
WisDOT 
WisDOT RWIS 

 
If utility conflicts occur, they will be adjusted during construction in coordination with the 
contractor. 

7. Archeological Site Protection. 

The department has identified cultural resources within the project limits. The sites are 
located near the following: 
 

A. Station 2707+00 and Station 2715+00. 
B. 2736+00 and Station 2741+00. 
C. BMO-0069 (Township Cemetery) located between Station 2738+66 and Station 

2741+43. 
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The SHPO has granted concurrence for construction in the areas, provided the following 
stipulations are strictly enforced: 
 
The contractor shall not allow any equipment, construction vehicles or personal vehicles to 
leave the roadway in these designated areas. The roadway is defined as both eastbound and 
westbound traveled lanes and shoulder. 
 
When construction activities have been concluded for the day, all construction equipment, 
construction vehicles or personal vehicles shall be parked in areas suitable for commercial 
parking and shall not be parked on any agricultural lands or lawns within the designated 
areas. 
 
In the event equipment needs to be staged, mobilized, or moved in any manner that 
extends beyond the roadway, at or near these locations, coordination with the on-site 
WisDOT engineer and WisDOT cultural resources is required to ensure protection of these 
sites. WisDOT-CR point of contact is Jim Becker, (608) 261-0137 or Lynn Cloud, 
(608) 266-0099. 

8. Notice to Contractor, Asbestos Containing Materials on Structure 
B-41-0069. 

John Roelke, License Number AII-119523, inspected Structure B-41-69 for asbestos on 
October 11th, 2011. Regulated Asbestos Containing Material (RACM) was found on this 
structure in the following locations and quantities: 15 sq. ft. was found in the gasket 
material beneath the bridge railing shoulder bracket and the top of the concrete parapet. 
This gasket material contains 3% Chrysotile type asbestos. 
 
A copy of the inspection report is available from: Jim Savoldelli, WisDOT SW Region, 
La Crosse office, (608) 785-9063. Locations of asbestos containing material are noted on 
the plan set. Do not disturb any asbestos containing material. Should asbestos containing 
material be disturbed, stop work immediately, notify the engineer, and the engineer will 
notify the department’s Bureau of Technical Services at (608) 266-1476 for an emergency 
response in accordance to standard spec 107.24. Keep material wet until it is abated.  
107-120 (20120615) 

9. Intelligent Transportation Systems (ITS) – Control of Materials. 

Standard spec 106.2 – Supply Source and Quality 
Supplement standard spec 106.2 with the following: 
 
The department will furnish a portion of equipment to be installed by the contractor. This 
department-furnished equipment includes the following: 
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Department-Furnished Items 
CCTV Camera Pole 

Solar Power Generation System 
CCTV Camera 

Pole Mounted Cabinet 
Ethernet Switch 

Ethernet Video Encoder 
Microwave Detector 

Fiber Optic Cable 
Fiber Optic Splice Enclosure 

Fiber Optic Termination Panel 
Serial Communications Radio 

Yagi Antenna 
 
Pick-up small department-furnished equipment, such as communications devices, cameras, 
and controllers, from the department’s Statewide Traffic Operations Center (STOC), 
433 W. St. Paul Ave., Milwaukee, WI 53203 at a mutually agreed upon time during 
normal state office hours. Contact the department’s STOC at (414) 227-2166 to coordinate 
pick-up of equipment. 
 
Large department-furnished equipment, such as camera poles will be delivered by the 
supplier to a contractor-controlled site within Monroe County. Delivery will not 
necessarily be in a “just in time” manner. Store the equipment until field installation. 
Provide location details and a contact for delivery coordination upon receiving the 
contract’s Notice to Proceed. 
 
Transportation of the equipment between the electric shop and the field or interim 
location(s) shall be the responsibility of the contractor. 
 
Standard spec 106.3 – Approval of Materials 
Supplement standard spec 106.3 with the following: 
 
Design/Shop Drawings 
Prior to the purchase and/or fabrication of any of the components listed herein, and for any 
non-catalog item shown on the Material and Equipment List specified above, and no more 
than 30 days after notice to proceed, submit five copies of design drawings and shop 
drawings, as required, to the department for review. The items and the drawings that 
represent them shall meet the requirements of the standard specifications. 
 
Design drawing submissions shall consist of signed and certified designs, design drawings, 
calculations, and material specifications for required items. 
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Shop drawings will be required for, but not limited to the following: 
· Mounting assemblies for the vehicle speed and classification sensors, including 

their attachment to the structure. 
· Mounting LED warning signs to the sign structure. 
· Mounting detail for dynamic message signs. 
· Any contractor-designed structure or foundation. 

 
The department will complete its review of the material within 30 days from the date of 
receipt of the submission, unless otherwise specified. The department will advise the 
contractor, in writing, as to the acceptability of the material submitted. The department 
may determine that if no exceptions were taken for the item, it is approved, and no further 
action is required by the contractor; or the item may be partially or totally rejected, in 
which case modify and/or amend the submittal as required by the department and resubmit 
the item within 14 days. At this time, the review and approval cycle described above will 
begin again. 
670-005 (20100709) 

10. Intelligent Transportation Systems – General Requirements. 

A  Description 
A.1  General 
This contract includes furnishing and installing elements for an Intelligent Transportation 
System (ITS) in or along the existing roadway as shown on the plans. 
 
Unusual aspects of this project include: 
 

· The project includes working on cables and equipment that are carrying data 
between roadside equipment and the department’s Statewide Traffic Operations 
Center (STOC). Interruption of this service is not expected to perform this work. If 
an interruption is determined necessary, it must be done on a weekend, and must be 
done in a way that minimizes communication outages for the existing equipment. 
Notify the department’s STOC at least 48 hours in advance of the planned 
interruption. 

· The department will furnish some of the equipment to be installed. Make a 
reasonable effort to discover defects in that equipment prior to installing it. 

 
A.2  Surge Protection 
Equip every ungrounded conductor wire entering or leaving any equipment cabinet with a 
surge protector. For purposes of this section, multiple cabinets on a single pole or 
foundation are considered a single cabinet. 
 



1023-02-80  10 of 39 

B  Materials 
B.1  General 
Only furnish equipment and component parts for this work that are new and have high 
quality workmanship. All controls, indicators, and connectors shall be clearly and 
permanently labeled in a manner approved by the engineer. All equipment of each type 
shall be identical. 
 
All electrical equipment shall conform to the standards and requirements of the Wisconsin 
Electrical Code, the National Electrical Manufacturers Association (NEMA), National 
Electric Safety Council (NESC), Underwriter’s Laboratory Inc. (UL) or the Electronic 
Industries Association (EIA), when applicable. All materials and workmanship shall 
conform to the requirements of the National Electrical Code (NEC), Rural Electrification 
Administration (REA), Standards of the American Society for Testing and Materials 
(ASTM), American Association of State Highway and Transportation Officials 
(AASHTO), requirements of the plans these special provisions, the standard specifications, 
and to any other codes, standards, or ordinances that may apply. All system wiring, 
conduit, grounding hardware and circuit breakers shall be in conformance with the 
National Electrical Code. Whenever reference is made to any of the standards mentioned, 
the reference shall be considered to mean the code, ordinance, or standard that is in effect 
at the time of the bid advertisement. 
 
B.2  Outdoor Equipment 
All conductive connectors, pins (except pins connected by soldering), and socket contacts 
shall be gold plated. Acrylic conformal coating shall protect each circuit board side that 
has conductive traces. Except for integrated circuits containing custom firmware, all 
components shall be soldered to the printed circuit board. 
 
To prevent galvanic corrosion, all connections between dissimilar metals shall incorporate 
a means of keeping moisture out of the connection. Where the connection need not 
conduct electricity, interpose a non-absorbing, inert material or washer between the 
dissimilar metals. Use nonconductive liners and washers to insulate fasteners from 
dissimilar metals. Where the connection must conduct electricity, use a conductive sealant 
between the dissimilar metals. Alternatively, use an insulating gasket and a bond wire 
connecting the two metal parts. 
 
B.3  Custom Equipment 
Equipment that is not part of the manufacturer’s standard product line, or that is made or 
modified specifically for this project, shall conform to the following requirements: 
 
Where practical, electronics shall be modular plug-in assemblies to facilitate maintenance. 
Such assemblies shall be keyed to prevent incorrect insertion of modules into sockets. 
 
All components shall be available from multiple manufacturers as part of the 
manufacturers’ standard product lines. All must be clearly labeled with the value, part 
number, tolerance, or other information sufficient to enable a technician to order an exact 
replacement part. 
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Lamps used for indicator purposes shall be light-emitting diodes. 
 
The printed circuit boards shall be composed of “two-ounce” copper on 1/16-inch thick 
fiberglass epoxy or equivalent type construction. Holes that carry electrical connections 
from one side of the boards to the other shall be completely plated through. Multilayer 
printed circuit boards shall not be used. The name or reference number used for the board 
in the drawings and maintenance manuals supplied to the department shall be permanently 
affixed to each board. 
 
All components shall be mounted so that the identifying markings are visible without 
moving or removing any part, if practical. 
 
B.3  Environmental Conditions 
Equipment shall continue to operate as specified under the following ranges of 
environmental conditions, except as noted in the specifications for individual pieces of 
equipment. 
 

1. Vibration and Shock: Vehicle speed and classification sensors and any other 
equipment mounted atop poles or on structures shall not be impaired by the 
continuous vibration caused by winds (up to 90 mph with a 30 percent gust factor) 
and traffic. 

2. Duty Cycle: Continuous 
3. Electromagnetic Radiation: The equipment shall not be impaired by ambient 

electrical or magnetic fields, such as those caused by power lines, transformers, 
and motors. The equipment shall not radiate signals that adversely affect other 
equipment. 

4. Electrical Power: 
a. Operating power: The equipment shall operate on 120-volts, 60-Hz, single-

phase unless otherwise specified. It shall conform to its specified performance 
requirements when the input voltage varies from 89 to 135 volts and the 
frequency varies +3 Hz. 
 

b. High frequency interference: The equipment operation shall be unaffected by 
power supply voltage spikes of up to 150 volts in amplitude and 10 
microseconds duration. 
 

c. Line voltage transients: The equipment operation shall be unaffected by 
voltage transients of plus or minus 20 percent of nominal line voltage for a 
maximum duration of 50 milliseconds. Equipment in the field shall meet the 
power service transient requirements of NEMA Standard TS-2 when connected 
to the surge protectors in the cabinets. 
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5. Temperature and Humidity: 
a. Field equipment: Equipment in the field shall meet the temperature and 

humidity requirements of NEMA Standard TS-2. Liquid crystal displays shall 
be undamaged by temperatures as high as 165 degrees F, and shall produce a 
usable display at temperatures up to 120 degrees F. 

b. Equipment in Controlled Environments shall operate normally at any 
combination of temperatures between 50 degrees F and 100 degrees F, and 
humidity’s between 5 percent and 90 percent, non-condensing, and with a 
temperature gradient of 9 degrees F per hour. 

 
B.4  Patch Cables and Wiring 
All cables and wiring between devices installed in a single cabinet, or in separate cabinets 
sharing a single concrete base, will be considered incidental to the installation of the 
devices and no separate payment will be made for them. It is anticipated that this will 
include fiber optic patch cables between termination panels and Ethernet switches, 
10 / 100 MBPS Ethernet cables, RS-232 cables between individual devices and terminal 
servers, and power cables between individual devices and power sources within the 
cabinets. 
 
B.5  Surge Protection 
Low-voltage signal pairs, including twisted pair communication cable(s) entering each 
cabinet shall be protected by two-stage, plug-in surge protectors and shall be installed on 
both ends of camera control cables. The protectors shall meet or exceed the following 
minimum requirements: 
 

· The protectors shall suppress a peak surge current of up to 10k amps. 
· The protectors shall have a response time less than one nanosecond. 
· The protector shall clamp the voltage between the two wires at a voltage that is no 

more than twice the peak signal voltage, and clamp the voltage between each wire 
and ground at 50 volts. 

· The first stage of protection shall be a three-element gas discharge tube, and the 
second stage shall consist of silicon clamping devices. 

· The protector shall also contain a resettable fuse (PTC) to protect against excessive 
current. 

· There shall be no more than two pairs per protector. 
· It shall be possible to replace the protector without using tools. 

 
Cables carrying power to curve signs shall be protected at the cabinet by grounded metal 
oxide varistors of appropriate voltages. The varistors must be at least 0.8 inch in diameter. 
 
C  Construction 
C.1  Thread Protection 
Provide rust, corrosion, and anti-seize protection at all thread assemblies of metallic parts 
by coating (non-spray) the mating surfaces with an approved compound. Failure to use an 
approved compound will result in no payment for the items to which coating was to have 
been applied. 
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C.2  Cable Installation 
When installing new cables into conduits containing existing cables, remove the existing 
cables and reinstall the existing cables simultaneously with the new cables. Take every 
precaution necessary to protect the existing cables. In the event of avoidable damage to the 
existing cables, replace all damaged cables, in-kind, at no additional expense to the 
department. When cables are pulled into conduit, use a cable pulling lubricant approved by 
the cable manufacturer. Submit documentation supporting manufacturer approval of the 
lubricant to the engineer. 
 
C.3  Wiring 
Every conductor, except a conductor contained entirely within a single piece of equipment, 
must terminate either in a connector or on a terminal block. Provide and install the 
connectors and terminal blocks where needed, without separate payment. Use approved 
splice kits instead of connectors and terminal blocks for underground power cable splices. 
 
Permanently label and key connectors to preclude improper connection. Obtain prior 
engineer approval for the labeling method(s) prior to use. 
 
Terminal blocks must be affixed to panels that permanently identify the block and what 
wire connects to each terminal. This may be accomplished by silk screening or by 
installing a laminated printed card under the terminal block, with the labels on portions of 
the card that extend beyond the block. Installation of terminal blocks by drilling holes in 
the exterior wall of the cabinet is not acceptable. 
 
Use barriers to protect personnel from accidental contact with all dangerous voltages. 
 
Do not install conductors carrying AC power in the same wiring harness as conductors 
carrying control or communication signals. 
 
Arrange wiring, including fiber optic pigtails, so that any removable assembly can be 
removed without disturbing wiring that is not associated with the assembly being removed. 
 
Communication and control cables may not be spliced underground, except where 
indicated on the plans. 
 
Cables in the Statewide Traffic Operations Center or in communication hubs, which are 
not contained within a single cabinet, shall have at least 10 feet of slack. 
 
C.4  System Operations 
If the contractor’s operations unexpectedly interrupt Intelligent Transportation Systems 
(ITS) service, notify the engineer immediately and restore service within 24 hours. Repair 
all damaged facilities to the condition existing before the interruption. If service is not 
restored within 24 hours, the department may restore service to any operating device and 
deduct restoration costs from payments due the contractor. 
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C.5  Surge Protection 
Arrange the equipment and cabinet wiring to minimize the distance between each 
conductor’s point of entry and its protector. Locate the protector as far as possible from 
electronic equipment. Ensure that all wiring between the surge protectors and the point of 
entry is free from sharp bends. 
 
D  Measurement 
No separate measurement will be made for the work described in this article. 
 
E  Payment 
No separate payment will be made for the work described in this article. All work 
described in this article shall be included under the ITS items in the contract. 
670-010 (20100709) 

11. Debris Containment B-41-0069, Item 203.0225.S.01. 

A  Description 
This special provision describes providing a containment system to prevent debris from 
structure removal, reconstruction, or other construction operations from falling onto 
facilities located under the structure. Using this containment system does not relieve the 
contractor of requirements under standard spec 107.17 and standard spec 107.19 or 
requirements under a US Army Corps of Engineers Section 404 Permit. 
 
B  (Vacant) 
 
C  Construction 
Prior to starting work, submit a debris containment plan to the engineer for review. 
Incorporate engineer-requested modifications. Do not start work over IH 94 until the 
engineer approves the debris containment plan. 
 
Maintain adequate protection throughout construction for people and property within the 
potential fall zone. Ensure that a containment system capable of protecting underlying 
facilities from falling construction debris is in place before beginning deck repair, parapet 
removal, or other operations that may generate debris. 
 
At least 15 working days before conducting potential debris generating operations, contact 
the following owners or lessees: 

1. Brian Meyer 
3550 Mormon Coulee Road 
La Crosse, WI  54601 
Brian.meyer@dot.wi.gov 
(608) 789-5676 

 
D  Measurement 
The department will measure Debris Containment B-41-0069 as a single lump sum unit of 
work for each structure acceptably completed. 
 

mailto:Brian.meyer@dot.wi.gov
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E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
203.0225.S.01 Debris Containment B-41-0069 LS 
 
Payment is full compensation for furnishing, installing, maintaining, and removing a 
debris containment system. 
203-010 (20080902) 

12. QMP Base Aggregate. 

A  Description 
A.1  General 
(1) This special provision describes contractor quality control (QC) sampling and testing 

for base aggregates, documenting those test results, and documenting related 
production and placement process changes. This special provision also describes 
department quality verification (QV), independent assurance (IA), and dispute 
resolution. 

 
(2) Conform to standard spec 301, standard spec 305, and standard spec 310 as modified 

here in this special provision. Apply this special provision to material placed under all 
of the Base Aggregate Dense and Base Aggregate Open Graded bid items, except do 
not apply this special provision to material classified as reclaimed asphaltic pavement 
placed under the Base Aggregate Dense bid items. 

 
(3) Do not apply this special provision to material placed under the Aggregate Detours, 

Salvaged Asphaltic Pavement Base, Breaker Run, Select Crushed, Pit Run, Subbase, or 
Riprap bid items. 

 
(4) Provide and maintain a quality control program, defined as all activities related to and 

documentation of the following: 
1. Production and placement control and inspection. 
2. Material sampling and testing. 

 
(5) Chapter 8 of the department’s construction and materials manual (CMM) provides 

additional detailed guidance for QMP work and describes required sampling and 
testing procedures. The contractor may obtain the CMM from the department’s web 
site at: 

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm 
 
A.2  Contractor Testing for Small Quantities 
(1) The department defines a small quantity, for each individual Base Aggregate bid item, 

as a plan quantity of 9000 tons or less of material as shown in the schedule of items 
under that bid item. 

 

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm
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(2) The requirements under this special provision apply equally to a small quantity for an 
individual bid item except as follows: 
1. The contractor need not submit a full quality control plan but shall provide an 

organizational chart to the engineer including names, telephone numbers, and 
current certifications of all persons involved in the quality control program for 
material under affected bid items. 

2. Divide the aggregate into uniformly sized sublots for testing as follows: 
Plan Quantity Minimum Required Testing 

≤ 1500 tons One test from production, load-out, or 
placement at the contractor’s option[1] 

> 1500 tons and ≤ 6000 tons Two tests of the same type, either from 
production, load-out, or placement at 
the contractor’s option[1] 

> 6000 tons and ≤ 9000 tons Three placement tests[2] [3] 
[1] If using production tests for acceptance, submit test results to the engineer for 

review prior to incorporating the material into the work. Production test results are 
valid for a period of 3 years. 

[2] For 3-inch material, obtain samples at load-out. 
[3] If the actual quantity overruns 9000 tons, create overrun sublots to test at a rate of 

one additional placement test for each 3000 tons, or fraction of 3000 tons, of 
overrun. 

3. No control charts are required. Submit aggregate load-out and placement test 
results to the engineer within one business day of obtaining the sample. Assure that 
all properties are within the limits specified for each test. 

4. Department verification testing is optional for quantities of 6000 tons or less. 
 
(3) Material represented by a sublot with any property outside the specification limits is 

nonconforming. The department may reject material or otherwise determine the final 
disposition of nonconforming material as specified in standard spec 106.5. 

 
B  Materials 
B.1  Quality Control Plan 
(1) Submit a comprehensive written quality control plan to the engineer at or before the 

pre-construction meeting. Do not place base before the engineer reviews and 
comments on the plan. Construct the project as that plan provides. 

 
(2) Do not change the quality control plan without the engineer’s review. Update the plan 

with changes as they become effective. Provide a current copy of the plan to the 
engineer and post in each of the contractor’s laboratories as changes are adopted. 
Ensure that the plan provides the following elements: 
1. An organizational chart with names, telephone numbers, current certifications 

and/or titles, and roles and responsibilities of QC personnel. 
2. The process used to disseminate QC information and corrective action efforts to the 

appropriate persons. Include a list of recipients, the communication means that will 
be used, and action time frames. 
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3. A list of source and processing locations, section and quarter descriptions, for all 
aggregate materials requiring QC testing. 

4. Test results for wear, sodium sulfate soundness, freeze/thaw soundness, and 
plasticity index of all aggregates requiring QC testing. Obtain this information 
from the region materials unit or from the engineer. 

5. Descriptions of stockpiling and hauling methods. 
6. Locations of the QC laboratory, retained sample storage, and where control charts 

and other documentation is posted. 
7. An outline for resolving a process control problem. Include responsible personnel, 

required documentation, and appropriate communication steps. 
 
B.2  Personnel 
(1) Have personnel certified under the department’s highway technician certification 

program (HTCP) perform sampling, testing, and documentation as follows: 
Required Certification Level: Sampling or Testing Roles: 

Aggregate Technician IPP 
Aggregate Sampling Technician 
Aggregate Assistant Certified Technician (ACT-AGG) 
 

Aggregate Sampling[1] 

Aggregate Technician IPP 
Aggregate Assistant Certified Technician (ACT-AGG) 

Aggregate Gradation Testing, 
Aggregate Fractured Particle 
Testing, Aggregate Liquid 
Limit and Plasticity Index 
Testing 

[1] Plant personnel under the direct observation of an aggregate technician certified at 
level one or higher may operate equipment to obtain samples. 

 
(2) A certified technician must coordinate and take responsibility for the work an ACT 

performs. Have a certified technician ensure that all sampling and testing is performed 
correctly, analyze test results, and post resulting data. No more than one ACT can 
work under a single certified technician. 

 
B.3  Laboratory 
(1) Perform QC testing at a department-qualified laboratory. Obtain information on the 

Wisconsin laboratory qualification program from: 
Materials Management Section 
3502 Kinsman Blvd. 
Madison, WI 53704 
Telephone: (608) 246-5388 

http://www.dot.state.wi.us/business/engrserv/lab-qualification.htm 
 
B.4  Quality Control Documentation 
B.4.1  General 
(1) Submit base aggregate placement documentation to the engineer within 10 business 

days after completing base placement. Ensure that the submittal is complete, neatly 
organized, and includes applicable project records and control charts. 

http://www.dot.state.wi.us/business/engrserv/lab-qualification.htm
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B.4.2  Records 
(1) Document all placement observations, inspection records, and control adjustments 

daily in a permanent field record. Also include all test results in the project records. 
Provide test results to the engineer within 6 hours after obtaining a sample. For 3-inch 
base, extend this 6-hour limit to 24 hours. Post or distribute tabulated results using a 
method mutually agreeable to the engineer and contractor. 

 
B.4.3  Control Charts 
(1) Plot gradation and fracture on the appropriate control chart as soon as test results are 

available. Format control charts according to CMM 8.30. Include the project number 
on base placement control charts. Maintain separate control charts for each base 
aggregate size, source or classification, and type. 

 
(2) Provide control charts to the engineer within 6 hours after obtaining a sample. For 3-

inch base, extend this 6-hour limit to 24 hours. Post or distribute charts using a method 
mutually agreeable to the engineer and contractor. Update control charts daily to 
include the following: 
1. Contractor individual QC tests. 
2. Department QV tests. 
3. Department IA tests. 
4. Four-point running average of the QC tests. 

 
(3) Except as specified under B.8.2.1 for nonconforming QV tests, include only QC tests 

in the running average. The contractor may plot process control or informational tests 
on control charts, but do not include these tests, conforming QV tests, or IA tests in the 
running average. 

 
B.5  Contractor Testing 
(1) Test gradation, fracture, liquid limit and plasticity index during placement for each 

base aggregate size, source or classification, and type. 
 
(2) Test gradation once per 3000 tons of material placed. Determine random sample 

locations and provide those sample locations to the engineer. Obtain samples after the 
material has been bladed, mixed, and shaped but before compacting; except collect 3-
inch samples from the stockpile at load-out. Do not sample from material used to 
maintain local traffic or from areas of temporary base that will not have an overlying 
pavement. On days when placing only material used to maintain local traffic or only 
temporary base that will not have an overlying pavement, no placement testing is 
required. 

 
(3) Split each contractor QC sample and identify it according to CMM 8.30. Retain the 

split for 7 calendar days in a dry, protected location. If requested for department 
comparison testing, deliver the split to the engineer within one business day. 
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(4) The engineer may require additional sampling and testing to evaluate suspect material 
or the technician’s sampling and testing procedures. 

 
(5) Test fracture for each gradation test until the fracture running average is above the 

lower warning limit. Subsequently, the contractor may reduce the frequency to one test 
per 10 gradation tests if the fracture running average remains above the warning limit. 

 
(6) Test the liquid limit and plasticity index for the first gradation test. Subsequently, test 

the liquid limit and plasticity index a minimum of once per 10 gradation tests. 
 
B.6  Test Methods 
B.6.1  Gradation 
(1) Test gradation using a washed analysis conforming to the following as modified in 

CMM 8.60: 
 Gradation............................................................................................... AASHTO T 27 
 Material finer than the No. 200 sieve.................................................... AASHTO T 11 
 
(2) For 3-inch base, if 3 consecutive running average points for the percent passing the No. 

200 sieve are 8.5 percent or less, the contractor may use an unwashed analysis. Wash 
at least one sample out of 10. If a single running average for the percent passing the 
No. 200 sieve exceeds 8.5 percent, resume washed analyses until 3 consecutive 
running average points are again 8.5 percent passing or less. 

 
(3) Maintain a separate control chart for each sieve size specified in standard spec 305 or 

standard spec 310 for each base aggregate size, source or classification, and type. Set 
control and warning limits based on the standard specification gradation limits as 
follows: 
1. Control limits are at the upper and lower specification limits. 
2. There are no upper warning limits for sieves allowing 100 percent passing and no 

lower control limits for sieves allowing 0 percent passing. 
3. Dense graded warning limits, except for the No. 200 sieve, are 2 percent within the 

upper and lower control limits. Warning limits for the No. 200 sieve are set 0.5 
percent within the upper and lower control limits. 

4. Open graded warning limits for the 1-inch, 3/8-inch, and No. 4 sieves are 2 percent 
within the upper and lower control limits. Upper warning limits for the No. 10, No. 
40, and No. 200 sieves are 1 percent inside the upper control limit. 

 
B.6.2  Fracture 
(1) Test fracture conforming to CMM 8.60. The engineer will waive fractured particle 

testing on quarried stone. 
 
(2) Maintain a separate fracture control chart for each base aggregate size, source or 

classification, and type. Set the lower control limit at the contract specification limit, 
either specified in another special provision or in table 301-2 of standard spec 
301.2.4.5. Set the lower warning limit 2 percent above the lower control limit. There 
are no upper limits. 
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B.6.3  Liquid Limit and Plasticity 
(1) Test the liquid limit and plasticity according to AASHTO T 89 and T 90. 
 
(2) Ensure the material conforms to the limits specified in standard spec table 301-2. 
 
B.7  Corrective Action 
B.7.1  General 
(1) Consider corrective action when the running average trends toward a warning limit. 

Take corrective action if an individual test exceeds the contract specification limit. 
Document all corrective actions both in the project records and on the appropriate 
control chart. 

 
B.7.2  Placement Corrective Action 
(1) Do not blend additional material on the roadbed to correct gradation problems. 
 
(2) Notify the engineer whenever the running average exceeds a warning limit. When 2 

consecutive running averages exceed a warning limit, the engineer and contractor will 
discuss appropriate corrective action. Perform the engineer’s recommended corrective 
action and increase the testing frequency as follows: 
1. For gradation, increase the QC testing frequency to at least one randomly sampled 

test per 1000 tons placed. 
2. For fracture, increase the QC testing frequency to at least one test per gradation 

test. 
 
(3) If corrective action improves the property in question such that the running average 

after 4 additional tests is within the warning limits, the contractor may return to the 
testing frequency specified in B.5.3. If corrective action does not improve the property 
in question such that the running average after 4 additional individual tests is still in 
the warning band, repeat the steps outlined above starting with engineer notification. 

 
(4) If the running average exceeds a control limit, material starting from the first running 

average exceeding the control limit and ending at the first subsequent running average 
inside the control limit is nonconforming and subject to pay reduction. 

 
(5) For individual test results significantly outside the control limits, notify the engineer, 

stop placing base, and suspend other activities that may affect the area in question. The 
engineer and contractor will jointly review data, data reduction, and data analysis; 
evaluate sampling and testing procedures; and perform additional testing as required to 
determine the extent of potentially unacceptable material. The engineer may direct the 
contractor to remove and replace that material. Individual test results are significantly 
outside the control limits if meeting one or more of the following criteria: 
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1. A gradation control limit for the No. 200 sieve is exceeded by more than 3.0 
percent. 

2. A gradation control limit for any sieve, except the No. 200, is exceeded by more 
than 5.0 percent. 

3. The fracture control limit is exceeded by more than 10.0 percent. 
 
B.8  Department Testing 
B.8.1  General 
(1) The department will conduct verification testing to validate the quality of the product 

and independent assurance testing to evaluate the sampling and testing. The 
department will provide the contractor with a listing of names and telephone numbers 
of all QV and IA personnel for the project, and provide test results to the contractor 
within 2 business days after the department obtains the sample. 

 
B.8.2  Verification Testing 
B.8.2.1  General 
(1) The department will have an HTCP technician, or ACT working under a certified 

technician, perform QV sampling and testing. Department verification testing 
personnel must meet the same certification level requirements specified in B.2 for 
contractor testing personnel for each test result being verified. The department will 
notify the contractor before sampling so the contractor can observe QV sampling. 

 
(2) The department will conduct QV tests of each base aggregate size, source or 

classification, and type during placement conforming to the following: 
1. One non-random test on the first day of placement. 
2. At least one random test per 30,000 tons, or fraction of 30,000 tons, placed. 

 
(3) The department will sample randomly, at locations independent of the contractor’s QC 

work, collecting one sample at each QV location. The department will collect QV 
samples after the material has been bladed, mixed, and shaped but before compacting; 
except, for 3-inch aggregates, the department will collect samples from the stockpile at 
load-out. The department will split each sample, test half for QV, and retain half. 

 
(4) The department will conduct QV tests in a separate laboratory and with separate 

equipment from the contractor’s QC tests. The department will use the same methods 
specified for QC testing. 

 
(5) The department will assess QV results by comparing to the appropriate specification 

limits. If QV test results conform to the specification, the department will take no 
further action. If QV test results are nonconforming, add the QV to the QC test results 
as if it were an additional QC test. 
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B.8.3  Independent Assurance 
(1) Independence assurance is unbiased testing the department performs to evaluate the 

department’s QV and the contractor’s QC sampling and testing including personnel 
qualifications, procedures, and equipment. The department will perform an IA review 
according to the department’s independent assurance program. That review may 
include one or more of the following: 
1. Split sample testing. 
2. Proficiency sample testing. 
3. Witnessing sampling and testing. 
4. Test equipment calibration checks. 
5. Reviewing required worksheets and control charts. 
6. Requesting that testing personnel perform additional sampling and testing. 

 
(2) If the department identifies a deficiency, and after further investigation confirms it, 

correct that deficiency. If the contractor does not correct or fails to cooperate in 
resolving identified deficiencies, the engineer may suspend placement until action is 
taken. Resolve disputes as specified in B.9. 

 
B.9  Dispute Resolution 
(1) The engineer and contractor should make every effort to avoid conflict. If a dispute 

between some aspect of the contractor’s and the engineer’s testing program does occur, 
seek a solution mutually agreeable to the project personnel. The department and 
contractor may review the data, examine data reduction and analysis methods, evaluate 
sampling and testing procedures, and perform additional testing. Use ASTM E 178 to 
evaluate potential statistically outlying data. 

 
(2) Production test results, and results from other process control testing, may be 

considered when resolving a dispute. 
 
(3) If the project personnel cannot resolve a dispute, and the dispute affects payment or 

could result in incorporating non-conforming product, the department will use third 
party testing to resolve the dispute. The department’s central office laboratory, or a 
mutually agreed on independent testing laboratory, will provide this testing. The 
engineer and contractor will abide by the results of the third party tests. The party in 
error will pay service charges incurred for testing by an independent laboratory. The 
department may use third party test results to evaluate the quality of questionable 
materials and determine the appropriate payment. The department may reject material 
or otherwise determine the final disposition of nonconforming material as specified in 
standard spec 106.5. 

 
C  (Vacant) 
 
D  (Vacant) 
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E  Payment 
(1) Costs for all sampling, testing, and documentation required under this special provision 

are incidental to this work. If the contractor fails to perform the work required under 
this special provision, the department may reduce the contractor’s pay. The department 
will administer pay reduction under the non-performance of QMP administrative item. 

 
(2) For material represented by a running average exceeding a control limit, the 

department will reduce pay by 10 percent of the contract price for the affected Base 
Aggregate bid items listed in subsection A. The department will administer pay 
reduction under the Nonconforming QMP Base Aggregate Gradation or 
Nonconforming QMP Base Aggregate Fracture Administrative items. The department 
will determine the quantity of nonconforming material as specified in B.7.2. 

301-010 (20100709) 

13. Rout and Seal, Item 415.6000.S. 

A  Description 
This special provision describes routing, cleaning, drying, and sealing the longitudinal 
edge of pavement joints in new asphaltic pavement shoulders immediately adjacent to the 
edge of the concrete mainline pavement. The work shall conform to the plan details and as 
hereinafter provided. 
 
B  Materials 
Furnish material that conforms to the requirements of the Specifications for Joint Sealants, 
Hot-Poured, for Concrete and Asphalt Pavements, ASTM Designation: D 6690, Type II, 
modified to require that the bond strength test be run at -20 degrees F. (The unmodified 
ASTM D 6690, Type II allows this test to be run at either 0 degrees F or -20 degrees F.) 
 
Deliver each lot or batch of sealing compound to the jobsite in the manufacturer’s original 
sealed container. Mark each container with the manufacturer’s name, batch or lot number, 
and the safe heating temperature. Present the manufacturer’s certification stating that the 
compound meets the requirements of this specification. Prior to applying the sealant, 
furnish to the engineer a certificate of compliance and a copy of the manufacturer’s 
recommendations on heating and applying the sealant. 
 
C  Construction 
C.1  Equipment 
Heat the sealing compound to the pouring temperature recommended by the manufacturer 
in an approved kettle or tank, constructed as a double boiler, with the space between the 
inner and outer shells filled with oil or other satisfactory heat transfer medium. If and 
when using the heating kettle on concrete or asphaltic pavement, properly insulate the 
heating kettle to ensure heat is not radiated to the pavement surface. 
 
Make rout cuts in a single pass. Two-pass cutting will not be allowed. Use a self-propelled 
mechanical router capable of routing the bituminous pavement to provide a 1.0:1.0 depth 
to width ratio of all routed cracks. The router blade or blades shall be of such size and 
configuration to cut the desired joint reservoir in one pass of the rout. No spacers between 
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blades shall be allowed unless the contractor can demonstrate to the engineer that the 
desired reservoir and rout cut can be obtained with them. Either wet or dry routing will be 
permitted provided the above conditions are met. Use a pressure distributor for applying 
sealing material through a hand-operated wand or nozzle according to sealant 
manufacturer’s instructions. 
 
C.2  Methods 
Conduct the operation so that the routing, cleaning, and sealing are continuous operations. 
Traffic shall not be allowed to knead together or damage the routed joints. Rerout, if 
necessary, routed joints not sealed before traffic is allowed on the pavement when routing 
and sealing operations resume at no additional cost to the department. Do not perform rout 
cutting, cleaning, and sealing, within 48 hours of the placement of the shoulder’s surface 
course. 
 
Rout the longitudinal joint to a minimum width of ¾-inches and a minimum depth of 
¾-inches. Use a power vacuum or equivalent to immediately remove any routing slurry, 
dirt, or deleterious matter adhering to the joint walls or remaining in the joint cavity, or 
both. Prior to sealing, dry the cleaned joints either by air-drying or by using a high 
capacity torch. Immediately prior to sealing, blow out the dried crack with a blast of 
compressed air, 80-psi minimum. Continue cleaning until the joint is dry, and until all dirt, 
dust, or deleterious matter is removed from the joint and adjacent pavement to the 
satisfaction of the engineer. If the air compressor produces dirt or other residue in the joint 
cavity, the contractor shall be required to clean the joint again. 
 
If cleaning operations could cause damage to, or interfere with, traffic in adjacent lanes, or 
both, provide protective screening that is subject to the approval of the engineer to the 
cleaning operation. 
 
Following cleaning, dry the routed joints and warm them with a hot air lance. Take care 
not to burn the pavement surface. Under no circumstances shall more than two minutes 
elapse between the time the hot air lance is used and the sealant is placed. 
 
Provide positive temperature control and mechanical agitation. Do not heat the sealant to 
more than 20 degrees F below the safe heating temperature. The safe heating temperature 
can be obtained from the manufacturer’s shipping container. Provide a direct connecting 
pressure type extruding device with nozzles shaped for insertion into the joint. 
Immediately remove sealant spilled on the surface of the pavement. 
 
Seal the joints when the sealant material is at the pouring temperature recommended by the 
manufacturer. Fill the joint such that after cooling, the sealant is flush with the adjacent 
pavement surface. Do not overfill the joint; the engineer may allow a very slight overband. 
Sand shall not be spread on the sealed joints to allow for opening to traffic. Before opening 
to traffic, the sealant shall be tack free. 
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D  Measurement 
The department will measure Rout and Seal, in length by the linear foot, completed 
according to the contract and accepted. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
415.6000.S Rout and Seal LF 

 
Payment is full compensation for rout cutting; cleaning the joint; furnishing and installing 
all materials, including sealant. 
415-100 (20080902) 

14. Expansion Device, B-41-0069. 

A  Description 
This special provision describes furnishing and installing an expansion device in 
accordance to standard spec 502, as shown on the plans, and as hereinafter provided. 
 
B  Materials 
The minimum thickness of the polychloroprene strip seal shall be ¼-inch for non-
reinforced elastomeric glands and 1/8-inch for reinforced glands. Furnish the strip seal 
gland in lengths suitable for a continuous one-piece installation at each individual 
expansion joint location. Provide preformed polychloroprene strip seals that conform to 
the requirements ASTM D3542, and have the following physical properties: 
 

Property Requirements Value Test Method 
Tensile Strength, min. 2000 psi ASTM D412 
Elongation @ Break, min 250% ASTM D412 
Hardness, Type A, Durometer 60 ± 5 pts. ASTM D2240 
Compression Set, 70 hours @212˚F, max. 35% D395 Method B Modified 
Ozone Resistance, after 70 hrs. at 100˚F 
under 20% Strain with 100 pphm ozone 

No Cracks ASTM D1149 Method A 

Mass Change in Oil 3 after 70 hr. 212˚F 
Mass Change, max. 

45% ASTM D471 

 
Install the elastomeric strip seal gland with tools recommended by the manufacturer, and 
with a lubricant adhesive conforming to the requirements of ASTM D4070. 
 
The manufacturer and model number shall be one of the following approved strip seal 
expansion device products: 
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  Model Number 
Strip Seal Gland Size* 

 

Manufacturer 4-Inch 5-Inch 6-Inch 
D.S. Brown SSA2-A2R-400 SSA2-A2R-XTRA SSA2-A2R-XTRA 
R.J. Watson RJA-RJ400 RJA-RJ500 RJA-RJ600 
Watson Bowman Acme A-SE400 A-SE500 A-SE800 
Commercial Fabricators A-AS400 ----- ----- 

 
*Expansion device strip seal gland size requirement of 4”, 5”, and 6” shall be as shown on 
the plans. 
 
Furnish manufacturer’s certification for production of polychloroprene represented 
showing test results for the cured material supplied, and certifying that it meets all 
specified requirements. 
 
The steel extrusion or retainer shall conform to ASTM designation A 709 grade 36 steel. 
After fabrication, steel shall be galvanized conforming to the requirements ASTM A123. 
 
Manufacturer’s certifications for adhesive and steel shall attest that the materials meet the 
specification requirements. 
502-020 (20110615) 

15. Protective Surface Treatment Reseal, Item 502.3215.S. 

A  Description 
This special provision describes resealing existing structures with protective surface 
treatment. 
 
B  Materials 
Furnish a clear commercial protective surface treatment selected from the department’s 
approved products list. 
 
C  Construction 
Apply protective surface treatment to the entire top surface of the bridge deck; curb, 
including vertical face; median and sidewalk surfaces; and the inside faces and tops of 
concrete parapets. 
 
Ensure that the concrete is surface-dry for a minimum of one day before application. Delay 
application if rain is expected, or protect from rain for up to 12 hours after application. 
 
Ensure that the concrete is clean. Air blast immediately before applying the protective 
surface treatment to remove all dust or loose particles. Also ensure that application 
equipment is clean and functioning properly. 
 
Use the manufacturer’s recommended methods. Apply at the rate the manufacturer 
recommends unless that rate causes ponding. 
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Do not open the bridge to service until trafficked areas are dry enough to sustain traffic 
without causing damage to the treatment or creating a safety hazard. 
 
D  Measurement 
The department will measure Protective Surface Treatment Reseal by the square yard, 
acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
502.3215.S Protective Surface Treatment Reseal SY 
 
Payment is full compensation for resealing, including surface preparation and cleaning. 
502-055 (20080902) 

16. Traffic Control Flexible Tubular Marker Bases. 

Replace standard spec 643.2.5.2(1) with the following: 
 
(1) Provide a surface mounted assembly that adheres to the pavement surface using an 

engineer approved specified asphaltic adhesive. Provide a base designed to withstand a 
series of direct wheel impacts with speeds up to 65 mph. 

17. Install Proposed Conduit Into Existing Item, Item 652.0700.S. 

A  Description 
This special provision describes installing proposed conduit into an existing manhole, pull 
box, junction box, communication vault, or other structure. 
 
B  Materials 
Use conduit as detailed in the plans, as provided and paid for under other items in this 
contract. Furnish backfill material, topsoil, fertilizer, seed, and mulch conforming to the 
requirements of pertinent provisions of the standard specifications. 
 
C  Construction 
Expose the outside of the existing structure without disturbing existing conduits or cabling. 
Drill the appropriate sized hole for the entering conduit(s) at a location within the structure 
without disturbing the existing cabling and without hindering the installation of new 
cabling within the installed conduit. Fill void area between the drilled hole and conduit 
with an engineer-approved filling material to protect against conduit movement and entry 
of fill material into the structure. Tamp backfill into place. 
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D  Measurement 
The department will measure Install Conduit Into Existing System by the unit, acceptably 
installed. Up to five conduits entering a structure per entry point into the existing structure 
will be considered a single unit. Conduits in excess of five, or conduits entering at 
significantly different entry points into the existing pull box, manhole, or junction box will 
constitute multiple units of payment. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
652.0700.S Install Conduit Into Existing Item Each 
 
Payment is full compensation for excavating, drilling holes; furnishing and installing all 
materials, including bricks, coarse aggregate, sand, bedding, and backfill; for excavating 
and backfilling; and for furnishing and placing topsoil, fertilizer, seed, and mulch in 
disturbed areas; for properly disposing of surplus materials; and for making inspections. 
652-070 (20100709) 

18. Ramp Closure Barricade Rack 3-Unit,Item 662.6030.S. 

A  Description 
This special provision describes providing storage racks for barricades used to temporarily 
close off entrance ramps to divided highways. 
 
B  Materials 
Furnish wooden posts conforming to standard spec 634.2.1. 
 
Fabricate tubular steel components using structural quality 12-gauge strip steel conforming 
to ASTM designation A1011, grade 50 with an average minimum yield strength, after 
cold-forming, of 55,000 psi. The contractor may use perforated tubing. 
 
Hot dip galvanize each tube according to ASTMA653 grade 90. Treat corner welds and 
cut ends with cold-galvanized organic zinc paint as manufacturer recommends. 
 
Furnish galvanized bolts, nuts, and washers zinc-coated according to ASTM A153. 
 
C  Construction 
Install wood posts conforming to standard spec 634.3.1 and the plan details. Fabricate and 
install tubular steel components as the plans show. 
 
D  Measurement 
The department will measure the Ramp Closure Barricade Rack bid items as each 
individual barricade rack, acceptably completed. 
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E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid items: 
ITEM NUMBER DESCRIPTION UNIT 
662.6030.S Ramp Closure Barricade Rack 3-Unit Each 
 
Payment is full compensation for providing barricade racks; for wood posts; and for 
galvanized tubular steel components and hardware. 
662-015 (20130615) 

19. Install Pole Mounted Cabinet, Item 673.0225.S. 

A  Description 
This special provision describes installing department furnished aluminum enclosures on 
poles for intelligent transportation systems equipment. 
 
B  Materials 
Use stainless steel bolts, nuts, and washers unless otherwise specified. 
 
All conductors, terminals, and parts that could be hazardous to maintenance personnel 
shall be protected with suitable insulating material. 
 
The cabinet will be equipped with service panels. Two panels shall be provided and 
mounted on the cabinet sidewalls. The left side panel shall be designated as 
“Input/Communications,” and the right side panel shall be designated as the “Service 
Panel.” 
 
The service panel will be equipped with a four-outlet handi-box. Wire the handi-box to the 
series portion of the filtering surge protector. 
 
Use metallic conduit, fittings, and adapters required from the underground conduit 
transition point to the cabinet as part of this item. A typical installation requires on 2-inch 
conduit. Use metallic conduit according to standard spec 652. 
 
C  Construction 
Fasten the field cabinet securely onto a pole. Provide bolted stainless steel connections 
with lock washers, locking nuts, or other engineer-approved means to prevent the 
connection nuts from backing off. Isolate dissimilar materials from one another using 
stainless steel fittings. Make all power connections to the cabinet as specified in standard 
spec 656. 
 
Drill and tap the cabinet, as necessary, to mount the terminal blocks and other attachments 
to the service panel, to provide an entrance on the back of the cabinet for cable from the 
pole mounted intelligent transportation systems equipment, and to mount the service panel 
to the cabinet as shown in the details. Remove all sharp edges or burrs, or both, caused by 
the cutting or drilling process. Seal all openings to prevent water from entering the cabinet. 
Mount the surge protector to the service panel. 
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Install metallic conduit on the exterior of the pole (for entrance to the cabinet from the 
ground) as shown in the plans, and according to the applicable requirements of standard 
spec 652. 
 
D  Measurement 
The department will measure Install Pole Mounted Cabinet as each individual assembly, 
acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
673.0225.S Install Pole Mounted Cabinet Each 
 
Payment is full compensation for installing the pole mounted cabinet; for making all 
connections and conduit/wire entrances; and for furnishing all testing. 
673-010 (20100630) 

20. Install Ethernet Switch, Item 675.0400.S. 

A  Description 
This special provision describes installing an Ethernet switch, and providing all necessary 
associated wiring. 
 
B  Materials 
The department will furnish the Ethernet switch. Provide all necessary cables between the 
Ethernet switch and terminal server or other device. 
 
C  Construction 
Install the Ethernet switch in a new or existing field cabinet. Connect it to devices as 
shown on the plans, or as directed by the engineer. 
 
D  Measurement 
The department will measure Install Ethernet Switch by the unit, installed according to the 
contract, tested, and accepted. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
675.0400.S Install Ethernet Switch Each 
 
Payment is full compensation for installing an Ethernet switch; furnishing all necessary 
incidental hardware; and making all necessary connections. 
675-040 (20100630) 
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21. Install Video Encoder, Item 677.0300.S. 

A  Description 
This special provision describes installing a state-furnished video encoder in a pole 
mounted cabinet or field cabinet as shown on the plans and as hereinafter provided. 
 
B  Materials 
Provide Category 5 or better Ethernet cable to connect the Ethernet video encoder to the 
Ethernet switch. The department will furnish the video encoder or it will be an existing and 
salvaged encoder. 
 
C  Construction 
Make the necessary electrical and communication network connections to the video 
encoder. Mount the video encoder in the pole mounted cabinet or field cabinet. Program 
the video encoder according to the manufacturer’s instructions. 
 
D  Measurement 
The department will measure Install Video Encoder by each individual assembly, 
acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
677.0300.S Install Video Encoder  Each 
 
Payment is full compensation for installing the video encoder in a pole mounted cabinet or 
field cabinet; for making all connections; and for furnishing all programming. 
677-030 (20100630) 

22. Cleaning and Painting Bearings, Item SPV.0060.01. 

A  Description 
This special provision describes cleaning and painting the existing steel bearings on 
structures as shown on the plans, as directed by the engineer, and in accordance to standard 
spec 517. 
 
B  Materials 
Furnish a complete epoxy coating system from the department’s approved product list. Use 
the same coating system for all repairs due to handling, shipping and erecting, and for all 
other uncoated areas. The color of epoxy shall be white and the urethane coating material 
shall match the color number shown on the plans in accordance to Federal Standard Number 
595B, as printed in 1989. Supply the engineer with the product data sheets before any 
coating is applied. The product data sheets shall indicate the mixing and thinning directions, 
the minimum drying time for shop or field applied coats, and the recommended procedures 
for coating galvanized bolts, nuts, and washers. 
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C  Construction 
C.1  Surface Preparation 
Clean areas of loose paint and rust by wire brushing, grinding, or other mechanical means. 
Sound paint does not need to be removed. 
 
After clean up and storage of waste material, blast cleaning is allowed for only those areas 
where paint has been removed. Shield adjacent painted areas during blast cleaning 
operations. The blasting sand does not have to be collected. 
 
Furnish adequate containment methods as required to contain and collect waste material 
resulting from the preparation of painted steel surfaces for painting. All clean up activities 
should minimize dust. Store materials in 5-gallon lidded plastic containers. Label each 
container with the date that the first waste was placed in the container and the words, 
“Hazardous Waste – EPA Waste Code D008”. Lock and secure all waste containers. 
Transportation and disposal of such waste material will be the responsibility of the 
department. 
 
C.2  Coating Application 
Apply paint in a neat, workmanlike manner, and in accordance to the manufacturer’s 
instructions and recommendations. Paint application shall be brushed on. 
 
D  Measurement  
The department will measure Cleaning and Painting Bearings as each individual bearing, 
acceptably completed.  
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.01 Cleaning and Painting Bearings Each 
 
Payment is full compensation for preparing and cleaning the designated bearings; furnishing 
and applying the paint; and for cleaning up, and containing and collecting all waste 
materials. 

23. Install Spread Spectrum Radio, Item SPV.0060.02. 

A  Description 
This special provision describes installing a department-furnished 900 MHz serial or 
contact closure communications spread spectrum radio. The department will also furnish 
set-up software for the radio and a lightning protector for the antenna connection. 
 
B  Materials 
Spread-spectrum radios and surge protectors as furnished by the department. Coaxial cable 
and connectors, and metallic conduit shall be furnished by the contractor. 
 



1023-02-80  33 of 39 

Furnish ½-inch foam dielectric 50-Ohm coaxial cable meeting the following minimum 
requirements: 
 

· 50 Ohms impedance (plus / minus 1 Ohm) 
· Intended for a range of frequencies including 900 MHz 
· Velocity of 88% 
· Peak power rating of 40 kW 
· DC resistance of 0.45 Ohms / 1000 feet for the inner conductor 
· DC resistance of 0.58 Ohms / 1000 feet for the outer conductor 
· DC breakdown of 4000 volts 
· Jacket Spark of 8000 volts RMS 
· Capacitance of 23.1 pF / foot 
· Inductance of 0.058 µH / foot 
· Copper outer conductor 
· Copper-Clad Aluminum inner conductor 
· Diameter over jacket 0.63 inches (nominal) 
· Diameter over Copper Outer Conductor of 0.55 inches (nominal) 
· Diameter of inner conductor of 0.189 inches (nominal) 
· Minimum bending radius of 5-inches 
· Attenuation of 2dB / 1000 feet (nominal) at 900 MHz 
· Average power of 1.10 (nominal) at 900 MHz 

 
Furnish cable connectors to fit between the coaxial cable and the state-furnished spread 
spectrum radio. 
 
C  Construction 
Bond the surge protector to the cabinet grounding system. 
 
Use the manufacturer’s set-up software to configure the radio for its intended use. 
 
Following installation of the radio, antenna and cable, aim the antenna at the matching 
antenna, as shown on the plans. Use the signal strength indicator on the radio to find the 
optimum position of the antenna. Also perform a frequency analysis to determine the 
optimal hop pattern of the radios, and test the continuity of every link by polling the radios 
using the software provided by the manufacturer. The position of the antenna and the hop 
pattern shall be adjusted until the polls show at least 200 consecutive polling intervals have 
been successfully transmitted and received. Demonstrate to the engineer that the hop 
pattern selected corresponds to the optimal noise free frequencies identified in the 
frequency analysis. Deliver 3 copies of the final test results for signal strength, frequency 
analysis, and test polling. 
 
Following the installation of the spread spectrum radio assembly, antennas, and cables, 
perform the following tests: 
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· V.S.W.R test from the connection at the radio, with a fully configured antenna 
system (antenna, cable, and all connections). The V.S.W.R. shall not exceed 1.5:1 
at 900 MHz. 

· Bit error rate test. Test at 5600 bps from the radio to the matching radio shown on 
the block diagram in the plans. Test for 4 hours at a 2048 bit pattern. The 
contractor shall provide a hard copy output of results of each test to the engineer. 
The maximum error rate shall be 1 erroneous bit every 1 million bits. 

 
D  Measurement 
The department will measure Install Spread Spectrum Radio as each individual unit, 
acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.02 Install Spread Spectrum Radio  Each 
 
Payment is full compensation for installing, setting up, configuring, and testing the spread 
spectrum radio, surge protector, cables, and connections; for testing; and for furnishing all 
transportation, and incidentals necessary to complete the work. 

24. Install Antenna, Item SPV.0060.03. 

A  Description 
This special provision describes installing a department-furnished Yagi or omni-
directional spread spectrum radio antenna and above ground metallic conduit. The antenna 
has a pigtail for connection to the antenna cable. Provide stainless steel bands for 
mounting to a steel pole or sign structure. Provide 2” metallic conduit to house antenna 
cable. 
 
B  Materials  
Antenna as provided by the department. Metallic Conduit, 2-Inch as required in standard 
spec 652. 
 
C  Construction 
Connect the antenna drop cable to the antenna. The connection shall be fully sealed using 
methods and materials recommended by the radio manufacturer. Install the antenna so that 
it does not block the view of any microwave detector on the same pole. 
 
Aim the antenna at the matching antenna, as shown in the plans. Use the signal strength 
indicator on the radio to find the optimum position. 
 
D  Measurement 
The department will measure Installing Antenna as each individual unit, acceptably 
completely. 
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E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.03 Install Antenna Each 
 
Payment is full compensation for testing and installing the antenna and connections; and 
for furnishing metallic conduit, mounting hardware, transportation, and incidentals 
necessary to complete the work. 

25. Install Solar Power System, Item SPV.0060.04. 

A  Description 
This special provision describes installing a department-furnished solar power system on a 
pole as part of a system detector station at locations as shown on the plans. 
 
B  Materials 
Materials for the system detector station include a type 5 concrete base, transformer base, 
type 5 pole, department-furnished antenna, and a department-furnished microwave 
detector. These items will be paid for under their respective bid items. 
 
The department-furnished solar power system consists of the following equipment: 

· One solar power system consisting of 2-85W panels, 2-120 Amp-Hour batteries, a 
solar power controller, and one solar power cabinet to house the batteries and 
controller. 

 
Contractor furnished materials include the following: 

· Outdoor rated Power cable between solar power system output and 
deparment-furnished RTMS. 

· Mounting hardware for solar power assembly. 
 
C  Construction 
Microwave Detector Installation: 
Install the RTMS detector as required in standard spec 675. Additionally, integrate the 
integral serial communications radio with the radio installed at the field cabinet end. 
Installation of field cabinet radio is covered with other pay items in this contract. 
 
Solar Power System Installation: 
Install the solar panels facing south on the pole with the devices to be powered. If a 
compass is used, a correction must be made for the difference between magnetic north and 
true north. Install the solar panels at a tilt angle of approximately 60 degrees. The tilt angle 
shall be considered the angle from horizontal to the front, or face of the solar panel. 
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Mount the cabinet to the pole by the two cast aluminum mounting brackets which are 
already attached to the back of the cabinet. The brackets shall be attached to the pole using 
stainless steel bands or U-bolts. 
 
Install the cabling, ensuring that cables enter the cabinet only through the bottom, and that 
strain relief fittings are used to seal cable entrance points. Connect the panel to the charge 
controller, connecting the white wire to the positive (+) terminal and the black wire to the 
negative terminal (-). 
 
D  Measurement 
The department will measure Install Solar Power System as each individual unit, 
acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price each under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.04 Install Solar Power System Each 
 
Payment is full compensation for providing the contractor furnished materials, installing 
the department furnished solar power assembly, making the solar power assembly 
functional with the microwave detector. 

26. Ground Rod, Item SPV.0060.05. 

A  Description 
This special provision describes installing a ground rod and ground wire. 
 
B  Materials 
Ground rod shall be copper clad steel with cladding 13 mils thick. The minimum diameter 
is 5/8-inch and the minimum length is eight feet. Ground wire shall be AWG # 6 bare, 
solid copper. 
 
C  Construction 
Use exothermic welding to connect the ground wire to the rod. Install the rod vertically, or 
as close to vertical as conditions permit. Select locations with moist soil, if available. Place 
the rod at least six feet from all other ground rods. 
 
D  Measurement 
The department will measure Ground Rod by each individual unit, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price each under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.05 Ground Rod Each 
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Payment is full compensation for installation of the ground rod and ground wire; welding 
and connections at both ends of the ground wire. 

27. Installation of Temporary Emergency Pullouts, Item SPV.0060.06. 

A  Description 
This special provision describes grading, furnishing, and placing crushed aggregate base 
course to construct temporary emergency pullouts. This item also includes the furnishing 
and placing of finishing items as shown on the plan according to the pertinent 
requirements of the standard specifications and as hereinafter provided. 
 
B  (Vacant) 
 
C  Construction 
Dispose of all surplus and unsuitable material according to standard spec 205.3.12. 
 
D  Measurement 
The department will measure Installation of Temporary Emergency Pullouts by each 
individual unit, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.06 Installation of Temporary Emergency Pullouts Each 
 
Payment is full compensation for grading, shaping, and compacting; providing and placing 
crushed aggregate base course; and for providing and placing topsoil, fertilizer, seed, and 
mulch. 

28. Permanent Barricade Type III, Item SPV.0060.07. 

A  Description 
This special provision describes furnishing permanent barricades, Type III for interstate 
closers. The barricades shall meet the requirements of standard spec 643, as shown on the 
plans and as hereinafter. Provide the number of barricades listed in the miscellaneous 
quantities for each location. Provide “RAMP CLOSED” signs attached to a single 
permanent barricade at each location. The “RAMP CLOSED” sign shall be in accordance 
to standard spec 643. 
 
B  Materials 
Deliver new barricades to the project. The length of the rails for the barricade shall be 8 
feet. 
 
C  (Vacant) 
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D  Measurement 
The department will measure Permanent Barricades Type III in place by each unit, 
acceptably completed. All permanent barricades, type III shall become the property of the 
department upon delivery. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.07 Permanent Barricade Type III Each 
 
Payment is full compensation for furnishing the barricades and signs. 

29. Sawing Pavement Deck Preparation Areas, Item SPV.0090.01. 

A  Description 
This special provision describes sawing the boundaries of the existing concrete on the bridge 
deck that has been sounded and marked for deck preparation. These boundaries will be at 
least 2-inches and not greater than 6-inches outside of the unsound or disintegrated areas of 
concrete, as directed or marked by the engineer in the field. 
 
B  (Vacant) 
 
C  Construction 
Make the saw cuts, a minimum of 1-inch in depth, at the locations marked. Cuts may be 
sawed dry or may be wet cut to reduce dust during sawing operations. 
 
If cuts are sawed dry, use a diamond blade for sawing. Upon completion of the daily sawing, 
remove the dust deposits from the deck. 
 
D  Measurement 
The department will measure Sawing Pavement Deck Preparation Areas by the linear foot, 
acceptably completed. 
 
The department will not measure for payment over-cuts, cuts made beyond the limits 
marked in the field. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER  DESCRIPTION     UNIT 
SPV.0090.01   Sawing Pavement Deck Preparation Areas  LF 
 
Payment is full compensation for making all saw cuts; and for disposing of debris. 
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30. Deck Crack Sealing, Item SPV.0090.02. 

A  Description 
This special provision describes sealing cracks in the bridge deck with a two-part low 
viscosity urethane or epoxy resin in accordance to the plan details, manufacturer’s 
recommendations or requirements, and as hereinafter provided. 
 
B  Materials 
Furnish a commercial low-viscosity crack sealer selected from the department’s approved 
products list for Low Viscosity Crack Sealers. Before using, submit the product information 
to engineer for approval. 
 
C  Construction 
C.1  Preparation 
Clean all cracks to be sealed by mechanical means, i.e. sandblasting, high-pressure water 
blasting, high-pressure air, etc., as approved by the engineer. Cracks should be free of dirt, 
oil, dust, latents, and old crack repair materials. All surfaces must be clean and dry. Follow 
additional preparation requirements recommended or required by the manufacturer. 
 
C.2  Mixing and Application 
Mix and apply in accordance to the manufacturer’s recommendations. Application may be 
by gravity feed if the product is designed for such an application. Use either cartridges 
provided by the manufacturer or bulk mixing instructions for quart batches. 
 
C.3  Sealing Cracks 
Follow manufacturer’s recommendations for preparation and placement. When necessary, 
per manufacturer’s recommendations, manufactured sand may be used to fill cracks prior to 
sealant. Work with one small section at a time. Fill all repair areas to grade. Follow 
manufacturer’s recommendations for handling excess material and clean up. 
 
D  Measurement  
The department will measure Deck Crack Sealing by the linear foot, acceptably completed.  
 
E  Payment 
The department will pay for the measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0090.02 Deck Crack Sealing LF 
 
Payment is full compensation for cleaning and drying the cracks; and for furnishing and 
placing the sealant. 
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ADDITIONAL SPECIAL PROVISION 3 
DISADVANTAGED BUSINESS ENTERPRISE PROGRAM 

 
1. Description 

General 

a. The disadvantaged business enterprise (DBE) requirements of 49 CFR Part 26 apply to this 
contract. The department's DBE goal is shown on the cover of the bidding proposal. The contractor 
can meet the specified contract DBE goal by procuring services or materials from a DBE or by 
subcontracting work to a DBE. The department calculates the DBE participation as the dollar value 
of DBE participation included in the bid expressed as a percentage of the total contract bid amount. 

b. Under the contract, the contractor agrees to provide the assistance to participating DBE's in the 
following areas: 

i. Produce accurate and complete quotes. 
ii. Understand highway plans applicable to their work. 
iii. Understand specifications and contract requirements applicable to their work. 
iv. Understand contracting reporting requirements. 

c. The department encourages the contractor to assist and develop DBE firms to become fully 
knowledgeable contractors to successfully perform on its contracts. 

d. For information on the disadvantaged business program, visit the department's Civil Rights and 
Compliance Section website at: 

http://www.dot.wisconsin.gov/business/engrserv/dbe-main.htm 

2. Definitions 

a. Interpret these terms, used throughout this additional special provision, as follows: 
i. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid. 
ii. DBE: A disadvantaged business enterprise (DBE) certified as a DBE by the department and 

included on the department's list of certified DBE's who are determined to be ready, willing 
and able. 

iii. DBE goal: The amount of DBE participation expected in the contract as shown on the cover 
of the Highway Work Proposal. 

iv. Discretionary Goal: A contractor assigned DBE goal, typically abbreviated as “Disc” on the 
cover of the Highway Work Proposal, which is enforced as committed. 

v. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on 
the premises, the materials, supplies, articles, or equipment required under the contract. 

vi. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials, supplies, articles or equipment required under the 
contract are bought, kept in stock, and regularly sold or leased to the public.  

vii. Voluntary Achievement: The amount of DBE participation achieved and reported in the 
contract in excess of the assigned goal. 

3. DBE Percentage Required at Bid Submission  

Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding 
proposal, including projects with discretionary goals. For electronic submittals, show the percentage 
in the miscellaneous data folder, Item 3, DBE Percent. For paper submittals, show the percentage on 
the sheet included after the schedule of items. By submission of the bid, the bidder contractually 
commits to DBE participation at or above the bid percentage, or certifies that they have utilized 

http://www.dot.wisconsin.gov/business/engrserv/dbe-main.htm
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comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE participation 
requirements of this contract proposal, and that the bid percentage is reflective of these good faith 
efforts. If the bidder does not indicate the bid percentage of DBE participation on the completed 
bidding proposal, the department will consider the bid irregular and may reject the bid. 

4. Department's DBE Evaluation Process 

a. Documentation Submittal 

Within 10 business days after the notification of contract award, the contractor is to identify, by 
name, the DBE firms whose utilization is intended to satisfy this provision, the items of work of the 
DBE subcontract or supply agreement and the dollar value of those items of work by completing the 
Commitment to Subcontract to DBE Form [DT1506] and all necessary attachment A forms, as well 
as, Good Faith Waiver Form [DT1202] and supporting documentation as necessary. If the 
contractor fails to furnish the required forms within the specified time, the department may cancel 
the award. Delay in fulfilling this requirement is not a cause for extension of the contract time and 
shall not be used as a tool to delay execution. 

i. Bidder Meets DBE Goal  
If the bidder indicates that the contract DBE goal is met, after award and before execution, 
the department will evaluate the Commitment to Subcontract to DBE Form DT1506 and 
attachment A(s) to verify the actual DBE percentage achieved. If the DBE commitment is 
verified, the contract is eligible for execution with respect to the DBE commitment. 

ii. Bidder Does Not Meet DBE Goal 

(1) If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form 
[DT1506] that does not meet the contract DBE goal, the bidder must submit a Good Faith 
Waiver Form [DT1202] and supporting documentation. After award and before execution, 
the department will evaluate the bidder's DBE commitment and consider the bidder's 
good faith waiver request. 

(2) The department will review the bidder's good faith waiver request and notify the bidder of 
one of the following: 

a. If the department grants a good faith waiver, the bid is eligible for contract execution 
with respect to DBE commitment. 

b. If the department rejects the good faith waiver request, the department may declare 
the bid ineligible for execution. The department will provide a written explanation of 
why the good faith waiver request was rejected. The bidder may appeal the 
department's rejection as allowed under 7 a. & b. 

5. Department's Criteria for Good Faith Effort 

The Code of Federal Regulations {CFR}, 49 CFR Part 26-Appendix A, is the guiding regulation 
concerning good faith efforts. However, the federal regulations do not define “good faith” but states 
that bidder must actively and aggressively attempt to meet the goal. The federal regulations are 
general and do not include every factor or effort that can be considered. As a result, each state must 
establish its own processes and consider the factors established in its own process when making a 
determination of good faith.  

a. The department will only grant a good faith waiver if the bidder has made the effort, given the 
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet 
the goal would make.  The department will evaluate the bidder's good faith effort to determine 
whether a good faith waiver will be granted. The bidder must demonstrate, on the DT1202 that they 
have aggressively solicited DBE participation in an attempt to meet the contract DBE goal and 
attaining the stated DBE goal is not feasible.  
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b. The department, in conjunction with industry stakeholders, has developed the following guidance 
for contractor good faith effort. The guidance and the attached appendices provide a framework for 
the actions required by all parties in the processing and evaluation of bidder’s total efforts to 
achieve the project specific DBE goal prior to the bid letting date. 

c. Prime Contractors should: 
i. Document all efforts and decisions made toward achieving the DBE goal on the contract. The 

bidder should use the Civil Rights & Compliance System [CRCS] and related WisDOT-
approved DBE outreach tools, including the Bid Express Small Business Network, to foster 
DBE participation on all applicable contracts. 

ii. Request quotes by identifying potential items to subcontract and solicit.  Prime contractors 
are strongly encouraged to include in their initial contacts a single page including a detailed 
list of items for which they are accepting quotes, by project, within a letting.  See attached 
sample entitled “Sample Contractor Solicitation Letter” in Appendix A. Prime contractors 
should also indicate a willingness to accept quotes in areas they are planning to perform 
themselves, as required by federal rules. In some cases, it might be appropriate to use 
DBE’s to do work in a prime contractor’s area of specialization.  

(1) Solicit quotes through all reasonable and available means from certified DBE firms who 
match 'possible items to subcontract' and send copies to DBESS office, highlighting areas 
in which you are seeking quotes. Email is acceptable. 

(2) SBN is the preferred outreach tool. https://www.bidx.com/wi/main. Other acceptable 
means include postal mail, email, fax, phone call. 

a. Primes must ask DBE firms for a response in their solicitations. See Sample 
Contractors Solicitation Letter in Appendix.  This letter can be included as an 
attachment to the SBN sub-quote request. 

b. Solicit quotes at least 10 calendar days prior to the letting date {ideally two Fridays 
before the letting} to allow DBE firms sufficient time to respond. Prime contractors 
should contact DBE firms early, asking them if they need help in putting together a 
quote, or helping to arrange for equipment needs, or solve other problems.  

(3) Second solicitation should take place within 5 days   
a. An email solicitation is highly recommended for this second solicitation 

(4) Upon request, provide interested DBE firms with adequate information about plans, 
specifications and the requirements of the contract by letter, information session, email, 
phone call and/or referral. 

(5) When potential exists, advise interested DBE firms on how to obtain bonding, line of 
credit or insurance as may be requested. 

(6) Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial 
solicitation with: 
a. Email to all prospective DBE firms in relevant work areas 
b. Phone call log to DBE firms who express interest via written response or call. 
c. Fax/letter confirmation 
d. Copy of the DBE quotes  
e. Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort. 

d. Evaluate DBE quotes as documentation is critical if the prime does not utilize the DBE firm’s quote 
for any reason.   

i. Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate 
reasons, including but not limited to, a discussion with the DBE firm regarding its 

https://www.bidx.com/wi/main
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capabilities prior to the bid letting.  If lack of capacity is your reason for not utilizing the DBE 
quote, you are required to contact the DBE directly regarding their ability to perform the work 
indicated in the UCP directory as their work area [NAICS code]; only the work area and/or 
NAICS code listed in the UCP directory will be counted for DBE credit. Documentation of the 
conversation is required.  

ii. In striving to meet a DBE conscious contract goal, prime contractors are expected to use 
DBE quotes that are responsive and reasonable. This includes DBE quotes that are not the 
low quote.   

iii. Special Circumstance: Evaluation of DBE quotes with tied bid items. “Tied quotes are the 
condition in which a subcontractor submits quotes including multiple areas of expertise 
across multiple work areas noting that the items and price are tied.  Typically this type of 
quoting represents a cost saving to the prime but is not clearly stated as a discount; tied 
quotes are usually presented as ‘all or none’ quote to the prime.”  When non-DBE 
subcontractors submit tied bid items in their quotes to the prime, the DBE firms’ quote may 
seem not competitive. In such a case, the following steps are taken in comparing the relevant 
quotes. These are qualitative examples. 

(1) Compare bid items common to both quotes, noting the reasonableness in the price 
comparison. 

(2) Review quotes from other firms for the bid items not quoted by the DBE firm to see if 
combining both can provide the same competitive advantage that the tied bid items 
offered. 

e. After notification of contract award, submit 'Commitment to Subcontract' form within the time 
period specified in the contract.  

i. Provide the following information along with department form DT1202: 

(1) The names, addresses, e-mail addresses, telephone numbers of DBE's contacted. 
The dates of both initial and follow-up contact. A printed copy of SBN solicitation is 
acceptable.  

(2) A description of information provided to the DBE's regarding the plans, specifications, 
and estimated quantities for portions of the work to be performed by that DBE. 

(3) Photocopies or electronic copies of all written solicitations to DBE's. 

(4) Documentation of each quote received from a DBE and, if rejected, the reason for 
that rejection. 

(5) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to 
inform DBE's of participation opportunities available on the project. 

f. The department's DBE Support Services Office is available by phone, email or in writing to request 
assistance in meeting the DBE goal: 

DBE Support Services Office 
6150 Fond du Lac Ave. 
Milwaukee, WI  53218 
Phone: 414-438-4583 / 608-266-6961 
Fax: 414-438-5392  
E-mail: DOTDBESupportServices@dot.wi.gov 

6. Bidder's Appeal Process 

a. A bidder can appeal the department's decision to deny the bidder’s good faith waiver request. The 
bidder must provide written documentation refuting the specific reasons for rejection as stated in 
the department's rejection notice. The bidder may meet in person with the department if so 

mailto:DOTDBESupportServices@dot.wi.gov
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requested. Failure to appeal within 7 calendar days after receiving the department's written notice 
of rejection of a good faith waiver request under constitutes a forfeiture of the bidder's right of 
appeal. If the bidder does not appeal, the department may declare the bid ineligible for execution. 

b. The department will appoint a representative, who did not participate in the original determination, 
to assess the bidder's appeal. The department will issue a written decision within 7 calendar days 
after the bidder presents all written and oral testimony. In that written decision, the department will 
explain the basis for finding that the bidder did or did not meet the contract DBE goal or make an 
adequate good faith effort to meet the contract DBE goal. The department's decision is final. If the 
department finds that the bidder did not meet the contract DBE goal or did not make adequate 
efforts to meet the DBE goal, the department may declare the bid ineligible for execution. 

7. Department's Criteria for DBE Participation 

Department's DBE List 

a. The department maintains a DBE list on the department's website at 

http://app.mylcm.com/wisdot/Reports/WisDotUCPDirectory.aspx 

b. The DBE office is also available to assist at 414-438-4583 or 608-266-6961.  

8. Counting DBE Participation 

Assessing DBE Work 

a. The department will only count the DBE usage towards the contract DBE goal if the DBE firm is 
certified as a DBE by one of the unified certification program agencies. If a firm becomes DBE 
certified before entering into a subcontract, the department may consider that DBE usage towards 
the contract goal. The department only counts the value of the work a DBE actually performs 
towards the DBE goal. The department assesses the DBE work as follows: 

b. The department counts work performed by the DBE's own resources. The department includes the 
cost of materials and supplies the DBE obtains for the work. The department also includes the cost 
of equipment the DBE leases for the work. The department will not include the cost of materials, 
supplies, or equipment the DBE purchases or leases from the prime contractor or its affiliate, 
except the department will count non-project specific leases the DBE has in place before the work 
is advertised. 

c. The department counts fees and commissions the DBE charges for providing a bona fide 
professional, technical, consultant, or managerial services. The department also counts fees and 
commissions the DBE charges for providing bonds or insurance. The department will only count 
costs the engineer deems reasonable based on experience or prevailing market rates. 

d. If a DBE subcontracts work, the department counts the value of the subcontracted work only if the 
DBE's subcontractor is also a DBE. 

e. The contractor shall maintain records and may be required to furnish periodic reports documenting 
its performance under this item. 

f. It is the prime contractor’s responsibility to determine the DBE's ability to perform the work with the 
use of the UCP directory. 

9. Commercially Useful Function 

a. The department counts expenditures of a DBE toward the DBE goal only if the DBE is performing a 
commercially useful function on that contract. 

b. A DBE is performing a commercially useful function if the following conditions are met: 
c. For contract work, the DBE is responsible for executing a distinct portion of the contract work and it 

is carrying out its responsibilities by actually performing, managing, and supervising that work. 
d. For materials and supplies, the DBE is responsible for negotiating price, determining quality and 

quantity, ordering, and paying for those materials and supplies. 

http://app.mylcm.com/wisdot/Reports/WisDotUCPDirectory.aspx
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10. Trucking 

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI 
website at  

http://www.dot.wisconsin.gov/business/engrserv/docs/dbe-trucking-notice.pdf 

11. Manufacturers and Suppliers 

The department counts material and supplies a DBE provides under the contract. The department will 
give full credit toward the DBE goal if the DBE is a manufacturer of those materials or supplies. The 
department will give 60 percent credit toward the DBE goal if the DBE is merely a supplier of those 
materials or supplies. It is the bidder’s responsibility to find out if the DBE is considered a supplier or 
a manufacturer before listing them on Commitment to Subcontract to DBE form DT1506. 

12. DBE Prime 

If the prime contractor is a DBE, the department will only count the work the contractor performs with 
its own forces, the work DBE subcontractors perform, and the work DBE suppliers or manufacturers 
perform. 

13. Joint Venture 

If a DBE performs as a participant in a joint venture, the department will only count that portion of the 
total dollar value of the contract equal to that portion of the work that the DBE performs with its own 
forces. 

14. Mentor Protégé 

a. If a DBE performs as a participant in a mentor protégé agreement, the department will credit the 
portion of the work performed by the DBE protégé firm 

b. On every other project that the mentor protégé team identifies itself on. 

c. For no more than one half of the total contracted DBE goal on any WisDOT project.    

15. DBE Replacement 

In the event a Prime Contractor needs to replace a DBE firm originally listed on the approved DBE 
Commitment Form DT1506, the Prime Contractor must comply with the department’s DBE 
Replacement Policy located on the DBE page on the following web site: 

http://www.dot.wisconsin.gov/business/engrserv/docs/policyreplacingdbe.pdf 

16. Changes to the approved DBE Commitment Form DT1506 

If there are any changes to the approved Commitment to Subcontract to DBE Form DT1506, the 
prime contractor must submit a revised DBE Commitment Form DT1506 and relevant attachment 
A(s) to the DBE Programs Office within 5 business days. 

17. Contract Modifications 

When additional opportunity is available by contract modifications, the Prime Contractor shall utilize 
DBE Subcontractors, that were committed to equal work items,  in the original contract. 

18. Payment 

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE 
requirements are incidental to the contract. 

 

http://www.dot.wisconsin.gov/business/engrserv/docs/dbe-trucking-notice.pdf
http://www.dot.wisconsin.gov/business/engrserv/docs/policyreplacingdbe.pdf
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APPENDIX A 
Sample Contractor Solicitation Letter Page 1 

This sample is provided as a guide not a requirement 
 

GFW SAMPLE MEMORANDUM 

TO:  DBE FIRMS 

FROM:  POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR 

SUBJECT: REQUEST FOR DBE QUOTES 

  LET DATE & TIME  

DATE:  MONTH DAY YEAR 

CC:  DBE OFFICE ENGINEER 

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for 
the Wisconsin Department of Transportation Month- date -year  Letting.  Page 2 lists the projects and work items 
that we may subcontract for this letting.  We are interested in obtaining subcontractor quotes for these projects and 
work categories.  Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as 
required by federal rules.  

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in 
performing and return it via fax or email within 3 days.  Plans, specifications and addenda are available through 
WisDOT at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at 
http://roadwaystandards.dot.wi.gov/hcci/  

Your quote should include all of the costs required to complete the items you propose to perform including labor, 
equipment, material, and related bonding or insurance.  The quote should note items that you are DBE certified to 
perform, tied items, and any special terms.  Page 2, with the indicated projects and items you plan to quote, should 
be used as a cover sheet for your quote.   

Please make every effort to have your quotes into our office by time deadline the prior to the letting date. Make 
sure the correct letting date, project ID and proposal number, unit price and extension are included in your 
quote. We prefer quotes be sent via SBN but prime’s alternative’s are acceptable.   Our office hours are include 
hours and days.  Please call our office as soon as possible prior to the letting if you need information/clarification to 
prepare your quote at contact number .   

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the 
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/ 

All questions should be directed to:  

Project Manager, John Doe,  
Phone: (000) 123-4567 
Email: Joe@joetheplumber.com 
Fax: (000) 123- 4657 

http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
mailto:Joe@joetheplumber.com
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Sample Contractor Solicitation Letter Page 2 
This sample is provided as a guide not a requirement 

 
REQUEST FOR QUOTATION 

 
Prime’s Name:  
Letting Date:  
Project ID:  
 
Please check all that apply 

 Yes, we will be quoting on the projects and items listed below  
 No, we are not interested in quoting on the letting or its items referenced below 
 Please take our name off your monthly DBE contact list 
 We have questions about quoting this letting.  Please have some one contact me at this number  

 
Prime Contractor ‘s Contact Person  DBE Contractor Contact Person 

   
Phone:    Phone   
Fax:   Fax  
Email:   Email  
     
 

Please circle the jobs and items you will be quoting below  
 

Proposal No. 1 2 3 4 5 6 7 
County        

 
 WORK DESCRIPTION: 
 

Clear and Grub X  X X  X X 
Dump Truck Hauling X  X X  X X 
Curb & Gutter/Sidewalk, Etc. X  X X  X X 
Erosion Control Items X  X X  X X 
Signs and Posts/Markers X  X X  X X 
Traffic Control  X X X  X X 
Electrical Work/Traffic Signals  X X X  X  
Pavement Marking  X X X X X X 
Sawing Pavement  X X X X X X 
QMP, Base X X  X X X X 
Pipe Underdrain X   X    
Beam Guard    X X X X 
Concrete Staining       X 
Trees/Shrubs X      X 

 
Again please make every effort to have your quotes into our office by time deadline prior to the letting date.  
 
We prefer quotes be sent via SBN but prime’s preferred alternative’s are acceptable. 
 
If there are further questions please direct them to the prime contractor’s contact person at phone number. 
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APPENDIX B 
BEST PRACTICES FOR PRIME CONTRACTOR & DBE 

SUBCONTRACTOR GOOD FAITH EFFORT 
This list is not a set of requirements; it is a list of potential strategies 

 
Primes 

 Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical 
assistance 

 Participate in speed networking and mosaic exercises as arranged by DBE office  

 Host information sessions not directly associated with a bid letting;  

 Participate in a formal mentor protégé or joint venture with a DBE firm 

 Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings 

 Facilitate a small group DBE ‘training session’ Clarifying how your firm prepares for bid letting, evaluates 
subcontractors, preferred qualifications and communication methods 

 Encourage subcontractors to solicit and highlight DBE participation in their quotes to you 

 Quality of communication, not quantity creates the best results.  Contractors should do as thorough a job as 
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best 
possible bid. 

 
 
DBE  

 DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven 
days prior is optimal.  

 Continually check for contract addendums on the HCCI website through the Thursday prior to letting to 
stay abreast of changes.  

 Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list, and bid tabs at 
a minimum. 

 Prepare a portfolio or list of related projects and prime and supplier references; be sure to note 
transportation-related projects of similar size and scope, firm expertise and staffing.  

 Participate in DBE office assessment programs 

 Participate on advisory and mega-project committees 

 Sign up to receive the DBE Contracting Update 

 Consider membership in relevant industry or contractor organizations 

 Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the primes 
and bidding as a prime with the department are the only ways to get work.   
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APPENDIX C 
Types of Efforts considered in determining GFE 

This list represents concepts being assessed; analysis requires additional steps 
 
 

1. Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to 
inform DBEs of contracting and subcontracting opportunities; 

2. Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in 
the contract was being solicited, in sufficient time to allow the DBEs to participate effectively; 

3. Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the 
DBEs were interested; returned the phone calls of interested DBE firms. 

4. Whether the contractor selected portions of the work to be performed by DBEs in order to increase the 
likelihood of meeting the DBE goal; 

5. Whether the contractor provided interested DBEs with adequate information about the plans, specifications 
and requirements of the contract; 

6. Whether the contractor negotiated in good faith with interested DBEs, not rejected DBEs as unqualified 
without sound reasons based on a thorough investigation of their capabilities; 

7. Whether the contractor made efforts to assist interested DBEs in being more competitive.   

8. Whether the contractor effectively used the services of available minority community organizations: minority 
contractors groups, local, state, and Federal minority business assistance offices, and other organizations that 
provide assistance to small businesses and DBE firms. 

9. Whether Prime used CRCS to identify DBE who specialize in relevant work areas. 

10. Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website 

11. Whether the contractor returned calls of firms expressing interest in a timely manner.  
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APPENDIX D 
Good Faith Effort Evaluation Guidance 
Excerpt from Appendix A of 49 CFR Part 26 

 
APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS 
I. When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in 

order to be responsible and/or responsive, make good faith efforts to meet the goal.  The bidder can 
meet this requirement in either of two ways.  First, the bidder can meet the goal, documenting 
commitments for participation by DBE firms sufficient for this purpose.  Second, even if it doesn't 
meet the goal, the bidder can document adequate good faith efforts.  This means that the bidder 
must show that it took all necessary and reasonable steps to achieve a DBE goal or other 
requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 

II. In any situation in which you have established a contract goal, part 26 requires you to use the good 
faith efforts mechanism of this part.  As a recipient, it is up to you to make a fair and reasonable 
judgment whether a bidder that did not meet the goal made adequate good faith efforts.  It is 
important for you to consider the quality, quantity, and intensity of the different kinds of efforts that 
the bidder has made.  The efforts employed by the bidder should be those that one could reasonably 
expect a bidder to take if the bidder were actively and aggressively trying to obtain DBE participation 
sufficient to meet the DBE contract goal.  Mere pro forma efforts are not good faith efforts to meet 
the DBE contract requirements.   We emphasize, however, that your determination concerning the 
sufficiency of the firm's good faith efforts is a judgment call:  meeting quantitative formulas is not 
required. 

III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., 
obtain a specified amount of DBE participation) in order to be awarded a contract, even though the 
bidder makes an adequate good faith efforts showing.  This rule specifically prohibits you from 
ignoring bona fide good faith efforts.   

IV. The following is a list of types of actions which you should consider as  part of the bidder's good 
faith efforts to obtain DBE participation.  It is not intended to be a mandatory checklist, nor is it 
intended to be exclusive or exhaustive.  Other factors or types of efforts may be relevant in 
appropriate cases. 

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 
advertising and/or written notices) the interest of all certified DBEs who have the capability 
to perform the work of the contract.  The bidder must solicit this interest within sufficient 
time to allow the DBEs to respond to the solicitation.  The bidder must determine with 
certainty if the DBEs are interested by taking appropriate steps to follow up initial 
solicitations. 

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood 
that the DBE goals will be achieved.  This includes, where appropriate, breaking out contract 
work items into economically feasible units to facilitate DBE participation, even when the 
prime contractor might otherwise prefer to perform these work items with its own forces. 

C. Providing interested DBEs with adequate information about the plans, specifications, and 
requirements of the contract in a timely manner to assist them in responding to a 
solicitation. 
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D. (1) Negotiating in good faith with interested DBEs.  It is the bidder's 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBEs that were considered; a description of the information 
provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional agreements could not be reached 
for DBEs to perform the work. 

(2) A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm's price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBEs 
is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, 
as long as such costs are reasonable.  Also, the ability or desire of a prime contractor 
to perform the work of a contract with its own organization does not relieve the 
bidder of the responsibility to make good faith efforts.  Prime contractors are not, 
however, required to accept higher quotes from DBEs if the price difference is 
excessive or unreasonable. 

E. Not rejecting DBEs as being unqualified without sound reasons based on a thorough 
investigation of their capabilities.  The contractor's standing within its industry, membership 
in specific groups, organizations, or associations and political or social affiliations (for 
example union vs. non-union employee status) are not legitimate causes for the rejection or 
non solicitation of bids in the contractor's efforts to meet the project goal. 

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance 
as required by the recipient or contractor. 

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, 
materials, or related assistance or services. 

H. Effectively using the services of available minority/women community organizations; 
minority/women contractors' groups; local, state, and Federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of DBEs. 

V. In determining whether a bidder has made good faith efforts, you may take into account the 
performance of other bidders in meeting the contract.   For example, when the apparent successful 
bidder fails to meet the contract goal, but others meet it, you may reasonably raise the question of 
whether, with additional reasonable efforts, the apparent successful bidder could have met the goal.  
If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE 
participation obtained by other bidders, you may view this, in conjunction with other factors, as 
evidence of the apparent successful bidder having made good faith efforts. 
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Appendix E 
Small Business Network [SBN] Overview 

 
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime 
bidders have a centralized online location to find subs - including small and disadvantaged business 
enterprises (DBEs). It is available for prime bidders to use as part of their Basic Service subscription. 
Within the Small Business Network, Prime Contractors can: 

1. Easily select proposals, work types and items: 
a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote 

quantities and add comments, if desired. Adding or removing items and work types can be done 
quickly. If needed, you can save the sub-quote for completion at a later time. 

2. Create sub-quotes for the subcontracting community: 
a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can 

rapidly create a custom sub-quote directed to all subcontractors that bid on the applicable work 
types. Steps include: provide contact information and sub-quote expiration date, select letting 
and proposal, add work types and items, specify terms and conditions, upload attachments, and 
select vendors. 

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that 
you want quoted 

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them 
as a DBE-preferred request 

d. Add attachments to sub-quotes 

3. View sub-quote requests & responses: 
a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests 

and all unsolicited sub-quote requests from subcontractors. To simplify the Small Business 
Network home screen, sub-quote requests can be hidden with one click if they are not 
applicable. 

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, 
conditions and pricing 

4. View Record of Subcontractor Outreach Effort: 
a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the 

response statistics for a particular sub-quote. If accepted by the letting agency, this report may 
serve as proof of a “Good Faith” effort in reaching out to the DBE community. 

b. Easily locate pre-qualified and certified small and disadvantaged businesses  
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively 
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be 

accepted as proof of DBE outreach at the discretion of each agency) 
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The Small Business Network is a part of the Bid Express® service that was created to ensure that small 
businesses have a centralized area to access information about upcoming projects. It can help small 
businesses learn more about opportunities, compete more effectively, network with other contractors 
and subcontractors, and win more jobs. 

1. View and reply to sub-quote requests from primes: 
a. After logging into the Bid Express service, you can quickly review all incoming sub-quote 

requests and all unsolicited sub-quotes created by your company. Receive notifications by 
selected work type. To simplify on the Small Business Network home screen, sub-quote 
requests can be filtered by work types relevant to your interests, or hidden with one click if they 
are not applicable. 

2. Select items when responding to sub-quote requests from primes: 
a. You have the freedom to choose and price any number of items when responding to a sub-quote 

request. Quantities can be modified, and per-item comments are also available. 
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, 

add your pricing, terms, and conditions, and submit completed sub-quotes to the requesting 
primes  

c. Add attachments to a sub-quote  

3. Create and send unsolicited sub-quotes to specific contractors: 
a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, 

you can rapidly create a custom sub-quote directed at any number of specific vendors of your 
choosing. Steps include: provide contact information and sub-quote expiration date, select letting 
and proposal, add work types and items, specify terms and conditions, upload attachments, and 
select vendors. 

4. Easily select and price items for unsolicited sub-quotes: 
a. After adding applicable work types, select items that you wish to quote. The extended price 

calculates automatically, cutting out costly calculation errors. Comments can be provided on an 
per-item basis as well. 

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, 
include pricing, terms and conditions, and send it to selected prime/plan holder 

c. Add attachments to a sub-quote 
d. Add unsolicited work items to sub-quotes that you are responding to 

5. Easy Access to Valuable Information 
a. Receive a confirmation that your sub-quote was opened by a prime 
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of 

items.  
c. View important notices and publications from DOT targeted to small and disadvantaged 

businesses  

6. Accessing Small Business Network for WisDOT contracting opportunities 
a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com 

and select “Order Bid Express.” The Small Business Network is a part of the Bid Express 
Basic Service.  

b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 
414-438-4588 
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ADDITIONAL SPECIAL PROVISION 4 
 

Payment to First-Tier Subcontractors 
Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold 
payment to a subcontractor if, within 10 calendar days of receipt of that progress 
payment, the prime contractor provides written notification to the subcontractor and the 
department documenting "just cause" for withholding payment. 

The prime contractor may also withhold routine retainage from payments due 
subcontractors. 

Payment to Lower-Tier Subcontractors 
Ensure that subcontracting agreements at all tiers provide prompt payment rights to 
lower-tier subcontractors that parallel those granted first-tier subcontractors in this 
provision. 

Release of Routine Retainage 
After granting substantial completion the department may reduce the routine retainage 
withheld from the prime contractor to 75 percent of the original total amount retained. 

When the Department sends the semi-final estimate the department may reduce the 
routine retainage withheld from the prime contractor to 10 percent of the original total 
amount retained. 

Within 30 calendar days of receiving the semi-final estimate from the department, submit 
written certification that subcontractors at all tiers are paid in full for acceptably 
completed work and that no routine retainage is being withheld. The department will pay 
the prime contractor in full and reduce the routine retainage withheld from the prime 
contractor to zero when the department approves the final estimate. 

This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or 
work subject to an unresolved contract dispute. 
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ADDITIONAL SPECIAL PROVISION 6 

ASP 6 - Modifications to the standard specifications 
Make the following revisions to the 2014 edition of the standard specifications: 

101.3  Definitions 
Replace the definition of semi-final estimate with the following effective with the December 2013 letting: 
 Semi-final estimate An estimate indicating the engineer has measured and reported all 

contract quantities and materials requirements. 

105.11.1  Partial Acceptance 
Replace paragraph two with the following effective with the December 2013 letting: 
 (2) Partial acceptance will relieve the contractor of maintenance responsibility for the designated portion 

of the work. By relieving the contractor of maintenance, the department does not relieve the contractor 
of responsibility for defective work or damages caused by the contractor’s operations. Do not construe 
partial acceptance to be conditional final acceptance or final acceptance of any part of the project, or a 
waiver of any legal rights specified under 107.16. 

105.11.2  Final Acceptance 
Retitle and replace the entire text with the following effective with the December 2013 letting: 

105.11.2  Project Acceptance 

105.11.2.1  Inspection 

105.11.2.1.1 General 

 (1) Notify the engineer when the project is substantially complete as defined in 105.11.2.1.3. As soon as it 
is practical, the engineer will inspect the work and categorize it as one of the following: 

 1. Unacceptable or not complete. 

 2. Substantially complete. 

 3. Complete. 

105.11.2.1.2  Unacceptable or Not Complete 

 (1) The engineer will identify, in writing, work that is unacceptable or not complete. Immediately correct or 
complete that work. The engineer will assess contract time until the work is corrected or completed. 

 (2) Proceed as specified in 105.11.2.1.1 until the engineer determines that the work is complete. 

105.11.2.1.3  Substantially Complete 

 (1) The project is substantially complete and the engineer will no longer assess contract time if the 
contractor has completed all contract bid items and change order work, except for the punch-list. As 
applicable, the following must have occurred: 

 1. All lanes of traffic are open on a finished surface. 

 2. All signage and traffic control devices are in place and operating. 

 3. All drainage, erosion control, excavation, and embankments are completed. 

 4. All safety appurtenances are completed. 

 (2) The engineer will provide a written punch-list enumerating work the contractor must perform and 
documents the contractor must submit before the the engineer will categorize the work as complete.  

 1. Punch-list work includes uncompleted cleanup work required under 104.9 and minor corrective work. 
Immediately correct or complete the punch-list work. The engineer may restart contract time if the 
contractor does not complete the punch-list work within 5 business days after receiving the written punch-
list. The engineer and contractor may mutually agree to extend this 5-day requirement. 

 2. Punch-list documents include whatever contract required documentation is missing. The engineer may 
restart contract time if the contractor does not submit the punch-list documents within 15 business days 
after receiving the written punch-list. The engineer and contractor may mutually agree to extend this 15-
day requirement. 

 (3) Proceed as specified in 105.11.2.1.1 until the work is complete. 



Effective with January 2014 Letting ASP-6 

 page 2 of 8 

 

105.11.2.1.4  Complete  

 (1) The project is complete when the contractor has completed all contract bid items, change order work, 
and punch-list work including the submission of all missing documentation. 

105.11.2.2  Conditional Final Acceptance 

 (1) When the engineer determines that the project is complete, the engineer will give the contractor 
written notice of conditional final acceptance relieving the contractor of maintenance responsibility for 
the completed work. 

105.11.2.3  Final Acceptance 

 (1) The engineer will grant final acceptance of the project after determining that all contract is work 
complete; all contract, materials, and payroll records are reviewed and approved; and the semi-final 
estimate quantities are final under 109.7. 

 (2) Failure to discover defective work or materials before final acceptance does not prevent the 
department from rejecting that work or those materials later. The department may revoke final 
acceptance if the department discovers defective work or materials after it has accepted the work. 

105.13.3  Submission of Claim 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Submit the claim to the project engineer as promptly as possible following the submission of the Notice 

of Claim, but not later than final acceptance of the project as specified in 105.11.2.3. If the contractor 
does not submit the claim before final acceptance of the project, the department will deny the claim. 

107.17.3  Railroad Insurance Requirements 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) If required by the special provisions, provide or arrange for a subcontractor to provide railroad 

protective liability insurance in addition to the types and limits of insurance required in 107.26. Keep 
railroad protective liability insurance coverage in force until completing all work, under or incidental to 
the contract, on the railroad right of way or premises of the railroad and until the engineer determines 
that the work is complete as specified in 105.11.2.1.4. 

107.26  Standard Insurance Requirements 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Maintain the following types and limits of commercial insurance in force until the engineer determines 

that the work is complete as specified in 105.11.2.1.4. 

TABLE 107-1  REQUIRED INSURANCE AND MINIMUM COVERAGES 

TYPE OF INSURANCE MINIMUM LIMITS REQUIRED[1] 

1. Commercial general liability insurance endorsed to 
include blanket contractual liability coverage.[2] 

$2 million combined single limits per occurrence with an 
annual aggregate limit of not less than $4 million. 

2. Workers' compensation. Statutory limits 

3. Employers' liability insurance. Bodily injury by accident: 
$100,000 each accident 

Bodily injury by disease: 
$500,000 each accident 
$100,000 each employee 

4. Commercial automobile liability insurance covering all 
contractor-owned, non-owned, and hired vehicles 
used in carrying out the contract.[2] 

$1 million-combined single limits per occurrence. 

 
[1]

 The contractor may satisfy these requirements with primary insurance coverage or with excess/umbrella 
policies. 

 [2] The Wisconsin Department of Transportation, its officers, agents, and employees shall be named as an 
additional insured under the general liability and automobile liability insurance. 
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108.14  Terminating the Contractor's Responsibility 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) The contractor's responsibilities are terminated, except as set forth in the contract bond and specified 

in 107.16, when the department grants final acceptance as specified in 105.11.2.3. 

109.2  Scope of Payment 
Replace paragraph two with the following effective with the December 2013 letting: 
 (2) The department will pay for the quantity of work acceptably completed and measured for payment as 

the measurement subsection for each bid item specifies. Within the contract provide means to furnish 
and install the work complete and in-place. Payment is full compensation for everything required to 
perform the work under the applicable bid items including, but not limited to, the work elements listed 
in the payment subsection. Payment also includes all of the following not specifically excluded in that 
payment subsection: 

 1. Furnishing and installing all materials as well as furnishing the labor, tools, supplies, equipment, and 
incidentals necessary to perform the work. 

 2. All losses or damages, except as specified in 107.14, arising from one or more of the following: 

- The nature of the work. 

- The action of the elements. 

- Unforeseen difficulties encountered during prosecution of the work. 

 3. All insurance costs, expenses, and risks connected with the prosecution of the work. 

 4. All expenses incurred because of an engineer-ordered suspension, except as specified in 104.2.2.3. 

 5. All infringements of patents, trademarks, or copyrights. 

 6. All other expenses incurred to complete and protect the work under the contract. 

109.6.1  General 
Replace paragraphs three and four with the following effective with the December 2013 letting: 
 (3) The department’s payment of an estimate before conditional final acceptance of the work does not 

constitute the department’s acceptance of the work, and does not relieve the contractor of 
responsibility for: 

 1. Protecting, repairing, correcting, or renewing the work. 

 2. Replacing all defects in the construction or in the materials used in the construction of the work under the 
contract, or responsibility for damage attributable to these defects. 

 (4) The contractor is responsible for all defects or damage that the engineer may discover on or before 
the engineer’s conditional final acceptance of the work. The engineer is the sole judge of these defects 
or damage, and the contractor is liable to the department for not correcting all defects or damage. 

109.7  Acceptance and Final Payment 
Replace paragraphs one and two with the following effective with the December 2013 letting: 
 (1) After the engineer grants conditional final acceptance of the work as specified in 105.11.2.2 and 

reviews required document submittals and materials test reports, the engineer will issue the semi-final 
estimate. 

 (2) Within 30 calendar days after receiving the semi-final estimate, submit to the engineer a written 
statement of agreement or disagreement with the semi-final estimate. For an acceptable statement of 
disagreement, submit an item-by-item list with reasons for each disagreement. If the contractor does 
not submit this written statement within those 30 days, the engineer will process the final estimate for 
payment. The engineer and the contractor can mutually agree to extend this 30-day submission 
requirement. 
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450.3.3  Maintaining the Work 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Protect and repair the prepared foundation, tack coat, base, paved traffic lanes, shoulders, and seal 

coat. Correct all rich or bleeding areas, breaks, raveled spots, or other nonconforming areas in the 
paved surface. 

455.3.2.5  Maintaining Tack Coat 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Protect and repair the existing surface and the tack coat. Correct areas with excess or deficient tack 

material and any breaks, raveled spots, or other areas where bond might be affected. 

460.2.2.3  Aggregate Gradation Master Range 
Replace paragraph one with the following effective with the January 2014 letting: 
 (1) Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the 

gradation requirements in table 460-1. The values listed are design limits; production values may 
exceed those limits. 

TABLE 460-1  AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS 

SIEVE 

PERCENTS PASSING DESIGNATED SIEVES 

NOMINAL SIZE 

37.5 mm 25.0 mm 19.0 mm 12.5 mm 9.5 mm SMA 12.5 mm SMA 9.5 mm 

50.0-mm 100       

37.5-mm 90 –100 100      

25.0-mm 90 max 90 -100 100     

19.0-mm ___ 90 max 90 -100 100  100  

12.5-mm ___ ___ 90 max 90 -100 100 90 - 97 100 

9.5-mm ___ ___ ___ 90 max 90 -100 58 - 72 90 - 100 

4.75-mm ___ ___ ___ ___ 90 max 25 - 35 35 - 45 

2.36-mm 15 – 41 19 - 45 23 - 49 28 - 58 20 - 65 15 - 25 18 - 28 

75-µm 0 – 6.0 1.0 - 7.0 2.0 - 8.0 2.0 - 10.0 2.0 - 10.0 8.0 - 12.0 10.0 - 14.0 

% MINIMUM 
VMA 

11.0 12.0 13.0 14.0
[1]

 15.0
[2]

 16.0 17.0 

 
[1]

 14.5 for E-3 mixes. 

 
[2]

 15.5 for E-3 mixes. 

460.2.7  HMA Mixture Design 
Replace paragraph one with the following effective with the January 2014 letting: 
 (1) For each HMA mixture type used under the contract, develop and submit an asphaltic mixture design 

according to the department's test method number 1559 as described in CMM 8-66 and conforming to 
the requirements of table 460-1 and table 460-2. The values listed are design limits; production values 
may exceed those limits. The department will review mixture designs and report the results of that 
review to the designer according to the department's test method number 1559. 
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TABLE 460-2  MIXTURE REQUIREMENTS 

Mixture type E - 0.3 E - 1 E - 3 E - 10 E - 30 E - 30x SMA 

ESALs x 106 (20 yr design life) < 0.3 0.3 - < 1 1 - < 3 3 - < 10 10 - < 30 >= 30 ___ 

LA Wear (AASHTO T96)        

100 revolutions(max % loss) 13 13 13 13 13 13 13 

500 revolutions(max % loss) 50 50 45 45 45 45 40 

Soundness (AASHTO T104) 
(sodium sulfate, max % loss) 

12 12 12 12 12 12 12 

Freeze/Thaw (AASHTO T103) 
(specified counties, max % loss) 

18 18 18 18 18 18 18 

Fractured Faces (ASTM 5821) 
(one face/2 face, % by count) 

60 / __ 65 / __ 75 / 60 85 / 80 98 / 90 100/100 100/90 

Flat & Elongated (ASTM D4791) 
(max %, by weight) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

20 
(3:1ratio) 

Fine Aggregate Angularity 
(AASHTO T304, method A, min) 

40 40 43 45 45 45 45 

Sand Equivalency 
(AASHTO T176, min) 

40 40 40 45 45 50 50 

Gyratory Compaction        

Gyrations for Nini 6 7 7 8 8 9 8 

Gyrations for Ndes 40 60 75 100 100 125 65 

Gyrations for Nmax 60 75 115 160 160 205 160 

Air Voids, %Va 
(%Gmm Ndes) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

% Gmm Nini <= 91.5
[1]

 <= 90.5
[1]

 <= 89.0
[1]

 <= 89.0 <= 89.0 <= 89.0 ___ 

% Gmm Nmax <= 98.0 <= 98.0 <= 98.0 <= 98.0 <= 98.0 <= 98.0 ___ 

Dust to Binder Ratio
[2] 

(% passing 0.075/Pbe) 
0.6 - 1.2 0.6 - 1.2 0.6 - 1.2 0.6 - 1.2 0.6 - 1.2 0.6 - 1.2 1.2 - 2.0 

Voids filled with Binder 
(VFB or VFA, %) 68 - 80

[4]
 
[5]

 65 - 78
[4]

 65 - 75
[3]

 
[4]

 65 - 75
[3]

 
[4]

 65 - 75
[3]

 
[4]

 65 - 75
[3]

 
[4]

 70 - 80 

Tensile Strength Ratio (TSR) 
(ASTM 4867) 

       

no antistripping additive 0.70 0.70 0.70 0.70 0.70 0.70 0.70 

with antistripping additive 0.75 0.75 0.75 0.75 0.75 0.75 0.75 

Draindown at Production 
Temperature (%) 

___ ___ ___ ___ ___ ___ 0.30 

 
[1]

 The percent maximum density at initial compaction is only a guideline. 

 
[2]

 For a gradation that passes below the boundaries of the caution zone(ref. AASHTO MP3), the dust to binder 
ratio limits are 0.6 - 1.6. 

 
[3]

 For 9.5mm and 12.5 mm nominal maximum size mixtures, the specified VFB range is 70 - 76%. 

 
[4]

 For 37.5mm nominal maximum size mixes, the specified VFB lower limit is 67%. 

 
[5]

 For 25.0mm nominal maximum size mixes, the specified VFB lower limit is 67%. 
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460.2.8.2.1.5  Control Limits 
Replace paragraph one with the following effective with the January 2014 letting: 
 (1) Conform to the following control limits for the JMF and warning limits based on a running average of 

the last 4 data points: 
 ITEM JMF LIMITS WARNING LIMITS 

 Percent passing given sieve:   

 37.5-mm +/- 6.0 +/- 4.5 

 25.0-mm +/- 6.0 +/- 4.5 

 19.0-mm +/- 5.5 +/- 4.0 

 12.5-mm +/- 5.5 +/- 4.0 

 9.5-mm +/- 5.5 +/- 4.0 

 2.36-mm +/- 5.0 +/- 4.0 

 75-µm +/- 2.0 +/- 1.5 

 Asphaltic content in percent - 0.3 - 0.2 

 Air voids in percent +/- 1.3 +/- 1.0 

 VMA in percent
[1]

 - 0.5 - 0.2 

 
[1]

 VMA limits based on minimum requirement for mix design nominal maximum aggregate size in Table 460-1. 

 (2) Warning bands are defined as the area between the JMF limits and the warning limits. 

460.2.8.2.1.6  Job Mix Formula Adjustment 
Replace the entire text with the following effective with the January 2014 letting: 
 (1) The contractor may request adjustment of the JMF according to the department's test method number 

1559. Have an HTCP HMA technician certified at a level appropriate for process control and 
troubleshooting or mix design submit a written JMF adjustment request. Ensure that the resulting JMF 
is within specified master gradation bands. The department will have an HMA technician certified at 
level III review the proposed adjustment and, if acceptable, issue a revised JMF.  

 (2) The department will not allow adjustments that do the following: 
- Exceed specified JMF tolerance limits.  

- Reduce the JMF asphalt content unless the production VMA running average meets or exceeds the 
minimum VMA design requirement defined in table 460-1for the mixture produced. 

 (3) Have an HMA technician certified at level II make related process adjustments. If mixture redesign is 
necessary, submit a new JMF, subject to the same specification requirements as the original JMF. 

520.3.8  Protection After Laying 
Delete the entire subsection. 

614.2.1  General 
Replace paragraphs five and six with the following effective with the December 2013 letting: 
 (5) Furnish zinc coated wire rope and fitting conforming to the plans and galvanized according to ASTM 

A741. 

 (6) Before installation store galvanized components above ground level and away from surface run off. 
The department may reject material if the zinc coating is physically damaged or oxidized. 

 (7) Provide manufacturer's drawings, and installation and maintenance instructions when providing 
proprietary systems. 
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614.2.3  Steel Rail and Fittings 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Furnish galvanized steel rail conforming to AASHTO M180 class A, type II beam using the single-spot 

test coating requirements. Furnish plates, anchor plates, post mounting brackets, and other structural 
steel components conforming to 506.2.2.1 and hot-dip galvanized according to ASTM A123. 

614.2.7  Crash Cushions 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Furnish permanent and temporary crash cushions from the department's approved products list. Use 

cushions as wide or wider than the plan back-width. Furnish transitions conforming to the crash 
cushion manufacturer's design and specifications. Submit manufacturer crash cushion and transition 
design details to engineer before installing. 

616.3.1  General 
Replace paragraph six with the following effective with the December 2013 letting: 
 (6) Remove and dispose of all excess excavation and surplus materials from the fence site. 

618.3.3  Restoration 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Upon termination of hauling operations and before conditional final acceptance, restore all haul roads, 

including drainage facilities and other components, to the equivalent of pre-hauling conditions. 

627.3.1  General 
Replace paragraph four with the following effective with the December 2013 letting: 
 (4) Maintain the mulched areas and repair all areas damaged by wind, erosion, traffic, fire or other 

causes. 

637.3.2.1  General 
Delete paragraph three effective with the December 2013 letting. 

670.3.4.2  Post-Construction Work 
Replace paragraph one with the following effective with the December 2013 letting: 
 (1) Submit 5 copies of ITS documentation including but not limited to the following: 

- Operator's manual: for contractor furnished equipment, submit a manual containing detailed operating 
instructions for each different type or model of equipment and or operation performed. 

- Maintenance procedures manuals: for contractor furnished equipment, submit a manual containing 
detailed preventive and corrective maintenance procedures for each type or model of equipment 
furnished. 

- Cabinet fiber optic wiring diagram: submit a cabinet wiring diagram, identified by location for each 
cabinet. Include both electrical wiring and fiber optic conductor and cable connections. Place one copy 
of the fiber optic wiring diagram in a weatherproof holder in the cabinet. Deliver the other copies to the 
engineer. 

- As-built drawings: submit final as-built drawings that detail the final placement of all conduit, cabling, 
equipment, and geometric modifications within the contract. Provide all documentation in an electronic 
format adhering to the region’s ITS computer aided drafting standards and according to the 
department’s as-built requirements. The department will review the as-built drawings for content and 
electronic format. Modify both the content and format of as-built drawings until meeting all 
requirements. 

- Equipment inventory list: submit an inventory list including serial number, make, model, date installed, 
and location installed of all equipment installed under the contract. 
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Errata 

Make the following corrections to the 2014 edition of the standard specifications: 

415.3.14  Protecting Concrete 
Correct errata by referencing the opening to service specification. 
 (1) Erect and maintain suitable barricades and, if necessary, provide personnel to keep traffic off the 

newly constructed pavement until it is opened for service as specified in 415.3.15. Conform to 104.6 
for methods of handling and facilitating traffic. 

501.2.9  Concrete Curing Materials 
Correct errata by changing AASHTO M171 to ASTM C171. 
 (2) Furnish sheeting conforming to ASTM C171 for white opaque polyethylene film, except that the 

contractor may use clear or black polyethylene for cold weather protection. 

607.2  Materials 
Correct errata by changing AASHTO M198 to ASTM C990. 
 (1) Use materials conforming to the requirements for the class of material named and specified below. 

Composite pipe, couplings, fittings and joint materials ......................................................................... ASTM D2680 

Annular rubber and plastic gaskets for flexible, watertight joints ............................................................ ASTM C990 

External rubber gaskets, mastic, and protective film............................................................................... ASTM C877 

Mortar ............................................................................................................................................................. 519.2.3 

637.2.1.3  Sheet Aluminum 
Correct errata by changing ASTM B449 to B921 and eliminating the specification for coating thickness. 
 (4) Degrease, etch, and coat the sign blank on both sides with a chromate treatment conforming to ASTM 

B921, class 2. 

637.3.3.4  Performance 
Correct errata to reference to 105.11.2.3 as revised to implement changes to the finals process. 
 (1) Under 105.11.2.3 the department may revoke acceptance and direct the contractor to repair or replace 

previously accepted sign installations if the department subsequently discovers evidence of defective 
materials or improper installation. Deficiencies that warrant department action include but are not 
limited to the following: 

- Sign posts more than five degrees out of plumb. 

- Signs twisted by more than 5 degrees from plan orientation. 

- Signs with delaminated or warped plywood. 

- Signs with bubbling, fading, delaminating, or buckling sheeting. 

646.3.3.4  Proving Period 
Correct errata to reference to 105.11.2.3 as revised to implement changes to the finals process. 
 (4) Replace all marking within sections with a percent failing more than 10% and repair or replace all 

markings that, in the engineer's assessment, show evidence of improper construction. If post-
acceptance inspections uncover evidence of defective materials or improper construction, the 
department may revoke acceptance under 105.11.2.3. 
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ADDITIONAL SPECIAL PROVISION 7 
 
A. Reporting 1st Tier and DBE Payments During Construction 
 

1. Comply with reporting requirements specified in the department’s Civil Rights Compliance, 
Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by the 
department or a contractor for work performed, materials furnished, or materials stockpiled by a 
DBE firm.  Report the payment as specified in A(1) for all work satisfactorily performed and for all 
materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of a 
progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement as 
specified in A(2). 

5. Require all first tier relationships, DBE firms and all other tier relationships necessary to comply 
with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4) and (5), and 
shall be binding on all first tier subcontractor relationships and all contractors and subcontractors 
utilizing DBE firms on the project.   

 
B.  Costs for conforming to this special provision are incidental to the contract. 



 



Effective 1/1/2012         ASP 9 
 

ADDITIONAL SPECIAL PROVISION 9 
Electronic Certified Payroll Submittal 

 
(1) Use the department's Civil Rights Compliance System (CRCS) to submit certified payrolls 
electronically. Details are available online through the department’s highway construction 
contractor information (HCCI) site on the Labor, Wages, and EEO Information page at: 
http://roadwaystandards.dot.wi.gov/hcci/labor-wages-eeo/index.shtm 
 
(2) Ensure that all tiers of subcontractors, as well as all trucking firms, submit their weekly 
certified payrolls electronically through CRCS. These payrolls are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 
 
(3) Upon receipt of contract execution, promptly make all affected firms aware of the 
requirements under this special provision and arrange for them to receive CRCS training as 
they are about to begin payrolls. The department will provide training either in a classroom 
setting at one of our regional offices or by telephone. Contact Tess Mulrooney at 608-267-4489 
to schedule the training. 
 
(4) The department will reject all paper submittals of forms DT-1816 and DT-1929 for 
information required under this special provision. All costs for conforming to this special 
provision are incidental to the contract. 
 
(5) Firms wishing to export payroll data from their computer system into CRCS should have their 
payroll coordinator send several sample electronic files to Tess two months before a payroll 
needs to be submitted. Not every contractor’s payroll system is capable of producing export 
files. For details, see pages 17-22 of the CRCS System Background Information manual 
available online on the Labor, Wages, and EEO Information page at: 
http://roadwaystandards.dot.wi.gov/hcci/labor-wages-eeo/crc-basic-info.pdf 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

  
3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
 



10 

 

    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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SEPTEMBER 2002 
 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE  
 EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal 

Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273. 

2. The goals and timetables for minority and female participation expressed in percentage 
terms for the contractor's aggregate work force in each trade, on all construction work in the 
covered area, are as follows: 

 Goals for Minority Participation for Each Trade: 

   County      %      County      %       County      %   

Adams 1.7 Iowa 1.7 Polk 2.2 

Ashland 1.2 Iron 1.2 Portage 0.6 

Barron 0.6 Jackson 0.6 Price 0.6 

Bayfield 1.2 Jefferson 7.0 Racine 8.4 

Brown 1.3 Juneau 0.6 Richland 1.7 

Buffalo 0.6 Kenosha 3.0 Rock 3.1 

Burnett 2.2 Kewaunee 1.0 Rusk 0.6 

Calumet 0.9 La Crosse 0.9 St. Croix 2.9 

Chippewa 0.5 Lafayette 0.5 Sauk 1.7 

Clark 0.6 Langlade 0.6 Sawyer 0.6 

Columbia 1.7 Lincoln 0.6 Shawano 1.0 

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0 

Dane 2.2 Marathon 0.6 Taylor 0.6 

Dodge 7.0 Marinette 1.0 Trempealeau 0.6 

Door 1.0 Marquette 1.7 Vernon 0.6 

Douglas 1.0 Menominee 1.0 Vilas 0.6 

Dunn 0.6 Milwaukee 8.0 Walworth 7.0 

Eau Claire 0.5 Monroe 0.6 Washburn 0.6 

Florence 1.0 Oconto 1.0 Washington 8.0 

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0 

Grant 0.5 Ozaukee 8.0 Waushara 1.0 

Green 1.7 Pepin 0.6 Winnebago 0.9 

Green Lake 1.0 Pierce 2.2 Wood 0.6 
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 Goals for female participation for each trade:  6.9% 
 These goals are applicable to all the contractor's construction work, (whether or not it is 

federal or federally assisted), performed in the covered area.  If the contractor performs 
construction work in the geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed.  
With regard to this second area, the contractor also is subject to the goals for both its 
federally involved and nonfederally involved construction. 

 
 The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 

60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals.  The hours of minority and female employment and 
training must be substantially uniform throughout the length of the contract, and in each 
trade, and the contractor shall make a good faith effort to employ minorities and women 
evenly on each of its projects.  The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the 
contractor's goals shall be a violation of the contract, the Executive Order and the 
Regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the 
total work hours performed. 

 
3. The contractor shall provide written notification to the Director of the Office of Federal 

Contract Compliance Programs within ten (10) working days of award of any construction 
subcontract in excess of $10,000.00 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor, employer identification number of the subcontractor; 
estimated dollar amount of the subcontract; estimated starting and completion dates of the 
subcontract; and the geographical area in which the subcontract is to be performed. 

 
 As referred to in this section, the Director means: 
 
  Director 
  Office of Federal Contract Compliance Programs 
  Ruess Federal Plaza 
  310 W. Wisconsin Ave., Suite 1115 
  Milwaukee, WI  53202 
 
 The "Employer Identification Number" means the Federal Social Security number used on 

the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 
 
4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is 

the county(ies) in Wisconsin to which this proposal applies. 
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APRIL 2013 

ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 

To report bid rigging activities call: 

1-800-424-9071 

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" 
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of 
possible bid rigging, bidding collusion, or other fraudulent activities should use the 
"hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT 
Inspector General. All information will be treated confidentially and caller anonymity will 
be respected. 
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DECEMBER 2013 

BUY AMERICA PROVISION 

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or 
enhances the value of a material subject to the requirements of Buy America. The 
exemption of this requirement is the minimal use of foreign materials if the total cost of 
such material permanently incorporated in the product does not exceed one-tenth of one 
percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is greater. For 
purposes of this paragraph, the cost is that shown to be the value of the subject products as 
they are delivered to the project. The contractor shall take actions and provide 
documentation conforming to CMM 2-28.5 to ensure compliance with this “Buy America” 
provision. 

http://roadwaystandards.dot.wi.gov/standards/cmm/cm-02-28.pdf#cm2-28.5  

Upon completion of the project certify to the engineer, in writing using department form 
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form WS4567 is available at: 

http://roadwaystandards.dot.wi.gov/standards/forms/ws4567.doc 

http://roadwaystandards.dot.wi.gov/standards/cmm/cm-02-28.pdf#cm2-28.5
http://roadwaystandards.dot.wi.gov/standards/forms/ws4567.doc


Effective with September 2004 Letting 
 
 
 WISCONSIN DEPARTMENT OF TRANSPORTATION 
 DIVISION OF HIGHWAYS AND TRANSPORTATION FACILITIES 
 
 SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 
 
     I. Wage Rates, Hours of labor and payment of Wages 

II. Payroll Requirements 
III. Postings at the Site of the Work 
IV. Affidavits 
V. Wage Rate Redistribution 

  VI. Additional Classifications 
 
I. WAGE RATES, HOURS OF LABOR AND PAYMENT OF WAGES 
 
 The schedule of "Minimum Wage Rates" attached hereto and made a part hereof 

furnishes the prevailing wage rates that have been determined pursuant to Section 103.50 
of the Wisconsin Statutes.  These wage rates are the minimum required to be paid to the 
various laborers, workers, mechanics and truck drivers employed by contractors and 
subcontractors on the construction work embraced by the contract and subject to 
prevailing hours and wages under Section 103.50, Stats.  If necessary to employ laborers, 
workers, mechanics or truck drivers whose classification is not listed on the schedule, 
they shall be paid at rates conformable to those listed for similar classifications.  
Apprentices shall be paid at rates not less than those prescribed in their state indenture 
contacts. 

 
 While the wage rates shown are the minimum rates required by the contract to be paid 

during its life, this in not a representation that labor can be obtained at these rates.  It is 
the responsibility of bidders to inform themselves as to the local labor conditions and 
prospective changes or adjustments of wage rates.  No increase in the contract price shall 
be allowed or authorized on account of the payment of wage rates in excess of those 
listed herein. 

 
 Pursuant to Section 103.50 of the Wisconsin Statutes, the prevailing hours of labor have 

been determined to be up to 10 hours per day and 40 hours per calendar week Monday 
through Friday. If any laborer, worker, mechanic or truck driver is permitted or required 
to work more than the prevailing number of hours per day or per calendar week on this 
contract, they shall be paid for all hours in excess of the prevailing hours at a rate of at 
least one and one-half (1 1/2) times their hourly rate of pay. All work on Saturday, 
Sunday and the following holidays is to be paid at time and a half: (1) January 1, (2) the 
last Monday in May, (3) July 4, (4) the first Monday in September, (5) the fourth 
Thursday in November, (6) December 25, (7) the day before if January 1, July 4 or 
December 25 falls on a Saturday and (8) the day following if January 1, July 4 or 
December 25 falls on a Sunday.  
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 All laborers, workers, mechanics and truck drivers shall be paid unconditionally not less 

often than once a week. Persons who own and operate their own trucks must receive the 
prevailing truck driver rate for the applicable type of truck (i.e. 2 axle, 3 or more axle, 
articulated, eculid or dumptor) he or she operates, plus an agreed upon amount for the use 
of his or her truck.  Every owner-operator MUST be paid separately for their driving and 
for the use of their truck. 

 
 For those projects subject to the requirements of the Davis-Bacon Act, the Secretary of 

Labor will also have determined "Minimum Wage Rates" for work to be performed under 
the contract.  These rates are, for all or most of the labor, worker, mechanic or truck 
driver classifications, identical to those established under Section 103.50 of the 
Wisconsin Statutes.  In the event the rates are not identical, the higher of the two rates 
will govern. 

 
II. PAYROLL REQUIREMENTS 

 
All contractors and subcontractors must submit weekly Certified Payrolls and 
Compliance Statement verifying that all laborers, workers, mechanics and truck drivers 
working on the project have been paid the prevailing wage rates for all work performed 
under the contract required by Section 103.50 of the Wisconsin Statutes. 

 
 
III. POSTINGS AT THE SITE OF THE WORK 
 
 In addition to the required postings furnished by the Department, the contractor shall post 

the following in at least one conspicuous place at the site of work: 
 
 a. "NOTICE TO EMPLOYEES," which provides information required to be posted 

by the provisions of Section 103.50 of the Wisconsin Statutes. 
 
 b. A copy of the State of Wisconsin Minimum Wages Rates.  (Four pages.) 
 
 c. A copy of the contractor's Equal Employment Opportunity Policy. 
 
 d. On any project involving federal aid, in addition to the furnished postings, the 

contractor shall post a copy of the "Davis-Bacon Act, Minimum Wage Rates".  
(Three pages.) 

 
 
IV. WAGE RATE REDISTRIBUTION 
 
 The amount specified as the hourly basic rate of pay and the amount(s) specified as the 

fringe benefit contribution(s), for all classes of laborers, workers, mechanics or truck 
drivers may be redistributed, when necessary, to conform to those specified in any 
applicable collective bargaining agreement, provided that both parties to such agreement 
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request and receive the approval for any such redistribution from both the Department of 
Transportation and the Department of Workforce Development prior to the 
implementation of such redistribution. 

 
 
V. ADDITIONAL CLASSIFICATIONS 
 
 Any unlisted laborer or mechanic classification that is needed to perform work on this 

project, and is not included within the scope of any of the classifications listed in the 
application prevailing wage rate determination, may be added after award only if all of 
the following criteria have been met: 

 
 1. The affected employer(s) must make a written request to WisDOT Central Office 

to utilize the unlisted classification on this project. 
 
 2. The request must indicate the scope of the work to be performed by the unlisted 

classification and must indicate the proposed wage/fringe benefit package that the 
unlisted classification is to receive. 

 
 3. The work to be performed by the unlisted classification must not be performed by 

a classification that is included in the applicable prevailing wage rate 
determination. 

 
 4. The unlisted classification must be commonly employed in the area where the 

project is located. 
 
 5. The proposed wage/fringe benefit package must bear a reasonable relationship to 

those set forth in the applicable prevailing wage rate determination. 
 
 6. The request should be made prior to the actual performance of the work by the 

unlisted classification. 
 
 7. DWD must approve the use of the unlisted classification and the proposed 

wage/fringe benefit package. USDOL also must approve the use of the unlisted 
classification and the proposed wage/fringe benefit package on federal aid 
projects. 

 
 8. WisDOT and DWD may amend the proposed wage/fringe benefit package, as 

deemed necessary, and may set forth specific employment ratios and scope of 
work requirements in the approval document. 

 
 The approved wage/fringe benefit package shall be paid to all laborers, workers, 

mechanics or truck drivers performing work within the scope of that performed by the 
unlisted classification, from the first day on which such work is performed.  In the event 
that work is performed by the unlisted classification prior to approval, the wage/fringe 
benefit package to be paid for such work must be in conformance with the wage/fringe 
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benefit package approved for such work.  Under this arrangement a retroactive 
adjustment in wages and/or fringe benefits may be required to be made to the affected 
laborers, workers, mechanics or truck drivers by the affected employer(s).  



ANNUAL PREVAILING WAGE RATE DETERMINATION

FOR ALL STATE HIGHWAY PROJECTS

MONROE COUNTY

Compiled by the State of Wisconsin - Department of Workforce Development

for the Department of Transportation

Pursuant to s. 103.50, Stats.

Issued on January 1, 2014

CLASSIFICATION:  Contractors are required to call the Department of Workforce Development if there are any
questions reqarding the proper trade or classification to be used for any worker on a public works project.

OVERTIME:  Time and one-half must be paid for all hours worked over 10 hours per day and 40 hours per calendar
week and for all hours worked on Saturday, Sunday and the following six (6) holidays:  January 1; the last Monday
in May; July 4; the 1st Monday in September; the 4th Thursday in November; December 25; the day before if January 1,
July 4 or December 25 falls on a Saturday; the day following if January 1, July 4 or December 25 falls on a Sunday.

FUTURE INCREASE:  If indicated for a specific trade or occupation, the full amount of such increase MUST be
added to the "TOTAL" indicated for such trade or occupation on the date(s) such increase(s) becomes effective.

PREMIUM PAY:  If indicated for a specific trade or occupation, the full amount of such pay MUST be added to
the "HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whenever such pay is applicable.

SUBJOURNEY:  Wage rates may be available for some of the classifications indicated below.  Any employer that
desires to use any subjourney classification on a project MUST request the applicable wage rate from the Department of
Workforce Development PRIOR to the date such classification is used on such project.  Form ERD-10880 is available
for this purpose and can be obtained by writing to the Department of Workforce Development, Equal Rights Division,
P.O. Box 8928, Madison, WI 53708.

TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

30.20 17.49 47.69Bricklayer, Blocklayer or Stonemason

30.48 15.90 46.38Carpenter

32.46 13.90 46.36Cement Finisher

29.72 18.24 47.96Electrician
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 

15.50 3.11 18.61Fence Erector

31.25 19.46 50.71Ironworker

38.25 16.28 54.53Line Constructor (Electrical)

21.87 11.37 33.24Painter

30.00 0.00 30.00Pavement Marking Operator

30.98 18.75 49.73Piledriver

24.47 0.00 24.47Roofer or Waterproofer

16.50 7.33 23.83Teledata Technician or Installer

31.34 16.35 47.69Tuckpointer, Caulker or Cleaner

34.48 15.90 50.38Underwater Diver (Except on Great Lakes)

34.43 15.24 49.67Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY

30.60 16.89 47.49Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

26.78 13.58 40.36Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

24.86 12.97 37.83Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

21.75 12.70 34.45Groundman - ELECTRICAL LINE CONSTRUCTION ONLY
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

TRUCK DRIVERS

34.22 19.90 54.12Single Axle or Two Axle

24.52 17.77 42.29Three or More Axle
Future Increase(s): Add $1.30/hr on 6/1/2014.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 

29.27 20.40 49.67Articulated, Euclid, Dumptor, Off Road Material Hauler
Future Increase(s): Add $1.75/hr on 6/1/14); Add $1.25/hr on 6/1/15); Add $1.30/hr on 6/1/16); Add $1.25/hr on 
6/ 1/ 17. 
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

23.31 17.13 40.44Pavement Marking Vehicle

34.22 19.90 54.12Shadow or Pilot Vehicle

23.31 17.13 40.44Truck Mechanic

LABORERS

29.04 14.63 43.67General Laborer
Future Increase(s): Add $1.60/hr on 6/1/2014.
Premium Pay: Add $.10/hr for topman, air tool operator, vibrator or tamper operator (mechanical hand 
operated), chain saw operator and demolition burning torch laborer; Add $.15/hr for bituminous worker (raker 
and luteman), formsetter (curb, sidewalk and pavement) and strike off man; Add $.20/hr for blaster and 
powderman; Add $.25/hr for bottomman; Add $.35/hr for line and grade specialist; Add $.45/hr for pipelayer. 
DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects 
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination 
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after 
such time period). 

24.36 14.87 39.23Asbestos Abatement Worker

29.04 14.63 43.67Landscaper
Future Increase(s): Add $1.60/hr on 6/1/14.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects 
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination 
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after 
such time period). 

25.67 14.63 40.30Flagperson or Traffic Control Person
Future Increase(s): Add $1.60/hr on 6/1/2014.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr when the Wisconsin 
Department of Transportation or responsible governing agency requires that work be performed at night under 
artificial illumination with traffic control and the work is completed after sunset and before sunrise. 

15.00 4.54 19.54Fiber Optic Laborer (Outside, Other Than Concrete Encased)

17.00 2.11 19.11Railroad Track Laborer
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

HEAVY EQUIPMENT OPERATORS

36.72 20.40 57.12Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads &/or Jib 
Lengths Measuring 176 Ft or Over; Crane, Tower Crane, Pedestal Tower or 
Derrick, With or Without Attachments, With a Lifting Capacity of Over 100 
Tons, Self-Erecting Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., 
Crane With Boom Dollies; Traveling Crane (Bridge Type). 
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add 
$1.25/hr on 6/ 1/ 2017. 
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

36.22 20.40 56.62Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower or 
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under; 
Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or 
Without Attachments, With a Lifting Capacity of 100 Tons or Under, 
Self-Erecting Tower Crane With A Lifting Capacity Of 4,000 Lbs., & Under; 
Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot 
(NOT Performing Work on the Great Lakes); Pile Driver. 
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add 
$1.25/hr on 6/ 1/ 2017. 
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

35.72 20.40 56.12Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt Screed; 
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s 
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & 
Under); Bituminous (Asphalt) Plant & Paver, Screed; Boatmen (NOT 
Performing Work on the Great Lakes); Boring Machine (Directional, 
Horizontal or Vertical); Bridge (Bidwell) Paver; Bulldozer or Endloader; 
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto, 
VIbratory/Sonic, Manual or Remote); Concrete Bump Cutter, Grinder, 
Planing or Grooving Machine; Concrete Conveyor System; Concrete 
Laser/Screed; Concrete Paver (Slipform); Concrete Pump, Concrete 
Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter 
Machine; Concrete Spreader & Distributor; Crane (Carry Deck, Mini) or 
Truck Mounted Hydraulic Crane (10 Tons or Under); Crane WIth a Lifting 
Capacity of 25 Tons or Under; Forestry Equipment, Timbco, Tree Shear, Tub 
Grinder, Processor; Gradall (Cruz-Aire Type); Grader or Motor Patrol; Grout 
Pump; Hydro-Blaster (10,000 PSI or Over); Loading Machine (Conveyor); 
Material or Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole 
Digger or Driver; Roller (Over 5 Ton); Scraper (Self Propelled or Tractor 
Drawn) 5 cu yds or More Capacity; Shoulder Widener; Sideboom; Skid Rig; 
Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over); Straddle 
Carrier or Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or 
Truck Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); 
Tube Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches 
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

& A- Frames. 
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add 
$1.25/hr on 6/ 1/ 2017. 
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

35.46 20.40 55.86Belting, Burlap, Texturing Machine; Broom or Sweeper; Compactor 
(Self-Propelled or Tractor Mounted, Towed & Light Equipment); Concrete 
Finishing Machine (Road Type); Environmental Burner; Farm or Industrial 
Type Tractor; Fireman (Asphalt Plant, Pile Driver & Derrick NOT Performing 
Work on the Great Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep 
Digger; Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the 
Great Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power 
Subgrader; Robotic Tool Carrier (With or Without Attachments); Roller 
(Rubber Tire, 5 Ton or Under); Self Propelled Chip Spreader; Shouldering 
Machine; Skid Steer Loader (With or WIthout Attachments); Telehandler; 
Tining or Curing Machine. 
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add 
$1.25/hr on 6/ 1/ 2017. 
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

35.17 20.40 55.57Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge 
Bin; Boiler (Temporary Heat); Concrete Proportioning Plant; Crusher, 
Screening or Wash Plant; Generator (&/or 150 KW or Over); Heaters 
(Mechanical); High Pressure Utility Locating Machine (Daylighting Machine); 
Mudjack; Oiler; Prestress Machine; Pug Mill; Pump (3 Inch or Over) or Well 
Points; Rock, Stone Breaker; Screed (Milling Machine); Stump Chipper; 
Tank Car Heaters; Vibratory Hammer or Extractor, Power Pack. 
Future Increase(s): Add $1.75/hr on 6/1/2014); Add $1.25/hr on 6/1/2015); Add $1.30/hr on 6/1/2016); Add 
$1.25/hr on 6/ 1/ 2017. 
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/ 
business/ civilrights/ laborwages/ pwc. htm. 

20.00 8.21 28.21Fiber Optic Cable Equipment.



 SUPERSEDES DECISION WI20120010 
 U. S. DEPARTMENT OF LABOR 
STATE:  Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES) 
GENERAL DECISION NUMBER:  WI140010 DATE: March 14, 2014 
DESCRIPTION OF WORK:  Highways and Airport Runway and Taxiway Construction 
 Basic Hourly Fringe Basic Hourly Fringe  
LABORERS CLASSIFICATION: Rates Benefits Rates Benefits 

Monroe County Page 1 of 3 

 
Group 1:  General Laborer; Tree Trimmer; Conduit Layer;  
 Demolition and Wrecking Laborer; Guard Rail, Fence  
 and Bridge Builder; Landscaper, Multiplate Culvert  
 Assembler; Stone Handler; Bituminous Worker (Shoveler,  
 Loader, Utility Man); Batch Truck Dumper; or Cement Handler;  
 Bituminous Worker; (Dumper, Ironer, Smoother, Tamper);  
 Concrete Handler ........................................................................ $29.04 ............................... 14.53 
Group 2: Air Tool Operator; Joint Sawer and Filler (Pavement); 
 Vibrator or Tamper Operator (Mechanical Hand Operated);  ...... 29.14 ............................... 14.53 
Group 3: Bituminous Worker (Raker and Luteman); Formsetter 
 (Curb, Sidewalk, and Pavement); Strike Off man ........................ 29.19 ............................... 14.53 
Group 4: Line and Grade Specialist ............................................................. 29.39 ............................... 14.53 
Group 5: Blaster and Powderman ................................................................ 29.24 ............................... 14.53 
Group 6: Flagperson; Traffic Control ........................................................... 25.67 ............................... 14.53 
 
 
 
 
CLASSES OF LABORER AND MECHANICS 
 
Bricklayer  ........................................................................................................... 30.20 ............................ 17.19 
Carpenter  ........................................................................................................... 30.48 ............................ 15.80 
Millwright   ........................................................................................................... 32.11 ............................ 15.80 
Piledriverman  ...................................................................................................... 30.98 ............................ 15.80 
Ironworker  ........................................................................................................... 31.50 .......................... 20.03 
Cement Mason/Concrete Finisher ....................................................................... 31.37 ............................ 16.85 
Electrician  ...........................................................................................................  ............................ See Page 3 
Line Construction 
 Lineman ......................................................................................... 39.50 ...................... 32% + 5.00 
 Heavy Equipment Operator .......................................................... 37.53 ...................... 32% + 5.00 
 Equipment Operator ...................................................................... 31.60 ...................... 32% + 5.00 
 Heavy Groundman Driver ............................................................. 26.78 ............................... 14.11 
 Light Groundman Driver .............................................................. 24.86 ............................... 13.45 
 Groundsman .................................................................................. 21.73 ...................... 32% + 5.00 
Painters   ……………………………………………………………………21.15 ............................... 11.53 
Well Drilling: 
 Well Driller ........................................................................................ 16.52 .............................. 3.70 
 
 
 
 
 
 
 
 
 
 
 

Truck Drivers: 
 
1 & 2 Axles  ............................................................................................. 23.82 .................................... 18.32 
Three or More Axles; Euclids, Dumptor & 
Articulated, Truck Mechanic ........................................................................ 23.97 .................................... 18.32 
 
 
 
 
 
 
 
 
 
 
 
 
Notes: Welders receive rate prescribed for craft performing  operation to which welding is incidental.  

Unlisted classifications needed for work not included within the scope of the classifications listed 
may be added after award only as provided in the labor standards contract clauses (29 CFR, 
5.5(a)(1)(ii)).  Includes Modification #0, dated January 3, 2014; Modification #1, dated February 7, 
2014; Modification #2, dated March 14, 2014. 
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 U. S. DEPARTMENT OF LABOR 
STATE:  Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES) 
GENERAL DECISION NUMBER:  WI140010                                                                                                                                                                                                                                       DATE:  March 14, 2014 
DESCRIPTION OF WORK:  Highways and Airport Runway and Taxiway Construction 
  
      Basic Hourly              Fringe  POWER EQUIPMENT OPERATORS                                         Basic Hourly    Fringe   
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Group 1: Cranes, tower cranes and derricks, 
 with or without attachments, with a 
 lifting capacity of over 100 tons 
 or cranes, tower cranes and 
 derricks with boom, leads and/or 
 jib lengths measuring 176 feet or 
 longer  ........................................................................  $36.72 $20.10 
 
Group 2: Cranes, tower cranes and derricks, 
 with or without attachments, with a 
 lifting capacity of 100 tons or 
 less or cranes, tower cranes and 
 derricks with boom, leads and/or 
 jib lengths measuring 175 feet or 
 less, and backhoes (excavators) 
 having a manufacturer's rated 
 capacity of 3 cu. yds. and over, 
 caisson rigs, pile driver, dredge 
 operator, dredge engineer. ..........................................  $36.22 $20.10 
 
Group 3: Mechanic or welder - heavy duty 
 equipment, cranes with a lifting capacity  
 of 25 tons or less, concrete breaker  
 (manual or remote); vibrator/sonic concrete  
 breaker; concrete laser screed; concrete  
 slipform paver; concrete batch plant  
 operator; concrete pavement spreader - heavy  
 duty (rubber tired); concrete spreader and  
 distributor, automatic subgrader (concrete);  
 concrete grinder and planing machine; concrete 
 slipform curb and gutter machine; slipform  
 concrete placer; tube finisher; hydro blaster  
 (10,000 psi and over); bridge paver; concrete  
 conveyor system; concrete pump; stabilizing  
 mixer (self propelled); shoulder widener;  
 asphalt plant engineer; bituminous paver; bump  
 cutter and grooving machine; milling machine;  
 screed (bituminous paver); asphalt heater,  
 planer and scarifier; backhoes (excavators)  
 having a manufacturers rated capacity of under  
 3 cu. yds.; grader or motor patrol; tractor  
 
 
 
 
 

 
 
 (scraper, dozer, pusher, loader); scraper -  
 rubber tired (single or twin engine);  
 endloader hydraulic backhoe (tractor-type);  
 trenching machine; skid rigs; tractor, side  
 boom (heavy); drilling or boring machine  
 (mechanical heavy); roller (over 5 tons); 
 percussion or rotary drilling machine; air  
 track; blaster; loading machine (conveyor);  
 tugger; boatmen; winches and A-frames; post  
 driver; material hoist operator.  ..................................  $35.72 $20.10 
 
Group 4: Greaser, roller steel (5 tons or less); 
 roller (pneumatic tired) - self-propelled; 
 tractor (mounted or towed compactors and 
 light equipment); shouldering machine; 
 self-propelled chip spreader; concrete 
 spreader; finishing machine; mechanical 
 float; curing machine; power subgrader; 
 joint saw (multiple blade) belting 
 machine; burlap machine; texturing 
 machine; tractor, endloader (rubber 
 tired) - light; jeep digger; fork lift; 
 mulcher; launch operator; fireman; 
 environmental burner.  ...............................................  $35.46 $20.10 
 
Group 5: Air compressor; power pack; vibratory  
 hammer and extractor; heavy equipment, 
 leadman; tank car heaters; stump chipper; 
 curb machine operator; concrete pro- 
 portioning plants generators; mudjack 
 operator; rock breaker; crusher or 
 screening plant; screed (milling machine); 
 automatic belt conveyor and surge bin;  
 pug mill operator; oiler; pump (over 3 inches); 
 drilling machine helper. .............................................  $35.17 $20.10 
 
Group 6: Off – road material hauler with or without ejector .....  $29.27 $20.10 
 
 
Premium Pay: 
EPA Level “A”  protection - $3.00 per hour 
EPA Level “B”  protection - $2.00 per hour 
EPA Level “C”  protection - $1.00 per hours 
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Electricians 
 Area 1  .............................................................................  $28.40 16.676 
 Area 2:  
  Electricians .....................................................................  29.13 17.92 
 Area 3: 
  Electrical contracts under $130,000 ...............................  26.24 16.85 
  Electrical contracts over $130,000 .................................  29.41 16.97 
 Area 4:  .............................................................................  28.50 28.75% + 9.27 
 Area 5  .............................................................................  28.96 24.85% + 9.70 
 Area 6  .............................................................................  35.25 19.30 

 Area 8 
  Electricians .....................................................................  30.60 24.95% + 10.33 
 Area 9: 
  Electricians .....................................................................  32.94 18.71 
 Area 10  .............................................................................  28.97 19.55 
 Area 11  .............................................................................  31.91 23.60 
 Area 12  .............................................................................  32.87 19.23 
 Area 13  .............................................................................  32.82 22.51 
 
Teledata System Installer 
 Area 14 
  Installer/Technician ........................................................  21.89 11.83 
 
Sound & Communications 
 Area 15 
  Installer ...........................................................................  16.47 14.84 
  Technician ......................................................................  24.75 16.04 
 
Area 1 - CALUMET (except township of New Holstein), GREEN LAKE 
  (N. part, including Townships of Berlin, St. Marie and Seneca), 
  MARQUETTE (N. part, including Townships of Crystal Lake, Neshkoro, Newton &  
  Springfield), OUTAGAMIE, WAUPACA, WAUSHARA and WINNEBAGO COUNTIES. 
 
Area 2 - ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA,  
  CLARK (except Mayville, Colby, Unity, Sherman, Fremont, 
  Lynn and Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, 
  IRON, JACKSON, LA CROSSE, MONROE, PEPIN, PIERCE, POLK, 
  PRICE, RICHLAND, RUSK, ST. CROIX, SAWYER, TAYLOR, 
  TREMPEALEAU, VERNON and WASHBURN COUNTIES 
 
Area 3 - FLORENCE (townships of Aurora, Commonwealth, Fern, 
  Florence and Homestead), MARINETTE (Niagara township) 

Area 4 - BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig), MARINETTE (Wausauke 
and area south thereof), OCONTO, MENOMINEE (East of a line 6 miles West of the West 
boundary of Oconto County), SHAWANO (except area North of Townships of Aniwa and 
Hutchins) COUNTIES. 

 
Area 5 -  ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman, Sherwood, Unity), FOREST, 

JUNEAU, LANGLADE, LINCOLN, MARATHON, MARINETTE (Area North of the town of 
Wausaukee), MENOMINEE (Area West of a line 6 miles West of the West boundary of Oconto 
County), ONEIDA, PORTAGE, SHAWANO (Area North of the townships of Aniwa and 
Hutchins), VILAS AND WOOD COUNTIES 

 
Area 6 - KENOSHA COUNTY 
 
Area 8 - DODGE, (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE, RACINE (Burlington 

township), ROCK and WALWORTH COUNTIES 
 
Area 9 -  COLUMBIA, DANE, DODGE, (area west of Hwy. 26, except Chester & Emmet Townships),  

GREEN LAKE (except townships of Berlin, Seneca and St. Marie), IOWA, MARQUETTE 
(except townships of Neshkoka, Crystal Lake, Newton and Springfield), and SAUK COUNTIES 

 
Area 10 - CALUMET (Township of New Holstein), DODGE (East of Hwy. 26 including Chester 

Township), FOND DU LAC, MANITOWOC (Schleswig), and SHEBOYGAN COUNTIES 
 
Area 11 - DOUGLAS COUNTY 
 
Area 12 - RACINE (except Burlington township) COUNTY 
 
Area 13 - MILWAUKEE, OZAUKEE, WASHINGTON and WAUKESHA COUNTIES 
 
Area 14 -  Statewide. 
 
Area 15 -  DODGE (East of Hwy 26 including Chester Twp, excluding Emmet Twp), FOND DU LAC 

(Except Waupun), MILWAUKEE, OZAUKEE, MANITOWOC (Schleswig), WASHINGTON, 
AND WAUKESHA COUNTIES. 
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FEBRUARY 1999 
 
 NOTICE TO BIDDERS 
 WAGE RATE DECISION 
 
 
The wage rate decision of the Secretary of Labor which has been incorporated in these advertised 
specifications is incomplete in that the classifications may be omitted from the Secretary of 
Labor's decision. 
 
Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omision of these 
 classifications concerning prevailing area practices relative to their use.  Further, this omission will 
not, per se, be construed as establishing any governmental liability for increased labor cost if it is 
subsequently determined that such classifications are required. 
 
There may be omissions and/or errors in the federal wage rates.  The bidder is responsible for 
evaluating and determining the correct applicable rate.  The higher of state or federal rate will 
apply. 



 



 
                     Wisconsin Department of Transportation    PAGE:           1 
                                                               DATE:    03/05/14 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20140513001              1023-02-80              WISC  2014175 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  CONTRACT ITEMS 
 
 ------------------------------------------------------------------------------- 
      |203.0225.S DEBRIS        |               |                | 
  0010|CONTAINMENT (STRUCTURE)  |LUMP           |LUMP            | 
      |01. B-41-0069            |               |                |          . 
 ------------------------------------------------------------------------------- 
      |204.0110 REMOVING        |               |                | 
  0020|ASPHALTIC SURFACE        |        104.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0165 REMOVING        |               |                | 
  0030|GUARDRAIL                |      1,285.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |205.0100 EXCAVATION      |               |                | 
  0040|COMMON                   |      3,386.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |213.0100 FINISHING       |               |                | 
  0050|ROADWAY (PROJECT)  01.   |          1.000|                | 
      |1023-02-80               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305.0110 BASE AGGREGATE  |               |                | 
  0060|DENSE 3/4-INCH           |        584.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305.0120 BASE AGGREGATE  |               |                | 
  0070|DENSE 1 1/4-INCH         |      7,189.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |310.0110 BASE AGGREGATE  |               |                | 
  0080|OPEN GRADED              |         76.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |312.0110 SELECT CRUSHED  |               |                | 
  0090|MATERIAL                 |      3,130.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |415.6000.S ROUT AND SEAL |               |                | 
  0100|                         |      1,125.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    03/05/14 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20140513001              1023-02-80              WISC  2014175 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |455.0105 ASPHALTIC       |               |                | 
  0110|MATERIAL PG58-28         |         95.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |460.1110 HMA PAVEMENT    |               |                | 
  0120|TYPE E-10                |      1,732.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |460.2000 INCENTIVE       |               |                | 
  0130|DENSITY HMA PAVEMENT     |        810.000|         1.00000|        810.00 
      |                         |DOL            |                | 
 ------------------------------------------------------------------------------- 
      |465.0105 ASPHALTIC       |               |                | 
  0140|SURFACE                  |         12.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |465.0315 ASPHALTIC       |               |                | 
  0150|FLUMES                   |        135.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |502.3100 EXPANSION       |               |                | 
  0160|DEVICE (STRUCTURE)  01.  |LUMP           |LUMP            | 
      |B-41-0069                |               |                |          . 
 ------------------------------------------------------------------------------- 
      |502.3215.S PROTECTIVE    |               |                | 
  0170|SURFACE TREATMENT RESEAL |        750.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |502.5005 MASONRY ANCHORS |               |                | 
  0180|TYPE L NO. 5 BARS        |         60.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |505.0605 BAR STEEL       |               |                | 
  0190|REINFORCEMENT HS COATED  |      1,380.000|                | 
      |BRIDGES                  |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |509.0301 PREPARATION     |               |                | 
  0200|DECKS TYPE 1             |         11.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |509.0302 PREPARATION     |               |                | 
  0210|DECKS TYPE 2             |          2.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    03/05/14 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20140513001              1023-02-80              WISC  2014175 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |509.1000 JOINT REPAIR    |               |                | 
  0220|                         |         26.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |509.2500 CONCRETE        |               |                | 
  0230|MASONRY OVERLAY DECKS    |         10.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |521.0112 CULVERT PIPE    |               |                | 
  0240|CORRUGATED STEEL 12-INCH |        164.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |521.1012 APRON ENDWALLS  |               |                | 
  0250|FOR CULVERT PIPE STEEL   |          2.000|                | 
      |12-INCH                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |612.0106 PIPE UNDERDRAIN |               |                | 
  0260|6-INCH                   |      2,338.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |612.0806 APRON ENDWALLS  |               |                | 
  0270|FOR UNDERDRAIN           |          2.000|                | 
      |REINFORCED CONCRETE      |EACH           |                | 
      |6-INCH                   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.0150 ANCHOR          |               |                | 
  0280|ASSEMBLIES FOR STEEL     |          5.000|                | 
      |PLATE BEAM GUARD         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.0200 STEEL THRIE     |               |                | 
  0290|BEAM STRUCTURE APPROACH  |         83.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.0220 STEEL THRIE     |               |                | 
  0300|BEAM BULLNOSE TERMINAL   |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.0230 STEEL THRIE     |               |                | 
  0310|BEAM                     |        538.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.0305 STEEL PLATE     |               |                | 
  0320|BEAM GUARD CLASS A       |        726.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    03/05/14 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20140513001              1023-02-80              WISC  2014175 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |614.0370 STEEL PLATE     |               |                | 
  0330|BEAM GUARD ENERGY        |          4.000|                | 
      |ABSORBING TERMINAL       |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.2300 MGS GUARDRAIL 3 |               |                | 
  0340|                         |        813.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.2500 MGS THRIE BEAM  |               |                | 
  0350|TRANSITION               |        200.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.2610 MGS GUARDRAIL   |               |                | 
  0360|TERMINAL EAT             |          5.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618.0100 MAINTENANCE AND |               |                | 
  0370|REPAIR OF HAUL ROADS     |          1.000|                | 
      |(PROJECT)  01.           |EACH           |                | 
      |1023-02-80               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |619.1000 MOBILIZATION    |               |                | 
  0380|                         |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |624.0100 WATER           |               |                | 
  0390|                         |         18.000|                | 
      |                         |MGAL           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |625.0500 SALVAGED        |               |                | 
  0400|TOPSOIL                  |     12,360.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1504 SILT FENCE      |               |                | 
  0410|                         |      1,285.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1520 SILT FENCE      |               |                | 
  0420|MAINTENANCE              |      1,285.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1905 MOBILIZATIONS   |               |                | 
  0430|EROSION CONTROL          |          7.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    03/05/14 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20140513001              1023-02-80              WISC  2014175 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |628.1910 MOBILIZATIONS   |               |                | 
  0440|EMERGENCY EROSION        |          7.000|                | 
      |CONTROL                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.2023 EROSION MAT     |               |                | 
  0450|CLASS II TYPE B          |     15,160.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7005 INLET           |               |                | 
  0460|PROTECTION TYPE A        |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7504 TEMPORARY DITCH |               |                | 
  0470|CHECKS                   |        163.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7555 CULVERT PIPE    |               |                | 
  0480|CHECKS                   |         12.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |629.0210 FERTILIZER TYPE |               |                | 
  0490|B                        |         11.000|                | 
      |                         |CWT            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |630.0130 SEEDING MIXTURE |               |                | 
  0500|NO. 30                   |        412.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |630.0200 SEEDING         |               |                | 
  0510|TEMPORARY                |        206.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |633.1100 DELINEATORS     |               |                | 
  0520|TEMPORARY                |         65.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |633.5200 MARKERS CULVERT |               |                | 
  0530|END                      |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |642.5001 FIELD OFFICE    |               |                | 
  0540|TYPE B                   |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    03/05/14 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20140513001              1023-02-80              WISC  2014175 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |643.0200 TRAFFIC CONTROL |               |                | 
  0550|SURVEILLANCE AND         |         30.000|                | 
      |MAINTENANCE (PROJECT) 01.|DAY            |                | 
      |1023-02-80               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0300 TRAFFIC CONTROL |               |                | 
  0560|DRUMS                    |      8,606.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0420 TRAFFIC CONTROL |               |                | 
  0570|BARRICADES TYPE III      |        395.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0500 TRAFFIC CONTROL |               |                | 
  0580|FLEXIBLE TUBULAR MARKER  |         61.000|                | 
      |POSTS                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0600 TRAFFIC CONTROL |               |                | 
  0590|FLEXIBLE TUBULAR MARKER  |         61.000|                | 
      |BASES                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0705 TRAFFIC CONTROL |               |                | 
  0600|WARNING LIGHTS TYPE A    |        790.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0715 TRAFFIC CONTROL |               |                | 
  0610|WARNING LIGHTS TYPE C    |      1,663.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0800 TRAFFIC CONTROL |               |                | 
  0620|ARROW BOARDS             |        182.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0900 TRAFFIC CONTROL |               |                | 
  0630|SIGNS                    |      1,311.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.1050 TRAFFIC CONTROL |               |                | 
  0640|SIGNS PCMS               |         90.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |645.0111 GEOTEXTILE      |               |                | 
  0650|FABRIC TYPE DF SCHEDULE  |      1,559.000|                | 
      |A                        |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20140513001              1023-02-80              WISC  2014175 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |650.4500 CONSTRUCTION    |               |                | 
  0660|STAKING SUBGRADE         |      3,349.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.5000 CONSTRUCTION    |               |                | 
  0670|STAKING BASE             |      3,349.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.6000 CONSTRUCTION    |               |                | 
  0680|STAKING PIPE CULVERTS    |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.8500 CONSTRUCTION    |               |                | 
  0690|STAKING ELECTRICAL       |LUMP           |LUMP            | 
      |INSTALLATIONS (PROJECT)  |               |                | 
      |01. 1023-02-80           |               |                |          . 
 ------------------------------------------------------------------------------- 
      |650.9910 CONSTRUCTION    |               |                | 
  0700|STAKING SUPPLEMENTAL     |LUMP           |LUMP            | 
      |CONTROL (PROJECT)  01.   |               |                | 
      |1023-02-80               |               |                |          . 
 ------------------------------------------------------------------------------- 
      |650.9920 CONSTRUCTION    |               |                | 
  0710|STAKING SLOPE STAKES     |      4,160.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |652.0125 CONDUIT RIGID   |               |                | 
  0720|METALLIC 2-INCH          |         10.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |652.0225 CONDUIT RIGID   |               |                | 
  0730|NONMETALLIC SCHEDULE 40  |      1,095.000|                | 
      |2-INCH                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |652.0605 CONDUIT SPECIAL |               |                | 
  0740|2-INCH                   |      1,920.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |652.0700.S INSTALL       |               |                | 
  0750|CONDUIT INTO EXISTING    |          1.000|                | 
      |ITEM                     |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |653.0135 PULL BOXES      |               |                | 
  0760|STEEL 24X36-INCH         |          5.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |654.0105 CONCRETE BASES  |               |                | 
  0770|TYPE 5                   |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |655.0610 ELECTRICAL WIRE |               |                | 
  0780|LIGHTING 12 AWG          |        960.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |655.0630 ELECTRICAL WIRE |               |                | 
  0790|LIGHTING 4 AWG           |      1,980.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |656.0200 ELECTRICAL      |               |                | 
  0800|SERVICE METER BREAKER    |LUMP           |LUMP            | 
      |PEDESTAL (LOCATION)  01. |               |                | 
      |CCTV-41-0111             |               |                |          . 
 ------------------------------------------------------------------------------- 
      |656.0500 ELECTRICAL      |               |                | 
  0810|SERVICE BREAKER          |LUMP           |LUMP            | 
      |DISCONNECT BOX           |               |                | 
      |(LOCATION)  01.          |               |                | 
      |CCTV-41-0111             |               |                |          . 
 ------------------------------------------------------------------------------- 
      |657.0255 TRANSFORMER     |               |                | 
  0820|BASES BREAKAWAY 11       |          1.000|                | 
      |1/2-INCH BOLT CIRCLE     |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |657.0322 POLES TYPE      |               |                | 
  0830|5-ALUMINUM               |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |662.6030.S RAMP CLOSURE  |               |                | 
  0840|BARRICADE RACK 3-UNIT    |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |670.0100 FIELD SYSTEM    |               |                | 
  0850|INTEGRATOR               |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |670.0200 ITS             |               |                | 
  0860|DOCUMENTATION            |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |672.0250 BASE CAMERA     |               |                | 
  0870|POLE 50-FT               |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |673.0105 COMMUNICATION   |               |                | 
  0880|VAULT TYPE 1             |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |673.0225.S INSTALL POLE  |               |                | 
  0890|MOUNTED CABINET          |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |675.0300 INSTALL MOUNTED |               |                | 
  0900|CONTROLLER MICROWAVE     |          3.000|                | 
      |DETECTOR ASSEMBLY        |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |675.0400.S INSTALL       |               |                | 
  0910|ETHERNET SWITCH          |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |677.0100 INSTALL CAMERA  |               |                | 
  0920|POLE                     |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |677.0200 INSTALL CAMERA  |               |                | 
  0930|ASSEMBLY                 |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |677.0300.S INSTALL VIDEO |               |                | 
  0940|ENCODER                  |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |678.0006 INSTALL FIBER   |               |                | 
  0950|OPTIC CABLE OUTDOOR      |      1,140.000|                | 
      |PLANT 6-CT               |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |678.0300 FIBER OPTIC     |               |                | 
  0960|SPLICE                   |         15.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |678.0400 FIBER OPTIC     |               |                | 
  0970|TERMINATION              |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |678.0500 COMMUNICATION   |               |                | 
  0980|SYSTEM TESTING           |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |690.0150 SAWING ASPHALT  |               |                | 
  0990|                         |      2,858.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 SPECIAL  01.    |               |                | 
  1000|CLEANING AND PAINTING    |          8.000|                | 
      |BEARINGS                 |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 SPECIAL  02.    |               |                | 
  1010|INSTALL SPREAD SPECTRUM  |          2.000|                | 
      |RADIO                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 SPECIAL  03.    |               |                | 
  1020|INSTALL ANTENNA          |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 SPECIAL  04.    |               |                | 
  1030|INSTALL SOLAR POWER      |          1.000|                | 
      |SYSTEM                   |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 SPECIAL  05.    |               |                | 
  1040|GROUND ROD               |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 SPECIAL  06.    |               |                | 
  1050|INSTALLATION OF          |         11.000|                | 
      |TEMPORARY EMERGENCY      |EACH           |                | 
      |PULLOUTS                 |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 SPECIAL  07.    |               |                | 
  1060|PERMANENT BARRICADE TYPE |          3.000|                | 
      |III                      |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |SPV.0090 SPECIAL  01.    |               |                | 
  1070|SAWING PAVEMENT DECK     |         90.000|                | 
      |PREPARATION AREAS        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 SPECIAL  02.    |               |                | 
  1080|DECK CRACK SEALING       |        100.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
      |                                         | 
      | TOTAL BID                               |                           . 
 ------------------------------------------------------------------------------- 
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