HIGHWAY WORK PROPOSAL Proposal Number: @ 7

Wisconsin Department of Transportation
DT1502 10/2010 s.66.29(7) Wis. Stats.

COUNTY STATE PROJECT ID EEDERAL PROJECT ID PROJECT DESCRIPTION HIGHWAY

La Crosse 7570-02-77 WISC 2016 018 1-90 - West Salem STH 16
Landfill Road - Veterans Park

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with
the advertised request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the
improvement of the designated project in the time specified, in accordance with the appended Proposal Requirements
and Conditions.

Proposal Guaranty Required, $ 330,000.00 Attach Proposal Guaranty on back of this PAGE.
Payable to: Wisconsin Department of Transportation
Bid Submittal Due Firm Name, Address, City, State, Zip Code
Date: January 12, 2016
Time (Local Time): 9:00 AM SA M P L E
Contract Completion Time

P NOT FOR BIDDING PURPOSES
November 25, 2016
Assigned Disadvantaged Business Enterprise Goal

8 o This contract is exmpt from federal oversight.
0

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined and
carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before submitting this proposal
or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any agreement, participated in any
collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal

For Department Use Only

Type of Work

Grading, rock excavation, select crushed material, base aggregate, concrete pavement, concrete curb and gutter, concrete sidewalk,
asphaltic surface, HMA pavement, storm sewer, culvert pipes, pavement marking, signing, asphaltic surface temporary, traffic control,
B-32-0041, B-32-0154, multi-use path, erosion control, and finishing items.

Notice of Award Dated Date Guaranty Returned
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PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting

BID
PREPARATION

Preparing the Proposal Schedule of ltems

A General

@ Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods:

1. Electronic bid on the internet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

@ Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet.

@ The department will provide bidding information through the department’s web site at:
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as
information regarding proposals in each letting. The department will also post special
notices of all addenda to each proposal through this web site no later than 4:00 P.M.
local time on the Thursday before the letting. Check the department’s web site after
5:00 P.M. local time on the Thursday before the letting to ensure all addenda have
been accounted for before preparing the bid. When bidding using methods 1 and 2
above, check the Bid Express™ on-line bidding exchange at http://www.bidx.com/
after 5:00 P.M. local time on the Thursday before the letting to ensure that the latest
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

@ Interested parties can subscribe to the Bid Express™ on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

® The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

© Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
departments web site listed above or by picking up the addenda at the Bureau of Highway
Construction, Room 601, 4802 Sheboygan Avenue, Madison, WI, during regular business
hours.

n Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.


http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

B Submitting Electronic Bids
B.1 On the Internet
@ Do the following before submitting the bid:
1. Have a properly executed annual bid bond on file with the department.

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will
constitute the bidder's signature for proper execution of the bidding proposal.

@ In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and
102.9 of the standard specifications, submit the proposal on the internet as follows:

1. Download the latest schedule of items reflecting all addenda from the Bid Express[_] web site.
2. Use ExpediteTM software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of ExpediteTM software and the Bid

ExpressTM web site. Do not submit a bid on a printout with accompanying diskette or
CD ROM or a paper bid. If the bidder does submit a bid on a printout with accompanying
diskette or a paper bid in addition to the internet submittal, the department will disregard
the internet bid.

4. Submit the bid before the hour and date the Notice to Contractors designates.

Do not sign, notarize, and return the bidding proposal described in 102.2 of the
standard specifications.

@ The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

@ Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web
site reflecting the latest addenda posted on the department’s web site at:
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use Expedite ™ software to prepare and print the schedule of items. Provide a valid
amount for all price fields. Follow instructions and review the help screens provided on the

Bid ExpressTM web site to assure that the schedule of items is prepared properly.

@ Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to
the other proposal documents submitted to the department as a part of the bidder's
sealed bid. As a separate submittal not in the sealed bid envelop but due at the same
time and place as the sealed bid, also provide the Expedite™ generated schedule
of items on a 3 1/2 inch computer diskette or CD ROM. Label each diskette or CD
ROM with the bidder's name, the 4 character department-assigned bidder identification
code from the top of the bidding proposal, and a list of the proposal numbers included
on that diskette or CD ROM as indicated in the following example:

Bidder

Name

BNOO

Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals
for that letting on one diskette or CD ROM. Include only submitted proposals with no
incomplete or other files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite™ generated schedule of items is the
governing contract document and must conform to the requirements of section 102 of
the standard specifications. If a printout needs to be altered, cross out the printed
information with ink or typewriter and enter the new information and initial it in ink. If
there is a discrepancy between the printout and the diskette or CD ROM, the
department will analyze the bid using the printout information.


http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The check code printed on the bottom of the printout of the ExpediteTM generated
schedule of items is not the same on each page.

2. The check code printed on the printout of the ExpediteTM generated schedule of items
is not the same as the check code for that proposal provided on the diskette or CD ROM.

3. The diskette or CD ROM is not submitted at the time and place the department designates.
C Waiver of Electronic Submittal

The bidder may request a waiver of the electronic submittal requirements. Submit a
written request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The
department will waive the electronic submittal requirements for a bidding entity
(individual, partnership, joint venture, corporation, or limited liability company) for up to 4
individual proposals in a calendar year. The department may allow additional waivers for
equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard
specifications. The department charges the bidder a $75 administrative fee per
proposal, payable at the time and place the department designates for receiving bids, to
cover the costs of data entry. The department will accept a check or money order
payable to: "Wisconsin, Dept. of Transportation."

In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department
designates for the opening of bids unless the bidder requests on the waiver that they be
billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding
entity that owes the department administrative fees for a waiver of electronic submittal
requirements.



PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.






CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






March 2010

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also

shall submit a list of the subcontractors the bidder proposes to contract with and the class of
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of
the bid closing. The list may not be added to or altered without the written consent of the
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to
be performed by the subcontractor has been omitted from a proposal; the omission shall be
considered inadvertent or the bidder will perform the work personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS-PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shal provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,”
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shal not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts,” without
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10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised June 30, 2015

SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 7570-02-77, 1-90 — West
Salem, Landfill Road — Veterans Park, STH 16, La Crosse County, Wisconsin as the plans
show and execute the work as specified in the State of Wisconsin, Department of
Transportation, Standard Specifications for Highway and Structure Construction, 2016
Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system
and the schedule of prices is developed in the US standard measure system, the department
will pay for the work as bid in the US standard system.

100-005 (20150630)

Scope of Work.

The work under this contract shall consist of grading, rock excavation, select crushed
material, base aggregate, concrete pavement, concrete curb and gutter, concrete sidewalk,
asphaltic surface, HMA pavement, storm sewer, culvert pipes, pavement marking, signing,
asphaltic surface temporary, traffic control, B-32-0041, B-32-0154, erosion control,
finishing items and all incidental items necessary to complete the work as shown on the
plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.

Begin work within ten calendar days after the engineer issues a written notice to do so.
Provide the start date to the engineer in writing within a month after executing the contract
but at least 14 calendar days before the preconstruction conference. Upon approval, the
engineer will issue the notice to proceed within ten calendar days before the approved start
date.

To revise the start date, submit a written request to the engineer at least two weeks before
the intended start date. The engineer will approve or deny that request based on the

conditions cited in the request and its effect on the department’s scheduled resources.

The contract time for completion is based on an expedited work schedule and may require
extraordinary forces and equipment.
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Have a superintendent or designated representative from the prime contractor on the job
site during all controlling work operations, including periods limited to only subcontractor
work operations, to serve as a primary contact person and to coordinate all work
operations.

Prior to beginning operations under this contract, submit in writing the proposed schedule
of operations to the engineer for approval.

Replace standard spec 108.11 paragraph (3) with the following:

The department will assess $4,000.00 per calendar day in daily liquidated damages. These
liquidated damages reflect the cost of engineering, supervision, and a portion of road user
costs.

Northern Long-eared Bat (Myotis septentrionalis)

Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because
they roost in trees and structures (bridges, culverts, buildings). Roosts may not have been
observed on this project, but conditions to support the species exist. The species and all
active roosts are protected by the Federal Endangered Species Act.

In order to avoid adverse impacts upon the NLEBs, no vegetation clearing and grubbing
within the identified clearing and grubbing limits will be allowed from April 1 to
September 30, both dates inclusive.

If the required clearing and removal is not completed by March 31, the department will
suspend all clearing and associated work directly impacted by clearing. The department
will issue a notice to proceed with clearing and associated work directly impacted by
clearing after consulting with the United States Fish and Wildlife Service (USFWYS).

Submit a schedule and description of Clearing and/or Grubbing operations with the ECIP
14 days prior to any Clearing operations. The department will determine, based on
schedule and scope of work, what additional erosion control measures shall be
implemented prior to the start of Clearing operations, and list those additional measures in
the ECIP.

Notify the Project Leader 14 days in advance of any work on box culverts or bridges
between April 1 and September 30 to allow time for department to complete the Bat
Presence Structure Inspection Form.

If bats or evidence of bats are not found during the inspection, construction may proceed.
If bats or evidence of bats are found during the inspection, construction activities affecting
the structure’s roosting potential must stop until the WisDOT Regional Environmental

Coordinator completes consultation with the Wisconsin Department of Natural Resources
(WDNR) and/or United States Fish and Wildlife Service (USFWS).
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Migratory Birds

Swallow and other migratory birds’ nests have been observed on or under Structures
B-32-41 and B-32-154. All active nests (when eggs or young are present) of migratory
birds are protected under the federal Migratory Bird Treaty Act.

The nesting season for swallows and other birds is usually between May 1 and August 30.
Either prevent active nests from becoming established, or apply for a depredation permit
from the US Fish and Wildlife Service for work that may disturb or destroy active nests.
The need for a permit may be avoided by removing the existing bridge structure prior to
nest occupation by birds, or clearing nests from all structures before the nests become
active in early spring. As a last resort, prevent birds from nesting by installing a suitable
netting device on the remaining structure prior to nesting activity. Include the cost for
preventing nesting in the cost of Removing Old Structure.

Emerald Ash Borer

This project has the potential for spreading the Emerald Ash Borer (EAB) beetle. It is
illegal to move or transport ash material, the emerald ash borer and hardwood debris
(i.e. firewood) from EAB quarantined areas to a non-quarantined area without a
compliance agreement issued by WI Department of Agriculture, Trade and Consumer
Protection. Regulated items include cut hardwood (non-coniferous) firewood, ash logs, ash
mulch or bark fragments larger than one inch in diameter, or ash nursery stock (DATCP
statute 21).

Construction Staging

Conform to the schedule of operations as shown within the construction staging as shown
in the traffic control plans and as described herein unless modifications to the schedule are
approved in writing by the engineer. Work on items outside of the designated work zone
may be permitted providing that STH 16 traffic is not restricted and the engineer has
received and approved a proposed traffic control plan associated with item. Traffic control
items required to complete the associated work are incidental to work being completed.

Stage 1A
- Utilize single lane closures and lane shifts to accommodate work operations.

Remove pavement marking and install temporary pavement marking as applicable.

Install concrete barrier temporary.

Complete clearing and grubbing.

Begin eastbound lanes from Stations 1316+00 to 1346+00 and 1379+00 to

1424-+00.

Begin westbound lanes from Stations 1347A+00 to 1377A+00 and 1426A+00 to

1452A+00.

Begin work on B-32-41 to the extents allowed without disturbing the existing box

culvert or the traffic on the existing roadway.
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Stage

Stage

Stage

1B

Close roadway to through traffic.
Complete eastbound lanes from Station 1316+00 to 1424+00.
Complete westbound lanes from Stations 1347A+00 to 1377A+00 and 1426A+00
to 1452 A+00.
Complete west crossover from Station 1299+25 to 1307495 within the median area
by utilizing single lane closures.
Complete east crossover from Station 1468+30 to 1477+30 within the median area
by utilizing single lane closures.
Construct two temporary asphalt connections:

Temporary asphalt connection from 1419+00 to 1426 A+00.

Temporary asphalt connection from 1452A+00 to 1458 A+00.
Construct asphalt widening on right side from Station 1312+00 to 1316+00.
Continue work on B-32-41 to the extents allowed without disturbing the existing
box culvert or the traffic on the existing roadway.
Install cross culvert pipes.
All concrete pavement and asphalt shoulders within station ranges listed above
must be complete prior to stage 2.
Install temporary safety shoulder on inside edge of concrete pavement prior to
stage 2.
Complete temporary pavement marking prior to stage 2.
Install concrete barrier temporary at Structure B-32-41 prior to stage 2.

2

Complete eastbound lanes from Stations 1424+00 to 1460+25 and 1461+65 to
1462+25.

Complete westbound lanes from Stations 1311A+47 to 1347A+00 and 1377A+00
to 1420A+00.

Complete work on B-32-41.

3A and 3B

Stage 3A
Construct median curb and gutter.
Complete westbound lanes from Stations 1420A+00 to 1426A+00,
1452A+00 to 1460A+25 and 1461A+65 to 1462A+25.
Begin work on B-32-154.

Stage 3B
Construct median curb and gutter.
Complete eastbound lanes from Station 1311+47 to 1316+00.
Complete work on B-32-154.
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Stage 4
- Utilize single lane closures.

Remove west crossover from Station 1299+25 to 1307+95 within the median area.

Remove east crossover from Station 1468+30 to 1477+30 within the median area.

Complete all remaining median work.

Complete all finishing items.

Traffic.

STH 16 shall remain open to through traffic at all times and be constructed as shown in the
staging plans except for the 90 day closure as set forth below in stage 1B to complete rock
excavation from Station 1356+00 to 1372+00. During this time period a detour will be in
place for through traffic.

Stage 1A

Stage 1A through traffic will remain on the existing roadway until the contractor with
approval by the engineer closes the roadway to perform rock excavation. At this time,
stage 1B will begin, and the contractor will be allowed 90 calendar days as specified
within the Incentive/Disincentive for Interim Completion of Work article to complete the
necessary rock excavation from Station 1356+00 to 1372+00.

Stage 1B
Stage 1B will be closed to through traffic. Traffic will be detoured via CTH B — CTH C —
IH 90 while work is being completed.

Maintain access for local, business and emergency traffic at all times during closure on a
minimum of a base aggregate dense surface. No through traffic will be allowed from
Station 1350+00 to 1380+00.

Stage 2
Stage 2 traffic will utilize the completed roadway constructed within stage 1.

Stage 3A and 3B
Stage 3A will place traffic on the eastbound lanes.

Stage 3B will place traffic on the westbound lanes.

Stage 4
Utilize single lane closures to complete work.

Notification of Emergency and Local Officials

Notify the following organizations and departments at least 72 hours before lane closures
are put into effect and 21 days prior to closures:
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Statewide Traffic Operations Center (800) 375-7302

Wisconsin State Patrol - Tomah (608) 374-0512
La Crosse County Sheriff/Dispatch (608) 785-5942
Onalaska Police Department (608) 785-5940
West Salem Police Department (608) 786-0407
City of La Crosse Police Department (608) 785-5962
La Crosse County Emergency Services (608) 785-9634
La Crosse County Highway Department (608) 786-3810
School District of West Salem (608) 786-0700
School District of Onalaska (608) 781-9712

Construction Traffic
At no time shall construction equipment designated as off road be allowed to travel on the
lanes open to through traffic.

Local Vehicle Access
Maintain emergency vehicle access to all properties at all times.

Keep all private and commercial entrances accessible at all times unless written permission
is obtained from the property owner 48 hours in advance of closing access.

Conduct operations in a manner that will cause the least interference to traffic, pedestrian
movements, and access within and adjacent to the construction limits.

Do not store equipment, vehicles, or materials on adjacent streets beyond the project limits
without the specific approval of the engineer.

At all times, conduct operations in a manner that will cause a minimum of inconvenience
to the free flow of traffic on roadways.

All vehicles and equipment will be equipped with hazard identification beam (flashing
yellow signal of 8-inch diameter) or strobe equivalent light. The beam will be activated
when merging into, exiting from, or operating within 20 feet of live traffic.

All vehicles hauling materials that are subject to spillage will be equipped with a tailgate
and adequate sideboards when travelling on all roads. Covers and or other protective
devices shall be used to prevent any spillage when determined necessary by the engineer.
Any debris or spillage falling onto the traveled way shall be removed immediately.
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Provide the following advance notification to the engineer for incorporation into the
Wisconsin Lane Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width
restrictions (available width, all lanes in one

direction <16”) MINIMUM NOTIFICATION
Lane and shoulder closures 14 calendar days
Full roadway closures 14 calendar days
System and service ramp closures 14 calendar days
Full system and service ramp closures 14 calendar days
Detours 14 calendar days

Closure type without height, weight, or width
restrictions (available width, all lanes in one MINIMUM NOTIFICATION
direction >16")

Lane and shoulder closures 3 business days
System and service ramp closures 3 business days
Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at
weekly project meetings in order to manage closures nearing their completion date.

Project Communication Enhancement Effort.

Use the Project Communication Enhancement Effort (PCEE) tools on this contract.
Coordinate with the department to modify the various published tools as necessary to meet
the particular project needs and determine how to implement those tools under the
contract. Ensure the full participation of the contractor and its principal subcontractors
throughout the term of the contract.

Forms and associated guidance are published in the PCEE Manual available at the
department’s Highway Construction Contract Information (HCCI) web site at:

http://roadwaystandards.dot.wi.gov/standards/admin/pcee-user-manual.doc
105-005 (20090901)

Holiday Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the
highway carrying STH 16 traffic during the following holiday periods:
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From noon Friday, May 27, 2016 to 6:00 AM Tuesday, May 31, 2016 for

Memorial Day;

From noon Friday, July 1, 2016 to 6:00 AM Tuesday, July 5, 2016 for
Independence Day;

From noon Friday, September 2, 2016 to 6:00 AM Tuesday, September 6. 2016 for
Labor Day.

An exception to this is if a holiday work restriction occurs during traffic control stage 1B.
During this time, work may occur from Station 1350+00 to 1380+00, however no hauling
can occur outside of these limits.

Utilities.
This contract comes under the provision of Administrative Rule Trans 220.

Underground and overhead utility facilities are located within the project limits.
Coordinate construction activities with a call to Diggers Hotline or a direct call to the
utilities that have facilities in the area. Use caution to ensure the integrity of underground
facilities and maintain code clearance from overhead facilities at all times.

Some of the utility work described below is dependent on prior work being performed by
the contractor at a specific site. In such situations, provide the engineer and the affected
utility a good faith notice of when the utility is to start work at the site. Provide this notice
14 to 16 calendar days in advance of when the required prior work will be completed and
the site will be available to the utility. Follow-up with a confirmation notice to the
engineer and the utility not less than 3 working days before the site will be ready for the
utility to begin its work.

CenturyLink — Communications: Work plan due 9/7/15
Midwest Natural Gas Incorporated — Gas/Petroleum: ~ Work plan due 9/7/15
We Energies — Gas/Petroleum: Work plan due 9/7/15
Xcel Energy — Electricity: Work plan due 9/7/15
Charter Communications — Communications: Work plan due 9/7/15
City of Onalaska — Water and Sewer: Work plan due 9/7/15
Northern Natural Gas Company - Gas/Petroleum: Work plan due 9/7/15
Xcel Energy — Electricity Transmission: Work plan due 9/7/15

The following utilities have facilities within the project area; however, no adjustments are
anticipated:

City of Onalaska — Road Facilities
City of Onalaska — Street Lighting

107-065 (20080501)
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Information to Bidders, U.S. Army Corps of Engineers Section 404
Permit.

The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply
with the requirements of the permit in addition to requirements of the special provisions.
A copy of the permit is available from the regional office by contacting Todd Waldo at
(608) 785-9462.

107-054 (20080901)

Environmental Protection, Aquatic Exotic Species Control.

Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian
water milfoil are becoming more prolific in Wisconsin and pose adverse effects to waters
of the state. Wisconsin State Statutes 30.07, “Transportation of Aquatic Plants and
Animals; Placement of Objects in Navigable Waters”, details the state law that requires the
removal of aquatic plants and zebra mussels each time equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning
procedures to minimize the chance of exotic invasive species infestation. Use these
procedures for all equipment that comes in contact with waters of the state and/or infested
water or potentially infested water in other states.

Ensure that all equipment that has been in contact with waters of the state, or with
infested or potentially infested waters, has been decontaminated for aquatic plant
materials\ and zebra mussels prior to being used in other waters of the state. Before
using equipment on this project, thoroughly disinfect all equipment that has come into
contact with potentially infested waters. Use the following inspection and removal
procedures (guidelines from the Wisconsin Department of Natural Resources
http://dnr.wi.gov/topic/fishing/documents/vhs/disinfection_protocols.pdf for disinfection:

1. Prior to leaving the contaminated site, wash machinery and ensure that the
machinery is free of all soil and other substances that could possibly contain exotic
invasive species;

2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine
compartments, and any other area where water may be trapped,

3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached
mussels, remove any aquatic plant materials (fragments, stems, leaves, seeds, or
roots), and dispose of removed mussels and plant materials in a garbage can prior
to leaving the area or invested waters; and

4. Disinfect your boat, equipment and gear by either:

a. Washing with ~212° F water (steam clean), or
b. Drying thoroughly for five days after cleaning with soap and water and/or
high pressure water, or
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10.

11.

c. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per
gallon) Chlorine for 10-minute contact time or 1:100 solution (38 grams per
gallon) of Virkon Aquatic for 20- to 30-minute contact time. Note: Virkon
is not registered to kill zebra mussel veligers nor invertebrates like spiny
water flea. Therefore this disinfect should be used in conjunction with a hot
water (>104° F) application.

Complete the inspection and removal procedure before equipment is brought to the project
site and before the equipment leaves the project site.
107-055 (20130615)

Construction Over or Adjacent to Navigable Waters.

Supplement standard spec 107.19 with the following:

The Kinney Coulee Tributary is classified as a navigable waterway.
107-060 (20040415)

Notice to Contractor, Notification of Demolition and/or Renovation No
Asbestos Found, B-32-0154.

John Roelke, License Number AII-119523, inspected Structure B-32-0154 for asbestos on
June 8, 2015. No regulated Asbestos Containing Material (RACM) was found on this
structure. A copy of the inspection report is available from: Todd Waldo at 608-785-9462.

According to NR447 and DHS159, ensure that DNR or DHS receives a completed
Notification of Demolition and/or Renovation (DNR Form 4500-113 (R 4/11), or
subsequent revision) via U.S. mail, hand-delivery, or using the online notification system
at least 10 working days prior to beginning any construction or demolition. Pay all
associated fees. Provide a copy of the completed 4500-113 form to Todd Waldo and DOT
BTS-ESS attn: Hazardous Materials Specialist PO Box 7965, Madison, WI. 53707-7965.
In addition, comply with all local or municipal asbestos requirements.
Use the followmg information to complete WisDNR form 4500-113:

Site Name: Structure B-32-0154, STH 16 over La Crosse River

Site Address: Latitude = 435356.36, Longitude = 910658.27

Section 5 Town 16N Range 6W, Town of Hamilton.

Ownership Information: WisDOT Southwest Region, 3550 Mormon Coulee

Road, La Crosse, WI 54601

Contact: Todd Waldo

Phone: (608) 785-9462

Age: 25 years old. This structure was constructed in 1990.

Area: 10,279 SF of deck
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12.

Insert the following paragraph in Section 6.g.:

- If asbestos not previously identified is found or previously non-friable asbestos
becomes crumbled, pulverized, or reduced to a powder, stop work immediately,
notify the engineer, and the engineer will notify the department’s Bureau of
Technical Services at (608) 266-1476 for an emergency response according to
standard spec 107.24. Keep material wet until it is abated or until it is
determined to be non-asbestos containing material.

107-125 (20120615)

Notice to Contractor, Notification of Demolition and/or Renovation No
Asbestos Found, B-32-0572.

John Roelke, License Number AIl-119523, inspected Structure B-32-0572 for asbestos
onJune 8, 2015. No regulated Asbestos Containing Material (RACM) was found
on this structure. A copy of the inspection report is available from: Todd Waldo at
(608) 785-9462.

According to NR447 and DHS159, ensure that DNR or DHS receives a completed
Notification of Demolition and/or Renovation (DNR Form 4500-113 (R 4/11), or
subsequent revision) via U.S. mail, hand-delivery, or using the online notification system
at least 10 working days prior to beginning any construction or demolition. Pay all
associated fees. Provide a copy of the completed 4500-113 form to Todd Waldo and DOT
BTS-ESS attn: Hazardous Materials Specialist PO Box 7965, Madison, WI, 53707-7965.
In addition, comply with all local or municipal asbestos requirements.
Use the following information to complete WisDNR form 4500-113:
- Site Name: Structure B-32-0572, STH 16 over Kinney Coulee Tributary
Site Address: Latitude = 435356.4, Longitude = 910835.6
Section 31 Town 17N Range 6W, Town of Hamilton.

Ownership Information: WisDOT Southwest Region, 3550 Mormon Coulee

Road, La Crosse, WI 54601

Contact: Todd Waldo

Phone: (608) 785-9462

Age: 80 years old. This structure was constructed in 1935.

Area: 3,400 SF of deck

Insert the following paragraph in Section 6.g.:

- If asbestos not previously identified is found or previously non-friable asbestos
becomes crumbled, pulverized, or reduced to a powder, stop work immediately,
notify the engineer, and the engineer will notify the department’s Bureau of
Technical Services at (608) 266-1476 for an emergency response according to
standard spec 107.24. Keep material wet until it is abated or until it is
determined to be non-asbestos containing material.

107-125 (20120615)

7570-02-77 12 of 44



13.

Incentive/Disincentive for Interim Completion of Work, Item 108.3100.S.

A General
This item shall consist of either an incentive payment or a disincentive pay reduction as
specified below.

The contractor shall complete all of the work necessary to the extents of Stage 1B as set
forth in the Prosecution and Progress and Traffic articles of this contract within 90
calendar days from time of closure, or within such extended time as may be allowed.

The completion time allowed for this contract is based on an expedited work schedule.

Under this Incentive/Disincentive plan, no time extensions will be granted for adverse
weather conditions; for delays in material deliveries; or for labor disputes unless it can be
shown that such disputes are industry wide.

Each day shall be defined as a 24 hour period beginning at 12:01 AM.

The maximum incentive payment, as shown on the Schedule of Items, is for department
accounting purposes. The actual incentive payment the contractor may receive shall be
according to section B of this provision.

Incentive payments will not be considered as part of the money value of the work
completed for computing time extensions.

B Incentive Payment

The contractor shall be entitled to an incentive payment for completion of all of the work
necessary to open the roadway to the extents of Stage 1B as set forth in the Prosecution
and Progress and Traffic articles of this contract prior to 12:01 AM of calendar day 90
from time of closure, or within such extended time as may be allowed.

The incentive payment shall be paid at the rate of $10,000.00 per calendar day for each
day or portion thereof, of completion prior to 12:01 AM of calendar day 90 from time of
closure. The maximum amount of incentive payment shall not exceed $100,000.

C Disincentive Pay Reduction

Should the contractor fail to complete all of the work necessary to open the roadway to the
extents of Stage 1B as set forth in the Prosecution and Progress and Traffic articles of this
contract within 90 calendar days or within such extended time as may be allowed, the
contractor shall be liable to the department for a pay reduction in the amount of
$10,000.00 per day or portion thereof, for each calendar day after 12:01 AM of calendar
day 90 from time of closure that work remains incomplete.

If contract time expires before completing all work specified in the contract, additional

liquidated damages according to standard spec 108.11 will be affixed in addition to the
disincentive pay reduction.
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14.

D Measurement and Payment
Incentive/Disincentive for interim Completion of Work will be measured by the calendar
day and will be paid for at the contract unit price per calendar day.

The unit price per day based on the incentive pay adjustment shall be compensation in full
for completing the work as hereinbefore specified.

The unit price per day based on the disincentive pay reduction shall be assessed for failing
to complete all the work as hereinbefore specified.

General Requirements for Blasting Rock.
Add the following to standard spec 205.3.7:

Perform all blasting in compliance with the Wisconsin Administrative Code Department of
Safety and Professional Services SPS 307.43.

Blasting Plan Submittal

Not less than two weeks prior to commencing blasting operations, or at any time when
changes to the drilling and blasting methods are proposed, submit a Blasting Plan to the
engineer for review. The blasting plan shall contain full details of the drilling and blasting
patterns and controls proposed for both the controlled and production blasting. Include the
following minimum information in the blasting plan:

1. Station limits of proposed shot.

2. Plan and section views of proposed drill pattern including free face, burden,
blasthole spacing, blasthole diameters, blasthole angles, lift height, and subdrill
depth.

3. Loading diagram showing type and amount of explosives, primers, initiators, and
location and depth of stemming.

4. Initiation sequence of blastholes including delay times and delay system.

Manufacturer’s data sheets for all explosives, primers, and initiators to be
employed.

e

The blasting plan submittal is for quality control and record keeping purposes. Review of
the blasting plan by the engineer does not relieve the contractor of responsibility for the
accuracy and adequacy of the plan when implemented in the field.

Safety

Immediately notify the engineer of any incidents of fly rock, damage to any personal
property, or existing roadway that is open to traffic, and any violations of the Wisconsin
Administrative Code Department of Safety and Professional Services SPS 307.43. Failure
to do so shall be considered a safety violation under standard spec 107 and all work on the
project may be stopped under standard spec 105.1(1).

Notify the engineer of the station, location, and ‘size’ of all blasts at least one hour prior to
the blast.

7570-02-77 14 of 44



Observe the entire blast area for a minimum of five minutes following a blast to guard
against rock or debris fall before commencing work in the area.

The engineer has the authority to prohibit or halt the contractor’s blasting operations if it is
apparent that through the methods being employed, the required slopes are not being
obtained in a stable condition, the safety and convenience of the traveling public is being
jeopardized, or vibration levels above the allowable levels occur.

Condition Surveys

Conduct and document pre-blast and post-blast surveys of any nearby buildings or
structures as required by the scaled-distance equation specified in the Wisconsin
Administrative Code Department of Safety and Professional Services SPS 307.43. Make
right of entry arrangements with the property owners for these condition surveys. Prior to
any blasting, make the pre-blast survey records available to the engineer for review. After
completion of blasting operations, perform a post-blast survey and make these records
available to the engineer for review. The contractor shall be responsible for any damage
resulting from blasting.

These condition surveys shall consist of visually inspecting and recording all existing
defects in the structures before and after blasting operations. Photographs and/or videotape
may be used to assist in documentation. Submit a written report to the department detailing
the visual and photographic investigation of potentially affected structures. This report will
include copies of the pre-blast and post-blast surveys and discuss any discrepancies and
findings of these surveys.

If at any time during the progress of the work, the methods of drilling and blasting do not
produce the desired result of a uniform slope and shear face, within the tolerances
specified, drill, blast, and excavate in short sections, not exceeding 100 feet in length, until
a technique is arrived at that will produce the desired results. Extra cost resulting from this
requirement shall be borne by the contractor.

Vibration Control and Monitoring

All vibration control and monitoring shall comply with Wisconsin Administrative Code
Department of Safety and Professional Services SPS 307.43, Instrumentation and SPS
307.44, Control of Adverse Effects.

Whenever there is a potential for vibration damage to adjacent buildings, structures, or
utilities, monitor each blast with an approved seismograph located, as approved, between
the blast area and the closest structure subject to blast damage, and as close as practical to
the subject structure. Peak particle velocity shall not be allowed to exceed the safe limits of
the nearest structure subject to vibration damage.

A vibration specialist, approved by the engineer, shall perform vibration monitoring. The

vibration specialist shall monitor vibration levels according to the Wisconsin
Administrative Code Department of Safety and Professional Services SPS 307.43 and
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15.

interpret the seismograph records to ensure that the seismograph data shall be effectively
utilized in the control of the blasting operations with respect to the existing structures and
utilities.

According to the Wisconsin Administrative Code Department of Safety and Professional
Services SPS 307.43 consult with the owner of any structure or utility not listed in SPS
307.43 to establish maximum allowable limits on ground vibrations. In no case shall these
vibration limits exceed the following criteria:

Structure Type Maximum Peak Particle Velocity
(inches/second)
Reinforced Concrete, Structures, Unoccupied 4.0
Steel Structures, Unoccupied 4.0
Buried Utilities 2.0
Wells and Aquifers 2.0
Green Concrete (Less than 7 days) 1.0

Furnish data recorded for each shot to the engineer prior to the next blast; the data shall
include the following:

1. Identification of vibration monitoring instrument used.
Name of qualified observer and interpreter.
Distance and direction of recording station from blast area.
Type of ground at recording station and material on which the instrument is sitting.
Peak particle velocity and principal frequency in each component.
A dated and signed copy of records of seismograph readings.
A comparison of measured seismograph readings to maximum allowable readings
identified in the Wisconsin Administrative Code Department of Safety and
Professional Services SPS 307.43 or as specified in this special provision.

Nowvwkwd

If the recorded vibration data exceeds the allowable levels established in the Wisconsin
Administrative Code Department of Safety and Professional Services SPS 307.43 or as
specified in this special provision, immediately halt blasting operations. Submit a revised
blasting plan to the engineer and do not resume blasting operations until the engineer
approves the revised plan.

All costs associated with the work described herein shall be considered included in the bid
item Excavation Rock.

205-050 (20141107)

Clearing.

This work shall be according to the requirements of standard spec 201, except as
hereinafter amended.

Supplement standard spec 201.3 (9) as follows:

La Crosse County landfill is offering free disposal of trees (minus stumps) at the landfill.
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17.

Excavation Rock.

This work shall be according to the requirements of standard spec 205, except as
hereinafter amended.

Replace standard spec 205.3.7.1 (1) as follows:

Remove rock, if encountered in excavation, to a depth of approximately 6 inches below the
earth subgrade between limits of the shoulder slopes unless such area receives select
crushed material within the pavement structure. If the plans show design details covering
the depth of rock excavation, perform the work according to the details. If the plans or
special provisions do not require specific materials, then use selected material obtained
from roadway and drainage excavation to backfill areas of EBS in rock excavation. If
excavation methods leave undrained pockets in the rock surface, drain the depressions
properly. If the engineer allows, the contractor may fill the depressions with engineer-
approved impermeable material, at no expense to the department.

QMP Base Aggregate.

A Description

A.1 General

) This special provision describes contractor quality control (QC) sampling and testing
for base aggregates, documenting those test results, and documenting related
production and placement process changes. This special provision also describes
department quality verification (QV), independent assurance (IA), and dispute
resolution.

@) Conform to standard spec 301, standard spec 305, and standard spec 310 as modified
here in this special provision. Apply this special provision to material placed under all
of the Base Aggregate Dense and Base Aggregate Open Graded bid items, except do
not apply this special provision to material classified as reclaimed asphaltic pavement
placed under the Base Aggregate Dense bid items.

3) Do not apply this special provision to material placed under the Aggregate Detours,
Salvaged Asphaltic Pavement Base, Breaker Run, Select Crushed, Pit Run, Subbase, or
Riprap bid items.

@ Provide and maintain a quality control program, defined as all activities related to and
documentation of the following:
1. Production and placement control and inspection.
2. Material sampling and testing.

5y Chapter 8 of the department’s construction and materials manual (CMM) provides
additional detailed guidance for QMP work and describes required sampling and
testing procedures. The contractor may obtain the CMM from the department’s web
site at:
http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm
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A.2 Contractor Testing for Small Quantities

M

@

3)

The department defines a small quantity, for each individual Base Aggregate bid item,
as a plan quantity of 9000 tons or less of material as shown in the schedule of items
under that bid item.

The requirements under this special provision apply equally to a small quantity for an

individual bid item except as follows:

1. The contractor need not submit a full quality control plan but shall provide an
organizational chart to the engineer including names, telephone numbers, and
current certifications of all persons involved in the quality control program for
material under affected bid items.

2. Divide the aggregate into uniformly sized sublots for testing as follows:

Plan Quantity Minimum Required Testing
<1500 tons One test from production, load-out, or
placement at the contractor’s option!']

> 1500 tons and < 6000 tons | Two tests of the same type, either from

production, load-out, or placement at

the contractor’s option!!!

> 6000 tons and < 9000 tons | Three placement tests!? [l

1 If using production tests for acceptance, submit test results to the engineer for
review prior to incorporating the material into the work. Production test results are
valid for a period of 3 years.

21" For 3-inch material, obtain samples at load-out.

If the actual quantity overruns 9000 tons, create overrun sublots to test at a rate of

one additional placement test for each 3000 tons, or fraction of 3000 tons, of

overrun.

3. No control charts are required. Submit aggregate load-out and placement test
results to the engineer within one business day of obtaining the sample. Assure that
all properties are within the limits specified for each test.

4. Department verification testing is optional for quantities of 6000 tons or less.

—
w
[t}

Material represented by a sublot with any property outside the specification limits is
nonconforming. The department may reject material or otherwise determine the final
disposition of nonconforming material as specified in standard spec 106.5.

B Materials
B.1 Quality Control Plan

M

@

Submit a comprehensive written quality control plan to the engineer at or before the
pre-construction meeting. Do not place base before the engineer reviews and
comments on the plan. Construct the project as that plan provides.

Do not change the quality control plan without the engineer’s review. Update the plan
with changes as they become effective. Provide a current copy of the plan to the
engineer and post in each of the contractor’s laboratories as changes are adopted.
Ensure that the plan provides the following elements:
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1. An organizational chart with names, telephone numbers, current certifications
and/or titles, and roles and responsibilities of QC personnel.

2. The process used to disseminate QC information and corrective action efforts to the
appropriate persons. Include a list of recipients, the communication means that will

be used, and action time frames.

3. A list of source and processing locations, section and quarter descriptions, for all

aggregate materials requiring QC testing.

4. Test results for wear, sodium sulfate soundness, freeze/thaw soundness, and
plasticity index of all aggregates requiring QC testing. Obtain this information

from the region materials unit or from the engineer.
Descriptions of stockpiling and hauling methods.

N

6. Locations of the QC laboratory, retained sample storage, and where control charts

and other documentation is posted.

7. An outline for resolving a process control problem. Include responsible personnel,
required documentation, and appropriate communication steps.

B.2 Personnel

ay Have personnel certified under the department’s highway technician certification
program (HTCP) perform sampling, testing, and documentation as follows:

Required Certification Level:

Sampling or Testing Roles:

Aggregate Technician IPP
Aggregate Sampling Technician
Aggregate Assistant Certified Technician (ACT-AGG)

Aggregate Sampling!'!

Aggregate Technician IPP
Aggregate Assistant Certified Technician (ACT-AGG)

Aggregate Gradation Testing,
Aggregate Fractured Particle
Testing, Aggregate Liquid
Limit and Plasticity Index
Testing

(11" Plant personnel under the direct observation of an aggregate technician certified at
level one or higher may operate equipment to obtain samples.

@) A certified technician must coordinate and take responsibility for the work an ACT
performs. Have a certified technician ensure that all sampling and testing is performed
correctly, analyze test results, and post resulting data. No more than one ACT can

work under a single certified technician.

B.3 Laboratory

ay Perform QC testing at a department-qualified laboratory. Obtain information on the

Wisconsin laboratory qualification program from:
Materials Management Section
3502 Kinsman Blvd.
Madison, WI 53704
Telephone: (608) 246-5388

http://www.dot.state.wi.us/business/engrserv/lab-qualification.htm
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B.4 Quality Control Documentation
B.4.1 General

M

Submit base aggregate placement documentation to the engineer within 10 business
days after completing base placement. Ensure that the submittal is complete, neatly
organized, and includes applicable project records and control charts.

B.4.2 Records

(€]

Document all placement observations, inspection records, and control adjustments
daily in a permanent field record. Also include all test results in the project records.
Provide test results to the engineer within 6 hours after obtaining a sample. For 3-inch
base, extend this 6-hour limit to 24 hours. Post or distribute tabulated results using a
method mutually agreeable to the engineer and contractor.

B.4.3 Control Charts

M

)

3)

Plot gradation and fracture on the appropriate control chart as soon as test results are
available. Format control charts according to CMM 8.30. Include the project number
on base placement control charts. Maintain separate control charts for each base
aggregate size, source or classification, and type.

Provide control charts to the engineer within 6 hours after obtaining a sample. For
3-inch base, extend this 6-hour limit to 24 hours. Post or distribute charts using a
method mutually agreeable to the engineer and contractor. Update control charts daily
to include the following:

1. Contractor individual QC tests.

2. Department QV tests.

3. Department IA tests.

4. Four-point running average of the QC tests.

Except as specified under B.8.2.1 for nonconforming QV tests, include only QC tests
in the running average. The contractor may plot process control or informational tests
on control charts, but do not include these tests, conforming QV tests, or IA tests in the
running average.

B.5 Contractor Testing

M

)

Test gradation, fracture, liquid limit and plasticity index during placement for each
base aggregate size, source or classification, and type.

Test gradation once per 3000 tons of material placed. Determine random sample
locations and provide those sample locations to the engineer. Obtain samples after the
material has been bladed, mixed, and shaped but before compacting; except collect
3-inch samples from the stockpile at load-out. Do not sample from material used to
maintain local traffic or from areas of temporary base that will not have an overlying
pavement. On days when placing only material used to maintain local traffic or only
temporary base that will not have an overlying pavement, no placement testing is
required.
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(&)

6)

Split each contractor QC sample and identify it according to CMM 8.30. Retain the
split for 7 calendar days in a dry, protected location. If requested for department
comparison testing, deliver the split to the engineer within one business day.

The engineer may require additional sampling and testing to evaluate suspect material
or the technician’s sampling and testing procedures.

Test fracture for each gradation test until the fracture running average is above the
lower warning limit. Subsequently, the contractor may reduce the frequency to one test
per 10 gradation tests if the fracture running average remains above the warning limit.

Test the liquid limit and plasticity index for the first gradation test. Subsequently, test
the liquid limit and plasticity index a minimum of once per 10 gradation tests.

B.6 Test Methods
B.6.1 Gradation

M

)

3)

Test gradation using a washed analysis conforming to the following as modified in
CMM 8.60:

Gradation........ccuevuiiiiiiiieieceee et AASHTO T 27
Material finer than the No. 200 Si€Ve.......ccccooeeviriiiniiiiinicnicicnicenee, AASHTO T 11

For 3-inch base, if 3 consecutive running average points for the percent passing the No.
200 sieve are 8.5 percent or less, the contractor may use an unwashed analysis. Wash
at least one sample out of 10. If a single running average for the percent passing the
No. 200 sieve exceeds 8.5 percent, resume washed analyses until 3 consecutive
running average points are again 8.5 percent passing or less.

Maintain a separate control chart for each sieve size specified in standard spec 305 or
standard spec 310 for each base aggregate size, source or classification, and type. Set
control and warning limits based on the standard specification gradation limits as
follows:

1. Control limits are at the upper and lower specification limits.

2. There are no upper warning limits for sieves allowing 100 percent passing and no
lower control limits for sieves allowing 0 percent passing.

3. Dense graded warning limits, except for the No. 200 sieve, are 2 percent within the
upper and lower control limits. Warning limits for the No. 200 sieve are set
0.5 percent within the upper and lower control limits.

4. Open graded warning limits for the 1-inch, 3/8-inch, and No. 4 sieves are 2 percent
within the upper and lower control limits. Upper warning limits for the No. 10, No.
40, and No. 200 sieves are 1 percent inside the upper control limit.

B.6.2 Fracture

M

Test fracture conforming to CMM 8.60. The engineer will waive fractured particle
testing on quarried stone.
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Maintain a separate fracture control chart for each base aggregate size, source or
classification, and type. Set the lower control limit at the contract specification limit,
either specified in another special provision or in table 301-2 of standard spec
301.2.4.5. Set the lower warning limit 2 percent above the lower control limit. There
are no upper limits.

B.6.3 Liquid Limit and Plasticity

(€]

)

Test the liquid limit and plasticity according to AASHTO T 89 and T 90.

Ensure the material conforms to the limits specified in standard spec table 301-2.

B.7 Corrective Action
B.7.1 General

(€]

Consider corrective action when the running average trends toward a warning limit.
Take corrective action if an individual test exceeds the contract specification limit.
Document all corrective actions both in the project records and on the appropriate
control chart.

B.7.2 Placement Corrective Action

(€]

)

3)

“)

)

Do not blend additional material on the roadbed to correct gradation problems.

Notify the engineer whenever the running average exceeds a warning limit. When

2 consecutive running averages exceed a warning limit, the engineer and contractor

will discuss appropriate corrective action. Perform the engineer’s recommended

corrective action and increase the testing frequency as follows:

1. For gradation, increase the QC testing frequency to at least one randomly sampled
test per 1000 tons placed.

2. For fracture, increase the QC testing frequency to at least one test per gradation
test.

If corrective action improves the property in question such that the running average
after 4 additional tests is within the warning limits, the contractor may return to the
testing frequency specified in B.5.3. If corrective action does not improve the property
in question such that the running average after 4 additional individual tests is still in
the warning band, repeat the steps outlined above starting with engineer notification.

If the running average exceeds a control limit, material starting from the first running
average exceeding the control limit and ending at the first subsequent running average
inside the control limit is nonconforming and subject to pay reduction.

For individual test results significantly outside the control limits, notify the engineer,
stop placing base, and suspend other activities that may affect the area in question. The
engineer and contractor will jointly review data, data reduction, and data analysis;
evaluate sampling and testing procedures; and perform additional testing as required to
determine the extent of potentially unacceptable material. The engineer may direct the
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contractor to remove and replace that material. Individual test results are significantly

outside the control limits if meeting one or more of the following criteria:

1. A gradation control limit for the No. 200 sieve is exceeded by more than
3.0 percent.

2. A gradation control limit for any sieve, except the No. 200, is exceeded by more
than 5.0 percent.

3. The fracture control limit is exceeded by more than 10.0 percent.

B.8 Department Testing
B.8.1 General

M

The department will conduct verification testing to validate the quality of the product
and independent assurance testing to evaluate the sampling and testing. The
department will provide the contractor with a listing of names and telephone numbers
of all QV and IA personnel for the project, and provide test results to the contractor
within 2 business days after the department obtains the sample.

B.8.2 Verification Testing
B.8.2.1 General

M

@

3)

“

(&)

The department will have an HTCP technician, or ACT working under a certified
technician, perform QV sampling and testing. Department verification testing
personnel must meet the same certification level requirements specified in B.2 for
contractor testing personnel for each test result being verified. The department will
notify the contractor before sampling so the contractor can observe QV sampling.

The department will conduct QV tests of each base aggregate size, source or
classification, and type during placement conforming to the following:

1. One non-random test on the first day of placement.

2. At least one random test per 30,000 tons, or fraction of 30,000 tons, placed.

The department will sample randomly, at locations independent of the contractor’s QC
work, collecting one sample at each QV location. The department will collect QV
samples after the material has been bladed, mixed, and shaped but before compacting;
except, for 3-inch aggregates, the department will collect samples from the stockpile at
load-out. The department will split each sample, test half for QV, and retain half.

The department will conduct QV tests in a separate laboratory and with separate
equipment from the contractor’s QC tests. The department will use the same methods
specified for QC testing.

The department will assess QV results by comparing to the appropriate specification
limits. If QV test results conform to the specification, the department will take no
further action. If QV test results are nonconforming, add the QV to the QC test results
as if it were an additional QC test.
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B.8.3 Independent Assurance

(€]

)

Independence assurance is unbiased testing the department performs to evaluate the
department’s QV and the contractor’s QC sampling and testing including personnel
qualifications, procedures, and equipment. The department will perform an IA review
according to the department’s independent assurance program. That review may
include one or more of the following:

Split sample testing.

Proficiency sample testing.

Witnessing sampling and testing.

Test equipment calibration checks.

Reviewing required worksheets and control charts.

Requesting that testing personnel perform additional sampling and testing.

A

If the department identifies a deficiency, and after further investigation confirms it,
correct that deficiency. If the contractor does not correct or fails to cooperate in
resolving identified deficiencies, the engineer may suspend placement until action is
taken. Resolve disputes as specified in B.9.

B.9 Dispute Resolution

(€]

@

3)

The engineer and contractor should make every effort to avoid conflict. If a dispute
between some aspect of the contractor’s and the engineer’s testing program does occur,
seek a solution mutually agreeable to the project personnel. The department and
contractor may review the data, examine data reduction and analysis methods, evaluate
sampling and testing procedures, and perform additional testing. Use ASTM E 178 to
evaluate potential statistically outlying data.

Production test results, and results from other process control testing, may be
considered when resolving a dispute.

If the project personnel cannot resolve a dispute, and the dispute affects payment or
could result in incorporating non-conforming product, the department will use third
party testing to resolve the dispute. The department’s central office laboratory, or a
mutually agreed on independent testing laboratory, will provide this testing. The
engineer and contractor will abide by the results of the third party tests. The party in
error will pay service charges incurred for testing by an independent laboratory. The
department may use third party test results to evaluate the quality of questionable
materials and determine the appropriate payment. The department may reject material
or otherwise determine the final disposition of nonconforming material as specified in
standard spec 106.5.

C (Vacant)

D (Vacant)
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18.

E Payment

) Costs for all sampling, testing, and documentation required under this special provision
are incidental to this work. If the contractor fails to perform the work required under
this special provision, the department may reduce the contractor’s pay. The department
will administer pay reduction under the non-performance of QMP administrative item.

) For material represented by a running average exceeding a control limit, the
department will reduce pay by 10 percent of the contract price for the affected Base
Aggregate bid items listed in subsection A. The department will administer pay
reduction under the Nonconforming QMP Base Aggregate Gradation or
Nonconforming QMP Base Aggregate Fracture Administrative items. The department
will determine the quantity of nonconforming material as specified in B.7.2.

301-010 (20100709)

Rout and Seal, Item 415.6000.S.

A Description

This special provision describes routing, cleaning, drying, and sealing the longitudinal
edge of pavement joints in new asphaltic pavement shoulders immediately adjacent to the
edge of the concrete mainline pavement. The work shall conform to the plan details and as
hereinafter provided.

B Materials

Furnish material that conforms to the requirements of the Specifications for Joint Sealants,
Hot-Poured, for Concrete and Asphalt Pavements, ASTM Designation: D 6690, Type II,
modified to require that the bond strength test be run at -20 degrees F. (The unmodified
ASTM D 6690, Type II allows this test to be run at either 0 degrees F or -20 degrees F.)

Deliver each lot or batch of sealing compound to the jobsite in the manufacturer’s original
sealed container. Mark each container with the manufacturer’s name, batch or lot number,
and the safe heating temperature. Present the manufacturer’s certification stating that the
compound meets the requirements of this specification. Prior to applying the sealant,
furnish to the engineer a certificate of compliance and a copy of the manufacturer’s
recommendations on heating and applying the sealant.

C Construction

C.1 Equipment

Heat the sealing compound to the pouring temperature recommended by the manufacturer
in an approved kettle or tank, constructed as a double boiler, with the space between the
inner and outer shells filled with oil or other satisfactory heat transfer medium. If and
when using the heating kettle on concrete or asphaltic pavement, properly insulate the
heating kettle to ensure heat is not radiated to the pavement surface.

Make rout cuts in a single pass. Two-pass cutting will not be allowed. Use a self-propelled
mechanical router capable of routing the bituminous pavement to provide a 1.0:1.0 depth
to width ratio of all routed cracks. The router blade or blades shall be of such size and
configuration to cut the desired joint reservoir in one pass. No spacers between blades
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shall be allowed unless the contractor can demonstrate to the engineer that the desired
reservoir and rout cut can be obtained with them. Either wet or dry routing will be
permitted provided the above conditions are met. Use a pressure distributor for applying
sealing material through a hand-operated wand or nozzle according to sealant
manufacturer’s instructions.

C.2 Methods

Conduct the operation so that the routing, cleaning, and sealing are continuous operations.
Traffic shall not be allowed to knead together or damage the routed joints. Rerout, if
necessary, routed joints not sealed before traffic is allowed on the pavement when routing
and sealing operations resume at no additional cost to the department. Do not perform rout
cutting, cleaning, and sealing, within 48 hours of the placement of the shoulder’s surface
course.

Rout the longitudinal joint to a minimum width of %-inches and a minimum depth of
¥-inches. Use a power vacuum or equivalent to immediately remove any routing slurry,
dirt, or deleterious matter adhering to the joint walls or remaining in the joint cavity, or
both. Prior to sealing, dry the cleaned joints either by air-drying or by using a high
capacity torch. Immediately prior to sealing, blow out the dried crack with a blast of
compressed air, 80-psi minimum. Continue cleaning until the joint is dry, and until all dirt,
dust, or deleterious matter is removed from the joint and adjacent pavement to the
satisfaction of the engineer. If the air compressor produces dirt or other residue in the joint
cavity, the contractor shall be required to clean the joint again.

If cleaning operations could cause damage to, or interfere with, traffic in adjacent lanes, or
both, provide protective screening that is subject to the approval of the engineer to the
cleaning operation.

Following cleaning, dry the routed joints and warm them with a hot air lance. Take care
not to burn the pavement surface. Under no circumstances shall more than two minutes
elapse between the time the hot air lance is used and the sealant is placed.

Provide positive temperature control and mechanical agitation. Do not heat the sealant to
more than 20 degrees F below the safe heating temperature. The safe heating temperature
can be obtained from the manufacturer’s shipping container. Provide a direct connecting
pressure type extruding device with nozzles shaped for insertion into the joint.
Immediately remove sealant spilled on the surface of the pavement.

Seal the joints when the sealant material is at the pouring temperature recommended by the
manufacturer. Fill the joint such that after cooling, the sealant is flush with the adjacent
pavement surface. Do not overfill the joint; the engineer may allow a very slight overband.
Sand shall not be spread on the sealed joints to allow for opening to traffic. Before opening
to traffic, the sealant shall be tack free.
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19.

D Measurement
The department will measure Rout and Seal in length by the linear foot, completed
according to the contract and accepted.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
415.6000.S Rout and Seal LF

Payment is full compensation for rout cutting; cleaning the joint; furnishing and installing
all materials, including sealant.
415-100 (20140630)

Polymer Overlay, Item 509.5100.S.

A Description

This special provision describes furnishing and applying two layers of a two-component
polymer overlay system to the bridge decks shown on the plans. The minimum total
thickness of the overlay system shall be %4”.

B Materials

B.1 General

Furnish materials specifically designed for use over concrete bridge decks. Furnish
polymer liquid binders from the department’s approved product list.

B.2 Polymer Resin
The polymer resin base and hardener shall be composed of two-component, 100% solids,
100% reactive, thermosetting compound with the following properties:

Property Requirements Test Method
. 15 - 45 minutes @
A
Gel Time 73° t0 75° F ASTM C881
. . . ASTM D2393, Brookfield
A _ 5
Viscosity 7 - 70 poises RVT, Spindle No. 3, 20 rpm
Shore D Hardness B 60-75 ASTM D2240
Absorption B 1% maximum at 24 hr ASTM D570
Tensile Elongation B 30% - 70% (@ 7 days ASTM D638
Tensile Strength B >2000 psi (@ 7 days ASTM D638
Chloride Permeability ® | 100 Co‘ggyn;bs @28 AASHTO T277

A Uncured, mixed polymer binder
B Cured, mixed polymer binder
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B.3 Aggregates

Furnish natural or synthetic aggregates that have a proven record of performance in
applications of this type. Furnish aggregates that are non-polishing, clean, free of surface
moisture, fractured or angular in shape; free from silt, clay, asphalt, or other organic
materials; and meet the following properties and gradation requirements:

Aggregate Properties:
Property Requirement Test Method

Moisture Content™ | 5 of the measured aggregate absorption, % | ASTM C566

Hardness 36.5 Mohs Scale
100% with at least 1 fractured face and 80%
Fractured Faces with at least 2 fractured faces of material ASTM 5821
retained on No.16
Absorption <1% ASTM CI128

* Sampled and tested at the time of placement.

Gradation:
Sieve Size % Passing by Weight
No. 4 100
No. 8 30-75
No. 16 0-5
No. 30 0-1

B.4 Required Properties of Overlay System
The required properties of the overlay system are listed in the table below:

Property Requirement 4 Test Method
Minimum Compressive 1,000 psi @ 8 hrs ASTM C 579 Method B,
Strength at 8 Hrs. (psi) 5,000 psi @ 24 hrs Modified B
Thermal Compatibility No Delaminations ASTM C 884

Minimum Pull-off Strength 250 psi @ 24 hrs ACI 503R, Appendix A

A Based on samples cured or aged and tested at 75°F
B Plastic inserts that will provide 2-inch by 2-inch cubes shall be placed in the oversized
brass molds.

B.5 Approval of Bridge Deck Polymer Overlay System

A minimum of 20 working days prior to application, submit product data sheets and
specifications from the manufacturer, and a certified test report to the engineer for
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approval. The engineer may request samples of the polymer and/or aggregate, prior to
application, for the purpose of acceptance testing by the department.

For materials not pre-qualified, in addition to the above submittals, submit product
history/reference projects and a certified test report from an independent testing laboratory
showing compliance with the requirements of the specification.

The product history/reference projects consist of a minimum of 5 bridge/roadway locations
where the proposed overlay system has been applied in Wisconsin or in locations with a
similar climate - include contact names for the facility owner, current phone number or e-
mail address, and a brief description of the project.

Product data sheets and specifications from the manufacture consists of literature from the
manufacturer showing general instructions, application recommendations/methods,
product properties, general instructions, or any other applicable information.

C Construction

C.1 General

Conduct a pre-installation conference with the manufacturer's representative prior to
construction to establish procedures for maintaining optimum working conditions and
coordination of work. Furnish the engineer a copy of the recommended procedures and
apply the overlay system according to the manufacturer’s instructions. The manufacturer's
representative familiar with the overlay system installation procedures shall be present at
all times during surface preparation and overlay placement to provide quality assurance
that the work is being performed properly.

Store resin materials in their original containers in a dry area. Store and handle materials
according to the manufacturer’s recommendations. Store all aggregates in a dry
environment and protect aggregates from contaminants on the job site.

C.2 Deck Preparation

C.2.1. Deck Repair

Remove all asphaltic patches and unsound or disintegrated areas of the concrete decks as
the plans show, or as the engineer directs. Work performed to repair the concrete deck will
be paid for under other items. Ensure that products used for deck patching are compatible
with the polymer overlay system.

NOTE: Some polymer systems require concrete patch material to be in place a minimum
of 28-days before overlaying - contact polymer manufacturer before completing deck
patching/repair.

C.2.2 Surface Preparation

Determine an acceptable shotblasting machine operation (size of shot, flow of shot,
forward speed, and/or number of passes) that provides a surface a profile meeting CSP 5
according to the International Concrete Repair Institute Technical Guideline No. 03732. If
the engineer requires additional verification of the surface preparation, test the tensile bond
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strength according to ACI 503R, Appendix A of the ACI Manual of Concrete Practice.
The surface preparation will be considered acceptable if the tensile bond strength is greater
than or equal to 250 psi or the failure area at a depth of % inches or more is greater than
50% of the test area. Continue adjustment of the shotblasting machine and necessary
testing until the surface is acceptable to the engineer or a passing test result is obtained.

Prepare the entire deck using the final accepted adjustments to the shotblasting machine as
determined above. Thoroughly blast clean with hand-held equipment any areas
inaccessible by the shotblasting equipment. Do not perform surface preparation more than
24 hours prior to the application of the overlay system.

Prepare the vertical concrete surfaces adjacent to the deck a minimum of 2” above the
overlay according to SSPC-SP 13 by sand blasting, using wire wheels, or other approved
method.

Just prior to overlay placement, clean all dust, debris, and concrete fines from the prepared
surfaces including the vertical surfaces with compressed air. When using compressed air,
the air stream must be free of oil. Any grease, oil, or other foreign matter that rests on or
has absorbed into the concrete shall be removed completely. If any prepared surfaces
(including the first layer of the polymer overlay) are exposed to rain or dew, lightly
sandblast (breeze blast) the exposed surfaces.

Protect drains, expansion joints, access hatches, or other appurtenances on the deck from
damage by the shot and sand blasting operations and from materials adhering and entering.
Tape or form all construction joints to provide a clean straight edge.

Create a transitional area approaching transverse expansion joints and ends of the deck
using the shotblasting machine or other approved method. Remove 5/16” to 3/8” of
concrete adjacent to the joint or end of deck and taper a distance of 3 feet.

The engineer may consider alternate surface preparation methods per the overlay system
manufacture’s recommendations. The engineer will approve the final surface profile and
deck cleanliness prior to the contractor placing the polymer overlay.

C.3 Application of the Overlay

Perform the handling and mixing of the polymer resin and hardening agent in a safe
manner to achieve the desired results according to the manufacturer’s instructions. Do not
apply the overlay system if any of the following exists:

a. Ambient air temperature is below 50°F;

b. Deck temperature is below 50°F;

c. Moisture content in the deck exceeds 4.5% when measured by an electronic
moisture meter or shows visible moisture after 2 hours when measured according
to ASTM D4263;

d. Rain is forecasted during the minimum curing periods listed under C.5;

e. Materials component temperatures below 50°F or above 99°F;

f. Concrete age is less than 28 days unless approved by the engineer.
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g. The deck temperature exceeds 100°F.
h. If the gel time is 10 minutes or less at the predicted high air temperature for the
day.

After the deck has been shotblasted or during the overlay curing period, only necessary
surface preparation and overlay application equipment will be allowed on the deck. Begin
overlay placement as soon as possible after surface preparation operations.

The polymer overlay shall consist of a two-course application of polymer and aggregate.
Each of the two courses shall consist of a layer of polymer covered with a layer of
aggregate in sufficient quantity to completely cover the polymer. Apply the polymer and
aggregate according to the manufacturer’s requirements. Apply the overlay using
equipment designed for this purpose. The application machine shall feature positive
displacement volumetric metering and be capable of storing and mixing the polymer resins
at the proper mix ratio. Disperse the aggregate using a standard chip spreader or equivalent
machine that can provide a uniform, consistent coverage of aggregate. First course
applications that do not receive enough aggregate before the polymer gels shall be
removed and replaced. A second course applied with insufficient aggregate may be left in
place, but will require additional applications before opening to traffic.

After completion of each course, cure the overlay according to the manufacturer’s
instructions. Follow the minimum cure times listed under C.5 or as prescribed by the
manufacturer. Remove the excess aggregate from the surface treatment by sweeping,
blowing, or vacuuming without tearing or damaging the surface; the material may be
re-used if approved by the engineer and manufacturer. Apply all courses of the overlay
system before opening the area to traffic. Do not allow traffic on the treated area until
directed by the engineer.

After the first layer of coating has cured to the point where the aggregate cannot be pulled
out, apply the second layer. Prior to applying the second layer, broom and blow off the
first layer with compressed air to remove all loose excess aggregate.

Prior to opening to traffic, clean expansion joints and joint seals of all debris and polymer.
If required by the engineer, a minimum of 3 days following opening to traffic, remove
loosened aggregates from the deck, expansion joints, and approach pavement.

C.4 Application Rates
Apply the polymer overlay in two separate courses according to the manufacturer’s
instructions, but not less than the following rate of application.

Course Minimum Polymer Aggregate B
Rate A (GAL/100 SF) | (LBS/SY)
1 2.5 10+
2 5.0 14+

A The minimum total applications rate is 7.5 GAL/100 SF.
B Application of aggregate shall be of sufficient quantity to completely cover the polymer.
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C.5 Minimum Curing Periods
As a minimum, cure the coating as follows:

Average temperature of deck, polymer
and aggregate components in °F
Course | 50-54 55-59 60-64 | 65-69 | 70-74 | 75-79 | 80-84 | 85-99
1 6 hrs. 5 hrs. 4 hrs. 3 hrs. 2.5 hrs 2 hrs 1.5hrs. | 1 hr.
2 8 hrs. 6.5hrs. | 6.5hrs. | 5 hrs. 4 hrs. 3 hrs. 3 hrs. 3 hrs.

C.6 Repair of Polymer Overlay

Repair all areas of unbonded, uncured, or damaged polymer overlay for no additional
compensation. Submit repair procedures from the manufacturer to the engineer for
approval. Absent a manufacturer’s repair procedures and with the approval of the engineer,
complete repairs according to the following: Saw cut the limits of the area to the top of the
concrete; remove the overlay by scarifying, grinding, or other approved methods; shot
blast or sand blast and air blast the concrete prior to placement of polymer overlay; and
place the polymer overlay according to section C.3.

D Measurement
The department will measure Polymer Overlay in area by the square yard, acceptably
completed.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:
ITEM NUMBER
509.5100.S

DESCRIPTION UNIT
Polymer Overlay SY

Payment is full compensation for preparing the surface; for tensile bond testing; for
providing the overlay; for cleanup; and for sweeping/vacuuming and disposing of excess
materials. Concrete Deck Repair will be paid for separately.

509-030 (20130615)

Underdrains.

This work shall be according to the requirements of standard spec 612, except as
hereinafter amended.

Replace standard spec 612.4 (1) as follows:
The department will measure the Pipe Underdrain bid items by the linear foot, acceptably

completed. The department will measure along the centerline of the pipe from the free end
to the center of each drainage structure or from center to center of each drainage structure.
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Replace standard spec 612.5 (2) as follows:

Payment for the Pipe Underdrain bid items is full compensation for providing the
underdrain; for excavation; for wrapping, laying, and plowing in pipe, backfilling and
making all necessary connections to storm sewer structures including all materials
necessary to complete this work. The department will pay separately for open-graded
material required for trench backfill in the edgedrain system for concrete pavements under
the Base Aggregate Open Graded bid item.

Temporary Traffic Signal for Intersection.

This work shall be according to the requirements of standard spec 661, except as
hereinafter amended.

Replace standard spec 661.2.1 (1) as follows:

(1) Furnish TS2 Type 1 control cabinet, signal controller and control equipment. Cabinet
and controller must be compatible with a department supplied Gridsmart video detection
system. Cabinet must be equipped with open shelf space, BIU and SDLC connector to be
used by the Gridsmart controller. Video detection equipment will be installed and
maintained by the department. Provide a cabinet with a Corbin #2 door lock and an access
door that allows placing the controller in emergency flash. Provide keys to the access door
to the engineer and law enforcement agencies as required. Supply a controller capable of
executing the timing program supplied in this contract for this temporary traffic signal.
Test traffic signal control cabinets before installation. The department may request timing
interval changes during the project as required by construction or traffic conditions. Make
all engineer-requested changes within 24 hours.

Replace standard spec 661.2.1 (3) as follows:

(3) Provide poles and overhead feeder conductors of sufficient size to supply power for
temporary traffic signals and lighting. Contact department Electricians, (608) 785-9080, at
least 3 working days prior to scheduled signal activation to schedule electrical connection.
The department Electricians will make an overhead connection with a 20 amp, 120 volt
circuit from the Park and Ride service. Add an additional electrical disconnect to the
outside of the control cabinet or nearest pole for the convenience of emergency personnel.
Replace standard spec 661.2.2.2 as follows:

Furnish LED modules as specified in standard spec 658.3.2

Replace standard spec 661.2.2.3 as follows:

Furnish traffic signal mounting hardware as specified in standard spec 658.2.1
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23.

Seismograph, Item 999.1000.S.

A Description
This special provision describes furnishing a seismograph and employing trained operators
to continuously monitor building vibration.

B Material
Use seismographs as specified in ILHR 7.63, and are continuous strip recorders supplied
with all the accessories necessary for making seismographic observations.

C Construction
Monitoring procedures shall be as specified in ILHR 7.64 and the following: Take
seismograph readings prior to construction activities to establish an ambient index.

Place the seismograph to continuously monitor all construction activities or as directed by
the engineer. If construction activities generate ground vibration in excess of the Peak
Particle Velocity Limits as shown in ILHR 7.64, stop the construction operation in
progress and consider and implement alternate construction methods.

D Measurement
The department will measure Seismograph as a single complete lump sum unit of work,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
999.1000.S Seismograph LS

Payment is full compensation for furnishing and operating a seismograph, an operator, and

accessories.
999-005 (20150630)

Crack and Damage Survey, Item 999.1500.S.

A Description
This special provision describes conducting a crack and damage survey of the three
residences located from Station 1428+00 to 1440+00.

This Crack and Damage Survey shall consist of two parts. The first part, performed prior
to construction activities, shall include a visual inspection, photographs, and a written
report describing the existing defects in the building(s) being inspected. The second part,
performed after the construction activities, shall also include a visual inspection,
photographs, and written report describing any change in the building’s condition.

B (Vacant)
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C Construction

Prior to any construction activities, thoroughly inspect the building structures for existing
defects, including interior and exterior walls. Submit a written report of the inspector’s
name, date of inspection, descriptions and locations of defects, and photographs. The
intent of the written report and photographs is to procure a record of the general physical
condition of the building’s interior and exterior walls and foundation. The report shall be
typed on bond paper and be in text form.

The photographs shall be taken by a professional photographer capable of producing
sharp, grain free, high-contrast colored pictures with good shadow details. The
photographs shall be 3’2 inch by 5 inch color prints, glossy, and mounted in protective
storage pages with clear slip-in pockets and clear background. Each sheet shall hold four
prints. The back of each photograph shall contain the following information:
ID
Building Location
View looking
Date
Photographer

Prior to the start of any construction activities pertinent to this survey, submit a copy of the
written report and photographs to the engineer.

After the construction activities are complete, conduct another survey in the same manner,
take photographs, and submit another written report to the engineer.

In lieu of photographs, a professional videographer may be hired to use a video camera
capable of producing a video with the clarity required to perform this work.

D Measurement
The department will measure Crack and Damage Survey as single complete unit of work.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
999.1500.S Crack and Damage Survey LS

Payment is full compensation for providing the before and after written reports, and for

photographs or video.
999-010 (20130615)

Special Stone Ditch Checks, Item SPV.0060.01.

A Description
This special provision describes furnishing and installing special stone ditch checks, within
the ditches of the roadway and median as shown on the plans and described herein.
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B Materials
Furnish all materials in accordance to standard spec 301 Breaker Run and standard spec
312 Select Crushed Material.

Materials excavated onsite are allowed if they meet standards detailed above.

C Construction
Construct according to standard spec 311 and 312 and as shown in the project plans and
details.

D Measurement
The department will measure Special Stone Ditch Checks by each individual unit,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Special Stone Ditch Checks Each

Payment is full compensation for furnishing and installing the Special Stone Ditch Checks.
Erosion mat, seed and fertilizer will be paid for separately under the contract unit price for
the appropriate contract bid item.

Temporary Sediment Trap, Item SPV.0060.02; Cleaning Sediment Trap,
Item SPV.0060.03.

A Description
This special provision describes furnishing, installing and cleaning temporary sediment
trap, within the ditches of the roadway as shown on the plans and described herein.

B Materials
Furnish all materials in accordance to standard spec 311 Breaker Run and standard spec
312 Select Crushed Material.

Materials excavated onsite are allowed if they meet standards detailed above.

Provide geotextile fabric according to the requirements as specified under standard spec
645.0120.

C Construction
Temporary sediment traps shall be installed prior to disturbance of up slope areas during

all stages of construction.

Construct according to standard spec 205, 311, 312, 628 and as shown in the project plans
and details.
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Clean sediment trap when deposits reach one half of the original depth of basin, outlet is
clogged or as directed by the engineer.

Remove temporary sediment traps once final erosion control measures are installed or at
the direction of the engineer.

D Measurement

The department will measure Temporary Sediment Trap by each individual unit,
acceptably completed. The department will measure Cleaning Sediment Trap by each
individual unit per cleaning performed, acceptably completed.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Temporary Sediment Trap Each
SPV.0060.03 Cleaning Sediment Trap Each

Payment is full compensation for furnishing and installing the Temporary Sediment Trap.
Common Excavation, erosion mat, seed and fertilizer will be paid for separately under the
contract unit price for the appropriate contract bid item.

Payment for Cleaning Sediment Trap is full compensation for removing and disposing of
excess spoil material to the limits shown on the plan or as directed by the engineer.

Cover Plates Temporary, Item SPV.0060.04.

A Description

This special provision describes removing existing inlet cover, furnishing, installing and
removing a steel plate to cover and support asphaltic pavement and traffic loading at
manbholes, inlets and similar structures during crossover construction and salvaging and
resetting inlet cover.

B Materials
Provide a 0.25-inch minimum thickness steel plate that extends to the outside edge of the
existing masonry.

C (Vacant)
D Measurement

The department will measure Cover Plates Temporary, acceptably completed in place, as
units.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:
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ITEM NUMBER DESCRIPTION UNIT
SPV.0060.04 Cover Plates Temporary Each

Payment is full compensation for furnishing, installing, and removing the cover plates and
salvaging and resetting existing inlet covers.

The steel plates shall become the property of the contractor when no longer needed in the
contract work.

Cedar Split-Rail Fence, Item SPV.0090.01.

A Description
This work shall consist of the construction of a split-rail fence, at the location and according
to the details shown on the plans and as hereinafter provided.

B Materials

Posts furnished for the fence shall be split from Eastern White Cedar or Western Red Cedar,
and shall be of the same species as the rails. The posts shall have an average girth of not less
than 18-inches. The posts shall be mortised to accommodate the tenons of the rails.

Rails furnished for the fence shall be split from Eastern White Cedar or Western Red Cedar,
and have an average girth of not less than 10-inches, with a minimum diameter of 3-inches
at any point, excluding the tenon. The minimum size of the tenon shall be 2-inches by 1-inch
by 1 % -inches in length.

All fasteners shall be metallic and corrosion-proof.

Concrete shall be Grade “A” and shall conform to standard spec 501.

C Construction

The contractor shall submit shop drawings, showing all hardware and finish, species of
wood, and method of construction to the engineer. No work under this item shall begin until
engineer approves such drawings.

The posts shall be set into the ground into concrete according to plan details.

The rails shall be connected to the posts by means of a mortise and tenon joint, screwed as
shown on the plans.

D Measurement
The department will measure Cedar Split-Rail Fence by length in linear feet from center of
posts to center of post, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:
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ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Cedar Split-Rail Fence LF

Payment is full compensation for providing all materials, including posts, rails, screws,
fasteners, concrete, and incidentals.

Diversion Channel, Item SPV.0090.02.

A Description
This special provision describes diverting water away from construction activities by
installing and removing diversion channels at locations identified on the plans or as the
engineer directs.

B Materials
Furnish 6 mil (0.152 mm) or thicker polyethylene sheeting conforming to ASTM D 4397.

Furnish light riprap conforming to the requirements of riprap in standard spec 606.2.1 (2).

C Construction

Prior to culvert installations at locations requiring diversion channels, excavate the channel
to dimensions that meet field conditions and as directed by the engineer. Ensure that material
removed from the excavation area is properly stockpiled and isolated from the waterway or
adjacent wetland areas by proper erosion control. Install sheet piling or other means
approved by the engineer to prevent water from entering the channel on the upstream and
downstream ends until the channel is ready to open. Other means used shall not involve
dredging or removing soil from the “live” unprotected waterway. Before placing
polyethylene sheeting, remove stones, roots, sticks, and other materials that interfere with
the sheeting bearing completely on the soil.

Line the channel bed and banks with polyethylene sheeting, and maintain at least 3 feet of
extra sheeting width on each side to trench in and secure the edges on top of the channel
banks. Secure the sheeting from wind and water dislocation. Overlap adjacent sheets a
minimum of 3 feet (1 m) in the direction of flow, and seal the edges with waterproof tape
or other engineer-approved method. Trench in the upstream leading edge of the
polyethylene sheeting. Patch damaged areas with sheeting overlapped a minimum of 3 feet
(1 m) and seal the joints with waterproof tape or other engineer-approved method.
Maintain the sheeting and make satisfactory repairs of damaged areas.

Place a 12-inch layer of light riprap across the width of the channel bed and along the
channel’s length.

Provide sand bags and rocks bags as necessary to divert water. Ensure height of bags is
adequate to maintain the flow.
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After obtaining the engineers approval, open the downstream end of the channel and allow
water to backflow into the channel. When the water has stabilized in the channel, open the
upstream end. Maintain the channel during its use. Ensure the polyethylene sheeting
remains securely in place.

Upon completion of all work within the area of the waterway and as directed by the
engineer, install sheet piling or other means in the upstream end of the diversion channel
first, and then in the downstream end. Dewater the diversion channel by a method
approved by the engineer. Remove and properly dispose of all sheeting and sediment
deposits. Backfill the excavated area of the channel according to standard spec 207.

D Measurement
The department will measure Diversion Channel in length by the linear foot, measured along
the center of the channel, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0090.02 Diversion Channel LF

Payment is full compensation for excavation; polyethylene sheeting, light riprap, rock bags,
sand bags and backfill material; maintaining the diversion channel; dewatering; backfilling
and compaction; properly disposing of material.

Concrete Pavement Joint Layout, Item SPV.0105.01.

A Description
This special provision describes providing a concrete pavement or concrete base joint
layout design for intersections and marking the location of all joints in the field.

B (Vacant)

C Construction

Plan and locate all points necessary to establish the horizontal position of the transverse
and longitudinal joints in the concrete pavement to prevent uncontrolled cracking. Submit
a joint layout design to the engineer before paving each intersection. Mark the location of
all concrete joints in the field. Follow the plan details for joints in concrete pavements
making adjustments as required to fit field conditions.

D Measurement
The department will measure Concrete Pavement Joint Layout as a single lump sum unit
of work, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:
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ITEM NUMBER DESCRIPTION UNIT
SPV.0105.01 Concrete Pavement Joint Layout LS

Payment is full compensation for survey work necessary to locate all dowel bar sets and
saw joints on the mainline and intersections, for adjustments to match field conditions and
traffic staging.

Removing Polymer Overlay, Item SPV.0180.01.

A Description

This special provision describes removing the portions of the existing polymer overlay that
are unbonded, unsound, or damaged as the plans show, or as the engineer directs, according
to standard spec 203, the plans, and as hereinafter provided.

B (Vacant)

C Construction
Remove unbonded, unsound, or damaged areas of the existing polymer overlay without
damaging the adjacent sound polymer overlay or underlying concrete.

Saw cut the limits of the area to the top of the existing concrete deck. Take precautions to
monitor saw cutting operations to minimize damage to the remaining adjacent polymer
overlay and underlying concrete.

Remove the overlay by scarifying, grinding, or other approved methods without damaging
adjacent polymer overlay or the underlying concrete. Submit removal procedures to the
engineer for approval before beginning.

D Measurement
The department will measure Removing Polymer Overlay by the square yard, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0180.01 Removing Polymer Overlay SY

Payment is full compensation for removing the polymer overlay; for sawing; properly
disposing of all materials.

Single Lift Polymer Overlay, Item SPV.0180.02.

A Description

This special provision describes furnishing and applying a single layer of a two-component
polymer overlay system over an existing polymer overlay shown on the plans. The
minimum total thickness of the overlay system shall be 1/8”.
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B Materials
Furnish the same materials approved for use under Item 509.5100.S Polymer Overlay of
this contract.

C Construction

C.1 General

Conduct a pre-installation conference with the manufacturer's representative prior to
construction to establish procedures for maintaining optimum working conditions and
coordination of work. Furnish the engineer a copy of the recommended procedures and
apply the overlay system according to the manufacturer’s instructions. The manufacturer's
representative familiar with the overlay system installation procedures shall be present at
all times during surface preparation and overlay placement to provide quality assurance
that the work is being performed properly.

Store resin materials in their original containers in a dry area. Store and handle materials
according to the manufacturer’s recommendations. Store all aggregates in a dry
environment and protect aggregates from contaminants on the job site.

C.2 Deck Preparation

C.2.1. Deck Repair

Ensure that deck repair is properly completed before beginning surface preparation and
polymer placement. Deck repair will be paid for under other items.

C.2.2 Surface Preparation

Prepare the existing polymer surface according to the polymer overlay manufacturer’s
recommendations and with the approval of the engineer. The minimum preparation will
include steam cleaning the existing polymer surface and profiling/roughening the surface
by shotblasting or sand blasting.

If the engineer requires verification of the surface preparation, test the tensile bond
strength according to ACI 503R, Appendix A of the ACI Manual of Concrete Practice.
The surface preparation will be considered acceptable if the tensile bond strength is greater
than or equal to 250 psi or the failure area at a depth of 4 inches or more is greater than
50% of the test area.

Prepare the entire deck using the final accepted and approved preparation operations. Do
not perform final surface profiling more than 24 hours prior to the application of the
overlay system.

Just prior to overlay placement, clean all dust and debris from the prepared surfaces
including the vertical surfaces with compressed air. When using compressed air, the air
stream must be free of oil. Any grease, oil, or other foreign matter that rests on or has
absorbed into the concrete shall be removed completely. If any prepared surfaces
(including the first layer of the polymer overlay) are exposed to rain or dew, lightly
sandblast (breeze blast) the exposed surfaces.
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Protect drains, expansion joints, access hatches, or other appurtenances on the deck from
damage by the shot and sand blasting operations and from materials adhering and entering.
Tape or form all construction joints to provide a clean straight edge.

The engineer may consider alternate surface preparation methods per the overlay system
manufacture’s recommendations. The engineer will approve the final surface profile and
deck cleanliness prior to the contractor placing the polymer overlay.

C.3 Application of the Overlay

Perform the handling and mixing of the polymer resin and hardening agent in a safe
manner to achieve the desired results according to the manufacturer’s instructions. Do not
apply the overlay system if any of the following exists:

a. Ambient air temperature is below 50°F;

b. Deck temperature is below 50°F;

c. Moisture content in the deck exceeds 4.5% when measured by an electronic
moisture meter or shows visible moisture after 2 hours when measured according
to ASTM D4263;

Rain is forecasted during the minimum curing periods listed under C.5;

Materials component temperatures below 50°F or above 99°F;

Concrete age is less than 28 days unless approved by the engineer.

The deck temperature exceeds 100°F.

If the gel time is 10 minutes or less at the predicted high air temperature for the
day.

SR o o

After the deck has been shotblasted/sandblasted or during the overlay curing period, only
necessary surface preparation and overlay application equipment will be allowed on the
deck. Begin overlay placement as soon as possible after surface preparation operations.

The single lift polymer overlay shall consist of a single application of polymer and
aggregate. Place sufficient quantity of aggregate to completely cover the polymer. Apply
the polymer and aggregate according to the manufacturer’s requirements. Apply the
overlay using equipment designed for this purpose. The application machine shall feature
positive displacement volumetric metering and be capable of storing and mixing the
polymer resins at the proper mix ratio. Disperse the aggregate using a standard chip
spreader or equivalent machine that can provide a uniform, consistent coverage of
aggregate.

Cure the overlay according to the manufacturer’s instructions. Follow the minimum cure
times listed under C.5 or as prescribed by the manufacturer. Remove the excess aggregate
from the surface treatment by sweeping, blowing, or vacuuming without tearing or
damaging the surface; the material may be re-used if approved by the engineer and
manufacturer. Apply all courses of the overlay system before opening the area to traffic.
Do not allow traffic on the treated area until directed by the engineer.
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Prior to opening to traffic, clean expansion joints and joint seals of all debris and polymer.
If required by the engineer, a minimum of 3 days following opening to traffic, remove
loosened aggregates from the deck, expansion joints, and approach pavement.

C.4 Application Rates
Apply the polymer overlay in a single course according to the manufacturer’s instructions,
but not less than the following rate of application.

Minimum Polymer Aggregate B
Rate A (GAL/100 SF) | (LBS/SY)
1 5.0 14+

A The minimum total applications rate is 7.5 GAL/100 SF.
B Application of aggregate shall be of sufficient quantity to completely cover the polymer.

Course

C.5 Minimum Curing Periods
As a minimum, cure the coating as follows:

Average temperature of deck, polymer
and aggregate components in °F

Course | 50-54 | 55-59 60-64 |65-69 |70-74 |75-79 |80-84 |85-99

1 8 hrs. 6.5hrs. | 6.5hrs. | 5 hrs. 4 hrs. 3 hrs. 3 hrs. 3 hrs.

C.6 Repair of Polymer Overlay

Repair all areas of unbonded, uncured, or damaged polymer overlay for no additional
compensation. Submit repair procedures from the manufacturer to the engineer for
approval. Absent a manufacturer’s repair procedures and with the approval of the engineer,
complete repairs according to the following: Saw cut the limits of the area to the top of the
concrete; remove the overlay by scarifying, grinding, or other approved methods; shot
blast or sand blast and air blast the concrete prior to placement of polymer overlay; and
place the polymer overlay according to section C.3.

D Measurement
The department will measure Single Lift Polymer Overlay in area by the square yard,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0180.02 Single Lift Polymer Overlay SY

Payment is full compensation for preparing the surface; for tensile bond testing; for

providing the overlay; for cleanup; and for sweeping/vacuuming and disposing of excess
materials. Deck repair will be paid for separately.
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users
(SAFETEA-LU), Section 5204(e) — Surface Transportation Workforce Development Training
and Education, provides for 100 percent Federal funding if the core program funds are used for
training, education, or workforce development purposes, including “pipeline” activities. The core
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program,
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System
(NHS), and Surface Transportation Program (STP). These workforce development activities
cover surface transportation workers, including OJT/SS programs for women and minorities as
authorized in 23 U.S.C. §140(b).

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.
Currently TrANS has expanded to include TrANS program locations to serve contractors in
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding
counties including Rock County), and most Northeastern Wisconsin counties from locations in
Keshena, Rhinelander and surrounding far Northern areas. TrANS attempts to meet contractor’s
needs in other geographic locations as possible. It is an industry driven plan of services to
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades. These candidate preparation
and contractor coordination services are provided by community based organizations. For a list
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison. These services are provided to you at no
cost.

I. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or promotions to
apprentice of TTANS Program graduates will be made as follows:

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate. At the rate of $5.00
per hour on federal aid projects when TrANS graduates are initially hired, or
seasonally rehired, as unskilled laborers or the equivalent.

Eligibility and Duration: To the employing contractor, for up to 2000 hours
from the point of initial hire as a TrANS program placement.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 12  (number) TrANS Graduate(s) be utilized on
this contract.

2) On-the-Job Training, Item ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00
per hour on federal aid projects at the point when an employee who came out of
the TrANS Program is subsequently entered into an apprenticeship contract in an
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship
when that standard is implemented).
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Eligibility and Duration: To the employing contractor, for the length of time
the TrANS graduate is in apprentice status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 7 (number) TrANS Apprentice(s) be utilized
on this contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus
time in apprentice status.

4) If a TrANS program is not available in the contractor’s area and another training
program is utilized, payment of On-the-Job Training hours may be approved by
the Wisconsin Department of Transportation (WisDOT) if the training program
meets the established acceptance criteria. Only On-the-Job Training Hours
accumulated after WisDOT approval will be reimbursed as specified under Items
ASP.1TOG and ASP.1TOA. For more information, contact the Disadvantaged
Business Enterprise Office at the phone numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1TOG and
ASP.I1TOA if the contractor either fails to provide training or there is evidence of
a lack of good faith in meeting the requirements of this training special provision.

|. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of
two years to allow for reaching entry-level laborer status. An additional incentive, the $5.00
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies
until the individual completes their apprenticeship. These incentives benefit TrANS candidates
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be
assisted in meeting their EEO profiles and goals; and benefits the public who will see the
program reinforce larger public-private employment reform in Wisconsin. The pool of TrANS
graduates was created for the purpose of addressing underutilization in the skilled trades, an
objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures
contractors who are in the Companywide Program that TrANS placements still contribute
toward fulfilling the new hire goal of 50% women and minorities. Based on data administered
by United States Department of Labor (US DOL), the highway skilled trades remain
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies
by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when
entering an apprenticeship if the full general laborer hourly rate has been previously paid. No
special accounting measures are required.

II. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for
underutilization to be resolved across the trades. This will be measured annually at the county
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP. With appropriate state and federal approvals, we may also do some measurement at the
company level.

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a
TrANS graduate or a TrANS apprentice. The District EEO Coordinators utilize the information
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS
apprentices on WisDOT contracts. Payment under this ASP 1 is made based on the hours
recorded off of the Certified Payrolls. Tracking may eventually include improved linkages with
the WisDWD apprentice database, information from company and committee level sources.

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to
address the underutilization of women and minorities as laborers and apprentices in our
industry’s skilled trades.

IV. TRANS TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:

The contractor shall provide on-the-job training aimed at developing full journey workers in the
type of trade or job classifications involved. In the event the contractor subcontracts a portion of the
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by
the subcontractor provided, however, that the contractor shall retain the primary responsibility for
meeting the training requirements imposed by this special provision. The contractor shall also
insure that this training special provision is made applicable to such subcontract.

Training and upgrading of minorities and women toward journey workers status is a primary
objective of this training special provision. Accordingly, the contractor shall make every effort to
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through
public and private sources likely to yield minority trainees and women trainees); to the extent such
persons are available within a reasonable area of recruitment. The contractor will be given an
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance
thereof, prior to determination as to whether the contractor is in compliance with this training
special provision. This training commitment is not intended, and shall not be used, to discriminate
against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journey workers status or in which they have been employed
as a journey worker. The contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method used,
the contractor's records should document the findings in each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available
training and skill improvement opportunities to assure increased participation of minority groups,
disadvantaged persons and women in all phases of the highway construction industry. The
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAs) to
establish apprenticeships and training programs targeted to move women, minorities, and
disadvantaged individuals into journey-level positions to ensure that a competent workforce is
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts.
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal
Regulations (CFR), Part 230) to supplement the OJT program and support STA training
programs by providing services to highway construction contractors and assistance to highway
construction apprentices and trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved
training programs.

(2) To seek other ways to increase the training opportunities for women, minorities,
and disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision
of supportive services with respect to training programs approved under 23 CFR, Part 230(a)
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts — including
Supportive Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of
these requirements will be determined by the Wisconsin Department of Transportation-Civil
Rights Office. A request for an exemption or modification, with justification, shall be made in
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965,
Rm. 451, Madison, WI 53707.
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ADDITIONAL SPECIAL PROVISION 3
DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

1. Description

General

a. The disadvantaged business enterprise (DBE) requirements of 49 CFR Part 26 apply to this
contract. The department's DBE goal is shown on the cover of the bidding proposal. The contractor
can meet the specified contract DBE goal by procuring services or materials from a DBE or by
subcontracting work to a DBE. The department calculates the DBE participation as the dollar value
of DBE participation included in the bid expressed as a percentage of the total contract bid amount.

b. Under the contract, the contractor agrees to provide the assistance to participating DBE's in the
following areas:

i. Produce accurate and complete quotes.

ii. Understand highway plans applicable to their work.
iii. Understand specifications and contract requirements applicable to their work.
iv. Understand contracting reporting requirements.

c. The department encourages the contractor to assist and develop DBE firms to become fully
knowledgeable contractors to successfully perform on its contracts.

d. For information on the disadvantaged business program, visit the department's Civil Rights and
Compliance Section website at:

http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx

2. Definitions

a. |Interpret these terms, used throughout this additional special provision, as follows:

i. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid.

ii. DBE: A disadvantaged business enterprise (DBE) certified as a DBE by the department and
included on the department's list of certified DBE's who are determined to be ready, willing
and able.

iii. DBE goal: The amount of DBE participation expected in the contract as shown on the cover
of the Highway Work Proposal.

iv. Discretionary Goal: A contractor assigned DBE goal, typically abbreviated as “Disc” on the
cover of the Highway Work Proposal, which is enforced as committed.

v. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on
the premises, the materials, supplies, articles, or equipment required under the contract.

vi. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials, supplies, articles or equipment required under the
contract are bought, kept in stock, and regularly sold or leased to the public.

vii. Voluntary Achievement: The amount of DBE participation achieved and reported in the
contract in excess of the assigned goal.

3. DBE Percentage Required at Bid Submission

Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding
proposal, including projects with discretionary goals. For electronic submittals, show the percentage
in the miscellaneous data folder, Item 3, DBE Percent. For paper submittals, show the percentage on
the sheet included after the schedule of items. By submission of the bid, the bidder contractually
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4.

commits to DBE participation at or above the bid percentage, or certifies that they have utilized
comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE participation
requirements of this contract proposal, and that the bid percentage is reflective of these good faith
efforts. If the bidder does not indicate the bid percentage of DBE participation on the completed
bidding proposal, the department will consider the bid irregular and may reject the bid.

Department's DBE Evaluation Process

a. Documentation Submittal

Within 10 business days after the notification of contract award, the contractor is to identify, by
name, the DBE firms whose utilization is intended to satisfy this provision, the items of work of the
DBE subcontract or supply agreement and the dollar value of those items of work by completing the
Commitment to Subcontract to DBE Form [DT1506] and all necessary attachment A forms, as well
as, Good Faith Waiver Form [DT1202] and supporting documentation as necessary. If the
contractor fails to furnish the required forms within the specified time, the department may cancel
the award. Delay in fulfilling this requirement is not a cause for extension of the contract time and
shall not be used as a tool to delay execution.

i. Bidder Meets DBE Goal
If the bidder indicates that the contract DBE goal is met, after award and before execution,
the department will evaluate the Commitment to Subcontract to DBE Form DT1506 and
attachment A(s) to verify the actual DBE percentage achieved. If the DBE commitment is
verified, the contract is eligible for execution with respect to the DBE commitment.

ii. Bidder Does Not Meet DBE Goal

(1) If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form
[DT1506] that does not meet the contract DBE goal, the bidder must submit a Good Faith
Waiver Form [DT1202] and supporting documentation. After award and before execution,
the department will evaluate the bidder's DBE commitment and consider the bidder's
good faith waiver request.

(20 The department will review the bidder's good faith waiver request and notify the bidder of
one of the following:

a. If the department grants a good faith waiver, the bid is eligible for contract execution
with respect to DBE commitment.

b. If the department rejects the good faith waiver request, the department may declare
the bid ineligible for execution. The department will provide a written explanation of
why the good faith waiver request was rejected. The bidder may appeal the
department's rejection as allowed under 7 a. & b.

Department's Criteria for Good Faith Effort

The Code of Federal Regulations {CFR}, 49 CFR Part 26-Appendix A, is the guiding regulation
concerning good faith efforts. However, the federal regulations do not define “good faith” but states
that bidder must actively and aggressively attempt to meet the goal. The federal regulations are
general and do not include every factor or effort that can be considered. As a result, each state must
establish its own processes and consider the factors established in its own process when making a
determination of good faith.

The department will only grant a good faith waiver if the bidder has made the effort, given the
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet
the goal would make. The department will evaluate the bidder's good faith effort to determine
whether a good faith waiver will be granted. The bidder must demonstrate, on the DT1202 that they
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have aggressively solicited DBE participation in an attempt to meet the contract DBE goal and
attaining the stated DBE goal is not feasible.

b. The department, in conjunction with industry stakeholders, has developed the following guidance
for contractor good faith effort. The guidance and the attached appendices provide a framework for
the actions required by all parties in the processing and evaluation of bidder’s total efforts to
achieve the project specific DBE goal prior to the bid letting date.

c. Prime Contractors should:

Document all efforts and decisions made toward achieving the DBE goal on the contract. The
bidder should use the Civil Rights & Compliance System [CRCS] and related WisDOT-
approved DBE outreach tools, including the Bid Express Small Business Network, to foster
DBE participation on all applicable contracts.

Request quotes by identifying potential items to subcontract and solicit. Prime contractors
are strongly encouraged to include in their initial contacts a single page including a detailed
list of items for which they are accepting quotes, by project, within a letting. See attached
sample entitled “Sample Contractor Solicitation Letter” in Appendix A. Prime contractors
should also indicate a willingness to accept quotes in areas they are planning to perform
themselves, as required by federal rules. In some cases, it might be appropriate to use
DBE's to do work in a prime contractor’s area of specialization.

@

@

(©)

4)

®)

(6)

Solicit quotes through all reasonable and available means from certified DBE firms who
match 'possible items to subcontract' and send copies to DBESS office, highlighting areas
in which you are seeking quotes. Email is acceptable.

SBN is the preferred outreach tool. https://www.bidx.com/wi/main Other acceptable means
include postal mail, email, fax, phone call.

a. Primes must ask DBE firms for a response in their solicitations. See Sample
Contractors Solicitation Letter in Appendix. This letter can be included as an
attachment to the SBN sub-quote request.

b. Solicit quotes at least 10 calendar days prior to the letting date {ideally two Fridays
before the letting} to allow DBE firms sufficient time to respond. Prime contractors
should contact DBE firms early, asking them if they need help in putting together a
guote, or helping to arrange for equipment needs, or solve other problems.

Second solicitation should take place within 5 days

a. An email solicitation is highly recommended for this second solicitation

Upon request, provide interested DBE firms with adequate information about plans,

specifications and the requirements of the contract by letter, information session, email,

phone call and/or referral.

When potential exists, advise interested DBE firms on how to obtain bonding, line of

credit or insurance as may be requested.

Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial

solicitation with:

a. Email to all prospective DBE firms in relevant work areas

Phone call log to DBE firms who express interest via written response or call.

Fax/letter confirmation

Copy of the DBE quotes

Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort.

®ooo
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d. Evaluate DBE quotes as documentation is critical if the prime does not utilize the DBE firm’s quote

for any reason.

Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate
reasons, including but not limited to, a discussion with the DBE firm regarding its
capabilities prior to the bid letting. If lack of capacity is your reason for not utilizing the DBE
quote, you are required to contact the DBE directly regarding their ability to perform the work
indicated in the UCP directory as their work area [NAICS code]; only the work area and/or
NAICS code listed in the UCP directory will be counted for DBE credit. Documentation of the
conversation is required.

In striving to meet a DBE conscious contract goal, prime contractors are expected to use
DBE quotes that are responsive and reasonable. This includes DBE quotes that are not the
low quote.

Special Circumstance: Evaluation of DBE quotes with tied bid items. “Tied quotes are the
condition in which a subcontractor submits quotes including multiple areas of expertise
across multiple work areas noting that the items and price are tied. Typically this type of
quoting represents a cost saving to the prime but is not clearly stated as a discount; tied
guotes are usually presented as ‘all or none’ quote to the prime.” When non-DBE
subcontractors submit tied bid items in their quotes to the prime, the DBE firms’ quote may
seem not competitive. In such a case, the following steps are taken in comparing the relevant
guotes. These are qualitative examples.

(1) Compare bid items common to both quotes, noting the reasonableness in the price
comparison.

(20 Review quotes from other firms for the bid items not quoted by the DBE firm to see if
combining both can provide the same competitive advantage that the tied bid items
offered.

e. After notification of contract award, submit '‘Commitment to Subcontract' form within the time
period specified in the contract.

Provide the following information along with department form DT1202:

(1) The names, addresses, e-mail addresses, telephone numbers of DBE's contacted.
The dates of both initial and follow-up contact. A printed copy of SBN solicitation is
acceptable.

(@) A description of information provided to the DBE's regarding the plans, specifications,
and estimated quantities for portions of the work to be performed by that DBE.

(3) Photocopies or electronic copies of all written solicitations to DBE's.

(4) Documentation of each quote received from a DBE and, if rejected, the reason for
that rejection.

(5) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to
inform DBE's of participation opportunities available on the project.

f. The department's DBE Support Services Office is available by phone, email or in writing to request
assistance in meeting the DBE goal:

DBE Support Services Office

6150 Fond du Lac Ave.

Milwaukee, WI 53218

Phone: 414-438-4583 / 608-266-6961
Fax: 414-438-5392

E-mail: DOTDBESupportServices@dot.wi.gov
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6. Bidder's Appeal Process

a.

A bidder can appeal the department's decision to deny the bidder’'s good faith waiver request. The
bidder must provide written documentation refuting the specific reasons for rejection as stated in
the department's rejection notice. The bidder may meet in person with the department if so
requested. Failure to appeal within 7 calendar days after receiving the department's written notice
of rejection of a good faith waiver request under constitutes a forfeiture of the bidder's right of
appeal. If the bidder does not appeal, the department may declare the bid ineligible for execution.

The department will appoint a representative, who did not participate in the original determination,
to assess the bidder's appeal. The department will issue a written decision within 7 calendar days
after the bidder presents all written and oral testimony. In that written decision, the department will
explain the basis for finding that the bidder did or did not meet the contract DBE goal or make an
adequate good faith effort to meet the contract DBE goal. The department's decision is final. If the
department finds that the bidder did not meet the contract DBE goal or did not make adequate
efforts to meet the DBE goal, the department may declare the bid ineligible for execution.

7. Department's Criteria for DBE Participation

a.

b.

Department's DBE List

The department maintains a DBE list on the department's website
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/ucp-directory.xlsx

The DBE office is also available to assist at 414-438-4583 or 608-266-6961.

8. Counting DBE Participation

a.

Assessing DBE Work

The department will only count the DBE usage towards the contract DBE goal if the DBE firm is
certified as a DBE by one of the unified certification program agencies. If a firm becomes DBE
certified before entering into a subcontract, the department may consider that DBE usage towards
the contract goal. The department only counts the value of the work a DBE actually performs
towards the DBE goal. The department assesses the DBE work as follows:

The department counts work performed by the DBE's own resources. The department includes the
cost of materials and supplies the DBE obtains for the work. The department also includes the cost
of equipment the DBE leases for the work. The department will not include the cost of materials,
supplies, or equipment the DBE purchases or leases from the prime contractor or its affiliate,
except the department will count non-project specific leases the DBE has in place before the work
is advertised.

The department counts fees and commissions the DBE charges for providing a bona fide
professional, technical, consultant, or managerial services. The department also counts fees and
commissions the DBE charges for providing bonds or insurance. The department will only count
costs the engineer deems reasonable based on experience or prevailing market rates.

If a DBE subcontracts work, the department counts the value of the subcontracted work only if the
DBE's subcontractor is also a DBE.

The contractor shall maintain records and may be required to furnish periodic reports documenting
its performance under this item.

It is the prime contractor’s responsibility to determine the DBE's ability to perform the work with the
use of the UCP directory.
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9. Commercially Useful Function

a. The department counts expenditures of a DBE toward the DBE goal only if the DBE is performing a
commercially useful function on that contract.

b. A DBE is performing a commercially useful function if the following conditions are met:

c. For contract work, the DBE is responsible for executing a distinct portion of the contract work and it
is carrying out its responsibilities by actually performing, managing, and supervising that work.

d. For materials and supplies, the DBE is responsible for negotiating price, determining quality and
guantity, ordering, and paying for those materials and supplies.

10. Trucking

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI
website

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf

11. Manufacturers and Suppliers

The department counts material and supplies a DBE provides under the contract. The department will
give full credit toward the DBE goal if the DBE is a manufacturer of those materials or supplies. The
department will give 60 percent credit toward the DBE goal if the DBE is merely a supplier of those
materials or supplies. It is the bidder’s responsibility to find out if the DBE is considered a supplier or
a manufacturer before listing them on Commitment to Subcontract to DBE form DT1506.

12. DBE Prime

If the prime contractor is a DBE, the department will only count the work the contractor performs with
its own forces, the work DBE subcontractors perform, and the work DBE suppliers or manufacturers
perform.

13. Joint Venture

If a DBE performs as a participant in a joint venture, the department will only count that portion of the
total dollar value of the contract equal to that portion of the work that the DBE performs with its own
forces.

14. Mentor Protégé

a. If a DBE performs as a participant in a mentor protégé agreement, the department will credit the
portion of the work performed by the DBE protégé firm

b. On every other project that the mentor protégé team identifies itself on.
c. For no more than one half of the total contracted DBE goal on any WisDOT project.

15. DBE Replacement

In the event a Prime Contractor needs to replace a DBE firm originally listed on the approved DBE
Commitment Form DT1506, the Prime Contractor must comply with the department’'s DBE
Replacement Policy located on the DBE page on the following web site:

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf

16. Changes to the approved DBE Commitment Form DT1506

If there are any changes to the approved Commitment to Subcontract to DBE Form DT1506, the
prime contractor must submit a revised DBE Commitment Form DT1506 and relevant attachment
A(s) to the DBE Programs Office within 5 business days.
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17. Contract Modifications

When additional opportunity is available by contract modifications, the Prime Contractor shall utilize
DBE Subcontractors that were committed to equal work items, in the original contract.

18. Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE
requirements are incidental to the contract.
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APPENDIX A
Sample Contractor Solicitation Letter Page 1
This sample is provided as a guide not a requirement

GFW SAMPLE MEMORANDUM

TO: DBE FIRMS
FROM: POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR
SUBJECT: REQUEST FOR DBE QUOTES
LET DATE & TIME
DATE: MONTH DAY YEAR

CC: DBE OFFICE ENGINEER

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for
the Wisconsin Department of Transportation |M0nth— date -yead Letting. Page 2 lists the projects and work items
that we may subcontract for this letting. We are interested in obtaining subcontractor quotes for these projects and
work categories. Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as
required by federal rules.

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in
performing and return it via fax or email within 3 days. Plans, specifications and addenda are available through
WisDOT at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at
http://roadwaystandards.dot.wi.gov/hcci/

Your quote should include all of the costs required to complete the items you propose to perform including labor,
equipment, material, and related bonding or insurance. The quote should note items that you are DBE certified to
perform, tied items, and any special terms. Page 2, with the indicated projects and items you plan to quote, should
be used as a cover sheet for your quote.

Please make every effort to have your quotes into our office by the prior to the letting date. Make
sure the correct letting date, project ID and proposal number, unit price and extension are included in your
guote. We prefer quotes be sent via SBN but prime’s alternative’s| are acceptable. Our office hours are |include |
|hours and daysl. Please call our office as soon as possible prior to the letting if you need information/clarification to

prepare your quote at |contact numbej.

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/

All questions should be directed to:

Project Manager, John Doe,
Phone: (000) 123-4567

Email: Joe@joetheplumber.com
Fax: (000) 123- 4657
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Sample Contractor Solicitation Letter Page 2
This sample is provided as a guide not a requirement

REQUEST FOR QUOTATION

Prime’s Name:

Letting Date:

Project ID:

Please check all that apply
O Yes, we will be quoting on the projects and items listed below
O No, we are not interested in quoting on the letting or its items referenced below
O Please take our name off your monthly DBE contact list
O We have questions about quoting this letting. Please have some one contact me at this number

Prime Contractor ‘s Contact Person DBE Contractor Contact Person
Phone: Phone
Fax: Fax
Email: Email

Please circle the jobs and items you will be quoting below

Proposal No. 1 2 3 4 5 6

County

WORK DESCRIPTION:

Clear and Grub

Dump Truck Hauling

Curb & Gutter/Sidewalk, Etc.

Erosion Control Items

sitslisitalls

Signs and Posts/Matkers

Traffic Control

PP R DA R A4

Electrical Work/ Traffic Signals

Pavement Marking

SisitEisiiEislisiisdls

Sawing Pavement

Sl isitEisibEis

PR DA A DA
M| A

QMP, Base X

MR A

Pipe Underdrain X

AL DA DAL DA DA A DA | D4 | D4 24

A
A

Beam Guard

Concrete Staining

Trees/Shrubs X

A A

Again please make every effort to have your quotes into our office by time deadline| prior to the letting date.

We prefer quotes be sent via SBN but prime’s preferred alternative’s| are acceptable.

If there are further questions please direct them to the Iprime contractor’s contact personj at |phone numbet.l
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Primes

DBE

APPENDIX B
BEST PRACTICES FOR PRIME CONTRACTOR & DBE
SUBCONTRACTOR GOOD FAITH EFFORT
This list is not a set of requirements; it is a list of potential strategies

»  Prime contractor open houses inviting DBE firms to see the bid “war room” ot providing technical

assistance

»  Participate in speed networking and mosaic exercises as arranged by DBE office

» Host information sessions not directly associated with a bid letting;

» Participate in a formal mentor protégé or joint venture with a DBE firm

»  Participate in WisDO'T advisory committees i.e. TRANSAC, or Mega Project committee meetings

»  Facilitate a small group DBE ‘training session’ Clartifying how your firm prepares for bid letting, evaluates
subcontractors, preferred qualifications and communication methods

» Encourage subcontractors to solicit and highlight DBE participation in their quotes to you

»  Quality of communication, not quantity creates the best results. Contractors should do as thorough a job as
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best
possible bid.

» DBE firms should contact primes as soon as possible with questions regarding their quotes ot bid; seven
days prior is optimal.

»  Continually check for contract addendums on the HCCI website through the Thursday prior to letting to
stay abreast of changes.

» Review the status of contracts on the HCCI website teviewing the ‘appatent low bidder” list, and bid tabs at
a minimum.

»  Prepare a portfolio or list of related projects and prime and supplier references; be sure to note
transportation-related projects of similar size and scope, firm expertise and staffing.

» Participate in DBE office assessment programs
Participate on advisory and mega-project committees
Sign up to receive the DBE Contracting Update

Consider membership in relevant industry or contractor organizations

Y V V V

Active participation is a must. Quote as many projects as you can reasonably work on; quoting the primes
and bidding as a prime with the department are the only ways to get work.
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APPENDIX C
Types of Efforts considered in determining GFE

This list represents concepts being assessed; analysis requires additional steps

10.
11.

Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to
inform DBEs of contracting and subcontracting opportunities;

Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in
the contract was being solicited, in sufficient time to allow the DBEs to participate effectively;

Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the
DBEs were interested; returned the phone calls of interested DBE firms.

Whether the contractor selected portions of the work to be performed by DBEs in order to increase the
likelihood of meeting the DBE goal;

Whether the contractor provided interested DBEs with adequate information about the plans, specifications
and requirements of the contract;

Whether the contractor negotiated in good faith with interested DBESs, not rejected DBEs as unqualified
without sound reasons based on a thorough investigation of their capabilities;

Whether the contractor made efforts to assist interested DBEs in being more competitive.

Whether the contractor effectively used the services of available minority community organizations: minority
contractors groups, local, state, and Federal minority business assistance offices, and other organizations that
provide assistance to small businesses and DBE firms.

Whether Prime used CRCS to identify DBE who specialize in relevant work areas.
Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website

Whether the contractor returned calls of firms expressing interest in a timely manner.
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Effective August 2015 Letting ASP 3

APPENDIX D
Good Faith Effort Evaluation Guidance
Excerpt from Appendix A of 49 CFR Part 26

APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS

I

II.

II1.

IV.

When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in
order to be responsible and/or responsive, make good faith efforts to meet the goal. The bidder can
meet this requirement in either of two ways. First, the bidder can meet the goal, documenting
commitments for participation by DBE firms sufficient for this putpose. Second, even if it doesn't
meet the goal, the bidder can document adequate good faith efforts. This means that the bidder
must show that it took all necessary and reasonable steps to achieve a DBE goal or other
requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

In any situation in which you have established a contract goal, part 26 requires you to use the good
faith efforts mechanism of this part. As a recipient, it is up to you to make a fair and reasonable
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is
important for you to consider the quality, quantity, and intensity of the different kinds of efforts that
the bidder has made. The efforts employed by the bidder should be those that one could reasonably
expect a bidder to take if the bidder were actively and aggressively trying to obtain DBE participation
sufficient to meet the DBE contract goal. Mere pro forma efforts are not good faith efforts to meet
the DBE contract requirements. We emphasize, however, that your determination concerning the
sufficiency of the firm's good faith efforts is a judgment call: meeting quantitative formulas is not
required.

The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e.,
obtain a specified amount of DBE participation) in order to be awarded a contract, even though the
bidder makes an adequate good faith efforts showing. This rule specifically prohibits you from
ignoring bona fide good faith efforts.

The following is a list of types of actions which you should consider as part of the bidder's good
faith efforts to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it
intended to be exclusive or exhaustive. Other factors or types of efforts may be relevant in
appropriate cases.

Al Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising and/or written notices) the interest of all certified DBEs who have the capability
to perform the work of the contract. The bidder must solicit this interest within sufficient
time to allow the DBEs to respond to the solicitation. The bidder must determine with
certainty if the DBEs are interested by taking appropriate steps to follow up initial
solicitations.

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood
that the DBE goals will be achieved. This includes, where appropriate, breaking out contract
work items into economically feasible units to facilitate DBE patticipation, even when the
prime contractor might otherwise prefer to perform these work items with its own forces.

C. Providing interested DBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to a
solicitation.
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Effective August 2015 Letting ASP 3

D. 1 Negotiating in good faith with interested DBEs. It is the biddet's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBEs that were considered; a description of the information
provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be reached
for DBEs to perform the work.

2 A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm's price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBEs
is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal,
as long as such costs are reasonable. Also, the ability or desire of a prime contractor
to perform the work of a contract with its own organization does not relieve the
bidder of the responsibility to make good faith efforts. Prime contractors are not,
however, required to accept higher quotes from DBE:s if the price difference is
excessive or unreasonable.

E. Not rejecting DBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The contractot's standing within its industry, membership
in specific groups, organizations, or associations and political or social affiliations (for
example union vs. non-union employee status) are not legitimate causes for the rejection or
non solicitation of bids in the contractor's efforts to meet the project goal.

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance
as required by the recipient or contractor.

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

H. Effectively using the setvices of available minority/women community organizations;
minority/women contractors' groups; local, state, and Federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBEs.

V. In determining whether a bidder has made good faith efforts, you may take into account the
performance of other bidders in meeting the contract. For example, when the apparent successful
bidder fails to meet the contract goal, but others meet it, you may reasonably raise the question of
whether, with additional reasonable efforts, the apparent successful bidder could have met the goal.
If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE
participation obtained by other bidders, you may view this, in conjunction with other factors, as
evidence of the apparent successful bidder having made good faith efforts.
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Appendix E
Small Business Network [SBN] Overview

The Small Business Network is a part of the Bid Express” service that was created to ensure that prime
bidders have a centralized online location to find subs - including small and disadvantaged business
enterprises (DBEs). It is available for prime bidders to use as part of their Basic Service subscription.
Within the Small Business Network, Prime Contractors can:

1.

Easily select proposals, work types and items:

a.

After adding applicable work types, select items that you wish to quote. Enter the sub-quote
quantities and add comments, if desired. Adding or removing items and work types can be done
quickly. If needed, you can save the sub-quote for completion at a later time.

Create sub-quotes for the subcontracting community:

a.

C.

d.

Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can
rapidly create a custom sub-quote directed to all subcontractors that bid on the applicable work
types. Steps include: provide contact information and sub-quote expiration date, select letting
and proposal, add work types and items, specify terms and conditions, upload attachments, and
select vendors.

Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that
you want quoted

Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them
as a DBE-preferred request

Add attachments to sub-quotes

View sub-quote requests & responses:

a.

After logging into the Bid Express service, you can quickly review all of your sub-quote requests
and all unsolicited sub-quote requests from subcontractors. To simplify the Small Business
Network home screen, sub-quote requests can be hidden with one click if they are not
applicable.

View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms,
conditions and pricing

View Record of Subcontractor Outreach Effort:

a.

o v

For each sub-quote produced, a Record of Subcontractor Outreach Efffort is generated that shows the
response statistics for a particular sub-quote. If accepted by the letting agency, this report may
serve as proof of a “Good Faith” effort in reaching out to the DBE community.

Hasily locate pre-qualified and certified small and disadvantaged businesses

Advertise to small and disadvantaged businesses more efficiently and cost effectively
Document your interactions with subs/DBEs by producing an Outreach Report (may be
accepted as proof of DBE outreach at the discretion of each agency)
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The Small Business Network is a part of the Bid Express”service that was created to ensure that small
businesses have a centralized area to access information about upcoming projects. It can help small
businesses learn more about opportunities, compete more effectively, network with other contractors
and subcontractors, and win more jobs.

1.

View and reply to sub-quote requests from primes:

a.

After logging into the Bid Express service, you can quickly review all incoming sub-quote
requests and all unsolicited sub-quotes created by your company. Receive notifications by
selected work type. To simplify on the Small Business Network home screen, sub-quote
requests can be filtered by work types relevant to your interests, or hidden with one click if they
are not applicable.

Select items when responding to sub-quote requests from primes:

a.

b.

C.

You have the freedom to choose and price any number of items when responding to a sub-quote
request. Quantities can be modified, and per-item comments are also available.

View requests for sub-quotes for work that primes have posted for projects they are bidding,
add your pricing, terms, and conditions, and submit completed sub-quotes to the requesting
primes

Add attachments to a sub-quote

Create and send unsolicited sub-quotes to specific contractors:

a.

Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps,
you can rapidly create a custom sub-quote directed at any number of specific vendors of your
choosing. Steps include: provide contact information and sub-quote expiration date, select letting
and proposal, add work types and items, specify terms and conditions, upload attachments, and
select vendors.

Easily select and price items for unsolicited sub-quotes:

a.

b.

C.

d.

After adding applicable work types, select items that you wish to quote. The extended price
calculates automatically, cutting out costly calculation errors. Comments can be provided on an
per-item basis as well.

Create an unsolicited sub-quote that lists the items from a proposal that you want to quote,
include pricing, terms and conditions, and send it to selected prime/plan holder

Add attachments to a sub-quote

Add unsolicited work items to sub-quotes that you are responding to

Easy Access to Valuable Information

a.

b.

Receive a confirmation that your sub-quote was opened by a prime

View Bid Tab Analysis data from past bids, including the high, average and low prices of
items.

View important notices and publications from DOT targeted to small and disadvantaged
businesses

Accessing Small Business Network for WisDOT contracting opportunities

a.

If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com
and select “Order Bid Express.” The Small Business Network is a part of the Bid Express
Basic Service.

DBE firms can request a Bid Express Small Business Network Account at no cost by calling
414-438-4588
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November 2013 ASP-4
ADDITIONAL SPECIAL PROVISION 4

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a
subcontractor, pay the subcontractor for that work. The prime contractor may withhold
payment to a subcontractor if, within 10 calendar days of receipt of that progress
payment, the prime contractor provides written notification to the subcontractor and the
department documenting "just cause" for withholding payment.

The prime contractor may also withhold routine retainage from payments due
subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to
lower-tier subcontractors that parallel those granted first-tier subcontractors in this
provision.

Release of Routine Retainage

After granting substantial completion the department may reduce the routine retainage
withheld from the prime contractor to 75 percent of the original total amount retained.

When the Department sends the semi-final estimate the department may reduce the
routine retainage withheld from the prime contractor to 10 percent of the original total
amount retained.

Within 30 calendar days of receiving the semi-final estimate from the department, submit
written certification that subcontractors at all tiers are paid in full for acceptably
completed work and that no routine retainage is being withheld. The department will pay
the prime contractor in full and reduce the routine retainage withheld from the prime
contractor to zero when the department approves the final estimate.

This special provision does not limit the right of the department, prime contractor, or
subcontractors at any tier to withhold payment for work not acceptably completed or
work subject to an unresolved contract dispute.



Effective with September 29, 2015 Letting ASP-5

ADDITIONAL SPECIAL PROVISIONS 5

Fuel Cost Adjustment

A Description

Fuel Cost Adjustments will be applied to partial and final payments for work items categorized in
Section B as a payment to the contractor or a credit to the department. ASP-5 shall not apply to any
force account work.

B Categories of Work Items
The following items and Fuel Usage Factors shall be used to determine Fuel Cost Adjustments:

(1) Earthwork. Gal. Fuel

Unit Per Unit
205.0100 Excavation Common CY 0.23
205.0200 Excavation Rock CY 0.39
205.0400 Excavation Marsh CY 0.29
208.0100 Borrow CYy 0.23
208.1100 Select Borrow CYy 0.23
209.0100 Backfill Granular CY 0.23
350.0102 Subbase CY 0.28
350.0104 Subbase Ton 0.14
350.0115 Subbase 6-Inch SY 0.05
350.0120 Subbase 7-Inch SY 0.05
350.0125 Subbase 8-Inch SY 0.06
350.0130 Subbase 9-Inch SY 0.07
350.0135 Subbase 10-Inch SY 0.08
350.0140 Subbase 11-Inch SY 0.09
350.0145 Subbase 12-Inch SY 0.09

C Fuel Index

A Current Fuel Index (CFI) in dollars per gallon will be established by the Department of
Transportation for each month. The CFI will be the price of No. 2 fuel oil, as reported in U.S. Oil
Week, using the first issue dated that month. The CFI will be the average of prices quoted for
Green Bay, Madison, Milwaukee and Minneapolis.

The base Fuel Index (BFTI) for this contract is $1.90 per gallon.
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D Computing the Fuel Cost Adjustment
The engineer will compute the ratio CFI/BFI each month. If the ratio falls between 0.85 and 1.15,
inclusive, no fuel adjustment will be made for that month. If the ratio is less than 0.85 a credit to the
department will be computed. If the ratio is greater than 1.15 additional payment to the contractor
will be computed. Credit or additional payment will be computed as follows:
(1) The engineer will estimate the quantity of work done in that month under each of the
contract items categorized in Section B.
2) The engineer will compute the gallons of fuel used in that month for each of the
contract items categorized in Section B by applying the unit fuel usage factors
shown in Section B.
3) The engineer will summarize the total gallons (Q) of fuel used in that month for the
items categorized in Section B.
4) The engineer will determine the Fuel Cost Adjustment credit or payment from the

following formula:
CFl
A=|—-1|xQxBFI
BFI

(plus is payment to contractor; minus is credit to the department)

Where FA = Fuel Cost Adjustment (plus or minus)
CF1 = Current Fuel Index
BFI = Base Fuel Index
Q = Monthly total gallons of fuel

E Payment

A Fuel Cost Adjustment credit to the department will be deducted as a dollar amount each month
from any sums due to the contractor. A Fuel Cost Adjustment payment to the contractor will be
made as a dollar amount each month.

Upon completion of the work under the contract, any difference between the estimated quantities
and the final quantities will be determined. An average CFI, calculated by averaging the CFI for all
months that fuel cost adjustment was applied, will be applied to the quantity differences. The
average CFI shall be applied in accordance with the procedure set forth in Section D.
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Effective with December 2015 Letting ASP-6

ADDITIONAL SPECIAL PROVISION 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the standard specifications:

550.5.2 Piling
Add the following as paragraph three effective with the December 2015 letting:

@ The department will not entertain a change order request for a differing site condition under 104.2.2.2
or for a quantity change under 104.2.2.4.3 for the Piling bid items. Instead the department will adjust
pay under the Piling Quantity Variation administrative item if the total driven length of each size is less
than 85 percent of, or more than 115 percent of the contract quantity as follows:

Percent of Contract Length Driven Pay Adjustment
<85 ( 85% contract length - driven length ) x 20% unit price
> 115 (driven length - 115% contract length) x 5% unit price

643.2.1 General
Replace paragraph two with the following effective with the December 2015 letting:

@ Use reflective sheeting from the department’s approved products list on barricades, drums, and
flexible tubular marker posts.

Errata

Make the following corrections to the standard specifications:

641.2.9 Overhead Sign Supports
Correct errata adding back accidentally deleted paragraphs one through three.

@ Provide commercially fabricated overhead sign supports conforming to AASHTO design and
fabrication standards for structural supports for highway signs, luminaires, and traffic signals. Use a
design life of 50 years with a wind importance factor of 1.00. Design to withstand a 3 second gust wind
speed of 90 mph. Do not use the methods of appendix C of those AASHTO standards.

@ Design structures, listed as applicable structure types in the AASHTO standards, to the fatigue
category criteria as follows:

1. Structures carrying variable message signs:
- Category | criteria for structures over all roadway types.
2. Structures carrying type Il or Ill signs:
- Category | criteria for structures used over highways and free flow ramps.
- Category I criteria for structures with arms greater than 30 feet used over local roads and city streets.

- Category lll criteria for structures with arms 30 feet or less used over local roads and city streets.
@ Use the posted speed limit of the roadway beneath the structure for truck-induced gusts.

@ Submit shop drawings identified by structure number, design computations, and material
specifications, to the engineer before erecting sign supports. Provide tightening procedures for mast
arm or luminaire arm to pole shaft connections on the shop drawings. Have a professional engineer
registered in the state of Wisconsin sign, seal, and date the shop drawings and certify that the design
conforms to AASHTO standards and the contract.

) Provide steel pole shafts and mast arms zinc coated according to ASTM A123. Provide tapered pole
and arm shafts with a minimum taper of 0.14 inch per foot for single-member vertical and single-
member horizontal structure components. Provide bolts and other hardware conforming to 641.2.2.
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Effective with November 2006 Letting ASP 7

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1* Tier and DBE Payments During Construction

1.

2.

Comply with reporting requirements specified in the department’s Civil Rights Compliance,
Contractor’'s User Manual, Sublets and Payments.

Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by the
department or a contractor for work performed, materials furnished, or materials stockpiled by a
DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and for all
materials furnished or stockpiled.

Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of a
progress payment by the department for work performed. Report the payment as specified in
A(1) for all work satisfactorily performed.

All tiers shall report payments as necessary to comply with the DBE payment requirement as
specified in A(2).

Require all first tier relationships, DBE firms and all other tier relationships necessary to comply
with the DBE payment requirement in receipt of a progress payment by contractor to
acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4) and (5), and
shall be binding on all first tier subcontractor relationships and all contractors and subcontractors
utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.
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Effective August 2015 letting ASP 9

ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to submit certified payrolls
electronically. Details are available online through the department’s highway construction
contractor information (HCCI) site on the Labor, Wages, and EEO Information page at:

http://wisconsindot.qov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, as well as all trucking firms, submit their weekly
certified payrolls electronically through CRCS. These payrolls are due within seven calendar
days following the close of the payroll period. Every firm providing physical labor towards
completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as
they are about to begin payrolls. The department will provide training either in a classroom
setting at one of our regional offices or by telephone. Contact Tess Mulrooney at 608-267-4489
to schedule the training.

(4) The department will reject all paper submittals of forms DT-1816 and DT-1929 for
information required under this special provision. All costs for conforming to this special
provision are incidental to the contract.

(5) Firms wishing to export payroll data from their computer system into CRCS should have their
payroll coordinator send several sample electronic files to Tess two months before a payroll
needs to be submitted. Not every contractor’s payroll system is capable of producing export
files. For details, see pages 17-22 of the CRCS System Background Information manual
available online on the Labor, Wages, and EEO Information page at:

http://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual. pdf
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Compliance with Governmentwide Suspension and
Debarment Requirements

XIl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under



this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEQ Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are



applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT's U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor



will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

1. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or



will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.



d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. Inthe event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.



VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Iltems" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:



"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.




i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* ok ok kK

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the



department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* k k k%

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* %k k kx %

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
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6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



SEPTEMBER 2002

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

1 The Offeror's or Bidder's attention is called to the "Employment Practices’ and "Equa
Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The gods and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on al construction work in the
covered areg, are asfollows:

Goalsfor Minarity Participation for Fach Trade:

_County % _County % _ _County %
Adams 17 lowa 17 Polk 22
Ashland 12 Iron 12 Portage 0.6
Barron 0.6 Jackson 0.6 Price 0.6
Bayfield 12 Jefferson 7.0 Racine 8.4
Brown 13 Juneau 0.6 Richland 17
Buffdo 0.6 Kenosha 3.0 Rock 31
Burnett 22 Kewaunee 1.0 Rusk 0.6
Calumet 0.9 LaCrosse 0.9 St. Croix 29
Chippewa 05 Lafayette 05 Sauk 17
Clark 0.6 Langlade 0.6 Sawyer 0.6
Columbia 17 Lincoln 0.6 Shawano 10
Crawford 0.5 Manitowaoc 1.0 Sheboygan 7.0
Dane 22 Marathon 0.6 Taylor 0.6
Dodge 7.0 Marinette 10 Trempeaeau 0.6
Door 10 Marguette 1.7 Vernon 0.6
Douglas 10 Menominee 1.0 Vilas 0.6
Dunn 0.6 Milwaukee 8.0 Walworth 7.0
Eau Claire 05 Monroe 0.6 Washburn 0.6
Florence 10 Oconto 1.0 Washington 8.0
Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0
Forest 10 Outagamie 0.9 Waupaca 10
Grant 05 Ozaukee 8.0 Waushara 1.0
Green 17 Pepin 0.6 Winnebago 0.9
Green Lake 1.0 Pierce 2.2 Wood 0.6
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Goalsfor female participation for each trade: 6.9%

These goals are applicable to al the contractor's construction work, (whether or not it is
federal or federally assisted), performed in the covered area. If the contractor performs
construction work in the geographical arealocated outside of the covered areg, it shall apply
the goals established for such geographical area where the work is actualy performed.
With regard to this second area, the contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part
60-4 shal be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each
trade, and the contractor shall make a good faith effort to employ minorities and women
evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the
contractor's goals shall be a violation of the contract, the Executive Order and the
Regulationsin 41 CFR Part 60-4. Compliance with the goals will be measured against the
total work hours performed.

The contractor shall provide written notification to the Director of the Office of Federa
Contract Compliance Programs within ten (10) working days of award of any construction
subcontract in excess of $10,000.00 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical areain which the subcontract is to be performed.

Asreferred to in this section, the Director means:

Director

Office of Federa Contract Compliance Programs
Ruess Federa Plaza

310 W. Wisconsin Ave., Suite 1115

Milwaukee, W1 53202

The "Employer Identification Number" means the Federal Social Security number used on
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

As used in this notice, and in the contract resulting from solicitation, the "covered area’ is
the county(ies) in Wisconsin to which this proposal applies.
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APRIL 2013

ADDITIONAL FEDERAL-AID PROVISIONS

NOTICE TO ALL BIDDERS

To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline"
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of
possible bid rigging, bidding collusion, or other fraudulent activities should use the
"hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.
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Effective August 2015 letting
BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic
products and all manufacturing and coating processes for these materials from smelting
forward in the manufacturing process must have occurred within the United States. Coating
includes epoxy coating, galvanizing, painting and any other coating that protects or
enhances the value of a material subject to the requirements of Buy America. The
exemption of this requirement is the minimal use of foreign materials if the total cost of
such material permanently incorporated in the product does not exceed one-tenth of one
percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is greater. For
purposes of this paragraph, the cost is that shown to be the value of the subject products as
they are delivered to the project. The contractor shall take actions and provide
documentation conforming to CMM 2-28.5 to ensure compliance with this “Buy America”
provision.

http://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project certify to the engineer, in writing using department form
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the
contract work conform to these "Buy America" provisions. Attach a list of exemptions and
their associated costs to the certification form. Department form WS4567 is available at:

http://wisconsindot.gov/rdwy/worksheets/ws4567.doc
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Effective with September 2004 L etting

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYSAND TRANSPORTATION FACILITIES

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS

l. Wage Rates, Hours of labor and payment of Wages
Il Payroll Requirements
1. Postings at the Site of the Work
IV.  Affidavits
V. Wage Rate Redistribution
VI.  Additiona Classifications

WAGE RATES, HOURS OF LABOR AND PAYMENT OF WAGES

The schedule of "Minimum Wage Rates' attached hereto and made a part hereof
furnishes the prevailing wage rates that have been determined pursuant to Section 103.50
of the Wisconsin Statutes. These wage rates are the minimum required to be paid to the
various laborers, workers, mechanics and truck drivers employed by contractors and
subcontractors on the construction work embraced by the contract and subject to
prevailing hours and wages under Section 103.50, Stats. If necessary to employ laborers,
workers, mechanics or truck drivers whose classification is not listed on the schedule,
they shall be paid at rates conformable to those listed for similar classifications.
Apprentices shall be paid at rates not |ess than those prescribed in their state indenture
contacts.

While the wage rates shown are the minimum rates required by the contract to be paid
during its life, thisin not a representation that labor can be obtained at theserates. Itis
the responsibility of bidders to inform themselves as to the local labor conditions and
prospective changes or adjustments of wage rates. No increase in the contract price shall
be allowed or authorized on account of the payment of wage rates in excess of those
listed herein.

Pursuant to Section 103.50 of the Wisconsin Statutes, the prevailing hours of labor have
been determined to be up to 10 hours per day and 40 hours per calendar week Monday
through Friday. If any laborer, worker, mechanic or truck driver is permitted or required
to work more than the prevailing number of hours per day or per calendar week on this
contract, they shall be paid for all hoursin excess of the prevailing hours at arate of at
least one and one-half (1 1/2) timestheir hourly rate of pay. All work on Saturday,
Sunday and the following holidaysisto be paid at time and a half: (1) January 1, (2) the
last Monday in May, (3) July 4, (4) the first Monday in September, (5) the fourth
Thursday in November, (6) December 25, (7) the day before if January 1, July 4 or
December 25 falls on a Saturday and (8) the day following if January 1, July 4 or
December 25 falls on a Sunday.
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All laborers, workers, mechanics and truck drivers shall be paid unconditionally not less
often than once a week. Persons who own and operate their own trucks must receive the
prevailing truck driver rate for the applicable type of truck (i.e. 2 axle, 3 or more axle,
articulated, eculid or dumptor) he or she operates, plus an agreed upon amount for the use
of hisor her truck. Every owner-operator MUST be paid separately for their driving and
for the use of their truck.

For those projects subject to the requirements of the Davis-Bacon Act, the Secretary of
Labor will aso have determined "Minimum Wage Rates' for work to be performed under
the contract. Theseratesare, for all or most of the labor, worker, mechanic or truck
driver classifications, identical to those established under Section 103.50 of the
Wisconsin Statutes. In the event the rates are not identical, the higher of the two rates
will govern.

PAYROLL REQUIREMENTS
All contractors and subcontractors must submit weekly Certified Payrolls and
Compliance Statement verifying that all laborers, workers, mechanics and truck drivers

working on the project have been paid the prevailing wage rates for all work performed
under the contract required by Section 103.50 of the Wisconsin Statutes.

POSTINGSAT THE SITE OF THE WORK

In addition to the required postings furnished by the Department, the contractor shall post
the following in at least one conspicuous place at the site of work:

a "NOTICE TO EMPLOY EES;," which provides information required to be posted
by the provisions of Section 103.50 of the Wisconsin Statutes.

b. A copy of the State of Wisconsin Minimum Wages Rates. (Four pages.)

C. A copy of the contractor's Equal Employment Opportunity Policy.

d. On any project involving federa aid, in addition to the furnished postings, the
contractor shall post a copy of the "Davis-Bacon Act, Minimum Wage Rates".
(Three pages.)

WAGE RATE REDISTRIBUTION

The amount specified as the hourly basic rate of pay and the amount(s) specified as the

fringe benefit contribution(s), for all classes of laborers, workers, mechanics or truck

drivers may be redistributed, when necessary, to conform to those specified in any
applicable collective bargaining agreement, provided that both parties to such agreement
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request and receive the approval for any such redistribution from both the Department of
Transportation and the Department of Workforce Devel opment prior to the
implementation of such redistribution.

ADDITIONAL CLASSIFICATIONS

Any unlisted laborer or mechanic classification that is needed to perform work on this
project, and is not included within the scope of any of the classifications listed in the
application prevailing wage rate determination, may be added after award only if all of
the following criteria have been met:

1 The affected employer(s) must make awritten request to WisDOT Central Office
to utilize the unlisted classification on this project.

2. The request must indicate the scope of the work to be performed by the unlisted
classification and must indicate the proposed wage/fringe benefit package that the
unlisted classification isto receive.

3. The work to be performed by the unlisted classification must not be performed by
aclassification that isincluded in the applicable prevailing wage rate
determination.

4, The unlisted classification must be commonly employed in the area where the
project islocated.

5. The proposed wage/fringe benefit package must bear a reasonable relationship to
those set forth in the applicable prevailing wage rate determination.

6. The request should be made prior to the actual performance of the work by the
unlisted classification.

7. DWD must approve the use of the unlisted classification and the proposed
wage/fringe benefit package. USDOL aso must approve the use of the unlisted
classification and the proposed wage/fringe benefit package on federal aid
projects.

8. WisDOT and DWD may amend the proposed wage/fringe benefit package, as
deemed necessary, and may set forth specific employment ratios and scope of
work requirements in the approva document.

The approved wage/fringe benefit package shall be paid to all laborers, workers,
mechanics or truck drivers performing work within the scope of that performed by the
unlisted classification, from the first day on which such work is performed. In the event
that work is performed by the unlisted classification prior to approval, the wage/fringe
benefit package to be paid for such work must be in conformance with the wage/fringe
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benefit package approved for such work. Under this arrangement aretroactive
adjustment in wages and/or fringe benefits may be required to be made to the affected
laborers, workers, mechanics or truck drivers by the affected employer(s).
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ANNUAL PREVAILING WAGE RATE DETERMINATION
FOR ALL STATE HIGHWAY PROJECTS
LA CROSSE COUNTY
Compiled by the State of Wisconsin - Department of Workforce Development
for the Department of Transportation
Pursuant to s. 103.50, Stats.
Issued on May 1, 2015

CLASSIFICATION: Contractors are required to call the Department of Workforce Development if there are any
questions regarding the proper trade or classification to be used for any worker on a public works project.

OVERTIME: Time and one-half must be paid for all hours worked over 10 hours per day and 40 hours per calendar
week and for all hours worked on Saturday, Sunday and the following six (6) holidays: January 1; the last Monday

in May; July 4; the 1st Monday in September; the 4th Thursday in November; December 25; the day before if January 1,
July 4 or December 25 falls on a Saturday; the day following if January 1, July 4 or December 25 falls on a Sunday.

FUTURE INCREASE: If indicated for a specific trade or occupation, the full amount of such increase MUST be
added to the "TOTAL" indicated for such trade or occupation on the date(s) such increase(s) becomes effective.

PREMIUM PAY: If indicated for a specific trade or occupation, the full amount of such pay MUST be added to
the "HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whenever such pay is applicable.
SUBJOURNEY: Wage rates may be available for some of the classifications indicated below. Any employer that

desires to use any subjourney classification on a project MUST request the applicable wage rate from the Department of
Workforce Development PRIOR to the date such classification is used on such project. Form ERD-10880 is available
for this purpose and can be obtained by writing to the Department of Workforce Development, Equal Rights Division,
P.O. Box 8928, Madison, WI 53708.

HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, $ s %
Bricklayer, Blocklayer or Stonemason . 3028 = 1818 48.46
Carpenter 32.72 16.00 48.72

Future Increase(s): Add $1.42/hr on 6/1/2015; Add $1.42/hr on 6/1/2016.

Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day,
Cement Finisher . 339 1801  51.96

Future Increase(s): Add $1.87 on 6/1/15; Add $1.75 on 6/1/16.

Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial

Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.40/hr when the Wisconsin

Department of Transportation or responsible governing agency requires that work be performed at night under
Electricign 3059 1837 4896

Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial Day,

Fence Ergctor 1850 534 2384
Ironworker - ... _______.....315 20.01 5151
Line Constructor (Electricaly ... 395 1992 5942
Painter . ... _.2665 16.09. = 4274
Pavement Marking Operator ... 2604 20.63_  46.67
Piledriver 30.11 26.51 56.62

Future Increase(s): Add $1.50/hr on 6/1/2015; Add $1.60/hr on 6/1/2016.
Premium Pay: Add $.65/hr for Piledriver Loftsman; Add $.75/hr for Sheet Piling Loftsman. DOT PREMIUM: Pay
two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day,
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HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS  TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, s s
Tuckpointer, Caulker or Cleaner ... 2360 - 710 30.70
Underwater Diver (Excepton GreatLakes) = 3540 1590  51.30
Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 3555 = 1557 5112
Light Equipment Operator -ELECTRICAL LINE CONSTRUCTIONONLY 3160 1498  46.58
Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTIONONLY 2765 = = 1344 41.09
Light Truck Driver - ELECTRICAL LINE CONSTRUCTIONONLY 2568 = 1283 3851
Groundman - ELECTRICAL LINE CONSTRUCTIONONLY 2175 = 1163 3338

TRUCK DRIVERS
Single Axle or Two Axle 25.18 18.31 43.49

Future Increase(s): Add $1.15/hr on 6/1/2015.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day,

Three or More Axle 25.28 18.31 43.59
Future Increase(s): Add $1.15/hr on 6/1/2015.
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day,

Articulated, Euclid, Dumptor, Off Road Material Hauler 30.27 21.15 51.42
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Pavement Marking Vehice ... 2316 2001 4317

Shadow or Pilot Vehice ... 2437 1777 4214

Truck Mechanic ... 245 1777 4229
LABORERS

General Laborer . 3043 1514 4527

Future Increase(s): Add $1.05/hr eff. 06/01/2015; Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff. 06/01/2017
Premium Pay: Add $.10/hr for topman, air tool operator, vibrator or tamper operator (mechanical hand
operated), chain saw operator and demolition burning torch laborer; Add $.15/hr for bituminous worker (raker
and luteman), formsetter (curb, sidewalk and pavement) and strike off man; Add $.20/hr for blaster and
powderman; Add $.25/hr for bottomman; Add $.35/hr for line and grade specialist; Add $.45/hr for pipelayer.
DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after

Landscaper 30.13 15.14 45.27
Future Increase(s): Add $1.05/hr eff. 06/01/2015; Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff. 06/01/2017
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after
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HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, s s s
Flagperson or Traffic Control Person 26.76 15.14 41.90

Future Increase(s): Add $1.05/hr eff. 06/01/2015; Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff. 06/01/2017

Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr when the Wisconsin
Department of Transportation or responsible governing agency requires that work be performed at night under

Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads &/or Jib  37.72 21.15 58.87
Lengths Measuring 176 Ft or Over; Crane, Tower Crane, Pedestal Tower or
Derrick, With or Without Attachments, With a Lifting Capacity of Over 100
Tons, Self-Erecting Tower Crane With a Lifting Capacity Of Over 4,000 Lbs.,
Crane With Boom Dollies; Traveling Crane (Bridge Type).
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 37.22 21.15 58.37

Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower or

Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;

Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or

Without Attachments, With a Lifting Capacity of 100 Tons or Under,

Self-Erecting Tower Crane With A Lifting Capacity Of 4,000 Lbs., & Under;

Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot

(NOT Performing Work on the Great Lakes); Pile Driver.
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 36.72 21.15 57.87
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt Screed;
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. &
Under); Bituminous (Asphalt) Plant & Paver, Screed; Boatmen (NOT
Performing Work on the Great Lakes); Boring Machine (Directional,
Horizontal or Vertical); Bridge (Bidwell) Paver; Bulldozer or Endloader;
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
Vlbratory/Sonic, Manual or Remote); Concrete Bump Cutter, Grinder,
Planing or Grooving Machine; Concrete Conveyor System; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump, Concrete
Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter
Machine; Concrete Spreader & Distributor; Crane (Carry Deck, Mini) or
Truck Mounted Hydraulic Crane (10 Tons or Under); Crane WIlth a Lifting
Capacity of 25 Tons or Under; Forestry Equipment, Timbco, Tree Shear, Tub
Grinder, Processor; Gradall (Cruz-Aire Type); Grader or Motor Patrol; Grout
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HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $

Material or Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole

Digger or Driver; Roller (Over 5 Ton); Scraper (Self Propelled or Tractor

Drawn) 5 cu yds or More Capacity; Shoulder Widener; Sideboom; Skid Rig;

Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over); Straddle

Carrier or Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or

Truck Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type);

Tube Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches

& A- Frames.
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Belting, Burlap, Texturing Machine; Broom or Sweeper; Compactor 36.46 21.15 57.61

(Self-Propelled or Tractor Mounted, Towed & Light Equipment); Concrete

Finishing Machine (Road Type); Environmental Burner; Farm or Industrial

Type Tractor; Fireman (Asphalt Plant, Pile Driver & Derrick NOT Performing

Work on the Great Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep

Digger; Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the

Great Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power

Subgrader; Robotic Tool Carrier (With or Without Attachments); Roller

(Rubber Tire, 5 Ton or Under); Self Propelled Chip Spreader; Shouldering

Machine; Skid Steer Loader (With or Wlithout Attachments); Telehandler;

Tining or Curing Machine.
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 36.17 21.15 57.32

System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge

Bin; Boiler (Temporary Heat); Concrete Proportioning Plant; Crusher,

Screening or Wash Plant; Generator (&/or 150 KW or Over); Heaters

(Mechanical); High Pressure Utility Locating Machine (Daylighting Machine);

Mudjack; Oiler; Prestress Machine; Pug Mill; Pump (3 Inch or Over) or Well

Points; Rock, Stone Breaker; Screed (Milling Machine); Stump Chipper;

Tank Car Heaters; Vibratory Hammer or Extractor, Power Pack.
Future Increase(s): Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of this night work premium at: http:/ / www.dot.wi.gov/



STATE: Wisconsin

GENERAL DECISION NUMBER: WI1150010

DESCRIPTION OF WORK: Highways and Airport Runway and Taxiway Construction
Basic Hourly

LABORERS CLASSIFICATION: Rates

Group 1: Generd Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence
and Bridge Builder; Landscaper, Multiplate Culvert
Assembler; Stone Handler; Bituminous Worker (Shoveler,
Loader, Utility Man); Batch Truck Dumper; or Cement Handler;
Bituminous Worker; (Dumper, Ironer, Smoother, Tamper);

Concrete Handler ........ocooveveeeennnes $30.67 ..o

Group 2:  Air Tool Operator; Joint Sawer and Filler (Pavement);

Vibrator or Tamper Operator (Mechanical Hand Operated); ...... 30.77 o

Group 3:  Bituminous Worker (Raker and Luteman); Formsetter

(Curb, Sidewalk, and Pavement); Strike Off man
Group 4:  Lineand Grade Specidist .........
Group 5:  Blaster and Powderman ..
Group 6:  Flagperson; Traffic Control..

CLASSES OF LABORER AND MECHANICS

Bricklayer .....cooovvveeveerreenes
Carpenter

Millwright
Filedriverman ....................
Ironworker ...............
Cement Mason/Concrete Finisher ..........
Electrician ..........
Line Construction

Heavy Equipment Operator .
Equipment Operator
Heavy Groundman Driver
Light Groundman Driver
Groundsman

Well Drilling:

WL DI ..o 16.52............

LaCrosse County

SUPERSEDES DECISION WI20120010
U. S. DEPARTMENT OF LABOR

Fringe
Benefits

...... 32% + 5.00

.32% + 5.00
.32% + 5.00

(DAVIS-BACON ACT, MINIMUM WAGE RATES)

DATE: November 13, 2015

Basic Hourly Fringe
Rates Benefits
Truck Drivers:
L& 2AXIES o 2518 1831
Three or More Axles; Euclids, Dumptor &
Articulated, Truck Mechanic.........coooeeeucucererenenee 2538 18.31

Notes: Weldersreceiverate prescribed for craft performing operation to which welding isincidental.
Unlisted classifications needed for work not included within the scope of the classifications listed
may be added after award only as provided in the labor standards contract clauses (29 CFR,
5.5(8)(2)(ii)). Includes Modification #0 dated January 2, 2015; Modification #1 dated January 16,
2015; Modification #2 dated March 20, 2015; Modification #3 dated April 10, 2015; Modification
#4 dated May 22, 2015; Modification #5 dated June 12, 2015;M odification #6 dated June 26,
2015; Modification #7 dated July 31, 2015; Modification #8 dated August 7, 2015; Modification
#9 dated August 28, 2015; Modification #10 dated October 9, 2015; Modification #11 dated
November 13, 2015.
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SUPERSEDES DECISION WI120120010
U. S. DEPARTMENT OF LABOR
STATE: Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES)
GENERAL DECISION NUMBER: WI1150010 DATE: November 13, 2015

DESCRIPTION OF WORK: Highways and Airport Runway and Taxiway Construction

Basic Hourly Fringe
POWER EQUIPMENT OPERATORS CLASSIFICATION: Rates Benefits

POWER EQUIPMENT OPERATORS

CLASSIFICATION: (Continued)

Group 1:  Cranes, tower cranes and derricks,
with or without attachments, with a
lifting capacity of over 100 tons
or cranes, tower cranes and
derricks with boom, leads and/or
jib lengths measuring 176 feet or
[T = S $38.27 $21.55

Group 2:  Cranes, tower cranes and derricks,
with or without attachments, with a
lifting capacity of 100 tons or
less or cranes, tower cranes and
derricks with boom, leads and/or
jib lengths measuring 175 feet or
less, and backhoes (excavators)
having a manufacturer's rated
capacity of 3 cu. yds. and over,
caisson rigs, piledriver, dredge
operator, dredge engineer. ........ccccvvveeeenneceeneneenens $37.77 $21.55

Group 3:  Mechanic or welder - heavy duty
equipment, cranes with alifting capacity
of 25 tons or less, concrete breaker
(manual or remote); vibrator/sonic concrete
breaker; concrete laser screed; concrete
dlipform paver; concrete batch plant
operator; concrete pavement spreader - heavy
duty (rubber tired); concrete spreader and
distributor, automatic subgrader (concrete);
concrete grinder and planing machine; concrete
dlipform curb and gutter machine; slipform
concrete placer; tube finisher; hydro blaster
(10,000 psi and over); bridge paver; concrete
conveyor system; concrete pump; stabilizing
mixer (self propelled); shoulder widener;
asphalt plant engineer; bituminous paver; bump
cutter and grooving machine; milling machine;
screed (bituminous paver); asphalt heater,
planer and scarifier; backhoes (excavators)
having a manufacturers rated capacity of under
3 cu. yds.; grader or motor patrol; tractor

(scraper, dozer, pusher, loader); scraper -

rubber tired (single or twin engine);

endloader hydraulic backhoe (tractor-type);
trenching machine; skid rigs; tractor, side

boom (heavy); drilling or boring machine
(mechanical heavy); roller (over 5 tons);

percussion or rotary drilling machine; air

track; blaster; loading machine (conveyor);

tugger; boatmen; winches and A-frames; post
driver; material hoist Operator. .........ccocveeierererceens

Group 4:  Greaser, roller steel (5 tons or less);
roller (pneumatic tired) - self-propelled;
tractor (mounted or towed compactors and
light equipment); shouldering machine;
self-propelled chip spreader; concrete
spreader; finishing machine; mechanical
float; curing machine; power subgrader;
joint saw (multiple blade) belting
machine; burlap machine; texturing
machine; tractor, endloader (rubber
tired) - light; jeep digger; fork lift;
mulcher; launch operator; fireman;
environmental burner. ...,

Group 5:  Air compressor; power pack; vibratory
hammer and extractor; heavy equipment,
leadman,; tank car heaters; stump chipper;
curb machine operator; concrete pro-
portioning plants generators, mudjack
operator; rock breaker; crusher or
screening plant; screed (milling machine);
automatic belt conveyor and surge bin;
pug mill operator; oiler; pump (over 3 inches);
drilling machine helper. ......cccccoveveiveiereeeree

Group 6:  Off —road material hauler with or without gector.....

Premium Pay:

EPA Leve “A” protection - $3.00 per hour
EPA Level “B” protection - $2.00 per hour
EPA Leve “C” protection - $1.00 per hours

Basic Hourly
Rates

$37.27

$37.01

$36.72

$30.82

Fringe
Benefits

$21.55

$21.55

$21.55

$21.55

Page 2 of 3



SUPERSEDES DECISION WI120120010
U. S. DEPARTMENT OF LABOR
STATE: Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES)

GENERAL DECISION NUMBER: WI150010
DESCRIPTION OF WORK: Highways and Airport Runway and Taxiway Construction

LABORERS CLASSIFICATION: Rates Benefits
Electricians
N 1= T R $29.60 26.5%+ 9.15
Area2:
[ L= o g o - SR 3121 18.92
Area3:
Electrical contracts under $130,000........ccccvcvveevreeene. 28.96 18.26
Electrical contracts over $130,000 .. 31.16 18.34
Aread: s 29.84 29.50% + 9.37
ATBAD e s 28.96 24.85% + 9.70
Y == 1 TR 35.25 19.30
Area8
ElECIIICIANS ...v et 31.90 24.95% + 10.46
Area9:
EIECIIICIANS....viveeeecceeeee e 35.75 19.87
Area 10 29.64 20.54
Areall 32.54 24.07
Area 12 34.98 19.89
Area 13 35.13 23.09
Teledata System Installer
Areal4
Installer/TechniCian ..........cccceeveievecececeeeee e 22.50 12.72
Sound & Communications
Area 15
[ 7= L= RO 16.47 14.84
Technician 26.00 17.70
Areal- CALUMET (except township of New Holstein), GREEN LAKE

(N. part, including Townships of Berlin, St. Marie and Seneca),
MARQUETTE (N. part, including Townships of Crystal Lake, Neshkoro, Newton &
Springfield), OUTAGAMIE, WAUPACA, WAUSHARA and WINNEBAGO COUNTIES.

Area?2 - ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA,
CLARK (except Mayville, Colby, Unity, Sherman, Fremont,
Lynn and Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT,
IRON, JACKSON, LA CROSSE, MONROE, PEPIN, PIERCE, POLK,
PRICE, RICHLAND, RUSK, ST. CROIX, SAWYER, TAYLOR,
TREMPEALEAU, VERNON and WASHBURN COUNTIES

Area3 - FLORENCE (townships of Aurora, Commonwesalth, Fern,
Florence and Homestead), MARINETTE (Niagara township)

Area4 -

Areab -

Area6 -

Area8 -

Area9 -

Area 10 -

Areall -

Areal?2 -

Areal3 -

Area 14 -

Area 15 -

DATE: November 13, 2015

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig), MARINETTE (Wausauke
and area south thereof), OCONTO, MENOMINEE (East of aline 6 miles West of the West
boundary of Oconto County), SHAWANO (except area North of Townships of Aniwa and
Hutchins) COUNTIES.

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman, Sherwood, Unity), FOREST,
JUNEAU, LANGLADE, LINCOLN, MARATHON, MARINETTE (Area North of the town of
Wausaukee), MENOMINEE (Area West of aline 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Area North of the townships of Aniwa and
Hutchins), VILAS AND WOOD COUNTIES

KENOSHA COUNTY

DODGE, (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE, RACINE (Burlington
township), ROCK and WALWORTH COUNTIES

COLUMBIA, DANE, DODGE, (areawest of Hwy. 26, except Chester & Emmet Townships),
GREEN LAKE (except townships of Berlin, Seneca and St. Marie), IOWA, MARQUETTE
(except townships of Neshkoka, Crystal Lake, Newton and Springfield), and SAUK COUNTIES

CALUMET (Township of New Holstein), DODGE (East of Hwy. 26 including Chester
Township), FOND DU LAC, MANITOWOC (Schleswig), and SHEBOY GAN COUNTIES

DOUGLAS COUNTY

RACINE (except Burlington township) COUNTY

MILWAUKEE, OZAUKEE, WASHINGTON and WAUKESHA COUNTIES

Statewide.

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet Twp), FOND DU LAC

(Except Waupun), MILWAUKEE, OZAUKEE, MANITOWOC (Schleswig), WASHINGTON,
AND WAUKESHA COUNTIES.

Page3 of 3



FEBRUARY 1999

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Secretary of Labor which has been incorporated in these advertised
specifications is incomplete in that the classifications may be omitted from the Secretary of
Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classificationsin the prosecution of the work
contemplated by this project, no inference may be drawn from the omision of these

classifications concerning prevailing area practices relative to their use. Further, this omission will
not, per se, be construed as establishing any governmental liability for increased labor cost if it is
subsequently determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evauating and determining the correct applicable rate. The higher of state or federd rate will

apply.

Pagelof 1






Wisconsin Department of Transportation PAGE: 1
DATE: 11/05/15

SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20160112007 7570-02-77 WISC 2016018
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l------—-——-———- l-----——-——--
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 Roadway Items
]108.3100.S | | |
0010] Incentive/Disincentive | 10.000] |
| for Interim Completion |CD | |
|of Work | | | -
|]201.0105 Clearing | |
0020] | 113.000] |
| ISTA | | -
]201.0205 Grubbing | |
0030] | 113.000] |
I ISTA | | -
|203.0100 Removing Small | | |
0040|Pipe Culverts | 33.000] |
| | EACH | | -
]203.0200 Removing Old | | |
0050|Structure (station) O01. |JLUMP | LUMP |
| 1401+00 | | | -
]203.0200 Removing Old | | |
0060|Structure (station) 02. |LUMP | LUMP |
| 1419+25 | | | -
]203.0200 Removing Old | | |
0070|Structure (station) 03. |LUMP | LUMP |
|1390+92.33 | | | -
|]203.0200 Removing OId | | |
0080|Structure (station) 04. |LUMP | LUMP |
| 1460+20 | | | -
]204.0100 Removing | | |
0090 | Pavement | 41,459.000] |
| ISY | | -

|]204.0110 Removing | |
0100]Asphaltic Surface | 10,527 .000] |
|



Wisconsin Department of Transportation PAGE: 2
DATE: 11/05/15

SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20160112007 7570-02-77 WISC 2016018
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l------—-——-———- l-----——-——--
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|204.0120 Removing | | |
0110]Asphaltic Surface | 5,165.000] |
IMilling ISY | | -
|]204.0150 Removing Curb & | | |
0120|Gutter | 6,541.000] |
| ILF | | -
]204.0155 Removing | | |
0130|Concrete Sidewalk | 414.000] |
| ISY | | -
]204.0165 Removing | | |
0140|Guardrail | 11,025.000] |
I ILF | | -
|]204.0210 Removing | | |
0150|Manholes | 4._.000] |
| | EACH | | -
|204.0220 Removing Inlets | |
0160] | 17.000] |
| | EACH | | -
|204.0245 Removing Storm | | |
0170]|Sewer (size) O01. | 220.000] |
| 12-1INCH |LF | | -
|]205.0100 Excavation | | |
0180]Common | 556,330.000] |
| ICY | | -
|]205.0200 Excavation Rock | |
0190] | 240,894.000] |
| ICY | | -

|206.1000 Excavation for |
0200 Structures Bridges |
| (structure) O1. |
|B-32-0154 |



Wisconsin Department of Transportation PAGE: 3
DATE: 11/05/15
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20160112007 7570-02-77 WISC 2016018
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY  |--——————————- l-----——-——--
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|206.2000 Excavation for | | |
0210]Structures Culverts | LUMP | LUMP |
| (structure) O1. | | |
|B-32-0041 | | | -
|206.5000 Cofferdams |
0220] (structure) O01. | LUMP | LUMP |
|B-32-0041 | | | -
|210.0100 Backfill | |
0230 Structure | 5,800.000] |
| ICY | | -
|213.0100 Finishing | |
0240]|Roadway (project) O01. | 1.000] |
| 7570-02-77 | EACH | | -
1214.0100 Obliterating | |
0250]01d Road | 7.100] |
| |STA | | -
|305.0110 Base Aggregate | |
0260|Dense 3/4-Inch | 3,371.000] |
| | TON | | -
|305.0120 Base Aggregate | |
0270|Dense 1 1/4-Inch | 94,419.000] |
| | TON | | -
|]305.0410 Aggregate | |
0280 | Detours | 500.000] |
| | TON | | -
|310.0110 Base Aggregate | |
0290|0Open Graded | 1,209.000] |
| | TON | | -
|311.0115 Breaker Run | |
0300] | 390.000] |
| ICY | | -

|312.0110 Select Crushed
0310|Material



CONTRACT:
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SCHEDULE OF
PROJECT(S):
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ITEMS

Wisconsin Department of Transportation

FEDERAL ID(S):
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REVISED:

WISC 2016018

4
11/05/15

| APPROX. |

ITEM

|415.0085 Concrete
0320|Pavement 8 1/2-Inch

|415.0210 Concrete
0330 Pavement Gaps

|]415.0410 Concrete
0340|Pavement Approach Slab

|]415.1085 Concrete
0350 Pavement HES 8 1/2-1Inch

|416.0610 Drilled Tie

0370|Bars

1416.0620 Drilled Dowel

0380|Bars

|440.4410 Incentive IRI

0390|Ride

UNIT PRICE |  BID AMOUNT
DOLLARS | CTS | DOLLARS |CTS
|
I
| .
|
I
| .
|
|
| .
|
|
| .
I
|
| .
|
|
| .
|
|
| .
1.00000] 22530.00

|455.0105 Asphaltic
0400 |Material PG58-28

|455.0605 Tack Coat

0410]

| QUANTITY

| AND UNITS |
|

I 115,260.000]
ISY |
|

I 17.000]
| EACH 1
|

I 210.000]
I1SY |
|

| 450.000]
ISY |
|

| 26,753.000]
ILF |
|

I 848.000]|
| EACH |
|

I 313.000]
| EACH |
|

I 22,530.000]|
JDoL |
|

I 527.000]
| TON 1
|

I 1,546.000]
|GAL 1

|460.1100 HMA Pavement |

0420|Type E-0.3



Wisconsin Department of Transportation PAGE: 5
DATE: 11/05/15

SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL 1D(S):
20160112007 7570-02-77 WISC 2016018
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |- |----——————————-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|460.2000 Incentive | | |
0430|Density HMA Pavement | 7,490.000] 1.00000] 7490.00
| IDOL | |
| 460.4000 HMA Cold | | |
0440|Weather Paving | 2,345.000] |
| | TON | | -
|465.0105 Asphaltic | | |
0450]Surface | 1,378.000] |
| | TON | | -
|465.0115 Asphaltic | | |
0460]Surface Detours | 100.000] |
| | TON | | -
|465.0125 Asphaltic | | |
0470|Surface Temporary | 1,961.000] |
| | TON | | -
|465.0315 Asphaltic | | |
0480 Flumes | 389.000] |
| ISY | | .
|502.0100 Concrete | | |
0490 |Masonry Bridges | 18.000] |
| ICY | | .
|502.3210 Pigmented | | |
0500 | Surface Sealer | 89.000] |
| ISY | | .
|502.5005 Masonry Anchors | | |
0510|Type L No. 5 Bars | 88.000] |
| | EACH | | -
|504.0100 Concrete | | |
0520 |Masonry Culverts | 1,270.000] |
| ICY | | -

| 505.0400 Bar Steel | |
0530|Reinforcement HS | 114,410.000] |
| Structures |



Wisconsin Department of Transportation PAGE: 6
DATE: 11/05/15

SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20160112007 7570-02-77 WISC 2016018
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l------—-——-———- l-----——-——--
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|505.0600 Bar Steel | | |
0540|Reinforcement HS Coated | 8,390.000] |
| Structures ILB | | -
|509.1500 Concrete | | |
0550|Surface Repair | 21.000] |
| ISF | | -
|509.2500 Concrete | | |
0560 |Masonry Overlay Decks | 24.000] |
| ICY | | -
|509.5100.S Polymer | | |
0570]Overlay | 260.000]| |
I ISy | | -
|511.1200 Temporary | | |
0580|Shoring (structure) O01. | 1,285.000] |
|B-32-0041 |SF | | -
|516.0500 Rubberized | | |
0590 |[Membrane Waterproofing | 89.000] |
| ISY | | -
|521.0112 Culvert Pipe | | |
0600|Corrugated Steel 12-Inch | 139.000] |
| ILF | | -
1521.0124 Culvert Pipe | | |
0610|Corrugated Steel 24-Inch | 948.000]| |
| ILF | | -
|521.1012 Apron Endwalls | | |
0620] for Culvert Pipe Steel | 6.000] |
|12-1Inch | EACH | | -
|521.1024 Apron Endwalls | | |
0630| for Culvert Pipe Steel | 18.000] |
|24-1nch | EACH | | -

|522.0124 Culvert Pipe | |
0640|Reinforced Concrete | 219.000] |
|IClass 111 24-Inch |



Wisconsin Department of Transportation

CONTRACT:
20160112007

CONTRACTOR :

SCHEDULE OF ITEMS
PROJECT(S):
7570-02-77

PAGE:

DATE:

REVISED:

FEDERAL ID(S):

WISC 2016018

7

11/05/15

LINE] ITEM

1522.0142 Culvert Pipe
0650|Reinforced Concrete
IClass 111 42-Inch

I Q

APPROX. |
UANTITY

| AND UNITS |

|522.0172 Culvert Pipe
0660|Reinforced Concrete
IClass 111 72-Inch

|522.0354 Culvert Pipe
0670|Reinforced Concrete
|Class IV 54-1Inch

|522.0360 Culvert Pipe
0680|Reinforced Concrete
|Class IV 60-Inch

|522.1012 Apron Endwalls

0690] for Culvert Pipe
|Reinforced Concrete
|12-1Inch

|522.1015 Apron Endwalls

0700] for Culvert Pipe
|Reinforced Concrete
|15-1Inch

|522.1024 Apron Endwalls

0710|] for Culvert Pipe
|Reinforced Concrete
|24-1nch

|522.1042 Apron Endwalls

0720| for Culvert Pipe
|Reinforced Concrete
|42-1nch

|522.1054 Apron Endwalls

0730| for Culvert Pipe
|Reinforced Concrete
|54-1Inch



Wisconsin Department of Transportation

CONTRACT:
20160112007

CONTRACTOR :

SCHEDULE OF ITEMS
PROJECT(S):
7570-02-77

PAGE:

DATE:

REVISED:

FEDERAL ID(S):

WISC 2016018

8

11/05/15

LINE] ITEM

|522.1060 Apron Endwalls

0740] for Culvert Pipe
|Reinforced Concrete
|60-1Inch

|522.1072 Apron Endwalls

0750] for Culvert Pipe
|Reinforced Concrete
|72-1Inch

|523.0414 Culvert Pipe
0760|Reinforced Concrete

|Horizontal Elliptical

|Class HE-1V 14x23-Inch

|523.0514 Apron Endwalls

0770] for Culvert Pipe
|Reinforced Concrete
|Horizontal Elliptical
|14x23-1Inch

|]601.0411 Concrete Curb &
0780|Gutter 30-Inch Type D

|]601.0551 Concrete Curb &
0790|Gutter 4-Inch Sloped
|36-Inch Type A

|]601.0553 Concrete Curb &
0800|Gutter 4-Inch Sloped
|36-Inch Type D

|602.0415 Concrete
0810|Sidewalk 6-Inch

|602.0515 Curb Ramp
0820 |Detectable Warning Field
|[Natural Patina

I Q

APPROX. |
UANTITY

| AND UNITS |



Wisconsin Department of Transportation PAGE: 9
DATE: 11/05/15
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20160112007 7570-02-77 WISC 2016018
CONTRACTOR :
LINE] ITEM | APPROX. UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY |-
| | AND UNITS DOLLARS | CTS | DOLLARS |CTS
|603.8000 Concrete |
0830|Barrier Temporary | 2,138.000]
|Precast Delivered ILF -
|603.8125 Concrete |
0840|Barrier Temporary | 2,138.000]
|Precast Installed |LF -

|606.0200 Riprap Medium
0850]

|606.0400 Riprap
0870 Extra-Heavy

|608.0005 Storm Sewer
0880|Rock Excavation

|608.0312 Storm Sewer
0890|Pipe Reinforced Concrete
IClass 111 12-Inch

|608.0315 Storm Sewer
0900|Pipe Reinforced Concrete
IClass 111 15-Inch

|608.0318 Storm Sewer
0910|Pipe Reinforced Concrete
IClass 111 18-Inch

|608.0412 Storm Sewer
0920|Pipe Reinforced Concrete
|IClass IV 12-Inch

|608.0415 Storm Sewer
0930|Pipe Reinforced Concrete
|IClass IV 15-1Inch



Wisconsin Department of Transportation PAGE: 10
DATE: 11/05/15
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20160112007 7570-02-77 WISC 2016018
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY  |--——————————- l-----——-——--
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|608.0418 Storm Sewer | |
0940|Pipe Reinforced Concrete | 143.000] |
IClass IV 18-Inch ILF | | -
|610.0114 Storm Sewer | | |
0950|Pipe Reinforced Concrete | 195.000] |
|Horizontal Elliptical |LF | |
IClass HE-111 14x23-Inch | | |
| | | | -
|611.0627 Inlet Covers | |
0960 Type HM | 35.000] |
| | EACH | | -
|611.0642 Inlet Covers | |
0970]Type MS | 14.000] |
| | EACH | | -
|611.2004 Manholes 4-FT | |
0980 |Diameter | 1.000] |
| | EACH | | -
|611.3004 Inlets 4-FT | |
0990 |Diameter | 15.000] |
| | EACH | | -
|611.3230 Inlets 2x3-FT | |
1000] | 19.000] |
| | EACH | | -
]611.3901 Inlets Median 1 | |
1010|Grate | 14.000] |
| | EACH | | -
|611.8110 Adjusting | |
1020 |Manhole Covers | 3.000] |
| | EACH | | -
|612.0106 Pipe Underdrain | |
1030]6-1Inch | 17,141.000] |
|



Wisconsin Department of Transportation PAGE: 11
DATE: 11/05/15
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL 1D(S):
20160112007 7570-02-77 WISC 2016018
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY  |-——————————————— |----——————————-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|612.0206 Pipe Underdrain | |
1040|Unperforated 6-Inch | 288.000] |
| ILF | | -
|612.0406 Pipe Underdrain | |
1050 |Wrapped 6-Inch | 60.000] |
| ILF | | -
|614.0150 Anchor | |
1060]Assemblies for Steel | 2.000] |
|Plate Beam Guard | EACH | | -
|614.0200 Steel Thrie | |
1070]|Beam Structure Approach | 42 .000] |
I ILF | | -
|614.0305 Steel Plate | |
1080]Beam Guard Class A | 425.500] |
I ILF | | -
|614.0370 Steel Plate | |
1090|Beam Guard Energy | 10.000] |
|Absorbing Terminal | EACH | | -
|614.0905 Crash Cushions | |
1100] Temporary | 2.000] |
| EACH | | .
|618.0100 Maintenance And | |
1110|Repair of Haul Roads | 1.000] |
| (project) O01. | EACH | |
| 7570-02-77 | | | -
|619.1000 Mobilization | |
1120] | 1.000] |
| | EACH | | -
|620.0300 Concrete Median | |
1130]Sloped Nose | 1,397.000] |
| ISF | | .



Wisconsin Department of Transportation PAGE: 12
DATE: 11/05/15
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20160112007 7570-02-77 WISC 2016018
CONTRACTOR :
LINE] I1TEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION |  QUANTITY |- | mm o
| | AND UNITS | DOLLARS | CTS DOLLARS |CTS
|625.0100 Topsoil |
1150] | 15,270.000]
| ISY | .

|625.0500 Salvaged
1160|Topsoil

1170]

|628.1520 Silt Fence
1200 Maintenance

|628.1905 Mobilizations
1210]Erosion Control

|628.1910 Mobilizations
1220 Emergency Erosion
|Control

Y% 1
|
I 335.000]
| EACH I
|
| 31,049.000]
ILF |
|
I 31,049.000]|
ILF |
|
I 18.000]
| EACH |
|
I 9.000]
| EACH |

|628.2002 Erosion Mat
1230|Class 1 Type A

|628.2037 Erosion Mat
1240|Class 111 Type C

Y% |
|

| 3,644.000]
ISY |

|628.5505 Polyethylene
1250 Sheeting



Wisconsin Department of Transportation PAGE: 13
DATE: 11/05/15
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20160112007 7570-02-77 WISC 2016018
CONTRACTOR :
LINE] I1TEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION |  QUANTITY |- | mm o
| | AND UNITS | DOLLARS | CTS DOLLARS |CTS
|628.7005 Inlet

1260|Protection Type A

|628.7010

Inlet

1270|Protection Type B

|628.7015

Inlet

1280 Protection Type C

|628.7504 Temporary Ditch

1290|Checks

|628.7555
1300]Checks

1630.0120
1340|No. 20

1630.0130
1350|No. 30

|630.0200

1360 Temporary

Seeding



Wisconsin Department of Transportation PAGE: 14
DATE: 11/05/15
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20160112007 7570-02-77 WISC 2016018
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY |-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|633.5200 Markers Culvert |
1370]End | 63.000]
| | EACH | -
|634.0614 Posts Wood |
1380]4x6-Inch X 14-FT | 45.000]
| | EACH | -
|634.0616 Posts Wood |
1390]4x6-Inch X 16-FT | 43.000]
| | EACH | -
|634.0618 Posts Wood |
1400]4x6-Inch X 18-FT | 1.000]
| | EACH | -
|634.0808 Posts Tubular |
1410]Steel 2x2-Inch X 8-FT | 20.000]
| | EACH | -
|637.2210 Signs Type 11 |
1420|Reflective H | 790.220]
| ISF | -
|637.2230 Signs Type 11 |
1430|Reflective F | 29.000]
| ISF | -
|638.2102 Moving Signs |
1440 Type 11 | 10.000]
| | EACH | -
|638.2602 Removing Sighs |
1450 Type 11 | 40.000]
| | EACH | -
|638.3000 Removing Small |
1460]Sign Supports | 57.000]
| | EACH | -
|642.5201 Field Office |
1470 Type C | 1.000]
|



Wisconsin Department of Transportation PAGE: 15
DATE: 11/05/15
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20160112007 7570-02-77 WISC 2016018
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY  |--——————————- l-----——-——--
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|643.0200 Traffic Control | |
1480]Surveillance and | 240.000] |
|[Maintenance (project) O1.|DAY | |
| 7570-0277 | | | -
|643.0300 Traffic Control | |
1490|Drums | 58,494.000] |
| | DAY | | -
|643.0410 Traffic Control | |
1500|Barricades Type 11 | 582.000] |
| | DAY | | -
|643.0420 Traffic Control | |
1510|Barricades Type 111 | 9,114.000] |
| | DAY | | -
|643.0705 Traffic Control | |
1520|Warning Lights Type A | 10,436.000] |
| | DAY | | -
|643.0715 Traffic Control | |
1530|Warning Lights Type C | 5,471.000] |
| | DAY | | -
|643.0800 Traffic Control | |
1540]Arrow Boards | 223.000] |
| | DAY | | -
|643.0900 Traffic Control | |
1550]Signs | 12,503.000] |
| | DAY | | -
|643.0910 Traffic Control | |
1560]Covering Signs Type 1 | 1.000] |
| | EACH | | -
|643.0920 Traffic Control | |
1570]Covering Signs Type 11 | 35.000] |
| | EACH | | -
|643.1000 Traffic Control | |
1580]Signs Fixed Message | 42 .000] |
|



Wisconsin Department of Transportation PAGE: 16
DATE: 11/05/15
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20160112007 7570-02-77 WISC 2016018
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY |-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|643.1050 Traffic Control |
1590]Signs PCMS | 42 .000]
| | DAY | -
|643.2000 Traffic Control |
1600|Detour (project) O01. | 1.000]
| 7570-02-77 | EACH | -
|643.3000 Traffic Control |
1610|Detour Signs | 21,338.000]
| | DAY | -
|645.0105 Geotextile |
1620|Fabric Type C | 1,270.000]
| ISy | -
|645.0111 Geotextile |
1630|Fabric Type DF Schedule | 11,904 .000]
1A ISy | -
|645.0120 Geotextile |
1640|Fabric Type HR | 4,884 .000]
| ISY | -
|646.0106 Pavement |
1650 Marking Epoxy 4-Inch | 75,504 .000]
|LF | -
|646.0126 Pavement |
1660 Marking Epoxy 8-Inch | 9,634.000]
|LF | -
| 646.0406 Pavement |
1670|Marking Same Day Epoxy | 3,223.000]
|4-1Inch |LF | -
| 6460600 Removing |
1680 Pavement Markings | 151,806.000]
| |LF | -
|647.0166 Pavement |
1690|Marking Arrows Epoxy | 38.000]
|

IType 2



Wisconsin Department of Transportation PAGE: 17
DATE: 11/05/15
SCHEDULE OF ITEMS REVISED:
CONTRACT: PROJECT(S): FEDERAL ID(S):
20160112007 7570-02-77 WISC 2016018
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY |-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|647.0356 Pavement |
1700 |Marking Words Epoxy | 19.000]
| | EACH | -
|647.0456 Pavement |
1710|Marking Curb Epoxy | 150.000]
| ILF | -
|647.0566 Pavement |
1720|Marking Stop Line Epoxy | 31.000]
|18-1Inch |LF | -
|647.0606 Pavement |
1730|Marking Island Nose | 15.000]
| Epoxy | EACH | -
|647.0766 Pavement |
1740 Marking Crosswalk Epoxy | 187.000]
|6-1nch |ILF | -
|649.0100 Temporary |
1750 Pavement Marking 4-Inch | 136,058.000]
| ILF | -
|649.0400 Temporary |
1760]Pavement Marking | 26,003.000]
|Removable Tape 4-Inch ILF | .
|650.4000 Construction |
1770]Staking Storm Sewer | 73.000]
| | EACH | -
| 650.4500 Construction |
1780|Staking Subgrade | 44 ,566.000]
| ILF | -
| 650.5000 Construction |
1790]Staking Base | 9,791.000]
| ILF | -
| 650.5500 Construction |
1800]Staking Curb Gutter and | 1,578.000]
|Curb & Gutter |LF | -
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| 650.6000 Construction

1810|Staking Pipe Culverts

1820|Staking Structure Layout

| 650.6500 Construction

| (structure) O1.
|B-32-0041

1830]Staking Structure Layout

| 650.6500 Construction

| (structure) 02.
|B-32-0154

| 650.7000 Construction

1840|Staking Concrete

| Pavement

|650.9910 Construction

1850]Staking Supplemental

|Control (project) 01
| 7570-02-77

|]650.9920 Construction

1860]Staking Slope Stakes

|661.0200 Temporary

1870 Traffic Signals for

| Intersections (locati
|01. IH 90 EB OFF RAMP
JAND NESHONOC RD.

|
|
on) |
|
|

| 715.0415 Incentive

1900]Strength Concrete

| Pavement
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| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 715.0502 Incentive | | |
1910]Strength Concrete | 8,120.000] 1.00000] 8120.00
| Structures |DOL | |
]999.1000.S Seismograph |
1920] | LUMP | LUMP |
| I | |
]999.1500.S Crack and | | |
1930 Damage Survey | LUMP | LUMP |
| | | |
|]ASP.1TOA On-the-Job | | |
1940|Training Apprentice at | 2,100.000] 5.00000] 10500.00
| $5.00/HR |HRS | |
|ASP.1TOG On-the-Job | | |
1950 Training Graduate at $5. | 6,480.000] 5.00000] 32400.00
|00/HR |HRS | |
|SPV.0060 Special O01. | | |
1960 SPECIAL STONE DITCH | 23.000] |
| CHECKS |EACH | |
|SPV.0060 Special 02. | | |
1970 TEMPORARY SEDIMENT TRAP | 12.000] |
| | EACH | |
|SPV.0060 Special 03. | | |
1980 CLEANING SEDIMENT TRAP | 24.000] |
| | EACH | |
|SPV.0060 Special 04. | | |
1990|COVER PLATES TEMPORARY | 12.000] |
| | EACH | |
|SPV.0090 Special O01. | | |
2000|CEDAR SPLIT-RAIL FENCE | 30.000] |
| ILF | |

|SPV.0090 Special 02. |
2010|DIVERSION CHANNEL | 240.000] |
|
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| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|SPV.0105 Special O01. | | |
2020 CONCRETE PAVEMENT JOINT  |LUMP | LUMP |
| LAYOUT | | | -
|SPV.0180 Special O01. | | |
2030|REMOVING POLYMER OVERLAY | 65.000] |
| ISY | | -
|SPV.0180 Special 02. | | |
2040|SINGLE LIFT POLYMER | 840.000] |
| OVERLAY ISy | | -
|
| SECTION 0001 TOTAL | -
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