
HIGHWAY WORK PROPOSAL Proposal Number:    3 7  
Wisconsin Department of Transportation 
DT1502     10/2010  s.66.29(7) Wis. Stats. 

COUNTY STATE PROJECT ID FEDERAL PROJECT ID PROJECT DESCRIPTION HIGHWAY 
     
Pierce 1530-02-62       V Ellsworth, Main Street 

Beulah St. to North Junction 
USH 63 

USH 10 

     
Pierce 1530-02-72 WISC 2016 496 V Ellsworth, Main Street 

Piety Street Intersection 
USH 10 

     
                              
     
                              
     
 

 
 

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with 
the advertised request for proposals.  The bidder is to furnish and deliver all materials, and to perform all work for the 
improvement of the designated project in the time specified, in accordance with the appended Proposal Requirements 
and Conditions. 
Proposal Guaranty Required, $ 40,000.00 
Payable to:  Wisconsin Department of Transportation 

Attach Proposal Guaranty on back of this PAGE. 

Bid Submittal Due 
Date:  December 13, 2016 
Time (Local Time): 9:00 AM 

Firm Name, Address, City, State, Zip Code 

SAMPLE 
NOT FOR BIDDING PURPOSES Contract Completion Time 

Forty (40) Working Days 
Assigned Disadvantaged Business Enterprise Goal 

  % This contract is exempt from federal oversight. 
This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined and 
carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before submitting this proposal 
or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any agreement, participated in any 
collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this proposal bid. 
 
Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet. 

Subscribed and sworn to before me this date                         
 
 

(Signature, Notary Public, State of Wisconsin) 
 

(Print or Type Name, Notary Public, State Wisconsin) 

 
(Date Commission Expires) 

Notary Seal 

For Department Use Only 
Type of Work 

Removing asphaltic surface milling, HMA pavement, base aggregate dense, concrete curb and gutter, concrete sidewalk, guardrail, 
storm sewer, retaining walls, signing, pavement marking. 
Notice of Award Dated Date Guaranty Returned 

 

 
(Bidder Signature) 

 
(Print or Type Bidder Name) 

 
(Bidder Title) 

ditfnj
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 PLEASE ATTACH 
 PROPOSAL GUARANTY HERE 
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Effective with November 2007 Letting 
 
 PROPOSAL REQUIREMENTS AND CONDITIONS 
 
The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 
 
If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 
 
The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 
 
The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 
 
The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 
 
The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 
 
The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted.  
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 
 
The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



 

Effective with August 2015 Letting 
BID 

PREPARATION 
 

Preparing the Proposal Schedule of Items 
A General 

(1)    Obtain bidding proposals as specified in section 102 of the standard specifications prior 
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals 
using one of the following methods: 

1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2)    Bids submitted on a printout with accompanying diskette or CD ROM or paper bids 
submitted under a waiver of the electronic submittal requirements govern over bids 
submitted on the internet. 

(3)    The department will provide bidding information through the department’s web site at:   
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 P.M. 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 P.M. local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressΤΜ on-line bidding exchange at  http://www.bidx.com/ 
after 5:00 P.M. local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4)     Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by 
following the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can 
demonstrate that those failures were beyond their control. 
 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 
 
or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, Room 601, 4802 Sheboygan Avenue, Madison, WI, during regular business 
hours. 
 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the 
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

  

http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 

B Submitting Electronic Bids 

B.1 On the Internet 

(1)    Do the following before submitting the bid: 

1. Have a properly executed annual bid bond on file with the department. 

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will 
constitute the bidder's signature for proper execution of the bidding proposal. 

(2)    In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 
1. Download the latest schedule of items reflecting all addenda from the Bid Express� web site. 

2. Use ExpediteΤΜ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteΤΜ software and the Bid  
ExpressΤΜ web site. Do not submit a bid on a printout with accompanying diskette or 
CD ROM or a paper bid.  If the bidder does submit a bid on a printout with accompanying 
diskette or a paper bid in addition to the internet submittal, the department will disregard 
the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the 
standard specifications. 

(3)    The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressΤΜ web 

site reflecting the latest addenda posted on the department’s web site at:  
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite ΤΜ software to prepare and print the schedule of items. Provide a valid 
amount for all price fields. Follow instructions and review the help screens provided on the 
Bid ExpressΤΜ web site to assure that the schedule of items is prepared properly. 

(2)     Staple an 8 1/2 by 11 inch printout of the ExpediteΤΜ generated schedule of items to 
the other proposal documents submitted to the department as a part of the bidder's 
sealed bid. As a separate submittal not in the sealed bid envelop but due at the same 
time and place as the sealed bid, also provide the ExpediteΤΜ generated schedule 
of items on a 3 1/2 inch computer diskette or CD ROM. Label each diskette or CD 
ROM with the bidder's name, the 4 character department-assigned bidder identification 
code from the top of the bidding proposal, and a list of the proposal numbers included 
on that diskette or CD ROM as indicated in the following example: 

Bidder 

Name 

BN00 

Proposals: 1, 12, 14, & 22 
 
 

(3)    If bidding on more than one proposal in the letting, the bidder may include all proposals 
for that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4)     The bidder-submitted printout of the ExpediteΤΜ generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of 
the standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If 
there is a discrepancy between the printout and the diskette or CD ROM, the 
department will analyze the bid using the printout information. 

http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 

(5)    In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The check code printed on the bottom of the printout of the ExpediteΤΜ generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the ExpediteΤΜ generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 

(1)    The bidder may request a waiver of the electronic submittal requirements. Submit a 
written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM. Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 4 
individual proposals in a calendar year. The department may allow additional waivers for 
equipment malfunctions. 

(2)    Submit a schedule of items on paper conforming to section 102 of the standard 
specifications. The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3)    In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4)    In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 

 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 
 
Proposal Number 
      

Project Number 
      

Letting Date 
      

Name of Principal 
      
Name of Surety 
      

State in Which Surety is Organized 
      

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.  
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 
 

PRINCIPAL 
      
(Company Name)     (Affix Corporate Seal) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 

 
NOTARY FOR PRINCIPAL 

 

(Date) 
 
 
State of Wisconsin ) 
 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 

 
Notary Seal 

 

 
 
 
 
 
 
 
 
 
 
 
      
(Name of Surety)     (Affix Seal) 
 
(Signature of Attorney-in-Fact) 
 
 

 
NOTARY FOR SURETY 

 
(Date) 

 
 
State of Wisconsin ) 
 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 
 

Notary Seal 
 

 
IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond. 



 



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 
 
 
Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 
Wisconsin Department of Transportation 

 
 
This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 
 
This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 
 
Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 

give thirty (30) days written notice to the certificate holder indicated above. 
 
 
 
 
 
 
  

(Signature of Authorized Contractor Representative) (Date) 
 



 



March 2010 
 

LIST OF SUBCONTRACTORS 
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

 
No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 
 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 
 
 
 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
 RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 
 
Instructions for Certification 
 
1. By signing and submitting this proposal, the prospective contractor is providing the 

certification set out below. 
  
2. The inability of a person to provide the certification required below will not necessarily 

result in denial of participation in this covered transaction.  The prospective contractor shall 
submit an explanation of why it cannot provide the certification set out below.  The 
certification or explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction.  However, failure of the 
prospective contractor to furnish a certification or an explanation shall disqualify such 
person from participation in this transaction. 

 
3. The certification in this clause is a material representation of fact upon which reliance was 

placed when the department determined to enter into this transaction.  If it is later 
determined that the contractor knowingly rendered an erroneous certification in addition to 
other remedies available to the Federal Government the department may terminate this 
transaction for cause or default. 

 
4. The prospective contractor shall provide immediate written notice to the department to 

whom this proposal is submitted if at any time the prospective contractor learns that its 
certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances. 

 
5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 

transaction," "participant," "person," "primary covered transaction," "principal," "proposal," 
and "voluntarily excluded," as used in this clause, have the meanings set out in the 
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You 
may contact the department to which this proposal is being submitted for assistance in 
obtaining a copy of those regulations. 

 
6.  The prospective contractor agrees by submitting this proposal that, should this contract be 

entered into, it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by the department entering into 
this transaction. 

 
7. The prospective contractor further agrees by submitting this proposal that it will include the 

clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without 
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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Special Provisions 
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STSP’S Revised June 7, 2016 
 

SPECIAL PROVISIONS 
 

1. General. 

Perform the work under this construction contract for Project 1530-02-62, V Ellsworth, 
Main Street, Beulah St to North Junction USH 63, USH 10, Pierce County, Wisconsin and 
Project 1530-02-72, V Ellsworth, Main Street, Piety Street Intersection, USH 10, Pierce 
County, Wisconsin as the plans show and execute the work as specified in the State of 
Wisconsin, Department of Transportation, Standard Specifications for Highway and 
Structure Construction, 2017 Edition, as published by the department, and these special 
provisions. 
 
If all or a portion of the plans and special provisions are developed in the SI metric system 
and the schedule of prices is developed in the US standard measure system, the department 
will pay for the work as bid in the US standard system. 
100-005 (20160607) 

2. Scope of Work. 

The work under this contract shall consist of removing asphaltic surface milling, HMA 
pavement, base aggregate dense, concrete curb and gutter, concrete sidewalk, guardrail, 
storm sewer, retaining walls, signing, pavement marking, and all incidental items necessary 
to complete the work as shown on the plans and included in the proposal and contract.104-
005 (20090901) 

3. Prosecution and Progress. 

Begin work within ten calendar days after the engineer issues a written notice to do so. 
 
Provide the time frame for construction of the project within the 2017 construction season 
to the engineer in writing within a month after executing the contract but at least 14 calendar 
days before the preconstruction conference. Assure that the time frame is consistent with the 
contract completion time. Upon approval, the engineer will issue the notice to proceed 
within ten calendar days before the beginning of the approved time frame. 
 
To revise the time frame, submit a written request to the engineer at least two weeks before 
the beginning of the intended time frame. The engineer will approve or deny that request 
based on the conditions cited in the request and its effect on the department’s scheduled 
resources. 
 
Piety Street Intersection 
Do not perform any work on the Piety Street intersection prior to June 12, 2017 or after 
September 1, 2017. 
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Removal and Reinstallation of Guardrail 
At Isabelle Creek, install each new guardrail run within the same calendar week of removal 
of that individual guardrail run. For purposes of this project, there are three individual 
guardrail runs. 
 
Construction Staging  
The proposed construction staging for Piety Street is shown in the plans. The contractor may 
submit any proposed changes to the construction staging to the engineer for consideration. 
Review does not constitute approval. 

· Stage 1 – close the outside shoulder of USH 10 and South Piety Street. Complete all 
work south of USH 10. 

· Stage 2 – close the outside shoulder of USH 10 and North Piety Street. Construct 
curb ramps. Coordinate the Piety Street curb ramp replacements with the curb ramp 
replacements along USH 10 between Beulah Street and Beebe Street to maintain 
pedestrian access according to the article for Traffic. 

 
For work on USH 10 between Beulah Street and USH 63, complete work operations under 
flagging conditions. Shape aggregate shoulder material to match the final surface prior to 
opening the lane closures each day. Complete the guardrail work at Isabelle Creek on the 
right side of USH 10 prior to completing the guardrail work on the left side of USH 10 to 
maximize available lane widths. 
 
On USH 10 and USH 63, place the HMA pavement lower and upper layers on any milled 
surface within the same working day unless otherwise allowed by the engineer. Use of the 
12:1 tapers to protect joint drop offs, manholes, and water valves shall be approved by the 
engineer and are part of the contractor’s work operations, if used. Any taper used shall be 
removed to a vertical joint prior to paving the adjacent or upper layer of pavement. No 
additional payment will be made for placement and removal of tapered joints. 
 
Lane Closure Restrictions 
During non-working hours, clear the USH 10 and USH 63 traveled way and shoulders of 
equipment, barricades, signs, lights, or any other materials that may impede the free flow of 
one lane of traffic in each direction.  
 
Single-lane closures will be limited to areas of actual construction operations and as follows: 

· Lane closures that extend west of Piety Street during work operations will be limited 
to 400-feet 

· Lane closures that extend east of Piety Street during work operations will be limited 
to 3,000-feet 

 
Do not implement single lane closures that extend west of Piety Street between the peak 
hours of 4:00 PM and 6:00 PM every day. Lane closures are allowed in all other off-peak 
hours unless otherwise directed by the engineer.  
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Shoulder closures are allowed to complete curb ramp and sidewalk work beyond the full 
lane closure areas where traffic is flagged to a one lane conditions as long as two lanes of 
traffic can bypass the shoulder closure area. 

4. Traffic. 

Wisconsin Lane Closure System Advance Notification 
Provide the following advance notification to the engineer for incorporation into the 
Wisconsin Lane Closure System (LCS).  
 

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION 

Closure type with height, weight, or width 
restrictions (available width, all lanes in one 

direction < 16’) 
MINIMUM NOTIFICATION 

Lane and shoulder closures 7 calendar days 
Full roadway closures 7 calendar days 
Ramp closures 7 calendar days 
Full ramp closures 7 calendar days 
Detours 7 calendar days 

 
Closure type without height, weight, or width 
restrictions (available width, all lanes in one 

direction >16’) 
MINIMUM NOTIFICATION 

Lane and shoulder closures 3 business days 
System and service ramp closures 3 business days 
Modifying all closure types 3 business days 

 
Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly 
project meetings in order to manage closures nearing their completion date.  
108-057 (20160607) 
 
USH 10 and USH 63 Traffic 
Maintain at least one lane of traffic with a minimum clear width of 16-feet on USH 10 and 
USH 63 at all times except during paving and guardrail work at Isabelle Creek when a 
reduced clear width of 15-feet will be allowed.  
 
Control and reduce traffic to one lane with the use of flagging operations. Additional flag 
persons may be required during paving operations through the USH 10 and USH 63 
intersection to safely control traffic. 
 
During non-working hours, maintain one traffic lane in each direction. Shoulder closures 
may remain in areas of curb ramp and guardrail work. 
 
Shoulder closures on both sides of USH 10 will not be allowed at the same time. 
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Maintain centerline pavement markings on USH 10 and USH 63 during non-working hours.  
 
Portable Changeable Message Signs – Installation and Maintenance  
Install PCMS approaching the USH 10 project as shown in the plans seven days prior to the 
beginning of project work.  
 
Portable Changeable Message Signs – Message Prior Approval 
Coordinate with the engineer three business days prior to deploying or changing a message 
on a PCMS to obtain approval of the proposed message. The engineer will review the 
proposed message and either approve the message or make necessary changes. 
 
Clear Zone  
Do not park or store equipment, vehicles, or construction materials within 10-feet of the edge 
of the traffic lane of any roadway during non-working hours. Do not leave unprotected slopes 
steeper than 3:1 or any drop offs at the edge of the traveled way greater than 2-inches within 
the clear zone during non-working hours.  
 
A shoulder closure with maximum 2.5:1 slopes will be allowed at Isabelle Creek during the 
calendar week that each run of guardrail is being replaced over the existing box culvert. 
 
Local and Emergency Access  
Maintain local and emergency traffic on all roadways at all times.  
 
Maintain access to all side roads at all times except where full closure of Piety Street will 
be allowed. During USH 10 paving operations, do not close adjacent side roads at the 
same time to allow for local traffic circulation. 
 
Maintain access to all business, private and field entrances on a minimum of a base aggregate 
surface at all times at the end of each working day.  
 
Notify the property owners of the anticipated construction schedule of any driveways at least 
seven calendar days prior to reconstruction of driveways. Coordinate daily access with the 
property owner or business during all work operations. 
 
Parking 
During mill and overlay operations, the contractor shall restrict public parking between 
Beebe Street and Morse Street where existing parking is allowed. Signing is provided in the 
plans. Use of parking lanes for parking contractor work vehicles and equipment not being 
used in the work operations will not be allowed. 
 
Pedestrian Access 
Maintain pedestrian access on and along existing sidewalk routes at all times by staging 
construction of the ramps along USH 10 and by use of temporary curb ramps and other 
pertinent items to manage pedestrians. Reopen the pedestrian crossings to pedestrian traffic 
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when the curb ramps are completed. Maintain temporary painted crosswalks on milled 
pavements across USH 10. 
 
Maintain temporary ADA compliant routes according to the items provided in the contract. 
 
An anticipated staging plan is outlined below to maintain pedestrian traffic. The staging plan 
may be modified if approved by the engineer.  
 
Coordinate construction staging of curb ramps between Piety Street and Beebe Street with 
each other.  

· Construct curb ramps on the south side of USH 10 at Piety Street and Beulah Street; 
Maintain pedestrians as shown on the plans for ID 1530-02-72. Maintain a north-
south crossing of USH 10 at Beulah Street within the driveway opening. Mark and 
sign a temporary crosswalk of USH 10 on the east side of Beulah Street. All other 
curb ramps and crossings are open between Bay Street and Beebe Street. 

· After construction of the southwest Beulah Street curb ramp, construct the ramps on 
the south side USH 10 at Beebe Street. This is the end of the sidewalk system and a 
pedestrian crossing of USH 10 shall be made available at Beulah Street. 

· After construction of the curb ramps on the south side USH 10 at Beebe Street, 
construct the north side ramp at Beebe Street. Utilize a temporary ramp on the north 
side of USH 10 within the parking lane and provide a temporary crossing on the east 
side of Beebe Street. Utilize the existing marked crosswalk at this location. A 
pedestrian crossing of USH 10 shall be available at Beulah Street.  

· Construct the remaining two curb ramps at the shopping mall entrance (Station 
645+00 and Station 645+60) on the south side of USH 10. A pedestrian crossing of 
USH 10 shall be available at Beulah Street and Beebe Street. 

· Upon completion of South Piety Street, construct the ramps at North Piety Street. A 
pedestrian crossing of USH 10 shall be available at Bay Street and Beulah Street. 

· Upon completion of the curb ramps on North Piety Street, construct the north curb 
ramps on Beulah Street. A pedestrian crossing of USH 10 shall be available at Piety 
Street and Beebe Street. 

 
During curb ramp reconstruction at Wall Street and Terrace Avenue, utilize a temporary 
diversion with temporary curb ramps and temporary pedestrian safety fence within the 
shoulders to allow for pedestrians to bypass the proposed curb ramp work areas.  
 
Coordinate construction staging of curb ramps between Crosscut Avenue and Broadway 
Street with each other. 

· At North Crosscut Avenue, this is the end of the sidewalk system and the sidewalk 
will be closed at the curb ramp. Maintain USH 10 sidewalk between this closure and 
Broadway Avenue. 

· During curb ramp reconstruction at the unnamed alley near Station 670+50, utilize 
a temporary diversion with temporary curb ramps and temporary pedestrian safety 
fence within the shoulders to allow for pedestrians to bypass the proposed curb ramp 
work areas.  
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· During construction of the curb ramp on the northwest corner of Broadway Street, 
utilize a temporary diversion with temporary curb ramps and temporary pedestrian 
safety fence within the shoulders to allow for pedestrians to bypass the proposed 
curb ramp work area. Maintain a crossing of Broadway Street to the northeast curb 
ramp. 

· During construction of the ramp on the northeast corner of Broadway Street, use a 
temporary curb ramp to allow pedestrians to cross to the ramp on northwest corner 
of the intersection across Broadway Street. 

5. Holiday Work Restrictions. 

Do not perform work on, nor haul materials of any kind along or across any portion of the 
highway carrying USH 10 or USH 63 traffic, and entirely clear the traveled way and 
shoulders of such portions of the highway of equipment, barricades, signs, lights, and any 
other material that might impede the free flow of traffic during the following holiday 
periods: 
 

· From noon Friday, May 26, 2017 to 6:00 AM Tuesday, May 30, 2017 for Memorial 
Day; 

· From noon Thursday, June 22, 2017 to 6:00 AM Monday, June 26, 2017 for the 
Ellsworth Cheese Curd Festival; 

· From noon Friday, June 30, 2017 to 6:00 AM Wednesday, July 5, 2017 for 
Independence Day; 

· From noon Thursday, August 10, 2017 to 6:00 AM Monday, August 14, 2017 for 
the Pierce County Fair; 

· From noon Friday, September 1, 2017 to 6:00 AM Tuesday, September 5, 2017 for 
Labor Day. 

107-005 (20050502) 

6. Utilities. 

This contract comes under the provision of Administrative Rule Trans 220. 
107-065 (20080501) 
 
Some of the utility work described below is dependent on prior work being performed by 
the contractor at a specific site. In such situations, provide the engineer and the affected 
utility a good faith notice of when the utility is to start work at the site. Provide this notice 
14 to 16 calendar days in advance of when the prior work will be completed and the site will 
be available to the utility. Follow up with a confirmation notice to the engineer and the utility 
not less than 3 working days before the site will be ready for the utility to begin its work. 
 
Project 1530-02-62 
 
AT&T Wisconsin (communications) has underground communication facilities 
throughout the project limits with service crossings throughout.  
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Concurrent with grading operations, AT&T Wisconsin plans to adjust two pedestals and 
underground communication cable at Station 695+67, LT and RT to the match the proposed 
grades and driveway culvert grading. Work is anticipated to take one working day. 
 
Village of Ellsworth (sewer) has underground sanitary sewer facilities throughout the 
project limits with service crossings throughout.  
 
Village of Ellsworth will adjust their sanitary manholes during construction. The 
adjustments will be completed after milling operations and during final paving operations. 
Adjustments are anticipated to take up to five working days. Sanitary manhole adjustments 
are anticipated at the following locations:  
 

· Station 644+90, RT 
· Station 648+45, LT 
· Station 633+40, LT 
· Station 656+25, RT 
· Station 662+20, LT 
· Station 669+10, RT 
· Station 672+35, LT 
· Station 687+55, RT 
· Station 694+10, RT 
· Station 694+30, RT 

 
Village of Ellsworth (water) has underground water main facilities throughout the project 
limits with service crossings throughout.  
 
Village of Ellsworth will adjust their water valves during construction. The adjustments will 
be completed after milling operations and during final paving operations. Adjustments are 
anticipated to take up to two working days. Water valve adjustments are anticipated at the 
following locations:  
 

· Station 640+22, LT 
· Station 642+01, LT 
· Station 645+05, LT 
· Station 653+30, LT 
· Station 653+60, LT 
· Station 661+07, LT 
· Station 661+11, LT 
· Station 669+17, RT 
· Station 672+40, RT 
· Station 680+50, LT 
· Station 694+04, RT 
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Midcontinent Communications (communications) has overhead and underground 
communication facilities along USH 10 between Morse Street and CTH C. Overhead 
facilities are underbuilt on Xcel Energy poles. 
 
Midcontinent Communications plans to relocate one pole near Station 699+10, LT with Xcel 
Energy prior to construction. Work was completed in May 2016. 
 
Midcontinent Communications plans to remove an unused service line to the pole near 
Station 697+43, RT prior to construction. Work is planned prior to Xcel Energy pole 
relocation in October 2016 and is anticipated to take one working day. 
 
We Energies (gas) has underground gas main facilities along the left and right sides of 
USH 10 and service crossings throughout the project area. No conflicts are anticipated. 
 
During construction, We Energies will be on site during excavation at the driveway and 
culvert replacement at Station 651+55, RT. Provide a notification to We Energies no less 
than 48 hours in advance of the excavation work. 
 
Xcel Energy (electric distribution) has overhead electric facilities throughout the project 
limits with overhead and underground service crossings throughout.  
 
Xcel Energy plans to relocate the pole and guy anchor near Station 669+10, LT prior to 
construction to a location approximately a 33-feet left of the centerline outside of the 
sidewalk area. Work was completed in May 2016. 
 
Xcel Energy plans to relocate the pole and underground electric service near Station 697+43, 
RT prior to construction. Xcel Energy anticipates relocating the pole to approximately 
Station 697+38, 33-feet RT. Work is planned for October 2016 and is anticipated to take 
one working day. 
 
The following utility owners have facilities within the project area; however no adjustments 
are anticipated: 

· Bevcomm (communications) 
· Pierce Pepin Cooperative Services (electric) 
· Xcel Energy (electric transmission) 

 
Project 1530-02-72 
 
AT&T Wisconsin (communications) has underground communication lines along the east 
side of Piety Street crossing USH 10.  
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AT&T Wisconsin plans to adjust the underground communication facility near the light pole 
and inlet installations from approximately Station 637+23 to Station 637+38, RT during 
construction. Work is anticipated to take one working day.  
 
Midcontinent Communications (communications) has overhead communication 
facilities along USH 10 and North Piety Street. Overhead facilities are underbuilt on Xcel 
Energy poles. 
 
Midcontinent Communications plans to relocate on the poles near Station 636+80, RT and 
Station 639+80, LT with Xcel Energy prior to construction. Work is planned in October 
2016 and is anticipated to take three working days. 
 
Xcel Energy (electric distribution) has overhead electric lines crossing USH 10 on the 
west side of Piety Street and on the south side of USH 10 at Piety Street.  
 
Xcel Energy plans to relocate their poles at approximately Station 636+80, RT and Station 
639+80, LT prior to construction. Xcel Energy plans to remove the existing poles and plans 
to install new poles and guy anchors at the following locations: 

· Station 636+25, 34-feet RT – new pole and guy anchor behind existing retaining 
wall and underground electrical service will be reconnected. 

· Station 636+80; 35-feet LT – new pole outside of proposed sidewalk replacement 
area. 

· Station 9+25; 29-feet LT – new pole and guy anchor approximately 1-foot in front 
of new retaining wall and in the concrete sidewalk. 

 
Work is planned for October 2016 and is anticipated to take three working days. 
 
During construction, the guy anchor for the proposed pole at Station 9+25, LT will require 
adjustment during final grading for the sidewalk and retaining wall. Any adjustments of the 
guy anchor are anticipated to take up to one working day. Coordinate an initial work plan in 
this area at the pre-construction meeting.  
 
We Energies (gas) has underground gas located on the left side of Piety Street crossing 
USH 10 and on the left side of USH 10 at the Piety Street intersection.  
 
We Energies plans to relocate their underground gas main on the west side of Piety Street 
during construction. The gas main is proposed to be relocated to approximately 26-feet LT.  
 
We Energies plans to relocate their underground gas main on the north side of USH 10 
between Piety Street and Beulah Street during construction. The gas main is proposed to be 
relocated to approximately 32-feet to 38-feet LT  
 
Work is planned to begin on June 12, 2017 and is anticipated to take 10 working days. 
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The following utility owners have facilities within the project area; however no adjustments 
are anticipated: 

· Village of Ellsworth (sewer) 
· Village of Ellsworth (water) 

7. Notice to Contractor, County Surveyor. 

Prior to disturbance of the section corner of Station 644+88, notify the Pierce County 
Surveyor. The County Surveyor will tie off the section corner prior to pavement milling 
operations. Coordinate requirements for working around the monument with the County 
Surveyor at the preconstruction meeting. 
 
Upon completion of paving operations, the County Surveyor will reset the monument nail 
within the pavement. 
 
Provide a notice of at least two weeks to the County Surveyor before the monument is 
disturbed. Provide flagging operations during survey work by the County Surveyor. 
 
Contact information for the County Surveyor, James "Louie" Filkins is 414 W. Main Street, 
PO Box 647, Ellsworth, WI 54011, (715) 273-6746. 

8. Construction Over or Adjacent to Navigable Waters. 

Add the following to standard spec 107.19: 
 
The Isabelle Creek is classified as a navigable waterway. 
107-060 (20150630) 

9. Notice to Contractor – Contamination Beyond Construction Limits. 

Others have completed testing for soil and ground water contamination for locations within 
this project where excavation is required. Testing indicated that petroleum-contaminated 
soil is present at the following site(s): 

1. Station 638+00 to Station 642+00 from 10 feet LT of centerline to 90 feet LT of 
centerline. 

2. Station 772+75 to Station 673+50 from 0 feet LT of centerline to 50 feet LT of 
centerline. 

 
The contaminated soils at the above sites are expected to be beyond the excavation limits 
necessary to complete the work under this project. Control construction operations at these 
locations to ensure that they do not extend beyond the excavation limits indicated in the 
plans. If contaminated soils are encountered at these sites or elsewhere on the project during 
excavation, terminate excavation in the area and notify the engineer. 
 
The Hazardous Materials Report is available from the department. 
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10. Erosion Control. 

Add the following to standard spec 107.20: 
 
Perform construction operations in a timely and diligent manner, continuing all construction 
operations methodically from the initial topsoil stripping operation through the subsequent 
grading and finishing to minimize the period of exposure to erosion. 
 
Replace topsoil on disturbed areas at the Isabelle Creek guardrail and terminals immediately 
after grading is completed within those areas. Complete finishing operations, which includes 
seed, fertilizer, mulch and any other permanent erosion control measures required, within seven 
calendar days after the placement of topsoil. 

11. Coordination with Businesses and Residents. 

The contractor shall arrange and conduct a meeting between the contractor, the department, 
affected residents, local officials and business people to discuss the project schedule of 
operations including vehicular and pedestrian access during construction operations. Hold 
the first meeting at least one week prior to the start of work under this contract and hold two 
meetings per month thereafter. The contractor shall arrange for a suitable location for the 
meeting(s) that provides reasonable accommodation for public involvement. The 
department will prepare and coordinate publication of the meeting notices and mailings for 
the meeting(s). The contractor shall schedule the meeting(s) with at least two weeks’ prior 
notice to the engineer to allow for these notifications.  
108-060 (20141107) 

12. Removing Concrete Surface Partial Depth, Item 204.0109.S. 

A  Description 
This special provision describes removing a portion of the concrete surfaces as shown on 
the plans according to standard spec 204, and as hereinafter provided. 
 
B  (Vacant) 
 
C  Construction 
C.1  Equipment 
Use a machine that provides a surface finish acceptable to the engineer. Shroud the machine 
to prevent discharge of any loosened material into adjacent work areas or live traffic lanes. 
 
Use a machine that is equipped with electronic devices that provide accurate depth, grade 
and slope control, and acceptable dust control system. 
 
C.2  Methods 
Remove existing concrete to the depths as shown on the plan by grinding, planing, chipping, 
sawing, milling, or by using other methods approved by the engineer. 
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Perform the removal operation in such a manner as to preclude damage to the remaining 
pavement and results in a reasonable uniform plane surface free of excessive large 
scarification marks and having a uniform transverse slope. 
 
The sequence of removal operations shall be such that no exposed longitudinal joints 
2 inches or more in depth remain during non-working hours. Windrowing or storing of the 
removed material on the roadway will only be permitted in conjunction with a continuous 
removal and pick-up operation. During non-working hours, clear the roadway of all 
materials and equipment. 
 
The removed pavement shall become the property of the contractor. Properly dispose of it 
according to standard spec 204.3.1.3. 
 
D  Measurement 
The department will measure Removing Concrete Surface Partial Depth in area by the 
square foot of surface area, removed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
204.0109.S Removing Concrete Surface Partial Depth SF 
 
Payment is in full compensation for removing the concrete; and for disposing of materials.  
204-041 (20080902) 

13. Removing Retaining Walls, Item 204.9105.S.01. 

A  Description 
This special provision describes partially removing existing Retaining Walls according to 
the pertinent provisions of standard spec 204 and as hereinafter provided. 
 
B  (Vacant) 
 
C  Construction 
Carefully remove blocks adjacent to the portions of the retaining walls to remain. Any work 
to tie the new retaining walls to the existing retaining walls is incidental the proposed 
retaining wall work provided under the pertinent items in this contract. 
 
D  Measurement 
The department will measure Removing Retaining Walls as a lump sum unit of work, 
acceptably completed. 
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E  Payment 
Add the following to standard spec 204.5: 
 
ITEM NUMBER DESCRIPTION UNIT 
204.9105.S.01 Removing Retaining Walls LS 
 
204-025 (20150630) 

14. QMP Base Aggregate. 

A  Description 
A.1  General 
(1) This special provision describes contractor quality control (QC) sampling and testing for 

base aggregates, documenting those test results, and documenting related production and 
placement process changes. This special provision also describes department quality 
verification (QV), independent assurance (IA), and dispute resolution.  

 
(2) Conform to standard spec 301, standard spec 305, and standard spec 310 as modified 

here in this special provision. Apply this special provision to material placed under all 
of the Base Aggregate Dense and Base Aggregate Open Graded bid items, except do not 
apply this special provision to material classified as reclaimed asphaltic pavement placed 
under the Base Aggregate Dense bid items. 

 
(3) Do not apply this special provision to material placed under the Aggregate Detours, 

Salvaged Asphaltic Pavement Base, Breaker Run, Select Crushed, Pit Run, Subbase, or 
Riprap bid items. 

 
(4) Provide and maintain a quality control program, defined as all activities related to and 

documentation of the following: 
1. Production and placement control and inspection. 
2. Material sampling and testing. 

 
(5) Chapter 8 of the department’s construction and materials manual (CMM) provides 

additional detailed guidance for QMP work and describes required sampling and testing 
procedures. The contractor may obtain the CMM from the department’s web site at: 

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/rdwy/default.aspx 
 
A.2  Contractor Testing for Small Quantities 
(1) The department defines a small quantity, for each individual Base Aggregate bid item, 

as a plan quantity of 9000 tons or less of material as shown in the schedule of items 
under that bid item. 

 
(2) The requirements under this special provision apply equally to a small quantity for an 

individual bid item except as follows: 

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/rdwy/default.aspx
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1. The contractor need not submit a full quality control plan but shall provide an 
organizational chart to the engineer including names, telephone numbers, and current 
certifications of all persons involved in the quality control program for material 
under affected bid items. 

2. Divide the aggregate into uniformly sized sublots for testing as follows: 
Plan Quantity Minimum Required Testing 

≤ 1500 tons One test from production, load-out, or 
placement at the contractor’s option[1] 

> 1500 tons and ≤ 6000 tons Two tests of the same type, either from 
production, load-out, or placement at the 
contractor’s option[1] 

> 6000 tons and ≤ 9000 tons Three placement tests[2] [3] 
[1] If using production tests for acceptance, submit test results to the engineer for review 

prior to incorporating the material into the work. Production test results are valid for 
a period of 3 years. 

[2] For 3-inch material, obtain samples at load-out. 
[3] If the actual quantity overruns 9000 tons, create overrun sublots to test at a rate of 

one additional placement test for each 3000 tons, or fraction of 3000 tons, of overrun. 
3. No control charts are required. Submit aggregate load-out and placement test results 

to the engineer within one business day of obtaining the sample. Assure that all 
properties are within the limits specified for each test. 

4. Department verification testing is optional for quantities of 6000 tons or less. 
 
(3) Material represented by a sublot with any property outside the specification limits is 

nonconforming. The department may reject material or otherwise determine the final 
disposition of nonconforming material as specified in standard spec 106.5. 

 
B  Materials 
B.1  Quality Control Plan 
(1) Submit a comprehensive written quality control plan to the engineer at or before the 

pre-construction meeting. Do not place base before the engineer reviews and comments 
on the plan. Construct the project as that plan provides. 

 
(2) Do not change the quality control plan without the engineer’s review. Update the plan 

with changes as they become effective. Provide a current copy of the plan to the engineer 
and post in each of the contractor’s laboratories as changes are adopted. Ensure that the 
plan provides the following elements: 
1. An organizational chart with names, telephone numbers, current certifications and/or 

titles, and roles and responsibilities of QC personnel. 
2. The process used to disseminate QC information and corrective action efforts to the 

appropriate persons. Include a list of recipients, the communication means that will 
be used, and action time frames. 

3. A list of source and processing locations, section and quarter descriptions, for all 
aggregate materials requiring QC testing. 
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4. Test results for wear, sodium sulfate soundness, freeze/thaw soundness, and 
plasticity index of all aggregates requiring QC testing. Obtain this information from 
the region materials unit or from the engineer. 

5. Descriptions of stockpiling and hauling methods. 
6. Locations of the QC laboratory, retained sample storage, and where control charts 

and other documentation is posted. 
7. An outline for resolving a process control problem. Include responsible personnel, 

required documentation, and appropriate communication steps. 
 
B.2  Personnel 
(1) Have personnel certified under the department’s highway technician certification 

program (HTCP) perform sampling, testing, and documentation as follows: 
Required Certification Level: Sampling or Testing Roles: 

Aggregate Technician IPP 
Aggregate Sampling Technician 

Aggregate Assistant Certified Technician 
(ACT-AGG) 

 

Aggregate Sampling[1] 

Aggregate Technician IPP 
Aggregate Assistant Certified Technician 

(ACT-AGG) 

Aggregate Gradation Testing, 
Aggregate Fractured Particle Testing, 
Aggregate Liquid Limit and Plasticity 

Index Testing 
[1] Plant personnel under the direct observation of an aggregate technician certified at 

level one or higher may operate equipment to obtain samples. 
 
(2) A certified technician must coordinate and take responsibility for the work an ACT 

performs. Have a certified technician ensure that all sampling and testing is performed 
correctly, analyze test results, and post resulting data. No more than one ACT can work 
under a single certified technician. 

 
B.3  Laboratory 
(1) Perform QC testing at a department-qualified laboratory. Obtain information on the 

Wisconsin laboratory qualification program from: 
Materials Management Section 
3502 Kinsman Blvd. 
Madison, WI 53704 
Telephone: (608) 246-5388 

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/qual-
labs.aspx  

 
B.4  Quality Control Documentation 
B.4.1  General 
(1) Submit base aggregate placement documentation to the engineer within 10 business days 

after completing base placement. Ensure that the submittal is complete, neatly organized, 
and includes applicable project records and control charts. 

 

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/qual-labs.aspx
http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/qual-labs.aspx
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B.4.2  Records 
(1) Document all placement observations, inspection records, and control adjustments daily 

in a permanent field record. Also include all test results in the project records. Provide 
test results to the engineer within 6 hours after obtaining a sample. For 3-inch base, 
extend this 6-hour limit to 24 hours. Post or distribute tabulated results using a method 
mutually agreeable to the engineer and contractor. 

 
B.4.3  Control Charts 
(1) Plot gradation and fracture on the appropriate control chart as soon as test results are 

available. Format control charts according to CMM 8.30. Include the project number on 
base placement control charts. Maintain separate control charts for each base aggregate 
size, source or classification, and type. 

 
(2) Provide control charts to the engineer within 6 hours after obtaining a sample. For 3-inch 

base, extend this 6-hour limit to 24 hours. Post or distribute charts using a method 
mutually agreeable to the engineer and contractor. Update control charts daily to include 
the following: 
1. Contractor individual QC tests. 
2. Department QV tests. 
3. Department IA tests. 
4. Four-point running average of the QC tests. 

 
(3) Except as specified under B.8.2.1 for nonconforming QV tests, include only QC tests in 

the running average. The contractor may plot process control or informational tests on 
control charts, but do not include these tests, conforming QV tests, or IA tests in the 
running average. 

 
B.5  Contractor Testing 
(1) Test gradation, fracture, liquid limit and plasticity index during placement for each base 

aggregate size, source or classification, and type. 
 
(2) Test gradation once per 3000 tons of material placed. Determine random sample 

locations and provide those sample locations to the engineer. Obtain samples after the 
material has been bladed, mixed, and shaped but before compacting; except collect 
3-inch samples from the stockpile at load-out. Do not sample from material used to 
maintain local traffic or from areas of temporary base that will not have an overlying 
pavement. On days when placing only material used to maintain local traffic or only 
temporary base that will not have an overlying pavement, no placement testing is 
required. 

 
(3) Split each contractor QC sample and identify it according to CMM 8.30. Retain the split 

for 7 calendar days in a dry, protected location. If requested for department comparison 
testing, deliver the split to the engineer within one business day. 

 
(4) The engineer may require additional sampling and testing to evaluate suspect material 

or the technician’s sampling and testing procedures. 
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(5) Test fracture for each gradation test until the fracture running average is above the lower 

warning limit. Subsequently, the contractor may reduce the frequency to one test per 
10 gradation tests if the fracture running average remains above the warning limit. 

 
(6) Test the liquid limit and plasticity index for the first gradation test. Subsequently, test 

the liquid limit and plasticity index a minimum of once per 10 gradation tests. 
 
B.6  Test Methods 
B.6.1  Gradation 
(1) Test gradation using a washed analysis conforming to the following as modified in 

CMM 8.60: 
 Gradation............................................................................................... AASHTO T 27 
 Material finer than the No. 200 sieve.................................................... AASHTO T 11 
 
(2) For 3-inch base, if 3 consecutive running average points for the percent passing the 

No. 200 sieve are 8.5 percent or less, the contractor may use an unwashed analysis. Wash 
at least one sample out of 10. If a single running average for the percent passing the 
No. 200 sieve exceeds 8.5 percent, resume washed analyses until 3 consecutive running 
average points are again 8.5 percent passing or less. 

 
(3) Maintain a separate control chart for each sieve size specified in standard spec 305 or 

standard spec 310 for each base aggregate size, source or classification, and type. Set 
control and warning limits based on the standard specification gradation limits as 
follows: 
1. Control limits are at the upper and lower specification limits. 
2. There are no upper warning limits for sieves allowing 100 percent passing and no 

lower control limits for sieves allowing 0 percent passing. 
3. Dense graded warning limits, except for the No. 200 sieve, are 2 percent within the 

upper and lower control limits. Warning limits for the No. 200 sieve are set 
0.5 percent within the upper and lower control limits. 

4. Open graded warning limits for the 1-inch, 3/8-inch, and No. 4 sieves are 2 percent 
within the upper and lower control limits. Upper warning limits for the No. 10, 
No. 40, and No. 200 sieves are 1 percent inside the upper control limit. 

 
B.6.2  Fracture 
(1) Test fracture conforming to CMM 8.60. The engineer will waive fractured particle 

testing on quarried stone. 
 
(2) Maintain a separate fracture control chart for each base aggregate size, source or 

classification, and type. Set the lower control limit at the contract specification limit, 
either specified in another special provision or in table 301-2 of standard spec 301.2.4.5. 
Set the lower warning limit 2 percent above the lower control limit. There are no upper 
limits. 

 



1530-02-62, 1530-02-72  19 of 54 

B.6.3  Liquid Limit and Plasticity 
(1) Test the liquid limit and plasticity according to AASHTO T 89 and T 90. 
 
(2) Ensure the material conforms to the limits specified in standard spec table 301-2. 
 
B.7  Corrective Action 
B.7.1  General 
(1) Consider corrective action when the running average trends toward a warning limit. Take 

corrective action if an individual test exceeds the contract specification limit. Document 
all corrective actions both in the project records and on the appropriate control chart. 

 
B.7.2  Placement Corrective Action 
(1) Do not blend additional material on the roadbed to correct gradation problems. 
 
(2) Notify the engineer whenever the running average exceeds a warning limit. When 

two consecutive running averages exceed a warning limit, the engineer and contractor 
will discuss appropriate corrective action. Perform the engineer’s recommended 
corrective action and increase the testing frequency as follows: 
1. For gradation, increase the QC testing frequency to at least one randomly sampled 

test per 1000 tons placed. 
2. For fracture, increase the QC testing frequency to at least one test per gradation test. 

 
(3) If corrective action improves the property in question such that the running average after 

4 additional tests is within the warning limits, the contractor may return to the testing 
frequency specified in B.5.3. If corrective action does not improve the property in 
question such that the running average after 4 additional individual tests is still in the 
warning band, repeat the steps outlined above starting with engineer notification. 

 
(4) If the running average exceeds a control limit, material starting from the first running 

average exceeding the control limit and ending at the first subsequent running average 
inside the control limit is nonconforming and subject to pay reduction. 

 
(5) For individual test results significantly outside the control limits, notify the engineer, 

stop placing base, and suspend other activities that may affect the area in question. The 
engineer and contractor will jointly review data, data reduction, and data analysis; 
evaluate sampling and testing procedures; and perform additional testing as required to 
determine the extent of potentially unacceptable material. The engineer may direct the 
contractor to remove and replace that material. Individual test results are significantly 
outside the control limits if meeting one or more of the following criteria: 
1. A gradation control limit for the No. 200 sieve is exceeded by more than 3.0 percent. 
2. A gradation control limit for any sieve, except the No. 200, is exceeded by more than 

5.0 percent. 
3. The fracture control limit is exceeded by more than 10.0 percent. 
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B.8  Department Testing 
B.8.1  General 
(1) The department will conduct verification testing to validate the quality of the product 

and independent assurance testing to evaluate the sampling and testing. The department 
will provide the contractor with a listing of names and telephone numbers of all QV and 
IA personnel for the project, and provide test results to the contractor within two business 
days after the department obtains the sample. 

 
B.8.2  Verification Testing 
B.8.2.1  General 
(1) The department will have an HTCP technician, or ACT working under a certified 

technician, perform QV sampling and testing. Department verification testing personnel 
must meet the same certification level requirements specified in B.2 for contractor 
testing personnel for each test result being verified. The department will notify the 
contractor before sampling so the contractor can observe QV sampling. 

 
(2) The department will conduct QV tests of each base aggregate size, source or 

classification, and type during placement conforming to the following: 
1. One non-random test on the first day of placement. 
2. At least one random test per 30,000 tons, or fraction of 30,000 tons, placed. 

 
(3) The department will sample randomly, at locations independent of the contractor’s QC 

work, collecting one sample at each QV location. The department will collect QV 
samples after the material has been bladed, mixed, and shaped but before compacting; 
except, for 3-inch aggregates, the department will collect samples from the stockpile at 
load-out. The department will split each sample, test half for QV, and retain half. 

 
(4) The department will conduct QV tests in a separate laboratory and with separate 

equipment from the contractor’s QC tests. The department will use the same methods 
specified for QC testing. 

 
(5) The department will assess QV results by comparing to the appropriate specification 

limits. If QV test results conform to the specification, the department will take no further 
action. If QV test results are nonconforming, add the QV to the QC test results as if it 
were an additional QC test. 

 
B.8.3  Independent Assurance 
(1) Independence assurance is unbiased testing the department performs to evaluate the 

department’s QV and the contractor’s QC sampling and testing including personnel 
qualifications, procedures, and equipment. The department will perform an IA review 
according to the department’s independent assurance program. That review may include 
one or more of the following: 
1. Split sample testing. 
2. Proficiency sample testing. 
3. Witnessing sampling and testing. 
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4. Test equipment calibration checks. 
5. Reviewing required worksheets and control charts. 
6. Requesting that testing personnel perform additional sampling and testing. 

 
(2) If the department identifies a deficiency, and after further investigation confirms it, 

correct that deficiency. If the contractor does not correct or fails to cooperate in resolving 
identified deficiencies, the engineer may suspend placement until action is taken. 
Resolve disputes as specified in B.9. 

 
B.9  Dispute Resolution 
(1) The engineer and contractor should make every effort to avoid conflict. If a dispute 

between some aspect of the contractor’s and the engineer’s testing program does occur, 
seek a solution mutually agreeable to the project personnel. The department and 
contractor may review the data, examine data reduction and analysis methods, evaluate 
sampling and testing procedures, and perform additional testing. Use ASTM E 178 to 
evaluate potential statistically outlying data. 

 
(2) Production test results, and results from other process control testing, may be considered 

when resolving a dispute. 
 
(3) If the project personnel cannot resolve a dispute, and the dispute affects payment or 

could result in incorporating non-conforming product, the department will use third 
party testing to resolve the dispute. The department’s central office laboratory, or a 
mutually agreed on independent testing laboratory, will provide this testing. The 
engineer and contractor will abide by the results of the third party tests. The party in 
error will pay service charges incurred for testing by an independent laboratory. The 
department may use third party test results to evaluate the quality of questionable 
materials and determine the appropriate payment. The department may reject material 
or otherwise determine the final disposition of nonconforming material as specified in 
standard spec 106.5. 

 
C  (Vacant) 
 
D  (Vacant) 
 
E  Payment 
(1) Costs for all sampling, testing, and documentation required under this special provision 

are incidental to this work. If the contractor fails to perform the work required under this 
special provision, the department may reduce the contractor’s pay. The department will 
administer pay reduction under the non-performance of QMP administrative item. 

 
(2) For material represented by a running average exceeding a control limit, the department 

will reduce pay by 10 percent of the contract price for the affected Base Aggregate bid 
items listed in subsection A. The department will administer pay reduction under the 
Nonconforming QMP Base Aggregate Gradation or Nonconforming QMP Base 
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Aggregate Fracture Administrative items. The department will determine the quantity of 
nonconforming material as specified in B.7.2. 

301-010 (20151210) 

15. Prepare Foundation for Asphaltic Paving, Item 201.0100. 

Replace standard spec 211.3.5.4 with the following: 
 
 (1)   Remove all surplus crack and joint sealing material from the surface of the pavement. 
Remove all joint material, including fillers, sealers, and asphalt patching from joints and 
cracks to a minimum depth of 2-inches below the surface of the concrete pavement or full 
depth, whichever is less. 
 
(2)  Completely remove unstable patches of asphaltic materials used to fill localized pits, 
depressions, badly spalled, or disintegrated areas of the old pavement. Remove any loose 
concrete or concrete with incipient spalling within or contiguous to such areas. 
 
(3)  Prior to placement of the HMA pavement and/or leveling layer, refill the areas of removal, 
as described above, to the surface of the concrete pavement. The department will pay for 
refilling these areas under bid item 465.0110 Asphaltic Surface Patching. Before the leveling 
layer is placed, correct patching material that extends more the ½ inch above the concrete 
pavement surface.  

16. Reheating HMA Pavement Longitudinal Joints, Item 460.4110.S. 

A  Description 
This special provision describes reheating the abutting edge of the previously compacted 
layer in the adjacent lane while paving mainline asphalt pavements. 
 
B  (Vacant) 
 
C  Construction 
C.1  Equipment 
Provide a self-contained heating unit that heats by convection only. Do not use forced air to 
enhance the flame. Provide a fireproof barrier between the flame and the heater’s fuel source. 
The heater must produce a uniform distribution of heat within the heat box. Provide 
automatic controls to regulate the heater output and shutoff the heater when the paver stops 
or the heater control system loses power. 
 
Mount the heater on the paver inside the paver’s automatic leveling device. 
 
C.2  Reheating Joints 
Evenly reheat at least an 8 inch (200 mm) wide strip of the previously compacted layer in 
the adjacent lane as follows: 
 

· Reheat the joint to within 60 degrees F (15 degrees C) of the mix temperature at the 
paver auger. Measure joint temperature immediately behind the heater. 
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The engineer may allow the required joint reheat temperatures to be cooler than specified to 
adjust for weather, wind, and other field conditions. Coordinate the heater output and paver 
speed to achieve the required joint reheat temperature without visible smoke emission. 
 
D  Measurement 
The department will measure Reheating HMA Pavement Longitudinal Joints by the linear 
foot, acceptably completed, as measured along each joint for each layer of asphalt placed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
460.4110.S Reheating HMA Pavement Longitudinal Joints LF 
 
Payment is full compensation for furnishing all the work required under this bid item.  
460-015 (20140630) 

17. HMA Pavement Leveling Layer. 

Supplement standard spec 460.2.2.3 with the following:  
 
The aggregates for any leveling or wedging layers of pavement shall conform to the 
gradation requirements in table 460-1 based on a nominal size of 9.5 mm. 
 
Supplement standard spec 460.5.2.3 with the following:  
 
Any material used for a leveling or wedging layer shall be exempt from pavement density 
testing requirements, incentive, and disincentive.  
 
Accept the compacted leveling or wedging layer as per standard spec 450.3.2.6.2. 
 
For the leveling or wedging layer, provide HMA Pavement 5 MT 58-34 H. 

18. Asphaltic Surface, Item 465.0105. 

Replace standard spec 465.2(1) Materials with the following: 
 
(1)  Under the Asphaltic Surface and Asphaltic Surface Patching bid items; submit a mix 
design.  Provide asphaltic mixture meeting type HMA Pavement 5 MT 58-34 H except the 
engineer will not require the contractor to conform to the quality management program 
specified under standard spec 460.2.8. 
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19. Railing Pipe, Item 513.2050.S. 

A  Description 
This special provision describes furnishing and installing a pipe railing system for 
pedestrians as shown on the plans, and according to the applicable provisions of standard 
spec 513 and as hereinafter provided. 
 
B  (Vacant) 
 
C  Construction 
Weld the posts and rails together. 
 
D  Measurement 
The department will measure Railing Pipe in length by the linear foot along the top rail. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
513.2050.S Railing Pipe LF 
 
Payment is full compensation for furnishing all materials; installing all materials; and 
painting. 
513-005 (20030820) 

20. Removing Signs Type II. 

This work shall be according to the pertinent requirements of standard spec 638 and as 
provided here. 
 
Type II signs are the department’s property. All department signs removed, and not identified 
for reuse, shall be separated, plywood from aluminum signs, and the aluminum signs shall be 
palletized for shipment and handling with a forklift. Contact DTSD Sign Shop Coordinator 
Steve Allard at (715) 855-7671 at least 3 business days prior to delivery to coordinate shipment 
to be delivered to the DTSD Sign Shop Distribution Center at one of the following locations: 
 

· Dunn County Highway Shop, 3303 USH 12 East, Menomonie, WI 54751 
· LaCrosse County Highway Shop, 301 Carlson Rd, West Salem, WI 54669 
· Price County Highway Shop, 704 N. Lake Ave, Phillips, WI 54555 
· Washburn County Highway Shop, 1600 CTH H, Spooner, WI 54801 
· Wood County Highway Shop, 555 17th Ave North, Wisconsin Rapids, WI 54495 



1530-02-62, 1530-02-72  25 of 54 

21. Traffic Control. 

Add the following to standard spec 643.3.1: 
 
Lighting devices shall be covered or rendered inoperative when not in use. 
 
Provide the engineer, Village of Ellsworth Police Department(s), County Sheriff's 
Department, and the State Patrol District Headquarters responsible for that county the current 
telephone number(s) the contractor or their representative can be contacted at all times in the 
event a safety hazard develops. Repair, replace or restore the damaged or disturbed traffic 
control devices within two hours from the time notified or made aware of the damaged or 
disturbed traffic control devices. 
 
Utilize two-way radios, and/or additional flag persons, within lane closure areas and at public 
road intersections, in order to positively direct, control, and safeguard traffic through the work 
zone. 
 
All contractor vehicles or equipment operating within the project limits shall be equipped 
with and have flashing yellow lights operating. 
 
A third flag person is required at all moving construction operations involving milling, 
paving, and shouldering. The third flag person is required to be located at the area of the 
moving operation to safely guide traffic around the equipment and personnel working at the 
moving operation. 
 
Promptly replace all state owned signs that are removed by the contractor due to interference 
with construction operations. At no time may stop signs be removed or moved without flag 
persons present. 

22. Temporary Pedestrian Surface Plywood, Item 644.1420.S. 

A  Description 
This special provision describes providing, maintaining, and removing temporary pedestrian 
surface. 
 
B  Materials 
Furnish 1 1/4-inch dense graded aggregate conforming to standard spec 305.2. Furnish: 

· Asphaltic surface conforming to standard spec 465.2. 
· Pressure treated 2x4 framing lumber, pressure treated 3/4-inch plywood with skid 

resistant surface coating, and weather resistant deck screws 3-1/2-inch minimum for 
framing and 1-5/8-inch minimum for plywood. 

· 1/4 inch minimum steel plate or commercially available prefabricated plates with 
skid resistant surface coating conforming to Americans with Disabilities Act 
Accessibility Guidelines. If placed in the roadway, must be able to handle a vehicle 
weight of 88,000 lbs. 
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C  Construction 
Place, compact, and level a dense graded aggregate foundation before placing the surface. 
 
Provide a firm, stable, and slip-resistant surface layer with vertical joints no higher than 
¼ inch and horizontal joints no wider than 1/2 inch. Sheet materials up to 1 inch thick may 
be lapped if the edge is beveled at 45 degrees or flatter. Asphalt may also be used to ramp 
up to materials up to 1 inch thick. Construct conforming to the following: 

· Asphalt surface a minimum of 2 inches thick compacted with compactors, tampers, 
or rollers. 

· Framed plywood panels 4 feet wide with a skid resistant surface coating. 
· Steel or prefabricated plate with a skid resistant surface coating. 

 
Align parallel to the existing roadway grade or, if outside of a street or highway 
right-of-way, do not exceed 5 percent longitudinal slope. Provide cross slope of 1 to 
2 percent unless the engineer approves a steeper cross slope in writing. 
 
Maintain the surface with a 4-foot minimum clear width and the specified joint and slope 
requirements. Repair or reconstruct installations disturbed during construction operations. 
Remove and dispose of as specified in standard spec 203.3.4 when no longer required. 
 
D  Measurement 
The department will measure temporary pedestrian surface by the square foot, acceptably 
completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
644.1420.S Temporary Pedestrian Surface Plywood SF 
 
Payment is full compensation for providing, maintaining, and removing temporary 
pedestrian surface. 
644-010 (20150630) 

23. Temporary Curb Ramp, Item 644.1601.S. 

A  Description 
This special provision describes providing, maintaining, and removing temporary curb 
ramps. 
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B  Materials 
Furnish materials as follows: 

· Asphaltic surface conforming to standard spec 465.2. 
· Engineer-approved ready mixed concrete or ancillary concrete conforming to 

standard spec 602.2 except no QMP is required. 
· Commercially available prefabricated curb ramps conforming to Americans with 

Disabilities Act Accessibility Guidelines. 
 
Furnish yellow detectable warning fields conforming to Americans with Disabilities Act 
Accessibility Guidelines. Use either an engineer-approved surface-applied type or cast iron 
from the department's approved products list. 
 
C  Construction 
Provide and maintain temporary curb ramps, including detectable warning fields, throughout 
the project duration. Place and compact a dense graded aggregate foundation before placing 
the curb ramp, unless the curb ramp is to be placed on existing roadway surface.  
 
Remove and dispose temporary curb ramps and associated detectable warning fields when 
no longer required.  
 
D  Measurement 
The department will measure temporary curb ramps by each individual ramp, acceptably 
completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
644.1601.S  Temporary Curb Ramp  Each 
 
Payment is full compensation for providing, maintaining, and removing temporary curb 
ramps. 
644-020 (20150630) 

24. Temporary Pedestrian Safety Fence, Item 644.1616.S. 

A  Description 
This special provision describes providing, maintaining, and removing the temporary 
pedestrian safety fence. 
 
B  Materials  
Furnish notched metal “T” or “U” shaped fence posts weighing 1 1/3 pounds per foot or 
more. 
 
Furnish select 2x4 dimensional lumber. 
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Furnish fence fabric meeting the following requirements. 
Color:  International orange (UV stabilized)  

Roll Height:  4 feet  
Mesh Opening:  1-inch min to 3-inch max  

Resin/Construction:  High density polyethylene mesh  
Tensile Yield:  Avg. 2000 lb per 4-ft. width (ASTM D638)  

Ultimate Tensile Strength:  Avg. 3000 lb per 4-ft. width (ASTM D638)  
Elongation at Break (%):  Greater than 100% (ASTM D638)  

Chemical Resistance:  Inert to most chemicals and acids  
 

The engineer may allow prefabricated fencing systems conforming to Americans with 
Disabilities Act Accessibility Guidelines. 
 
C  Construction 
Provide a continuous safety fence with the top edge free of sharp or rough edges. 
 
Repair or reconstruct installations disturbed during construction operations. Remove and 
dispose of as specified in standard spec 204.3 when no longer required. 
 
D  Measurement 
The department will measure Temporary Pedestrian Safety Fence by the linear foot, 
acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
644.1616.S Temporary Pedestrian Safety Fence LF 
 
Payment is full compensation for providing, maintaining, and removing the temporary 
pedestrian safety fence. 
644-025 (20150630) 

25. Remove and Reinstall Salvaged Light Pole, Item SPV.0060.01. 

A  Description 
This special provision describes removing and reinstalling street lighting units for the project 
as shown in the plans and as hereinafter provided. 
 
B  Materials 
Reinstall street light assemblies using all street lighting materials salvaged from the project 
except for pole wiring and the concrete base. 
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C  Construction 
Disconnect and remove the complete lighting unit from the locations shown in the plans 
and/or as designated by the engineer. 
 
Carefully stockpile the complete lighting unit on site at a location approved by the engineer. 
Place all equipment on blocks so as not to be in direct contact with the ground. Removed 
items shall be stored and protected from damage until ready for reinstallation. Any damage 
to the lighting unit materials resulting from the removal operations shall be repaired or 
replaced in-kind at the contractor's expense. Coordinate disconnection of the street lighting 
units with the Village of Ellsworth. 
 
Reinstall all street light assemblies in locations described by plan set or as directed by the 
engineer. Reinstall street lights according to the pertinent provisions of standard spec 657 
and standard spec 659. 
 
D  Measurement 
The department will measure Remove and Reinstall Salvaged Light Pole as each individual 
lighting unit, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.01 Remove and Reinstall Salvaged Light Pole EACH 
 
Payment is full compensation for removing and storing all existing lighting unit components, 
and for reinstalling the pole and luminaire.  
 
Lighting wire and concrete bases will be paid for under the pertinent items in the contract. 

26. Culvert Pipe Corrugated Steel 45-Degree Elbow 24-Inch, Item 
SPV.0060.02. 

A  Description 
This special provision describes proving at 45-degree elbow for connection between an 
existing and proposed corrugated steel culvert pipe.  
 
B  Materials 
Use materials conforming to standard spec 521.2. 
 
C  Construction 
Use construction methods conforming to standard spec 521.3. 
 
D  Measurement 
The department will measure Culvert Pipe Corrugated Steel 45-Degree Elbow 24-Inch by 
each individual unit, acceptably completed. 
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E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.02 Culvert Pipe Corrugated Steel 45-Degree Elbow 

24-Inch 
Each 

 
Payment is full compensation according to standard spec 521.5(2) for completing a connection 
between the existing and proposed culvert pipes. 

27. Concrete Curb and Gutter Cure and Seal Treatment, Item SPV.0090.01.  

A  Description 
This work includes treating all newly constructed concrete curb and gutter with a surface cure 
and seal treatment as shown on plans, and as hereinafter provided. 
 
B  Materials 
Materials shall conform to a clear treating material listed on the current approved WISDOT 
product list for “Cure and Seal Compounds for Non-Trafficked Surfaces on Structural 
Masonry”. 
 
C  Construction 
Application rates for the treating material shall be according to the manufacturer’s 
specifications. 
 
D  Measurement 
The department will measure the Concrete Curb and Gutter Cure and Seal Treatment by the 
linear foot, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following 
bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0090.01 Concrete Curb and Gutter Cure and Seal Treatment LF 
 
Payment is full compensation for providing Concrete Curb and Gutter Cure and Seal 
Treatment. 

28. Guardrail Post Connection, SPV.0105.01. 

A  Description 
This special provision describes mounting guardrail posts to existing post connectors on 
Structure B-47-104 according to standard spec 614, as shown on the plans, and as hereinafter 
provided.  
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B  Materials 
Provide mounting hardware for connecting the new guardrail posts to the existing post mount 
bracket on the structure conforming to standard spec 614.2. 
 
C  (Vacant) 
 
D  Measurement 
The department will measure Guardrail Post Connection as a lump sum unit of work, 
acceptably completed.  
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0105.01 Guardrail Post Connection LS 
 
Payment is full compensation for providing and installing all mounting hardware necessary 
to mount the new guardrail posts to the existing box culvert including additional excavation, 
grading, shaping, backfilling, and compacting; disposal of surplus materials; and for 
furnishing all work to connect the guardrail to the existing box culvert. 
 
The new guardrail will be paid for under the items provided in the contract. 

29. Wall Modular Block Mechanically Stabilized Earth LRFD/QMP, Item 
SPV.0165.01. 

A  Description 
This special provision describes designing, furnishing materials and erecting a permanent 
earth retention system according to the lines, dimension, elevations and details as shown on 
the plans and provided in the contract. The design life of the wall and all wall components 
shall be 75 years minimum. 
 
The existing walls have a drainage system.  This items includes reconnection of any new or 
existing drainage systems into the existing storm sewer system, as required. 
 
This special provision describes the quality management program (QMP) for Mechanically 
Stabilized Earth (MSE) walls. A quality management program is defined as all activities, 
including process control, inspection, sampling and testing, and necessary adjustments in 
the process that are related to the construction of the MSE wall, which meets all the 
requirements of this provision. 
 
This special provision describes contractor quality control (QC) sampling and testing for 
backfill density testing, documenting those results, and documenting related production and 
placement process changes. This special provision also describes department quality 
verification (QV), independent assurance (IA), and dispute resolution. 
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Chapter 8 of the department’s construction and materials manual (CMM) provides 
additional detailed guidance for QMP work and describes sampling and testing procedures. 
The contractor may obtain the CMM from the department’s web site at: 

         http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm 
 
B  Materials 
The project includes partial replacement of existing retaining walls at Piety Street.  Provide 
retaining wall blocks meeting the requirements as provided in these special provisions and 
match the existing earth tone color and style of the existing block as closely as possible. 
 
With the engineer’s approval, existing salvaged blocks that are in good condition may be 
used if they meet the requirements of the proposed retaining wall items. 
 
B.1 Proprietary Wall Systems 
The supplied wall system must be from the department’s approved list of Modular Block 
Mechanically Stabilized Earth Wall systems (Modular Block MSE Walls). Proprietary wall 
systems must conform to the requirements of this specification and be pre-approved for use 
by the department’s Bureau of Structures. The name of the pre-approved proprietary wall 
system selected shall be furnished to the engineer within 25 days after the award of contract. 
The location of the plant manufacturing the facing units shall be furnished to the engineer 
at least 14 days prior to the project delivery. 
 
The department maintains a list of pre-approved Modular Block MSE Wall systems. To be 
eligible for use on this project, a system must have been pre-approved by the department’s 
Bureau of Structures and added to that list prior to the bid opening date. To receive 
pre-approval, the retaining wall system must comply with all pertinent requirements of 
this provision and be prepared according to the requirements of Chapter 14 of 
the department’s LRFD Bridge Manual. Information and assistance with the pre-approval 
process can be obtained by contacting the Bureau of Structures, Structures Maintenance 
Section in Room 601 of the Hill Farms State Transportation Building in Madison or by 
calling (608) 266-8494. 
 
B.2 Design Requirements 
It is the responsibility of the contractor to submit a design and supporting documentation as 
required by this special provision, for review and acceptance by the department, to show the 
proposed wall design is in compliance with the design specifications. The submittal shall 
include the following items for review: detailed plans and shop drawings, complete design 
calculations, explanatory notes, supporting materials, and specifications. The detailed plans 
and shop drawings shall include all details, dimensions, quantities and cross-sections 
necessary to construct the walls. Submit electronically to the engineer and Bureau of 
Structures for review and acceptance. Submit no later than 60 days from the date of 
notification to proceed with the project and a minimum of 30 days prior to the date proposed 
to begin wall construction. 
 

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm
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The plans and shop drawings shall be prepared on reproducible sheets 11 inch x 17 inch, 
including borders. Each sheet shall have a title block in the lower right corner. The title 
block shall include the project identification number and structure number. Design 
calculations and notes shall be on 8 ½ inch x 11 inch sheets, and shall contain the project 
identification number, name or designation of the wall, date of preparation, initials of 
designer and checker, and page number at the top of the page. All plans, shop drawings, and 
calculations shall be signed, sealed and dated by a professional engineer licensed in the State 
of Wisconsin.  
 
The design of the Modular Block MSE Wall shall be in compliance with the AASHTO LRFD 
Bridge Design Specifications 6th Edition 2012, (AASHTO LRFD) with latest interim 
specifications for Mechanically Stabilized Earth Walls, WisDOT’s current Standard 
Specifications for Highway and Structure Construction (standard spec), Chapter 14 of the 
WisDOT LRFD Bridge Manual and standard engineering design procedures as determined 
by the department. Loads, load combinations, load and resistance factors shall be as 
specified in AASHTO LRFD Section 11. The associated resistance factors shall be defined 
according to Table 11.5.7-1 LRFD. 
 
Design and construct the walls according to the lines, grades, heights  and dimensions shown 
on the plans, as herein specified, and as directed by the engineer.  
 
Walls parallel to supporting highway traffic shall be designed for the effects of highway 
surcharge loading equivalent of 2 feet soil surcharge weight or 240 psf. The design shall 
also consider the traffic barrier impact where applicable. Walls that do not carry highway 
traffic shall be designed for a live load surcharge of 100 psf according to Chapter 14 of the 
WisDOT LRFD Bridge Manual or as stated on the plans.  
 
A maximum value of the angle of internal friction of the wall backfill material used for 
design shall be assumed to be 30 degrees without a certified report of tests. If a certified 
report of tests yields an angle of internal friction greater than 30 degrees, the larger test value 
may be used for design, up to a maximum value of 36 degrees.  
 
An external stability check at critical wall stations showing Capacity Demand Ratio (CDR) 
for sliding, eccentricity, and bearing checks is provided by the department and are provided 
on the wall plans.  
 
The design of the Modular Block MSE Wall by the contractor shall consider the internal and 
compound stability of the wall mass according to AASHTO LRFD 11.10.6. The internal 
stability shall include soil reinforcement pullout, soil reinforcement rupture, and wall facing-
reinforcement connection failure at each soil reinforcement level. The design shall be 
performed using the Simplified Method or Coherent Gravity Method. Calculations for 
factored stresses and resistances shall be based upon assumed conditions at the end of the 
design life. Compound stability shall be computed for the applicable strength limits. Sample 
analyses and hand calculations shall be submitted to verify the output of any software 
program used. The design calculations and notes shall clearly indicate the Capacity to 
Demand Ratios (CDR) for all internal and external stabilities as defined in AASHTO LRFD.  
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Facing units shall be designed according to AASHTO LRFD 11.10.2.3.  
 
The minimum length of soil reinforcement measured from the back face of the wall shall be 
equal to 0.7 of the wall height, or as shown on the plan. In no case shall this length be less 
than 6.0 feet. The soil reinforcement length shall be the same from the bottom to the top of 
the wall. All soil reinforcement layers shall be connected to facings. The soil reinforcement 
shall extend a minimum of 3.0 feet beyond the theoretical failure plane in all cases. The 
maximum vertical spacing of soil reinforcement layers shall be two times the block depth 
(front face to back face) or 32 inches, whichever is less. The first (bottom) layer of 
reinforcement shall be placed no further than 12 inches above the top of the leveling pad or 
the height of the block, but at least one block height above the leveling pad. The last (top) 
layer of soil reinforcement shall be no further than 21 inches below the top of the uppermost 
block.  
 
All soil reinforcement required for the reinforced soil zone shall be connected to the wall 
facing.  
  
 Soil reinforcement shall be fabricated or designed to avoid piling, drainage structures or 
other obstacles in the fill without field modifications. Unless approved by the Bureau of 
Structures cutting or altering of the basic structural section of either the strip or grid at the 
site is prohibited, a minimum clearance of 3” shall be maintained between any obstruction 
and reinforcement, and splicing reinforcement is not allowed. 
 
The minimum embedment of the MSE wall shall be 1 foot 6 inches, or as given on the 
contract plan. Step the leveling pad to follow the general slope of the ground line. Frost 
depth shall not be considered in designing the wall for depth of leveling pad. Additional 
embedment may be detailed by the contractor, but will not be measured for payment.  
Wall facing units shall be installed on concrete leveling pads. The leveling pad shall be as 
wide as the proposed blocks or a minimum of 12 inches, whichever is greater. The minimum 
thickness of the leveling pad shall be 6-inches. The bottom row of blocks shall be horizontal 
and 100% of the block surface shall bear on the leveling pad.  
 
For walls that are less than or equal to 5 feet in height and do not have a wall number 
assigned to them, a compacted 1 foot deep by 2 foot wide leveling pad made from base 
aggregate dense 1¼-inch in conformance with standard spec 305 may be used. 
 
B.3 Wall System Components 
Materials furnished for wall system components under this contract shall conform to the 
requirements of this specification. All certifications related to material and components of 
the wall systems specified in this subsection shall be submitted to the engineer.  
 
B.3.1 Wall Facing 
Wall facing shall consist of precast modular concrete blocks. All units shall incorporate a 
mechanism or devices that develop a mechanical connection between vertical block layers. 
Units that are cracked, chipped, or have other imperfections according to ASTM C1372, or 
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have excessive efflorescence shall not be used within the wall. A single block type and style 
shall be used throughout each wall. The color and surface texture of the block shall be as 
given on the plan or chosen by the engineer. 
 
The top course of facing units shall be a solid precast concrete unit designed to be compatible 
with the remainder of the wall unless a cast-in-place concrete cap is shown on the plans. The 
finishing course shall be bonded to the underlying facing units with a durable, high strength, 
flexible adhesive compound compatible with the block material. A formed cast-in-place 
concrete cap may also be used to finish the wall. A cap of this type shall be designed to have 
texture, color, and appearance that complement the remainder of the wall. The vertical 
dimension of the cap shall not be less than 3½ inches. Expansion joints shall be placed in 
the cap to correspond with each 24 inch change in vertical wall height and at maximum 
spacing of 10 feet. Concrete for all cast-in-place caps shall be Grade A and shall conform to 
the requirements of standard spec 501. 
 
Block dimensions may vary no more than ±1/8 inch from the standard values published by 
the manufacturer according to ASTM C1372. Blocks must have a minimum depth (front 
face to back face) of 12 inches. The minimum front face thickness of blocks shall be 4 inches 
measured perpendicular from the front face to inside voids greater than 4 square inches. The 
minimum allowed thickness of any other portions of the block is 1¾ inches. The front face 
of the blocks shall conform to plan requirements for color, texture, or patterns. 
 
Cementitious materials and aggregates for modular blocks shall conform to the requirements 
of ASTM C1372 Section 4.1 and 4.2. Modular blocks shall meet the following requirements.  
 

Test Method Requirement 
Compressive Strength (psi) ASTM C140 5000 min. 

Water Absorption (%) ASTM C140 6 max. 
Freeze-Thaw Loss (%) 

40 cycles, 5 of 5 samples 
50 cycles, 4 of 5 samples 

ASTM C1262[1] 1.0 max.[2] 
1.5 max.[2] 

  [1] Test shall be run using a 3% saline solution. 
[2] Test results that meet either of the listed requirements for Freeze-Thaw Loss are acceptable. 

 
All blocks shall be certified as to strength, absorption, and freeze-thaw requirements unless, 
due to contract changes after letting, certified blocks are not available when required. At the 
time of delivery of certified blocks, furnish the engineer a certified test report from a 
department-approved independent testing laboratory for each lot of modular blocks. The 
certified test report shall clearly identify the firm conducting the sampling and testing, the 
type of block, the date sampled, the name of the person who conducted the sampling, the 
represented lot, the number of blocks in the lot, and the specific test results for each of the 
stated requirements of this specification. The tests should have been conducted not more 
than 18 months prior to delivery. A lot shall not exceed 5000 blocks or fraction thereof 
produced in day. The certified test results will represent all blocks within the lot. Each pallet 
of blocks delivered shall bear lot identification information. Block lots that do not meet the 
requirements of this specification or blocks without supporting certified test reports will be 
rejected and shall be removed from the project at no expense to the department. A 
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department-approved independent testing laboratory shall control and conduct all modular 
block sampling and testing for certification. Prior to sampling, the manufacturer’s 
representative shall identify all pallets of modular blocks contained in each lot. All pallets 
of blocks within the lot shall be numbered and marked to facilitate random sample selection. 
 
The representative of the independent testing laboratory shall identify five pallets of blocks 
by random numbers and shall then select one block from each of these pallets. Solid blocks 
used as a finishing or top course shall not be selected. The selected blocks shall remain under 
the control of the person who conducted the sampling until shipped or delivered to the testing 
laboratory. All pallets of blocks within a lot shall be strapped or wrapped to secure the 
contents and tagged or marked for identification. The engineer will reject any pallet of 
blocks delivered to the project without intact security measures. At no expense to the 
department, the contractor shall remove all rejected blocks from the project. 
 
The department may conduct testing of certified or non-certified modular blocks lots 
delivered to the project. The department will not conduct freeze-thaw testing on blocks less 
than 45 days old. If a random sample of five blocks of any lot tested by the department fails 
to meet any of the requirements of this specification (nonconforming), the contractor shall 
remove from the project site all blocks from the failed lot not installed in the finished work 
at no cost to the department, unless the engineer allows otherwise. Nonconforming blocks 
installed in the finished work will be considered approved by the department as stated in 
standard spec 106.5(2) and any adjustment to the contract price will not exceed the price of 
the blocks charged by the supplier. 
 
Wall facing units may consist of precast modular concrete blocks produced by a wet cast 
process. The concrete blocks shall have a minimum strength of 4000 psi at 28 days. The 
concrete for the blocks shall be air entrained, with an air content of 6% +/- 1.5%. All 
materials for the concrete mixture for the blocks shall meet the requirements standard spec 
501. Wall facing units produced by a wet cast process need not be certified as to absorption 
and freeze-thaw requirements.  
 
B.3.2 Backfill 
Furnish and place backfill for Modular Block MSE Walls as shown on the plans and as 
hereinafter provided. 
 
Wall Backfill, Type A, shall comply with the requirements for Coarse Aggregate No. 1 as 
given in standard spec 501.2.5.4.4. All backfill placed within a zone from the top of the 
leveling pad to the top of the final layer of wall facing units and within 1 foot behind the 
back face of the wall shall be Wall Backfill, Type A. This includes all material used to fill 
openings in the wall facing units. 
 
Wall Backfill, Type B, shall be placed in a zone extending horizontally from 1 foot behind 
the back face of the wall to 1 foot beyond the end of the reinforcement and extending 
vertically from the top of the leveling pad to a minimum of 3 inches above the final 
reinforcement layer. 
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Use natural sand or a mixture of sand with gravel, crushed gravel or crushed stone. Do not 
use foundry sand, bottom ash, blast furnace slag, crushed/recycled concrete, crushed/milled 
asphaltic concrete or other potentially corrosive material. 
 
Provide material conforming to the following gradation requirements as per AASHTO T27. 
 

Sieve Size % by Weight 
Passing 

1 inch 100 
No. 40 0 - 60 
No. 200 0 - 15 

 
The material shall have a liquid limit not greater than 25, as per AASHTO T89, and a 
plasticity index not greater than 6, as per AASHTO T90. Provide the percent by weight, 
passing the #4 sieve. 
 
In addition, backfill material Type A and Type B shall meet the following requirements. 
 

Test Method Value 
pH AASHTO T-289 4.5-9.0 
Sulfate content [1] AASHTO T-290 200 ppm max. 
Chloride content [1} AASHTO T-291 100 ppm max. 
Electrical Resistivity AASHTO T-288 3000 ohm-cm min. 
Organic Content [1] AASHTO T-267 1.0% max. 

Angle of Internal 
Friction  AASHTO T-236* 

30 degrees min. (At 95.0% of 
maximum density and optimum 

moisture, per AASHTO T99, or as 
modified by C.1) 

[1] Requirement does not apply to walls with non-metallic reinforcement.  
 

*If the amount of P-4 material is greater than 60%, use AASHTO 236 with a 
standard-size shear box. Test results of this method may allow the use of larger 
angles of internal friction, up to the maximum allowed by this specification. 
If the amount of P-4 material is less than or equal to 60%, two options are available 
to determine the angle of internal friction. The first method is to perform a fractured 
faces count, per ASTM 5821, on the R-4 material. If more than 90% of the material 
is fractured on one face and more than 50% is fractured on two faces, the material 
meets the specifications and the angle of internal friction can be assumed to be 
30 degrees. The second method allows testing all P-1” material, as per AASHTO 
T-236, with a large shear box. Test results of this second method may allow the use 
of larger angles of internal friction, up to the maximum allowed by this specification. 

 
Prior to placement of the backfill, obtain and furnish to the engineer a certified report of test 
results that the backfill material complies with the requirements of this specification. Specify 
the method used to determine the angle of internal friction. This certified report of test shall 
be less than 6 months old. Tests will be performed by a certified independent laboratory. In 
addition, when backfill characteristics and/or sources change, provide a certified report of 
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tests for the new backfill material. Additional certified report of tests (except Angle of 
Internal Friction test), are also required. These additional backfill tests may be completed at 
the time of material production or material placement, with concurrence of the engineer. If 
this additional testing is completed at the time of material production, complete testing for 
every 2000 cubic yards of backfill or portion thereof. If this additional testing is completed 
at the time of material placement, complete testing for every 2000 cubic yards of backfill, 
or portion thereof, used per wall. All certified report of test results shall be less than 6 months 
old and performed by a certified independent laboratory.  
 
B.3.3 Soil Reinforcement 
B.3.3.1 Geogrids 
Geogrid supplied as reinforcing members shall be manufactured from long chain polymers 
limited to polypropylene, high-density polyethylene, polyaramid, and polyester. Geogrids 
shall form a uniform rectangular grid of bonded, formed, or fused polymer tensile strands 
crossing with a nominal right angle orientation. The minimum grid aperture shall be 0.5 
inch. The geogrid shall maintain dimension stability during handling, placing, and 
installation. The geogrid shall be insect, rodent, mildew, and rot resistant. The geogrid shall 
be furnished in a protective wrapping that shall prevent exposure to ultraviolet radiation and 
damage from shipping or handling. The geogrid shall be kept dry until installed. Each roll 
shall be clearly marked to identify the material contained.  
 
The wall supplier shall provide the nominal long-term design strength (Tal) and nominal 
long-term connection strength, Talc as discussed below. 
 
Nominal Long-Term Design Strength (Tal) 
The wall supplier shall supply the nominal long-term design strength (Tal) used in the design 
for each reinforcement layer and shall be determined by dividing the Ultimate Tensile 
Strength (Tult) by the factors RFID, RFCR, RFD. 
 
Hence,  
 

DCRID

ult
al RFxRFxRF

T
T =  

 
where: 

  
Tult  =  Ultimate tensile strength of the reinforcement determined from wide 

width tensile tests (ASTM D6637) for geogrids based on the 
minimum average roll value (MARV) for the product.  

 
RFID = Strength reduction factor to account for installation damage to the 
  reinforcement. In no case shall RFID be less than 1.1. 

 
RFCR = Strength reduction factor to prevent long-term creep rupture of the 

reinforcement. In no case shall RFCR be less than 1.2. 
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RFD = Strength reduction factor to prevent rupture of the reinforcement due 
to chemical and biological degradation. In no case shall RFD be less 
than 1.1. 

 
Values for RFID, RFCR, and RFD shall be determined from product specific test results. 
Guidelines for determining RFID, RFCR, and RFD from product specific data are provided in 
FHWA Publication No. FHWA-NHI-10-024 and FHWA–NHI-10-025 “Design and 
Construction of Mechanically Stabilized Earth Walls and Reinforced Soil Slopes”.  
  
Nominal Long-term Connection Strength Tac 
 
The nominal long term connection strength, Tac, shall be based on laboratory geogrid 
connection tests between wall facing and geogrids. Tac shall be as given below 
 

D

crult
ac RF

CRT
T

*
=  

where: 
  
Tac  = Nominal long-term reinforcement facing connection strength per unit 

reinforcement width at a specified confining pressure. 
 
Tult  = Ultimate tensile strength of the reinforcement for geogrids defined as 

the minimum average roll value (MARV) for the product.  
 
 
CRcr  = Long term connection strength reduction factor to account for 

reduced ultimate strength resulting from connection. 
 
RFD  = Strength reduction factor to prevent rupture of the reinforcement due 

to chemical and biological degradation.  
 

Tac shall be developed from the tests conducted by an independent laboratory on the same 
facing blocks and geogrids as proposed for the wall and shall cover a range of overburden 
pressures comparable to those anticipated in the proposed wall. The connection strength 
reduction factor CRcr shall be determined according to long-term connection test as 
described in Appendix B of FHWA Publication No. FHWA-NHI 10-025 “Design and 
Construction of Mechanically Stabilized Earth Walls and Reinforced Soil Slopes”. CRcr may 
also be obtained from the short term connection test meeting the requirements of NCMA 
test method SRWU-1 in Simac et al 1993 or ASTM D4884. 
 
The contractor shall provide a manufacturer’s certificate that the Tult (MARV) of the 
supplied geogrid has been determined according to ASTM D4595 or ASTM D6637 as 
appropriate. Contractor shall also provide block to block and block to reinforcement 
connection test reports prepared and certified by an independent laboratory. Also provide 
calculations according to AASHTO LRFD, and using the results of laboratory tests, that the 
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block-geogrid connections shall be capable of resisting 100% of the maximum tension load 
in the soil reinforcements at any level within the wall, for the design life of the wall system. 
 
B.3.3.2 Galvanized Metal Reinforcement 
In lieu of polymeric geogrid earth reinforcement, galvanized metal reinforcement may be 
used. Design and materials shall be according to Section 11.10.6.4.2 of the current AASHTO 
LRFD Specifications. The design life of steel soil reinforcements shall also comply with 
AASHTO LRFD. Steel soil reinforcement shall be prefabricated into single or multiple 
elements before galvanizing. 
 
B.3.4 Miscellaneous 
For cast in place concrete cap or coping, use poured concrete Grade A, A-FA, A-S, A-T, 
A-IS, A-IP or A-IT concrete conforming to standard spec 501 as modified in standard spec 
716. Provide QMP for cast in place cap and coping concrete as specified in standard spec 
716, Class II Concrete. 
 
Use a wall leveling pad that consists of poured concrete, Grade A, A-FA, A-S, A-T, A-IS, 
A-IP, or A-IT concrete conforming to standard spec 501 as modified in standard spec 716. 
Provide QMP for leveling pad concrete as specified in standard spec 716, Class III Concrete.  
 
If pins are used to align modular block facing units, they shall consist of a non-degrading 
polymer, or hot dipping galvanized steel and be made for the express use with the modular 
block units supplied, to develop mechanical interlock between facing unit block layers. 
Connecting pins shall be capable of holding the geogrid in the proper position during 
backfilling. Furnish documentation that establishes and substantiates the design life of such 
devices. 
 
C  Construction 
C.1 Excavation and Backfill 
Excavation and preparation of the foundation for the MSE wall and the leveling pad shall 
be according to standard spec 206. The volume of excavation covered is limited to the width 
of the reinforced mass and to the depth of the leveling pad unless shown or noted otherwise 
on the plan. At the end of each working day, provide good temporary drainage such that the 
backfill shall not become contaminated with run-off soil or water if it should rain. Do not 
stockpile or store materials or large equipment within 10 feet of the back of the wall. 
 
Place backfill materials in the areas as indicated on the plans and as detailed in this 
specification. Backfill lifts shall be no more than 8-inches in depth. Backfilling shall closely 
follow erection of each course of wall facing units. 
 
Conduct backfilling operations in such a manner as to prevent damage or misalignment of 
the wall facing units, soil reinforcement, or other wall components. At no expense to the 
department, correct any such damage or misalignment as directed by the engineer. A field 
representative of the wall supplier shall be available during wall construction to provide 
technical assistance to the contractor and the engineer. 
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Place and compact the MSE backfill to the level of the next higher layer of MSE 
reinforcement before placing the MSE reinforcement or connecting it to the wall facing. The 
MSE reinforcement shall lay horizontally on top of the most recently placed and compacted 
layer of MSE backfill. 
 
Do not operate tracked or wheeled equipment on the backfill within 3 feet from the back 
face of modular blocks. The engineer may order the removal of any large or heavy 
equipment that may cause damage or misalignment of the wall facing units.  
 
C.2 Compaction  
Compact wall backfill Type A with at least three passes of lightweight manually operated 
compaction equipment acceptable to the engineer. 
 
Compact all backfill Type B as specified in standard spec 207.3.6. Compact the backfill 
Type B to 95.0% of maximum dry density as determined by AASHTO T-99 (modified to 
compute densities to the nearest 0.1 pcf), or as modified as follows. If the gradation of the 
granular backfill is such that the P-200 material is less than 7% and the P-40 is less than 
30%, a one-point Proctor test can be conducted in place of the 5-point Proctor. To complete 
this one-point test, compact the sample at a moisture content of 6%, then compute the actual 
(as-tested) sample moisture after completion of the test. Use Method B or D, and perform 
this test without removing oversize particles and without correction for coarse particles, as 
per AASHTO T224. The one-point as-tested moisture content represents the optimum 
moisture, and the measured one-point density represents the maximum wet density of the 
material. From these values, the maximum dry density can be computed. 
 
Ensure adequate moisture is present in the backfill during placement and compaction to 
prevent segregation and to help achieve compaction.  
 
Compaction of backfill within 3 feet of the back face of the wall should be accomplished 
using lightweight compaction devices. Use of heavy compaction equipment or vehicles 
should be avoided within 3 feet of the modular blocks. 
 
A minimum of 6 inches of backfill shall be placed over the MSE reinforcement prior to 
working above the reinforcement. 
 
C.3 Wall Components 
C.3.1 General 
Erect wall facing units and other associated elements according to the wall manufacturer’s 
construction guide and to the lines, elevations, batter, and tolerances as shown on the plans. 
Center the initial layer of facing units on the leveling pad; then level them and properly align 
them. Fill formed voids or openings in the facing units with wall backfill, Type A. Remove 
all debris on the top of each layer of facing units, before placing the next layer of facing 
units. 
 
Install all pins, rods, clips, or other devices used to develop mechanical interlock between 
facing unit layers according to the manufacturer’s directions. 
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The MSE reinforcement shall lay horizontally on the top of the most recently placed and 
compacted layer of MSE backfill. Bending of MSE reinforcement that result in a kink in the 
reinforcement shall not be allowed. If skewing of the reinforcement is required due to 
obstructions in the reinforced fill, the maximum skew angle shall not exceed 15 degrees 
from the normal position unless a greater angle is shown on the plans. The adequacy of the 
skewed reinforcement in such a case shall be addressed by supporting calculations. 
 
C.3.2 Soil Reinforcement 
C.3.2.1 Geogrid Layers 
Place soil reinforcement at the positions and to the lengths as indicated on the accepted shop 
drawings. Take care that backfill placement over the positioned soil reinforcement elements 
does not cause damage or misalignment of these elements. Correct any such damage or 
misalignment as directed by the engineer. Do not operate wheeled or tracked equipment 
directly on the soil reinforcement. A minimum cover of 6 inches is required before such 
operation is allowed. 
 
Place and anchor geogrid material between wall unit layers in the same manner as used to 
determine the Geogrid Block-to-Connection Strength. Place the grid material so that the 
machine direction of the grid is perpendicular to the wall face. Each grid layer shall be 
continuous throughout the lengths indicated on the plans. Join grid strips with straps, rings, 
hooks or other mechanical devices to prevent movement during backfilling operations. Prior 
to placing backfill on the grid, pull the grid taunt and hold in position with pins, stakes or 
other methods approved by the engineer. 
 
C.3.2.2 Steel Layers 
Place the steel reinforcement full width in one piece as shown on the plans. No splicing will 
be allowed. Maintain elements in position during backfilling. 
 
C.4  Quality Management Program  
C.4.1 Quality Control Plan 
Submit a comprehensive written quality control plan to the engineer at or before the pre-
construction meeting. Do not perform MSE wall construction work before the engineer 
reviews and accepts the plan. Construct the project as the plan provides. 

 
Do not change the quality control plan without the engineer’s review and acceptance. Update 
the plan with changes as they become effective. Provide a current copy of the plan to the 
engineer and post in the contractor’s laboratory as changes are adopted. Ensure that the plan 
provides the following elements: 
 

1. An organizational chart with names, telephone numbers, current certifications and/or 
titles, and roles and responsibilities of QC personnel. 

2. The process used to disseminate QC information and corrective action efforts to the 
appropriate persons. Include a list of recipients, the communication process that will 
be used, and action time frames. 
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3. A list of source locations, section and quarter descriptions, for all aggregate materials 
requiring QC testing. 

4. Descriptions of stockpiling and hauling methods. 
5. An outline for resolving a process control problem. Include responsible personnel, 

required documentation, and appropriate communication steps. 
6. Location of the QC laboratory, retained sample storage, and other documentation. 
7. A summary of the locations and calculated quantities to be tested under this 

provision. 
8. A proposed sequencing plan of wall construction operations and random test 

locations. 
 
C.4.2 Quality Control Personnel 
Perform the quality control sampling, testing, and documentation required under this 
provision using HTCP certified technicians. Have a HTCP Grading Technician I 
(GRADINGTEC-I); or Assistant Certified Technician, Grading (ACT-GRADING); or 
Aggregate Technician I (AGGTEC-I); or Assistant Certified Technician, Aggregate 
(ACT-AGG) present at the each grading site during all wall backfill placement, compaction, 
and nuclear testing activities. Have a HTCP Nuclear Density Technician I 
(NUCDENSITYTEC-I) or Assistant Certified Technician, Nuclear Density (ACT-NUC) 
perform field density and field moisture content testing. 
 
If an Assistant Certified Technician (ACT) is performing sampling or testing, a certified 
technician must coordinate and take responsibility for the work an ACT performs. Have a 
certified technician ensure that all sampling and testing is performed correctly, analyze test 
results, and post resulting data. No more than one ACT can work under a single certified 
technician. 
 
C.4.3 Equipment 
Furnish the necessary equipment and supplies for performing quality control testing. Ensure 
that all testing equipment conforms to the equipment specifications applicable to the 
required testing methods. The engineer may inspect the measuring and testing devices to 
confirm both calibration and condition. Calibrate all testing equipment according to the 
CMM and maintain a calibration record at the laboratory. 
 
Furnish nuclear gauges from the department’s approved product list at 
http://www.atwoodsystems.com/materials. Ensure that the gauge manufacturer or an 
approved calibration service calibrates the gauge the same calendar year it is used on the 
project. Retain a copy of the calibration certificate with the gauge. 
 
Conform to ASTM D 6938 and CMM 8.15 for density testing and gauge monitoring 
methods. Perform nuclear gauge measurements using gamma radiation in the backscatter or 
direct transmission position. Perform each test for 4 minutes of nuclear gauge count time. 
 
Split each Proctor sample and identify so as to provide comparison with the department's 
test results. Unless the engineer directs otherwise, retain the QC split samples for 14 calendar 
days and promptly deliver the department’s split samples to the department 

http://www.atwoodsystems.com/materials
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C.4.4 Documentation  
(1) Document all observations, inspection records, and process adjustments daily. Submit 

test results to the department's project materials coordinator on the same day they 
become available. 
 

(2)  Use forms provided in CMM chapter 8. Note other information in a permanent field 
record and as a part of process control documentation enumerated in the contractor's 
quality control plan. Enter data into the applicable materials reporting system (MRS) 
software within 5 business days after results are available. 
 

(3)  Submit final testing records and other documentation to the engineer electronically 
within 10 business days after all contract-required information becomes available. The 
engineer may allow submission of scanned copies of hand-written documentation. 

 
C.4.5 Quality Control (QC) Testing 
Perform compaction testing on the backfill. Conform to CMM 8.15 for testing and gauge 
monitoring methods. Conduct testing at a minimum frequency of 1 test per 150 cubic yards 
of backfill, or major portion thereof in each lift. A minimum of one test for every lift is 
required. Deliver documentation of all compaction testing results to the engineer at the time 
of testing. 
 
Perform 1 gradation test every 750 cubic yards of fill and one 5-point Proctor test (or as 
modified in C.2) every 2,250 cubic yards of fill. Provide the region split samples of both 
within 72 hours of sampling, at the region laboratory. Test sites shall be selected using 
ASTM Method D3665. Provide Proctor test results to the engineer within 48 hours of 
sampling. Provide gradation test results to the engineer within 24 hours of sampling.  
 
C.4.6  Department Testing 
C.4.6.1  General 
(1) The department will conduct verification testing to validate the quality of the product 

and independent assurance testing to evaluate the sampling and testing. The department 
will provide the contractor with a listing of names and telephone numbers of all QV and 
IA personnel for the project, and provide test results to the contractor within 2 business 
days after the department obtains the sample. 

 
C.4.6.2  Quality Verification (QV) Testing 
(1) The department will have an HTCP technician, or ACT working under a certified 

technician, perform QV sampling and testing. Department verification testing personnel 
must meet the same certification level requirements specified in C.4.2 for contractor 
testing personnel for each test result being verified. The department will notify the 
contractor before sampling so the contractor can observe QV sampling. 

 
(2) The department will conduct QV tests at the minimum frequency of 30% of the required 

contractor density, Proctor and gradation tests. 
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(3) The department will locate density tests and gradation samples randomly, at locations 
independent of the contractor’s QC work. The department will split each Proctor and 
gradation QV sample, testing half for QV, and retaining the remaining half for 10 
business days. 

 
(4) The department will conduct QV Proctor and gradation tests in a separate laboratory and 

with separate equipment from the contractor’s QC tests. The department will use the 
same methods specified for QC testing. 

 
(5) The department will assess QV results by comparing to the appropriate specification 

limits. If QV test results conform to this special provision, the department will take no 
further action. If density QV test results are nonconforming, the area shall be reworked 
until the density requirements of this special provision are met. If the gradation test 
results are nonconforming, standard spec 106.5 will apply. Differing QC and QV nuclear 
density values of more than 1.5 pcf will be investigated and resolved. QV density tests 
will be based on the appropriate QC Proctor test results, unless the QV and QC Proctor 
result difference is greater than 3.0 pcf. Differing QC and QV Proctor values of more 
than 3.0 pcf will be investigated and resolved.  

 
C.4.6.3  Independent Assurance (IA) 
(1) Independent assurance is unbiased testing the department performs to evaluate the 

department’s QV and the contractor’s QC sampling and testing, including personnel 
qualifications, procedures, and equipment. The department will perform an IA review 
according to the department’s independent assurance program. That review may include 
one or more of the following: 
1. Split sample testing. 
2. Proficiency sample testing. 
3. Witnessing sampling and testing. 
4. Test equipment calibration checks. 
5. Reviewing required worksheets and control charts. 
6. Requesting that testing personnel perform additional sampling and testing. 

 
(2) If the department identifies a deficiency, and after further investigation confirms it, 

correct that deficiency. If the contractor does not correct or fails to cooperate in resolving 
identified deficiencies, the engineer may suspend placement until action is taken. 
Resolve disputes as specified in C.4.6.4. 

 
C.4.6.4  Dispute Resolution 
(1) The engineer and contractor should make every effort to avoid conflict. If a dispute 

between some aspect of the contractor’s and the engineer’s testing program does occur, 
seek a solution mutually agreeable to the project personnel. The department and 
contractor may review the data, examine data reduction and analysis methods, evaluate 
sampling and testing procedures, and perform additional testing. Use ASTM E 178 to 
evaluate potential statistically outlying data. 
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(2) Production test results, and results from other process control testing, may be considered 
when resolving a dispute. 

 
(3) If the project personnel cannot resolve a dispute, and the dispute affects payment or 

could result in incorporating non-conforming product or work, the department will use 
third party testing to resolve the dispute. The department’s central office laboratory, or 
a mutually agreed on independent testing laboratory, will provide this testing. The 
engineer and contractor will abide by the results of the third party tests. The party in 
error will pay service charges incurred for testing by an independent laboratory. The 
department may use third party test results to evaluate the quality of questionable 
materials and determine the appropriate payment. The department may reject material 
or otherwise determine the final disposition of nonconforming material as specified in 
standard spec 106.5. 

 
C.5 Geotechnical Information 
Geotechnical data to be used in the design of the wall is given on the wall plan. After 
completing wall excavation of the entire reinforced soil zone, notify the department and 
allow the Regional Soils Engineer two working days to review the foundation. 
 
D  Measurement 
The department will measure Wall Modular Block Mechanically Stabilized Earth 
LRFD/QMP by the square foot acceptably completed, measured as the vertical area within 
the pay limits the contract plans show. Unless the engineer directs in writing, a change to 
the limits indicated on the contract plan, wall area constructed above or below these limits 
will not be measured for payment.  
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DECRIPTION       UNIT 
SPV.0165.01  Wall Modular Block Mechanically Stabilized Earth  SF 
   LRFD/QMP 
 
Payment is full compensation for supplying a design and shop drawings; preparing the site, 
including all necessary excavation and disposal of materials; supplying all necessary wall 
components to produce a functional wall system including cap, copings and leveling pad; 
constructing the retaining system including drainage system; providing backfill, backfilling, 
compacting, developing/completing/documenting the quality management program, and for 
performing compaction testing.  
 
Parapets, railings, and other items above the wall cap or coping will be paid for separately. 
Vehicle barrier and its support will be paid separately. 
 
Any required topsoil, fertilizer, seeding or sodding and mulch will be paid for at the contract 
unit price of topsoil, fertilizer, seeding or sodding and mulch, respectively. 
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30. Wall Modular Block Gravity Landscape LRFD, Item SPV.0165.02. 

A  Description 
This special provision describes designing, furnishing materials and erecting a permanent 
earth retention system according to the lines, dimension, elevations and details as shown on 
the plans and provided in the contract. The design life of the wall and all wall components 
shall be 75 years minimum. 
 
The existing walls have a drainage system.  This items includes reconnection of any new or 
existing drainage systems into the existing storm sewer system, as required. 
 
B  Materials 
The project includes partial replacement of existing retaining walls at Piety Street.  Provide 
retaining wall blocks meeting the requirements as provided in these special provisions and 
match the existing earth tone color and style of the existing block as closely as possible. 
 
With the engineer’s approval, existing salvaged blocks that are in good condition may be 
used if they meet the requirements of the proposed retaining wall items. 
 
B.1 Proprietary Wall Systems 
The supplied wall system must be from the department’s approved list of Modular Block 
Gravity Landscape Wall systems (Modular Block Gravity Landscape Walls). Proprietary 
wall systems must conform to the requirements of this specification and be pre-approved for 
use by the department’s Bureau of Structures. The name of the pre-approved proprietary 
wall system selected shall be furnished to the engineer within 25 days after the award of 
contract. The location of the plant manufacturing the facing units shall be furnished to the 
engineer at least 14 days prior to the project delivery. 
 
The department maintains a list of pre-approved Modular Block Gravity Landscape Wall 
systems. To be eligible for use on this project, a system must have been pre-approved by the 
Bureau of Structures and added to that list prior to the bid opening date. To receive 
pre-approval, the retaining wall system must comply with all pertinent requirements of this 
provision and be prepared according to the requirements of Chapter 14 of the department’s 
LRFD Bridge Manual. Information and assistance with the pre-approval process can 
be obtained by contacting the Bureau of Structures, Structures Maintenance Section in 
Room 601 of the Hill Farms State Transportation Building in Madison or by calling 
(608) 266-8494. 
 
B.2 Design Requirements 
It is the responsibility of the contractor to submit a design and supporting documentation as 
required by this special provision, for review and acceptance by the department, to show the 
proposed wall design is in compliance with the design specifications. The submittal shall 
include the following items for review: detailed plans and shop drawings, complete design 
calculations, explanatory notes, supporting materials, and specifications. The detailed plans 
and shop drawings shall include all details, dimensions, quantities and cross-sections 
necessary to construct the walls. Submit electronically to the engineer and Structures 
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Maintenance Section for review and acceptance. Submit no later than 60 days from the date 
of notification to proceed with the project and a minimum of 30 days prior to the date 
proposed to begin wall construction. 
 
The plans and shop drawings shall be prepared on reproducible sheets 11 inch x 17 inch, 
including borders. Each sheet shall have a title block in the lower right corner. The title 
block shall include the project identification number and structure number. Design 
calculations and notes shall be on 8 ½ inch x 11 inch sheets, and shall contain the project 
identification number, name or designation of the wall, date of preparation, initials of 
designer and checker, and page number at the top of the page. All plans, shop drawings, and 
calculations shall be signed, sealed and dated by a professional engineer licensed in the State 
of Wisconsin.  
 
The design of the Modular Block Gravity Landscape Wall shall be in compliance with the 
AASHTO LRFD Bridge Design Specifications 6th Edition 2012, (AASHTO LRFD) with 
latest interim specifications for Mechanically Stabilized Earth Walls, WisDOT’s current 
Standard Specifications for Highway and Structure Construction (standard spec), Chapter 
14 of the WisDOT LRFD Bridge Manual and standard engineering design procedures as 
determined by the department. Loads, load combinations, load and resistance factors shall 
be as specified in AASHTO LRFD Section 11. The associated resistance factors shall be 
defined according to Table 11.5.7-1 LRFD. 
 
Design and construct the walls according to the lines, grades, heights  and dimensions shown 
on the plans, as herein specified, and as directed by the engineer.  
 
Walls shall be designed for a minimum live load surcharge of 100 psf according to Chapter 
14 of the WisDOT LRFD Bridge Manual or as shown on the plans. 
 
A maximum value of the angle of internal friction of the wall backfill material used for 
design shall be assumed to be 30 degrees without a certified report of tests. If a certified 
report of tests yields an angle of internal friction greater than 30 degrees, the larger test value 
may be used for design, up to a maximum value of 36 degrees.  
 
An external stability check at critical wall stations showing Capacity Demand Ratio (CDR) 
for sliding, eccentricity, and bearing checks is provided by the department and are provided 
on the wall plans.  
 
The design of the Modular Block Gravity Landscape Wall by the contractor shall consider 
the internal and compound stability of the wall mass according to AASHTO LRFD 11.10.6. 
Internal stability shall also be considered at each block level. Calculations for factored 
stresses and resistances shall be based upon assumed conditions at the end of the design life. 
The width of the modular block from front face to back face of the wall shall be included in 
the design computations and shown on the wall shop drawings. Compound stability shall be 
computed for the applicable strength limits. Sample analyses and hand calculations shall be 
submitted to verify the output of any software program used. The design calculations and 
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notes shall clearly indicate the Capacity to Demand Ratios (CDR) for all internal and 
external stabilities as defined in AASHTO LRFD.  
 
Facing units shall be designed according to AASHTO LRFD 11.10.2.3.  
  
The minimum embedment of the wall shall be 1 foot 6 inches, or as given on the contract 
plan. Step the leveling pad to follow the general slope of the ground line. Frost depth shall 
not be considered in designing the wall for depth of leveling pad. Additional embedment 
may be detailed by the contractor, but will not be measured for payment. 
 
The leveling pad shall be as wide as the proposed blocks plus 6-inches, with 6-inches of the 
leveling pad extending beyond the front face of the blocks.  
 
Wall facing units shall be installed on a concrete leveling pad or base aggregate leveling 
pad. The bottom row of blocks shall be horizontal and 100% of the block surface shall bear 
on the leveling pad.  
 
The concrete leveling pad shall be as wide as the proposed blocks plus six inches, with six 
inches of the leveling pad extending beyond the front face of the blocks. The minimum 
thickness of the leveling pad shall be 6-inches. A concrete leveling pad is required for the 
following scenarios: 
 

a. When the wall height measured from the top of the leveling pad to the top of the wall 
exceeds 5 feet at any point along the entire wall length  

b. A structure number has been assigned (such as R-XX-XXX), regardless of wall 
height   

 
A base aggregate leveling pad shall be used when a concrete leveling pad is not required. 
The base aggregate leveling pad shall be as wide as the blocks plus 12 inches, and the 
modular blocks shall be centered on the leveling pad. The minimum thickness of the leveling 
pad shall be 12-inches after compaction. The leveling pad shall be made from base aggregate 
dense 1¼-inch in conformance with standard spec 305. 
 
B.3 Wall System Components 
Materials furnished for wall system components under this contract shall conform to the 
requirements of this specification. All certifications related to material and components of 
the wall systems specified in this subsection shall be submitted to the engineer.  
 
B.3.1 Wall Facing 
Wall facing units shall consist of precast modular concrete blocks. All units shall incorporate 
a mechanism or devices that develop a mechanical connection between vertical block layers. 
Units that are cracked, chipped, or have other imperfections according to ASTM C1372, or 
have excessive efflorescence shall not be used within the wall. A single block type and style 
shall be used throughout each wall. The color and surface texture of the block shall be as 
given on the plan or chosen by the engineer. 
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The top course of facing units shall be a solid precast concrete unit designed to be compatible 
with the remainder of the wall unless a cast-in-place concrete cap is shown on the plans. The 
finishing course shall be bonded to the underlying facing units with a durable, high strength, 
flexible adhesive compound compatible with the block material. A formed cast-in-place 
concrete cap may also be used to finish the wall. A cap of this type shall be designed to have 
texture, color, and appearance that complement the remainder of the wall. The vertical 
dimension of the cap shall not be less than 3½ inches. Expansion joints shall be placed in 
the cap to correspond with each 24 inch change in vertical wall height and at maximum 
spacing of 10 feet. 
 
Block dimensions may vary no more than ±1/8 inch from the standard values published by 
the manufacturer according to ASTM C1372. Blocks must have a minimum depth (front 
face to back face) of 8 inches. The minimum front face thickness of blocks shall be 4 inches 
measured perpendicular from the front face to inside voids greater than 4 square inches. The 
minimum allowed thickness of any other portions of the block is 1¾ inches. The front face 
of the blocks shall conform to plan requirements for color, texture, or patterns. 
 
Cementitious materials and aggregates for modular blocks shall conform to the requirements 
of ASTM C1372 Section 4.1 and 4.2. Modular blocks shall meet the following requirements.  
 

Test Method Requirement 
Compressive Strength (psi) ASTM C140 5000 min. 

Water Absorption (%) ASTM C140 6 max. 
Freeze-Thaw Loss (%) 

40 cycles, 5 of 5 samples 
50 cycles, 4 of 5 samples 

ASTM C1262[1] 1.0 max.[2] 
1.5 max.[2] 

  [1]  Test shall be run using a 3% saline solution. 
[2]  Test results that meet either of the listed requirements for Freeze-Thaw Loss are acceptable. 

 
All blocks shall be certified as to strength, absorption, and freeze-thaw requirements unless, 
due to contract changes after letting, certified blocks are not available when required. At the 
time of delivery of certified blocks, furnish the engineer a certified test report from a 
department-approved independent testing laboratory for each lot of modular blocks. The 
certified test report shall clearly identify the firm conducting the sampling and testing, the 
type of block, the date sampled, the name of the person who conducted the sampling, the 
represented lot, the number of blocks in the lot, and the specific test results for each of the 
stated requirements of this specification. The tests should have been conducted not more 
than 18 months prior to delivery. A lot shall not exceed 5000 blocks or fraction thereof 
produced in day. The certified test results will represent all blocks within the lot. Each pallet 
of blocks delivered shall bear lot identification information. Block lots that do not meet the 
requirements of this specification or blocks without supporting certified test reports will be 
rejected and shall be removed from the project at no expense to the department. 
 
A department-approved independent testing laboratory shall control and conduct all modular 
block sampling and testing for certification. Prior to sampling, the manufacturer’s 
representative shall identify all pallets of modular blocks contained in each lot. All pallets 
of blocks within the lot shall be numbered and marked to facilitate random sample selection. 
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The representative of the independent testing laboratory shall identify five pallets of blocks 
by random numbers and shall then select one block from each of these pallets. Solid blocks 
used as a finishing or top course shall not be selected. The selected blocks shall remain under 
the control of the person who conducted the sampling until shipped or delivered to the testing 
laboratory. All pallets of blocks within a lot shall be strapped or wrapped to secure the 
contents and tagged or marked for identification. The engineer will reject any pallet of 
blocks delivered to the project without intact security measures. At no expense to the 
department, the contractor shall remove all rejected blocks from the project. 
 
The department may conduct testing of certified or non-certified modular blocks lots 
delivered to the project. The department will not conduct freeze-thaw testing on blocks less 
than 45 days old. If a random sample of five blocks of any lot tested by the department fails 
to meet any of the requirements of this specification (nonconforming), the contractor shall 
remove from the project site all blocks from the failed lot not installed in the finished work 
at no cost to the department, unless the engineer allows otherwise. Nonconforming blocks 
installed in the finished work will be considered approved by the department as stated in 
standard spec 106.5(2) and any adjustment to the contract price will not exceed the price of 
the blocks charged by the supplier. 
 
Wall facing units may consist of precast modular concrete blocks produced by a wet cast 
process. The concrete blocks shall have a minimum strength of 4000 psi at 28 days. The 
concrete for the blocks shall be air entrained, with an air content of 6% +/- 1.5%. All 
materials for the concrete mixture for the blocks shall meet the requirements of standard 
spec 501. Wall facing units produced by a wet cast process need not be certified as to 
absorption and freeze-thaw requirements.  
 
B.3.2 Backfill 
Furnish and place backfill for Modular Block Gravity Landscape Walls as shown on the 
plans and as hereinafter provided. 
 
Wall Backfill, Type A, shall comply with the requirements for Coarse Aggregate No. 1 as 
given in standard spec 501.2.5.4.4. All backfill placed within a zone from the top of the 
leveling pad to the top of the final layer of wall facing units and within 1 foot behind the 
back face of the wall shall be Wall Backfill, Type A. This includes all material used to fill 
openings in the wall facing units. 
 
Backfill placed between retained soil and Type A backfill shall comply with the 
requirements for Grade 1 Granular Backfill as contained in standard spec 209.2.2. Wall 
Backfill, Type A, may be used as retained backfill. 
 
B.3.3 Miscellaneous 
If plans show sections of cast in place concrete cap or coping, use poured concrete Grade A, 
A-FA, A-S, A-T, A-IS, A-IP or A-IT concrete conforming to standard spec 501 as modified 
in standard spec 716. Provide QMP for cast in place cap and coping concrete as specified in 
standard spec 716, Class II Concrete. 
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Use a wall leveling pad that consists of poured concrete, Grade A, A-FA, A-S, A-T, A-IS, 
A-IP, or A-IT concrete conforming to standard spec 501 as modified in standard spec 716. 
Provide QMP for leveling pad concrete as specified in standard spec 716, Class III Concrete.  
 
If pins are used to align modular block facing units, they shall consist of a non-degrading 
polymer, or hot dipping galvanized steel and be made for the express use with the modular 
block units supplied, to develop mechanical interlock between facing unit block layers. 
Connecting pins shall be capable of holding the wall in the proper position during 
backfilling. Furnish documentation that establishes and substantiates the design life of such 
devices. 
 
C  Construction 
C.1 Excavation and Backfill 
Excavation and preparation of the foundation for the Modular Block Gravity Landscape wall 
and the leveling pad shall be according to standard spec 206. At the end of each working 
day, provide good temporary drainage such that the backfill shall not become contaminated 
with run-off soil or water if it should rain. Do not stockpile or store materials or large 
equipment within 10 feet of the back of the wall. 
 
Place backfill materials in the areas as indicated on the plans and as detailed in this 
specification. Backfill lifts shall be no more than 8-inches in depth. Backfilling shall closely 
follow erection of each course of wall facing units. 
 
Conduct backfilling operations in such a manner as to prevent damage or misalignment of 
the wall facing units or other wall components. At no expense to the department, correct any 
such damage or misalignment as directed by the engineer. A field representative of the wall 
supplier shall be available during wall construction to provide technical assistance to the 
contractor and the engineer. 
 
Do not operate tracked or wheeled equipment on the backfill within 3 feet from the back 
face of modular blocks. The engineer may order the removal of any large or heavy 
equipment that may cause damage or misalignment of the wall facing units.  
 
C.2 Compaction  
Compact wall backfill Type A with at least three passes of lightweight manually operated 
compaction equipment acceptable to the engineer. 
 
Ensure adequate moisture is present in the backfill during placement and compaction to 
prevent segregation and to help achieve compaction.  
 
Compaction of backfill within 3 feet of the back face of the wall should be accomplished 
using lightweight compaction devices. Use of heavy compaction equipment or vehicles 
should be avoided within 3 feet of the modular blocks. 
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C.3 Wall Components 
Erect wall facing units and other associated elements according to the wall manufacturer’s 
construction guide and to the lines, elevations, batter, and tolerances as shown on the plans. 
Center the initial layer of facing units on the leveling pad; then level them and properly align 
them. Fill formed voids or openings in the facing units with wall backfill, Type A. Remove 
all debris on the top of each layer of facing units, before placing the next layer of facing 
units. 
 
Install all pins, rods, clips, or other devices used to develop mechanical interlock between 
facing unit layers according to the manufacturer’s directions. 
 
C.4 Geotechnical Information 
Geotechnical data to be used in the design of the wall is given on the wall plan.  
 
D  Measurement 
The department will measure Wall Modular Block Gravity Landscape LRFD by the square 
foot acceptably completed, measured as the vertical area within the pay limits the contract 
plans show. Unless the engineer directs in writing, a change to the limits indicated on the 
contract plan, wall area constructed above or below these limits will not be measured for 
payment.  
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DECRIPTION       UNIT 
SPV.0165.02  Wall Modular Block Gravity Landscape LRFD  SF 
 
Payment is full compensation for supplying a design and shop drawings; preparing the site, 
including all necessary excavation and disposal of materials; supplying all necessary wall 
components to produce a functional wall system including cap, copings and leveling pad; 
constructing the retaining system including drainage system; providing backfill, backfilling, 
compacting, developing/completing/documenting the quality management program, and for 
performing compaction testing.  
 
Parapets, railings, and other items above the wall cap or coping will be paid for separately. 
Vehicle barrier and its support will be paid separately. 
 
Any required topsoil, fertilizer, seeding or sodding and mulch will be paid for at the contract 
unit price of topsoil, fertilizer, seeding or sodding and mulch, respectively. 

31. Concrete Sidewalk Cure and Seal Treatment, Item SPV.0165.03.  

A  Description 
This work includes treating all newly constructed concrete sidewalk with a surface cure and 
seal treatment as shown on plans, and as hereinafter provided. 
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B  Materials   
Materials shall conform to a clear treating material listed on the current approved WISDOT 
product list for “Cure and Seal Compounds for Non-Trafficked Surfaces on Structural 
Masonry”. 
 
C  Construction 
Application rates for the treating material shall be according to the manufacturer’s 
specifications. 
 
D Measurement 
The department will measure the Concrete Sidewalk Cure and Seal Treatment by the square 
foot, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following 
bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0165.03 Concrete Sidewalk Cure and Seal Treatment SF 
 
Payment is full compensation for providing Concrete Sidewalk Cure and Seal Treatment. 
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ADDITIONAL SPECIAL PROVISION 3 
DISADVANTAGED BUSINESS ENTERPRISE PROGRAM 

 
1. Description 

General 
a. The disadvantaged business enterprise (DBE) requirements of 49 CFR Part 26 apply to this 

contract. The department's DBE goal is shown on the cover of the bidding proposal. The contractor 
can meet the specified contract DBE goal by procuring services or materials from a DBE or by 
subcontracting work to a DBE. The department calculates the DBE participation as the dollar value 
of DBE participation included in the bid expressed as a percentage of the total contract bid amount. 

b. Under the contract, the contractor agrees to provide the assistance to participating DBE's in the 
following areas: 

i. Produce accurate and complete quotes. 
ii. Understand highway plans applicable to their work. 
iii. Understand specifications and contract requirements applicable to their work. 
iv. Understand contracting reporting requirements. 

c. The department encourages the contractor to assist and develop DBE firms to become fully 
knowledgeable contractors to successfully perform on its contracts. 

d. For information on the disadvantaged business program, visit the department's Civil Rights and 
Compliance Section website at: 

http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx 
 

2. Definitions 

a. Interpret these terms, used throughout this additional special provision, as follows: 
i. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid. 
ii. DBE: A disadvantaged business enterprise (DBE) certified as a DBE by the department and 

included on the department's list of certified DBE's who are determined to be ready, willing 
and able. 

iii. DBE goal: The amount of DBE participation expected in the contract as shown on the cover 
of the Highway Work Proposal. 

iv. Discretionary Goal: A contractor assigned DBE goal, typically abbreviated as “Disc” on the 
cover of the Highway Work Proposal, which is enforced as committed. 

v. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on 
the premises, the materials, supplies, articles, or equipment required under the contract. 

vi. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials, supplies, articles or equipment required under the 
contract are bought, kept in stock, and regularly sold or leased to the public.  

vii. Voluntary Achievement: The amount of DBE participation achieved and reported in the 
contract in excess of the assigned goal. 

3. DBE Percentage Required at Bid Submission  
Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding 
proposal, including projects with discretionary goals. For electronic submittals, show the percentage 
in the miscellaneous data folder, Item 3, DBE Percent. For paper submittals, show the percentage on 
the sheet included after the schedule of items. By submission of the bid, the bidder contractually 

http://www.wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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commits to DBE participation at or above the bid percentage, or certifies that they have utilized 
comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE participation 
requirements of this contract proposal, and that the bid percentage is reflective of these good faith 
efforts. If the bidder does not indicate the bid percentage of DBE participation on the completed 
bidding proposal, the department will consider the bid irregular and may reject the bid. 

4. Department's DBE Evaluation Process 

a. Documentation Submittal 
Within 10 business days after the notification of contract award, the contractor is to identify, by 
name, the DBE firms whose utilization is intended to satisfy this provision, the items of work of the 
DBE subcontract or supply agreement and the dollar value of those items of work by completing the 
Commitment to Subcontract to DBE Form [DT1506] and all necessary attachment A forms, as well 
as, Good Faith Waiver Form [DT1202] and supporting documentation as necessary. If the 
contractor fails to furnish the required forms within the specified time, the department may cancel 
the award. Delay in fulfilling this requirement is not a cause for extension of the contract time and 
shall not be used as a tool to delay execution. 

i. Bidder Meets DBE Goal  
If the bidder indicates that the contract DBE goal is met, after award and before execution, 
the department will evaluate the Commitment to Subcontract to DBE Form DT1506 and 
attachment A(s) to verify the actual DBE percentage achieved. If the DBE commitment is 
verified, the contract is eligible for execution with respect to the DBE commitment. 

ii. Bidder Does Not Meet DBE Goal 
(1) If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form 

[DT1506] that does not meet the contract DBE goal, the bidder must submit a Good Faith 
Waiver Form [DT1202] and supporting documentation. After award and before execution, 
the department will evaluate the bidder's DBE commitment and consider the bidder's 
good faith waiver request. 

(2) The department will review the bidder's good faith waiver request and notify the bidder of 
one of the following: 

a. If the department grants a good faith waiver, the bid is eligible for contract execution 
with respect to DBE commitment. 

b. If the department rejects the good faith waiver request, the department may declare 
the bid ineligible for execution. The department will provide a written explanation of 
why the good faith waiver request was rejected. The bidder may appeal the 
department's rejection as allowed under 7 a. & b. 

5. Department's Criteria for Good Faith Effort 
The Code of Federal Regulations {CFR}, 49 CFR Part 26-Appendix A, is the guiding regulation 
concerning good faith efforts. However, the federal regulations do not define “good faith” but states 
that bidder must actively and aggressively attempt to meet the goal. The federal regulations are 
general and do not include every factor or effort that can be considered. As a result, each state must 
establish its own processes and consider the factors established in its own process when making a 
determination of good faith.  

a. The department will only grant a good faith waiver if the bidder has made the effort, given the 
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet 
the goal would make.  The department will evaluate the bidder's good faith effort to determine 
whether a good faith waiver will be granted. The bidder must demonstrate, on the DT1202 that they 



Effective August 2015 Letting           ASP 3 

  Page 3 of 15 

have aggressively solicited DBE participation in an attempt to meet the contract DBE goal and 
attaining the stated DBE goal is not feasible.  

b. The department, in conjunction with industry stakeholders, has developed the following guidance 
for contractor good faith effort. The guidance and the attached appendices provide a framework for 
the actions required by all parties in the processing and evaluation of bidder’s total efforts to 
achieve the project specific DBE goal prior to the bid letting date. 

c. Prime Contractors should: 
i. Document all efforts and decisions made toward achieving the DBE goal on the contract. The 

bidder should use the Civil Rights & Compliance System [CRCS] and related WisDOT-
approved DBE outreach tools, including the Bid Express Small Business Network, to foster 
DBE participation on all applicable contracts. 

ii. Request quotes by identifying potential items to subcontract and solicit.  Prime contractors 
are strongly encouraged to include in their initial contacts a single page including a detailed 
list of items for which they are accepting quotes, by project, within a letting.  See attached 
sample entitled “Sample Contractor Solicitation Letter” in Appendix A. Prime contractors 
should also indicate a willingness to accept quotes in areas they are planning to perform 
themselves, as required by federal rules. In some cases, it might be appropriate to use 
DBE’s to do work in a prime contractor’s area of specialization.  

(1) Solicit quotes through all reasonable and available means from certified DBE firms who 
match 'possible items to subcontract' and send copies to DBESS office, highlighting areas 
in which you are seeking quotes. Email is acceptable. 

(2) SBN is the preferred outreach tool. https://www.bidx.com/wi/main  Other acceptable means 
include postal mail, email, fax, phone call.  
a. Primes must ask DBE firms for a response in their solicitations. See Sample 

Contractors Solicitation Letter in Appendix.  This letter can be included as an 
attachment to the SBN sub-quote request. 

b. Solicit quotes at least 10 calendar days prior to the letting date {ideally two Fridays 
before the letting} to allow DBE firms sufficient time to respond. Prime contractors 
should contact DBE firms early, asking them if they need help in putting together a 
quote, or helping to arrange for equipment needs, or solve other problems.  

(3) Second solicitation should take place within 5 days   
a. An email solicitation is highly recommended for this second solicitation 

(4) Upon request, provide interested DBE firms with adequate information about plans, 
specifications and the requirements of the contract by letter, information session, email, 
phone call and/or referral. 

(5) When potential exists, advise interested DBE firms on how to obtain bonding, line of 
credit or insurance as may be requested. 

(6) Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial 
solicitation with: 
a. Email to all prospective DBE firms in relevant work areas 
b. Phone call log to DBE firms who express interest via written response or call. 
c. Fax/letter confirmation 
d. Copy of the DBE quotes  
e. Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort. 

https://www.bidx.com/wi/main
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d. Evaluate DBE quotes as documentation is critical if the prime does not utilize the DBE firm’s quote 
for any reason.   

i. Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate 
reasons, including but not limited to, a discussion with the DBE firm regarding its 
capabilities prior to the bid letting.  If lack of capacity is your reason for not utilizing the DBE 
quote, you are required to contact the DBE directly regarding their ability to perform the work 
indicated in the UCP directory as their work area [NAICS code]; only the work area and/or 
NAICS code listed in the UCP directory will be counted for DBE credit. Documentation of the 
conversation is required.  

ii. In striving to meet a DBE conscious contract goal, prime contractors are expected to use 
DBE quotes that are responsive and reasonable. This includes DBE quotes that are not the 
low quote.   

iii. Special Circumstance: Evaluation of DBE quotes with tied bid items. “Tied quotes are the 
condition in which a subcontractor submits quotes including multiple areas of expertise 
across multiple work areas noting that the items and price are tied.  Typically this type of 
quoting represents a cost saving to the prime but is not clearly stated as a discount; tied 
quotes are usually presented as ‘all or none’ quote to the prime.”  When non-DBE 
subcontractors submit tied bid items in their quotes to the prime, the DBE firms’ quote may 
seem not competitive. In such a case, the following steps are taken in comparing the relevant 
quotes. These are qualitative examples. 

(1) Compare bid items common to both quotes, noting the reasonableness in the price 
comparison. 

(2) Review quotes from other firms for the bid items not quoted by the DBE firm to see if 
combining both can provide the same competitive advantage that the tied bid items 
offered. 

e. After notification of contract award, submit 'Commitment to Subcontract' form within the time 
period specified in the contract.  

i. Provide the following information along with department form DT1202: 
(1) The names, addresses, e-mail addresses, telephone numbers of DBE's contacted. 

The dates of both initial and follow-up contact. A printed copy of SBN solicitation is 
acceptable.  

(2) A description of information provided to the DBE's regarding the plans, specifications, 
and estimated quantities for portions of the work to be performed by that DBE. 

(3) Photocopies or electronic copies of all written solicitations to DBE's. 
(4) Documentation of each quote received from a DBE and, if rejected, the reason for 

that rejection. 
(5) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to 

inform DBE's of participation opportunities available on the project. 

f. The department's DBE Support Services Office is available by phone, email or in writing to request 
assistance in meeting the DBE goal: 

DBE Support Services Office 
6150 Fond du Lac Ave. 
Milwaukee, WI  53218 
Phone: 414-438-4583 / 608-266-6961 
Fax: 414-438-5392  
E-mail: DOTDBESupportServices@dot.wi.gov 

mailto:DOTDBESupportServices@dot.wi.gov
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6. Bidder's Appeal Process 

a. A bidder can appeal the department's decision to deny the bidder’s good faith waiver request. The 
bidder must provide written documentation refuting the specific reasons for rejection as stated in 
the department's rejection notice. The bidder may meet in person with the department if so 
requested. Failure to appeal within 7 calendar days after receiving the department's written notice 
of rejection of a good faith waiver request under constitutes a forfeiture of the bidder's right of 
appeal. If the bidder does not appeal, the department may declare the bid ineligible for execution. 

b. The department will appoint a representative, who did not participate in the original determination, 
to assess the bidder's appeal. The department will issue a written decision within 7 calendar days 
after the bidder presents all written and oral testimony. In that written decision, the department will 
explain the basis for finding that the bidder did or did not meet the contract DBE goal or make an 
adequate good faith effort to meet the contract DBE goal. The department's decision is final. If the 
department finds that the bidder did not meet the contract DBE goal or did not make adequate 
efforts to meet the DBE goal, the department may declare the bid ineligible for execution. 

7. Department's Criteria for DBE Participation 

Department's DBE List 

a. The department maintains a DBE list on the department's website 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/ucp-directory.xlsx 

 
b. The DBE office is also available to assist at 414-438-4583 or 608-266-6961.  

8. Counting DBE Participation 

Assessing DBE Work 
a. The department will only count the DBE usage towards the contract DBE goal if the DBE firm is 

certified as a DBE by one of the unified certification program agencies. If a firm becomes DBE 
certified before entering into a subcontract, the department may consider that DBE usage towards 
the contract goal. The department only counts the value of the work a DBE actually performs 
towards the DBE goal. The department assesses the DBE work as follows: 

b. The department counts work performed by the DBE's own resources. The department includes the 
cost of materials and supplies the DBE obtains for the work. The department also includes the cost 
of equipment the DBE leases for the work. The department will not include the cost of materials, 
supplies, or equipment the DBE purchases or leases from the prime contractor or its affiliate, 
except the department will count non-project specific leases the DBE has in place before the work 
is advertised. 

c. The department counts fees and commissions the DBE charges for providing a bona fide 
professional, technical, consultant, or managerial services. The department also counts fees and 
commissions the DBE charges for providing bonds or insurance. The department will only count 
costs the engineer deems reasonable based on experience or prevailing market rates. 

d. If a DBE subcontracts work, the department counts the value of the subcontracted work only if the 
DBE's subcontractor is also a DBE. 

e. The contractor shall maintain records and may be required to furnish periodic reports documenting 
its performance under this item. 

f. It is the prime contractor’s responsibility to determine the DBE's ability to perform the work with the 
use of the UCP directory. 

http://www.wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/ucp-directory.xlsx
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9. Commercially Useful Function 

a. The department counts expenditures of a DBE toward the DBE goal only if the DBE is performing a 
commercially useful function on that contract. 

b. A DBE is performing a commercially useful function if the following conditions are met: 
c. For contract work, the DBE is responsible for executing a distinct portion of the contract work and it 

is carrying out its responsibilities by actually performing, managing, and supervising that work. 
d. For materials and supplies, the DBE is responsible for negotiating price, determining quality and 

quantity, ordering, and paying for those materials and supplies. 

10. Trucking 
All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI 
website 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf 
 

11. Manufacturers and Suppliers 
The department counts material and supplies a DBE provides under the contract. The department will 
give full credit toward the DBE goal if the DBE is a manufacturer of those materials or supplies. The 
department will give 60 percent credit toward the DBE goal if the DBE is merely a supplier of those 
materials or supplies. It is the bidder’s responsibility to find out if the DBE is considered a supplier or 
a manufacturer before listing them on Commitment to Subcontract to DBE form DT1506. 

12. DBE Prime 
If the prime contractor is a DBE, the department will only count the work the contractor performs with 
its own forces, the work DBE subcontractors perform, and the work DBE suppliers or manufacturers 
perform. 

13. Joint Venture 
If a DBE performs as a participant in a joint venture, the department will only count that portion of the 
total dollar value of the contract equal to that portion of the work that the DBE performs with its own 
forces. 

14. Mentor Protégé 
a. If a DBE performs as a participant in a mentor protégé agreement, the department will credit the 

portion of the work performed by the DBE protégé firm 

b. On every other project that the mentor protégé team identifies itself on. 

c. For no more than one half of the total contracted DBE goal on any WisDOT project.    

15. DBE Replacement 
In the event a Prime Contractor needs to replace a DBE firm originally listed on the approved DBE 
Commitment Form DT1506, the Prime Contractor must comply with the department’s DBE 
Replacement Policy located on the DBE page on the following web site: 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf 
 

16. Changes to the approved DBE Commitment Form DT1506 
If there are any changes to the approved Commitment to Subcontract to DBE Form DT1506, the 
prime contractor must submit a revised DBE Commitment Form DT1506 and relevant attachment 
A(s) to the DBE Programs Office within 5 business days. 

http://www.wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
http://www.wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf
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17. Contract Modifications 
When additional opportunity is available by contract modifications, the Prime Contractor shall utilize 
DBE Subcontractors that were committed to equal work items, in the original contract. 

18. Payment 
Costs for conforming to this Additional Special Provision (ASP) and any associated DBE 
requirements are incidental to the contract. 
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APPENDIX A 
Sample Contractor Solicitation Letter Page 1 

This sample is provided as a guide not a requirement 
 

GFW SAMPLE MEMORANDUM 

TO:  DBE FIRMS 

FROM:  POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR 

SUBJECT: REQUEST FOR DBE QUOTES 

  LET DATE & TIME  

DATE:  MONTH DAY YEAR 

CC:  DBE OFFICE ENGINEER 

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for 
the Wisconsin Department of Transportation Month- date -year  Letting.  Page 2 lists the projects and work items 
that we may subcontract for this letting.  We are interested in obtaining subcontractor quotes for these projects and 
work categories.  Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as 
required by federal rules.  

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in 
performing and return it via fax or email within 3 days.  Plans, specifications and addenda are available through 
WisDOT at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at 
http://roadwaystandards.dot.wi.gov/hcci/  

Your quote should include all of the costs required to complete the items you propose to perform including labor, 
equipment, material, and related bonding or insurance.  The quote should note items that you are DBE certified to 
perform, tied items, and any special terms.  Page 2, with the indicated projects and items you plan to quote, should 
be used as a cover sheet for your quote.   

Please make every effort to have your quotes into our office by time deadline the prior to the letting date. Make 
sure the correct letting date, project ID and proposal number, unit price and extension are included in your 
quote. We prefer quotes be sent via SBN but prime’s alternative’s are acceptable.   Our office hours are include 
hours and days.  Please call our office as soon as possible prior to the letting if you need information/clarification to 
prepare your quote at contact number .   

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the 
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/ 

All questions should be directed to:  

Project Manager, John Doe,  
Phone: (000) 123-4567 
Email: Joe@joetheplumber.com 
Fax: (000) 123- 4657 

http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
mailto:Joe@joetheplumber.com


Effective August 2015 Letting           ASP 3 

  Page 9 of 15 

Sample Contractor Solicitation Letter Page 2 
This sample is provided as a guide not a requirement 

 
REQUEST FOR QUOTATION 

 
Prime’s Name:  
Letting Date:  
Project ID:  
 
Please check all that apply 

 Yes, we will be quoting on the projects and items listed below  
 No, we are not interested in quoting on the letting or its items referenced below 
 Please take our name off your monthly DBE contact list 
 We have questions about quoting this letting.  Please have some one contact me at this number  

 
Prime Contractor ‘s Contact Person  DBE Contractor Contact Person 

   
Phone:    Phone   
Fax:   Fax  
Email:   Email  
     
 

Please circle the jobs and items you will be quoting below  
 

Proposal No. 1 2 3 4 5 6 7 
County        

 
 WORK DESCRIPTION: 
 

Clear and Grub X  X X  X X 
Dump Truck Hauling X  X X  X X 
Curb & Gutter/Sidewalk, Etc. X  X X  X X 
Erosion Control Items X  X X  X X 
Signs and Posts/Markers X  X X  X X 
Traffic Control  X X X  X X 
Electrical Work/Traffic Signals  X X X  X  
Pavement Marking  X X X X X X 
Sawing Pavement  X X X X X X 
QMP, Base X X  X X X X 
Pipe Underdrain X   X    
Beam Guard    X X X X 
Concrete Staining       X 
Trees/Shrubs X      X 

 
Again please make every effort to have your quotes into our office by time deadline prior to the letting date.  
 
We prefer quotes be sent via SBN but prime’s preferred alternative’s are acceptable. 
 
If there are further questions please direct them to the prime contractor’s contact person at phone number. 
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APPENDIX B 
BEST PRACTICES FOR PRIME CONTRACTOR & DBE 

SUBCONTRACTOR GOOD FAITH EFFORT 
This list is not a set of requirements; it is a list of potential strategies 

 
Primes 

 Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical 
assistance 

 Participate in speed networking and mosaic exercises as arranged by DBE office  

 Host information sessions not directly associated with a bid letting;  

 Participate in a formal mentor protégé or joint venture with a DBE firm 

 Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings 

 Facilitate a small group DBE ‘training session’ Clarifying how your firm prepares for bid letting, evaluates 
subcontractors, preferred qualifications and communication methods 

 Encourage subcontractors to solicit and highlight DBE participation in their quotes to you 

 Quality of communication, not quantity creates the best results.  Contractors should do as thorough a job as 
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best 
possible bid. 

 
 
DBE  

 DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven 
days prior is optimal.  

 Continually check for contract addendums on the HCCI website through the Thursday prior to letting to 
stay abreast of changes.  

 Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list, and bid tabs at 
a minimum. 

 Prepare a portfolio or list of related projects and prime and supplier references; be sure to note 
transportation-related projects of similar size and scope, firm expertise and staffing.  

 Participate in DBE office assessment programs 

 Participate on advisory and mega-project committees 

 Sign up to receive the DBE Contracting Update 

 Consider membership in relevant industry or contractor organizations 

 Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the primes 
and bidding as a prime with the department are the only ways to get work.   
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APPENDIX C 

Types of Efforts considered in determining GFE 
This list represents concepts being assessed; analysis requires additional steps 
 
 

1. Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to 
inform DBEs of contracting and subcontracting opportunities; 

2. Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in 
the contract was being solicited, in sufficient time to allow the DBEs to participate effectively; 

3. Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the 
DBEs were interested; returned the phone calls of interested DBE firms. 

4. Whether the contractor selected portions of the work to be performed by DBEs in order to increase the 
likelihood of meeting the DBE goal; 

5. Whether the contractor provided interested DBEs with adequate information about the plans, specifications 
and requirements of the contract; 

6. Whether the contractor negotiated in good faith with interested DBEs, not rejected DBEs as unqualified 
without sound reasons based on a thorough investigation of their capabilities; 

7. Whether the contractor made efforts to assist interested DBEs in being more competitive.   

8. Whether the contractor effectively used the services of available minority community organizations: minority 
contractors groups, local, state, and Federal minority business assistance offices, and other organizations that 
provide assistance to small businesses and DBE firms. 

9. Whether Prime used CRCS to identify DBE who specialize in relevant work areas. 

10. Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website 

11. Whether the contractor returned calls of firms expressing interest in a timely manner.  
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APPENDIX D 
Good Faith Effort Evaluation Guidance 
Excerpt from Appendix A of 49 CFR Part 26 

 
APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS 
I. When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in 

order to be responsible and/or responsive, make good faith efforts to meet the goal.  The bidder can 
meet this requirement in either of two ways.  First, the bidder can meet the goal, documenting 
commitments for participation by DBE firms sufficient for this purpose.  Second, even if it doesn't 
meet the goal, the bidder can document adequate good faith efforts.  This means that the bidder 
must show that it took all necessary and reasonable steps to achieve a DBE goal or other 
requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 

II. In any situation in which you have established a contract goal, part 26 requires you to use the good 
faith efforts mechanism of this part.  As a recipient, it is up to you to make a fair and reasonable 
judgment whether a bidder that did not meet the goal made adequate good faith efforts.  It is 
important for you to consider the quality, quantity, and intensity of the different kinds of efforts that 
the bidder has made.  The efforts employed by the bidder should be those that one could reasonably 
expect a bidder to take if the bidder were actively and aggressively trying to obtain DBE participation 
sufficient to meet the DBE contract goal.  Mere pro forma efforts are not good faith efforts to meet 
the DBE contract requirements.   We emphasize, however, that your determination concerning the 
sufficiency of the firm's good faith efforts is a judgment call:  meeting quantitative formulas is not 
required. 

III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., 
obtain a specified amount of DBE participation) in order to be awarded a contract, even though the 
bidder makes an adequate good faith efforts showing.  This rule specifically prohibits you from 
ignoring bona fide good faith efforts.   

IV. The following is a list of types of actions which you should consider as  part of the bidder's good 
faith efforts to obtain DBE participation.  It is not intended to be a mandatory checklist, nor is it 
intended to be exclusive or exhaustive.  Other factors or types of efforts may be relevant in 
appropriate cases. 

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 
advertising and/or written notices) the interest of all certified DBEs who have the capability 
to perform the work of the contract.  The bidder must solicit this interest within sufficient 
time to allow the DBEs to respond to the solicitation.  The bidder must determine with 
certainty if the DBEs are interested by taking appropriate steps to follow up initial 
solicitations. 

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood 
that the DBE goals will be achieved.  This includes, where appropriate, breaking out contract 
work items into economically feasible units to facilitate DBE participation, even when the 
prime contractor might otherwise prefer to perform these work items with its own forces. 

C. Providing interested DBEs with adequate information about the plans, specifications, and 
requirements of the contract in a timely manner to assist them in responding to a 
solicitation. 
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D. (1) Negotiating in good faith with interested DBEs.  It is the bidder's 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBEs that were considered; a description of the information 
provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional agreements could not be reached 
for DBEs to perform the work. 

(2) A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm's price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBEs 
is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, 
as long as such costs are reasonable.  Also, the ability or desire of a prime contractor 
to perform the work of a contract with its own organization does not relieve the 
bidder of the responsibility to make good faith efforts.  Prime contractors are not, 
however, required to accept higher quotes from DBEs if the price difference is 
excessive or unreasonable. 

E. Not rejecting DBEs as being unqualified without sound reasons based on a thorough 
investigation of their capabilities.  The contractor's standing within its industry, membership 
in specific groups, organizations, or associations and political or social affiliations (for 
example union vs. non-union employee status) are not legitimate causes for the rejection or 
non solicitation of bids in the contractor's efforts to meet the project goal. 

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance 
as required by the recipient or contractor. 

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, 
materials, or related assistance or services. 

H. Effectively using the services of available minority/women community organizations; 
minority/women contractors' groups; local, state, and Federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of DBEs. 

V. In determining whether a bidder has made good faith efforts, you may take into account the 
performance of other bidders in meeting the contract.   For example, when the apparent successful 
bidder fails to meet the contract goal, but others meet it, you may reasonably raise the question of 
whether, with additional reasonable efforts, the apparent successful bidder could have met the goal.  
If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE 
participation obtained by other bidders, you may view this, in conjunction with other factors, as 
evidence of the apparent successful bidder having made good faith efforts. 
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Appendix E 
Small Business Network [SBN] Overview 

 
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime 
bidders have a centralized online location to find subs - including small and disadvantaged business 
enterprises (DBEs). It is available for prime bidders to use as part of their Basic Service subscription. 
Within the Small Business Network, Prime Contractors can: 

1. Easily select proposals, work types and items: 
a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote 

quantities and add comments, if desired. Adding or removing items and work types can be done 
quickly. If needed, you can save the sub-quote for completion at a later time. 

2. Create sub-quotes for the subcontracting community: 
a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can 

rapidly create a custom sub-quote directed to all subcontractors that bid on the applicable work 
types. Steps include: provide contact information and sub-quote expiration date, select letting 
and proposal, add work types and items, specify terms and conditions, upload attachments, and 
select vendors. 

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that 
you want quoted 

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them 
as a DBE-preferred request 

d. Add attachments to sub-quotes 

3. View sub-quote requests & responses: 
a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests 

and all unsolicited sub-quote requests from subcontractors. To simplify the Small Business 
Network home screen, sub-quote requests can be hidden with one click if they are not 
applicable. 

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, 
conditions and pricing 

4. View Record of Subcontractor Outreach Effort: 
a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the 

response statistics for a particular sub-quote. If accepted by the letting agency, this report may 
serve as proof of a “Good Faith” effort in reaching out to the DBE community. 

b. Easily locate pre-qualified and certified small and disadvantaged businesses  
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively 
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be 

accepted as proof of DBE outreach at the discretion of each agency) 
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The Small Business Network is a part of the Bid Express® service that was created to ensure that small 
businesses have a centralized area to access information about upcoming projects. It can help small 
businesses learn more about opportunities, compete more effectively, network with other contractors 
and subcontractors, and win more jobs. 

1. View and reply to sub-quote requests from primes: 
a. After logging into the Bid Express service, you can quickly review all incoming sub-quote 

requests and all unsolicited sub-quotes created by your company. Receive notifications by 
selected work type. To simplify on the Small Business Network home screen, sub-quote 
requests can be filtered by work types relevant to your interests, or hidden with one click if they 
are not applicable. 

2. Select items when responding to sub-quote requests from primes: 
a. You have the freedom to choose and price any number of items when responding to a sub-quote 

request. Quantities can be modified, and per-item comments are also available. 
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, 

add your pricing, terms, and conditions, and submit completed sub-quotes to the requesting 
primes  

c. Add attachments to a sub-quote  

3. Create and send unsolicited sub-quotes to specific contractors: 
a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, 

you can rapidly create a custom sub-quote directed at any number of specific vendors of your 
choosing. Steps include: provide contact information and sub-quote expiration date, select letting 
and proposal, add work types and items, specify terms and conditions, upload attachments, and 
select vendors. 

4. Easily select and price items for unsolicited sub-quotes: 
a. After adding applicable work types, select items that you wish to quote. The extended price 

calculates automatically, cutting out costly calculation errors. Comments can be provided on an 
per-item basis as well. 

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, 
include pricing, terms and conditions, and send it to selected prime/plan holder 

c. Add attachments to a sub-quote 
d. Add unsolicited work items to sub-quotes that you are responding to 

5. Easy Access to Valuable Information 
a. Receive a confirmation that your sub-quote was opened by a prime 
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of 

items.  
c. View important notices and publications from DOT targeted to small and disadvantaged 

businesses  

6. Accessing Small Business Network for WisDOT contracting opportunities 
a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com 

and select “Order Bid Express.” The Small Business Network is a part of the Bid Express 
Basic Service.  

b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 
414-438-4588 
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ADDITIONAL SPECIAL PROVISION 4 
 

Payment to First-Tier Subcontractors 
Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold 
payment to a subcontractor if, within 10 calendar days of receipt of that progress 
payment, the prime contractor provides written notification to the subcontractor and the 
department documenting "just cause" for withholding payment. 

The prime contractor may also withhold routine retainage from payments due 
subcontractors. 

Payment to Lower-Tier Subcontractors 
Ensure that subcontracting agreements at all tiers provide prompt payment rights to 
lower-tier subcontractors that parallel those granted first-tier subcontractors in this 
provision. 

Release of Routine Retainage 
After granting substantial completion the department may reduce the routine retainage 
withheld from the prime contractor to 75 percent of the original total amount retained. 

When the Department sends the semi-final estimate the department may reduce the 
routine retainage withheld from the prime contractor to 10 percent of the original total 
amount retained. 

Within 30 calendar days of receiving the semi-final estimate from the department, submit 
written certification that subcontractors at all tiers are paid in full for acceptably 
completed work and that no routine retainage is being withheld. The department will pay 
the prime contractor in full and reduce the routine retainage withheld from the prime 
contractor to zero when the department approves the final estimate. 

This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or 
work subject to an unresolved contract dispute. 
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ADDITIONAL SPECIAL PROVISION 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

440.3.5.2  Corrective Actions for Localized Roughness 
Replace paragraph two with the following effective with the September 2016 letting: 
 (2) The engineer will not direct corrective action or assess a pay reduction for an area of localized 

roughness without physically riding that work. The engineer will not direct corrective action on bridges 
without authorization from the department’s bureau of structures. 

450.3.1.1.4  Recording Truck Loads 
Replace the entire text with the following effective with the December 2016 letting: 
 (1) If not using automatic batch recording, install a digital recorder as part of the platform truck or storage 

silo scales. Ensure that the recorder can produce a printed digital record of at least the gross or net 
weights of delivery trucks. Provide gross, tare, net weights, load count, and the cumulative tonnage; 
the date, time, ticket number, WisDOT project ID, and mix 250 number; and the mix type including the 
traffic, binder, and mix designation codes specified in 460.3.1. Ensure that scales cannot be manually 
manipulated during the printing process. Provide an interlock to prevent printing until the scales come 
to rest. Size the scales and recorder to accurately weigh the heaviest loaded trucks or tractor-trailers 
hauling asphaltic mixture. Ensure that recorded weights are accurate to within 0.1 percent of the 
nominal capacity of the scale. 

 (2) Ensure that tickets identify additives not included in the mix design submittal. Indicate on the ticket if 
the mixture will be placed under a cold weather paving plan and identify the warm mix additive and 
dosage rate required under 450.3.2.1.2.2. 

455.3.2.1  General 
Replace paragraph one with the following effective with the December 2016 letting: 
 (1) Apply tack coat only when the air temperature is 32 F or more unless the engineer approves otherwise 

in writing. Before applying tack coat ensure that the surface and reasonably free of loose dirt, dust, or 
other foreign matter. Do not apply to surfaces with standing water. Do not apply if weather or surface 
conditions are unfavorable or before impending rains. 

460.2.1  General 
Replace the entire text with the following effective with the December 2016 letting: 
 (1) Furnish a homogeneous mixture of coarse aggregate, fine aggregate, mineral filler if required, SMA 

stabilizer if required, recycled material if used, warm mix asphalt additive or process if used, and 
asphaltic material. Design mixtures conforming to table 460-1 and table 460-2 to 4.0% air voids to 
establish the aggregate structure. 

 (2) Determine the target JMF asphalt binder content for production from the mix design data 
corresponding to 3.0% air voids (97% Gmm) target at the design the number of gyrations (Ndes). Add 
liquid asphalt to achieve the required air voids at Ndes. 

 (3) For SMA, determine the target JMF asphalt binder content for production from the mix design data 
corresponding to 4.0% air voids (96% Gmm) target at Ndes. 
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460.2.8.2.1.5  Control Limits 
Replace paragraph one with the following effective with the December 2016 letting: 
 (1) Conform to the following control limits for the JMF and warning limits based on a running average of 

the last 4 data points: 
 ITEM JMF LIMITS WARNING LIMITS 
 Percent passing given sieve:   
 37.5-mm +/- 6.0 +/- 4.5 
 25.0-mm +/- 6.0 +/- 4.5 
 19.0-mm +/- 5.5 +/- 4.0 
 12.5-mm +/- 5.5 +/- 4.0 
 9.5-mm +/- 5.5 +/- 4.0 
 2.36-mm +/- 5.0 +/- 4.0 
 75-µm +/- 2.0 +/- 1.5 
 Asphaltic content in percent - 0.3 - 0.2 
 Air voids in percent[1] +1.3/-1.0 +1.0/-0.7 
 VMA in percent[2] - 0.5 - 0.2 

 [1] For SMA, JMF limits are +/-1.3 and warning limits are +/-1.0. 
 [2] VMA limits based on minimum requirement for mix design nominal maximum aggregate size in table 460-1. 

460.2.8.2.1.6  Job Mix Formula Adjustment 
Replace paragraph one with the following effective with the December 2016 letting: 
 (1) The contractor may request adjustment of the JMF according to CMM 8-36.6.13.1. Have an HMA 

technician certified at a level appropriate for process control and troubleshooting or mix design submit 
a written JMF adjustment request. Ensure that the resulting JMF is within specified master gradation 
bands. The department will have a certified Hot Mix Asphalt, Mix Design, Report Submittals technician 
review the proposed adjustment and, if acceptable, issue a revised JMF. 

460.2.8.3.1.6  Acceptable Verification Parameters 
Replace paragraph one with the following effective with the December 2016 letting: 
 (1) The engineer will provide test results to the contractor within 2 mixture-production days after obtaining 

the sample. The quality of the product is acceptably verified if it meets the following limits: 
- Va is within a range of 2.0 to 4.3 percent. For SMA, Va is within a range of 2.7 to 5.3 percent. 
- VMA is within minus 0.5 of the minimum requirement for the mix design nominal maximum aggregate 

size. 
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460.3.3.1  Minimum Required Density 
Replace paragraph one with the following effective with the December 2016 letting: 
 (1) Compact all layers of HMA mixture to the density table 460-3 shows for the applicable mixture, 

location, and layer. 
TABLE 460-3  MINIMUM REQUIRED DENSITY[1] 

 

LOCATION LAYER 

PERCENT OF TARGET MAXIMUM DENSITY 

MIXTURE TYPE 

LT and MT HT SMA[5] 

TRAFFIC LANES[2] 
LOWER 93.0[3] 93.0[4] ___ 

UPPER 93.0 93.0 ___ 

SIDE ROADS, 
CROSSOVERS, 
TURN LANES, & 

RAMPS 

LOWER 93.03] 93.0[4] ___ 

UPPER 93.0 93.0 ___ 

SHOULDERS & 
APPURTENANCES 

LOWER 91.0 91.0 ___ 

UPPER 92.0 92.0 ___ 

 [1] The table values are for average lot density. If any individual density test result falls more than 3.0 percent 
below the minimum required target maximum density, the engineer may investigate the acceptability of that 
material. 

 [2] Includes parking lanes as determined by the engineer. 
 [3] Minimum reduced by 2.0 percent for a lower layer constructed directly on crushed aggregate or recycled base 

courses. 
 [4] Minimum reduced by 1.0 percent for a lower layer constructed directly on crushed aggregate or recycled base 

courses. 
 [5] The minimum required densities for SMA mixtures are determined according to CMM 8-15. 

460.5.2.1  General 
Replace paragraph six with the following effective with the December 2016 letting: 
 (6) If during a QV dispute resolution investigation the department discovers mixture with 1.5 > Va > 5.0 or 

VMA more than 1.0 below the minimum allowed in table 460-1, and the engineer allows that mixture to 
remain in place, the department will pay for the quantity of affected material at 50 percent of the 
contract price. 

460.5.2.3  Incentive for HMA Pavement Density 
Replace paragraph one with the following effective with the December 2016 letting: 
 (1) If the lot density is greater than the minimum specified in table 460-3 and all individual air voids test 

results for that mixture placed during the same day are within 2.5 - 4.0 percent, the department will 
adjust pay for that lot as follows: 

INCENTIVE PAY ADJUSTMENT FOR HMA PAVEMENT DENSITY[1] 
 PERCENT LOT DENSITY ABOVE SPECIFIED MINIMUM PAY ADJUSTMENT PER TON[2 
 From -0.4 to 1.0 inclusive $0 
 From 1.1 to 1.8 inclusive $0.40 
 More than 1.8 $0.80 

 [1] SMA pavements are not eligible for density incentive. 
 [2] The department will prorate the pay adjustment for a partial lot. 
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501.2.6  Fly Ash 
Replace the entire subsection with the following effective with the December 2016 letting: 

501.2.6.1  General 
(1) Fly ash is defined as a finely divided residue resulting from the combustion of coal in a base loaded

electric generating plant, transported from the boiler by flue gases, and later collected, generally by
precipitators. Use fly ash in concrete manufactured by facilities and processes known to provide
satisfactory material.

(2) Test fly ash using a recognized laboratory, as defined in 501.2.2(1), starting at least 30 days before its
proposed use, and continuing at ASTM-required frequencies as the work progresses. The
manufacturer shall test the chemical and physical properties listed in tables 1 and 2 of ASTM C618 at
the frequencies and by the test methods prescribed in ASTM C311.

(3) Use only one source of fly ash for a bid item of work under the contract, unless the engineer directs or
allows otherwise in writing.

(4) Prequalify any proposed fly ash source as follows: The contractor shall obtain a copy of the certified
report of tests or analysis made by a qualified independent laboratory, recognized by the department
under 501.2.2, showing full and complete compliance with the above specification from the fly ash
manufacturer and furnish it to the engineer. Provide this report to the engineer at least 14 calendar
days before using the fly ash.

(5) The manufacturer shall retain test records for at least 5 years after completing the work, and provide
these records upon request.
501.2.6.2  Class C Ash

(1) Conform to ASTM C618 class C except limit the loss on ignition to a maximum of 2 percent.
501.2.6.3  Class F Ash

(2) Furnish a class F fly ash from a source listed on the department's approved product list, and conform
to ASTM C618 class F except limit the loss on ignition to a maximum of 2 percent.

502.3.7.8  Floors 
Replace paragraph sixteen with the following effective with the September 2016 letting: 
 (16) The finished bridge floor shall conform to the surface test specified in 415.3.10. The engineer will not

direct corrective grinding without authorization from the department’s bureau of structures.

503.3.2.1.1  Tolerances 
Increase the "length of beam" max tolerance for prestressed concrete I-type girders from 3/4" to 1 1/2"  
effective with the December 2016 letting: 

PRESTRESSED CONCRETE I-TYPE GIRDERS 
Length of beam ..................................................................................... +/- 1/8" per 10', up to a max of +/- 1 1/2" 
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Errata 
Make the following corrections to the standard specifications: 

Throughout the contract: 
Update all references to the construction rental rate "Blue Book" to reference "EquipmentWatch" rates. 

105.13.4  Content of Claim 
 (1) Include the following 5 items in the claim. 
 1. A concise description of the claim. 
 2. A clear contractual basis for the claim. This should include reference to 104.2 on revisions to the contract 

and as appropriate, specific reference to contract language regarding the bid items in question. 
 3. Other facts the contractor relies on to support the claim. 
 4. A concise statement of the circumstances surrounding the claim and reasons why the department should 

pay the claim. Explain how the claimed work is a change to the contract work. 
 5. A complete breakdown of the costs used to compile the claim. Include copies of all EquipmentWatch 

equipment rental rate sheets used, with the applicable number highlighted. 

109.4.5.5.1  General 
 (2) The department will pay for use of contractor-owned equipment the engineer approves for force 

account work at published rates. The department will pay the contractor expense rates, as modified in 
109.4.5.5, given in EquipmentWatch Cost Recovery (formerly Rental Rate Blue Book) . Base all rates 
on revisions effective on January 1 for all equipment used in that calendar year. 

http://equipmentwatch.com/estimator/ 

109.4.5.5.2  Hourly Equipment Expense Rates (Without Operators) 
 (1) The contractor shall determine, and the department will confirm, hourly equipment expense rates as 

follows: 
HEER = [RAF x ARA x (R/176)] + HOC 

Where: 
 HEER = Hourly equipment expense rate. 
 RAF = EquipmentWatch  regional adjustment factor. 
 ARA = EquipmentWatch  age rate adjustment factor. 
 R = Current EquipmentWatch monthly rate. 
 HOC = EquipmentWatch estimated hourly operating cost. 
 (2) The EquipmentWatch hourly operating cost represents all costs of equipment operation, including fuel 

and oil, lubrication, field repairs, tires, expendable parts, and supplies. 

109.4.5.5.3  Hourly Equipment Stand-By Rate 
 (1) For equipment that is in operational condition and is standing-by with the engineer’s approval, the 

contractor shall determine, and the department will confirm, the hourly stand-by rate as follows: 
HSBR = RAF x ARA x (R/176) x (1/2) 

Where: 
 HSBR = Hourly stand-by rate. 
 RAF = EquipmentWatch regional adjustment factor. 
 ARA = EquipmentWatch age rate adjustment factor. 
 R = Current EquipmentWatch monthly rate. 
 (2) The department will limit payment for stand-by to 10 hours or less per day up to 40 hours per week. 

The department will not pay the contractor for equipment that is inoperable due to breakdown. The 
department will not pay for idle equipment if the contractor suspends work or if the contractor is 
maintaining or repairing the equipment. 

109.4.5.5.4  Hourly Outside-Rented Equipment Rate 
 (1) If the contractor rents or leases equipment from a third party for force account work, the contractor 

shall determine, and the department will confirm, the hourly outside-rented equipment rate as follows: 
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HORER = HRI + HOC 
Where: 

 HORER = Hourly outside-rented equipment rate 
 HRI = Hourly rental invoice costs prorated for the actual number of hours 

that rented equipment is operated solely on force account work 
 HOC = EquipmentWatch hourly operating cost. 

109.2  Scope of Payment 
Correct errata to clarify that work under the contract is included in payment unless specifically excluded. 
 (2) The department will pay for the quantity of work acceptably completed and measured for payment as 

the measurement subsection for each bid item specifies. Within the contract provide means to furnish 
and install the work complete and in-place. Payment is full compensation for everything required to 
perform the work under the contract including, but not limited to, the work elements listed in the 
payment subsection. Payment also includes all of the following not specifically excluded in that 
payment subsection: 

 1. Furnishing and installing all materials as well as furnishing the labor, tools, supplies, equipment, and 
incidentals necessary to perform the work. 

 2. All losses or damages, except as specified in 107.14, arising from one or more of the following: 
- The nature of the work. 
- The action of the elements. 
- Unforeseen difficulties encountered during prosecution of the work. 

 3. All insurance costs, expenses, and risks connected with the prosecution of the work. 
 4. All expenses incurred because of an engineer-ordered suspension, except as specified in 104.2.2.3. 
 5. All infringements of patents, trademarks, or copyrights. 
 6. All other expenses incurred to complete and protect the work under the contract. 

204.3.2.2.1  General 
Correct errata by removing the reference to 490 which was deleted effective with the 2017 spec. 
 (1) Under the Removing Pavement bid item, remove concrete pavements, concrete alleys, concrete 

driveways, or rigid base including all surfaces or other pavements superimposed on them. 

657.2.2.1.1  General 
Correct errata by eliminating the reference to department provided arms in the last sentence. 
 (1) Furnish shop drawings as specified in 506.3.2, except submit 5 copies with the materials list. Ensure 

the drawings contain sufficient detail to allow satisfactory review and show the outside diameters of 
the pole at the butt, top, and splice locations the plans show. Show the width, depth, length, and 
thickness of all material, and list pertinent ASTM specification designations and metal alloy 
designations together with the tensile strength of metallic members. Provide tightening procedures for 
arm-to-pole connections on the shop drawings. 

657.2.2.1.4  Poles Designed Under Legacy Standards 
Correct errata by deleting the entire subsection to eliminate redundant language. 

657.2.2.2  Trombone Arms 
Correct errata by changing the reference from 657.2.2.1.3 to 657.2.2.1.2. 
 (1) Design aluminum trombone arms as specified in 657.2.2.1.2 based on the completed maximum 

loading configuration the plans show. Furnish shop drawings conforming to 657.2.2.1.1 that show the 
width, depth, length, and thickness of all members. Also list the ASTM alloy designation and strength 
of each aluminum member on the shop drawings. 
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ADDITIONAL SPECIAL PROVISION 7 
 
A. Reporting 1st Tier and DBE Payments During Construction 
 

1. Comply with reporting requirements specified in the department’s Civil Rights Compliance, 
Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by the 
department or a contractor for work performed, materials furnished, or materials stockpiled by a 
DBE firm.  Report the payment as specified in A(1) for all work satisfactorily performed and for all 
materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of a 
progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement as 
specified in A(2). 

5. Require all first tier relationships, DBE firms and all other tier relationships necessary to comply 
with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4) and (5), and 
shall be binding on all first tier subcontractor relationships and all contractors and subcontractors 
utilizing DBE firms on the project.   

 
B.  Costs for conforming to this special provision are incidental to the contract. 
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ADDITIONAL SPECIAL PROVISION 9 
Electronic Certified Payroll Submittal 

 
(1) Use the department's Civil Rights Compliance System (CRCS) to submit certified payrolls 
electronically. Details are available online through the department’s highway construction 
contractor information (HCCI) site on the Labor, Wages, and EEO Information page at: 
 

http://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx 
 

 (2) Ensure that all tiers of subcontractors, as well as all trucking firms, submit their weekly 
certified payrolls electronically through CRCS. These payrolls are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 
 
(3) Upon receipt of contract execution, promptly make all affected firms aware of the 
requirements under this special provision and arrange for them to receive CRCS training as 
they are about to begin payrolls. The department will provide training either in a classroom 
setting at one of our regional offices or by telephone. Contact Tess Mulrooney at 608-267-4489 
to schedule the training. 
 
(4) The department will reject all paper submittals of forms DT-1816 and DT-1929 for 
information required under this special provision. All costs for conforming to this special 
provision are incidental to the contract. 
 
(5) Firms wishing to export payroll data from their computer system into CRCS should have their 
payroll coordinator send several sample electronic files to Tess two months before a payroll 
needs to be submitted. Not every contractor’s payroll system is capable of producing export 
files. For details, see pages 17-22 of the CRCS System Background Information manual 
available online on the Labor, Wages, and EEO Information page at: 
 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

  
3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 



7 
 

d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 

 
 
 



8 
 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 



9 
 

  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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Non-discrimination Provisions 

 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply 
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs 
of the U.S. Department of Transportation, Federal Highway Administration, as they may be 
amended from time to time, which are herein incorporated by reference and made a part of this 
contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the 
contract, will not discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of equipment. The 
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts 
and the Regulations, including employment practices when the contract covers any activity, 
project, or program set forth in Appendix B of 49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In 
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to 
be performed under a subcontract, including procurements of materials, or leases of equipment, 
each potential subcontractor or supplier will be notified by the contractor of the contractor's 
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on 
the grounds of race, color, or national origin.  

4. Information and Reports: The contractor will provide all information and reports required by 
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined by the 
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such 
Acts, Regulations, and instructions. Where any information required of a contractor is in the 
exclusive possession of another who fails or refuses to furnish the information, the contractor will 
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set 
forth what efforts it has made to obtain the information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non- 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it 
or the Federal Highway Administration may determine to be appropriate, including, but not limited 
to: 

a. Withholding payments to the contractor under the contract until the contractor 
complies; and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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SEPTEMBER 2002 
 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE  
 EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal 

Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273. 

2. The goals and timetables for minority and female participation expressed in percentage 
terms for the contractor's aggregate work force in each trade, on all construction work in the 
covered area, are as follows: 

 Goals for Minority Participation for Each Trade: 
   County      %      County      %       County      %   

Adams 1.7 Iowa 1.7 Polk 2.2 

Ashland 1.2 Iron 1.2 Portage 0.6 

Barron 0.6 Jackson 0.6 Price 0.6 

Bayfield 1.2 Jefferson 7.0 Racine 8.4 

Brown 1.3 Juneau 0.6 Richland 1.7 

Buffalo 0.6 Kenosha 3.0 Rock 3.1 

Burnett 2.2 Kewaunee 1.0 Rusk 0.6 

Calumet 0.9 La Crosse 0.9 St. Croix 2.9 

Chippewa 0.5 Lafayette 0.5 Sauk 1.7 

Clark 0.6 Langlade 0.6 Sawyer 0.6 

Columbia 1.7 Lincoln 0.6 Shawano 1.0 

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0 

Dane 2.2 Marathon 0.6 Taylor 0.6 

Dodge 7.0 Marinette 1.0 Trempealeau 0.6 

Door 1.0 Marquette 1.7 Vernon 0.6 

Douglas 1.0 Menominee 1.0 Vilas 0.6 

Dunn 0.6 Milwaukee 8.0 Walworth 7.0 

Eau Claire 0.5 Monroe 0.6 Washburn 0.6 

Florence 1.0 Oconto 1.0 Washington 8.0 

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0 

Grant 0.5 Ozaukee 8.0 Waushara 1.0 

Green 1.7 Pepin 0.6 Winnebago 0.9 

Green Lake 1.0 Pierce 2.2 Wood 0.6 
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 Goals for female participation for each trade:  6.9% 
 These goals are applicable to all the contractor's construction work, (whether or not it is 

federal or federally assisted), performed in the covered area.  If the contractor performs 
construction work in the geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed.  
With regard to this second area, the contractor also is subject to the goals for both its 
federally involved and nonfederally involved construction. 

 
 The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 

60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals.  The hours of minority and female employment and 
training must be substantially uniform throughout the length of the contract, and in each 
trade, and the contractor shall make a good faith effort to employ minorities and women 
evenly on each of its projects.  The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the 
contractor's goals shall be a violation of the contract, the Executive Order and the 
Regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the 
total work hours performed. 

 
3. The contractor shall provide written notification to the Director of the Office of Federal 

Contract Compliance Programs within ten (10) working days of award of any construction 
subcontract in excess of $10,000.00 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor, employer identification number of the subcontractor; 
estimated dollar amount of the subcontract; estimated starting and completion dates of the 
subcontract; and the geographical area in which the subcontract is to be performed. 

 
 As referred to in this section, the Director means: 
 
  Director 
  Office of Federal Contract Compliance Programs 
  Ruess Federal Plaza 
  310 W. Wisconsin Ave., Suite 1115 
  Milwaukee, WI  53202 
 
 The "Employer Identification Number" means the Federal Social Security number used on 

the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 
 
4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is 

the county(ies) in Wisconsin to which this proposal applies. 
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APRIL 2013 

ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 

To report bid rigging activities call: 

1-800-424-9071 

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" 
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of 
possible bid rigging, bidding collusion, or other fraudulent activities should use the 
"hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT 
Inspector General. All information will be treated confidentially and caller anonymity will 
be respected. 
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 Effective August 2015 letting  

 

BUY AMERICA PROVISION 

 
All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 
the value of a material subject to the requirements of Buy America. The exemption of this 
requirement is the minimal use of foreign materials if the total cost of such material 
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 
paragraph, the cost is that shown to be the value of the subject products as they are delivered 
to the project. The contractor shall take actions and provide documentation conforming to 
CMM 2-28.5 to ensure compliance with this “Buy America” provision.  
 

http://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 
 
Upon completion of the project certify to the engineer, in writing using department form 
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form WS4567 is available at:  
 

http://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc 
 

 

http://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
http://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc


Effective February 2016 letting 

Cargo Preference Act Requirement 
 
 
All Federal-aid projects shall comply with 46 CFR 381.7 (a) – (b) as follows: 
 
 
(a) Agreement Clauses. “Use of United States-flag vessels:“ 
 
(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or 
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or 
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel, 
shall be transported on privately owned United States-flag commercial vessels, if available. 
 
(2) Within 20 days following the date of loading for shipments originating within the United States or within 
30 working days following the date of loading for shipments originating outside the United States, a legible 
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described 
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime 
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590.” 
 
(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—“ 
 
(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross 
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever 
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are 
available at fair and reasonable rates for United States-flag commercial vessels. 
 
(2) To furnish within 20 days following the date of loading for shipments originating within the United States 
or within 30 working days following the date of loading for shipments originating outside the United States, 
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo 
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor 
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590. 
 
(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this 
contract. 
 
 
 
 



Effective with September 2004 Letting 
 
 
 WISCONSIN DEPARTMENT OF TRANSPORTATION 
 DIVISION OF HIGHWAYS AND TRANSPORTATION FACILITIES 
 
 SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 
 
     I. Wage Rates, Hours of labor and payment of Wages 

II. Payroll Requirements 
III. Postings at the Site of the Work 
IV. Affidavits 
V. Wage Rate Redistribution 

  VI. Additional Classifications 
 
I. WAGE RATES, HOURS OF LABOR AND PAYMENT OF WAGES 
 
 The schedule of "Minimum Wage Rates" attached hereto and made a part hereof 

furnishes the prevailing wage rates that have been determined pursuant to Section 103.50 
of the Wisconsin Statutes.  These wage rates are the minimum required to be paid to the 
various laborers, workers, mechanics and truck drivers employed by contractors and 
subcontractors on the construction work embraced by the contract and subject to 
prevailing hours and wages under Section 103.50, Stats.  If necessary to employ laborers, 
workers, mechanics or truck drivers whose classification is not listed on the schedule, 
they shall be paid at rates conformable to those listed for similar classifications.  
Apprentices shall be paid at rates not less than those prescribed in their state indenture 
contacts. 

 
 While the wage rates shown are the minimum rates required by the contract to be paid 

during its life, this in not a representation that labor can be obtained at these rates.  It is 
the responsibility of bidders to inform themselves as to the local labor conditions and 
prospective changes or adjustments of wage rates.  No increase in the contract price shall 
be allowed or authorized on account of the payment of wage rates in excess of those 
listed herein. 

 
 Pursuant to Section 103.50 of the Wisconsin Statutes, the prevailing hours of labor have 

been determined to be up to 10 hours per day and 40 hours per calendar week Monday 
through Friday. If any laborer, worker, mechanic or truck driver is permitted or required 
to work more than the prevailing number of hours per day or per calendar week on this 
contract, they shall be paid for all hours in excess of the prevailing hours at a rate of at 
least one and one-half (1 1/2) times their hourly rate of pay. All work on Saturday, 
Sunday and the following holidays is to be paid at time and a half: (1) January 1, (2) the 
last Monday in May, (3) July 4, (4) the first Monday in September, (5) the fourth 
Thursday in November, (6) December 25, (7) the day before if January 1, July 4 or 
December 25 falls on a Saturday and (8) the day following if January 1, July 4 or 
December 25 falls on a Sunday.  
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 All laborers, workers, mechanics and truck drivers shall be paid unconditionally not less 

often than once a week. Persons who own and operate their own trucks must receive the 
prevailing truck driver rate for the applicable type of truck (i.e. 2 axle, 3 or more axle, 
articulated, eculid or dumptor) he or she operates, plus an agreed upon amount for the use 
of his or her truck.  Every owner-operator MUST be paid separately for their driving and 
for the use of their truck. 

 
 For those projects subject to the requirements of the Davis-Bacon Act, the Secretary of 

Labor will also have determined "Minimum Wage Rates" for work to be performed under 
the contract.  These rates are, for all or most of the labor, worker, mechanic or truck 
driver classifications, identical to those established under Section 103.50 of the 
Wisconsin Statutes.  In the event the rates are not identical, the higher of the two rates 
will govern. 

 
II. PAYROLL REQUIREMENTS 

 
All contractors and subcontractors must submit weekly Certified Payrolls and 
Compliance Statement verifying that all laborers, workers, mechanics and truck drivers 
working on the project have been paid the prevailing wage rates for all work performed 
under the contract required by Section 103.50 of the Wisconsin Statutes. 

 
 
III. POSTINGS AT THE SITE OF THE WORK 
 
 In addition to the required postings furnished by the Department, the contractor shall post 

the following in at least one conspicuous place at the site of work: 
 
 a. "NOTICE TO EMPLOYEES," which provides information required to be posted 

by the provisions of Section 103.50 of the Wisconsin Statutes. 
 
 b. A copy of the State of Wisconsin Minimum Wages Rates.  (Four pages.) 
 
 c. A copy of the contractor's Equal Employment Opportunity Policy. 
 
 d. On any project involving federal aid, in addition to the furnished postings, the 

contractor shall post a copy of the "Davis-Bacon Act, Minimum Wage Rates".  
(Three pages.) 

 
 
IV. WAGE RATE REDISTRIBUTION 
 
 The amount specified as the hourly basic rate of pay and the amount(s) specified as the 

fringe benefit contribution(s), for all classes of laborers, workers, mechanics or truck 
drivers may be redistributed, when necessary, to conform to those specified in any 
applicable collective bargaining agreement, provided that both parties to such agreement 
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request and receive the approval for any such redistribution from both the Department of 
Transportation and the Department of Workforce Development prior to the 
implementation of such redistribution. 

 
 
V. ADDITIONAL CLASSIFICATIONS 
 
 Any unlisted laborer or mechanic classification that is needed to perform work on this 

project, and is not included within the scope of any of the classifications listed in the 
application prevailing wage rate determination, may be added after award only if all of 
the following criteria have been met: 

 
 1. The affected employer(s) must make a written request to WisDOT Central Office 

to utilize the unlisted classification on this project. 
 
 2. The request must indicate the scope of the work to be performed by the unlisted 

classification and must indicate the proposed wage/fringe benefit package that the 
unlisted classification is to receive. 

 
 3. The work to be performed by the unlisted classification must not be performed by 

a classification that is included in the applicable prevailing wage rate 
determination. 

 
 4. The unlisted classification must be commonly employed in the area where the 

project is located. 
 
 5. The proposed wage/fringe benefit package must bear a reasonable relationship to 

those set forth in the applicable prevailing wage rate determination. 
 
 6. The request should be made prior to the actual performance of the work by the 

unlisted classification. 
 
 7. DWD must approve the use of the unlisted classification and the proposed 

wage/fringe benefit package. USDOL also must approve the use of the unlisted 
classification and the proposed wage/fringe benefit package on federal aid 
projects. 

 
 8. WisDOT and DWD may amend the proposed wage/fringe benefit package, as 

deemed necessary, and may set forth specific employment ratios and scope of 
work requirements in the approval document. 

 
 The approved wage/fringe benefit package shall be paid to all laborers, workers, 

mechanics or truck drivers performing work within the scope of that performed by the 
unlisted classification, from the first day on which such work is performed.  In the event 
that work is performed by the unlisted classification prior to approval, the wage/fringe 
benefit package to be paid for such work must be in conformance with the wage/fringe 
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benefit package approved for such work.  Under this arrangement a retroactive 
adjustment in wages and/or fringe benefits may be required to be made to the affected 
laborers, workers, mechanics or truck drivers by the affected employer(s).  



ANNUAL PREVAILING WAGE RATE DETERMINATION

FOR ALL STATE HIGHWAY PROJECTS

PIERCE COUNTY

Compiled by the State of Wisconsin - Department of Workforce Development

for the Department of Transportation

Pursuant to s. 103.50, Stats.

Issued on May 1, 2016

CLASSIFICATION:  Contractors are required to call the Department of Workforce Development if there are any
questions reqarding the proper trade or classification to be used for any worker on a public works project.

OVERTIME:  Time and one-half must be paid for all hours worked over 10 hours per day and 40 hours per calendar
week and for all hours worked on Saturday, Sunday and the following six (6) holidays:  January 1; the last Monday
in May; July 4; the 1st Monday in September; the 4th Thursday in November; December 25; the day before if January 1,
July 4 or December 25 falls on a Saturday; the day following if January 1, July 4 or December 25 falls on a Sunday.

FUTURE INCREASE:  If indicated for a specific trade or occupation, the full amount of such increase MUST be
added to the "TOTAL" indicated for such trade or occupation on the date(s) such increase(s) becomes effective.

PREMIUM PAY:  If indicated for a specific trade or occupation, the full amount of such pay MUST be added to
the "HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whenever such pay is applicable.

SUBJOURNEY:  Wage rates may be available for some of the classifications indicated below.  Any employer that
desires to use any subjourney classification on a project MUST request the applicable wage rate from the Department of
Workforce Development PRIOR to the date such classification is used on such project.  Form ERD-10880 is available
for this purpose and can be obtained by writing to the Department of Workforce Development, Equal Rights Division,
P.O. Box 8928, Madison, WI 53708.

TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

31.55 18.52 50.07Bricklayer, Blocklayer or Stonemason

34.79 17.30 52.09Carpenter

34.16 18.90 53.06Cement Finisher
Future Increase(s): Add $1.75 on 6/1/16.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.40/hr when the Wisconsin 
Department of Transportation or responsible governing agency requires that work be performed at night under 
artificial illumination with traffic control and the work is completed after sunset and before sunrise. 

31.21 18.96 50.17Electrician
Future Increase(s): Add $1.15 on 6/1/16
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 

35.62 0.00 35.62Fence Erector

35.50 23.45 58.95Ironworker
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day and Christmas Day. 

37.77 26.57 64.34Line Constructor (Electrical)

29.87 18.79 48.66Painter

30.00 18.83 48.83Pavement Marking Operator

30.11 21.09 51.20Piledriver

30.40 2.23 32.63Roofer or Waterproofer

22.50 12.74 35.24Teledata Technician or Installer

31.12 18.69 49.81Tuckpointer, Caulker or Cleaner

36.74 16.00 52.74Underwater Diver (Except on Great Lakes)

36.73 15.92 52.65Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY
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TRADE OR OCCUPATION 

HOURLY HOURLY

BASIC RATE FRINGE

OF PAY BENEFITS TOTAL

$ $ $

32.65 16.12 48.77Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

28.57 13.71 42.28Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

26.53 13.09 39.62Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

21.75 12.97 34.72Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

TRUCK DRIVERS

36.72 21.15 57.87Single Axle or Two Axle

25.78 18.96 44.74Three or More Axle
Premium Pay: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 

30.82 21.85 52.67Articulated, Euclid, Dumptor, Off Road Material Hauler
Future Increase(s): Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: 
http://wisconsindot.gov/Pages/doing- bus/civil- rights/labornwage/prevailing- wage- compliance. aspx. 

23.82 17.72 41.54Pavement Marking Vehicle

25.28 18.31 43.59Shadow or Pilot Vehicle

25.28 18.31 43.59Truck Mechanic

LABORERS

30.67 15.65 46.32General Laborer
Future Increase(s): Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff. 06/01/2017
Premium Pay: Add $.10/hr for topman, air tool operator, vibrator or tamper operator (mechanical hand 
operated), chain saw operator and demolition burning torch laborer; Add $.15/hr for bituminous worker (raker 
and luteman), formsetter (curb, sidewalk and pavement) and strike off man; Add $.20/hr for blaster and 
powderman; Add $.25/hr for bottomman; Add $.35/hr for line and grade specialist; Add $.45/hr for pipelayer. 
DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects 
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination 
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after 
such time period). 

24.92 15.12 40.04Asbestos Abatement Worker

30.67 15.65 46.32Landscaper
Future Increase(s): Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff. 06/01/2017
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects 
involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination 
conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after 
such time period). 

27.30 15.65 42.95Flagperson or Traffic Control Person
Future Increase(s): Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff. 06/01/2017
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year’s Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr when the Wisconsin 
Department of Transportation or responsible governing agency requires that work be performed at night under 
artificial illumination with traffic control and the work is completed after sunset and before sunrise. 

16.00 4.93 20.93Fiber Optic Laborer (Outside, Other Than Concrete Encased)
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15.00 3.96 18.96Railroad Track Laborer

HEAVY EQUIPMENT OPERATORS

38.27 21.85 60.12Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads &/or Jib 
Lengths Measuring 176 Ft or Over; Crane, Tower Crane, Pedestal Tower or 
Derrick, With or Without Attachments, With a Lifting Capacity of Over 100 
Tons, Self-Erecting Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., 
Crane With Boom Dollies; Traveling Crane (Bridge Type). 
Future Increase(s): Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: 
http://wisconsindot.gov/Pages/doing- bus/civil- rights/labornwage/prevailing- wage- compliance. aspx. 

37.77 21.85 59.62Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower or 
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under; 
Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or 
Without Attachments, With a Lifting Capacity of 100 Tons or Under, 
Self-Erecting Tower Crane With A Lifting Capacity Of 4,000 Lbs., & Under; 
Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot 
(NOT Performing Work on the Great Lakes); Pile Driver. 
Future Increase(s): Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: 
http://wisconsindot.gov/Pages/doing- bus/civil- rights/labornwage/prevailing- wage- compliance. aspx. 

37.27 21.85 59.12Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt Screed; 
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s 
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & 
Under); Bituminous (Asphalt) Plant & Paver, Screed; Boatmen (NOT 
Performing Work on the Great Lakes); Boring Machine (Directional, 
Horizontal or Vertical); Bridge (Bidwell) Paver; Bulldozer or Endloader; 
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto, 
VIbratory/Sonic, Manual or Remote); Concrete Bump Cutter, Grinder, 
Planing or Grooving Machine; Concrete Conveyor System; Concrete 
Laser/Screed; Concrete Paver (Slipform); Concrete Pump, Concrete 
Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter 
Machine; Concrete Spreader & Distributor; Crane (Carry Deck, Mini) or 
Truck Mounted Hydraulic Crane (10 Tons or Under); Crane WIth a Lifting 
Capacity of 25 Tons or Under; Forestry Equipment, Timbco, Tree Shear, Tub 
Grinder, Processor; Gradall (Cruz-Aire Type); Grader or Motor Patrol; Grout 
Pump; Hydro-Blaster (10,000 PSI or Over); Loading Machine (Conveyor); 
Material or Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole 
Digger or Driver; Roller (Over 5 Ton); Scraper (Self Propelled or Tractor 
Drawn) 5 cu yds or More Capacity; Shoulder Widener; Sideboom; Skid Rig; 
Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over); Straddle 
Carrier or Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or 
Truck Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); 
Tube Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches 
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& A- Frames. 
Future Increase(s): Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: 
http://wisconsindot.gov/Pages/doing- bus/civil- rights/labornwage/prevailing- wage- compliance. aspx. 

37.01 21.85 58.86Belting, Burlap, Texturing Machine; Broom or Sweeper; Compactor 
(Self-Propelled or Tractor Mounted, Towed & Light Equipment); Concrete 
Finishing Machine (Road Type); Environmental Burner; Farm or Industrial 
Type Tractor; Fireman (Asphalt Plant, Pile Driver & Derrick NOT Performing 
Work on the Great Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep 
Digger; Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the 
Great Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power 
Subgrader; Robotic Tool Carrier (With or Without Attachments); Roller 
(Rubber Tire, 5 Ton or Under); Self Propelled Chip Spreader; Shouldering 
Machine; Skid Steer Loader (With or WIthout Attachments); Telehandler; 
Tining or Curing Machine. 
Future Increase(s): Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: 
http://wisconsindot.gov/Pages/doing- bus/civil- rights/labornwage/prevailing- wage- compliance. aspx. 

36.72 21.85 58.57Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge 
Bin; Boiler (Temporary Heat); Concrete Proportioning Plant; Crusher, 
Screening or Wash Plant; Generator (&/or 150 KW or Over); Heaters 
(Mechanical); High Pressure Utility Locating Machine (Daylighting Machine); 
Mudjack; Oiler; Prestress Machine; Pug Mill; Pump (3 Inch or Over) or Well 
Points; Rock, Stone Breaker; Screed (Milling Machine); Stump Chipper; 
Tank Car Heaters; Vibratory Hammer or Extractor, Power Pack. 
Future Increase(s): Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.
Premium Pay: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.50/hr night work premium. 
See DOT'S website for details about the applicability of this night work premium at: 
http://wisconsindot.gov/Pages/doing- bus/civil- rights/labornwage/prevailing- wage- compliance. aspx. . 

28.50 0.36 28.86Fiber Optic Cable Equipment.



 SUPERSEDES DECISION WI20120010 
 U. S. DEPARTMENT OF LABOR 
STATE:  Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES) 
GENERAL DECISION NUMBER:  WI160010 DATE: October 7, 2016 
DESCRIPTION OF WORK:  Highways and Airport Runway and Taxiway Construction 
 Basic Hourly Fringe Basic Hourly Fringe  
LABORERS CLASSIFICATION: Rates Benefits Rates Benefits 

Pierce County Page 1 of 3 

 
Group 1:  General Laborer; Tree Trimmer; Conduit Layer;  
 Demolition and Wrecking Laborer; Guard Rail, Fence  
 and Bridge Builder; Landscaper, Multiplate Culvert  
 Assembler; Stone Handler; Bituminous Worker (Shoveler,  
 Loader, Utility Man); Batch Truck Dumper; or Cement Handler;  
 Bituminous Worker; (Dumper, Ironer, Smoother, Tamper);  
 Concrete Handler ........................................................................ $30.67 ............................... 16.55 
Group 2: Air Tool Operator; Joint Sawer and Filler (Pavement); 
 Vibrator or Tamper Operator (Mechanical Hand Operated);  ...... 30.77 ............................... 16.55 
Group 3: Bituminous Worker (Raker and Luteman); Formsetter 
 (Curb, Sidewalk, and Pavement); Strike Off man ........................ 30.82 ............................... 16.55 
Group 4: Line and Grade Specialist ............................................................. 31.02 ............................... 16.55 
Group 5: Blaster and Powderman ................................................................ 30.87 ............................... 16.55 
Group 6: Flagperson; Traffic Control ........................................................... 27.30 ............................... 16.55 
 
 
 
 
CLASSES OF LABORER AND MECHANICS 
 
Bricklayer  ........................................................................................................... 31.36 ............................ 16.51 
Carpenter (W. of Hwy. 29) .................................................................................. 33.34 ............................ 16.73 
Piledriverman (W. of Hwy. 29) ........................................................................... 33.34 ............................ 16.73 
Carpenter (E. of Hwys. 29 & 65) ....................................................................... 30.48 ............................ 15.80 
Millwright  (E. of Hwys. 29 & 65) ...................................................................... 32.11 ............................ 15.80 
Piledriverman  (E. Hwys. 29 & 65) ..................................................................... 30.98 ............................ 15.80 
Ironworker  ........................................................................................................... 35.50 ............................ 23.45 
Cement Mason/Concrete Finisher ....................................................................... 35.61 ............................ 19.40 
Electrician  ...........................................................................................................  ............................ See Page 3 
Line Construction 
 Lineman ......................................................................................... 42.14 ...................... 32% + 5.00 
 Heavy Equipment Operator .......................................................... 40.03 ...................... 32% + 5.00 
 Equipment Operator ...................................................................... 33.71 ...................... 32% + 5.00 
 Heavy Groundman Driver ............................................................. 26.78 ............................... 14.11 
 Light Groundman Driver .............................................................. 24.86 ............................... 13.45 
 Groundsman .................................................................................. 23.18 ...................... 32% + 5.00 
Painters………………………………………………… ............................. 24.11 ................................. 12.15 
Well Drilling: 
 Well Driller ........................................................................................ 16.52 .............................. 3.70 
 

Truck Drivers: 
 
1 & 2 Axles  ............................................................................................. 26.63 .................................... 19.85 
Three or More Axles; Euclids, Dumptor & 
Articulated, Truck Mechanic ........................................................................ 26.78 .................................... 19.85 
 
 
 
 
 
 
 
 
 
 
 
 
Notes: Welders receive rate prescribed for craft performing  operation to which welding is incidental.  

Unlisted classifications needed for work not included within the scope of the classifications listed 
may be added after award only as provided in the labor standards contract clauses (29 CFR, 
5.5(a)(1)(ii)).  Includes Modification #0 dated January 8, 2016; Modification #1 dated January 29, 
2016; Modification #2 dated February 26, 2016; Modification #3 dated March 11, 2016; 
Modification #4 dated April 8, 2016; Modification #5 dated June 17, 2016; Modification #6 dated 
July 1, 2016; Modification #7 dated July 22, 2016; Modification #8 dated July 29, 2016; 
Modification #9 dated August 19, 2016; Modification #10 dated August 26, 2016; Modification 
#11 dated September 2, 2016; Modification #12 dated September 30, 2016; Modification #13 
dated October 7, 2016. 

 
 
 
 



 SUPERSEDES DECISION WI20120010 
 U. S. DEPARTMENT OF LABOR 
STATE:  Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES) 
GENERAL DECISION NUMBER:  WI160010                                                                                                                                                                                                                                 DATE: October 7, 2016 
DESCRIPTION OF WORK:  Highways and Airport Runway and Taxiway Construction 
  
      Basic Hourly              Fringe  POWER EQUIPMENT OPERATORS                                                       Basic Hourly    Fringe   
POWER EQUIPMENT OPERATORS CLASSIFICATION:    Rates                 Benefits  CLASSIFICATION: (Continued)                                                                      Rates      Benefits 
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Group 1: Cranes, tower cranes and derricks, 
 with or without attachments, with a 
 lifting capacity of over 100 tons 
 or cranes, tower cranes and 
 derricks with boom, leads and/or 
 jib lengths measuring 176 feet or 
 longer  ........................................................................  $39.27 $21.80 
 
Group 2: Cranes, tower cranes and derricks, 
 with or without attachments, with a 
 lifting capacity of 100 tons or 
 less or cranes, tower cranes and 
 derricks with boom, leads and/or 
 jib lengths measuring 175 feet or 
 less, and backhoes (excavators) 
 having a manufacturer's rated 
 capacity of 3 cu. yds. and over, 
 caisson rigs, pile driver, dredge 
 operator, dredge engineer. ..........................................  $38.77 $21.80 
 
Group 3: Mechanic or welder - heavy duty 
 equipment, cranes with a lifting capacity  
 of 25 tons or less, concrete breaker  
 (manual or remote); vibrator/sonic concrete  
 breaker; concrete laser screed; concrete  
 slipform paver; concrete batch plant  
 operator; concrete pavement spreader - heavy  
 duty (rubber tired); concrete spreader and  
 distributor, automatic subgrader (concrete);  
 concrete grinder and planing machine; concrete 
 slipform curb and gutter machine; slipform  
 concrete placer; tube finisher; hydro blaster  
 (10,000 psi and over); bridge paver; concrete  
 conveyor system; concrete pump; stabilizing  
 mixer (self propelled); shoulder widener;  
 asphalt plant engineer; bituminous paver; bump  
 cutter and grooving machine; milling machine;  
 screed (bituminous paver); asphalt heater,  
 planer and scarifier; backhoes (excavators)  
 having a manufacturers rated capacity of under  
 3 cu. yds.; grader or motor patrol; tractor  
 
 
 
 
 

 
 
 (scraper, dozer, pusher, loader); scraper -  
 rubber tired (single or twin engine);  
 endloader hydraulic backhoe (tractor-type);  
 trenching machine; skid rigs; tractor, side  
 boom (heavy); drilling or boring machine  
 (mechanical heavy); roller (over 5 tons); 
 percussion or rotary drilling machine; air  
 track; blaster; loading machine (conveyor);  
 tugger; boatmen; winches and A-frames; post  
 driver; material hoist operator.  ..................................  $38.27 $21.80 
 
Group 4: Greaser, roller steel (5 tons or less); 
 roller (pneumatic tired) - self-propelled; 
 tractor (mounted or towed compactors and 
 light equipment); shouldering machine; 
 self-propelled chip spreader; concrete 
 spreader; finishing machine; mechanical 
 float; curing machine; power subgrader; 
 joint saw (multiple blade) belting 
 machine; burlap machine; texturing 
 machine; tractor, endloader (rubber 
 tired) - light; jeep digger; fork lift; 
 mulcher; launch operator; fireman; 
 environmental burner.  ...............................................  $38.01 $21.80 
 
Group 5: Air compressor; power pack; vibratory  
 hammer and extractor; heavy equipment, 
 leadman; tank car heaters; stump chipper; 
 curb machine operator; concrete pro- 
 portioning plants generators; mudjack 
 operator; rock breaker; crusher or 
 screening plant; screed (milling machine); 
 automatic belt conveyor and surge bin;  
 pug mill operator; oiler; pump (over 3 inches); 
 drilling machine helper. .............................................  $37.72 $21.80 
 
Group 6: Off – road material hauler with or without ejector .....  $31.82 $21.80 
 
 
Premium Pay: 
EPA Level “A”  protection - $3.00 per hour 
EPA Level “B”  protection - $2.00 per hour 
EPA Level “C”  protection - $1.00 per hours 



                           SUPERSEDES DECISION  WI20120010 
 U. S. DEPARTMENT OF LABOR 
STATE:  Wisconsin (DAVIS-BACON ACT, MINIMUM WAGE RATES) 
GENERAL DECISION NUMBER:  WI160010                                                                                                                                                                                                                                DATE: October 7, 2016 
DESCRIPTION OF WORK:  Highways and Airport Runway and Taxiway Construction  
 
LABORERS CLASSIFICATION:      Rates      Benefits  
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Electricians 
 Area 1  .............................................................................  $30.68 17.28 
 Area 2:  
  Electricians .....................................................................  32.00 19.28 
 Area 3: 
  Electrical contracts under $130,000 ...............................  28.96 18.26 
  Electrical contracts over $130,000 .................................  31.16 18.34 
 Area 4:  .............................................................................  30.50 29.50% + 9.57 
 Area 5  .............................................................................  28.96 24.85% + 9.70 
 Area 6  .............................................................................  37.02 29%+9.77 

 Area 8 
  Electricians .....................................................................  32.45 26.10% + 10.56 
 Area 9: 
  Electricians .....................................................................  36.50 20.39 
 Area 10  .............................................................................  29.64 20.54 
 Area 11  .............................................................................  34.92 25.05 
 Area 12  .............................................................................  34.98 19.89 
 Area 13  .............................................................................  36.01 24.00 
 
Teledata System Installer 
 Area 14 
  Installer/Technician ........................................................  24.35 13.15 
 
Sound & Communications 
 Area 15 
  Installer ...........................................................................  16.47 14.84 
  Technician ......................................................................  26.00 17.70 
 
Area 1 - CALUMET (except township of New Holstein), GREEN LAKE 
  (N. part, including Townships of Berlin, St. Marie and Seneca), 
  MARQUETTE (N. part, including Townships of Crystal Lake, Neshkoro, Newton &  
  Springfield), OUTAGAMIE, WAUPACA, WAUSHARA and WINNEBAGO COUNTIES. 
 
Area 2 - ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA,  
  CLARK (except Mayville, Colby, Unity, Sherman, Fremont, 
  Lynn and Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, 
  IRON, JACKSON, LA CROSSE, MONROE, PEPIN, PIERCE, POLK, 
  PRICE, RICHLAND, RUSK, ST. CROIX, SAWYER, TAYLOR, 
  TREMPEALEAU, VERNON and WASHBURN COUNTIES 
 
Area 3 - FLORENCE (townships of Aurora, Commonwealth, Fern, 
  Florence and Homestead), MARINETTE (Niagara township) 

Area 4 - BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig), MARINETTE (Wausauke 
and area south thereof), OCONTO, MENOMINEE (East of a line 6 miles West of the West 
boundary of Oconto County), SHAWANO (except area North of Townships of Aniwa and 
Hutchins) COUNTIES. 

 
Area 5 -  ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman, Sherwood, Unity), FOREST, 

JUNEAU, LANGLADE, LINCOLN, MARATHON, MARINETTE (Area North of the town of 
Wausaukee), MENOMINEE (Area West of a line 6 miles West of the West boundary of Oconto 
County), ONEIDA, PORTAGE, SHAWANO (Area North of the townships of Aniwa and 
Hutchins), VILAS AND WOOD COUNTIES 

 
Area 6 - KENOSHA COUNTY 
 
Area 8 - DODGE, (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE, RACINE (Burlington 

township), ROCK and WALWORTH COUNTIES 
 
Area 9 -  COLUMBIA, DANE, DODGE, (area west of Hwy. 26, except Chester & Emmet Townships),  

GREEN LAKE (except townships of Berlin, Seneca and St. Marie), IOWA, MARQUETTE 
(except townships of Neshkoka, Crystal Lake, Newton and Springfield), and SAUK COUNTIES 

 
Area 10 - CALUMET (Township of New Holstein), DODGE (East of Hwy. 26 including Chester 

Township), FOND DU LAC, MANITOWOC (Schleswig), and SHEBOYGAN COUNTIES 
 
Area 11 - DOUGLAS COUNTY 
 
Area 12 - RACINE (except Burlington township) COUNTY 
 
Area 13 - MILWAUKEE, OZAUKEE, WASHINGTON and WAUKESHA COUNTIES 
 
Area 14 -  Statewide. 
 
Area 15 -  DODGE (East of Hwy 26 including Chester Twp, excluding Emmet Twp), FOND DU LAC 

(Except Waupun), MILWAUKEE, OZAUKEE, MANITOWOC (Schleswig), WASHINGTON, 
AND WAUKESHA COUNTIES. 
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FEBRUARY 1999 
 
 NOTICE TO BIDDERS 
 WAGE RATE DECISION 
 
 
The wage rate decision of the Secretary of Labor which has been incorporated in these advertised 
specifications is incomplete in that the classifications may be omitted from the Secretary of 
Labor's decision. 
 
Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omision of these 
 classifications concerning prevailing area practices relative to their use.  Further, this omission will 
not, per se, be construed as establishing any governmental liability for increased labor cost if it is 
subsequently determined that such classifications are required. 
 
There may be omissions and/or errors in the federal wage rates.  The bidder is responsible for 
evaluating and determining the correct applicable rate.  The higher of state or federal rate will 
apply. 



 



 
                     Wisconsin Department of Transportation    PAGE:           1 
                                                               DATE:    09/28/16 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20161213037              1530-02-62              N/A 
                            1530-02-72              WISC  2016496 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  Contract Items 
 
 ------------------------------------------------------------------------------- 
      |203.0100 Removing Small  |               |                | 
  0010|Pipe Culverts            |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0100 Removing        |               |                | 
  0020|Pavement                 |         95.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0109.S Removing      |               |                | 
  0030|Concrete Surface Partial |     23,800.000|                | 
      |Depth                    |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0110 Removing        |               |                | 
  0040|Asphaltic Surface        |         80.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0115 Removing        |               |                | 
  0050|Asphaltic Surface Butt   |        105.000|                | 
      |Joints                   |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0120 Removing        |               |                | 
  0060|Asphaltic Surface        |     35,200.000|                | 
      |Milling                  |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0150 Removing Curb & |               |                | 
  0070|Gutter                   |        466.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0155 Removing        |               |                | 
  0080|Concrete Sidewalk        |        330.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0165 Removing        |               |                | 
  0090|Guardrail                |        527.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0195 Removing        |               |                | 
  0100|Concrete Bases           |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           2 
                                                               DATE:    09/28/16 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20161213037              1530-02-62              N/A 
                            1530-02-72              WISC  2016496 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |204.0205 Removing        |               |                | 
  0110|Utility Poles            |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0220 Removing Inlets |               |                | 
  0120|                         |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0245 Removing Storm  |               |                | 
  0130|Sewer (size)  01.        |         70.000|                | 
      |12-Inch                  |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0245 Removing Storm  |               |                | 
  0140|Sewer (size)  02.        |         10.000|                | 
      |15-Inch                  |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.9105.S Removing      |               |                | 
  0150|(item description)  01.  |LUMP           |LUMP            | 
      |Retaining Walls          |               |                |          . 
 ------------------------------------------------------------------------------- 
      |205.0100 Excavation      |               |                | 
  0160|Common                   |        403.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |211.0100 Prepare         |               |                | 
  0170|Foundation for Asphaltic |LUMP           |LUMP            | 
      |Paving (project)  01.    |               |                | 
      |1530-02-62               |               |                |          . 
 ------------------------------------------------------------------------------- 
      |211.0400 Prepare         |               |                | 
  0180|Foundation for Asphaltic |         46.000|                | 
      |Shoulders                |STA            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |213.0100 Finishing       |               |                | 
  0190|Roadway (project)  01.   |          1.000|                | 
      |1530-02-62               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |213.0100 Finishing       |               |                | 
  0200|Roadway (project)  02.   |          1.000|                | 
      |1530-02-72               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           3 
                                                               DATE:    09/28/16 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20161213037              1530-02-62              N/A 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |305.0110 Base Aggregate  |               |                | 
  0210|Dense 3/4-Inch           |        300.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305.0120 Base Aggregate  |               |                | 
  0220|Dense 1 1/4-Inch         |        160.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305.0500 Shaping         |               |                | 
  0230|Shoulders                |         58.000|                | 
      |                         |STA            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |310.0115 Base Aggregate  |               |                | 
  0240|Open-Graded              |         12.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |312.0110 Select Crushed  |               |                | 
  0250|Material                 |        220.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |415.0100 Concrete        |               |                | 
  0260|Pavement 10-Inch         |         15.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |416.0610 Drilled Tie     |               |                | 
  0270|Bars                     |         96.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |416.0620 Drilled Dowel   |               |                | 
  0280|Bars                     |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |440.4410 Incentive IRI   |               |                | 
  0290|Ride                     |      5,700.000|         1.00000|       5700.00 
      |                         |DOL            |                | 
 ------------------------------------------------------------------------------- 
      |455.0605 Tack Coat       |               |                | 
  0300|                         |      2,660.000|                | 
      |                         |GAL            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |460.2000 Incentive       |               |                | 
  0310|Density HMA Pavement     |      3,430.000|         1.00000|       3430.00 
      |                         |DOL            |                | 
 ------------------------------------------------------------------------------- 
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 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20161213037              1530-02-62              N/A 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |460.4110.S Reheating HMA |               |                | 
  0320|Pavement Longitudinal    |      7,540.000|                | 
      |Joints                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |460.6445 HMA Pavement 5  |               |                | 
  0330|MT 58-34 H               |      6,100.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |465.0105 Asphaltic       |               |                | 
  0340|Surface                  |         60.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |465.0110 Asphaltic       |               |                | 
  0350|Surface Patching         |         60.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |465.0120 Asphaltic       |               |                | 
  0360|Surface Driveways and    |         10.000|                | 
      |Field Entrances          |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |513.2050.S Railing Pipe  |               |                | 
  0370|                         |          7.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |520.8000 Concrete        |               |                | 
  0380|Collars for Pipe         |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |521.0118 Culvert Pipe    |               |                | 
  0390|Corrugated Steel 18-Inch |         46.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |521.0124 Culvert Pipe    |               |                | 
  0400|Corrugated Steel 24-Inch |         14.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |521.1518 Apron Endwalls  |               |                | 
  0410|for Culvert Pipe Sloped  |          3.000|                | 
      |Side Drains Steel        |EACH           |                | 
      |18-Inch 6 to 1           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    09/28/16 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20161213037              1530-02-62              N/A 
                            1530-02-72              WISC  2016496 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |521.1524 Apron Endwalls  |               |                | 
  0420|for Culvert Pipe Sloped  |          1.000|                | 
      |Side Drains Steel        |EACH           |                | 
      |24-Inch 6 to 1           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |601.0409 Concrete Curb & |               |                | 
  0430|Gutter 30-Inch Type A    |         78.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |601.0411 Concrete Curb & |               |                | 
  0440|Gutter 30-Inch Type D    |        374.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |602.0410 Concrete        |               |                | 
  0450|Sidewalk 5-Inch          |      3,435.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |602.0515 Curb Ramp       |               |                | 
  0460|Detectable Warning Field |        180.000|                | 
      |Natural Patina           |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |602.1500 Concrete Steps  |               |                | 
  0470|                         |         30.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |608.0312 Storm Sewer     |               |                | 
  0480|Pipe Reinforced Concrete |         62.000|                | 
      |Class III 12-Inch        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |608.0315 Storm Sewer     |               |                | 
  0490|Pipe Reinforced Concrete |         19.000|                | 
      |Class III 15-Inch        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |608.3012 Storm Sewer     |               |                | 
  0500|Pipe Class III-A 12-Inch |         10.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611.0530 Manhole Covers  |               |                | 
  0510|Type J                   |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
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                            1530-02-72              WISC  2016496 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |611.0624 Inlet Covers    |               |                | 
  0520|Type H                   |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611.2004 Manholes 4-FT   |               |                | 
  0530|Diameter                 |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611.3004 Inlets 4-FT     |               |                | 
  0540|Diameter                 |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |612.0106 Pipe Underdrain |               |                | 
  0550|6-Inch                   |        140.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.0010 Barrier System  |               |                | 
  0560|Grading Shaping          |          3.000|                | 
      |Finishing                |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.0345 Steel Plate     |               |                | 
  0570|Beam Guard Short Radius  |         75.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.0390 Steel Plate     |               |                | 
  0580|Beam Guard Short Radius  |          6.000|                | 
      |Terminal                 |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.0515 Guardrail       |               |                | 
  0590|Stifened LHW             |        600.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618.0100 Maintenance And |               |                | 
  0600|Repair of Haul Roads     |          1.000|                | 
      |(project)  01.           |EACH           |                | 
      |1530-02-62               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618.0100 Maintenance And |               |                | 
  0610|Repair of Haul Roads     |          1.000|                | 
      |(project)  02.           |EACH           |                | 
      |1530-02-72               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |619.1000 Mobilization    |               |                | 
  0620|                         |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |624.0100 Water           |               |                | 
  0630|                         |          5.000|                | 
      |                         |MGAL           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |625.0100 Topsoil         |               |                | 
  0640|                         |        370.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1504 Silt Fence      |               |                | 
  0650|                         |        750.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1520 Silt Fence      |               |                | 
  0660|Maintenance              |        750.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1905 Mobilizations   |               |                | 
  0670|Erosion Control          |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1910 Mobilizations   |               |                | 
  0680|Emergency Erosion        |          4.000|                | 
      |Control                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.2008 Erosion Mat     |               |                | 
  0690|Urban Class I Type B     |        370.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.2027 Erosion Mat     |               |                | 
  0700|Class II Type C          |        525.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7005 Inlet           |               |                | 
  0710|Protection Type A        |          8.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7015 Inlet           |               |                | 
  0720|Protection Type C        |         20.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |628.7020 Inlet           |               |                | 
  0730|Protection Type D        |          8.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7504 Temporary Ditch |               |                | 
  0740|Checks                   |        150.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7555 Culvert Pipe    |               |                | 
  0750|Checks                   |         15.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7570 Rock Bags       |               |                | 
  0760|                         |        100.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |629.0210 Fertilizer Type |               |                | 
  0770|B                        |          2.500|                | 
      |                         |CWT            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |630.0140 Seeding Mixture |               |                | 
  0780|No. 40                   |          6.500|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0614 Posts Wood      |               |                | 
  0790|4x6-Inch X 14-FT         |         66.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0616 Posts Wood      |               |                | 
  0800|4x6-Inch X 16-FT         |         28.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0618 Posts Wood      |               |                | 
  0810|4x6-Inch X 18-FT         |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0620 Posts Wood      |               |                | 
  0820|4x6-Inch X 20-FT         |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |637.2210 Signs Type II   |               |                | 
  0830|Reflective H             |        751.990|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |637.2230 Signs Type II   |               |                | 
  0840|Reflective F             |         24.250|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.2102 Moving Signs    |               |                | 
  0850|Type II                  |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.2602 Removing Signs  |               |                | 
  0860|Type II                  |         90.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.3000 Removing Small  |               |                | 
  0870|Sign Supports            |         89.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |642.5201 Field Office    |               |                | 
  0880|Type C                   |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0100 Traffic Control |               |                | 
  0890|(project)  01.           |          1.000|                | 
      |1530-02-62               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0100 Traffic Control |               |                | 
  0900|(project)  02.           |          1.000|                | 
      |1530-02-72               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0300 Traffic Control |               |                | 
  0910|Drums                    |      3,665.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0410 Traffic Control |               |                | 
  0920|Barricades Type II       |        900.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0420 Traffic Control |               |                | 
  0930|Barricades Type III      |      1,560.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0705 Traffic Control |               |                | 
  0940|Warning Lights Type A    |      1,200.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |643.0715 Traffic Control |               |                | 
  0950|Warning Lights Type C    |        360.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0900 Traffic Control |               |                | 
  0960|Signs                    |      7,740.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.1050 Traffic Control |               |                | 
  0970|Signs PCMS               |         49.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |644.1420.S Temporary     |               |                | 
  0980|Pedestrian Surface       |        192.000|                | 
      |Plywood                  |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |644.1601.S Temporary     |               |                | 
  0990|Curb Ramp                |         11.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |644.1616.S Temporary     |               |                | 
  1000|Pedestrian Safety Fence  |        180.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |645.0111 Geotextile Type |               |                | 
  1010|DF Schedule A            |         85.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0106 Pavement        |               |                | 
  1020|Marking Epoxy 4-Inch     |      8,140.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0126 Pavement        |               |                | 
  1030|Marking Epoxy 8-Inch     |      1,278.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0406 Pavement        |               |                | 
  1040|Marking Same Day Epoxy   |     15,920.000|                | 
      |4-Inch                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0600 Removing        |               |                | 
  1050|Pavement Markings        |      1,749.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |647.0166 Pavement        |               |                | 
  1060|Marking Arrows Epoxy     |          7.000|                | 
      |Type 2                   |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0176 Pavement        |               |                | 
  1070|Marking Arrows Epoxy     |          1.000|                | 
      |Type 3                   |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0356 Pavement        |               |                | 
  1080|Marking Words Epoxy      |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0456 Pavement        |               |                | 
  1090|Marking Curb Epoxy       |        437.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0556 Pavement        |               |                | 
  1100|Marking Stop Line Epoxy  |        143.000|                | 
      |12-Inch                  |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0606 Pavement        |               |                | 
  1110|Marking Island Nose      |          1.000|                | 
      |Epoxy                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0726 Pavement        |               |                | 
  1120|Marking Diagonal Epoxy   |        410.000|                | 
      |12-Inch                  |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0766 Pavement        |               |                | 
  1130|Marking Crosswalk Epoxy  |        710.000|                | 
      |6-Inch                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0796 Pavement        |               |                | 
  1140|Marking Crosswalk Epoxy  |        270.000|                | 
      |24-Inch                  |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |649.0400 Temporary       |               |                | 
  1150|Pavement Marking         |        110.000|                | 
      |Removable Tape 4-Inch    |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |649.0402 Temporary       |               |                | 
  1160|Pavement Marking Paint   |     15,920.000|                | 
      |4-Inch                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.4000 Construction    |               |                | 
  1170|Staking Storm Sewer      |          5.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.4500 Construction    |               |                | 
  1180|Staking Subgrade         |        187.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.5000 Construction    |               |                | 
  1190|Staking Base             |        187.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.5500 Construction    |               |                | 
  1200|Staking Curb Gutter and  |        452.000|                | 
      |Curb & Gutter            |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.8000 Construction    |               |                | 
  1210|Staking Resurfacing      |      8,910.000|                | 
      |Reference                |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.8500 Construction    |               |                | 
  1220|Staking Electrical       |LUMP           |LUMP            | 
      |Installations (project)  |               |                | 
      |02. 1530-02-72           |               |                |          . 
 ------------------------------------------------------------------------------- 
      |650.9910 Construction    |               |                | 
  1230|Staking Supplemental     |LUMP           |LUMP            | 
      |Control (project)  01.   |               |                | 
      |1530-02-62               |               |                |          . 
 ------------------------------------------------------------------------------- 
      |650.9910 Construction    |               |                | 
  1240|Staking Supplemental     |LUMP           |LUMP            | 
      |Control (project)  02.   |               |                | 
      |1530-02-72               |               |                |          . 
 ------------------------------------------------------------------------------- 
      |652.0225 Conduit Rigid   |               |                | 
  1250|Nonmetallic Schedule 40  |        100.000|                | 
      |2-Inch                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |654.0102 Concrete Bases  |               |                | 
  1260|Type 2                   |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |655.0625 Electrical Wire |               |                | 
  1270|Lighting 6 AWG           |        625.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |690.0150 Sawing Asphalt  |               |                | 
  1280|                         |        880.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |690.0250 Sawing Concrete |               |                | 
  1290|                         |        445.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |715.0415 Incentive       |               |                | 
  1300|Strength Concrete        |        500.000|         1.00000|        500.00 
      |Pavement                 |DOL            |                | 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  01.    |               |                | 
  1310|Remove and Reinstall     |          1.000|                | 
      |Salvaged Light Pole      |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  02.    |               |                | 
  1320|Culvert Pipe Corrugated  |          1.000|                | 
      |Steel 45-Degree Elbow    |EACH           |                | 
      |24-Inch                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 Special  01.    |               |                | 
  1330|Concrete Curb and Gutter |        452.000|                | 
      |Cure and Seal Treatment  |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  01.    |               |                | 
  1340|Guardrail Post           |LUMP           |LUMP            | 
      |Connection               |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0165 Special  01.    |               |                | 
  1350|Wall Modular Block       |        965.000|                | 
      |Mechanically Stabilized  |SF             |                | 
      |Earth LRFD/QMP           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |SPV.0165 Special  02.    |               |                | 
  1360|Wall Modular Block       |         85.000|                | 
      |Gravity Landscape LRFD   |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0165 Special  03.    |               |                | 
  1370|Concrete Sidewalk Cure   |      3,435.000|                | 
      |and Seal Treatment       |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
      |                                         | 
      | TOTAL BID                               |                           . 
 ------------------------------------------------------------------------------- 
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