HIGHWAY WORK PROPOSAL Proposal Number: 1 2

Wisconsin Department of Transportation
DT1502 10/2010 s.66.29(7) Wis. Stats.

COUNTY STATE PROJECT ID FEEDERAL PROJECT ID PROJECT DESCRIPTION HIGHWAY

Milwaukee 1060-34-88 WISC 2018 077 Zoo IC, IH 894 SB Noise Wall IH 894
UPRR Bridge to Lincoln Avenue

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with
the advertised request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the
improvement of the designated project in the time specified, in accordance with the appended Proposal Requirements and
Conditions.

Proposal Guaranty Required, $ 75,000.00 Attach Proposal Guaranty on back of this PAGE.
Payable to: Wisconsin Department of Transportation
Bid Submittal Due Firm Name, Address, City, State, Zip Code
Date: January 9, 2018
Time (Local Time): 9:00 AM SA M P L E
Contract Completion Time

P NOT FOR BIDDING PURPOSES
August 11, 2018
Assigned Disadvantaged Business Enterprise Goal

2 o This contract is exempt from federal oversight.
0

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined and carefully
prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before submitting this proposal or bid; and
that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise
taken any action in restraint of free competitive bidding in connection with this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal

For Department Use Only

Type of Work
Noise wall, fence removal, fencing, erosion control, restoration, permanent signing.

Notice of Award Dated Date Guaranty Returned
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PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting

BID
PREPARATION

Preparing the Proposal Schedule of ltems

A General

@ Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods:

1. Electronic bid on the internet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

@ Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet.

@ The department will provide bidding information through the department’s web site at:
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as
information regarding proposals in each letting. The department will also post special
notices of all addenda to each proposal through this web site no later than 4:00 P.M.
local time on the Thursday before the letting. Check the department’s web site after
5:00 P.M. local time on the Thursday before the letting to ensure all addenda have
been accounted for before preparing the bid. When bidding using methods 1 and 2
above, check the Bid Express™ on-line bidding exchange at http://www.bidx.com/
after 5:00 P.M. local time on the Thursday before the letting to ensure that the latest
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

@ Interested parties can subscribe to the Bid Express™ on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

® The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

© Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
departments web site listed above or by picking up the addenda at the Bureau of Highway
Construction, Room 601, 4802 Sheboygan Avenue, Madison, WI, during regular business
hours.

n Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.


http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

B Submitting Electronic Bids
B.1 On the Internet
@ Do the following before submitting the bid:
1. Have a properly executed annual bid bond on file with the department.

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will
constitute the bidder's signature for proper execution of the bidding proposal.

@ In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and
102.9 of the standard specifications, submit the proposal on the internet as follows:

1. Download the latest schedule of items reflecting all addenda from the Bid Express[_] web site.
2. Use ExpediteTM software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of ExpediteTM software and the Bid

ExpressTM web site. Do not submit a bid on a printout with accompanying diskette or
CD ROM or a paper bid. If the bidder does submit a bid on a printout with accompanying
diskette or a paper bid in addition to the internet submittal, the department will disregard
the internet bid.

4. Submit the bid before the hour and date the Notice to Contractors designates.

Do not sign, notarize, and return the bidding proposal described in 102.2 of the
standard specifications.

@ The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

@ Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web
site reflecting the latest addenda posted on the department’s web site at:
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use Expedite ™ software to prepare and print the schedule of items. Provide a valid
amount for all price fields. Follow instructions and review the help screens provided on the

Bid ExpressTM web site to assure that the schedule of items is prepared properly.

@ Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to
the other proposal documents submitted to the department as a part of the bidder's
sealed bid. As a separate submittal not in the sealed bid envelop but due at the same
time and place as the sealed bid, also provide the Expedite™ generated schedule
of items on a 3 1/2 inch computer diskette or CD ROM. Label each diskette or CD
ROM with the bidder's name, the 4 character department-assigned bidder identification
code from the top of the bidding proposal, and a list of the proposal numbers included
on that diskette or CD ROM as indicated in the following example:

Bidder

Name

BNOO

Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals
for that letting on one diskette or CD ROM. Include only submitted proposals with no
incomplete or other files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite™ generated schedule of items is the
governing contract document and must conform to the requirements of section 102 of
the standard specifications. If a printout needs to be altered, cross out the printed
information with ink or typewriter and enter the new information and initial it in ink. If
there is a discrepancy between the printout and the diskette or CD ROM, the
department will analyze the bid using the printout information.


http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The check code printed on the bottom of the printout of the ExpediteTM generated
schedule of items is not the same on each page.

2. The check code printed on the printout of the ExpediteTM generated schedule of items
is not the same as the check code for that proposal provided on the diskette or CD ROM.

3. The diskette or CD ROM is not submitted at the time and place the department designates.
C Waiver of Electronic Submittal

The bidder may request a waiver of the electronic submittal requirements. Submit a
written request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The
department will waive the electronic submittal requirements for a bidding entity
(individual, partnership, joint venture, corporation, or limited liability company) for up to 4
individual proposals in a calendar year. The department may allow additional waivers for
equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard
specifications. The department charges the bidder a $75 administrative fee per
proposal, payable at the time and place the department designates for receiving bids, to
cover the costs of data entry. The department will accept a check or money order
payable to: "Wisconsin, Dept. of Transportation."

In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department
designates for the opening of bids unless the bidder requests on the waiver that they be
billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding
entity that owes the department administrative fees for a waiver of electronic submittal
requirements.



PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.






CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






March 2010

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also

shall submit a list of the subcontractors the bidder proposes to contract with and the class of
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of
the bid closing. The list may not be added to or altered without the written consent of the
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to
be performed by the subcontractor has been omitted from a proposal; the omission shall be
considered inadvertent or the bidder will perform the work personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS-PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shal provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,”
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shal not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts,” without
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10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised June 15, 2017

SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 1060-34-88, Zoo IC, IH 894
SB Noise Wall, UPRR Bridge to Lincoln Avenue, IH 894, Milwaukee, Wisconsin as the
plans show and execute the work as specified in the State of Wisconsin, Department of
Transportation, Standard Specifications for Highway and Structure Construction, 2018
Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system
and the schedule of prices is developed in the US standard measure system, the department
will pay for the work as bid in the US standard system.

100-005 (20170615)

Scope of Work.

The work under this contract shall consist of installation of foundations and a noise wall,
fencing, erosion control, permanent signing, and restoration and all incidental items
necessary to complete the work as shown on the plans and included in the proposal and
contract.

104-005 (20090901)

Prosecution and Progress.

Begin work within ten calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract
but at least 14 calendar days before the preconstruction conference. Upon approval, the
engineer will issue the notice to proceed within ten calendar days before the approved start
date.

To revise the start date, submit a written request to the engineer at least two weeks before
the intended start date. The engineer will approve or deny that request based on the
conditions cited in the request and its effect on the department’s scheduled resources.

There are numerous existing utility facilities throughout the project limits. These facilities will
remain in place without adjustment. No utility relocations are anticipated for this project.
Contact Digger’s Hotline in order to arrange utility locations. Adjust proposed landscape
locations as necessary and with approval of engineer to avoid conflict with existing utility
facilities.
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Contractor Coordination
Provide an individual to serve as the contractor’s sole point of contact for field utility
coordination and communication for the duration of the project.

Attend weekly scheduling meetings to discuss the near term schedule activities, address any
long-term schedule issues, and discuss any relevant technical issues. Develop a rolling three-
week schedule identifying the previous week worked and a two week “look ahead”. Provide
sufficient detail to include actual and planned activities and all the subcontractors for offsite
and construction activities, addressing all activities including ramp and lane closure
schedules to be performed and identifying issues requiring engineering action or input.

Traffic control for this project will be provided under Wisconsin Department of
Transportation Project 1060-33-81, Zoo IC- Zoo Interchange Phase 2. Coordinate with this
project for access locations and all traffic control changes.

Allow the contractor performing work under Wisconsin Department of Transportation
Project 1060-33-81 access to the construction site throughout the duration of the project.
Allow for the contractor to construct the concrete barrier wall in front of Noise Barrier N-
40-65 from July 1, 2018 to July 14, 2018.

Freeway and Ramp Work Restrictions

Definitions
The following definitions apply to this contract for freeway work restrictions:

System Ramps Freeway to freeway ramps
Service Ramps Freeway to/from local road ramps

Weekday Peak Hours
5:30 AM -9:00 AM Monday, Tuesday, Wednesday, Thursday, and Friday
2:00 PM - 7:00 PM Monday, Tuesday, Wednesday, Thursday, and Friday

Weekday Midday
9:00 AM -2:00 PM Monday, Tuesday, Wednesday, Thursday, and Friday

Weekend Peak Hours
10:00 AM - 7:00 PM Saturday, Sunday

Weekend Off-Peak Hours
8:00 AM -10:00 AM  Saturday, Sunday
7:00 PM - 11:00 PM Saturday
7:00 PM -9:30 PM Sunday

Weekday Off-Peak Hours

7:00 PM -9:30 PM Monday, Tuesday, Wednesday, Thursday
7:00 PM - 11:00 PM Friday
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Night Time Hours
- 9:30 PM -5:30 AM (Sunday PM to Monday AM, Monday PM to Tuesday
AM, Tuesday PM to Wednesday AM, Wednesday PM to Thursday AM,
Thursday PM to Friday AM)
11:00 PM - 8:00 AM (Friday PM to Saturday AM, Saturday PM to Sunday
AM)

Full Freeway and System Ramp Closure/Hours
- 11:00 PM - 4:30 AM (Sunday PM to Monday AM, Monday PM to
Tuesday AM, Tuesday PM to Wednesday AM, Wednesday PM to Thursday
AM, Thursday PM to Friday AM)
11:00 PM - 6:00 AM (Friday PM to Saturday AM, Saturday PM to Sunday
AM)

Do not close freeway lanes or shoulders and ensure that the freeways are entirely clear for
traffic during Weekday Peak Hours, Weekday Midday, Weekday Off-Peak Hours, Weekend
Peak Hours and Weekend Off-Peak Hours. Close service ramps only during Night Time
Hours, unless otherwise specified in the plan, or unless otherwise approved by the engineer
for safety or operational reasons associated with other adjacent lane or freeway closures.

Interim and Final Completion of Work

Supplement standard spec 108.10 with the following:

The department will not grant time extensions for the following:
Severe weather as specified in standard spec 108.10.2.2.
Labor disputes that are not industry wide.
Delays in material deliveries.

Each day is defined as a twenty-four hour period beginning at 12:01 AM.
SEF Rev. 14 1211

Interim Completion of Work 6/30/2018
Supplement standard spec 108.11 as follows.

If the contractor fails to complete installing noise barrier posts for N-40-65, prior to
12:01 AM on July 1, 2018, the department will assess the contractor $7,500 in interim
liquidated damages per day for each calendar day after 12:01 AM on July 1, 2018 that the
noise barrier post installation for N-40-65 is not completed. An entire calendar day will be
charged for any period of time within a calendar day that the noise barrier post installation
for N-40-65 is not completed beyond 12:01 AM, on August 16, 2018.
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Northern Long-eared Bat (Myotis septentrionalis)

Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because
they roost in trees and structures (bridges, culverts, buildings). Evaluation of the Federal
Highway Administration’s Range-Wide Biological Assessment and Programmatic Informal
Consultation process, and/or consultation with the United States Fish and Wildlife Service
(USFWS) has determined the project will have “no effect” on northern long-eared bats. If
additional construction activities beyond what was originally specified are required to
complete the work, such as additional tree clearing, approval from the WisDOT Regional
Environmental Coordinator (REC) is required prior to initiating these activities.

The species and all active roosts are protected by the Federal Endangered Species Act. If an
individual or active roost is encountered during construction or Clearing operations, stop
work and notify the engineer and the WisDOT REC.

Traffic.

General

Keep IH 894 and all service ramps open to through traffic at all times for the duration of this
project except as noted below and in the Prosecution and Progress article in these special
provisions.

Traffic control for this project will be provided under Wisconsin Department of
Transportation Project 1060-33-81, Zoo IC- Zoo Interchange Phase 2. Coordinate with this
project for access locations and all traffic control changes.

Wisconsin Lane Closure System Advance Notification
Provide the following advance notification to the engineer for incorporation into the
Wisconsin Lane Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width

restrictions (available width, all lanes in one MINIMUM NOTIFICATION
direction < 16’)
Lane and shoulder closures 7 calendar days
Full roadway closures 7 calendar days
Ramp closures 7 calendar days
Detours 7 calendar days

Closure type without height, weight, or width

restrictions (available width, all lanes in one MINIMUM NOTIFICATION
direction >16)
Lane and shoulder closures 3 business days
Ramp closures 3 business days
Modifying all closure types 3 business days
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Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly
project meetings in order to manage closures nearing their completion date.
stp-108-057 (20161130)

Holiday Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the
highway carrying IH 894 traffic, and entirely clear the traveled way and shoulders of such
portions of the highway of equipment, barricades, signs, lights, and any other material that
might impede the free flow of traffic during the following holiday periods:

From noon Friday, May 25, 2018 to 6:00 AM Tuesday May 29, 2018 for Memorial
Day;

From noon Tuesday, July 3, 2018 to 6:00 AM Monday, July 9, 2018 for
Independence Day.

107-005 (20050502)
Utilities.
This contract comes under the provisions of Administrative Rule TRANS 220.

Additional information regarding recently relocated utility facilities may be available on
permits issued to the utility companies. These permits can be viewed at the Region Office
during normal working hours. Contact WisDOT SE Freeways Utility Coordinator Douglas
Gendron at (414) 750-4362 for further information.

Underground and overhead utility facilities are located within the project limits. Utility
adjustments are not required for this construction project. Coordinate construction activities
with a call to Diggers Hotline or a direct call to the utilities that have facilities in the area as
required per state statute. Use caution to ensure the integrity of underground facilities and
maintain code clearances from overhead facilities at all times.

Contact utility companies listed in the plans prior to preparing bids to obtain current
information on existing utility locations and the status of any new utility relocation work.

There may be discontinued utility facilities within the project limits. If a conflict with a
discontinued utility facility is encountered, contact the appropriate utility owner/representative
to coordinate construction activities and proper removal and disposal of said facility as
necessary.
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Known utilities in the project area are as follows:

AT&T Wisconsin has an existing underground communications line within the project
limits beginning at a pole at Station 12+86, 20’LT and running northerly along the westerly
right-of-way of the IH 894 to Station 221NS+57, 157°LT where it turns and runs westerly
to beyond the project limits. This line will remain in place without adjustment.

Contact Jay Bulanek, (262) 896-7669 office / (414) 491-2855 cell, of AT&T Wisconsin
7 days in advance to coordinate locations and any excavation near their facilities.

Charter Communications has an existing underground communications facilities within
the project limits beginning beyond the southerly project limits and running northerly,
crossing Lincoln Avenue and continuing northerly along the westerly right-of-way of
IH 894 to Station 10+31, 16°LT. From there it turns and runs northerly to Station 10+97,
14’LT where it turns and runs northeasterly, crossing the noise wall at Station 11+02 and
continues northeasterly to beyond the project limits. This line will remain in place without
adjustment.

Contact Steve Cramer, (414) 277-4045 office / (414) 688-2385 cell, of Charter
Communications 7 days in advance to coordinate locations and any excavation near their
facilities.

We Energies - Electric has existing overhead and underground electric facilities within the
project limits at the following locations:

- Anexisting overhead electric line beginning beyond the southerly project limits and
running northerly, crossing Lincoln Ave at Station 44L+87, and continuing northerly
to a pole at Station 10+31, 16°’LT. From there the line runs northerly along the
westerly right-of-way of IH 894 to a pole at Station 24+98, 25°LT where it turns and
runs northerly along the westerly right-of-way to beyond the project limits. This line
will remain in place without adjustment.

- An existing underground electric line beginning at a manhole in Lincoln Avenue at
Station 202NS+71, 202°LT and running northerly to Station 10+31, 16’LT. From
there it turns and runs northerly to Station 10+95, 13’LT where it turns and runs
northeasterly, crossing the noise wall at Station 11+00 and continues northeasterly
to beyond the project limits. This line will remain in place without adjustment.

We Energies also has a discontinued underground electric line beginning at Station
221NS+51, 158°LT and running easterly ending at Station 221NS+58, 114°LT.

Contact Erich Wuestenhagen, (414) 944-5765 office / (262) 483-3896 cell, of We Energies
7 days in advance to coordinate locations and any excavation near their facilities.
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West Allis, City of — Water has an existing underground water main within the project limits
beginning beyond the westerly project limits and running easterly, crossing the noise wall
at Station 22+50 and continuing easterly to beyond the project limits. This main will remain
in place without adjustment.

Contact Joseph Burtch, (414) 302-8379, of City of West Allis ~Water 7 days in advance to
coordinate locations and any excavation near their facilities.

WisDOT - Lighting has existing underground electric lines, pull boxes and light poles
within the project limits beginning at a pull box at the north right-of-way of Lincoln Avenue
at Station 203NS+06, 235°LT and running northeasterly and northerly along the westerly
edge of pave of the southbound IH 894 off-ramp to Lincoln Avenue and along the westerly
edge of pave of the accident investigation area, to a pull box and light pole at Station
211NS+58, 107°LT. From there the underground electric line runs easterly to the median of
IH 894. These facilities will remain in place without adjustment.

Contact Eric Perea, (262) 574-5422 office / (414) 750-0935 cell, of WisDOT 7 days in
advance to coordinate locations and any excavation near their facilities.

WisDOT - Signals has existing traffic control devices and existing underground electric
lines within the project limits beginning at a cabinet at Station 203NS+22, 209’LT and
running southeasterly to a pull box and signal at Station 203NS+08, 171°LT. From there the
line turns and runs easterly to beyond the project limits. These facilities will remain in place
without adjustment.

Contact WisDOT Electrical Field Unit, (414) 266-1170, 7 days in advance to coordinate
locations and any excavation near their facilities.

WisDOT - STOC has an existing underground communications line within the project
limits beginning beyond the southerly project limits and running northerly, crossing Lincoln
Avenue and continuing northerly along the east side of the southbound IH 894 off-ramp to
Lincoln Avenue to a vault at Station 209NS+66, 89’LT. From there the line turns and runs
easterly to beyond the project limits. This line will remain in place without adjustment.

Contact Jeff Madson, (414) 225-3723, of WisDOT, 7 days in advance to coordinate
locations and any excavation near their facilities.

Other Contracts.

It is expected that routine maintenance by the city and county personnel may be required at
certain times concurrently with the work being done under this contract.

The following contracts are anticipated to be under construction within the time period of
this contract, unless otherwise indicated:

Contract ID 1060-33-81, Zoo Interchange Phase 2 reconstruction. The WisDOT contact is
Mark Klipstein at (414) 750-1496; mark.klipstein@dot.wi.gov.
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Contract ID 1060-33-82, IH 94 Auxiliary Lanes reconstruction from Moorland Road to
Underwood Parkway. The WisDOT contact is Mark Klipstein at (414) 750-1496;
mark.klipstein@dot.wi.gov.

Contract ID 1060-35-81, Zoo IC Landscaping. The WisDOT contact is Mark Klipstein at
(414) 750-1496; mark.klipstein@dot.wi.gov.

Contract ID 1060-33-84, Zoo IC US45 WIS100 to Burleigh Street reconstruction. The
WisDOT contact is Chris Zacharias at (262) 548-6716; christopher.zacharias@dot.wi.gov.

Contract ID 1060-33-96, Zoo IC — Advanced Signing Projects; various locations. The
WisDOT contact is Christopher Hager at (414) 750-1487; christopher.hager@dot.wi.gov.

Railroad Insurance and Coordination.

A Description
Comply with standard spec 107.17 for all work affecting Union Pacific Railroad Company
property and any existing tracks.

A.l Railroad Insurance Requirements

In addition to standard spec 107.26, provide railroad protective liability insurance coverage
as specified in standard spec 107.17.3. Insurance is filed in the name of Union Pacific
Railroad Company.

Notify evidence of the required coverage, and duration to John Venice, Manager Special
Projects — Industry & Public Projects Engineering Department, 101 Wacker Drive, Suite
1920, Chicago, IL 60606, telephone (312) 777-2043, FAX (402) 233-2769, emalil
jnvenice@up.com. Include the following information on the insurance document:

Project Id 1060-34-84

Route Name IH894, Milwaukee County

Crossing ID 177 254F

Railroad Subdivision Milwaukee Subdivision

Railroad Milepost 88.43

A.2 Work by Railroad
The railroad will perform the work described in this section, except for work described in
other special provisions and will be accomplished without cost to the contractor. None

A.3 Names and addresses of Railroad Representatives for Consultation and
Coordination

Contact John Venice, Manager Special Projects — Industry & Public Projects Engineering
Department, 101 North Wacker Drive — Suite 1920, Chicago, IL 60606, TELEPHONE
(312) 777-2043, FAX (402) 233-2769, email jnvenice@up.com, for consultation on railroad
requirements during construction.
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Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart,
and monthly schedule updates. The bar chart shall specifically show work involving
coordination with the railroad.

A.4 Temporary Grade Crossing

If a temporary grade crossing is desired, submit a written request to the railroad
representative named in A.3 several weeks prior to the time needed. Approval is subject to
the discretion of the railroad. The department has made no arrangements for a temporary
grade crossing.

A.5 Train Operation

Approximately 20-25 through freight trains operate daily through the construction site.
Through freight trains operate at up to 30 mph. In addition to through movements, there are
switching movements at slower speeds.

Erosion Control.

Supplement standard spec 107.20 with the following:

Erosion control best management practices (BMP’s) shown on the plans are at suggested
locations. The actual locations shall be determined by the contractor’s ECIP and by the
engineer. Include each dewatering (mechanical pumping) operation in the ECIP submittal.
The ECIP shall supplement information shown on the plans and not reproduce it. The ECIP
shall identify how to implement the project’s erosion control plan. ECIP shall demonstrate
timely and diligently staged operations, continuing all construction operations methodically
from the initial removals and topsoil stripping operations through the subsequent grading,
paving, and re-application of top soil to minimize the period of exposure to possible erosion.

Provide the ECIP 14 days prior to the pre-construction conference. Provide 1 copy of the ECIP
to the department and 1 copy of the ECIP to the WDNR Liaison, Michael Thompson,
(414) 303-3408, michaelc.thompson@wisconsin.gov. Do not implement the ECIP until
department approval, and perform all work according to the approved ECIP.

Maintain Erosion Control BMP’s until permanent vegetation is established or until the
engineer determines that the BMP is no longer required.

Stockpile excess materials or spoils on upland areas away from wetlands, floodplains, and
waterways. Immediately install perimeter silt fence protection around stockpiles. If
stockpiled materials will be left for more than 14 days, install temporary seed or other
temporary erosion control measures the engineer orders.

Re-apply topsoil on graded areas, as designated by the engineer, immediately after grading
is completed within those areas. Seed, fertilize, and mulch/erosion mat top-soiled areas, as
designated by the engineer, within 5 days after placement of topsoil. If graded areas are left
not completed and exposed for more than 14 days, seed those areas with temporary seed.
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10.

11.

Do not allow any excavation for; structures, utilities, grading, maintaining drainage that
requires dewatering(mechanical pumping) of water containing sediments (sand, silt, and
clay particles) to leave the work site or discharge to a storm water conveyance system
without sediment removal treatment. Prior to each dewatering operation, submit to the
department a separate ECIP amendment describing in words and pictorial format an
appropriate BMP for sediment removal, according to WisDNR Storm Water Construction
Technical Standard, Code 1061, Dewatering. Include reasoning, location, and schedule
duration proposed for each operation. Per Code 1061, include all selection criteria: site
assessment, dewatering practice selection, calculations, plans, specifications, operations,
maintenance, and location of proposed treated water discharge. Provide a stabilized
discharge area. If directing discharge towards or into an inlet structure, provide additional
inlet protection for back-up protection. Dewatering will be paid for under other bid items in
this contract.

SEF Rev. 15 0120

Public Convenience and Safety.

Revise standard spec 107.8(6) as follows:

Check for and comply with local ordinances governing the hours of operation of
construction equipment. Do not operate motorized construction equipment from 8:00 PM
until the following 7:00 AM, unless prior written approval is obtained from the engineer.
107-001 (20060512)

Traffic Meetings and Traffic Control Scheduling.

Every Wednesday by 9:00 AM, submit a detailed proposed 2-week look-ahead traffic
closure schedule to the engineer. Type the detailed proposed 2-week look-ahead closure
schedule into an excel spreadsheet provided by the engineer. Enter information such as
closure dates, duration, work causing the closure and detours to be used. Also enter
information such as ongoing long-term closures, emergency contacts and general 2-month
look-ahead closure information into the excel spreadsheet.

Meet with the engineer at 10:00 AM on Wednesdays at the Zoo Interchange project office
on 2424 S. 102nd Street; West Allis to discuss and answer questions on the proposed
schedule. Edit, delete and add closures to the detailed proposed 2-week look-ahead schedule,
as directed by the engineer, so that proposed closures meet specification requirements. Other
edits, deletions or additions unrelated to meeting specification requirements may also be
agreed upon with the engineer during the 10:00 AM meeting.

Every Wednesday at 2:00 PM, attend a weekly traffic meeting. The meeting will bring local
agencies, project stakeholders, owner managers, owner engineers, contractors, document
control and construction engineering personnel together to discuss traffic staging, closures
and general impacts. Upon obtaining feedback from the meeting attendees, edit, delete and
add information to the detailed 2-week look-ahead closure schedule, as needed. Submit the
revised 2-week look-ahead to the engineer by 12:00 PM on Thursdays.
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12.

13.

14.

Obtain approval from the engineer for any changes to the closure schedule that is proposed
outside the Wednesday meetings, including additional closures or cancellations. Submit
requests for additional closures or cancellations for Friday, Saturday, Sunday or Monday of
the current schedule week by 12:00 PM on Thursday. Revise the 2-week look-ahead as
needed to reflect these changes and submit to the engineer.

Material and Equipment Staging.

Submit a map showing all proposed material stockpile or equipment storage locations to the
engineer 14 days prior to either preconstruction or proposed use, whichever comes first.
Identify the specific purposes for the location. Obtain written permits from the property
owner, and submit two copies to the engineer before use. Do not stockpile or store materials
or equipment on wetlands.

SEF Rev. 13_0204

Available Documents.

The department will make all its information available to bidding contractors. The list of
documents that are available for contractors’ information includes but is not limited to:
Design Study Report
Environmental Document
Traffic Management Plan
Core 2 Contract Noise Barrier Geotechnical Data Report, December 12, 2014

These documents are available from Josh LeVeque at 141 NW Barstow Street, Waukesha, WI
53187, (414) 750-1468; joshua.leveque@dot.wi.gov

Reproduction costs will be applied to any copies requested.

SEF Rev. 15 0619

Contractor Notification.

Replace standard spec 104.2.2.2(2) with the following:

If the contractor discovers the differing condition, provide a written notice, as specified in
104.3.3, of the specific differing condition before further disturbing the site and before

further performing the affected work.

104.3.2 (Vacant)
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15.

16.

104.3.3 Contractor Initial Written Notice
Replace standard spec 104.3.2 and 104.3.3 with the following:

If required by standard spec 104.2, or if the contractor believes that the department’s action,
the department's lack of action, or some other situation results in or necessitates a contract
revision, promptly provide a written notice to the engineer. At a minimum, provide the
following:

1. A written description of the nature of the issue.

2. The time and date of discovering the problem or issue.

3. If appropriate, the location of the issue.

Provide the additional information specified in standard spec 104.3.5 as early as possible to
assist the engineer in the timely resolution of an identified issue. The engineer will not
require, in subsequent submissions, duplication of information already provided.

SEF Rev. 14 1211

Contractor Document Submittals.

This special provision describes minimum requirements for submitting project documents
to the department.

Provide one electronic copy of all documents requiring department review, acceptance, or
approval. Attach a completed engineer-provided transmittal sheet to each email submittal.
The department will reject submittals with incomplete transmittal sheets and require re
submittal.

The department will return one reviewed, accepted, or approved original to the contractor.
Additional return originals can be requested. Submit an additional original for each
additional return original requested.

Submit electronic copies in Portable Document Format (PDF) to the engineer-designated
folder within the department’s SharePoint site, and send alerts with a link to the document
via email to (an) account(s) the engineer determines. If possible, translate original
documents from their native format (e.g. Word, Excel, AutoCAD, etc.) using a Portable
Document Format translation routine. Scan other documents to PDF format with a minimum
resolution of 600 dpi.

All costs for contractor document submittals are incidental to the contract.

Dust Control Implementation Plan.

A Description

This special provision describes developing, updating, and implementing a detailed Dust
Control Implementation Plan (DCIP) for all land-disturbing construction activities and
associated impacts both within the project site boundaries and outside the project site
boundaries. Incorporate contract bid items that this article specifies into the DCIP.
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B (Vacant)

C Construction

C.1 General

Control dust on the project as specified in standard spec 107.18. Minimize dust emissions
resulting from land disturbing activities. Do not generate excessive air borne particulate
matter (PM) or nuisance dust conditions. Control dust at all times during the contract.

Submit a DCIP to the engineer for review at least 14 calendar days before the
preconstruction conference. Coordinate with the department, if requested, to resolve DCIP
related issues before the preconstruction conference. The department will either approve the
DCIP or request revisions. Do not initiate land-disturbing activities without the department's
approval of the DCIP.

C.2 DCIP Contents

Develop a DCIP tailored to the specific needs of the project. Consider potential impacts to
businesses and residences adjacent to the job site. Describe in detail all land disturbing, dust
generating activities. ldentify strategies to prevent, mitigate, and collect excess dust.
Establish clear lines of communication with the engineer to ensure that all dust control issues
can be dealt with promptly.

Include all of the following:

1. Asingle contact person with overall responsibility for the DCIP development as well
as surveillance and remediation of job related dust. Provide:

- Name, firm, address, and working-hours phone number.

- Non-working-hours phone number.

- Email address.

2. A site map locating project features, the job site boundaries, all ingress and egress
points, air intakes and other dust-sensitive areas, and all public and private paved
surfaces within and adjacent to the job site. Show where specific land disturbing,
dust generating activities will occur and, to the extent possible, where employing
various dust control or prevention strategies.

3. A matrix, or plan, for each anticipated land disturbing, dust generating activity,
showing the following:

- Preventive measures that shall be employed.

- The applicable contact person.

- The contractor's timetable and surveillance measures used to determine when
remediation is required.

- The specific dust control and remediation measures that shall be employed.
Identify the specific contract bid items that shall be used for payment. Indicate
costs and practices that are incidental to the contract.

- Both maintenance and cleanup schedules and procedures.

- Excess and waste materials disposal strategy.

4. A description of monitoring and resolving off-site impacts.
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17.

C.3 Updating the DCIP

Update the DCIP during the contract or as the engineer directs. Obtain the engineer's
approval for all DCIP alterations. Also obtain the engineer's approval for routine DCIP
adjustments for weather, job conditions, or emergencies that will have an impact on payment
under the bid items listed in the approved DCIP.

C.4 Dust Control Deficiencies

Coordinate with engineer to determine deadlines for resolving dust control deficiencies.
Deficiencies include actions or lack of actions resulting in excessive dust, non-compliance
with the contractor's DCIP or associated special provisions, and not properly maintaining
equipment.

D Measurement

The department will measure the various bid items associated with dust control as specified
in the applicable measurement subsections of either the standard specs or other contract
special provisions. The department will not measure work performed under a DCIP
alteration unless the engineer specifically approves that alteration.

Measurement under the DCIP includes the contract bid item listed in this special provision:
SPV.0075.0001 Pavement Cleanup Project 1060-34-88

The department will measure work completed under other existing contract bid items if
approved as a part of the DCIP. The department will consider new bid items to the contract
if proposed under the DCIP. The department will not measure work required under the DCIP
that is not included in contract bid items.

E Payment

All costs associated with the development and updating of the DCIP are incidental to the
contract. The department will pay separately for the work required to implement the actions
approved in the DCIP under the contract bid items approved as a part of the DCIP. All other
costs associated with work approved under the DCIP are incidental to the contract.
sef-107-005 (20170323)

Notice to Contractor — OCIP Exclusions.

The Owner Controlled Insurance Program (OCIP) insurance coverage excludes
environmental/abatement work, including but not limited to hazardous materials/chemicals,
lead and other materials considered hazardous — see Article — Owner Controlled Insurance
Program for additional information. Environmental/abatement work must be performed by
a qualified contractor and the work will not be covered under OCIP. The contractor
performing Environmental/abatement work may potentially be enrolled in the OCIP if also
performing other work not excluded from the OCIP umbrella. The qualified subcontractor
must carry Construction Pollution Liability insurance with limits of at least $1,000,000 per
Occurrence and $2,000,000 Aggregate.
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18.

Report only payroll from non-environmental work under the OCIP. Do not report payroll
generated from environmental/abatement work.

Direct questions regarding this or any other aspects of OCIP to Chris Luttrell at
(608) 381-2340, or chris.luttrell@dot.wi.gov.
SEF Rev. 14 0529

Owner Controlled Insurance Program.

Standard spec 107.26, “Standard Insurance Requirements” is deleted in its entirety and the
following standard spec 107.26 is substituted thereof:

107.26 Standard Insurance Requirements

107.26(1)(a) Owner Controlled Insurance Program

1. Overview. The State of Wisconsin, Department of Transportation (“the WisDOT”)
has arranged with Aon Risk Solutions, (the “OCIP administrator”) for this Project to be
insured under its Owner Controlled Insurance Program (“OCIP”). The OCIP is more fully
described in the Mega Projects manual for the Owner Controlled Insurance Program (the
“Insurance Manual) and the Safety and Health Plan Manual that are incorporated in this
Special Provision and the Contract by this reference. Parties performing labor or services at
the Project Site (as defined by the OCIP Policies) are eligible to enroll in the OCIP unless the
party is an excluded party (as defined below). The OCIP will provide to enrolled parties(as
defined below) workers’ compensation and employer’s liability insurance, commercial
general liability insurance, Builders Risk and Excess Liability insurance as summarily
described below in connection with the performance of the Work (“OCIP coverage’s”).

2. Enrolled Parties and Their Insurance Obligations. OCIP coverage applies only
to Enrolled Parties. Enrolled Parties include the WisDOT and its employees, non-excluded
Contractors and Subcontractors of all tiers who enroll in the OCIP, all employees of Enrolled
Contractor’s and Subcontractor’s who perform Work at the Project Site, and such other
persons or entities that the WisDOT, in its sole discretion, may designate (each such party
who is insured under the OCIP is collectively referred to as an “Enrolled Party”).

Enrolled Parties shall obtain and maintain, and shall require each of its
Subcontractors to obtain and maintain, the insurance coverage specified in
107.26(1)(a) 8 below.

3. Excluded Parties and Their Insurance Obligations. OCIP coverage’s do not apply
to the following “Excluded Parties”:
a. Hazardous materials remediation, removal and/or transport companies;
b. Vendors *, suppliers, fabricators, material dealers, truckers**, haulers, drivers and
others who merely transport, pickup, deliver, or carry materials, personnel, parts or
equipment or any other items or persons to or from the Project;
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*WisDOT is requiring all vendors who perform maintenance on an enrolled
contractor’s equipment to be enrolled in the OCIP. Please see “WisDOT OCIP
Enrollment Guidance Relating to Service Vendors” to determine whether they
will be enrolled per project id number or on a Miscellaneous blanket basis.

** Truckers that come on site must remain in the cab of the vehicle.

Refer to the “Enrollment Matrix” which clearly outlines the requirements
contingent upon the category that the entity falls under, such as: Contractor;
Subcontractor; Consultant; Visitor; etc.

c. Sanitary disposal facility providers, if the only function is to drop off the units and
pick them up later, they are material suppliers and are excluded. If the company also
services/cleans the units on site, that is no longer being a material supplier. (Refer to
“Enrollment Matrix”, Vendors Providing Maintenance On Site).

d. Contractors and Subcontractors of any tier that do not perform any actual labor on the
Project site;

e. Any party or entity not specifically identified in this special provision or excluded by
the WisDOT as permitted by law, even if otherwise eligible.

f. If you are not employed by an Enrolled Party, but performing services of an Excluded
Party, you are not covered by the OCIP.

Excluded Parties and parties not enrolled in the OCIP shall obtain and maintain, and
shall require each of its excluded Subcontractors to obtain and maintain, the insurance
coverage specified in standard spec 107.26(1)(a) 8 below and in the Insurance Manual.
Excluded Parties shall comply with all of the safety requirements pursuant to
107.26(1)(a) 16.

4. OCIP Insurance Policies Establish OCIP coverage’s. The OCIP coverage’s and
exclusions summarized in this special provision and the other contract documents are
set forth in full in their respective insurance policy forms. The summary descriptions of
the OCIP coverage’s in this special provision or the Insurance Manual are not intended
to be complete or to alter or amend any provision of the actual OCIP coverage’s. In the
event any provision of this special provision, the Insurance Manual, or the contract
documents, conflicts with the OCIP insurance policies, the provisions of the actual OCIP
insurance policies shall govern.

5. Summary of OCIP Coverage’s. OCIP coverage’s will apply only to those operations of
each Enrolled Party performed at the Project Site (as defined in the OCIP insurance
Policies) in connection with the Work and only to Enrolled Parties that are eligible for
the OCIP.

The OCIP coverage’s are primary insurance for all Enrolled Parties for occurrences

during the policy period at the Project Site (as defined in the OCIP Policies). The OCIP
will provide at least the following insurance to Enrolled Parties:
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Summary of OCIP Coverages

This is a brief description of OCIP Insurance Coverage. Enrolled Parties should refer
to the actual policies for details concerning coverage, exclusions and limitations.

a. Workers” Compensation Insurance -Statutory Limit including Jones Act and
USL&H coverage, as applicable.

b. Employer’s Liability Insurance $1,000,000 Bodily Injury by Accident, each accident
$1,000,000 Bodily Injury by Disease, each employee $1,000,000 Bodily Injury by
Disease, policy limits

c. Commercial General Liability (ISO Occurrence Form — Limits Shared By All
Insureds) $2,000,000 Each Occurrence Limit (Annual Limit) $2,000,000
Personal/Advertising Injury Aggregate $4,000,000 General Aggregate Limit for all
Enrolled Parties (Annual Limit)

$4,000,000 Products and Completed Operations Aggregate for all
Enrolled Parties (Single Limit Applies to Entire Products
and Completed Operations Extension)

10 yr. Products and Completed Operations Extension

d. The OCIP Commercial General Liability policy will not provide coverage for any
claim that could be covered under a property policy or Builder’s Risk policy.

e. Excess Liability insurance (over Employer’s Liability and General Liability — Limits
Shared by All Insureds)

$100,000,000 Each Occurrence Limit
$100,000,000 Aggregate (Annual Limit)

$100,000,000 Products and Completed Operations Aggregate Limit
(Single Limit Applies to Entire Products and Completed
Operations Extension).

f. Builder’s Risk Insurance Coverage:

This is a brief description of Builder’s Risk Insurance Coverage. Contractor should refer
to the actual policies for details concerning coverage, exclusions and limitations.

The Builder’s Risk insurance covers insures property, including materials, supplies,
machinery, fixtures and equipment which will become a permanent part of the Work
(excluding road work at grade level) in the course of construction.
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The Builder’s Risk coverage insures WisDOT and Enrolled Parties.

Builders Risk:

Limit
Each Occurrence Limit
$100,000,000

Builder’s Risk Obligation:

1. Contractor or Subcontractor shall pay to the WisDOT’s designee within five (5)
days

2. Written notice a maximum of up to twenty-five thousand dollars ($25,000.00)
for each loss payable under the Builder’s Risk Policy attributable to Contractor’s
Work, acts or omissions, or the Work, acts or omissions of any of Contractor’s
Subcontractors, or any other entity or party for whom contractor may be
responsible (“builder’s risk obligation”).

6. The WisDOT’s Insurance Obligations.

a. The WisDOT will pay the costs of premiums for the OCIP coverage’s and WisDOT will
receive or pay, as the case may be, all adjustments to such costs, whether by way of
dividends, retroactive adjustments, return premiums, other moneys due, audits or
otherwise.

b. The WisDOT assumes no obligation to provide insurance other than that specified in this
special provision and the OCIP insurance policies.

c. Except as provided by applicable law, the WisDOT’s furnishing of OCIP coverage’s will
in no way relieve or limit, or be construed to relieve or limit, contractor or any of its
Subcontractors of any responsibility, liability, or obligation imposed by the contract
documents, the OCIP insurance policies, or by law, including without limitation any
indemnification obligations which contractor or any of its Subcontractors has to the
WisDOT there under. The WisDOT reserves the right at its option, to furnish other
insurance coverage of various types and limits provided that such coverage is not less
than that specified in the contract documents.

7. Contractor’s OCIP Obligations. Contractor shall:

a. Assign to WisDOT the right to receive all such adjustments, and shall require that each
of its Subcontractors of every tier assigns to WisDOT the right to receive all such
adjustments.

b. Incorporate the terms of this special provision in all subcontract agreements.
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c. Enroll and maintain enrollment in the OCIP, and shall ensure that each non-Excluded
subcontractor, enrolls and maintains enrollment in the OCIP. Enroliment shall take place
within five days of a receipt of a Notice to Proceed, and prior to commencement of work.
Comply with all of the administrative, safety, insurance, and other requirements outlined
in this special provision, the Insurance Manual, the OCIP insurance policies, the Safety
and Health Plan Manual, or elsewhere in the contract documents.

d. Provide each of its Subcontractors with a copy of the Insurance Manual and ensure
Subcontractor compliance with the provisions of the OCIP insurance policies, the
Insurance Manual, this special provision, and the contract documents. The failure of (a)
the WisDOT to include the Insurance Manual in the bid documents or (b) Contractor to
provide each of its eligible Subcontractors with a copy of same shall not relieve
Contractor or any of its Subcontractors from any of the obligations contained therein.

e. Acknowledge, and require all of its Subcontractors to acknowledge in writing, that the
WisDOT and the OCIP administrator are not agents, partners or guarantors of the
insurance companies providing coverage under the OCIP (each such insurer, an “OCIP
insurer”) and that the WisDOT is not responsible for any claims or disputes between or
among Contractor, its Subcontractors, and any OCIP insurer(s). Any type of insurance
coverage or limits of liability in addition to the OCIP coverage’s that Contractor or any
Subcontractor requires for its or their own protection, or that is required by applicable
laws or regulations, shall be Contractor’s or its Subcontractor’s sole responsibility and
expense and shall not be billed to the WisDOT.

f. Cooperate fully with the OCIP administrator and the OCIP insurers, as applicable, in its
or their administration of the OCIP.

g. Provide, within five business days of the WisDOT’s or the OCIP administrator’s request,
all documents or information as requested of Contractor or its Subcontractors. Such
information may include but not be limited to, payroll records, certified copies of
insurance coverage’s, declaration pages of coverage’s, certificates of insurance,
underwriting data, prior loss history information, insurance audits, safety records or
history, OSHA citations, or such other data or information as the WisDOT, the OCIP
administrator, or OCIP insurers may request in the administration of the OCIP, or as
required by the Insurance Manual.

h. Pay to the WisDOT’s designee within five (5) days of written notification, a sum of up to
$10,000 of each claim, including court costs, attorneys fees and costs of defense for
property damage to the extent losses are insured under the OCIP Commercial General
Liability policy for those losses that are attributable to Contractor’s Work, acts or
omissions, or the Work, acts or omissions of any of its Subcontractors, or any other entity
or party for whom Contractor may be responsible (“contractor General Liability
obligation”). The contractor General Liability obligation will not be insured by the OCIP
Coverage’s.
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8. Additional Insurance Required From Enrolled Parties and Excluded Parties.
Contractor shall obtain and maintain, and shall require each of its Subcontractors of every
tier to obtain and maintain, the insurance coverage specified in this Section in a form and
from insurance companies reasonably acceptable to the WisDOT. The insurance limits may
be provided through a combination of primary and excess policies, including the umbrella
form of policy. The insurance required by this Section shall conform to the WisDOT’s
requirements outlined in the Insurance Manual and be written by companies authorized to
do business in the state of Wisconsin with an AM Best rating of A-or better. Contractor
shall provide certificates of insurance coverage to the WisDOT as required below and by
the Insurance Manual.

As to Enrolled Parties, the Workers” Compensation, Employer’s Liability, and Commercial
General Liability insurance required by this section shall only be for operations away from
the Project Site (as defined by OCIP Policies). The cost of providing the required insurance
coverage and limits is incidental to the contract. The department will make no additional or
special payment for providing insurance.

TYPE OF INSURANCE MINIMUM LIMITS REQUIRED
1. Commercial General Liability insurance shall be endorsed to include Blanket Contractual
Liability coverage.

a. $2,000,000 Combined Single Limits per occurrence with an annual aggregate limit
of not less than $4,000,000.

b. The OCIP Coverage’s shall exclude blasting or explosion operations. If blasting or
explosion operations are used in connection with the Work, Commercial General
Liability insurance shall not contain an exclusion for blasting or explosion and shall
be provided in limits established by the WisDOT at the time such blasting or
explosion methods are elected. Such coverage shall apply to operations whether the
operations occur on the Project site or away from the Project site.

c. Wisconsin Department of Transportation, their respective officers, agents and
employees, and any additional entities as the WisDOT may request as additional
insureds must be named as an Additional Insured which shall include: i) liability
arising out of the Work performed by the named insured,; ii) liability arising out of
the supervision of the Work performed by or operations of the named insured; and
iii) liability of the acts or omissions of the Additional Insureds relating to Work
performed by the named insured for the Project, except for sole negligence of the
Additional Insureds iv) will state that coverage is afforded on a primary and non-
contributory basis.

d. Ongoing Construction Operation(s) in effect at all times while work is being
performed by Contractor;

e. Subcontractors and Independent Contractors (if any);
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f. Products and Completed Operations, including coverage applicable to additional

insureds (as required by this agreement) with Completed Operations coverage to
remain in force, whether by endorsement or renewal of coverage, including the
Contractor, any party required to be indemnified by this Contract and any other party
required by this Contract to be named as an additional insured, for at least two (2)
years from the date of final completion of the Project and WisDOT’s acceptance of
the work; and

. Explosion, collapse, and underground hazards.
. Contractual Liability (insured contract) coverage sufficient to meet the requirements

of this Contract (including defense costs and attorney’s fees assumed under
contract);

. Personal and Advertising Injury Liability coverage (with the standard contractual

and employee exclusions deleted);

. Notice and Knowledge of Occurrence conditions limited to the knowledge of

relevant corporate officers or risk managers with an Unintentional Errors and
Omissions provision (providing that the insurer may not deny coverage unless it can
show that it has been prejudiced by a failure of the insured to comply with a condition
of the policy); and

k. CG 22 79 07 98 (or equivalent) is the only acceptable Professional Liability
Exclusion.

Operations performed within 50 of railroad

m. Contractors must provide their own insurance for owned, leased, rented and

borrowed equipment, whether such equipment is located at a Project Site or “in
transit”. Contractors are solely responsible for any loss or damage to their personal
property including, without limitation, property or materials created or provided
under the Contract until installed at the Project Site, Contractor tools and equipment,
scaffolding and temporary structures.

2. Workers’ Compensation and Employer’s Liability insurance.

a. Workers” Compensation Limits: Statutory Limits
b. Employer’s Liability limits:

$1,000,000 Bodily Injury by Accident, each accident $1,000,000 Bodily Injury
by Disease, each employee $1,000,000 Bodily Injury by Disease, policy limits

Terms and conditions shall include:
USL&H — where applicable.
Jones Act — where applicable.
All states endorsement -where applicable.
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3. Commercial Automobile Liability insurance as specified by Insurance Services Office
(1SO), form CA 00 01, symbol 1 (any auto) with the following limits and endorsements:

a. No Trucking or Hauling: $1,000,000 Each Accident

b. Trucking or Hauling (Non Hazardous Materials): $2,000,000 Each Accident

c. Trucking or Hauling Hazardous Materials: $5,000,000 Each Accident with an MCS
90 Endorsement and ISO Endorsement CA 99 48.

4. For any work over water, whether deemed navigable or otherwise, Contractors Pollution
Liability insurance with $2,000,000 per occurrence and $2,000,000 aggregate policy
limits.

5. Aviation and/or Watercraft Liability insurance, as appropriate, including hull and
protection and indemnity for watercraft, or other insurance, in form and with limits of
liability and from an insuring entity reasonably satisfactory to the WisDOT.

Contractor’s failure to procure or maintain the insurance required by this Section and to
assure all its Subcontractors of every tier maintain the required insurance during the entire
term of the contract shall constitute a material breach of this contract under which the
WisDOT may immediately suspend or terminate this contract or, at its discretion, procure
or renew such insurance to protect the WisDOT’s interests and pay any and all premiums in
connection therewith, and withhold or recover all monies so paid from the Contractor.

Contractor shall provide the WisDOT with certificates of insurance as evidence that required
coverage’s for insurance detailed in this section are in force. The bidder shall provide
certificates of insurance in their pre-qualification statement as specified in standard spec
102.1.

Contractor shall notify the WisDOT at least 60 calendar days before a cancellation or
material change in coverage and only obtain coverage from insurance companies licensed
to do business in the state that have an AM Best rating of A- or better. The cost of providing
the required insurance coverage and limits is incidental to the contract. The WisDOT will
make no additional or special payment for providing insurance.

The above insurance requirements shall apply with equal force whether the Contractor or a
Subcontractor, or anyone directly or indirectly employed by either, performs the work under
the Project.

9. Additional Insureds:

All insurance required by this agreement (excluding only workers compensation insurance)
shall name WisDOT, all parties required to be indemnified by this Contract and all other
parties as reasonably requested by the WisDOT, as additional insureds. All policies
(including primary, excess and/or umbrella) must provide that coverage shall be primary and
non-contributory to any insurance maintained by the Contractor or the additional insured, all
of which shall be stated on the Certificate of Insurance provided by the Contractor. The
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Additional Insured Endorsement shall be on Form CG 20 10 11/85, or CG 20 33 10/01 plus
CG 20 37 10/01, or equivalent, and shall include ongoing and completed operations coverage,
which shall not contain any restrictions.

IN THE EVENT THAT THE LAW OF THE STATE IN WHICH THE PROJECT IS
LOCATED (OR APPLICABLE LAW) LIMITS THE ADDITIONAL INSURED
COVERAGE THAT WISDOT MAY REQUIRE FROM THE CONTRACTOR, THEN THE
CONTRACTOR SHALL BE REQUIRED TO OBTAIN ADDITIONAL INSURED
COVERAGE TO THE FULLEST EXTENT OF COVERAGE AND LIMITS ALLOWED
BY APPLICABLE LAW AND THIS CONTRACT SHALL BE READ TO CONFORM TO
SUCH LAW.

10. Contractor Representations and Warranties to the WisDOT. Contractor represents
and warrants to the WisDOT or behalf of itself and its Subcontractors:

a. That all information it submits to the WisDOT or the OCIP administrator shall be accurate
and complete.

b. That Contractor, on behalf of itself and its Subcontractors, has had the opportunity to read
and analyze copies of the OCIP binders and specimen policies that are on file in the
WisDOT’s office. Any reference or summary in the contract, this special provision, the
Insurance Manual, or elsewhere in any other contract document as to amount, nature, type
or extent of OCIP coverage’s and/or potential applicability to any potential claim or loss
is for reference only. Contractor and its Subcontractors have not relied upon said
reference but solely upon their own independent review and analysis of the OCIP
coverage’s in formulating any understanding and/or belief as to amount, nature, type or
extent of any OCIP coverage’s and/or its potential applicability to any potential claim or
loss.

c. That the costs of OCIP coverage’s were not included in Contractor’s bid or proposal for
the Work, the contract price, and will not be included in any change order, change
modification, or any request for payment for the Work or extra work. The “costs of OCIP
coverage’s” is defined as the dollar amount of premiums, costs and fees the Contractor
and its Subcontractors would have paid its insurance carrier to insure the operations and

exposures which are being insured under the OCIP.

d. That Contractor acknowledges that the WisDOT will not pay or compensate Contractor
or any Subcontractor, in any manner, for costs of OCIP coverage’s or for “insurance
costs” except as specifically required to be maintained by Contractor by the terms of this
special provision.

11. Severability of Interests (Cross Liability):

All insurance required by this agreement (excluding only workers compensation insurance)
shall include a provision or be endorsed to provide that, inasmuch as the policy is written to
cover more than one insured, all terms, conditions, insuring agreements and endorsements,
with the exception of limits of liability, shall operate in the same manner as if there were a
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separate policy covering each insured. No cross liability exclusions are permitted and there
may not be any restrictions in any policies that limit coverage for a claim brought by an
additional insured against a named insured. Also, there shall not be any provision in any
insurance policy which excludes or conditions coverage on the existence of a contract or
other agreement requiring insurance.

12. Breach of Insurance Requirements:

The Contractor’s failure to obtain and maintain insurance coverages as required by this
agreement shall constitute a material breach of the Contract. In such event WisDOT may at
its option: (i) terminate the Contractor for default; or (ii) purchase such coverage and
backcharge the premium and associated costs to the Contractor; or (iii) at their respective
option, WisDOT and/or an additional insured can require the Contractor and/or its
Subcontractors to pay for attorney’s fees, expenses, damages and liability as a result of any
claim or lawsuit to the extent coverage would have been provided to them under the
Contractor’s insurance but for the Contractor’s breach WisDOT has the right to backcharge
the Contractor for such sums. Furthermore, to the extent of their respective interest, the
Insurers of those entities that were to be included as additional insureds are deemed to be
third-party beneficiaries of the insurance procurement obligation.

13. Subcontractor:

Before permitting any Subcontractor to perform work under a subcontract, the Contractor
shall require by written contract that the Subcontractor maintain insurance in like form and
amounts to that required herein. The Contractor shall be responsible to ensure that each
Subcontractor maintains insurance in like form and amounts and shall Provide evidence of
same if requested. Contractor shall provide copies of its Subcontractor’s certificates of
insurance coverage to WisDOT or the OCIP Administrator upon request.

14. Notice of Cancellation:

All insurance coverages required by this agreement shall contain a provision that the
coverage afforded thereunder cannot be cancelled, non-renewed, allowed to lapse, or have
any restricted modifications added unless at least thirty (30) days prior written notice has
been given to WisDOT. The Contractor is responsible to provide replacement coverage
conforming with the requirements of this agreement in the event of any cancellation, non-
renewal or modification of any insurance coverages required by this agreement.

15. Limits of Insurance:

The Contractor’s insurance coverage and any additional insured coverage provided to
WisDOT and any additional insured shall be for the full amount of any loss up to the
policy(s) limits of liability and shall not be limited to the minimum insurance requirements
of this Contract. The Contractor is responsible for notifying its insurance carriers in the event
of a loss or potential loss involving coverage for the additional insureds. However, this does
not prohibit any additional insureds from reporting a claim directly to the Contractor’s
insurance carriers.
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16. Deductibles/Denial of Claims:

The Contractor shall be responsible, at no additional cost to WisDOT, for the payment of
any deductibles or self-insured retention in connection with the insurance coverages required
by this agreement, both for itself and all additional insureds. Any self-insured retention or
deductible must be declared in writing at the time the Contractor submits its bid and must
be specifically approved by WisDOT prior to execution of the Contract. The Contractor
shall be responsible for any loss arising out of coverage denial by its insurance carrier. The
Contractor may not procure policies that limit who may pay the SIR or deductible; rather,
any SIR shall be payable by either the Contractor or the Subcontractor and the Contractor
may not have a policy that prevents WisDOT from accessing or triggering coverage unless
the SIR is paid by the Contractor. Contractor shall also ensure that similar conditions are
incorporated into all subcontracts. In the event that WisDOT is required to pay any
deductible and/or SIR to access any insurance policy, Subcontractor shall promptly
reimburse the Contractor for such payment.

17. No Waiver of Insurance Requirements:

IT IS EXPRESSLY AGREED BETWEEN WISDOT AND THE CONTRACTOR THAT
THE FAILURE OF WISDOT TO REQUIRE OR VERIFY COMPLETE AND TIMELY
PERFORMANCE OF THE CONTRACTOR’S OBLIGATIONS UNDER THIS
CONTRACT SHALL NOT BE A WAIVER BY WISDOT OF ANY RIGHT OF WISDOT
TO REQUIRE THE CONTRACTOR TO COMPLY WITH THESE INSURANCE
REQUIREMENTS AND/OR TO SEEK DAMAGES BECAUSE OF THE
CONTRACTOR’S FAILURE TO COMPLY WITH THE INSURANCE
REQUIREMENTS IN THIS CONTRACT.

18. Audits. Contractor agrees that the WisDOT, the OCIP administrator, and/or any OCIP
insurer may audit Contractor’s or any of its Subcontractor’s Project payroll records, books
and records, insurance coverage’s, insurance cost information, or any other information that
Contractor provides to the WisDOT, the OCIP administrator, or the OCIP insurers to
confirm their accuracy and to assure that costs of OCIP coverage’s are not included in any
payment for the work.

19. The WisDOT’s Election to Modify or Discontinue OCIP. The WisDOT may, for any
reason, modify the OCIP coverage’s, discontinue the OCIP, or request that Contractor or
any of its Subcontractors withdraw from the OCIP upon thirty (30) days written notice. Upon
such notice Contractor and/or one or more of its Subcontractors, as specified by the WisDOT
in such notice, shall obtain and thereafter maintain at the WisDOT’s expense, Contractor
Maintained Coverages (or a portion thereof as specified by the WisDOT) of the OCIP
coverage’s. The form, content, limits of liability, cost, and the insurer issuing such
replacement insurance shall be subject to the WisDOT’s approval.

20. Withhold of Payments. The WisDOT may withhold from any payment owing to
Contractor the costs of OCIP coverage’s if included in a request for payment. In the event
the WisDOT audit of Contractor’s records and information as permitted in the Contract, this
special provision, or other contract documents reveals a discrepancy in the insurance,
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payroll, safety, or any other information required by the contract documents to be provided
by Contractor to the WisDOT, or to the OCIP administrator, or reveals the inclusion of costs
of OCIP coverage’s in any payment for the work, the WisDOT will have the right to full
deduction from the Contract Price of all such costs of OCIP coverage’s and all audit costs.
Audit costs will include but not be limited to the fees of the OCIP administrator, and the
fees of attorneys and accountants conducting the audit and review. If the Contractor or its
Subcontractors fail to timely comply with the provisions of this special provision or the
requirements of the Insurance Manual, the WisDOT may withhold any payments due
Contractor and its Subcontractors until such time as they have performed the requirements
of this special provision. Such withholding by the WisDOT will not be deemed to be a
default hereunder.

21. Waiver of Claim and Waiver of Subrogation: Where permitted by law, Contractor
hereby waives all rights of recovery under subrogation because of deductible clauses,
inadequacy of limits of any insurance policy, limitations or exclusions of coverage, or any
other reason against the WisDOT, the State of Wisconsin and any of its Agencies or
Officer’s, Agents or employees including without limitation, the OCIP administrator, its or
their officers, agents, shareholders or employees of each, if any, and any other Contractor or
Subcontractor performing work or rendering services on behalf of the WisDOT in
connection with the planning, development and construction of the Project, and Contractor
shall require that all Contractor maintained insurance coverage related to the work include
clauses providing that each insurer shall waive all of its rights of recovery by subrogation
for claims described above.

22. Waiver of Subrogation. Where permitted by law, Contractor shall also require that all
Contractor maintained insurance coverage related to the work include clauses providing that
each insurer shall waive all of its rights of recovery by subrogation against the WisDOT, the
State of Wisconsin and any of its Agencies or Officer’s, Agents or employees including
without limitation, the OCIP administrator, its or their officers, agents, shareholders or
employees of each, if any. Contractor shall require similar written express waivers and
insurance clauses from each of its Subcontractors. A waiver of subrogation shall be effective
as to any individual or entity even if such individual or entity (a) would otherwise have a
duty of indemnification, contractual or otherwise, (b) did not pay the insurance premium
directly or indirectly, and (c) whether or not such individual or entity has an insurable
interest in the property damaged.

23. Conflicts. In the event of a conflict, the provisions of this special provision shall govern,
then the provisions of the contract and its other related contact documents, then the
provisions of the Insurance Manual.

24. Safety. Contractor shall be solely responsible for safety on the Project and safety relating
to the Work. Contractor shall establish a safety program that, at a minimum, complies with
all local, state and federal safety standards, and any safety standards established by the
WisDOT for the Project, including the Project Safety and Health Plan Manual.

SEF-ZOO IC 13_0114
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19.

20.

CPM Progress Schedule.

Replace standard spec 108.4.4.1 with the following:

@ Submita CPM Progress Schedule and updates.

@ To ensure compatibility with the Master Program Schedule, use the latest version of
Primavera P6 Project Management, by Oracle Corporation, Redwood Shores, CA, to
prepare the Initial CPM Progress Schedule, Monthly CPM Progress Updates and other
CPM Progress Revisions requested by the engineer.

@ Within five business days after award, the department will provide its current standard
Work Breakdown Structure and activity codes to use to develop the Initial CPM Progress
Schedule.

4 Designate a Project Scheduler who will be responsible for scheduling the Work and
submit a professional resume describing a minimum of three years of scheduling
experience on interstate-highway reconstruction work of similar size and complexity,
including recent experience with P6. Obtain approval of the submitted resume before
scheduling the work.

Replace standard spec 108.4.4.4(2) with the following:

@) For each schedule update, submit electronic copies in an approved format and updated
PDF printouts of the following:
1. Tabular sorts by:
- Activity Identification/Early Start
- Total Float
If applicable, an updated logic diagram as the engineer requires.
3. If augmenting the CPM schedule with a linear schedule, provide an update of
the linear schedule.
Activities underway and as-built dates for the past month.
Agreement on the as-built dates with the department depicted in the Monthly
CPM Progress Schedule Update. Document all disagreements. Use the as-built
dates from the Monthly CPM Progress Schedule Update for the month when
updating the CPM schedule.
6. Actual as-built dates for completed activities through final acceptance of the
project.
sef-108-010 (20171004)

N

ok~

Force Account.

Supplement standard spec 109.4.5.1 (3)1 with the following:

Include accumulation of wages to date for each employee performing force account work
and identify allowable Federal Unemployment Tax (FUTA) and State Unemployment Tax
(SUTA) multipliers.

SEF Rev. 14 1211
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21.

22.

Field Facilities.

Replace standard spec 642 with the following:

The department has procured its own Field Facilities located at 2424 S. 102nd Street; West
Allis, W1 53227.

SEF-Z0O0 IC 12_0723

Traffic Control.

Supplement standard spec 643.3.1 with the following:

Provide the Milwaukee County Sheriff's Department, the Wisconsin State Patrol, West Allis
City Police Department and the project engineer a current telephone number with which the
contractor or his representative can be contacted during non-working hours in the event a
safety hazard develops.

Do not park or store equipment, contractor’s and personal vehicles or construction materials
within the clear zone or on any roadway carrying traffic during working and non-working
hours except at locations and periods of time approved by the engineer.

Do not permit construction or personnel equipment or vehicles to directly cross the live
traffic lanes of the freeway. Yield to all through traffic at all locations. Equip all vehicles or
equipment operating in the live traffic lanes with a hazard identification beam (flashing
yellow signal light) that is visible from 360 degrees. Operate the flashing yellow beam only
when merging or exiting live traffic lanes or when parked or operating on shoulders, except
when parked behind barrier wall. Do not park personal vehicles within the access control
limits of the freeway. Do not cross live freeway traffic lanes of with equipment or vehicles.

Obtain prior approval from the engineer for the locations of egress or ingress for
construction vehicles to prosecute the work.

Do not disturb, remove or obliterate any traffic control signs, advisory signs, sand barrel
array, shoulder delineators or beam guard in place along the traveled roadways without the
approval of the engineer.

Flagging operations shall follow standard spec 104.6.1.(4) and chapter 6E of the WMUTCD.
Replace standard spec 643.3.1.(7) with the following:

Provide equipment, forces, and materials to promptly restore any traffic control devices or

pavement markings damaged or disturbed within 2 hours of being contacted.
SER-643.1 (20170808)
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23.

Noise Barriers Double-Sided Sound Absorptive N-40-65, Item
531.0300.S.0001.

A Description

This special provision describes designing, fabricating, transporting, and erecting composite
concrete double-sided sound absorptive noise barriers in accordance with the plans, portions
of the standard specifications cited below, the department-approved installation
specifications, and as hereinafter provided.

B Noise Wall System

B.1 System Pre-Qualification and Selection

The noise wall system supplied must be pre-qualified by the department. The department
maintains a list of pre-qualified systems which can be viewed online at:

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx

Systems eligible for use on this project shall be pre-qualified prior to the award of this
contract.

Provide the name of the selected system, and the intended fabricator to the engineer within
25 days after award of the contract. Schedule a pre-design meeting with the engineer
subsequent to award of the contract and prior to beginning design of the noise barrier. A
representative of the fabricator of the noise barrier components shall attend this meeting.

B.2 Design

B.2.1 Structural and Foundation Design

The structural and foundation design of the noise barrier system shall conform to the current
edition of “AASHTO LRFD Bridge Design Specifications” published by the American
Association of State Highway and Transportation Officials (AASHTO), 444 North Capitol
Street, NW, Suite 225, Washington, DC 20001, with the following exceptions:

Design the noise barrier to withstand wind pressure, applied perpendicular to the barrier,
in each direction, of 28.5 pounds per square foot for ground mounted barriers, and
37.5 pounds per square foot for structure mounted barriers.

Design drilled shaft foundations using the Broms Method. Ignore the top 1-foot of
supporting soil in the design of ground-mounted barrier foundations.

In addition to wind loads, design the bottom noise barrier panel to support the dead load
(weight) of the panels directly above it and its own dead load. Assume this dead load to be
distributed uniformly across the bottom panel acting as a simple beam supported at the posts.

Bottom noise barrier panels shall have a minimum amount of perimeter reinforcement of a

#4 bar which shall be continuous around the corners. Reinforcing steel in the concrete core
of noise barrier panels shall have a minimum clear cover of 1 inch. Clear cover does not
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include sound absorptive material. Design the reinforced concrete core to resist the loads
without considering any composite action from other material in the panel.

Provide a neoprene bearing pad or equivalent material of ¥ inch minimum thickness
between the foundation and the bottom panels. The allowable bearing stress shall not exceed
900 psi. Precast concrete pedestals placed between the foundation and bottom panels shall
be reinforced if over 1’-0” high. The bearing pads shall be preformed EPDM rubber
conforming to ASTM D-2000, Grade 2, Type A, Class A with a minimum Durometer
Hardness of 80.

B.2.2 Fire Hose Access Openings

Design fire hose access openings, at locations shown on the plans, with additional
reinforcement and clear cover around the opening as necessary to maintain structural
integrity. Detail drawings shall show the additional reinforcement and method for attaching
the Fire Hydrant Location Signs to the barrier panel.

B.2.3 Barrier Profile

Unless otherwise shown on the plan or approved by the engineer, design the top of the noise
barrier to be horizontal and at or above the acoustic elevation line shown on the plans. The
bottom elevation of the noise barrier shall be as shown on the plans. Changes in elevation
shall be accomplished by stepping sections at posts. Steps shall not exceed 3-feet in height.
All joints shall be horizontal or vertical and shall be aligned with the adjacent panels.

B.2.4 Panel Orientation

Design the panels to prevent entrapment and ponding of water. Avoid inadvertently
providing areas for perching, nesting of birds or collecting of dirt and debris in the design
of the noise barrier system.

B.2.5 Sound Transmission Loss (TL)
Design the noise barrier panel material to achieve a transmission loss equal to or greater than
20 decibels in all test frequency bands, as referenced in ASTM E90.

B.2.6 Noise Reduction Coefficient (NRC)

Design the noise barrier system so that the highway sides of the noise barrier panels have a
minimum NRC of 0.80, and the residential sides have a minimum NRC of 0.70 as referenced
in ASTM C423.

B.2.7 Design Coordination
Design the noise barrier post spacing so as not to interfere with the existing utility and
drainage facilities.

Design the noise barrier post spacing so as not to interfere with proposed utility and drainage
facilities shown in the plans. This includes proposed roadway lighting and ITS facilities.
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For noise barriers mounted behind or near proposed retaining walls, coordinate and design
the noise barrier post spacing so as to not interfere with embedded portion of the proposed
retaining walls, including MSE wall soil reinforcement and tieback anchors on soldier pile
and timber lagging retaining walls.

For noise barriers mounted on proposed bridges and retaining walls, coordinate and design
the noise barrier post spacing to coincide with noise barrier post and embedded noise barrier
anchor assembly spacing shown on the bridge and retaining wall plans. Coordinate any
required changes to the noise barrier post spacing and embedded noise barrier anchor
assembly locations shown on the bridge and retaining wall plans, if required for the design
of the noise barrier.

B.2.8 Weep Hole Openings
Design panels such that weep hole openings in noise wall to allow water to drain can be
field installed per C.3 at locations shown on the plans.

B.2.9 Maintenance Doors

Design maintenance doors and door portals in noise walls, at locations shown on the plans,
with additional reinforcement and clear cover around the opening as necessary to maintain
structural integrity per B.2.1.

B.3 Materials

All materials used in the work shall conform to the requirements of the standard
specifications cited below and as hereinafter specified. All required material certifications
and testing are the responsibility of the contractor. All certifications and test reports shall
carry the name and address of the fabrication facility where the specific material was
produced.

B.3.1 Concrete Masonry

Provide grade A, A-2, A-FA, A-S, A-T, A-IS, A-IP, or A-IT concrete conforming to
standard spec 501 as modified in standard spec 716 for concrete posts and the core
component of composite concrete sound absorbing panels. Provide QMP for class Il
ancillary concrete as specified in standard spec 716.

B.3.2 Materials Testing — General

All test reports shall carry the name and address of the laboratory where testing was
performed, and the name of the person in responsible charge of the specific tests for which
data is presented. Materials tested shall be representative of materials manufactured for this
specific contract. Panels tested or from which samples will be taken will be selected and
appropriately marked by the engineer either at the manufacturer’s plant or from panels
delivered to the project at the engineer’s option.

Testing as detailed below is required for each lot of material not to exceed 100,000 SF of
noise barrier produced. Conduct testing on panels within the first 30,000 SF of production
of each lot not exceeding 100,000 SF. For projects that do not exceed 100,000 SF, a
minimum of two lots of material will represent the project, each lot representing equivalent
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square footage. The first set of tests conducted for projects that do not exceed 100,000 SF
shall be within the first third of the total square footage of the project. Provide the shipping
record of the samples to the laboratory within five days of sampling. Commence testing as
soon as practicable after sampling.

Test all materials as fabricated, including any specified finishing.

B.3.2.1 Noise Reduction Coefficient (NRC)

Test noise barrier panels in accordance with ASTM C423, and placed in accordance with
ASTM E795, mounting type A, to determine the noise reduction coefficient (NRC) of the
material. Submit to the engineer an independent laboratory test report that shows that the
noise barrier panels achieve an NRC as specified in B.2.6 for the highway side of the barrier.

B.3.2.2 Long-term Durability

Test all sound absorbing composite concrete and composite concrete components for
long-term durability in accordance with ASTM C672 and the following modifications and/or
requirements:

B.3.2.2.1 Test Specimens

Three specimens of a full cross section of the composite panel at least 144 square inches in
face area will be selected at random from the provided composite panel as defined in B.3.
Sample specimens shall be representative of the manufacturer’s continuous production
operation, as selected and marked by the engineer. Specimens shall be 2D-symmetric and
shaped according to the testing laboratory’s accommodations.

Prepare the surfaces of the sample specimen(s) for testing as follows. Brush the surfaces of
the sample to remove any loose particles. Prior to testing, submerge the test specimens be
submerged in water for a period of 24 hours prior to testing. Immediately following this,
cover the specimens with the sodium chloride solution as stated below.

B.3.2.2.2 Test Procedure

Place samples in a 5 sided water tight container, fully submerged in a solution of sodium
chloride (concentration 3% by mass). Maintain ¥z-inch of sodium chloride solution above
the top surface of the fully submerged specimen within the container.

Subject the submerged specimens to continuous freeze-thaw cycles as follows:

After each five cycles, remove the salt solution and particles of deteriorated concrete from
the slab and collect in a watertight container. The operation is best accomplished by tilting
the slab in a funnel approximately 20-inches in diameter and washing the surface of the slab
with a 3% sodium chloride solution. Continue this washing until all loose particles are
removed from the sample. Strain the solution through a filter and dry the residue at
221 degrees Fahrenheit to a constant mass condition. Cumulatively weigh the residue after
each five cycles. The dry residue is defined as the loss of mass. Calculate the loss of mass
to the nearest 0.01 pounds per square foot, not including the exposed surface of any core
material on the cast or cut edges. Visually rate the surfaces in accordance with 10.1.5 of

1060-34-88 33 of 47



ASTM C672 including any delamination of the sound absorbing material from the concrete
core for composite concrete materials. After each washing of each sample, re-establish the
initial submerged condition with a new solution of 3% sodium chloride prior to continuing
with freeze-thaw cycling. .

Continue the test until 30 freeze-thaw cycles have been completed.

During the test position and support each specimen to allow free circulation of the test
solution under, around, and over test pieces. Support the bottom of the specimens on blocks
in a manner to facilitate movement of moisture through and around the test specimen(s).

B.3.2.2.3 Test Report

Submit to the engineer an independent testing laboratory test report which shows that all

solid and composite concrete products meet or exceed the following criteria:

a. After 30 freeze-thaw cycles the test specimens shall not exhibit excessive
deterioration in the form of cracks, spalls, aggregate disintegration, delamination or
other objectionable features.

b. Compliance with the test requirements is based upon a loss of mass of not more than
0.2 pounds per square foot from the surface after 30 cycles of freezing and thawing.

c. The report shall include the following:

Name of manufacturer.

Location of production.

Production description.

Date product sample was cast.

Commencement date of testing.

Specimen identification.

5x7-inch color photographs of the test specimens before and after the

30 cycles of freeze-thaw test showing both sound absorbing faces and at least

one representative side view of a cut (not cast) face, and any defects.

8. A graph of the cumulative mass loss of each specimen plotted against
the number of freeze-thaw cycles for 5, 10, 15, 20, 25, and 30 freeze-thaw
cycles.

9. Visual rating in accordance with ASTM C672 Section 10.1.5, including
report of any delamination of the sound absorbing material from the concrete
core for composite concrete components.

NogakowdnpE

B.3.3 Materials Certification - General

Provide certification of compliance or sample fabrications as noted below. All material
certifications shall reference the specific facility manufacturing the material and this
contract. Certification is required for each lot of material not to exceed 100,000 SF of noise
barrier produced, and shall include dates of fabrication for the lot being certified. For
projects that do not exceed 100,000 SF, a minimum of two lots of material will represent the
project, each lot representing equivalent square footage.
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B.3.3.1 Color and Surface Texture

Supply and deliver to the engineer a 3-foot x 5-foot minimum test panel for each panel type
with the specified pattern and colors. Obtain the engineer’s acceptance of the panel’s pattern
and color prior to production of the panels required for the contract. The accepted pattern
and color test panels shall remain on the project site in a readily accessible location for the
duration of the project. The accepted pattern and color sample panels will be the standard
for all noise barriers on the project.

Manufacture noise barrier posts of the same materials throughout the project. Shop apply
coating and coloring of the post and panels.

Unless otherwise shown and provided for in the plans, wall pattern shall contain textures
with relief features of sufficient depth and quantity to be distinguishable at an observation
distance of 500-feet. The color(s) and texture(s) chosen will be within the following
parameters; however, at the discretion of the engineer, a single color and/or a single texture
may be selected for either side of the noise barrier.

Freeway Side Residential Side
Number of colors 2 2
In the proportion of 75:25 (£5%) 75:25 (£5%)
Number of textures 2 2
In the proportion of 75:25 (£5%) 75:25 (£5%)

The final color of the panels and posts shall be as shown on the plans and shall match the
Federal Standard color system list. Coating and coloring of the posts and panels shall be
shop applied.

Base Color — 33564
Accent Color #1 — 33448

The engineer will visually inspect panels for color consistency upon arrival at the project.
The panels shall have no substantial variation in color from the accepted sample panel
submitted for the project. All panels with substantial color variation will be rejected and
shall be removed from the project.

B.3.3.2 Structural Steel

Submit to the engineer certification of compliance, including mill certifications and heat
numbers, that structural steel conforms to the properties required on the plans and shop
drawings, and is galvanized after fabrication by the hot-dip process in accordance with
ASTM A123. Galvanize all steel hardware and threaded fasteners, bolts, nuts, and washers
in accordance with ASTM A153.

Shop coat all steel galvanized surfaces exposed to view with an approved paint system
as hereinafter specified. Clean galvanizing surfaces to be painted in accordance with
SSPC-SP1 to remove, chlorides, sulfates zinc salts, oil, dirt, organic matter and other
contaminants. Brush Blast clean the surfaces in accordance with SSPC-SP7 to create a slight
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angular surface profile (1.0 — 1.5 mils suggested) for adhesion. Do not fracture the
galvanized finish or remove any dry film thickness during these processes.

After cleaning, provide a tie coat from an approved coating system that is specifically
intended to be used on a galvanized surface. The tie coat shall etch the galvanized surface
and prepare the surface for the top coat. Apply a top coat matching the finished color
specified in B.3.2. Use a pre-approved top coat that is resistant to the effects of the sun, and
is suitable for use in a marine environment. Exercise care so as not to damage the painted
surfaces during shipment and erection of the noise barriers.

Use one of the qualified paint sources and products given below. An equivalent system may
be used with the written approval of the engineer. Supply the engineer with the product data
sheets before applying any coating. The product data sheets shall indicate the mixing and
thinning directions, the recommended spray nozzles and pressures, the minimum drying
time for shop applied coats, and the recommended procedures for coating galvanized bolts,
nuts, and washers.

Dry Film Minimum
Producer Coat Products Minimum Time Between
Thickness (mils) | Coats (hours)
Sherwin Recoatable Epoxy
Williams Co. Tie Primer 2.0t0 4.0 6
(847) 330-1250 B67-5 Series/B67V5
Acrolon 218 HS
Top Polyurethane, 2.0t04.0 NA
B65-650
Carboline Co. Tie Rustbond Penetrating 1 36
(314) 644-1000 Sealer FC
Top Carboline 133 LH 4 NA
Wasser Corp. Tie MC-Ferrox B 100 3.0t05.0 8
(253) 850-2967
Top MC-Luster 100 2.0t04.0 NA

B.3.3.3 Sound Transmission Loss (TL)

Submit to the engineer certification of compliance that the sound transmission loss of the
panel material, when tested in accordance with ASTM Standard E90, achieves a
transmission loss as specified in B.2.5.

B.3.3.4 Accelerated Weathering

Submit to the engineer certification of compliance that all coatings on barrier components,
with the exception of structural steel and wood components comply with the following
requirements when tested in accordance with ASTM Standard G155, G153, or G152 after
2400 hours of exposure on a cement based test specimen(s):
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No checking when rated in accordance with ASTM D660.

No cracking when rated in accordance with ASTM D661.

No blistering when rated in accordance with ASTM D714.

No difference in adhesion between the unexposed control sample and an exposed
sample when tested in accordance with ASTM D3359, Method A.

No chalking less than #7 rating when rated in accordance with ASTM D4214.

No color change greater than 5 NBS units when measured in accordance with ASTM
D2244, using illuminant D65 and the 1964 10-degree standard observer.

HPwnh e
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B.3.3.5 Corrosion Resistance (Salt Fog Exposure)
Submit to the engineer certification of compliance that all coated steel components, with the
exception of structural steel, has a coating system that has been tested for corrosion
resistance in accordance with ASTM B117 and comply with the following requirements:
1. No checking when rated in accordance with ASTM D660.
2. No blistering when rated in accordance with ASTM D714.
3. No loss of adhesion when tested in accordance with ASTM D3359 with no evidence
of corrosion along the edges of the samples or along the score lines, or both, or other
defects.

B.4 Project Submittal Requirements
Furnish required submittals according to the following:

B.4.1 Pre-Construction Submittals
Submit the following documents to the engineer for review by the Bureau of Structures
Design Section, at least 14 calendar days prior to beginning any shop or field work:

1. Structural and foundation design calculations (1 set)

Design calculations shall be on 8% x 11-inch sheets, neatly bound with a title sheet
listing the complete project identification number and sound barrier designation.
Structural and foundation calculations shall be signed, sealed and dated by a
professional engineer licensed in the State of Wisconsin.

2. Detailed design/shop drawings (3 sets)

Design/shop drawings shall conform to the contract plans and the requirements of
these special provisions. The design/shop drawings shall consist of plan and profile
sheets, details, explanatory notes, erection diagrams, aesthetic treatments, and other
working plans. All dimensions, sizes of material, material information and other
information necessary for the complete fabrication and construction of the noise
barrier shall be designated on the appropriate sheets. The design/shop drawings shall
be drawn to an appropriate scale on reproducible sheets 11 x 17-inches including
borders. Each sheet shall carry the complete project identification number and noise
barrier designation. Design/shop drawings shall be signed, sealed and dated by a
professional engineer licensed in the State of Wisconsin.
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3. Specifications regarding installation requirements and sequence of construction,
including a detailed bill of materials (1 set).

4. Detailed color plan of the aesthetic treatments and finishes for the entire noise barrier
(1 set).

5. Shipping, handling, and storage plan identifying methods or practices to limit post
production damage (1 set).

B.4.2 Pre-Installation Submittals

Supply and deliver to the engineer the sample panel required under Section B.3.3.1 at least
14 calendar days prior to beginning production and/or installation of job materials.
Acceptance of the sample panel will be by: Mark Klipstein - WISDOT, (414) 750-1496,
141 NW Barstow Street, Waukesha, W1 53188. If the panel is not acceptable, a second panel
shall be produced and submitted for acceptance. Sample panel to be representative of quality
for precast panel work after acceptance. Deliver test panels to the Zoo Interchange Field
Office, 2424 South 102" Street, Milwaukee, WI 53227, for comparison purposes during
production of project panels.

B.4.3 Payment Submittals
Submit certifications and test data as required under B.3 for all materials, including trade
name of the products along with the name and address of the manufacturers.

B.4.4 Submittal Review

The engineer’s review and acceptance of the drawings, calculations, and related material,
submitted by the contractor, is for compliance with design intent only, and does not relieve
the contractor from responsibility in regard to errors or omissions on said submittals.

The final accepted design documents and/or shop drawings will become a part of the
contract. Any substitution of materials or dimensions contemplated by the contractor’s
submitted documents, different from materials or dimensions shown on the contract plans,
shall be made only when approved by the engineer, and in such case, additional costs
resulting from such substitution shall be borne by the contractor.

Ordering of materials by the contractor prior to acceptance of pertinent submittals shall be
at the contractor’s own risk.

C Construction

C.1 General

Construct the noise barriers at the locations shown on the plans, in accordance to the contract
specifications and design drawings and/or as directed by the engineer. Deliver all sound
absorbing composite concrete components to the project site(s) as a finished component.
A sound absorbing composite concrete system, which has the sound absorbing material
glue-laminated or alternately affixed by a secondary adhesion method on the project site,
will not be allowed.
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Provide a minimum ten day notice to the engineer of the date that the fabrication of the noise
barrier material will commence.

Inspect all materials delivered to the construction site for proper dimensions, honeycombing,
cracks, voids, surface defects, consistency in color and texture, and any other damage or
imperfections, prior to installation.

If any part of the noise barrier material fails to comply with any requirements of the contract
specification, the component shall either be corrected, permanently marked as unacceptable
and be disposed of by the contractor or accepted at a reduced price. The decision will be
made by the engineer and is dependent on the severity of the specification deviation.

Erect noise barriers to avoid conflict with any existing facilities or utilities to remain in
place. Any damage caused by construction activities shall be repaired by the contractor at
no cost to the department.

C.2 Fire Hydrant Location Signs
Furnish and install fire hydrant location sign(s). These shall be attached to the noise barrier
at each location shown on the plans by a method as shown on the department’s approved
drawings. The signs shall conform and be of the type specified in the department’s sign plate
book, plate D9-54 and/or D9-54A.

Compensation for furnishing and placing the fire hydrant location signs shall be included in
the contract price for Noise Barriers Double-Sided Sound Absorptive and no additional
compensation therefore will be allowed.

C.3 Weep Hole Openings

Furnish and install weep hole openings for drainage at the locations and sized as noted on
the plan. Install weep holes by drilling through the wall after erection of the noise barrier.
Use 6” PVC Schedule 40 pipe sleeve conforming to ASTM D-1785. Epoxy 6” PVC
Schedule 40 pipe sleeve into bored weep hole. PVVC pipe sleeve shall fit snugly in cored hole
through wall. Epoxy PVC pipe sleeve into bored weep hole in noise barrier. Locate and
construct weep holes in accordance with the plans and as the engineer directs. Weep holes
shall be placed at the locations shown in the plans, unless approved by the engineer to adjust
locations to fit field conditions. The engineer will field verify the height and location of the
weep hole for positive drainage.

C.4 Name Plates

Furnish and install name plates conforming to the requirements of standard spec 506.2.4.
Furnish and place one name plate on each noise barrier at the location indicated on the plans.
Rigidly attach each plate to the barrier by a means approved by the engineer.

Compensation for furnishing and placing of name plates shall be included in the contract

price for Noise Barriers, Double-Sided Sound Absorptive Structure and no additional
compensation therefore will be allowed.
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C.5 Structure Mounted Noise Barriers

Do not erect noise barriers mounted to bridge or retaining wall structures until after the
concrete for bridge decks and parapets or retaining wall moment slabs and parapets have
attained their specified 28-day strength.

For noise barriers mounted to moment slabs and parapets on top of MSE retaining walls,
erection of the noise barrier is limited to two-thirds the height of the noise barrier acoustical
line shown in the plans prior to placement of earth fill or pavement over the top of the
moment slab as shown in the plans. Erection of the noise barrier in excess of two-thirds its
height to the full height of the noise barrier acoustical line shown on the plans may not occur
until after the earth fill or pavement structure over the top of the moment slab shown in the
plans is complete.

C.6 Construction Tolerances

Install the posts and panels comprising the noise barrier plumb within %2-inch in 15-feet.
Locate the posts to the line and grades as shown in the plans to within +/- %-inch. Align
horizontal joints of adjacent panels to a vertical tolerance of Y-inch. Where vertical
adjustments are required for alignment, use a mortar base or steel shims. Galvanize and
prime coat steel shims in accordance with B.3.3.2.

D Measurement

The department will measure Noise Barriers Double-Sided Sound Absorptive by the
square foot, acceptably completed, as the area the original plans show plus
engineer-approved modifications to the plan quantity caused by plan corrections or
revisions.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
531.0300.S.0001 Noise Barriers Double-Sided Sound Absorptive N-40-65 SF

Payment is full compensation for providing noise barrier including: coloring and aesthetic
treatment on panels, preparing the design drawings and calculations, furnishing and
delivering sample and test panels, materials testing, furnishing materials test reports and
certifications, excavation, preparing the site, constructing foundations, erecting posts and
panels, and disposing of waste materials.

stp-531-010 (20170615)

Pavement Cleanup Project 1060-34-88, Item SPV.0075.0001.

A Description

This special provision describes cleanup of dust and debris from pavements within and
adjacent to the job site. Pavement Cleanup includes surveillance and reporting of all active
haul routes.
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B Materials

B.1 Pavement Cleanup

Furnish a vacuum-type street sweeper equipped with a power broom, water spray system,
and a vacuum collection system.

Utilize vacuum equipment with a self-contained particulate collector capable of preventing
discharge from the collection bin into the atmosphere.

Use a vacuum-type sweeper as the primary sweeper, except as specified herein or approved
by the engineer.

C Construction

C.1 Surveillance

Provide daily surveillance of active haul routes to identify if material is being tracked from
the jobsite. Document the condition of the roads and if they needed to be swept in a daily
report. Submit reports to the engineer daily, including hourly metered tickets for that day’s
sweeping activities. Clean up spillage and material tracked to/from the project within an
hour of occurrence or as directed by the engineer. Perform cleanup operations in a safe
manner.

C.2 Pavement Cleanup

Keep all pavements, curb lanes and gutters both closed and open to public traffic within the
job-site boundaries free of dust and debris generated from any activity under the contract.
Keep all pavements, curb lanes and gutters adjacent to the project free of dust and debris
that are affected by land disturbing, dust generating activities, as defined in the contractor's
dust control implementation plan.

Provide routine sweeping of all pavements, curb lanes and gutters on local street active haul
routes a minimum of once a day as defined in the Dust Control Implementation Plan (DCIP)
or as directed by the engineer. Include the following roadways for routine sweeping:

- W. Lincoln Avenue (STH 100 to S. 84th Street)

- W. Greenfield Avenue (STH 100 to S. 84th Street)

- And any other roadways approved by the department

In addition to routine sweeping, conduct sweepings as the engineer directs or approves, to
deal with dust problems that might arise during off-work hours or emergencies. Provide the
engineer with a contact person available at all times to respond to requests for emergency
sweeping. Respond to emergency sweeping requests within 4 hours of notice.

D Measurement
The department will measure Pavement Cleanup (Project) by the hour, acceptably
completed.

Tickets shall include date, company, operator name, equipment make/model, routes swept,

and total hours. Total hours shall be to the nearest 0.25 hour that work under this item was
performed.
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Compensation for mobilizing equipment shall be included in the contract price for Pavement
Cleanup and no additional compensation therefore will be allowed.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0075.0001 Pavement Cleanup Project 1060-34-88 HR

Payment is full compensation for daily surveillance; preparing and submitting the daily
surveillance report with hourly metered tickets; mobilization; sweeping; and disposing of
materials.

Survey Project 1060-34-88, Item SPV.0105.0001.

A Description

This special provision describes modifying standard spec 105.6 and 650 to define the
requirements for construction staking for this contract. Conform to standard spec 105.6 and
650 except as modified in this special provision.

Replace standard spec 105.6.1(2) with the following:

The department will not perform any construction staking for this contract. Obtain engineer’s
approval before performing all survey required to lay out and construct the work under this
contract.

Replace standard spec 650.1 with the following:

This section describes the contractor-performed construction staking required under
individual contract bid items to establish the horizontal and vertical position for all aspects
of construction including:

- noise barriers

- landscaping elements

B (Vacant)

C Construction
Supplement standard spec 650.3.1 (5) with the following:

Confirm with engineer before using global positioning methods to establish the following:
1. Structure layout horizontal or vertical locations.
2. Concrete pavement vertical locations.
3. Curb, gutter, and curb and gutter vertical locations.
4. Concrete barrier vertical locations.
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5. Storm Sewer layout horizontal or vertical locations, including structure centers,
offsets, access openings, rim and invert elevations.

6. Sanitary sewer construction or other gravity—based drainage system, including
structure centers, offsets, access openings, rim and invert elevations.

Replace standard spec 650.3.1 (6) with the following:

Maintain neat, orderly, and complete survey notes, drawings, and computations used in
establishing the lines and grades. This includes:
- Raw data files

Digital stakeout reports

Control check reports

Supplemental control files (along with method used to establish coordinates and

elevation)

Calibration report

Make the survey notes and computations available to the engineer within 24 hours as the
work progresses unless a longer period is approved by the engineer.

Replace standard spec 650.3.3.1 with the following:

Under the Survey Project bid item, global positioning system (GPS) machine guidance for
conventional subgrade staking on all or part of the work may be substituted. The engineer
may require reverting to conventional subgrade staking methods for all or part of the work
at any point during construction if, in the engineer's opinion, the GPS machine guidance is
producing unacceptable results.

Replace standard spec 650.3.3.3.4.1 with the following:

The department will provide the contractor staking packet as described in the Construction
and Materials Manual (CMM) 7.10. At any time after the contract is awarded, the available
survey and design information may be requested. The department will provide that
information within 5 business days of receiving the contractor’s request. The department
incurs no additional liability beyond that specified in standard spec 105.6 or standard spec
650 by having provided this additional information.

Supplement standard spec 650.3.3.3.6.2 with the following:

Record all subgrade elevation checks and submit a hard copy to the engineer within 24 hours
or as requested by the engineer.
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Supplement standard spec 650.3 with the following:

650.3.14 Water Main

Record all elevation data for the casing, grade breaks, water main pipe, bends, fittings, and all
information necessary to accurately record the construction document. Submit a hard copy to
the engineer within 24 hours or as requested by the engineer.

Set and maintain construction stakes or marks as necessary to achieve the required accuracy
and to support the method of operations. Locate all pipe, valves and bends to within 0.10 feet
horizontal and establish the elevations to within 0.10 feet vertically.

Set construction stakes at all water main valves, fittings and bends and at maximum interval
of 50 feet for water main piping.

Provide the as-built xyz coordinates and elevations, in the project horizontal and vertical
datum, of all bends, fittings, valves and tie in locations for the as-built plan. Also provide the
locations of the casing ends, the elevation of the top of casing and the size and material of all

pipes.

650.3.15 Sanitary Sewer

Record all elevation data for pipe inverts, outside drops, bends, fittings, casings and other
information necessary to accurately record the construction document. Submit a hard copy to
the engineer within 24 hours or as requested by the engineer.

Set and maintain construction stakes or marks as necessary to achieve the required accuracy
and to support the method of operations. Locate all pipe inverts, drops to within 0.02 feet
horizontally and to within 0.01 feet vertically.

Provide the as-built xyz coordinates and elevations, in the project horizontal and vertical
datum, of all tie in locations for the as-built plan. Also provide the locations of the casing ends,
the elevation of the top of casing and the size and material of all pipes.

D Measurement
Replace standard spec 650.4 with the following:

The department will measure Survey Project 1060-34-88 as a separate single lump sum unit
of work, acceptably completed.

E Payment
Replace standard spec 650.5 with the following:

The department will pay for measured quantities at the contract unit price under the following
bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0105.0001 Survey Project 1060-34-88 LS
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26.

Payment is full compensation for performing all survey work required to lay out and construct
all work under this contract. The department will not make final payment for this item until
the contractor submits all survey notes and computations used to establish the required lines
and grades to the engineer within 24 hours of completing this work. Restaking due to
construction disturbance and knock-outs will be performed at no additional cost to the
department.

SEF Rev. 16_0330

Topsoil Special, Item SPV.0180.0200.

A Description

This special provision section describes furnishing, placing, spreading, and finishing humus-
bearing soil, adapted to sustain plant life, commonly known as topsoil, from locations the
contractor furnishes beyond the limits of the right-of-way.

This special provision also describes removing topsoil from the sites of proposed roadway
excavations and embankments in quantities and depths available and necessary to cover the
work slopes. This work also includes reclamation, placing, spreading, and finishing of this
topsoil.

B Materials
Furnish material that is relatively free from large roots, sticks, weeds, brush, stones, litter, and
waste products.

Furnish material, either obtained offsite, or material obtained within project limits, consisting
of loam, sandy loam, silt loam, silty clay loam, or clay loam humus-bearing soils adapted to
sustain plant life. Do not use surface soils from ditch bottoms, drained ponds, and eroded
areas, or soils which are supporting growth of NR 40 listed plants and noxious weeds or other
undesirable vegetation. Ensure that the material conforms to the following:

Topsoil Requirements Minimum Range Maximum Range
Material Passing 2.00 mm 90% 100%
(#10) Sievel!l
PH Range 6.0 7.0
Organic Mattert?] 5% 20%
Clay 5% 30%
Silt 10% 70%
Sand & Gravel 10% 70%
11" See standard spec 625.3.3 for sieve requirements when using either sod or seed
mixture 40.
(21 Organic matter determined by loss on ignition test of samples oven dried to constant
weight at 212 F (100 C).
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C Construction

C.1 Preparing the Roadway for Topsoil

Undercut or underfill all areas designated to receive topsoil to a degree that if covered to the
required depth with topsoil the finished work conforms to the required lines, grades, slopes
and cross sections the plans and drawings show.

C.2 Processing Topsoil

Mow topsoil procurement areas to a height of approximately 6 inches. Remove litter such
as brush, rock, and other materials that will interfere with subsequent vegetation
establishment.

Strip off the humus-bearing soil. Take care to minimize removing the underlying sterile soil.
Then stockpile the topsoil on the right-of-way or place it directly on the designated areas.

Obtain topsoil from embankment areas outside the roadway foundation only if that
additional material is required to cover the slopes, and conforms to the requirements of
section B in this special provision. Use excess topsoil on the project or dispose of as
specified in standard spec 205.3.12.

C.3 Placing Topsoil

After preparing and finishing the areas designated for topsoil to the required lines, grades,
slopes and cross section, place and spread the topsoil to a uniform depth as the plans show
or the contract requires. If no depth is shown, place and spread the topsoil to a minimum
depth of 4 inches in rural areas and a minimum depth of 6 inches in urban areas, or as the
engineer designates.

Break down all clods and lumps using appropriate equipment to provide a uniformly
textured soil.

Where using either sod or seed mixture 40 ensure that, for the upper 2 inches, 100 percent
of the material passes a one-inch sieve and at least 90 percent passes the No. 10 sieve.

Remove rocks, twigs, foreign material, and clods that cannot be broken down. Dress the
entire surface to present a uniform appearance. The engineer will not require rolling.

If light sandy soils are covered with heavier clay bearing loam topsoil, then mix or blend the
two types of soils to a more or less homogeneous mixture by using the appropriate
equipment.

D Measurement

The department will measure Topsoil Special, acceptably completed, by the square yard.
The measured quantities shall equal the actual number of square yards of topsoiled area to
the depth specified within the limits of construction designated on the plans, or in the
contract, or as the engineer directs.
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E Payment

The department will pay for measured quantities at the contract unit price under the
following bid items:

ITEM NUMBER DESCRIPTION UNIT
SPV.0180.0200 Topsoil Special SY

Payment for Topsoil Special is full compensation for removing, stockpiling, reclaiming,
providing, processing, excavating, loading, hauling, and placing this material; and for
undercutting excavations, or underfilling embankments necessary to receive this material.
The department will make no allowance, adjustment, or measurement for payment under the
Excavation bid items for undercutting cut sections, underfilling embankments, or deductions
for materials obtained from areas of cut sections.

If an area is damaged by erosion after partial acceptance, the department will pay for
restoring topsoil in these areas at a unit price determined by multiplying the contract unit
price bid for Topsoil multiplied by 3, the department will pay for restoration under the
Restoration Post Acceptance Topsoil administrative item.

The department will not pay for removing topsoil from outside the roadway foundation in
embankment areas unless that material is necessary to cover the slopes.

sef-625-005 (20170310)

1060-34-88 47 of 47



ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users
(SAFETEA-LU), Section 5204(e) — Surface Transportation Workforce Development Training
and Education, provides for 100 percent Federal funding if the core program funds are used for
training, education, or workforce development purposes, including “pipeline” activities. The core
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program,
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System
(NHS), and Surface Transportation Program (STP). These workforce development activities
cover surface transportation workers, including OJT/SS programs for women and minorities as
authorized in 23 U.S.C. 8140(b).

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.
Currently TrANS has expanded to include TrANS program locations to serve contractors in
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding
counties including Rock County), and most Northeastern Wisconsin counties from locations in
Keshena, Rhinelander and surrounding far Northern areas. TrANS attempts to meet contractor’s
needs in other geographic locations as possible. It is an industry driven plan of services to
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades. These candidate preparation
and contractor coordination services are provided by community based organizations. For a list
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison. These services are provided to you at no
cost.

I. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or promotions to
apprentice of TTANS Program graduates will be made as follows:

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate. At the rate of $5.00
per hour on federal aid projects when TrANS graduates are initially hired, or
seasonally rehired, as unskilled laborers or the equivalent.

Eligibility and Duration: To the employing contractor, for up to 2000 hours
from the point of initial hire as a TrANS program placement.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that _ 2 (number) TrANS Graduate(s) be utilized on
this contract.

2) On-the-Job Training, Item ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00
per hour on federal aid projects at the point when an employee who came out of
the TrANS Program is subsequently entered into an apprenticeship contract in an
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship
when that standard is implemented).
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Eligibility and Duration: To the employing contractor, for the length of time
the TrANS graduate is in apprentice status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that _ 2 (number) TrANS Apprentice(s) be utilized
on this contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus
time in apprentice status.

4) If a TrANS program is not available in the contractor’s area and another training
program is utilized, payment of On-the-Job Training hours may be approved by
the Wisconsin Department of Transportation (WisDOT) if the training program
meets the established acceptance criteria. Only On-the-Job Training Hours
accumulated after WisDOT approval will be reimbursed as specified under Items
ASP.1TOG and ASP.1TOA. For more information, contact the Disadvantaged
Business Enterprise Office at the phone numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1TOG and
ASP.1TOA if the contractor either fails to provide training or there is evidence of
a lack of good faith in meeting the requirements of this training special provision.

|. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of
two years to allow for reaching entry-level laborer status. An additional incentive, the $5.00
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies
until the individual completes their apprenticeship. These incentives benefit TTANS candidates
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be
assisted in meeting their EEO profiles and goals; and benefits the public who will see the
program reinforce larger public-private employment reform in Wisconsin. The pool of TrANS
graduates was created for the purpose of addressing underutilization in the skilled trades, an
objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures
contractors who are in the Companywide Program that TrANS placements still contribute
toward fulfilling the new hire goal of 50% women and minorities. Based on data administered
by United States Department of Labor (US DOL), the highway skilled trades remain
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies
by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when
entering an apprenticeship if the full general laborer hourly rate has been previously paid. No
special accounting measures are required.

II. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for
underutilization to be resolved across the trades. This will be measured annually at the county
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP. With appropriate state and federal approvals, we may also do some measurement at the
company level.

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a
TrANS graduate or a TrANS apprentice. The District EEO Coordinators utilize the information
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS
apprentices on WisDOT contracts. Payment under this ASP 1 is made based on the hours
recorded off of the Certified Payrolls. Tracking may eventually include improved linkages with
the WisDWD apprentice database, information from company and committee level sources.

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to
address the underutilization of women and minorities as laborers and apprentices in our
industry’s skilled trades.

IV. TRANS TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:

The contractor shall provide on-the-job training aimed at developing full journey workers in the
type of trade or job classifications involved. In the event the contractor subcontracts a portion of the
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by
the subcontractor provided, however, that the contractor shall retain the primary responsibility for
meeting the training requirements imposed by this special provision. The contractor shall also
insure that this training special provision is made applicable to such subcontract.

Training and upgrading of minorities and women toward journey workers status is a primary
objective of this training special provision. Accordingly, the contractor shall make every effort to
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through
public and private sources likely to yield minority trainees and women trainees); to the extent such
persons are available within a reasonable area of recruitment. The contractor will be given an
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance
thereof, prior to determination as to whether the contractor is in compliance with this training
special provision. This training commitment is not intended, and shall not be used, to discriminate
against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journey workers status or in which they have been employed
as a journey worker. The contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method used,
the contractor's records should document the findings in each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available
training and skill improvement opportunities to assure increased participation of minority groups,
disadvantaged persons and women in all phases of the highway construction industry. The
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAS) to
establish apprenticeships and training programs targeted to move women, minorities, and
disadvantaged individuals into journey-level positions to ensure that a competent workforce is
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts.
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal
Regulations (CFR), Part 230) to supplement the OJT program and support STA training
programs by providing services to highway construction contractors and assistance to highway
construction apprentices and trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved
training programs.

(2) To seek other ways to increase the training opportunities for women, minorities,
and disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. 8140(b) (Nondiscrimination), for the provision
of supportive services with respect to training programs approved under 23 CFR, Part 230(a)
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts — including
Supportive Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of
these requirements will be determined by the Wisconsin Department of Transportation-Civil
Rights Office. A request for an exemption or modification, with justification, shall be made in
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965,
Rm. 451, Madison, W1 53707.
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ADDITIONAL SPECIAL PROVISION 3

DISADVANTAGED BUSINESS ENTERPRISE [DBE] PROGRAM IMPLEMENTATION

1. Description

a. The federal DBE program requirements outlined in the Code of Federal Regulations at 49 CFR Part 26
apply to this Wisconsin Department of Transportation contract. WisDOT is a recipient of federal funds and
this contract includes federal funds. United States Department of Transportation Federal DBE Program
requires the following provisions:

)

@

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with
any provision of the DBE regulations will be considered a material breach of contract. This is non-
negotiable. If a contractor fails to carry out the DBE program and Title VI nondiscrimination requirements
of its contracts, the following sanctions will be assessed depending upon the facts, reasoning, severity
and remedial efforts of the contractor: termination of contract, withholding payment, assessment of
monetary sanctions, assessment of liquidated damages and/or suspension/debarment proceedings that
may result in the disqualification of the contractor from bidding for a designated period of time.

The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for
which each is listed unless the contractor obtains the federal fund recipient’s [DOT] written consent.
Unless [WisDOT] consent is provided, the contractor shall not be entitled to any payment for work or
material unless it is performed or supplied by the listed DBE.

b. The Wisconsin Department of Transportation [WisDOT] is committed to the compliant administration of the
DBE Program. Each WisDOT Secretary affirms this commitment with his/her signed assurance.
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf

@

@

©)

The department encourages the contractor to assist and develop DBE firms to become fully
knowledgeable contractors to successfully perform on its contracts. Under the contract, the contractor
agrees to provide the assistance to participating DBE's in the following areas:

i. Produce accurate and complete quotes.

i. Understand highway plans applicable to their work.
ii. Understand specifications and contract requirements applicable to their work.
iv. Understand contracting reporting requirements.

Wisconsin DOT identifies the assigned DBE goal in its contract advertisements and posts the contract
DBE goal on the cover of the bidding proposal. The contractor can meet the assigned, specified contract
DBE goal by subcontracting work to a DBE or by procuring services or materials from a DBE. The
department calculates the DBE patrticipation as the dollar value of DBE participation included in the bid
expressed as a percentage of the total contract bid amount.

For more comprehensive information on the disadvantaged business program, visit the department's
Civil Rights and Compliance Section website at:
http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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2. Definitions
Interpret these terms, used throughout this additional special provision, as follows:
a. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid.

b. DBE: A small business certified as disadvantaged business enterprise (DBE) under the federal DBE
program and included on the Wisconsin UCP DBE Directory deemed ready, willing and able.

c. DBE goal: The amount of DBE patrticipation expected in the contract as shown on the cover of the Highway
Work Proposal.

d. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises,
the materials, supplies, articles, or equipment required under the contract.

e. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials, supplies, articles or equipment required under the contract are bought, kept in stock, and regularly
sold or leased to the public.

f.  Voluntary Achievement: The amount of DBE participation achieved and reported in the contract in excess
of the assigned goal.

3. DBE Percentage Required at Bid Submission

Indicate the bid percentage (i.e. 0% through 100%) of DBE patrticipation on the completed bidding proposal.
For electronic submittals, show the percentage in the miscellaneous data folder, Item 3, DBE Percent. For
paper submittals, show the percentage on the sheet included after the schedule of items. By submission of
the bid, the bidder contractually commits to DBE participation at or above the bid percentage, or certifies that
they have utilized comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE
participation requirements of this contract proposal, and that the bid percentage is reflective of these good
faith efforts. The bid percentage should demonstrate the efforts of the prime contractor prior to bid. If the bidder
does not indicate the bid percentage of DBE patrticipation on the completed bidding proposal, the
department will consider the bid irregular and may reject the bid.

4. WisDOT Interpretation of Federal DBE Program Provision

Prime contractors must utilize the specific DBEs listed to perform the work and/or supply the materials for which
each is listed on the Commitment to Subcontract to DBE Form [DT1506] and approved by WisDOT's DBE office
to execute its contract. The approved Commitment to Subcontract to DBE Form [DT1506] becomes a contract
document/record.

a. Department's DBE Evaluation Process
WisDOT evaluates DBE using the Commitment to Subcontract to DBE, payments to subcontractors and
contract documentation. The prime contractor shall list the specific DBE certified firms and items of work
s/he intends to use toward the fulfillment of the assigned DBE contract goal. The prime contractor receives
DBE credit for payments made to the DBE firms performing the work listed on the approved Form DT1506.

b. Documentation Submittal
The contractor is to identify, by name, the DBE firms whose utilization is intended to satisfy this provision,
the items of work of the DBE subcontract or supply agreement and the dollar value of those items of work by
completing the Commitment to Subcontract to DBE Form [DT1506]. Effective January 1, 2017, the
contractor will be required to submit the documentation within 5 business days after bid opening. All
necessary supporting documentation including Attachment ‘A’ forms and/or Good Faith Efforts Form
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[DT1202] must be submitted no later than 2 business days from contractor’s initial submission of the DT
1506. The contractor must provide a signed Attachment ‘A’ form to the DBE office within the time limit in
order to receive authorization for contract execution; the DBE office reserves the right accept alternate
documentation in lieu of the signed form in extenuating circumstances. Documentation must be submitted to
the DBE Office by email at DBE_Alert@dot.wi.gov (DBE_Alert@dot.wi.gov) or by postal mail ATTN: DBE
Office, PO Box 7965, Madison, WI 53707-7965.

1) Bidder Meets DBE Goal
If the bidder indicates that the contract DBE goal is met, after award and before execution, the
department will evaluate the Commitment to Subcontract to DBE Form DT1506 and attachment A(s)
to verify the actual DBE percentage calculation. If the DBE commitment is verified, the contract is
eligible for execution with respect to the DBE commitment.

2 Bidder Does Not Meet DBE Goal
i. If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form [DT1506]
that does not meet the contract DBE goal, the bidder must submit a Good Faith Efforts Form

[DT1202] and supporting documentation. After award and before execution, the department will

evaluate the bidder's DBE commitment and consider the bidder's good faith efforts submission.

i. The department will evaluate the bidder's good faith effort request and notify the bidder of one of
the following:

(a) If the department grants a good faith efforts, the bid is eligible for contract execution with
respect to DBE commitment.

(b) If the department rejects the good faith efforts request, the department may declare the bid
ineligible for execution. The department will provide a written explanation of why the good
faith efforts request was rejected. The bidder may appeal the department's rejection as
allowed under 7 a. & b.

c. Bidder Fails to Submit Documentation
If the contractor fails to furnish the Commitment to Subcontract to DBE Form [DT1506] within the specified
time, the department may cancel the award. Delay in fulfilling this requirement is not a cause for extension
of the contract time and shall not be used as a tool to delay execution.

5. Department's Criteria for Good Faith Effort

Appendix A of 49 CFR Part 26, is the guiding regulation concerning good faith efforts. However, the federal
regulations do not explicitly define “good faith” but states that bidder must actively and aggressively attempt to
meet the goal. The federal regulations are general and do not include every factor or effort that can be
considered. As a result, each state must establish its own processes and consider the factors established in
its own practices to create a process for making a determination of adequate good faith. WisDOT evaluates
good faith on a contract basis just as each contract award is evaluated individually.

The department will only approve a contractor’'s good faith efforts if the bidder has made the effort, given the
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet the goal
would make. The department will evaluate the bidder's good faith effort to determine whether a good faith
efforts will be granted. The bidder must demonstrate, on the DT1202 that they have aggressively solicited DBE
participation in an attempt to meet the contract DBE goal and attaining the stated DBE goal is not feasible.

a. The department, in conjunction with industry stakeholders, has developed the following guidance for
contractor good faith effort. The guidance and the attached appendices provide a framework for the actions
required by all parties in the processing and evaluation of bidder’s total efforts to achieve the project
specific DBE goal prior to the bid letting date.
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b. Prime Contractors should:

@

@

©)

Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder

should use the Civil Rights & Compliance System [CRCS] and related WisDOT- approved DBE

outreach tools, including the Bid Express Small Business Network, to foster DBE participation on all

applicable contracts.

Prime contractors may request assistance with DBE outreach and follow-up by contacting the

department's DBE Support Services Office by phone or email request at least 14 days prior to the

bid letting date. Requesting assistance with outreach is not a decisive factor in the review Good faith

effort evaluation. Phone numbers are 414-438-4584 and/or 414-659-0487; Fax: 414-438-5392;

E-mail: DOTDBESupportServices@dot.wi.gov.

Request quotes by identifying potential items to subcontract and solicit. Prime contractors are

strongly encouraged to include in their initial contacts a single page including a detailed list of items

for which they are accepting quotes, by project, within a letting. See attached sample entitled

“Sample Contractor Solicitation Letter” in Appendix A. Prime contractors should also indicate a

willingness to accept quotes in areas they are planning to perform themselves, as required by

federal rules. In some cases, it might be appropriate to use DBE’s to do work in a prime contractor’s
area of specialization.

i. Solicit quotes from certified DBE firms who match 'possible items to subcontract' using all
reasonable and available means. Additionally, forward copies of solicitations highlighting the work
areas for which you are seeking quotes to DOTDBESupportServices@dot.wi.gov.

i. SBN is the preferred outreach tool. https://www.bidx.com/wi/main. Other acceptable means
include postal mail, email, fax, phone call.

(@) Primes must ask DBE firms for a response in their solicitations. See Sample
Contractors Solicitation Letter in Appendix. This letter can be included as an
attachment to the SBN sub-quote request.

(b) Solicit quotes at least 10 calendar days prior to the letting date, at least two Fridays before
the letting, to allow DBE firms sufficient time to respond. Prime contractors should contact
DBE firms early, asking if they need help organizing their quote, assistance confirming
equipment needs, or other assistance supporting their submission of a competitive quote for
their services.

(c) Second solicitation should take place within 5 calendar days. Email and SBN are the preferred
delivery of the follow-up solicitation.

ii. Upon request, provide interested DBE firms with adequate information about plans,
specifications and the requirements of the contract by letter, information session, email, phone
call and/or referral.

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain
bonding, line of credit or insurance if requested.

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial
solicitation with:

(a) Email to all prospective DBE firms in relevant work areas.

(o) Phone call log to DBE firms who express interest via written response or call.

(c) Fax/letter confirmation

(d) Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort.

c. Evaluate DBE quotes Documentation is critical if a prime does not utilize the DBE firm’s quote for any

reason.

@

@

Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate reasons,
including but not limited to, a discussion with the DBE firm regarding its capabilities prior to the bid
letting. If lack of capacity is your reason for not utilizing the DBE quote, you are required to contact
the DBE by phone and email regarding their ability to perform the work indicated in the UCP directory
listed as their work area by NAICS code. Only the work area and/or NAICS code listed in the UCP
directory can be counted toward DBE credit. Documentation of the conversation is required.

In striving to meet an assigned DBE contract goal, prime contractors are expected to use DBE
guotes that are responsive and reasonable. This includes DBE quotes that are not the low quote.
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@ Special Circumstance - Evaluation of DBE quotes with tied bid items. “Tied quotes are the condition
in which a subcontractor submits quotes including multiple areas of expertise across multiple work
areas noting that the items and price are tied. Typically this type of quoting represents a cost saving to
the prime but is not clearly stated as a discount; tied quotes are usually presented as ‘all or none’
guote to the prime.” When non-DBE subcontractors submit tied bid items in their quotes to the prime,
the DBE firms’ quote may seem not competitive. In such a case, the following steps are taken in
comparing the relevant quotes. These are qualitative examples.

i. Compare bid items common to both quotes, noting the reasonableness in the price
comparison.

i. Review quotes from other firms for the bid items not quoted by the DBE firm to see if
combining both can provide the same competitive advantage that the tied bid items offered.

d. Immediately after notification of contract award, the prime submits all 'Commitment to Subcontract'
forms to the DBE Office. Prime contractor has 5 days to submit the completed form for the DBE firms it
intends to use on the contract for DBE credit. If the goal is not met in full, the prime contractor must
provide the following information along with WisDOT form DT1202: Certificate of Good Faith Efforts.

@ The names, addresses, e-mail addresses, telephone numbers of DBE's contacted. The dates of both
initial and follow-up contact.

@ A description of information provided to the DBE's regarding the plans, specifications, and estimated
guantities for portions of the work to be performed by that DBE.

@ Photocopies or electronic copies of all written solicitations to DBE's. A printed copy of SBN solicitation
is acceptable.

@ Documentation of each quote received from a DBE and, if rejected, the reason for that rejection.

) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to inform DBE's of
participation opportunities available on the project.

The prime contractor must obtain written consent from the DBE Office to change or replace any DBE firm
listed on the approved Commitment to Subcontract to DBE Form [DT1506]. If the prime contractor utilizes
another contractor, including the use of its own workforce, to perform the work assigned to a DBE on the
approved DT1506, the prime contractor will not be entitled to payment for that work. Any changes to DBE
after the approval of the DT1506 must be reviewed and approved by the DBE office prior to the change.

6. Use of Joint Checks

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A
joint check is defined as a two-party check between a DBE, a prime contractor and the regular dealer of
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues
one check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier)
as payment for the material/supplies used by the DBE in cases where the prime has submitted the DBE and
material for DBE credit. The DBE subcontractor gains the opportunity to establish a direct contracting
relationship with the supplier to potentially facilitate a business rapport that results in a line of credit or increased
partnering opportunities.

The cost of material and supplies purchased by the DBE is part of the value of work performed by the DBE to be
counted toward the goal. To receive credit, the DBE must be responsible for negotiating price, determining
quality and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself."
See 49 CFR 26.55(c)(1).

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon
request by staff. WisDOT will allow the use of joint checks when the following conditions are met:
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a. The Prime must request permission to use joint checks from the DBE Office by submitting the Application to

Use Joint Checks.

@ Request should be made when the DBE Commitment form or Request to Sublet is submitted; the
request will not be considered if submitted after the DBE Subcontractor starts its work.

@ Approval/Permission must be granted prior to the issuance of any joint checks.

@ The payment schedule for the supplier must be presented to the DBE office before the first check is
issued.

@ The joint check for supplies must be strictly for the cost of supplies.

DBE subcontractor is responsible to furnish and/or install the material/work item. The DBE subcontractor

shall not be an ‘extra participant’ in the transaction; the DBE’s role in the transaction cannot be limited solely

to signing the check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s

tasks should include the following.

@ The DBE subcontractor (not the prime/payor) negotiates the quantities, price and delivery of materials;

@ The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to
Use Joint Checks after establishing the conditions and documentation of payment within the subcontract
terms or in a separate written document.

The Prime contractor/payor acts solely as a guarantor,

@ The prime agrees to furnish the check used for the payment of materials/supplies under the contract.

@ The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime
contractors negotiated unit price.

7. Bidder's Appeal Process

a.

A bidder can appeal the department's decision to deny the bidder’s good faith effort submission. The
bidder must provide written documentation refuting the specific reasons for rejection as stated in the
department's rejection notice. The bidder may meet in person with the department if so requested. Failure
to appeal within 7 calendar days after receiving the department's written denial notice of a good faith
effort evaluation constitutes a forfeiture of the bidder's right of appeal. A contract cannot be executed
without documentation that the DBE provisions have been fulfilled.

The department will appoint a representative, who did not participate in the original determination, to
assess the bidder's appeal. The department will issue a written decision within 5 calendar days after the
bidder presents all written and oral testimony. In that written decision, the department will explain the
basis for finding that the bidder did or did not meet the contract DBE goal or make an adequate good faith
effort to meet the contract DBE goal. The department's decision is final. If the department finds that the
bidder did not meet the contract DBE goal or did not make adequate efforts to meet the DBE goal, the
department may declare the bid ineligible for execution.

Department's Criteria for DBE Participation

Directory of DBE firms
a. The only resource for DBE certified firms certified in the state of Wisconsin is the Wisconsin Unified

b.

Certification Program [UCP] DBE List. Wisconsin Department of Transportation maintains a current list of
certified DBE firms titled Wisconsin UCP DBE Directory on the website at:
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx

The DBE office is also available to assist at 414-438-4583 or 608-267-3849.
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9. Counting DBE Participation

Assessing DBE Work

a.

The department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as
a DBE by one of the unified certification program agencies. If a firm becomes DBE certified before entering
into a subcontract, the department may consider that DBE usage towards the contract goal. The department
only counts the value of the work a DBE actually performs towards the DBE goal. The department assesses
the DBE work as follows:

The department counts work performed by the DBE's own resources. The department includes the cost of
materials and supplies the DBE obtains for the work. The department also includes the cost of equipment the
DBE leases for the work. The department will not include the cost of materials, supplies, or equipment the
DBE purchases or leases from the prime contractor or its affiliate, except the department will count non-
project specific leases the DBE has in place before the work is advertised.

The department counts fees and commissions the DBE charges for providing a bona fide professional,
technical, consultant, or managerial services. The department also counts fees and commissions the DBE
charges for providing bonds or insurance. The department will only count costs the engineer deems
reasonable based on experience or prevailing market rates.

If a DBE subcontracts work, the department counts the value of the subcontracted work only if the DBE's
subcontractor is also a DBE.

The contractor shall maintain records and may be required to furnish periodic reports documenting its
performance under this item.

Itis the prime contractor’s responsibility to determine whether the work that is committed and/or contracted to a
DBE certified firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE
firm on the Wisconsin UCP DBE Directory.

It is the prime contractor’s responsibility to assess the DBE firm’s ability to perform the work for which s/he is
committing/contracting the DBE to do. Note that the department encourages the prime contractor to assist and
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.

10.Commercially Useful Function

a.

C.

Commercially useful function is evaluated after the contract has been executed, while the DBE certified firm
is performing its work items. A DBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by actually performing,
managing, and supervising the work involved.

The department uses Form DT1011: DBE Commercially Useful Function Review and Certification to
evaluate whether the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE
toward the DBE goal only if the DBE is performing a commercially useful function on that contract.

A DBE is performing a commercially useful function if the following conditions are met:

@ For contract work, the DBE is responsible for executing a distinct portion of the contract work and it is
carrying out its responsibilities by actually performing, managing, and supervising that work.

@ For materials and supplies, the DBE is responsible for negotiating price, determining quality and
guantity, ordering, and paying for those materials and supplies.
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11.Credit Evaluation for Trucking

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI website at
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf

12.Credit Evaluation for Manufacturers, Suppliers, Brokers

The department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the
provisions of materials and supplies on a contract-by-contract basis. The department will count the material
and supplies that a DBE provides under the contract for DBE credit based on whether the DBE is a
manufacturer, supplier or broker. Generally, DBE crediting measures and evaluates the DBE owner’s role,
responsibility and contribution to the transaction: maximum DBE credit when the DBE manufactures materials
or supplies; DBE credit decreases when the DBE solely supplies material and minimal credit is allotted when the
DBE's role is administrative or transactional.

It is the bidder’s responsibility to find out if the DBE is considered a supplier or a manufacturer before listing
them on Commitment to Subcontract to DBE form DT1506.

a. Manufacturers
@ A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the
premises, the materials, supplies, articles, or equipment required under the contract and of the general
character described by the specifications.
@ If the materials or supplies are obtained from a DBE manufacturer, count 100% percent of the cost of the
materials or supplies toward DBE goals.
b. Regular Dealers of Material and/or Supplies
@ A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials, supplies, articles or equipment of the general character described by the
specifications and required under the contract are bought, kept in stock, and regularly sold or leased to
the public in the usual course of business.
@ If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of
the materials or supplies toward DBE goals.
@ Ata minimum, a regular dealer must meet the following criteria to be counted for DBE credit:

i.  The DBE firm must be an established, regular business that engages, as its principal business and
under its own name, in the purchase and sale or lease of the products in question.

i.  The DBE firm must both own and operate distribution equipment for the product--bulk items such
as petroleum products, steel, cement, gravel, stone, or asphalt. If some of the distribution
equipment is leased, the lease agreement must accompany the DBE Commitment form for
evaluation of the dealer’s control before the DBE office approves the DBE credit.

c. Brokers, Transaction Expediters, Packagers, Manufacturers Representatives

@ No portion of the cost of the materials, supplies, services themselves will count for DBE credit; however,
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies or
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers,
packagers, manufacturers’ representatives or other persons who arrange or expedite transactions.

@ Brokerage fees have historically been calculated as 10% of the purchase amount.

@ WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the
materials and supplies, or fees or transportation charges for the delivery of materials or supplies
required on a job site.

@ The evaluation will review the contract need for the item/service, review the sub-contract or invoice for
the item/service, compare the fees customarily allowed for similar services to determine whether they
are reasonable.
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When DBE suppliers are contracted, additional documentation must accompany the DT1506 and Attachment ‘A’
forms. An invoice or bill-of-sale that includes the company names of the bidder and the DBE supplier and
documentation of the calculations used as the basis for the purchase agreement, subcontract or invoice.
WisDOT recognizes that the amount on the Attachment ‘A’ form may be more or less than the amount on the
invoice. Please respond to the following questions and submit with your DBE Commitment Form.

1. What is the product or material?

2. Is this item in the prime’s inventory or was the item purchased when contract was awarded?

3. Which contract line items were referenced to develop this quote?

4. What is the amount of material or product used on the project?

13.Credit Evaluation for DBE Primes

Wisconsin DOT calculates DBE credit based on the amount and type of work performed by DBE certified
firms. If the prime contractor is a DBE certified firm, the department will only count the work that DBE prime
contractor performs with its own forces for DBE credit. We will also calculate DBE credit for the work
performed by any other DBE certified subcontractor, DBE certified supplier, DBE certified manufacturer on that
contract in that DBE’s approved work areas/NAICS code. Crediting for manufacturers and suppliers is
calculated consistent with paragraph 12 of this document and 49 CFR Part 26.

14.Joint Venture

If a DBE performs as a participant in a joint venture, the department will only count that portion of the total
dollar value of the contract equal to that portion of the work that the DBE performs with its own forces for DBE
credit.

15.Mentor Protégé

a. If a DBE performs as a participant in a mentor protégé agreement, the department will count for credit
the portion of the work performed by the DBE protégé firm.

b. DBE credit will be evaluated and confirmed by the DBE Office for any contracts on which the mentor
protégé team identifies itself to the DBE Office as a current participant of the Mentor Protégé Program.

c. Refer to WisDOT’s Mentor Protégé guidelines for guidance on the number of contracts and amount of DBE
credit that can be counted on any WisDOT project.

16.DBE Replacement or Termination

Contractual Requirement

The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for which each
is listed unless the contractor obtains written consent from the Department’'s DBE Office. If the Department
does not provide consent to replace or terminate a DBE firm, the prime contractor shall not be entitled to any
payment for work or material unless it is performed or supplied by the listed DBE.

Contractor Considerations

a. A prime contractor cannot terminate and/or replace a DBE subcontractor listed on the approved
Commitment to Subcontract to DBE Form [DT1506] without prior written consent from the DBE Office.
This includes, but is not limited to, instances in which a prime contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm.
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b.

If a prime contractor feels it is necessary to replace or terminate a DBE firm that has been approved for DBE
credit toward its contract, s/he will be required to provide reasons and documentation to support why the
prime cannot fulfill the contractual commitment that it made to the Department regarding the DBE utilization.

Prime contractor is required to make affirmative efforts to find another DBE subcontractor to perform at least
the same amount of work under the contract as the DBE that was terminated, to the extent needed to meet
the assigned DBE contract goal.

In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason or is
terminated from a contract, the prime contractor is expected to make affirmative efforts to maintain its
commitment to the assigned DBE goal.

The DBE firm should communicate with the prime contractor regarding its schedule and capacity in the
context of the contract. If the DBE anticipates that it cannot fulfill its subcontract, s/he shall advise the prime
contractor and suggest a DBE that may replace their services or provide written consent to be released from
its subcontract.

@ Before the prime contractor can request to terminate or substitute a DBE firm; s/he must:

i.  Make every effort to fulfill the DBE commitment by working with the listed DBE to ensure that they
are fully knowledgeable of your expectations for successful performance on the contract.
Document these efforts in writing.

i. Ifthose efforts fail, provide written notice to the DBE subcontractor of your intent to request to
terminate and/or replace the firm including the reason(s) you want to pursue this action.

ii.  Copy the DBE Office on all correspondence related to changing a DBE firm who has been
approved for DBE credit on a contract including the preparation and coordination efforts with the
DBE on the contract.

iv.  Clearly state the amount of time the DBE firm has to remedy and/or respond to your notice of
intent to replace/terminate their firm from the contract. The DBE shall be allowed five days to
respond, in writing. EXCEPTION: The prime contractor must provide a verifiable reason for a
response period shorter than five days. For example a WisDOT project manager must verify that
waiting 5 days for a DBE performing traffic control work to respond would affect the public safety.

v.  The DBE subcontractor must forward a written response to the prime contractor and copy the DBE
Office. The written response must outline why it objects to the proposed termination of its
subcontract and list the reasons that WisDOT should not approve the request for their firm to be
replaced or removed from the contract.

The Request to Replace or Terminate a DBE

The prime contractor must provide a written request to replace or terminate a DBE firm that has been approved
for DBE credit on a WisDOT contract. The written request can be an email or printed document delivered by
email or fax; at minimum, the request must contain the following:

Contract ID number.

Wisconsin DOT Contract Project Manager name and contact information.

DBE name and work type and/or NAICS code.

Contract's progress schedule.

Reason(s) for requesting that the DBE be replaced or terminated.

Attach/include all communication with the DBE to deploy/address/resolve work completion,

ok

WisDOT will review your request and any supporting documentation that you submit to evaluate whether the
circumstance and the reasons constitute a good cause for replacing or terminating the DBE that was approved
for DBE credit on that contract.

10



Effective January 2017 letting ASP-3

Examples of Good Causes to Replace a DBE according to the federal DBE program guidelines {49 CFR part 26.53}

e The listed DBE subcontractor fails or refuses to execute a written contract.

e The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent
with normal industry standards. Provided, however, that good cause does not exist if the failure or
refusal of the DBE subcontractor to perform its work on the subcontract results from the bad faith or
discriminatory action of the prime contractor.

e The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable,
nondiscriminatory bond requirements.

e The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness.

e The listed DBE subcontractor is ineligible to work on public works projects because of suspension and
debarment proceedings pursuant 2 CFR Parts 180, 215 and 1,200 or applicable state law.

¢ You have determined that the listed DBE subcontractor is not a responsible contractor.

e The listed DBE subcontractor voluntarily withdraws from the project and provides to you written notice of
its withdrawal.

o The listed DBE is ineligible to receive DBE credit for the type of work required.

e A DBE owner dies or becomes disabled with the result that the listed DBE contractor is unable to
complete its work on the contract.

Evaluation and Response to the Request

If WisDOT determines that your reasons comply with the good cause standards; the DBE office will send the
prime contractor and the WisDOT project manager an email stating that we concur with the reasons and
approve the replacement or termination.

If WisDOT determines that your reasons do not comply with the good cause standards of the federal DBE
program, the DBE Office will send the prime contractor an email that includes the requirement to utilize the
committed DBE, remedial actions to support the completion of the contractual commitment, a list of available
WisDOT support services and administrative remedies that may be invoked for failure to comply with federal
DBE guidelines for DBE replacement.

The Wisconsin Department of transportation contact for all actions related to replacing a DBE is the DBE
Program Chief and/or the DBE Program Engineer which can be reached at DBE_Alert@dot.wi.gov or by calling
608-267-3849.

17.DBE Utilization beyond the approved DBE Commitment Form DT1506

If the Prime/subcontractor increases the scope of work for a participating DBE or adds a DBE subcontractor that
was not on the approved Form DT1506 at any time after contract award, s/he should follow these steps so that
the participation can be accurately credited toward the DBE goal.

a. Send an email to the DBE Engineer at DBE_Alert@dot.wi.gov describing the work to be performed by the
new DBE including the proposed schedule or duration, DBE name and contact information. You may also
call the DBE Engineer at 414-659-0487 to notify him of the change verbally.

If the scope change added work for a participating DBE; list the date and reason for the scope change.

b. Forward a complete, sighed Attachment ‘A’ form to the DBE Office at DBE_Alert@dot.wi.gov. A complete
Attachment A includes DBE contact information, signature, subcontract value and proper description of the
work areas to be performed by the DBE.

The DBE office will confirm the DBE participation and revise the DT1506 based on the email/discussion and
attach the new/revised Attachment A to the Contract record/documentation.

11
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18.Contract Modifications

When additional opportunity is available by contract modifications, the Prime Contractor shall utilize DBE
Subcontractors that were committed to equal work items, in the original contract.

19.Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are
incidental to the contract.

12
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APPENDIX A
Sample Contractor Solicitation Letter Page 1
This sample is provided as a guide not a requirement

GFW SAMPLE MEMORANDUM

TO: DBE FIRMS
FROM: POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR
SUBJECT: REQUEST FOR DBE QUOTES
LET DATE & TIME
DATE: MONTH DAY YEAR
CC: DBE OFFICE ENGINEER

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for
the Wisconsin Department of Transportation |Month- date -yearI Letting. Page 2 lists the projects and work items that
we may subcontract for this letting. We are interested in obtaining subcontractor quotes for these projects and work
categories. Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as required
by federal rules.

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in
performing and return it via fax or email within 3 days. Plans, specifications and addenda are available through WisDOT
at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at
http://roadwaystandards.dot.wi.gov/hcci/

Your quote should include all of the costs required to complete the items you propose to perform including labor,
equipment, material, and related bonding or insurance. The quote should note items that you are DBE certified to
perform, tied items, and any special terms. Page 2, with the indicated projects and items you plan to quote, should be
used as a cover sheet for your quote.

Please make every effort to have your quotes into our office by the prior to the letting date. Make sure
the correct letting date, project ID and proposal number, unit price and extension are included in your guote. We
prefer quotes be sent via SBN but ‘prime's aIternatives| are acceptable. Our office hours are |inc|ude hours and daysl.
Please call our office as soon as possible prior to the letting if you need information/clarification to prepare your quote
at |contact number|.

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the
contract can be checked at WisDOT’s HCCl site at http://roadwaystandards.dot.wi.gov/hcci/

All questions should be directed to:

Project Manager, John Doe,

Phone: (000) 123-4567

Email: Joe@joetheplumber.com

Fax: (000) 123- 4657
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Sample Contractor Solicitation Letter Page 2
This sample is provided as a guide not a requirement

REQUEST FOR QUOTATION

Prime’s Name:

Letting Date:

Project ID:

Please check all that apply
O Yes, we will be quoting on the projects and items listed below
0 No, we are not interested in quoting on the letting or its items referenced below
O Please take our name off your monthly DBE contact list
L] We have questions about quoting this letting. Please have someone contact me at this number

Prime Contractor ‘s Contact Person DBE Contractor Contact Person
Phone: Phone
Fax: Fax
Email: Email

Please circle the jobs and items you will be quoting below

Proposal No. 1 2 3 4 5 6

County

WORK DESCRIPTION:

Clear and Grub

Dump Truck Hauling

Curb & Gutter/Sidewalk, Etc.

Erosion Control Items

PR A R A

Signs and Posts/Markers

Traffic Control

PR DA A A 4

Electrical Work/Traffic Signals

Pavement Marking

slisislistdisitsitslis!

Sawing Pavement

islisitdis

QMP, Base

tslis

A

Pipe Underdrain

DAL R DA A DR DA R DA A | 2| 4
AL [P A R PR A A R A4

<INl

Beam Guard

Concrete Staining

Trees/Shrubs X

sltsils

Again please make every effort to have your quotes into our office by [time deadling| prior to the letting date.

We prefer quotes be sent via SBN but [prime’s preferred alternatives| are acceptable.

If there are further questions please direct them to the [prime contractor’s contact person| at [phone number|

ASP-3

14



Effective January 2017 letting ASP-3

APPENDIX B
BEST PRACTICES FOR PRIME CONTRACTOR & DBE SUBCONTRACTOR GOOD
FAITH EFFORT
This list is not a set of requirements; it is a list of potential strategies

Primes

Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance.
Participate in speed networking and mosaic exercises as arranged by DBE office.

Host information sessions not directly associated with a bid letting.

Participate in a formal mentor protégé or joint venture with a DBE firm.

Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings.

Facilitate a small group DBE ‘training session’ Clarifying how your firm prepares for bid letting, evaluates
subcontractors, preferred qualifications and communication methods.

» Encourage subcontractors to solicit and highlight DBE patticipation in their quotes to you.

»  Quality of communication, not quantity creates the best results. Contractors should do as thorough a job as
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best possible
bid.

YVVVVVYY

=
=
o

» DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days prior
is optimal.

» Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay
abreast of changes.

» Review the status of contracts on the HCCI website reviewing the ‘apparent low biddet” list, and bid tabs at a
minimum.

» Prepate a portfolio or list of related projects and prime and supplier references; be sure to note transportation-
related projects of similar size and scope, firm expertise and staffing.

» Participate in DBE office assessment programs.

» Participate on advisory and mega-project committees.

» Sign up to receive the DBE Contracting Update.

» Consider membership in relevant industry or contractor organizations.

» Active participation is a must. Quote as many projects as you can reasonably work on; quoting the primes and
bidding as a prime with the department are the only ways to get work.
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10.
11.

APPENDIX C
Types of Efforts considered in determining GFE
This list represents concepts being assessed; analysis requites additional steps

Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to inform
DBEs of contracting and subcontracting opportunities.

Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in the
contract was being solicited, in sufficient time to allow the DBEs to participate effectively.

Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the DBEs were
interested; returned the phone calls of interested DBE firms.

Whether the contractor selected portions of the work to be performed by DBEs in order to increase the likelihood of
meeting the DBE goal.

Whether the contractor provided interested DBEs with adequate information about the plans, specifications and
requirements of the contract.

Whether the contractor negotiated in good faith with interested DBEs, not rejected DBEs as unqualified without
sound reasons based on a thorough investigation of their capabilities.

Whether the contractor made efforts to assist interested DBEs in being more competitive.

Whether the contractor effectively used the services of available minority community organizations: minority
contractors groups, local, state, and Federal minority business assistance offices, and other organizations that provide
assistance to small businesses and DBE firms.

Whether Prime used CRCS to identify DBE who specialize in relevant work areas.

Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website
Whether the contractor returned calls of firms expressing interest in a timely manner.
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APPENDIX D
Good Faith Effort Evaluation Guidance
Excerpt from Appendix A of 49 CFR Part 26

APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS

I

II.

II1.

IV.

When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in order to be
responsible and/or responsive, make good faith efforts to meet the goal. The bidder can meet this requirement in
cither of two ways. First, the bidder can meet the goal, documenting commitments for participation by DBE firms
sufficient for this purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith
efforts. This means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal
or other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

In any situation in which you have established a contract goal, part 26 requires you to use the good faith efforts

mechanism of this part. As a recipient, it is up to you to make a fair and reasonable judgment whether a bidder that

did not meet the goal made adequate good faith efforts. It is important for you to consider the quality, quantity, and

intensity of the different kinds of efforts that the bidder has made. The efforts employed by the bidder should be

those that one could reasonably expect a bidder to take if the bidder were actively and aggressively trying to obtain

DBE participation sufficient to meet the DBE contract goal. Mere pro forma efforts are not good faith efforts to

meet the DBE contract requirements. We emphasize, however, that your determination concerning the sufficiency

of the firm's good faith efforts is a judgment call: meeting quantitative formulas is not required.

The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain a specified

amount of DBE participation) in order to be awarded a contract, even though the bidder makes an adequate good

faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith efforts.

The following is a list of types of actions which you should consider as part of the bidder's good faith efforts to obtain

DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive.

Other factors or types of efforts may be relevant in appropriate cases.

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising and/or
written notices) the interest of all certified DBEs who have the capability to perform the work of the
contract. The bidder must solicit this interest within sufficient time to allow the DBEs to respond to the
solicitation. The bidder must determine with certainty if the DBEs are interested by taking appropriate steps
to follow up initial solicitations.

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically
feasible units to facilitate DBE participation, even when the prime contractor might otherwise prefer to
perform these work items with its own forces.

C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of
the contract in a timely manner to assist them in responding to a solicitation.

D. (1D Negotiating in good faith with interested DBEs. Itis the biddet's responsibility to make a portion of
the work available to DBE subcontractors and suppliers and to select those portions of the work or material
needs consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation.
Evidence of such negotiation includes the names, addresses, and telephone numbers of DBEs that were
considered; a description of the information provided regarding the plans and specifications for the work
selected for subcontracting; and evidence as to why additional agreements could not be reached for DBEs to
perform the work.

2 A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as
contract goals into consideration. However, the fact that there may be some additional costs involved in
finding and using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal,
as long as such costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a
17
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contract with its own organization does not relieve the bidder of the responsibility to make good faith efforts.
Prime contractors are not, however, required to accept higher quotes from DBEs if the price difference is
excessive or unreasonable.

E. Not rejecting DBESs as being unqualified without sound reasons based on a thorough investigation of their
capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or
associations and political or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non solicitation of bids in the contractor's efforts to meet the project
goal.

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the
recipient or contractor.

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related
assistance or services.

H. Effectively using the services of available minority/women community organizations; minority/women
contractors' groups; local, state, and Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
DBE:s.

V. In determining whether a bidder has made good faith efforts, you may take into account the performance of other
bidders in meeting the contract. For example, when the apparent successful bidder fails to meet the contract goal,
but others meet it, you may reasonably raise the question of whether, with additional reasonable efforts, the apparent
successful bidder could have met the goal. If the apparent successful bidder fails to meet the goal, but meets or
exceeds the average DBE participation obtained by other bidders, you may view this, in conjunction with other
factors, as evidence of the apparent successful bidder having made good faith efforts.

18
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Appendix E
Small Business Network [SBN] Overview

The Small Business Network is a part of the Bid Express” service that was created to ensure that prime bidders have a
centralized online location to find subs - including small and disadvantaged business enterprises (DBEs). It is available
for prime bidders to use as part of their Basic Service subscription.

Within the Small Business Network, Prime Contractors can:

1. Easily select proposals, work types and items:

a.

After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and add

comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can save the
sub-quote for completion at a later time.

2. Create sub-quotes for the subcontracting community:

a.

C.

d.

Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly create a
custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include: provide
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify
terms and conditions, upload attachments, and select vendors.

Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want quoted
Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE-
preferred request.

Add attachments to sub-quotes.

3. View sub-quote requests & responses:

a.

After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen, sub-
quote requests can be hidden with one click if they are not applicable.

View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and
pricing.

4. View Record of Subcontractor Outreach Effort:

a.

oo

For each sub-quote produced, a Record of Subcontractor Outreach Efffort is generated that shows the response statistics
for a particular sub-quote. If accepted by the letting agency, this report may serve as proof of a “Good Faith”
effort in reaching out to the DBE community.

Hasily locate pre-qualified and certified small and disadvantaged businesses.

Advertise to small and disadvantaged businesses more efficiently and cost effectively.

Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of
DBE outreach at the discretion of each agency).
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The Small Business Network is a part of the Bid Express”service that was created to ensure that small businesses have a
centralized area to access information about upcoming projects. It can help small businesses learn more about
opportunities, compete more effectively, network with other contractors and subcontractors, and win more jobs.

1. View and reply to sub-quote requests from primes:

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all
unsolicited sub-quotes cteated by your company. Receive notifications by selected work type. To simplify on
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your
interests, or hidden with one click if they are not applicable.

2. Select items when responding to sub-quote requests from primes:
a.  You have the freedom to choose and price any number of items when responding to a sub-quote request.
Quantities can be modified, and per-item comments are also available.
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your
pricing, terms, and conditions, and submit completed sub-quotes to the requesting primes.
c. Add attachments to a sub-quote.

3. Create and send unsolicited sub-quotes to specific contractors:

a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can rapidly
create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include: provide
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify
terms and conditions, upload attachments, and select vendors.

4. REasily select and price items for unsolicited sub-quotes:
a. After adding applicable work types, select items that you wish to quote. The extended price calculates
automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well.
b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing,
terms and conditions, and send it to selected prime/plan holder.
c. Add attachments to a sub-quote.
d. Add unsolicited work items to sub-quotes that you are responding to.

5. Easy Access to Valuable Information
a. Receive a confirmation that your sub-quote was opened by a prime.
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.
c. View important notices and publications from DO'T targeted to small and disadvantaged businesses.

6. Accessing Small Business Network for WisDOT contracting opportunities
a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select
“Order Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.
b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 414-438-4588.
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ADDITIONAL SPECIAL PROVISION 4

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a
subcontractor, pay the subcontractor for that work. The prime contractor may withhold
payment to a subcontractor if, within 10 calendar days of receipt of that progress
payment, the prime contractor provides written notification to the subcontractor and the
department documenting "just cause" for withholding payment.

The prime contractor may also withhold routine retainage from payments due
subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to
lower-tier subcontractors that parallel those granted first-tier subcontractors in this
provision.

Release of Routine Retainage

After granting substantial completion the department may reduce the routine retainage
withheld from the prime contractor to 75 percent of the original total amount retained.

When the Department sends the semi-final estimate the department may reduce the
routine retainage withheld from the prime contractor to 10 percent of the original total
amount retained.

Within 30 calendar days of receiving the semi-final estimate from the department, submit
written certification that subcontractors at all tiers are paid in full for acceptably
completed work and that no routine retainage is being withheld. The department will pay
the prime contractor in full and reduce the routine retainage withheld from the prime
contractor to zero when the department approves the final estimate.

This special provision does not limit the right of the department, prime contractor, or
subcontractors at any tier to withhold payment for work not acceptably completed or
work subject to an unresolved contract dispute.
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ADDITIONAL SPECIAL PROVISION 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the standard specifications:

104.10.1 General
Replace paragraph one with the following effective with the December 2017 letting:

@ Subsection 104.10 specifies a 2-step process for contractors to follow in submitting a cost reduction
incentive (CRI) for modifying the contract in order to reduce direct construction costs computed at
contract bid prices. The initial submittal is referred to as a CRI concept and the second submittal is a
CRI proposal. The contractor and the department will equally share all savings generated to the
contract due to a CRI as specified in 104.10.4.2(1). The department encourages the contractor to
submit CRI concepts.

104.10.4.2 Payment for the CRI Work
Replace paragraph one with the following effective with the December 2017 letting:

@ The department will pay for completed CRI work as specified for progress payments under 109.6. The
department will pay for CRI's under the Cost Reduction Incentive administrative item. When all CRI
costs are determined, the department will execute a contract change order that does the following:

1. Adjusts the contract time, interim completion dates, or both.

2. Pays the contractor for the unpaid balance of the CRI work.

3. Pays the contractor 50 percent of the net savings resulting from the CRI, calculated as follows:
NS =CW-CRW-CC-DC

Where:
NS = Net Savings

CW = The cost of the work required by the original contract that is revised by
the CRI. CW is computed at contract bid prices if applicable.™!

CRW = The cost of the revised work, computed at contract bid prices if
applicable.

CC = The contractor’s cost of developing the CRI proposal.

DC = The department’s cost for investigating, evaluating, and implementing
the CRI proposal.
(11 The department may adjust contract bid prices that, in the engineer's judgement, do not represent the fair
value of the work deleted or proposed.

108.11 Liquidated Damages
Replace paragraphs two and three with the following effective with the December 2017 letting:

@ This deducted sum is not a penalty but is a fixed, agreed, liquidated damage due the department from
the contractor for the added cost of engineering and supervision resulting from the contractor’s failure
to complete the work within the contract time.

@ Unless enhanced in the special provisions, the department will assess the following daily liquidated
damages

LIQUIDATED DAMAGES

ORIGINAL CONTRACT AMOUNT DAILY CHARGE
FROM MORE THAN TO AND INCLUDING CALENDAR DAY WORKING DAY
$0 $250,000 $850 $1700
$250,000 $500,000 $815 $1630
$500,000 $1,000,000 $1250 $2500
$1,000,000 $2,000,000 $1540 $3080
$2,000,000 $2070 $4140
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203.3.2.2 Removal Operations
Replace the entire text with the following effective with the December 2017 letting:

203.3.2.2.1 General

@ Except as specified below for closing culverts, remove the entire top slab of box culverts and the entire
superstructure of other culverts and bridges designated for removal. Completely remove existing piles,
cribs, or other timber construction within the limits of new embankments, or remove these structures to
an elevation at least 2 feet below finished ground line. Remove sidewalls or substructure units in water
to an elevation no higher than the elevation of the natural stream or lake bed, or, if grading the
channel is required under the contract or the plans, to the proposed finished grade of the stream or
lake bed. Remove sidewalls or substructure units not in water down to at least 2 feet below natural or
finished ground line.

@ If extending or incorporating existing culverts and bridges in the new work, remove only those parts of
the existing structure as necessary to provide a proper connection to the new work. Saw, chip, or trim
the connecting edges to the required lines and grades without weakening or damaging the remaining
part of the structure. During concrete removal, do not damage reinforcing bars left in place as dowels
or ties incorporated into the new work.

Remove pipe culverts designated for salvage in a way that prevents damage to the culverts.

Dismantle steel structures or parts of steel structures designated for salvage in a way that avoids
damage to the members. If the contract specifies removing the structure in a way that leaves it in a
condition suitable for re-erection, matchmark members with durable white paint before dismantling.
Mark pins, bolts, nuts, loose plates, etc., similarly to indicate their proper location. Paint pins, bolts,
pinholes, and machined surfaces with a department-approved rust preventative. Securely wire loose
parts to adjacent members, or label and pack them in boxes.

Remove timber structures or parts of timber structures designated for salvage in a way that prevents
damage to the members.

© If the engineer approves, the contractor may temporarily use materials designated for salvage in
falsework used to construct new work. Do not damage or reduce the value of those materials through
temporary use.

203.3.2.2.2 Deck Removal

Protect the work as specified in 107.14 during deck removal. Minimize debris falling onto water
surfaces and wetlands as the contract specifies in 107.18 or in the special provisions. Also, minimize
debris falling on the ground and roadway.

Do not damage existing bar steel reinforcement, girders, or other components that will be incorporated
in new work. Remove decks on prestressed concrete girders using a hydraulic shear or other
engineer-approved equipment. Thoroughly clean, realign, and retie reinforcement as necessary.

After deck removal is complete, notify the engineer to request a damage survey. Point out damage to
the engineer. Allow one business day for the engineer to complete the damage survey. If damage is
identified, the department will determine if repairs or girder restoration will be allowed.

If the department allows girder restoration, have a professional engineer registered in the State of
Wisconsin analyze the effect of the damage to the bridge, make recommendations, and prepare
signed and sealed computations and structural details required to restore girders to their previous
structural capacity. Submit the restoration proposal, including analysis and structural details, to the
department and design engineer of record. The department will accept or reject the restoration
proposal within 3 business days. Do not begin restoration work until the department allows in writing.

) The engineer will not extend contract time to assess or remediate contractor caused damage.

@3

(4

G

@
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@
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203.5.1 General
Replace paragraph two with the following effective with the December 2017 letting:

@ Payment is full compensation for breaking down and removing; costs associated with contractor-
caused damage; required salvaging, storing, and disposing of materials; and, unless the contract
specifies granular backfill, for backfilling.
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415.2.3 Expansion Joint Filler
Replace paragraph one with the following effective with the December 2017 letting:

@ Furnish expansion joint filler conforming to AASHTO M153, AASHTO M213, or ASTM D8139 in
lengths equal to the pavement lane width and of the thickness and height the plans show. Where
dowel bars are required, use filler with factory-punched holes at the dowel bar locations and with a
diameter not greater than 1/8 inch larger than the nominal dowel bar diameter.

415.3.20 Filling Joints
Replace paragraph two with the following effective with the December 2017 letting:

@ Clean joints of laitance, curing compound, and other contaminants before filling. Saw construction
joints at least 3/4 inches deep before filling. Sawing is not required for tooled joints in curb and gutter.
Sandblast or waterblast exposed joint faces using multiple passes as required to clean joints surfaces
of material that might prevent bonding. Blow clean and dry with oil-free compressed air immediately
before filling.

415.5.1 General
Replace paragraph six with the following effective with the December 2017 letting:

© Payment for Concrete Pavement Joint Filling is full compensation for filling concrete pavement joints;
filling adjacent curb and gutter joints; and for sawing.

440.3.4.2 Contractor Testing
Replace paragraph two with the following effective with the December 2017 letting:

@ Coordinate with the engineer at least 24 hours before making profile runs for acceptance unless the
engineer approves otherwise. The department may require testing to accommodate staged
construction or if corrective action is required.

455.5.3 Tack Coat
Replace paragraph two with the following effective with the December 2017 letting:

@ The department will adjust pay for Tack Coat, under the Nonconforming Tack Coat administrative
item, for nonconforming material the engineer allows to remain in place at a maximum of 75 percent of
the contract unit price.

460.2.7 HMA Mixture Design
Replace paragraph one with the following effective with the December 2017 letting:

@ For each HMA mixture type used under the contract, develop and submit an asphaltic mixture design
according to CMM 8-66 and conforming to the requirements of table 460-1 and table 460-2. The
values listed are design limits; production values may exceed those limits. The department will review
mixture designs and report the results of that review to the designer according to CMM 8-66.
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TABLE 460-2 MIXTURE REQUIREMENTS

Mixture type LT MT HT SMA
ESALs x 10° (20 yr design life) <2.0 2-<8 >8 _
LA Wear (AASHTO T96)

100 revolutions(max % loss) 13 13 13 13

500 revolutions(max % loss) 50 45 45 40
(SSC())leTl(Jj m eul |f(a;AQSr:1gg/oTlloos45)) 12 12 12 12
(specifiod countes, man b lots) 18 18 18 18
(Forﬁgtggglg paged (Ozsbg'\g(ﬁﬁ)ﬂ) 65/ 75160 98 /90 100/90
Flat & Elongated (ASTM D4791) 5 5 5 20
(max %, by weight) (5:1 ratio) (5:1 ratio) (5:1 ratio) (3:1 ratio)
(ARSHTO T304, method A, mir) 40 43 4 4
Sand Equivalency (AASHTO T176, min) 40 40 45 50
Gyratory Compaction

Gyrations for Nini 6 7 8 8

Gyrations for Nges 40 75 100 65

Gyrations for Nmax 60 115 160 160
Air Voids, %Va 4.0 4.0 4.0 4.0
(%Gmm Ndes) (96.0) (96.0) (96.0) (96.0)
% Gmm Nini <=91.5M <=89.0 <=89.0 _
% Gmm Nmax <=98.0 <=98.0 <=98.0 -
Dust to Binder Ratio? (% passing 0.075/Pke) 0.6-12 06-1.2 0.6-1.2 1.2-20
Voids filled with Binder (VFB or VFA, %) 68 - 80MI Bl 65 - 75B1B] 65 - 7501 [ 70 - 80
Tensile Strength Ratio (TSR) (AASHTO T283) [7]

no antistripping additive 0.75 min 0.75 min 0.75 min 0.75 min

with antistripping additive 0.80 min 0.80 min 0.80 min 0.80 min
Draindown (AASHTO T305) (%) 0.30

(11 The percent maximum density at initial compaction is only a guideline.
[ For a gradation that passes below the boundaries of the caution zone (ref. AASHTO M323), the dust to binder

ratio limits are 0.6 - 1.6.

BBl For No. 5 (9.5mm) and No. 4 (12.5 mm) nominal maximum size mixtures, the specified VFB range is 70 - 76

percent.

[ For No. 2 (25.0mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent.
1 For No. 1 (37.5mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent.

1 WisDOT eliminates freeze-thaw conditioning cycles from the TSR test procedure.
[l Run TSR at asphalt content corresponding to 3.0% air void regressed design using distilled water for testing.

460.2.8.2.1.3.1 Contracts with 5000 Tons of Mixture or Greater

Replace paragraph six with the following:

) Conduct TSR tests during mixture production according to CMM 8-36.6.14. Test each full 50,000 ton
production increment, or fraction of an increment, after the first 5000 tons of production. Perform
required increment testing in the first week of production of that increment. If production TSR values
are below the limit specified in CMM 8-36.6.14, notify the engineer. The engineer and contractor will

jointly determine a corrective action.
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502.2.7 Preformed Joint Filler
Replace paragraph one with the following effective with the December 2017 letting:

@ Use preformed joint filler conforming to AASHTO M153, AASHTO M213, or ASTM D8139.

502.3.7.8 Floors
Replace paragraph fourteen with the following effective with the December 2017 letting:

a4y Unless specified otherwise, transversely tine finish the floors of structures with approach pavements
designed for speeds of 40 mph or greater as specified in 415.3.8.3, except make the tining 1/8 inch in
depth and do not perform tining within 12 inches of gutters. The contractor may apply a broom finish,
described below, instead of the artificial turf drag finish required before tining. The contractor may
perform tining manually, if it obtains a finish satisfactory to the engineer. Perform tining within 20
degrees of the centerline of bearing of the substructure units on bridge decks having skew angles of
20 degrees or greater.

614.2.1 General
Add the following as paragraph ten effective with the December 2017 letting:

ao) Furnish guardrail reflectors from the department's APL.

614.3.2.1 Installing Posts
Add the following as paragraph five effective with the December 2017 letting:

) Provide post-mounted reflectors every 100 feet with one at the beginning and end of each run and a
minimum of three reflectors per run.

614.5 Payment
Replace paragraph four with the following effective with the December 2017 letting:

@ Payment for the Steel Thrie Beam, Steel Plate Beam Guard, Guardrail Stiffened, MGS Guardrail,
Short Radius, and various transition bid items is full compensation for providing guardrail and
transitions including post-mounted reflectors; for repairing damaged zinc coatings; and for excavating,
backfilling, and disposing of surplus material.

641.2.9 Overhead Sign Supports
Replace paragraph three with the following effective with the December 2017 letting:

@ Provide steel pole shafts, mast arms or trusses, and luminaire arms zinc coated according to ASTM
A123. The contractor may provide either straight or tapered pole and arm shafts unless the plans
specify otherwise. Provide bolts and other hardware conforming to 641.2.2.

642.2.2.1 General
Replace the entire text with the following effective with the December 2017 letting:

@ Provide each field office with two rooms, separated by an interior door with a padlock. Ensure that
each room has a separate exterior door and its own air conditioner. Locate the office where a quality
internet connection can be achieved.

@ Provide long distance telephone service via a land line for exclusive department use that has the
following:

- Two programmable touch-tone phones, one of which is cordless. Ensure that phone operations will not
interfere with other telecommunications equipment.

- Voice mail service or an answering machine.

@ Provide high-speed internet service for exclusive department use via cable or DSL connection with a
modem/router and capable of supporting cloud enabled file sharing, voice over internet protocol
(VolP), video conferencing, and web based applications. Ensure that system meets the following:

- Includes a wireless network for the field office.
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- Can accommodate IPSec based VPN products.
- Has a bandwidth range as follows:

Field office with 1-5 staff: A minimum connection speed of 5 Mbps download and 1 Mbps
upload. If a cable or DSL option is not available the contractor may
provide a personal hotspot using cell phone tethering or other device
able to achieve the specified minimum speeds inside the field office.

Field office with 6 or more staff: A minimum connection speed of 10 Mbps + 1/2 Mbps per user
download and 5 Mbps upload.
Projects over 500 million dollars: A minimum connection speed of 20 Mbps + 1/2 Mbps per user

download and 10 Mbps upload. Coordinate network setup at the
leased office with the WisDOT network team.

@ Provide and maintain a Windows 7 and Windows 10 compliant multi-function device with copy, print,
and scan capabilities that can accommodate both 8 1/2" x 11" and 11" x 17" paper. Replenish paper,
toner cartridges, and other supplies before fully expended. Ensure that department staff can connect
to the device either directly or through the field office wireless network.

) Equip with a drafting table with a drafter's stool. Except as specified in 642.2.2.4, provide 2
ergonomically correct office chairs in working condition with, at a minimum, the following:

1. Five-legged base with casters.

2. Seat adjustable from 15 to 22 inches from the floor with a seamless waterfall, rounded, front edge.
3. High backrest with no arms or adjustable arms.

643.3.1 General
Replace paragraph one with the following effective with the December 2017 letting:

@ Provide and maintain traffic control devices located where the plans show or engineer directs to
maintain a safe work zone throughout the contract duration. Relocate as required to accommodate
changing work operations. When not in use, place devices away from traffic outside of paved and
gravel shoulder surfaces. Where there is barrier on the shoulder, the contractor may place devices not
in use on the shoulder as close as possible to the barrier and delineated with drums. Lay signs and
supports flat on the grade with uprights oriented parallel to and downstream from traffic. Do not stack
devices or equipment. Promptly remove temporary devices from within the project limits as follows:

- That will not be used within 14 consecutive calendar days.

- Within 5 business days of substantial completion unless the engineer allows otherwise.

645.2.2.2 Geotextile, Type SAS (Subgrade Aggregate Separation)
Replace paragraph one with the following effective with the December 2017 letting:

@ Furnish fabric conforming to the following physical properties:

TEST METHOD VALUEM
Minimum grab tensile strength ASTM D4632 1701b
Minimum puncture strength ASTM D6241 350 Ib
Maximum apparent opening size ASTM D4751 No. 70
Minimum permittivity ASTM D4491 0.35s?

(1 All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a
lot must conform to the tabulated values.

645.2.2.4 Geotextile, Type DF (Drainage Filtration)
Replace paragraph one with the following effective with the December 2017 letting:

@ Furnish fabric conforming with the physical requirements of either schedule A, schedule B, or schedule
C as the contract specifies.

SCHEDULE A TEST METHOD

VALUEJ[1]
Minimum grab tensile strength ASTM D4632 1101b
Minimum puncture strength ASTM D6241 200 Ib
Minimum apparent breaking elongation ASTM D4632 30%
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Maximum apparent opening size ASTM D4751 300 pm
Minimum permittivity ASTM D4491 0.70 st
SCHEDULE B TEST METHOD VALUEM
Minimum grab tensile strength ASTM D4632 180 1b
Minimum puncture strength ASTM D6241 350 Ib
Minimum apparent breaking elongation ASTM D4632 30%
Maximum apparent opening size ASTM D4751 300 pm
Minimum permittivity ASTM D4491 1.35s?
SCHEDULE C TEST METHOD VALUEH
Minimum grab tensile strength ASTM D4632 180 1b
Minimum puncture strength ASTM D6241 350 Ib
Minimum apparent breaking elongation ASTM D4632 15%
Maximum apparent opening size ASTM D4751 600 um
Minimum permittivity ASTM D4491 1.00s?

(11 All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a
lot must conform to the tabulated values.

645.2.2.6 Geotextile, Type R (Riprap)
Replace paragraph one with the following effective with the December 2017 letting:

@ Use fabric conforming to the following physical properties:

TEST METHOD VALUEH
Minimum grab tensile strength ASTM D4632 205 Ib
Minimum puncture strength ASTM D6241 400 Ib
Minimum apparent breaking elongation ASTM D4632 15%
Maximum apparent opening size ASTM D4751 No. 30
Minimum permittivity ASTM D4491 0.12s?

[ All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a
lot must conform to the tabulated values.

645.2.2.7 Geotextile, Type HR (Heavy Riprap)
Replace paragraph one with the following effective with the December 2017 letting:

@ Use fabric conforming to the following physical properties:

TEST METHOD VALUEH
Minimum grab tensile strength, Ib ASTM D4632 305 Ib
Minimum puncture strength, Ib ASTM D6241 500 Ib
Minimum apparent breaking elongation, % ASTM D4632 15%
Maximum apparent opening size ASTM D4751 No. 30

Minimum permittivity ASTM D4491 0.40, st

(11 All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a
lot must conform to the tabulated values.

645.2.2.8 Geotextile, Type C (Modified SAS)
Replace paragraph one with the following effective with the December 2017 letting:

@ Use fabric conforming to the following physical properties:

TEST METHOD VALUEM
Grab tensile strength, Ib ASTM D4632 205 Ib
Puncture strength, Ib ASTM D6241 350 Ib
Maximum apparent opening size ASTM D4751 No. 50
Minimum permittivity ASTM D4491 0.12s?
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Effective with December 2017 Letting ASP-6

(1 All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a
lot must conform to the tabulated values.

646.3.1.1 General Marking
Replace paragraph one with the following effective with the December 2017 letting:

@ Prepare the surface and apply marking as the manufacturer specifies. Provide manufacturer
specifications as the engineer requests. Do not mark over a marking product with less adherence or
over chipped or peeled marking. Do not remove polymer overlay materials in areas receiving
pavement marking. Use only epoxy pavement marking where the contract requires marking placed on
polymer overlays.

Replace paragraph five with the following effective with the December 2017 letting:

) After the marking can sustain exposure to traffic, re-apply clear protective surface treatment

conforming to 502.2.11 where removed from structures during marking surface preparation. Seal

exposed concrete including grooves for tape. Cover marking during resealing with a system that will
not degrade the marking's retroreflectivity when removed. Uncover marking before opening to traffic.

701.3 Contractor Testing
Replace paragraph one with the following effective with the December 2017 letting:

@ Perform contract required QC tests for samples randomly located according to CMM 8-30. Also
perform other tests as necessary to control production and construction processes, and additional
testing enumerated in the contractor's quality control plan or that the engineer directs. Use test
methods as follows:

TABLE 701-2 TESTING STANDARDS

TEST TEST STANDARD
Washed P 200 analysis AASHTO T11M
Sieve analysis of fine and coarse aggregate AASHTO T27M
Aggregate moisture AASHTO T255M
Sampling freshly mixed concrete AASHTO R60
Air content of fresh concrete AASHTO T15212
Air void system of fresh concrete AASHTO Provisional Standard TP118
Concrete slump AASHTO T119%
Concrete temperature ASTM C1064
Concrete compressive strength AASHTO T22
Making and curing concrete cylinders AASHTO T23
Standard moist curing for concrete cylinders AASHTO M201

11 As modified in CMM 8-60.
(2 As modified in CMM 8-70.

715.2.3.1 Pavements
Add the following as paragraph six effective with the December 2017 letting:

©) For new lab-qualified mixes, test the air void system of the proposed concrete mix conforming to
AASHTO provisional standard TP 118. Include the SAM number as a part of the mix design submittal.

715.3.1.1 General
Replace paragraph one with the following effective with the December 2017 letting:

@ Provide slump, air content, concrete temperature and compressive strength test results as specified in
710.5. Provide a battery of QC tests, consisting of results for each specified property, using a single
sample randomly located within each sublot. Cast three cylinders for strength evaluation. For
pavement concrete, also test the air void system conforming to AASHTO provisional standard TP118
at least once per lot and enter the SAM number in the MRS for information only.
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Effective with December 2017 Letting ASP-6

715.3.1.3 Department Verification Testing
Replace paragraph one with the following effective with the December 2017 letting:

@ The department will perform verification testing as specified in 701.4.2 with additional testing as
required to obtain at least 1 verification test per lot for air content, slump, temperature, and
compressive strength.
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Effective with December 2017 Letting ASP-6

Errata

Make the following corrections to the standard specifications:

106.3.3.1 General
Correct errata by changing "acceptance" to "approval'.

@ For manufactured products or assemblies, the department may base approval on a product
certification or require both a product certification and production plant certification.

205.3.1 General
Correct errata by replacing paragraphs three and four with the following to reflect current practice to
incorporate suitable materials.

@ Replace unsuitable material with satisfactory material. Trim and finish the roadway. Maintain the work
done under 205 in a finished condition until acceptance.

521.2 Materials
Correct errata by deleting bullet three and including aluminum coated pipe in bullet one.

@ Furnish corrugated steel pipe and steel apron end walls as follows:
- Corrugated steel culvert pipe, steel apron endwalls, aluminum coated corrugated steel culvert pipe,
and other components conforming to AASHTO M36.

- Polymer coated corrugated steel culvert pipe and pipe arch fabricated from zinc coated sheet steel
conforming to AASHTO M218. Before fabrication, coat the sheets on both sides with polymer
protective coating grade 250/250 according to AASHTO M246. Fabricate the pipe according to
AASHTO M245.

614.3.2.2 Installing Rail
Correct errata for splice location and allow punching or drilling holes and slots.

@ Install rail with lap splices in the direction of traffic. Ensure that the number and dimensions of holes
and bolts conforms to the plan details for new splices. Place the round head of bolts on the traffic side.

@ Cut rails to length by shearing or sawing; do not use cutting torches. Drill or punch bolt holes and slots;
ensure that they are burr free. After installation, cut anchor bolts that project more than one inch from
the nut to 1/2 inch from the nut; deburr the threaded end of cut bolts.

618.1 Description
Correct errata by deleting designated detours from the scope of Maintenance and Repair of Haul Roads.

@ This section describes maintaining, repairing, and restoring all public roads, streets, drainage facilities,
and other components used for hauling by contractor, subcontractor, or supplier to support work for a
department contract to its pre-haul condition. Public roads and streets shall be limited to those not a
part of the State Trunk Highway System and from now on called haul roads.

646.3.1.2 Liquid Marking
Correct errata by changing "epoxy overlays" to "polymer overlays".

© Apply liquid marking and glass beads across the line at or exceeding the following:

LIQUID MARKING PAVEMENT TYPE THICKNESS BEAD APPLICATION
(mils) (pounds per gallon)
Paint all 16 8-10
Epoxy SMA, seal coats, and polymer overlays 25 25
Epoxy all other 20 22.5
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Effective with December 2017 Letting ASP 7

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1% Tier and DBE Payments During Construction

1.

2.

Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’'s User Manual, Sublets and Payments.

Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed. Report the
payment as specified in A(1) for all work satisfactorily performed.

All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

Require all first tier relationships, DBE firms and all other tier relationships necessary

to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually
loaded into the Civil Rights Compliance System. Copies of prime contractor payments received
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment
receipt to be logged manually.

**Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

http://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-

manual.pdf
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ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to submit certified payrolls
electronically. Details are available online through the department’s highway construction
contractor information (HCCI) site on the Labor, Wages, and EEO Information page at:

http://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, including all trucking firms, submit their weekly
certified payrolls electronically through CRCS. These payrolls are due within seven calendar
days following the close of the payroll period. Every firm providing physical labor towards
completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as they
are about to begin payrolls. The department will provide training either in a classroom setting at
one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule
the training.

(4) The department will reject all paper submittals of forms DT-1816 and DT-1929 for
information required under this special provision. All costs for conforming to this special
provision are incidental to the contract.

(5) Firms wishing to export payroll data from their computer system into CRCS should have
their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s
payroll system is capable of producing export files. For details, see Section 4.8 CPR Auto
Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at:

http://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual. pdf
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

Il.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Compliance with Governmentwide Suspension and
Debarment Requirements

XIl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under



this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
Sso.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEQ Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are



applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor



will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

11l. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon

Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or



will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under §5.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(i) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.



d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.



VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:



"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.




i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* k k k%

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the



department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* k k k%

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* Kk ok kK

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

12

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



Non-discrimination Provisions

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the "'contractor') agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor
will take action with respect to any subcontract or procurement as the Recipient or the Federal
Highway Administration may direct as a means of enforcing such provisions including sanctions
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with
litigation by a subcontractor, or supplier because of such direction, the contractor may request the
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the
contractor may request the United States to enter into the litigation to protect the interests of the
United States.

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the ""contractor'") agrees to comply with the
following non-discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

e Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,
(42 U.S.C. 8§ 4601), (prohibits unfair treatment of persons displaced or whose property has
been acquired because of Federal or Federal-aid programs and projects);

e Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on
the basis of sex);

e Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

e The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982, (49 USC 8§ 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);

e The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage
and applicability of Title V1 of the Civil Rights Act of 1964, The Age Discrimination Act
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are
Federally funded or not);

e Titles Il and 11l of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. 88 12131-
12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37
and 38;

e The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);
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Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access
to your programs (70 Fed. Reg. at 74087 to 74100);

Title 1X of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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SEPTEMBER 2002

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

1 The Offeror's or Bidder's attention is called to the "Employment Practices’ and "Equa
Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The gods and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on al construction work in the
covered areg, are asfollows:

Goalsfor Minarity Participation for Fach Trade:

_County % _County % _ _County %
Adams 17 lowa 17 Polk 22
Ashland 12 Iron 12 Portage 0.6
Barron 0.6 Jackson 0.6 Price 0.6
Bayfield 12 Jefferson 7.0 Racine 8.4
Brown 13 Juneau 0.6 Richland 17
Buffdo 0.6 Kenosha 3.0 Rock 31
Burnett 22 Kewalnee 10 Rusk 0.6
Calumet 09 LaCrosse 0.9 St Croix 29
Chippewa 05 Lafayette 05 Sauk 17
Clark 0.6 Langlade 0.6 Sawyer 0.6
Columbia 17 Lincoln 0.6 Shawano 10
Crawford 05 Manitowoc 1.0 Sheboygan 7.0
Dane 2.2 Marathon 0.6 Taylor 0.6
Dodge 7.0 Marinette 1.0 Trempeaeau 0.6
Door 10 Marquette 17 Vernon 0.6
Douglas 1.0 Menominee 1.0 Vilas 0.6
Dunn 0.6 Milwaukee 8.0 Walworth 7.0
Eau Claire 0.5 Monroe 0.6 Washburn 0.6
Florence 1.0 Oconto 1.0 Washington 8.0
Fond du Lac 10 Oneida 0.6 Waukesha 8.0
Forest 1.0 Outagamie 0.9 Waupaca 1.0
Grant 05 Ozaukee 8.0 Waushara 10
Green 17 Pepin 0.6 Winnebago 0.9
Green Lake 10 Pierce 22 Wood 0.6
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Goalsfor female participation for each trade: 6.9%

These goals are applicable to al the contractor's construction work, (whether or not it is
federal or federally assisted), performed in the covered area. If the contractor performs
construction work in the geographical arealocated outside of the covered areg, it shall apply
the goals established for such geographical area where the work is actualy performed.
With regard to this second area, the contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part
60-4 shal be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each
trade, and the contractor shall make a good faith effort to employ minorities and women
evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the
contractor's goals shall be a violation of the contract, the Executive Order and the
Regulationsin 41 CFR Part 60-4. Compliance with the goals will be measured against the
total work hours performed.

The contractor shall provide written notification to the Director of the Office of Federa
Contract Compliance Programs within ten (10) working days of award of any construction
subcontract in excess of $10,000.00 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical areain which the subcontract is to be performed.

Asreferred to in this section, the Director means:

Director

Office of Federa Contract Compliance Programs
Ruess Federa Plaza

310 W. Wisconsin Ave., Suite 1115

Milwaukee, W1 53202

The "Employer Identification Number" means the Federal Social Security number used on
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

As used in this notice, and in the contract resulting from solicitation, the "covered area’ is
the county(ies) in Wisconsin to which this proposal applies.
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APRIL 2013
ADDITIONAL FEDERAL-AID PROVISIONS

NOTICE TO ALL BIDDERS

To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline™
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of
possible bid rigging, bidding collusion, or other fraudulent activities should use the
"hotline" to report such activities.

The "hotline™ is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.
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Effective August 2015 letting

BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic
products and all manufacturing and coating processes for these materials from smelting
forward in the manufacturing process must have occurred within the United States. Coating
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances
the value of a material subject to the requirements of Buy America. The exemption of this
requirement is the minimal use of foreign materials if the total cost of such material
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this
paragraph, the cost is that shown to be the value of the subject products as they are delivered
to the project. The contractor shall take actions and provide documentation conforming to
CMM 2-28.5 to ensure compliance with this “Buy America” provision.

http://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project certify to the engineer, in writing using department form
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the
contract work conform to these "Buy America" provisions. Attach a list of exemptions and
their associated costs to the certification form. Department form WS4567 is available at:

http://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc
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Effective February 2016 letting

Cargo Preference Act Requirement
All Federal-aid projects shall comply with 46 CFR 381.7 (a) — (b) as follows:

(a) Agreement Clauses. “Use of United States-flag vessels:*

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—"

(2) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commaodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.



Effective with December 2017 Letting

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS
FOR PROJECTS WITH FEDERAL AID

PREVAILING WAGE RATES

The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates)
furnishes the minimum prevailing wage rates pursuant to the Davis-Bacon and
Related Acts. The wage rates shown are the minimum rates required by the contract
to be paid during its life, however this is not a representation that labor can be
obtained at these rates. Itis the responsibility of bidders to inform themselves as to
the local labor conditions and prospective changes or adjustments of wage rates.
No increase in the contract price will be allowed or authorized on account of the
payment of wage rates in excess of those listed herein.

COVERAGE OF TRUCK DRIVERS

Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following
circumstances:
Drivers of a contractor or subcontractor for time spent working on the site
of the work.
Drivers of a contractor or subcontractor for time spent loading and/or
unloading materials and supplies on the site of the work, if such time is
not de minimis. https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
Truck drivers transporting materials or supplies between a facility that is
deemed part of the site of the work and the actual construction site.
Truck drivers transporting portions of the building or work between a site
established specifically for the performance of the contract where a
significant portion of such building or work is constructed and the physical
place where the building or work called for in the contract will remain.

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the

following circumstances:
Material delivery truck drivers while off the site of the work.
Drivers of a contractor or subcontractor traveling between a Davis-Bacon
job and a commercial supply facility while they are off the site of the
work.”
Truck drivers whose time spent on the site of the work is de minimis, such
as only a few minutes at a time merely to pick up or drop off materials or
supplies.

Details are available online at:

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
http://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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POSTINGS AT THE SITE OF THE WORK

In addition to the required postings furnished by the department, the contractor shall
post the following in at least one conspicuous and accessible place at the site of
work:

a. A copy of the contractor's Equal Employment Opportunity Policy.

All required documents shall be posted by the first day of work and be accurate and
complete. Postings must be readable, in an area where they will be noticed, and
maintained until the last day of work.

RESOURCES

Required information regarding compliance with federal provisions is found in the
following resources:

FHWA-1273 included in this contract

U.S. Department of Labor Prevailing Wage Resource Book

U.S. Department of Labor Field Operations Handbook

U.S. Code of Federal Regulations

Any applicable law, Act, or Executive Order enacted by the federal

government at the time of the letting of this contract
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General Decision Number: WI170010 10/06/2017 WI110
Superseded General Decision Number: WI20160010
State: Wisconsin

Construction Type: Highway

Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings
in highway rest areas; and railroad construction)

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.20 for calendar year 2017 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.20 (or the applicable wage rate
listed on this wage determination, if it is higher) for all
hours spent performing on the contract in calendar year 2017.
The EO minimum wage rate will be adjusted annually. Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/06/2017
1 02/03/2017
2 02/10/2017
3 02/24/2017
4 03/17/2017
5 03/31/2017
6 04/21/2017
7 04/28/2017
8 0670272017
9 06/23/2017
10 07/14/2017
11 07/21/2017
12 07/28/2017
13 08/11/2017
14 08/25/2017
15 09/08/2017
16 09/22/2017
17 10/06/2017

BRW10001-002 06/01/2016
CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes
BRWIOO02-002 06/01/2016
ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES

Rates Fringes

BRWI0002-005 06/01/2016

ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 35.07 20.51

https://www.wdol .gov/wdol/scafiles/davisbacon/wi10.dvb[10/9/2017 9:06:09 AM]



BRWI0003-002 06/01/2016

BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes

BRWIO004-002 06/01/2016

KENOSHA, RACINE, AND WALWORTH COUNTIES

BRW10006-002 06/01/2016
ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes
"BRWIOO07-002 06/01/2016
GREEN, LAFAYETTE, AND ROCK COUNTIES

BRWI0008-002 06/01/2016
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
BRWIOO11-002 06/01/2016
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES
Rates Fringes
BRWIO019-002 06/01/2016

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. . - - i e i e i i eiae s $ 31.98 20.81
BRWIO034-002 06/01/2015
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. . . i i i ieaa s $ 32.86 17.22

CARP0087-001 05/01/2016
BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes

CARP0252-002 06/01/2016
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ADAMS, BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
géLWORTg, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
UNTIE

Rates Fringes
CARPENTER
CARPENTER. . .. oL oo o. $ 33.56 18.00
MILLWRIGHT - . oo oo oo oo $ 35.08 18.35
PILEDRIVER. .. ... .. ... .... $ 34.12 18.00
CARP0252-010 06/01/2016
ASHLAND COUNTY
Rates Fringes
Carpenters
Carpenter................... $ 33.56 18.00
Millwright. .. ... ............ $ 35.08 18.35
Pile Drover. ... ... ... .... $ 34.12 18.00

CARP0264-003 06/01/2016
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON
COUNTIES

Rates Fringes
'CARPO361-004 05/01/2016
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

Rates Fringes
CARP2337-001 06/01/2016
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON
ZONE B: KENOSHA & RACINE

Rates Fringes

PILEDRI1VERMAN
Zone AL $ 31.03 22 .69
Zone B.. .o $ 31.03 22.69

ELEC0014-002 06/01/2017

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
888&¥iE§AWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN

Rates Fringes

ELEC0014-007 06/05/2017
REMAINING COUNTIES
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Rates Fringes

Teledata System Installer
Installer/Technician........ $ 25.81 14.01

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,
bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).

ELEC0127-002 06/01/2017
KENOSHA COUNTY

Rates Fringes
Electricians: ... ... ... . ...... $ 38.50 30%+10.57

ELEC0158-002 06/05/2017

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

ELEC0159-003 06/05/2017

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), I0WA, MARQUETTE (except Townships of
gga“¥?ég, Crystal Lake, Newton, and Springfield), and SAUK

Rates Fringes

ELEC0219-004 06/01/2016

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
E!orencg and Homestead) AND MARINETTE COUNTY (Township of
iagara

Rates Fringes
Electricians:
Electrical contracts over
$180,000. . ¢ o oo e e eaaa $ 32.38 18.63
Electrical contracts under
$180,000. - - oo e e e eeaa $ 30.18 18.42
ELEC0242-005 06/04/2017
DOUGLAS COUNTY
Rates Fringes
Electricians:. . ... eeaaa- $ 35.90 25.64

ELEC0388-002 05/30/2016

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity%, FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES
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Rates Fringes
Electricians: .. ... .. ... ... _..... $ 30.69 26.00% +10.05
'ELEC0430-002 06/01/2017
RACINE COUNTY (Except Burlington Township)

Rates Fringes
'ELEC0494-005 06/01/2017
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
'ELEC0494-006 06/01/2017
CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

ELEC0494-013 06/01/2015

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANTTOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

Sound & Communications
Installer...... ... . ... ..... $ 16.47 14.84
Technician. ....... ..o a... $ 26.00 17.70

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and pro?ram systems and
Iow—volta?e systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio freguency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing
equipment or products

ELEC0577-003 06/01/2017
CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,

and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes

ELEC0890-003 06/01/2017
DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
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RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians: ... ... ... ... ..... $ 33.25 19.34
ELEC0953-001 07/01/2015
Rates Fringes
Line Construction:
Elg Lineman................. $ 42.14 32% + 5.00
2) Heavy Equipment
Operator.............ooannn. $ 40.03 32% + 5.00
3) Equipment Operator...... $ 33.71 32% + 5.00
4) Heavy Groundman Driver..$ 26.78 14.11
5) Light Groundman Driver..$ 24.86 13.45
6) Groundsman.............. $ 23.18 32% + 5.00
ENGI10139-005 06/05/2017
Rates Fringes
Power Equipment Operator
Group 1. ... . $ 39.27 22.05
Group 2. e e i e e e aaaan $ 38.77 22.05
Group 3. .t $ 38.27 22.05
Group 4. . e $ 38.01 22.05
Group 5. i $ 37.72 22.05
(€7 o 10 o I T $ 31.82 22.05

HAZARDOUS WASTE PREMIUMS:

EPA Level "A" protection - $3.00 per hour
EPA Level "B'" protection - $2.00 per hour
EPA Level "C" protection - $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, tower cranes, and derricks with or without
attachments with a lifting capacity of over 100 tons; or
cranes, tower cranes, and derricks with boom, leads and/or
jJjib lengths measuring 176 feet or longer.

GROUP 2: Cranes, tower cranes and derricks with or without
attachments with a lifting capacity of 100 tons or less; or
cranes, tower cranes, and derricks with boom, leads, and/or
jJjibs lengths measuring 175 feet or under and Backhoes
(excavators) weighing 130,000 Ibs and over; caisson rigs;
pile driver; dredge operator; dredge engineer; Boat Pilot.

GROUP 3: Mechanic or welder - Heavy duty equipment; cranes
with a lifting capacity of 25 tons or under; concrete
breaker (manual or remote); vibratory/sonic concrete
breaker; concrete laser screed; concrete slipform paver;
concrete batch Blant operator; concrete pvt. spreader -
heavy duty (rubber tired); concrete spreader & distributor;
automatic subgrader (concrete); concrete grinder & planing
machine; concrete slipform curb & gutter machine; slipform
concrete placer; tube finisher; hydro blaster (10,000 psi &
over); bridge paver; concrete conveyor system; concrete
pump; Rotec type Conveyor; stabilizing mixer
(selft-propelled); shoulder widener; asphalt plant engineer;
bituminious paver; bump cutter & grooving machine; milling
machine; screed (bituminous paver); asphalt heater, planer
& scarifier; Backhoes (excavators) weighing under 130,000
Ibs; grader or motor patrol; tractor (scraper, dozer,
pusher, loader); scraper - rubber tired (single or twin
engine); endloader; hydraulic backhoe (tractor type);
trenching machine; skid rigs; tractor, side boom (heavy);
drilling or boring machine (mechanical heavy); roller over
5 tons; percussion or rotary drilling machine; air track;
blaster; loading machine gconveyor); tugger; boatmen;
winches & A-frames; post driver; material hoist.

GROUP 4: Greaser, roller steel (5 tons or less); roller
(pneumatic tired) - self propelled; tractor (mounted or
towed compactors & light equipment); shouldering machine;
self- propelled chip spreader; concrete spreader; finishing
machine; mechanical float; curing machine; power subgrader;
joint sawer (multiple blade) belting machine; burlap
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machine; texturing machine; tractor endloader (rubber
tired) - light; jeep digger; forklift; mulcher; launch
operator; fireman, environmental burner

GROUP 5: Air compressor; power pack; vibrator hammer and

extractor; heavy equipment, leadman; tank car heaters;

stump chipper; curb machine operator; Concrete

Broportlonlng plants; generators; mudjack operator; rock
reaker; crusher or screening plant; screed (milling

machine); automatic belt conveyor and surge bin; pug mill

gpegator; Oiler, pump (over 3 inches); Drilling Machine
ender.

GROUP 6: Off-road material hauler with or without ejector.

IRONOO08-002 06/01/2017

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
géRINETgE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
UNTIES:

Rates Fringes
IRONWORKER. . . oo aa $ 31.24 26.97

Paid Holidays: New Year®s Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRONOO08-003 06/01/2017

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
IRONWORKER . - - . oo oo $ 33.19 26.97

Paid Holidays: New Year"s Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRONO383-001 06/01/2017

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, I0WA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes
IRONO498-005 06/01/2016
GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and
WALWORTH (S.W. 1/3) COUNTIES:

Rates Fringes

IRONO512-008 05/01/2017
BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes

IRONO512-021 05/01/2017
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ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes
IRONWORKER. . . . oo oo oo $ 32.04 26.45
LABO0113-002 06/05/2017
MILWAUKEE AND WAUKESHA COUNTIES
Rates Fringes
LABORER
Group 1. ..o iii i aaaaan $ 26.80 21.34
Group 2. .o cieceecaaan $ 26.95 21.34
GroUup 3. ciiiciiceeaaaaaan $ 27.15 21.34
Group 4. .. e $ 27.30 21.34
GroUp 5. e i i i cee e aaea e $ 27.45 21.34
Group 6. e i i i e $ 23.29 21.34

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, lroner, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air _Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Opgrated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman
GROUP 6: Flagperson; traffic control person

LABO0113-003 06/05/2017
OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes
LABORER
Group 1. ... . $ 26.05 21.34
Group 2. .. i $ 26.15 21.34
(€7 010 o JC $ 26.20 21.34
Group 4. . $ 26.40 21.34
Group 5. i e $ 26.25 21.34
Group 6. .. $ 23.14 21.34

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, lroner, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated);

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
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GROUP 5: Blaster; powderman
GROUP 6: Flagperson and Traffic Control Person

LABO0113-011 06/05/2017
KENOSHA AND RACINE COUNTIES

Rates Fringes
LABORER
Group 1. ... i i e $ 25.86 21.34
Group 2. .. i $ 26.01 21.34
(€7 o 10 o JC $ 26.21 21.34
Group 4. .. .. $ 26.18 21.34
Group 5. i $ 26.51 21.34
Group 6. ..t $ 23.00 21.34

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, lroner, Smoother, and Tamper);
Concrete Handler

GROUP 2: Ailr _Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Opgrated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

* LAB00140-002 06/05/2017

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, I0WA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
LABORER

Group ... .. ..o $ 30.71 16.79
GroUp 2. cei e e cieaaeeaan $ 30.81 16.79
Group 3. .. i $ 30.86 16.79
Group 4. cei e e e e e $ 31.06 16.79
Group 5. ... $ 30.91 16.79
Group 6. ccii e i ce e e e $ 27.34 16.79

LABORER CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, lroner, Smoother and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler

(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch
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Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist
GROUP 5: Blaster; powderman
GROUP 6: Flagperson; Traffic Control

* LABO0464-003 06/05/2017
DANE COUNTY

Rates Fringes
LABORER

Group 1. .. ...l $ 30.99 16.79
Group 2. ccii e e ceeeaaaaan $ 31.09 16.79
Group 3. .. i $ 31.14 16.79
Group 4. cei e e e e $ 31.34 16.79
Group 5. ... $ 31.19 16.79
Group 6. ccii e i iee e e $ 27.34 16.79

LABORERS CLASSIFICATIONS:

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, lroner, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand

Epgrated); Chain Saw Operator; Demolition Burning Torch
aborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; Powderman
GROUP 6: Flagperson and Traffic Control Person

PAIN0106-008 05/02/2016
ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.._._._.___._._.. $ 29.86 16.35
Spray, Sandblast, Steel....$ 30.46 16.35
Repaint:
Brush, Roller.............. $ 28.36 16.35
Spray, Sandblast, Steel....$ 28.96 16.35
* PAINO108-002 06/01/2017
RACINE COUNTY
Rates Fringes
Painters:
Brush, Roller............... $ 33.74 18.95
Spray & Sandblast........... $ 34.74 18.95

PAIN0259-002 05/01/2008

BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES
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Rates Fringes
PAINO259-004 05/01/2015
BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes

PAINO781-002 06/01/2017
JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

Painters:
Bridge. - ..o $ 30.60 22.80
Brush. ... ... ... ... ... ... .... $ 30.25 22.80
Spray & Sandblast....._._._. $ 31.00 22.80

PAINO802-002 06/01/2017

COLUMBIA, DANE, DODGE, GRANT, GREEN, I0WA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

Rates Fringes
PAINTER
Brush. ... ... ... . . ..... $ 28.25 17.72
PREMIUM PAY: ) o
ﬁtructural Steel, Spray, Bridges = $1.00 additional per
our.

PAINO802-003 06/01/2017

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER. - oo i $ 24.89 12.05
PAIN0934-001 06/01/2017
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
Brush. . ... . .. .. ..., $ 33.74 18.95
ST 0] o=/ $ 34.74 18.95
Structural Steel ... ________. $ 33.89 18.95
PAIN1011-002 06/01/2017
FLORENCE COUNTY
Rates Fringes
Painters: ... ... .. ... ... . ... $ 24.86 12.23
PLAS0599-010 06/01/2017
Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area 1. ... ... $ 39.46 17.17
Area 2 (BAC) ... $ 35.07 19.75
Area 3. . ... $ 35.61 19.40
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Area 4. . .. $ 34.70 20.51
Area 5.. .. . .. $ 36.27 18.73
Area 6. ... $ 32.02 22.99

AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
COUNTIES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
géLAS, gALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
UNTIE

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

AREA 5: DANE, GRANT, GREEN, I0WA, LAFAYETTE, AND ROCK
COUNTIES

AREA 6: KENOSHA AND RACINE COUNTIES

TEAMO039-001 06/01/2017
Rates Fringes

TRUCK DRIVER
1&2Axles. .o $ 27.40 20.48
3 or more Axles; Euclids
Dumptor & Articulated,
Truck Mechanic.............. $ 27.55 20.48

WELDERS - Receive rate prescribed_for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
the¥ work, up to 56 hours of paid sick leave each year. i
Emp o¥ees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
?[eventlye care; to assist a family member (or person who is
ike family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 () (1) (()).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
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rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate ldentifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG'" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where apﬁlicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
28?2 current negotiated rate, which in this example is July 1,

Union prevailing wage rates are updated to reflect all rate_
changes in_the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate ldentifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on_a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage _rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate ldentifiers

Classification(s) listed under the UAVG identifier indicate
that no_single maﬂority rate Prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producin? the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current 3
Begoglated/CBA rate of the union locals from which the rate is
ased.

WAGE DETERMINATION APPEALS PROCESS

%.) Has there been an initial decision iIn the matter? This can
e:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
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contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other _matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N._W.

Washington, DC 20210

2.) IT the answer to the %uestion in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party”s position_and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) IT the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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March 2017

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these advertised
specifications is incomplete in that the classifications may be omitted from the Department of
Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work
contemplated by this project, no inference may be drawn from the omission of these classifications
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be
construed as establishing any governmental liability for increased labor cost if it is subsequently
determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evaluating and determining the correct applicable rate.

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary

sewer and water main, building) and there is not a separate wage determination for this type of work
included in the proposal, use the wage determination that is in the proposal.

Page 1 of 1



WSCONs;,

Wisconsin Department of Transportation

11/07/2017 14:22:27

%’osmh‘f“ﬁ
Proposal Schedule of Items Page 1 of 2
Proposal ID: 20180109012  Project(s): 1060-34-88
Federal ID(s): WISC 2018077
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal .
: Approximate .
Item ID
Nllj-rlr?t?er ' Quantity and Bid Amount
Description Units
0002 108.4400 1.000
CPM Progress Schedule EACH
0004 204.0170 1,120.000
Removing Fence LF
0006 213.0100 1.000
Finishing Roadway (project) 0001. 1060- EACH
34-88
0008 531.0300.S 53,860.000
Noise Barriers Double-Sided Sound SF
Absorptive (structure) 0001. N-40-65
0010 616.0206 294.000
Fence Chain Link 6-FT LF
0012 616.0329 2.000
Gates Chain Link (width) 0001. 12-FT EACH
0014 619.1000 1.000
Mobilization EACH
0016 628.1504 1,352.000
Silt Fence LF
0018 628.1520 1,352.000
Silt Fence Maintenance LF
0020 628.1905 1.000
Mobilizations Erosion Control EACH
0022 628.1910 1.000
Mobilizations Emergency Erosion Control EACH
0024 628.2004 3,415.000
Erosion Mat Class | Type B SY
0026 628.7005 5.000
Inlet Protection Type A EACH
0028 628.7504 105.000
Temporary Ditch Checks LF
0030 628.7560 1.000
Tracking Pads EACH
0032 628.7570 50.000
Rock Bags EACH




WSCONs;,

Wisconsin Department of Transportation

11/07/2017 14:22:27

%’opmh‘f“ﬁ
Proposal Schedule of Items Page 2 of 2
Proposal ID: 20180109012  Project(s): 1060-34-88
Federal ID(s): WISC 2018077
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item 1D Qﬁgntit and Unit Price Bid Amount
Number i o
Description Units
0034 629.0210 2.200
Fertilizer Type B CWT
0036 630.0120 93.000
Seeding Mixture No. 20 LB
0038 630.0200 47.000
Seeding Temporary LB
0040 637.2210 36.000
Signs Type Il Reflective H SF
0042 ASP.1TOA 1,400.000
On-the-Job Training Apprentice at HRS 5.00000 7,000.00
$5.00/HR
0044 ASP.1T0G 1,200.000
On-the-Job Training Graduate at HRS 5.00000 6,000.00
$5.00/HR
0046 SPV.0075 25.000
Special 0001. Pavement Cleanup Project HRS
1060-34-88
0048 SPV.0105
Special 0001. Survey Project 1060-34-88 LS LUMP SUM
0050 SPV.0180 3,415.000
Special 0200. Topsoil Special SY
Section: 0001 Total:

Total Bid:
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