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Contract Completion Time
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This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date _______________
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Notice of Award Dated Date Guaranty Returned
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Base, HMA Pavement, Signs, Pavement Marking
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Effective with November 2007 Letting 
 
 PROPOSAL REQUIREMENTS AND CONDITIONS 
 
The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 
 
If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 
 
The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 
 
The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 
 
The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 
 
The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 
 
The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted.  
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 
 
The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



 

Effective with August 2015 Letting 
BID 

PREPARATION 
 

Preparing the Proposal Schedule of Items 
A General 

(1)    Obtain bidding proposals as specified in section 102 of the standard specifications prior 
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals 
using one of the following methods: 

1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2)    Bids submitted on a printout with accompanying diskette or CD ROM or paper bids 
submitted under a waiver of the electronic submittal requirements govern over bids 
submitted on the internet. 

(3)    The department will provide bidding information through the department’s web site at:   
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 P.M. 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 P.M. local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressΤΜ on-line bidding exchange at  http://www.bidx.com/ 
after 5:00 P.M. local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4)     Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by 
following the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can 
demonstrate that those failures were beyond their control. 
 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 
 
or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, Room 601, 4802 Sheboygan Avenue, Madison, WI, during regular business 
hours. 
 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the 
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

  

http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 

B Submitting Electronic Bids 

B.1 On the Internet 

(1)    Do the following before submitting the bid: 

1. Have a properly executed annual bid bond on file with the department. 

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will 
constitute the bidder's signature for proper execution of the bidding proposal. 

(2)    In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 
1. Download the latest schedule of items reflecting all addenda from the Bid Express� web site. 

2. Use ExpediteΤΜ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteΤΜ software and the Bid  
ExpressΤΜ web site. Do not submit a bid on a printout with accompanying diskette or 
CD ROM or a paper bid.  If the bidder does submit a bid on a printout with accompanying 
diskette or a paper bid in addition to the internet submittal, the department will disregard 
the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the 
standard specifications. 

(3)    The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressΤΜ web 

site reflecting the latest addenda posted on the department’s web site at:  
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite ΤΜ software to prepare and print the schedule of items. Provide a valid 
amount for all price fields. Follow instructions and review the help screens provided on the 
Bid ExpressΤΜ web site to assure that the schedule of items is prepared properly. 

(2)     Staple an 8 1/2 by 11 inch printout of the ExpediteΤΜ generated schedule of items to 
the other proposal documents submitted to the department as a part of the bidder's 
sealed bid. As a separate submittal not in the sealed bid envelop but due at the same 
time and place as the sealed bid, also provide the ExpediteΤΜ generated schedule 
of items on a 3 1/2 inch computer diskette or CD ROM. Label each diskette or CD 
ROM with the bidder's name, the 4 character department-assigned bidder identification 
code from the top of the bidding proposal, and a list of the proposal numbers included 
on that diskette or CD ROM as indicated in the following example: 

Bidder 

Name 

BN00 

Proposals: 1, 12, 14, & 22 
 
 

(3)    If bidding on more than one proposal in the letting, the bidder may include all proposals 
for that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4)     The bidder-submitted printout of the ExpediteΤΜ generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of 
the standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If 
there is a discrepancy between the printout and the diskette or CD ROM, the 
department will analyze the bid using the printout information. 

http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 

(5)    In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The check code printed on the bottom of the printout of the ExpediteΤΜ generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the ExpediteΤΜ generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 

(1)    The bidder may request a waiver of the electronic submittal requirements. Submit a 
written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM. Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 4 
individual proposals in a calendar year. The department may allow additional waivers for 
equipment malfunctions. 

(2)    Submit a schedule of items on paper conforming to section 102 of the standard 
specifications. The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3)    In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4)    In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 

 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 
 
Proposal Number 
      

Project Number 
      

Letting Date 
      

Name of Principal 
      
Name of Surety 
      

State in Which Surety is Organized 
      

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.  
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 
 

PRINCIPAL 
      
(Company Name)     (Affix Corporate Seal) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 

 
NOTARY FOR PRINCIPAL 

 

(Date) 
 
 
State of Wisconsin ) 
 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 

 
Notary Seal 

 

 
 
 
 
 
 
 
 
 
 
 
      
(Name of Surety)     (Affix Seal) 
 
(Signature of Attorney-in-Fact) 
 
 

 
NOTARY FOR SURETY 

 
(Date) 

 
 
State of Wisconsin ) 
 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 
 

Notary Seal 
 

 
IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond. 



 



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 
 
 
Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 
Wisconsin Department of Transportation 

 
 
This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 
 
This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 
 
Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 

give thirty (30) days written notice to the certificate holder indicated above. 
 
 
 
 
 
 
  

(Signature of Authorized Contractor Representative) (Date) 
 



 



March 2010 
 

LIST OF SUBCONTRACTORS 
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

 
No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 
 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 
 
 
 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
 RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 
 
Instructions for Certification 
 
1. By signing and submitting this proposal, the prospective contractor is providing the 

certification set out below. 
  
2. The inability of a person to provide the certification required below will not necessarily 

result in denial of participation in this covered transaction.  The prospective contractor shall 
submit an explanation of why it cannot provide the certification set out below.  The 
certification or explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction.  However, failure of the 
prospective contractor to furnish a certification or an explanation shall disqualify such 
person from participation in this transaction. 

 
3. The certification in this clause is a material representation of fact upon which reliance was 

placed when the department determined to enter into this transaction.  If it is later 
determined that the contractor knowingly rendered an erroneous certification in addition to 
other remedies available to the Federal Government the department may terminate this 
transaction for cause or default. 

 
4. The prospective contractor shall provide immediate written notice to the department to 

whom this proposal is submitted if at any time the prospective contractor learns that its 
certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances. 

 
5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 

transaction," "participant," "person," "primary covered transaction," "principal," "proposal," 
and "voluntarily excluded," as used in this clause, have the meanings set out in the 
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You 
may contact the department to which this proposal is being submitted for assistance in 
obtaining a copy of those regulations. 

 
6.  The prospective contractor agrees by submitting this proposal that, should this contract be 

entered into, it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by the department entering into 
this transaction. 

 
7. The prospective contractor further agrees by submitting this proposal that it will include the 

clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without 
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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Special Provisions 
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STSP’S Revised November 30, 2017 
 

SPECIAL PROVISIONS 
 

1. General. 

Perform the work under this construction contract for Project 5726-07-62, Sauk City - 
Merrimac, STH 60 to Merrimac Ferry Landing, STH 188, Columbia County, Wisconsin as 
the plans show and execute the work as specified in the State of Wisconsin, Department of 
Transportation, Standard Specifications for Highway and Structure Construction, 2018 
Edition, as published by the department, and these special provisions. 
 
If all or a portion of the plans and special provisions are developed in the SI metric system 
and the schedule of prices is developed in the US standard measure system, the department 
will pay for the work as bid in the US standard system. 
100-005 (20171130) 

2. Scope of Work. 

The work under this contract shall consist of milling HMA, HMA Paving, base aggregate, 
marking line items, signing, and all incidental items necessary to complete the work as 
shown on the plans and included in the proposal and contract. 
104-005 (20090901) 

3. Prosecution and Progress. 

Begin work within ten calendar days after the engineer issues a written notice to do so.  
 
The notice to proceed will be issued no earlier than August 13, 2018. 
 
Provide the start date to the engineer in writing within a month after executing the contract 
but at least 14 calendar days before the preconstruction conference. Upon approval, the 
engineer will issue the notice to proceed within ten calendar days before the approved start 
date. 
 
To revise the start date, submit a written request to the engineer at least two weeks before 
the intended start date. The engineer will approve or deny that request based on the 
conditions cited in the request and its effect on the department’s scheduled resources. 
 
Paving Operations 
The lower layer of HMA Pavement shall be paved within 48-hours of milling a location. No 
more than 3 miles of pavement are to be milled and left unpaved at any given time.  
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4. Traffic. 

Close STH 188 to through traffic within the project limits and detour traffic as shown in the 
plans. Prior to closing STH 188, implement the detour route as shown in the plans. Maintain 
access to adjacent properties at all times as directed by the engineer. 
 
Contact the Lodi School District and Sauk Prairie School District two weeks prior to road 
closure to notify them of the closure and potential impacts to school bus routes. 
 
Portable Changeable Message Signs for notifying motorists of upcoming road construction 
shall be in place 10 working days prior to any road work. 
 
Wisconsin Lane Closure System Advance Notification 
Provide the following advance notification to the engineer for incorporation into the 
Wisconsin Lane Closure System (LCS).  
 

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION 

Closure type with height, weight, or width 
restrictions (available width, all lanes in one 

direction < 16’) 
MINIMUM NOTIFICATION 

Lane and shoulder closures 7 calendar days 
Full roadway closures 7 calendar days 

Ramp closures 7 calendar days 
Detours 7 calendar days 

 
Closure type without height, weight, or width 
restrictions (available width, all lanes in one 

direction ≥16’) 
MINIMUM NOTIFICATION 

Lane and shoulder closures 3 business days 
Ramp closures 3 business days 

Modifying all closure types 3 business days 
 
Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly 
project meetings in order to manage closures nearing their completion date.  
stp-108-057 (20161130) 

5. Holiday Work Restrictions. 

Do not perform work on, nor haul materials of any kind along or across any portion of the 
highway carrying STH 188 traffic, and entirely clear the traveled way and shoulders of such 
portions of the highway of equipment, barricades, signs, lights, and any other material that 
might impede the free flow of traffic during the following holiday periods: 
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· From noon Friday, August 31, 2018 to 6:00 AM Tuesday, September 4 2018 for 
Labor Day. 

stp-107-005 (20050502) 

6. Utilities. 

This contract comes under the provision of Administrative Rule Trans 220. 
stp-107-065 (20080501) 
 
The following utility owners have facilities within the project area; however, no adjustments 
are anticipated: 
 

· ATC Management Inc. - Electric  
· Alliant Energy - Electric 
· Charter Communications - Communication Line 
· Frontier Communications of Wisconsin - Communication Line 
· Madison Gas and Electric - Gas/ Petroleum 

 
Coordinate construction activities with a call to Digger’s Hotline or a direct call to the 
utilities for the underground facilities in the area as required per state statutes. Use caution 
to maintain the integrity of utilities. Coordinate with the engineer to adjust plans as needed 
to avoid any unanticipated utility conflicts. 

7. Archaeological Site Protection. 

The following archaeological sites have been identified near/within the project limits: 
 
47CO329 (Black Hawk Ridge) 
If the undertaking includes ground disturbance beyond the existing back slope intercept, a 
qualified archaeologist must monitor the construction related ground disturbing activities. 
The site shall not be used for borrow or waste disposal, and the site area not currently capped 
by asphalt/concrete shall not be used for the staging of personnel, equipment, and/or 
supplies. 
 
Notify the Bureau of Technical Services –Environmental Process and Document Section 
(BTS-EPDS), phone (608) 266-0099, at least two weeks before commencement of any 
ground disturbing activities beyond the existing back of slope intercept at the above noted 
location. BTS-EPDS will determine if a qualified archaeologist will need to be on site during 
construction of this area. 

8. Coordination with Businesses and Residents. 

The department will arrange and conduct a meeting between the contractor, the department, 
affected residents, local officials and business people to discuss the project schedule of 
operations including vehicular access during construction operations. Hold the meeting at 
least one week prior to the start of work under this contract and no further meetings will be 
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required unless directed by the engineer. The department will arrange for a suitable location 
for the meeting(s) that provides reasonable accommodation for public involvement. The 
department will prepare and coordinate publication of the meeting notices and mailings for 
the meeting(s). The department shall schedule the meeting(s) with at least 2 weeks’ prior 
notice to the engineer to allow for these notifications.  
stp-108-060 (20141107) 

9. Timely Decision Making Manual. 

Use the Timely Decision Making Manual (TDM) on this contract. Coordinate with the 
department to modify the various published tools as necessary to meet the particular project 
needs and determine how to implement those tools under the contract. Ensure the full 
participation of the contractor and its principal subcontractors throughout the term of the 
contract.  
 
Forms and associated guidance are published in the TDM available at the department’s 
Highway Construction Contract Information (HCCI) web site at: 

Timely Decision Making Manual (TDM)  
 
stp-105-005 (20151210) 

10. QMP Base Aggregate. 

A  Description 

A.1  General 

(1) This special provision describes contractor quality control (QC) sampling and testing 
for base aggregates, documenting those test results, and documenting related 
production and placement process changes. This special provision also describes 
department quality verification (QV), independent assurance (IA), and dispute 
resolution. 

(2) Conform to standard spec 301, standard spec 305, and standard spec 310 as modified 
here in this special provision. Apply this special provision to material placed under all 
of the Base Aggregate Dense and Base Aggregate Open Graded bid items, except do 
not apply this special provision to material classified as reclaimed asphaltic pavement 
placed under the Base Aggregate Dense bid items. 

(3) Do not apply this special provision to material placed and paid for under the Aggregate 
Detours, Breaker Run, Select Crushed, Pit Run, Subbase, or Riprap bid items. 

(4) Provide and maintain a quality control program, defined as all activities related to and 
documentation of the following: 

1. Production and placement control and inspection. 
2. Material sampling and testing. 

http://wisconsindot.gov/rdwy/admin/tdm.doc
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(5) Chapter 8 of the department’s construction and materials manual (CMM) provides 
additional detailed guidance for QMP work and describes required sampling and 
testing procedures. 

http://wisconsindot.gov/rdwy/cmm/cm-08-00toc.pdf 

A.2  Small Quantities 

(1) The department defines a small quantity, for each individual Base Aggregate bid item, 
as a contract quantity of 9000 tons or less of material as shown in the schedule of items 
under that bid item. 

(2) The requirements under this special provision apply equally to a small quantity for an 
individual bid item except as follows: 

A.2.1  Quality Control Plan 

(1) Submit an abbreviated quality control plan consisting of the following: 

1. Organizational chart including names, telephone numbers, current certifications 
with HTCP numbers, and expiration dates, and roles and responsibilities of all 
persons involved in the quality control program for material under affected bid 
items. 

A.2.2  Contractor Testing 

1. Testing frequency: 

Contract Quantity Minimum Required Testing per source 

≤ 6000 tons One stockpile test before placement, and 
two production or one loadout test. [1] [2] 

> 6000 tons and ≤ 
9000 tons 

One stockpile and Three placement tests 
[3] [4] [5] 

[1] Submit production test results to the engineer for review before incorporating the 
material into the work. Production test results are valid for a period of 3 years. 

[2] If the actual quantity overruns 6,000 tons, on the next day of placement perform one 
randomly selected placement test for each 3000 tons, or fraction of 3000 tons, of 
overrun. 

[3] If the actual quantity overruns 9000 tons, on the next day of placement perform one 
randomly selected placement test for each 3000 tons, or fraction of 3000 tons, of 
overrun. 

[4] For 3-inch material or lift thickness of 3 inch or less, obtain samples at load-out. 
[5] Divide the aggregate into uniformly sized sublots for testing. 

2. Stockpile testing for concrete pavement recycled in place will be sampled on the first 
day of production. 

3. Until a four point running average is established, individual placement tests will be 
used for acceptance. Submit aggregate load-out and placement test results to the 
engineer within one business day of obtaining the sample. Assure that all properties are 
within the limits specified for each test. 

http://wisconsindot.gov/rdwy/cmm/cm-08-00toc.pdf
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4. Material represented by a sublot with any property outside the specification limits is 
nonconforming. The department may reject material or otherwise determine the final 
disposition of nonconforming material as specified in standard spec 106.5. 

A.2.3  Department Testing 

(1) The department will perform testing as specified in B.8 except as follows: 

· Department testing may be waived for contract bid item quantities of 500 tons or 
less. 

B  Materials 

B.1  Quality Control Plan 

(1) Submit a comprehensive written quality control plan to the engineer at or before the 
pre-construction meeting. Do not place base before the engineer reviews and 
comments on the plan. Construct the project as that plan provides. 

(2) Do not change the quality control plan without the engineer’s review. Update the plan 
with changes as they become effective. Provide a current copy of the plan to the 
engineer and post in each of the contractor’s laboratories as changes are adopted. 
Ensure that the plan provides the following elements: 

1. An organizational chart with names, telephone numbers, current certifications and/or 
titles, and roles and responsibilities of QC personnel. 

2. The process used to disseminate QC information and corrective action efforts to the 
appropriate persons. Include a list of recipients, the communication means that will be 
used, and action time frames. 

3. A list of source and processing locations, section and quarter descriptions, for all 
aggregate materials requiring QC testing. 

4. Test results for wear, sodium sulfate soundness, freeze/thaw soundness, and plasticity 
index of all aggregates requiring QC testing. Obtain this information from the region 
materials unit or from the engineer. 

5. Descriptions of stockpiling and hauling methods. 

6. Locations of the QC laboratory, retained sample storage, and where control charts and 
other documentation is posted. 

7. An outline for resolving a process control problem. Include responsible personnel, 
required documentation, and appropriate communication steps. 
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B.2  Personnel 

(1) Have personnel certified under the department’s highway technician certification 
program (HTCP) perform sampling, testing, and documentation as follows: 

SAMPLING AND TESTING 
ROLES TEST STANDARD REQUIRED CERTIFICATION 

Random Sampling of Materials 
Sampling Aggregates  

ASTM D3665 
 AASHTO T2 [1] 

Transportation Materials Sampling Technician (TMS) 
Aggregate Technician I (AGGTEC-I) 

AGGTEC-I Assistant Certified Technician (ACT-AGG) 

Percent passing the 200 Sieve 
Gradation  

Moisture Content  
Fractured Faces  

AASHTO T11 
AASHTO T27  

  AASHTO T255 
ASTM D5821  

Aggregate Technician I (AGGTEC-I) 
AGGTEC-I Assistant Certified Technician (ACT-AGG) 

Liquid and Plasticity Index 
AASHTO T89 
AASHTO T90 

Aggregate Testing for Transportation Systems (ATTS) 
Grading Technician I (GRADINGTEC-1) 

Grading Assistant Certified Technician (ACT-Grading) 

Plasticity Check AASHTO T90 

Aggregate Technician I (AGGTEC-I) 
AGGTEC-I Assistant Certified Technician (ACT-AGG) 

Grading Technician I (GRADINGTEC-1) 
Grading Assistant Certified Technician (ACT-Grading) 

[1] Plant personnel under the direct observation of an aggregate technician certified at level 
one or higher may operate equipment to obtain samples. 

(2) A certified technician must coordinate and take responsibility for the work an ACT 
performs. Have a certified technician ensure that all sampling and testing is performed 
correctly, analyze test results, and post resulting data. No more than one ACT can 
work under a single certified technician. 

B.3  Laboratory 

(1) Perform QC testing at a department-qualified laboratory. Obtain information on the 
Wisconsin laboratory qualification program from: 

Materials Management Section 
3502 Kinsman Blvd. 
Madison, WI 53704 
Telephone: (608) 246-5388 

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/qual-
labs.aspx 

B.4  Quality Control Documentation 

B.4.1  General 

(1) Submit base aggregate placement documentation to the engineer within 10 business 
days after completing base placement. Ensure that the submittal is complete, neatly 
organized, and includes applicable project records and control charts. 

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/qual-labs.aspx
http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/qual-labs.aspx
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B.4.2  Records 

(1) Document all placement observations, inspection records, and control adjustments 
daily in a permanent field record. Also include all test results in the project records. 
Provide test results to the engineer within one business day after obtaining a sample. 
Post or distribute tabulated results using a method mutually agreeable to the engineer 
and contractor. 

B.4.3  Control Charts 

(1) Plot gradation and fracture on the appropriate control chart as soon as test results are 
available. Format control charts according to CMM 8.30. Include the project number 
on base placement control charts. Maintain separate control charts for each base 
aggregate size, source or classification, and type. 

(2) Provide control charts to the engineer within one business day after obtaining a sample. 
Post or distribute charts using a method mutually agreeable to the engineer and 
contractor. Update control charts daily to include the following: 

1. Contractor individual QC tests. 
2. Department QV tests. 
3. Department IA tests. 
4. Four-point running average of the QC tests. 

(3) Except as specified under B.8.2.1 for nonconforming QV placement tests, include only 
QC placement tests in the running average. The contractor may plot process control or 
informational tests on control charts, but do not include these tests, conforming QV 
tests, or IA tests in the running average. 

B.5  Contractor Testing 

(1) Test gradation, fracture, liquid limit and plasticity index during placement for each 
base aggregate size, source or classification, and type. 

(2) Perform one stockpile test from each source before placement. One stockpile test may 
be used for multiple projects up to 60 calendar days. 

(3) Test gradation once per 3000 tons of material placed or fraction thereof. Determine 
random sample locations and provide those sample locations to the engineer. Obtain 
samples after the material has been bladed, mixed, and shaped but before watering and 
compacting; except collect 3-inch samples or lift thickness of 3 inch or less from the 
stockpile at load-out. Do not sample from material used to maintain local traffic or 
from areas of temporary base that will not have an overlying pavement. On days when 
placing only material used to maintain local traffic or only temporary base that will not 
have an overlying pavement, no placement testing is required. 

(4) Split each contractor QC sample and identify it according to CMM 8.30. Retain the 
split for seven calendar days in a dry, protected location. If requested for department 
comparison testing, deliver the split to the engineer within one business day. 

(5) The engineer may require additional sampling and testing to evaluate suspect material 
or the technician’s sampling and testing procedures. 
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(6) Test fracture for each gradation test until the fracture running average is above the 
lower warning limit. Subsequently, the contractor may reduce the frequency to one test 
per 10 gradation tests if the fracture running average remains above the warning limit. 

(7) Test the liquid limit and plasticity index for the first gradation test. Subsequently, test 
the liquid limit and plasticity index a minimum of once per 10 gradation tests. 

B.6  Test Methods 

B.6.1  Gradation 

(1) Test gradation using a washed analysis conforming to the following as modified in 
CMM 8.60: 

Gradation........................................................................................ AASHTO T 27 
Material finer than the No. 200 sieve............................................. AASHTO T 11 

(2) For 3-inch base, if 3 consecutive running average points for the percent passing the 
No. 200 sieve are 8.5 percent or less, the contractor may use an unwashed analysis. 
Wash at least one sample out of 10. If a single running average for the percent passing 
the No. 200 sieve exceeds 8.5 percent, resume washed analyses until 3 consecutive 
running average points are again 8.5 percent passing or less. 

(3) Maintain a separate control chart for each sieve size specified in standard spec 305 or 
standard spec 310 for each base aggregate size, source or classification, and type. Set 
control and warning limits based on the standard specification gradation limits as 
follows: 

1. Control limits are at the upper and lower specification limits. 
2. There are no upper warning limits for sieves allowing 100 percent passing and no 

lower control limits for sieves allowing 0 percent passing. 
3. Dense graded warning limits, except for the No. 200 sieve, are 2 percent within the 

upper and lower control limits. Warning limits for the No. 200 sieve are set 
0.5 percent within the upper and lower control limits. 

4. Open graded warning limits for the 1-inch, 3/8-inch, and No. 4 sieves are 2 percent 
within the upper and lower control limits. Upper warning limits for the No. 10, 
No. 40, and No. 200 sieves are 1 percent inside the upper control limit. 

B.6.2  Fracture 

(1) Test fracture conforming to CMM 8.60. The engineer will waive fractured particle 
testing on quarried stone. 

(2) Maintain a separate fracture control chart for each base aggregate size, source or 
classification, and type. Set the lower control limit at the contract specification limit, 
either specified in another special provision or in table 301-2 of standard spec 
301.2.4.5. Set the lower warning limit 2 percent above the lower control limit. There 
are no upper limits. 

B.6.3  Liquid Limit and Plasticity 

(1) Test the liquid limit and plasticity according to AASHTO T 89 and T 90. 

(2) Ensure the material conforms to the limits specified in standard spec table 301-2. 
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B.7  Corrective Action 

B.7.1  General 

(1) Consider corrective action when the running average trends toward a warning limit. 
Take corrective action if an individual test exceeds the contract specification limit. 
Document all corrective actions both in the project records and on the appropriate 
control chart. 

B.7.2  Placement Corrective Action 

(1) Do not blend additional material on the roadbed to correct gradation problems. 

(2) Notify the engineer whenever the running average exceeds a warning limit. When 
two consecutive running averages exceed a warning limit, the engineer and contractor 
will discuss appropriate corrective action. Perform the engineer’s recommended 
corrective action and increase the testing frequency as follows: 

1. For gradation, increase the QC testing frequency to at least one randomly sampled 
test per 1000 tons placed. 

2. For fracture, increase the QC testing frequency to at least one test per gradation test. 

(3) If corrective action improves the property in question such that the running average 
after four additional tests is within the warning limits, the contractor may return to the 
testing frequency specified in B.5.3. If corrective action does not improve the property 
in question such that the running average after four additional individual tests is still in 
the warning band, repeat the steps outlined above starting with engineer notification. 

(4) If the running average exceeds a control limit, material starting from the first running 
average exceeding the control limit and ending at the first subsequent running average 
inside the control limit is nonconforming and subject to pay reduction. 

(5) For individual test results significantly outside the control limits, notify the engineer, 
stop placing base, and suspend other activities that may affect the area in question. The 
engineer and contractor will jointly review data, data reduction, and data analysis; 
evaluate sampling and testing procedures; and perform additional testing as required to 
determine the extent of potentially unacceptable material. The engineer may direct the 
contractor to remove and replace that material. Individual test results are significantly 
outside the control limits if meeting one or more of the following criteria: 

1. A gradation control limit for the No. 200 sieve is exceeded by more than 3.0 
percent. 

2. A gradation control limit for any sieve, except the No. 200, is exceeded by more 
than 5.0 percent. 

3. The fracture control limit is exceeded by more than 10.0 percent. 

B.8  Department Testing 

B.8.1  General 

(1) The department will conduct verification testing to validate the quality of the product 
and independent assurance testing to evaluate the sampling and testing. The 
department will provide the contractor with a listing of names and telephone numbers 
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of all QV and IA personnel for the project, and provide test results to the contractor 
within two business days after the department obtains the sample. 

B.8.2  Verification Testing 

B.8.2.1  General 

(1) The department will have an HTCP technician, or ACT working under a certified 
technician, perform QV sampling and testing. Department verification testing 
personnel must meet the same certification level requirements specified in B.2 for 
contractor testing personnel for each test result being verified. The department will 
notify the contractor before sampling so the contractor can observe QV sampling. 

(2) The department will conduct QV tests of each base aggregate size, source or 
classification, and type during placement conforming to the following: 

1. Perform one stockpile test from each source before placement. 
2. At least one random test per 30,000 tons, or fraction of 30,000 tons, placed. 

(3) The department will sample randomly, at locations independent of the contractor’s QC 
work, collecting one sample at each QV location. The department will collect QV 
samples after the material has been bladed, mixed, and shaped but before watering and 
compacting; except, for 3-inch aggregates or for a lift thickness of 3 inch or less, the 
department will collect samples at load-out. The department will split each sample, test 
half for QV, and retain half. 

(4) The department will conduct QV tests in a separate laboratory and with separate 
equipment from the contractor’s QC tests. The department will use the same methods 
specified for QC testing. 

(5) The department will assess QV results by comparing to the appropriate specification 
limits. If QV test results conform to the specification, the department will take no 
further action. If QV test results are nonconforming, add the QV to the QC test results 
as if it were an additional QC test. 

B.8.3  Independent Assurance 

(1) Independence assurance is unbiased testing the department performs to evaluate the 
department’s QV and the contractor’s QC sampling and testing including personnel 
qualifications, procedures, and equipment. The department will perform an IA review 
according to the department’s independent assurance program. That review may 
include one or more of the following: 

1. Split sample testing. 
2. Proficiency sample testing. 
3. Witnessing sampling and testing. 
4. Test equipment calibration checks. 
5. Reviewing required worksheets and control charts. 
6. Requesting that testing personnel perform additional sampling and testing. 
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(2) If the department identifies a deficiency, and after further investigation confirms it, 
correct that deficiency. If the contractor does not correct or fails to cooperate in 
resolving identified deficiencies, the engineer may suspend placement until action is 
taken. Resolve disputes as specified in B.9. 

B.9  Dispute Resolution 

(1) The engineer and contractor should make every effort to avoid conflict. If a dispute 
between some aspect of the contractor’s and the engineer’s testing program does occur, 
seek a solution mutually agreeable to the project personnel. The department and 
contractor may review the data, examine data reduction and analysis methods, evaluate 
sampling and testing procedures, and perform additional testing. Use ASTM E 178 to 
evaluate potential statistically outlying data. 

(2) Production test results, and results from other process control testing, may be 
considered when resolving a dispute. 

(3) If the project personnel cannot resolve a dispute, and the dispute affects payment or 
could result in incorporating non-conforming product, the department will use third 
party testing to resolve the dispute. The department’s central office laboratory, or a 
mutually agreed on independent testing laboratory, will provide this testing. The 
engineer and contractor will abide by the results of the third party tests. The party in 
error will pay service charges incurred for testing by an independent laboratory. The 
department may use third party test results to evaluate the quality of questionable 
materials and determine the appropriate payment. The department may reject material 
or otherwise determine the final disposition of nonconforming material as specified in 
standard spec 106.5. 

C  (Vacant) 

D  (Vacant) 

E  Payment 

(1) Costs for all sampling, testing, and documentation required under this special provision 
are incidental to this work. If the contractor fails to perform the work required under 
this special provision, the department may reduce the contractor’s pay. The department 
will administer pay reduction under the non-performance of QMP administrative item. 

(2) For material represented by a running average exceeding a control limit, the 
department will reduce pay according to CMM 8-10.5.2 for the affected Base 
Aggregate bid items listed in subsection A. The department will administer pay 
reduction under the Nonconforming QMP Base Aggregate Gradation or 
Nonconforming QMP Base Aggregate Fracture Administrative items. The department 
will determine the quantity of nonconforming material as specified in B.7.2. 

stp-301-010 (20171130) 
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11. Base Aggregate Dense ¾-Inch, Item 305.0110. 

Add the following to standard spec 301.2.4.3:  
 
Furnish only aggregate classified as crushed stone for dense ¾-Inch when used in the top 
3 inches of the unpaved portion of the shoulder or for unpaved driveways and field 
entrances. 
(SWR 305.01-07112017) 

12. QMP HMA Pavement Nuclear Density. 

A  Description 
Replace standard spec 460.3.3.2 (1) and standard spec 460.3.3.2 (4) with the following: 
 
(1) This special provision describes density testing of in-place HMA pavement with the use 

of nuclear density gauges. Conform to standard spec 460 as modified in this special 
provision.  

 

(2) Provide and maintain a quality control program defined as all activities and 
documentation of the following: 
1. Selection of test sites. 
2. Testing. 
3. Necessary adjustments in the process. 
4. Process control inspection. 

 
(3) Chapter 8 of the department’s construction and materials manual (CMM) provides 

additional detailed guidance for QMP work and describes required procedures. Obtain 
the CMM from the department’s web site at: 

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm 
 
(4) The department’s Materials Reporting System (MRS) software allows contractors to 

submit data to the department electronically, estimate pay adjustments, and print selected 
reports. Qualified personnel may obtain MRS software from the department’s web site 
at:    http://www.atwoodsystems.com/mrs 

 
B  Materials 
B.1  Personnel 
(1) Perform HMA pavement density (QC, QV) testing using a HTCP certified nuclear 

technician I, or a nuclear assistant certified technician (ACT-NUC) working under a 
certified technician. 

 
(2) If an ACT is performing sampling or testing, a certified technician must coordinate and 

take responsibility for the work an ACT performs. Have a certified technician ensure 
that all sampling and testing is performed correctly, analyze test results, and post 
resulting data. No more than one ACT can work under a single certified technician. 

 

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm
http://www.atwoodsystems.com/mrs
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B.2  Testing 
(1) Conform to ASTM D2950 and CMM 8.15 for density testing and gauge monitoring 

methods. Perform nuclear gauge measurements using gamma radiation in the 
backscatter position. Perform each test for 4 minutes of nuclear gauge count time. 

 
B.3  Equipment 
B.3.1  General 
(1) Furnish nuclear gauges from the department’s approved product list at: 

http://www.dot.wisconsin.gov/business/engrserv/approvedprod.htm. 
 
(2) Have the gauge calibrated by the manufacturer or an approved calibration service within 

12 months of its use on the project. Retain a copy of the manufacturer’s calibration 
certificate with the gauge. 

 
(3) Prior to each construction season, and following any calibration of the gauge, the 

contractor must perform calibration verification for each gauge using the reference 
blocks located in the department’s central office materials laboratory. To obtain 
information or schedule a time to perform calibration verification, contact the 
department’s Radiation Safety Officer at: 

Materials Management Section 
3502 Kinsman Blvd. 
Madison, Wisconsin 53704 
Telephone: (608) 243-5998 

 
B.3.2  Comparison of Nuclear Gauges 
B.3.2.1  Comparison of QC and QV Nuclear Gauges 
(1) Select a representative section of the compacted pavement prior to or on the first day of 

paving for the comparison process. The section does not have to be the same mix design. 
 
(2) Compare the 2 or more gauges used for density measurement (QC, QV). The QC and 

QV gauge operators will perform the comparison on 5 test sites jointly located. Record 
each density measurement of each test site for the QC, QV and back up gauges. 

 
(3) Calculate the average of the difference in density of the 5 test sites between the QC and 

QV gauges. Locate an additional 5 test sites if the average difference exceeds 1.0 lb/ft3. 
Measure and record the density on the 5 additional test sites for each gauge. 

 
(4) Calculate the average of the difference in density of the 10 test sites between the QC and 

QV gauges. Replace one or both gauges if the average difference of the 10 tests exceeds 
1.0 lb/ft3 and repeat comparison process from B.3.2.1 (2). 

 
(5) Furnish one of the QC gauges passing the allowable comparison tolerances to perform 

density testing on the project. 
 

http://www.dot.wisconsin.gov/business/engrserv/approvedprod.htm
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B.3.2.2  Comparison Monitoring 
(1) After performing the gauge comparison specified in B.3.2.1, establish a project reference 

site approved by the department. Clearly mark a flat surface of concrete or asphalt or 
other material that will not be disturbed during the duration of the project. Perform 
comparison monitoring of the QC, QV, and all back-up gauges at the project reference 
site. 

 
(2) Conduct an initial 10 density tests with each gauge on the project reference site and 

calculate the average value for each gauge to establish the gauge’s reference value. Use 
the gauge’s reference value as a control to monitor the calibration of the gauge for the 
duration of the project. 

 
(3) Check each gauge on the project reference site a minimum of one test per day if paving 

on the project. Calculate the difference between the gauge’s daily test result and its 
reference value. Investigate if a daily test result is not within 1.5 lb/ft3 of  its reference 
value. Conduct 5 additional tests at the reference site once the cause of deviation is 
corrected. Calculate and record the average of the 5 additional tests. Remove the gauge 
from the project if the 5-test average is not within 1.5 lb/ft3 of its reference value 
established in B.3.2.2(2). 

 
(4) Maintain the reference site test data for each gauge at an agreed location. 
 
B.4  Quality Control Testing and Documentation 
B.4.1  Lot and Sublot Requirements 
B.4.1.1  Mainline Traffic Lanes, Shoulders, and Appurtenances 
(1) A lot consists of the tonnage placed each day for each layer and target density specified 

in standard spec 460.3.3.1. A lot may include partial sublots. 
 
(2) Divide the roadway into sublots. A sublot is 1500 lane feet for each layer and target 

density. 
 
(3) A sublot may include HMA placed on more than one day of paving. Test sublots at the 

pre-determined random locations regardless of when the HMA is placed. No additional 
testing is required for partial sublots at the beginning or end of a day’s paving. 

 
(4) If a resulting partial quantity at the end of the project is less than 750 lane feet, include 

that partial quantity with the last full sublot of the lane. If a resulting partial quantity at 
the end of the project is 750 lane feet or more, create a separate sublot for that partial 
quantity. 

 
(5) Randomly select test locations for each sublot as specified in CMM 8.15 prior to paving 

and provide a copy to the engineer. Locate and mark QC density test sites when 
performing the tests. Perform density tests prior to opening the roadway to traffic. 
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(6) Use Table 1 to determine the number of tests required at each station, depending on the 
width of the lane being tested. When more than one test is required at a station, offset 
the tests 10 feet longitudinally from one another to form a diagonal testing row across 
the lane. 
Lane Width No. of Tests Transverse Location 
5 ft or less 1 Random 
Greater than 5 ft to 9 ft 2 Random within 2 equal widths 
Greater than 9 ft 3 Random within 3 equal widths 

Table 1 
 
B.4.1.2  Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts 
(1) A lot represents a combination of the total daily tonnage for each layer and target density. 
 
(2) Each side road, crossover, turn lane, ramp, and roundabout must contain at least one 

sublot for each layer. 
 
(3) If a side road, crossover, turn lane, or ramp is 1500 feet or longer, determine sublots and 

random test locations as specified in B.4.1.1. 
 
(4) If a side road, crossover, turn lane, or ramp is less than 1500 feet long, determine sublots 

using a maximum of 750 tons per sublot and perform the number of random tests as 
specified in Table 2. 

 
Side Roads, Turn Lanes, Crossovers, Ramps, 

Roundabouts: Sublot/Layer tonnage 
Minimum Number 
of Tests Required 

25 to 100 tons 1 
101 to 250 tons 3 
251 to 500 tons 5 
501 to 750 tons 7 

Table 2 
 
B.4.2  Pavement Density Determination 
B.4.2.1  Mainline Traffic Lanes and Appurtenances 
(1) Calculate the average sublot densities using the individual test results in each sublot. 
 
(2) If all sublot averages are no more than one percent below the target density, calculate 

the daily lot density by averaging the results of each random QC test taken on that day’s 
material. 

 
(3) If any sublot average is more than one percent below the target density, do not include 

the individual test results from that sublot when computing the lot average density and 
remove that sublot’s tonnage from the daily quantity for incentive. The tonnage from 
any such sublot is subject to disincentive pay according to standard spec 460.5.2.2. 
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B.4.2.2  Mainline Shoulders 
B.4.2.2.1  Width Greater Than 5 Feet 
(1) Determine the pavement density as specified in B.4.2.1. 
 
B.4.2.2.2  Width of 5 Feet or Less 
(1) If all sublot test results are no more than 3.0 percent below the minimum target density, 

calculate the daily lot density by averaging all individual test results for the day. 
 
(2) If a sublot test result is more than 3.0 percent below the target density, the engineer may 

require the unacceptable material to be removed and replaced with acceptable material 
or allow the nonconforming material to remain in place with a 50 percent pay reduction. 
Determine the limits of the unacceptable material according to B.4.3. 

 
B.4.2.3  Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts 
(1) Determine the pavement density as specified in B.4.2.1. 
 
B.4.2.4  Documentation 
(1) Document QC density test data as specified in CMM 8.15. Provide the engineer with the 

data for each lot within 24 hours of completing the QC testing for the lot. 
 
B.4.3  Corrective Action 
(1) Notify the engineer immediately when an individual test is more than 3.0 percent below 

the specified minimum in standard spec 460.3.3.1. Investigate and determine the cause 
of the unacceptable test result. 

 
(2) The engineer may require unacceptable material specified in B.4.3(1) to be removed and 

replaced with acceptable material or allow the nonconforming material to remain in 
place with a 50 percent pay reduction. Determine limits of the unacceptable area by 
measuring density of the layer at 50-foot increments both ahead and behind the point of 
unacceptable density and at the same offset as the original test site. Continue testing at 
50-foot increments until a point of acceptable density is found as specified in standard 
spec 460.5.2.2(1). Removal and replacement of material may be required if extended 
testing is in a previously accepted sublot. Testing in a previously accepted sublot will 
not be used to recalculate a new lot density. 

 
(3) Compute unacceptable pavement area using the product of the longitudinal limits of the 

unacceptable density and the full sublot width within the traffic lanes or shoulders. 
 
(4) Retesting and acceptance of replaced pavement will be according to standard spec 105.3. 
 
(5) Tests indicating density more than 3.0 percent below the specified minimum, and further 

tests taken to determine the limits of unacceptable area, are excluded from the 
computations of the sublot and lot densities. 
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(6) If 2 consecutive sublot averages within the same paving pass and same target density are 
more than one percent below the specified target density, notify the engineer and take 
necessary corrective action. Document the locations of such sublots and the corrective 
action that was taken. 

 
B.5  Department Testing 
B.5.1  Verification Testing 
(1) The department will have a HTCP certified technician, or ACT working under a certified 

technician, perform verification testing. The department will test randomly at locations 
independent of the contractor’s QC work. The department will perform verification 
testing at a minimum frequency of 10 percent of the sublots and a minimum of one sublot 
per mix design. The sublots selected will be within the active work zone. The contractor 
will supply the necessary traffic control for the department’s testing activities. 

 
(2) The QV tester will test each selected sublot using the same testing requirements and 

frequencies as the QC tester. 
 
(3) If the verification sublot average is not more than one percent below the specified 

minimum target density, use the QC tests for acceptance. 
 
(4) If the verification sublot average is more than one percent below the specified target 

density, compare the QC and QV sublot averages. If the QV sublot average is within 
1.0 lb/ft3 of the QC sublot average, use the QC tests for acceptance. 

 
(5) If the first QV/QC sublot average comparison shows a difference of more than 1.0 lb/ft3 

each tester will perform an additional set of tests within that sublot. Combine the 
additional tests with the original set of tests to compute a new sublot average for each 
tester. If the new QV and QC sublot averages compare to within 1.0 lb/ft3, use the 
original QC tests for acceptance. 

 
(6) If the QV and QC sublot averages differ by more than 1.0 lb/ft3 after a second set of 

tests, resolve the difference with dispute resolution specified in B.6. The engineer will 
notify the contractor immediately when density deficiencies or testing precision 
exceeding the allowable differences are observed. 

 
B.5.2  Independent Assurance Testing 
(1) Independent assurance is unbiased testing the department performs to evaluate the 

department’s verification and the contractor’s QC sampling and testing including 
personnel qualifications, procedures, and equipment. The department will perform the 
independent assurance review according to the department’s independent assurance 
program. 

 
B.6  Dispute Resolution 
(1) The testers may perform investigation in the work zone by analyzing the testing, 

calculation, and documentation procedures. The testers may perform gauge comparison 
according to B.3.2.1. 
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(2) The testers may use comparison monitoring according to B.3.2.2 to determine if one of 

the gauges is out of tolerance. If a gauge is found to be out of tolerance with its reference 
value, remove the gauge from the project and use the other gauge’s test results for 
acceptance. 

 
(3) If the testing discrepancy cannot be identified, the contractor may elect to accept the QV 

sublot density test results or retesting of the sublot in dispute within 48 hours of paving. 
Traffic control costs will be split between the department and the contractor. 

 
(4) If investigation finds that both gauges are in error, the contractor and engineer will reach 

a decision on resolution through mutual agreement. 
 
B.7  Acceptance 
(1) The department will not accept QMP HMA Pavement Nuclear Density if a 

non-compared gauge is used for contractor QC tests. 
 
C  (Vacant) 
 
D  (Vacant) 
 
E  Payment 
E.1  QMP Testing 
(1) Costs for all sampling, testing, and documentation required under this special provision 

are incidental to the work. If the contractor fails to perform the work required under this 
special provision, the department may reduce the contractor’s pay. The department will 
administer pay reduction under the Non-performance of QMP administrative item. 

 
E.2  Disincentive for HMA Pavement Density 
(1) The department will administer density disincentives according to standard spec 

460.5.2.2. 
 
E.3  Incentive for HMA Pavement Density 
(1) The department will administer density incentives according to standard spec 460.5.2.3. 
stp-460-020 (20161130) 

13. Locating No-Passing Zones, Item 648.0100. 

For this project, the spotting sight distance in areas with a 55 mph posted speed limit is 
0.21 miles (1108 feet). 
stp-648-005 (20060512) 

14. Cast Iron Monument Covers, Item SPV.0060.01. 

A  Description 
This special provision describes installing or replacing cast iron covers over existing land 
survey monuments. 
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B  Materials 
Furnish castings used for cast iron monument covers conforming to standard spec 611.2. 
 
C  Construction 
Remove existing covers. If the monument is buried, carefully excavate to expose the 
monument, without disturbing it, and to make room to set the cover. Place and adjust the 
cover as specified in standard spec 611.3.3.  
 
D  Measurement 
The department will measure Cast Iron Monument Covers as each individual item, 
acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.01 Cast Iron Monument Covers EACH 
 
Payment is full compensation for removing and disposing of existing covers; for providing 
new covers, including frames, lids, and all other required materials; and for installing and 
adjusting each cover.  

15. Verify Landmark Reference Monuments, Item SPV.0060.02. 

A  Description 
This special provision describes verifying, restoring, and preserving reference (witness) 
monuments for existing U.S. public land survey corners. 
 
B  Materials 
Provide reference monument materials that satisfy Wisconsin Administrative Code Chapter 
A-E 7.07. The department will furnish aluminum monument caps if requested. 
 
C  Construction 
Complete work under the direction of a Registered Land Surveyor in the state of Wisconsin, 
according to the pertinent requirements of standard spec 621.3 and as follows. 
 
Obtain existing tie sheets from the county surveyor. Locate and verify existing U.S. public 
land survey corner monuments and reference ties to at least 4 reference monuments. Restore 
or reestablish missing, damaged or removed reference monuments. 
 
If required, install temporary reference monuments for construction. Provide a temporary 
tie sheet to the department and the county surveyor for use by the public during the 
construction phase of the project and before final monumentation is complete. 
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Prepare and file final U.S. public land survey monument records according to the Wisconsin 
Administrative Code Chapter A-E 7.08. Provide a copy to the WisDOT SW Region Madison 
Survey Coordinator. 
 
D  Measurement 
The department will measure Verify Landmark Reference Monuments by each U.S. public 
land survey corner, acceptably verified, tied and preserved. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.02 Verify Landmark Reference Monuments Each 

 
Payment is full compensation for obtaining existing tie sheets; for locating and preserving 
corner monuments; for locating, verifying, restoring and preserving reference monuments; 
for providing reference monument materials; for temporary reference monuments; and for 
preparing and filing final monument records. 
 
Restoring or reestablishing missing or damaged survey corners will be considered extra 
work. Replacing survey corners damaged due to construction operations is incidental to the 
contract. 
(SWR 621.03-20171023) 

16. Removing Distressed Pavement Milling, Item SPV.0180.01. 

A  Description 
This special provision describes milling an additional 2-inches of asphaltic pavement when 
the pavement condition warrants it. This will be completed in spot locations throughout the 
project as directed by the engineer. 
 
B  (Vacant) 
 
C  Construction 
C.1  Milling 
Use a 4 feet wide milling machine that is specially designed and constructed for asphaltic 
pavement. The mill is to be specially designed and constructed for milling pavements 
without tearing or gouging the underlying surface. Space the teeth on the drum to mill a 
surface finish that is acceptable to the engineer. Shroud the machine to prevent discharge of 
any loosened material into adjacent work areas or live traffic lanes. Equip the machine with 
electronic devices that provide accurate depth, grade, and slope control, and an acceptable 
dust control system. 
 
The milling operation is to be done in a manner to prevent damage to the remaining 
pavement. It shall result in a reasonably uniform plane surface free of excessively large 
scarification marks, and with the uniform transverse slope required on the plans or directed 
by the engineer. 
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Distressed pavement milled surfaces must be paved immediately, prior to placing the lower 
layer. Windrowing or storing of the removed milled asphaltic pavement on the road is only 
permitted in connection with the continuous removal and pick-up operation. During 
nonworking hours, clear the road of all materials and equipment. 
 
C.2  Cleaning 
Clean the milled surface by brooming off all dust, dirt, debris, or other foreign or loose 
material. 
 
D  Measurement 
The department will measure Removing Distressed Pavement Milling by the square yard, 
acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the 
following bid item: 
ITEM NUMBER  DESCRIPTION     UNIT 
SPV.0180.01   Removing Distressed Pavement Milling  SY 
 
Payment is full compensation for removing the asphaltic surface; cleaning the milled 
surface; and for properly disposing of all materials. 
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ADDITIONAL SPECIAL PROVISION 4 
 

Payment to First-Tier Subcontractors 
Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold 
payment to a subcontractor if, within 10 calendar days of receipt of that progress 
payment, the prime contractor provides written notification to the subcontractor and the 
department documenting "just cause" for withholding payment. 

The prime contractor may also withhold routine retainage from payments due 
subcontractors. 

Payment to Lower-Tier Subcontractors 
Ensure that subcontracting agreements at all tiers provide prompt payment rights to 
lower-tier subcontractors that parallel those granted first-tier subcontractors in this 
provision. 

Release of Routine Retainage 
After granting substantial completion the department may reduce the routine retainage 
withheld from the prime contractor to 75 percent of the original total amount retained. 

When the Department sends the semi-final estimate the department may reduce the 
routine retainage withheld from the prime contractor to 10 percent of the original total 
amount retained. 

Within 30 calendar days of receiving the semi-final estimate from the department, submit 
written certification that subcontractors at all tiers are paid in full for acceptably 
completed work and that no routine retainage is being withheld. The department will pay 
the prime contractor in full and reduce the routine retainage withheld from the prime 
contractor to zero when the department approves the final estimate. 

This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or 
work subject to an unresolved contract dispute. 
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ADDITIONAL SPECIAL PROVISION 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

104.10.1  General 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Subsection 104.10 specifies a 2-step process for contractors to follow in submitting a cost reduction 

incentive (CRI) for modifying the contract in order to reduce direct construction costs computed at 
contract bid prices. The initial submittal is referred to as a CRI concept and the second submittal is a 
CRI proposal. The contractor and the department will equally share all savings generated to the 
contract due to a CRI as specified in 104.10.4.2(1). The department encourages the contractor to 
submit CRI concepts. 

104.10.4.2  Payment for the CRI Work 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) The department will pay for completed CRI work as specified for progress payments under 109.6. The 

department will pay for CRI's under the Cost Reduction Incentive administrative item. When all CRI 
costs are determined, the department will execute a contract change order that does the following: 

 1. Adjusts the contract time, interim completion dates, or both. 
 2. Pays the contractor for the unpaid balance of the CRI work. 
 3. Pays the contractor 50 percent of the net savings resulting from the CRI, calculated as follows: 

NS = CW - CRW - CC - DC 
Where: 

 NS = Net Savings 
 CW = The cost of the work required by the original contract that is revised by 

the CRI. CW is computed at contract bid prices if applicable.[1] 
 CRW = The cost of the revised work, computed at contract bid prices if 

applicable.[1] 
 CC = The contractor’s cost of developing the CRI proposal. 
 DC = The department’s cost for investigating, evaluating, and implementing 

the CRI proposal. 
 [1] The department may adjust contract bid prices that, in the engineer's judgement, do not represent the fair 

value of the work deleted or proposed. 

108.11  Liquidated Damages 
Replace paragraphs two and three with the following effective with the December 2017 letting: 
 (2) This deducted sum is not a penalty but is a fixed, agreed, liquidated damage due the department from 

the contractor for the added cost of engineering and supervision resulting from the contractor’s failure 
to complete the work within the contract time. 

 (3) Unless enhanced in the special provisions, the department will assess the following daily liquidated 
damages 

LIQUIDATED DAMAGES 
 ORIGINAL CONTRACT AMOUNT DAILY CHARGE 
 FROM MORE THAN TO AND INCLUDING CALENDAR DAY WORKING DAY 
 $0 $250,000 $850 $1700 
 $250,000 $500,000 $815 $1630 
 $500,000 $1,000,000 $1250 $2500 
 $1,000,000 $2,000,000 $1540 $3080 
 $2,000,000 ___ $2070 $4140 
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203.3.2.2  Removal Operations 
Replace the entire text with the following effective with the December 2017 letting: 

203.3.2.2.1  General 
 (1) Except as specified below for closing culverts, remove the entire top slab of box culverts and the entire 

superstructure of other culverts and bridges designated for removal. Completely remove existing piles, 
cribs, or other timber construction within the limits of new embankments, or remove these structures to 
an elevation at least 2 feet below finished ground line. Remove sidewalls or substructure units in water 
to an elevation no higher than the elevation of the natural stream or lake bed, or, if grading the 
channel is required under the contract or the plans, to the proposed finished grade of the stream or 
lake bed. Remove sidewalls or substructure units not in water down to at least 2 feet below natural or 
finished ground line. 

 (2) If extending or incorporating existing culverts and bridges in the new work, remove only those parts of 
the existing structure as necessary to provide a proper connection to the new work. Saw, chip, or trim 
the connecting edges to the required lines and grades without weakening or damaging the remaining 
part of the structure. During concrete removal, do not damage reinforcing bars left in place as dowels 
or ties incorporated into the new work. 

 (3) Remove pipe culverts designated for salvage in a way that prevents damage to the culverts. 
 (4) Dismantle steel structures or parts of steel structures designated for salvage in a way that avoids 

damage to the members. If the contract specifies removing the structure in a way that leaves it in a 
condition suitable for re-erection, matchmark members with durable white paint before dismantling. 
Mark pins, bolts, nuts, loose plates, etc., similarly to indicate their proper location. Paint pins, bolts, 
pinholes, and machined surfaces with a department-approved rust preventative. Securely wire loose 
parts to adjacent members, or label and pack them in boxes. 

 (5) Remove timber structures or parts of timber structures designated for salvage in a way that prevents 
damage to the members. 

 (6) If the engineer approves, the contractor may temporarily use materials designated for salvage in 
falsework used to construct new work. Do not damage or reduce the value of those materials through 
temporary use. 
203.3.2.2.2  Deck Removal 

 (1) Protect the work as specified in 107.14 during deck removal. Minimize debris falling onto water 
surfaces and wetlands as the contract specifies in 107.18 or in the special provisions. Also, minimize 
debris falling on the ground and roadway. 

 (2) Do not damage existing bar steel reinforcement, girders, or other components that will be incorporated 
in new work. Remove decks on prestressed concrete girders using a hydraulic shear or other 
engineer-approved equipment. Thoroughly clean, realign, and retie reinforcement as necessary. 

 (3) After deck removal is complete, notify the engineer to request a damage survey. Point out damage to 
the engineer. Allow one business day for the engineer to complete the damage survey. If damage is 
identified, the department will determine if repairs or girder restoration will be allowed. 

 (4) If the department allows girder restoration, have a professional engineer registered in the State of 
Wisconsin analyze the effect of the damage to the bridge, make recommendations, and prepare 
signed and sealed computations and structural details required to restore girders to their previous 
structural capacity. Submit the restoration proposal, including analysis and structural details, to the 
department and design engineer of record. The department will accept or reject the restoration 
proposal within 3 business days. Do not begin restoration work until the department allows in writing. 

 (5) The engineer will not extend contract time to assess or remediate contractor caused damage. 

203.5.1  General 
Replace paragraph two with the following effective with the December 2017 letting: 
 (2) Payment is full compensation for breaking down and removing; costs associated with contractor-

caused damage; required salvaging, storing, and disposing of materials; and, unless the contract 
specifies granular backfill, for backfilling. 
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415.2.3  Expansion Joint Filler 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Furnish expansion joint filler conforming to AASHTO M153, AASHTO M213, or ASTM D8139 in 

lengths equal to the pavement lane width and of the thickness and height the plans show. Where 
dowel bars are required, use filler with factory-punched holes at the dowel bar locations and with a 
diameter not greater than 1/8 inch larger than the nominal dowel bar diameter. 

415.3.20  Filling Joints 
Replace paragraph two with the following effective with the December 2017 letting: 
 (2) Clean joints of laitance, curing compound, and other contaminants before filling. Saw construction 

joints at least 3/4 inches deep before filling. Sawing is not required for tooled joints in curb and gutter. 
Sandblast or waterblast exposed joint faces using multiple passes as required to clean joints surfaces 
of material that might prevent bonding. Blow clean and dry with oil-free compressed air immediately 
before filling. 

415.5.1  General 
Replace paragraph six with the following effective with the December 2017 letting: 
 (6) Payment for Concrete Pavement Joint Filling is full compensation for filling concrete pavement joints; 

filling adjacent curb and gutter joints; and for sawing. 

440.3.4.2  Contractor Testing 
Replace paragraph two with the following effective with the December 2017 letting: 
 (2) Coordinate with the engineer at least 24 hours before making profile runs for acceptance unless the 

engineer approves otherwise. The department may require testing to accommodate staged 
construction or if corrective action is required. 

455.5.3  Tack Coat 
Replace paragraph two with the following effective with the December 2017 letting: 
 (2) The department will adjust pay for Tack Coat, under the Nonconforming Tack Coat administrative 

item, for nonconforming material the engineer allows to remain in place at a maximum of 75 percent of 
the contract unit price. 
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460.2.7  HMA Mixture Design 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) For each HMA mixture type used under the contract, develop and submit an asphaltic mixture design 

according to CMM 8-66 and conforming to the requirements of table 460-1 and table 460-2. The 
values listed are design limits; production values may exceed those limits. The department will review 
mixture designs and report the results of that review to the designer according to CMM 8-66. 

TABLE 460-2  MIXTURE REQUIREMENTS 
 

Mixture type LT MT HT SMA 

ESALs x 106 (20 yr design life) <2.0 2 - <8 >8 ___ 
LA Wear (AASHTO T96)     

100 revolutions(max % loss) 13 13 13 13 

500 revolutions(max % loss) 50 45 45 40 

Soundness (AASHTO T104) 
(sodium sulfate, max % loss) 12 12 12 12 

Freeze/Thaw (AASHTO T103) 
(specified counties, max % loss) 18 18 18 18 

Fractured Faces (ASTM D5821) 
(one face/2 face, % by count) 65/___ 75 / 60 98 / 90 100/90 

Flat & Elongated (ASTM D4791) 
(max %, by weight) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

20 
(3:1 ratio) 

Fine Aggregate Angularity 
(AASHTO T304, method A, min) 40 43 45 45 

Sand Equivalency (AASHTO T176, min) 40 40 45 50 

Gyratory Compaction     

Gyrations for Nini 6 7 8 8 

Gyrations for Ndes 40 75 100 65 

Gyrations for Nmax 60 115 160 160 

Air Voids, %Va 
(%Gmm Ndes) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

% Gmm Nini <= 91.5[1] <= 89.0[1] <= 89.0 ___ 

% Gmm Nmax <= 98.0 <= 98.0 <= 98.0 ___ 

Dust to Binder Ratio[2] (% passing 0.075/Pbe) 0.6 - 1.2 0.6 - 1.2 0.6 - 1.2 1.2 - 2.0 

Voids filled with Binder (VFB or VFA, %) 68 - 80[4] [5] 65 - 75[3] [5] 65 - 75[3] [5] 70 - 80 

Tensile Strength Ratio (TSR) (AASHTO T283)[6] [7]     

no antistripping additive 0.75 min 0.75 min 0.75 min 0.75 min 

with antistripping additive 0.80 min 0.80 min 0.80 min 0.80 min 

Draindown (AASHTO T305) (%) ___ ___ ___ 0.30 

 [1] The percent maximum density at initial compaction is only a guideline. 
 [2] For a gradation that passes below the boundaries of the caution zone (ref. AASHTO M323), the dust to binder 

ratio limits are 0.6 - 1.6. 
 [3] For No. 5 (9.5mm) and No. 4 (12.5 mm) nominal maximum size mixtures, the specified VFB range is 70 - 76 

percent. 
 [4] For No. 2 (25.0mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent. 
 [5] For No. 1 (37.5mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent. 
 [6] WisDOT eliminates freeze-thaw conditioning cycles from the TSR test procedure. 
 [7] Run TSR at asphalt content corresponding to 3.0% air void regressed design using distilled water for testing. 
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460.2.8.2.1.3.1  Contracts with 5000 Tons of Mixture or Greater 
Replace paragraph six with the following: 
 (6) Conduct TSR tests during mixture production according to CMM 8-36.6.14. Test each full 50,000 ton 

production increment, or fraction of an increment, after the first 5000 tons of production. Perform 
required increment testing in the first week of production of that increment. If production TSR values 
are below the limit specified in CMM 8-36.6.14, notify the engineer. The engineer and contractor will 
jointly determine a corrective action. 

502.2.7  Preformed Joint Filler 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Use preformed joint filler conforming to AASHTO M153, AASHTO M213, or ASTM D8139. 

502.3.7.8  Floors 
Replace paragraph fourteen with the following effective with the December 2017 letting: 
 (14) Unless specified otherwise, transversely tine finish the floors of structures with approach pavements 

designed for speeds of 40 mph or greater as specified in 415.3.8.3, except make the tining 1/8 inch in 
depth and do not perform tining within 12 inches of gutters. The contractor may apply a broom finish, 
described below, instead of the artificial turf drag finish required before tining. The contractor may 
perform tining manually, if it obtains a finish satisfactory to the engineer. Perform tining within 20 
degrees of the centerline of bearing of the substructure units on bridge decks having skew angles of 
20 degrees or greater. 

505.2.6  Dowel Bars and Tie Bars 
Replace the entire text with the following effective with the March 2018 letting: 

505.2.6.1  General 
 (1) Furnish bars coated in a plant certified by the Concrete Reinforcing Steel Institute. For dowel bars and 

straight tie bars, there is no requirement for bend tests. Ensure that the bars are the specified diameter 
and length the plans show. 

 (2) The contractor need not coat or patch sawed ends, sheared ends, cut ends, ends left bare during the 
coating process, or ends with damaged coating. 

 (3) The contractor need not repair circumferential coating damage from shipping, handling, or installation, 
if the following conditions are met: 

 1. The damaged area is 1/4 inch square or smaller. 
 2. The total damaged area in any one-foot length does not exceed 2 percent of the circumferential area in 

that length. 
 (4) Repair areas of damaged circumferential coating larger than 1/4 inch square. Reject bars with total 

damage greater than 2 percent of the bar's circumferential area. 
505.2.6.2  Dowel Bars 
505.2.6.2.1  General 

 (1) Ensure that the bars are straight, round, smooth, and free from burrs or other deformations detrimental 
to the free movement of the bar in the concrete. 

 (2) Saw bars to the required length. For solid bars, the department will allow shearing if no damage 
occurs to the coating and shearing distortions do not exceed the following: 

 1. No distorted diameter is more than 0.04 inches greater than the true diameter. 
 2. No distortion extends more than 0.40 inches from the sheared end. 
 (3) Apply a surface treatment to loose dowels, or furnish manufacturer-treated bars in dowel bar baskets, 

capable of preventing bond between the epoxy-coated bars and the concrete. Apply field surface 
treatments when loading bars in the dowel bar magazine. 
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505.2.6.2.2  Solid Dowel Bars 
 (1) Furnish coated bars conforming to AASHTO M31 grade 40 or 60. Alternatively the contractor may 

furnish dowel bars conforming to AASHTO M227 grade 70-80. Coat with a thermosetting epoxy 
conforming to AASHTO M254, type B. 
505.2.6.2.3  Tubular Dowel Bars 

 (1) Furnish welded steel tubular bars conforming to ASTM A513 fabricated from plain carbon steel with a 
minimum tensile yield strength of 60 ksi and sized as follows: 
 SOLID BAR MINIMUM REQUIRED MINIMUM BASE METAL 
 SPECIFIED DIAMETER OUTSIDE DIAMETER WALL THICKNESS 
 1 1/4-inch 1 5/16 inches 0.120 inch 
 1 1/2-inch 1 5/8 inches 0.120 inch 

 (2) Cap bar ends to prevent intrusion of concrete or other materials. Ensure that tubing is galvanized on 
the exterior and interior according to ASTM A653 with a G40 zinc coating and apply 7-13 mils of epoxy 
to the galvanized exterior according to AASHTO M254, Type B. 
505.2.6.2.4  High Performance Dowel Bars 

 (1) As an alternate the contractor may furnish high performance dowel bars from the department's APL. 
505.2.6.3  Tie Bars 

 (1) Furnish coated bars conforming to AASHTO M31 grade 40 or 60. Coat tie bars as specified in 505.2.4 
for coated high-strength steel reinforcement. Ensure that the tie bars are the shape the plans show. 

 (2) Repair, with compatible coating material, the bend location of field-straightened coated tie bars. 

614.2.1  General 
Add the following as paragraph ten effective with the December 2017 letting: 
 (10) Furnish guardrail reflectors from the department's APL. 

614.3.2.1  Installing Posts 
Add the following as paragraph five effective with the December 2017 letting: 
 (5) Provide post-mounted reflectors every 100 feet with one at the beginning and end of each run and a 

minimum of three reflectors per run. 

614.5  Payment 
Replace paragraph four with the following effective with the December 2017 letting: 
 (4) Payment for the Steel Thrie Beam, Steel Plate Beam Guard, Guardrail Stiffened, MGS Guardrail, 

Short Radius, and various transition bid items is full compensation for providing guardrail and 
transitions including post-mounted reflectors; for repairing damaged zinc coatings; and for excavating, 
backfilling, and disposing of surplus material. 

641.2.9  Overhead Sign Supports 
Replace paragraph three with the following effective with the December 2017 letting: 
 (3) Provide steel pole shafts, mast arms or trusses, and luminaire arms zinc coated according to ASTM 

A123. The contractor may provide either straight or tapered pole and arm shafts unless the plans 
specify otherwise. Provide bolts and other hardware conforming to 641.2.2. 
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642.2.2.1  General 
Replace the entire text with the following effective with the December 2017 letting: 
 (1) Provide each field office with two rooms, separated by an interior door with a padlock. Ensure that 

each room has a separate exterior door and its own air conditioner. Locate the office where a quality 
internet connection can be achieved. 

 (2) Provide long distance telephone service via a land line for exclusive department use that has the 
following: 

- Two programmable touch-tone phones, one of which is cordless. Ensure that phone operations will not 
interfere with other telecommunications equipment. 

- Voice mail service or an answering machine. 
 (3) Provide high-speed internet service for exclusive department use via cable or DSL connection with a 

modem/router and capable of supporting cloud enabled file sharing, voice over internet protocol 
(VoIP), video conferencing, and web based applications. Ensure that system meets the following: 

- Includes a wireless network for the field office. 
- Can accommodate IPSec based VPN products. 
- Has a bandwidth range as follows: 

 Field office with 1-5 staff: A minimum connection speed of 5 Mbps download and 1 Mbps 
upload. If a cable or DSL option is not available the contractor may 
provide a personal hotspot using cell phone tethering or other device 
able to achieve the specified minimum speeds inside the field office. 

 Field office with 6 or more staff: A minimum connection speed of 10 Mbps + 1/2 Mbps per user 
download and 5 Mbps upload. 

 Projects over 500 million dollars: A minimum connection speed of 20 Mbps + 1/2 Mbps per user 
download and 10 Mbps upload. Coordinate network setup at the 
leased office with the WisDOT network team. 

 (4) Provide and maintain a Windows 7 and Windows 10 compliant multi-function device with copy, print, 
and scan capabilities that can accommodate both 8 1/2" x 11" and 11" x 17" paper. Replenish paper, 
toner cartridges, and other supplies before fully expended. Ensure that department staff can connect 
to the device either directly or through the field office wireless network. 

 (5) Equip with a drafting table with a drafter's stool. Except as specified in 642.2.2.4, provide 2 
ergonomically correct office chairs in working condition with, at a minimum, the following: 

 1. Five-legged base with casters. 
 2. Seat adjustable from 15 to 22 inches from the floor with a seamless waterfall, rounded, front edge. 
 3. High backrest with no arms or adjustable arms. 

643.3.1  General 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Provide and maintain traffic control devices located where the plans show or engineer directs to 

maintain a safe work zone throughout the contract duration. Relocate as required to accommodate 
changing work operations. When not in use, place devices away from traffic outside of paved and 
gravel shoulder surfaces. Where there is barrier on the shoulder, the contractor may place devices not 
in use on the shoulder as close as possible to the barrier and delineated with drums. Lay signs and 
supports flat on the grade with uprights oriented parallel to and downstream from traffic. Do not stack 
devices or equipment. Promptly remove temporary devices from within the project limits as follows: 

- That will not be used within 14 consecutive calendar days. 
- Within 5 business days of substantial completion unless the engineer allows otherwise. 
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645.2.2.2  Geotextile, Type SAS (Subgrade Aggregate Separation) 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Furnish fabric conforming to the following physical properties: 

 TEST METHOD VALUE[1] 
 Minimum grab tensile strength ASTM D4632 170 lb 
 Minimum puncture strength ASTM D6241 350 lb 
 Maximum apparent opening size ASTM D4751 No. 70 
 Minimum permittivity ASTM D4491 0.35 s-1  

 [1] All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a 
lot must conform to the tabulated values. 

645.2.2.4  Geotextile, Type DF (Drainage Filtration) 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Furnish fabric conforming with the physical requirements of either schedule A, schedule B, or schedule 

C as the contract specifies. 
 SCHEDULE A TEST METHOD VALUE[1] 
 Minimum grab tensile strength ASTM D4632 110 lb 
 Minimum puncture strength ASTM D6241 200 lb 
Minimum apparent breaking elongation ASTM D4632 30% 
 Maximum apparent opening size ASTM D4751 300 µm 
 Minimum permittivity ASTM D4491 0.70 s-1 

 SCHEDULE B TEST METHOD VALUE[1] 
 Minimum grab tensile strength ASTM D4632 180 lb 
 Minimum puncture strength ASTM D6241 350 lb 
Minimum apparent breaking elongation ASTM D4632 30% 
 Maximum apparent opening size ASTM D4751 300 µm 
 Minimum permittivity ASTM D4491 1.35 s-1 

 SCHEDULE C TEST METHOD VALUE[1] 
 Minimum grab tensile strength ASTM D4632 180 lb 
 Minimum puncture strength ASTM D6241 350 lb 
Minimum apparent breaking elongation ASTM D4632 15% 
 Maximum apparent opening size ASTM D4751 600 µm 
 Minimum permittivity ASTM D4491 1.00 s-1 

 [1] All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a 
lot must conform to the tabulated values. 

645.2.2.6  Geotextile, Type R (Riprap) 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Use fabric conforming to the following physical properties: 

 TEST METHOD VALUE[1] 
 Minimum grab tensile strength ASTM D4632 205 lb 
 Minimum puncture strength ASTM D6241 400 lb 
Minimum apparent breaking elongation ASTM D4632 15% 
 Maximum apparent opening size ASTM D4751 No. 30 
 Minimum permittivity ASTM D4491 0.12 s-1 

 [1] All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a 
lot must conform to the tabulated values. 
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645.2.2.7  Geotextile, Type HR (Heavy Riprap) 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Use fabric conforming to the following physical properties: 

 TEST METHOD VALUE[1] 
 Minimum grab tensile strength, lb ASTM D4632 305 lb 
 Minimum puncture strength, lb ASTM D6241 500 lb 
Minimum apparent breaking elongation, % ASTM D4632 15% 
 Maximum apparent opening size ASTM D4751 No. 30 
 Minimum permittivity ASTM D4491 0.40, s-1 

 [1] All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a 
lot must conform to the tabulated values. 

645.2.2.8  Geotextile, Type C (Modified SAS) 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Use fabric conforming to the following physical properties: 

 TEST METHOD VALUE[1] 
 Grab tensile strength, lb ASTM D4632 205 lb 
 Puncture strength, lb ASTM D6241 350 lb 
 Maximum apparent opening size ASTM D4751 No. 50 
 Minimum permittivity ASTM D4491 0.12 s-1 

 [1] All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a 
lot must conform to the tabulated values. 

646.3.1.1  General Marking 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Prepare the surface and apply marking as the manufacturer specifies. Provide manufacturer 

specifications as the engineer requests. Do not mark over a marking product with less adherence or 
over chipped or peeled marking. Do not remove polymer overlay materials in areas receiving 
pavement marking. Use only epoxy pavement marking where the contract requires marking placed on 
polymer overlays. 

Replace paragraph five with the following effective with the December 2017 letting: 
 (5) After the marking can sustain exposure to traffic, re-apply clear protective surface treatment 

conforming to 502.2.11 where removed from structures during marking surface preparation. Seal 
exposed concrete including grooves for tape. Cover marking during resealing with a system that will 
not degrade the marking's retroreflectivity when removed. Uncover marking before opening to traffic. 
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701.3  Contractor Testing 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Perform contract required QC tests for samples randomly located according to CMM 8-30. Also 

perform other tests as necessary to control production and construction processes, and additional 
testing enumerated in the contractor's quality control plan or that the engineer directs. Use test 
methods as follows: 

TABLE 701-2  TESTING STANDARDS 
 

TEST TEST STANDARD 
Washed P 200 analysis AASHTO T11[1]  
Sieve analysis of fine and coarse aggregate AASHTO T27[1] 
Aggregate moisture AASHTO T255[1] 
Sampling freshly mixed concrete AASHTO R60 
Air content of fresh concrete AASHTO T152[2] 
Air void system of fresh concrete AASHTO Provisional Standard TP118 
Concrete slump AASHTO T119[2] 
Concrete temperature ASTM C1064 
Concrete compressive strength AASHTO T22 
Making and curing concrete cylinders AASHTO T23 
Standard moist curing for concrete cylinders AASHTO M201 

 [1] As modified in CMM 8-60. 
 [2] As modified in CMM 8-70. 

715.2.3.1  Pavements 
Add the following as paragraph six effective with the December 2017 letting: 
 (6) For new lab-qualified mixes, test the air void system of the proposed concrete mix conforming to 

AASHTO provisional standard TP 118. Include the SAM number as a part of the mix design submittal. 

715.3.1.1  General 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Provide slump, air content, concrete temperature and compressive strength test results as specified in 

710.5. Provide a battery of QC tests, consisting of results for each specified property, using a single 
sample randomly located within each sublot. Cast three cylinders for strength evaluation. For 
pavement concrete, also test the air void system conforming to AASHTO provisional standard TP118 
at least once per lot and enter the SAM number in the MRS for information only. 

715.3.1.3  Department Verification Testing 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) The department will perform verification testing as specified in 701.4.2 with additional testing as 

required to obtain at least 1 verification test per lot for air content, slump, temperature, and 
compressive strength. 
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Errata 
Make the following corrections to the standard specifications: 

106.3.3.1  General 
Correct errata by changing "acceptance" to "approval". 
 (1) For manufactured products or assemblies, the department may base approval on a product 

certification or require both a product certification and production plant certification. 

205.3.1  General 
Correct errata by replacing paragraphs three and four with the following to reflect current practice to 
incorporate suitable materials. 
 (3) Replace unsuitable material with satisfactory material. Trim and finish the roadway. Maintain the work 

done under 205 in a finished condition until acceptance. 

305.1  Description 
Correct errata to clarify that the contractor may use more than one material under a single contract. 
 (1) This section describes constructing a dense graded base using one or more of the following 

aggregates at the contractor's option: 
 Crushed stone Reclaimed asphalt 
 Crushed gravel Reprocessed material 
 Crushed concrete Blended material 

521.2  Materials 
Correct errata by deleting bullet three and including aluminum coated pipe in bullet one. 
 (1) Furnish corrugated steel pipe and steel apron end walls as follows: 

- Corrugated steel culvert pipe, steel apron endwalls, aluminum coated corrugated steel culvert pipe, 
and other components conforming to AASHTO M36. 

- Polymer coated corrugated steel culvert pipe and pipe arch fabricated from zinc coated sheet steel 
conforming to AASHTO M218. Before fabrication, coat the sheets on both sides with polymer 
protective coating grade 250/250 according to AASHTO M246. Fabricate the pipe according to 
AASHTO M245. 

614.3.2.2  Installing Rail 
Correct errata for splice location and allow punching or drilling holes and slots. 
 (1) Install rail with lap splices in the direction of traffic. Ensure that the number and dimensions of holes 

and bolts conforms to the plan details for new splices. Place the round head of bolts on the traffic side. 
 (2) Cut rails to length by shearing or sawing; do not use cutting torches. Drill or punch bolt holes and slots; 

ensure that they are burr free. After installation, cut anchor bolts that project more than one inch from 
the nut to 1/2 inch from the nut; deburr the threaded end of cut bolts. 

618.1  Description 
Correct errata by deleting designated detours from the scope of Maintenance and Repair of Haul Roads. 
 (1) This section describes maintaining, repairing, and restoring all public roads, streets, drainage facilities, 

and other components used for hauling by contractor, subcontractor, or supplier to support work for a 
department contract to its pre-haul condition. Public roads and streets shall be limited to those not a 
part of the State Trunk Highway System and from now on called haul roads. 
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643.3.5.2  Cellular Communication 
Correct errata by changing State Traffic Operations Center to Traffic Management Center. 
 (2) A minimum of 14 days before deployment, demonstrate to the department that the cellular modem is 

capable of communications with the Traffic Management Center. If remote communications are 
interrupted or temporarily unavailable, the department will notify the contractor to change messages 
manually. Update messages within 2 hours of receiving notification. 

646.3.1.2  Liquid Marking 
Correct errata by changing "epoxy overlays" to "polymer overlays". 
 (5) Apply liquid marking and glass beads across the line at or exceeding the following: 

 LIQUID MARKING PAVEMENT TYPE THICKNESS BEAD APPLICATION 
   (mils) (pounds per gallon) 
 Paint all 16 8-10 
 Epoxy SMA, seal coats, and polymer overlays 25 25 
 Epoxy all other 20 22.5 

654.5  Payment 
Correct errata to clarify that contractor-provided anchor rods and associated hardware are incidental. 
 (2) Payment for the Bases bid items is full compensation for providing concrete bases; for embedded 

conduit and electrical components; for anchor rods, nuts, and washers; for bar steel reinforcement; 
and for excavating, backfilling, and disposing of surplus materials. 
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Effective with December 2017 Letting                                                        ASP 7 
 

ADDITIONAL SPECIAL PROVISION 7 

A. Reporting 1st Tier and DBE Payments During Construction 
 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress 
payment by the department or a contractor for work performed, materials furnished, or 
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work 
satisfactorily performed and for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of 
receipt of a progress payment by the department for work performed.  Report the 
payment as specified in A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment 
requirement as specified in A(2). 

5. Require all first tier relationships, DBE firms and all other tier relationships necessary 
to comply with the DBE payment requirement in receipt of a progress payment by 
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4) 
and (5), and shall be binding on all first tier subcontractor relationships and all 
contractors and subcontractors utilizing DBE firms on the project. 

 
B. Costs for conforming to this special provision are incidental to the contract. 

 
 
 
NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually 
loaded into the Civil Rights Compliance System.  Copies of prime contractor payments received 
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment 
receipt to be logged manually. 
 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 
 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-

manual.pdf 

mailto:paul.ndon@dot.wi.gov
http://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
http://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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Effective December 2017 letting ASP 9-S 
 
 
 
 

ADDITIONAL SPECIAL PROVISION 9-S 
Electronic Labor Data Submittal for 

State Funded Only Projects 
 

(1) Use the Workforce Utilization Report Microsoft Excel spread sheet, or other compatible 
spread sheet (i.e., Google Spread Sheet), to report required labor data. Details and the Excel 
spreadsheet are available online through the department’s highway construction contract 
information (HCCI) site on the Labor, Wages, and EEO Information page at: 

 
http://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx 

 
(2) Ensure that all tiers of subcontractors, including all trucking firms, submit their labor data 

electronically via the Excel spread sheet to the prime contractor within 14 calendar days of the 
end of each quarter (quarters are defined as January-March, April-June, July-September, and 
October-December). The prime contractor shall coordinate collection of their subcontractors’ 
spread sheets and forward them to the Regional Labor Compliance Specialist within 21 
calendar days of the end of each quarter. Every company or contractor providing physical labor 
towards completing the project is a subcontractor under this special provision. 

 
(3) Upon receipt of contract execution, promptly make all affected companies or contractors 

aware of the requirements under this special provision and arrange for them to receive an 
Excel spreadsheet as part of their subcontract documents. 

 
(4) The department will reject all paper submittals of information required under this special 

provision. All costs for conforming to this special provision are incidental to the contract. 
 

http://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
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Non-discrimination Provisions 

 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply 
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs 
of the U.S. Department of Transportation, Federal Highway Administration, as they may be 
amended from time to time, which are herein incorporated by reference and made a part of this 
contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the 
contract, will not discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of equipment. The 
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts 
and the Regulations, including employment practices when the contract covers any activity, 
project, or program set forth in Appendix B of 49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In 
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to 
be performed under a subcontract, including procurements of materials, or leases of equipment, 
each potential subcontractor or supplier will be notified by the contractor of the contractor's 
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on 
the grounds of race, color, or national origin.  

4. Information and Reports: The contractor will provide all information and reports required by 
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined by the 
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such 
Acts, Regulations, and instructions. Where any information required of a contractor is in the 
exclusive possession of another who fails or refuses to furnish the information, the contractor will 
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set 
forth what efforts it has made to obtain the information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non- 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it 
or the Federal Highway Administration may determine to be appropriate, including, but not limited 
to: 

a. Withholding payments to the contractor under the contract until the contractor 
complies; and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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 Effective August 2015 letting  

 

BUY AMERICA PROVISION 

 

All steel and iron materials permanently incorporated in this project shall be domestic 

products and all manufacturing and coating processes for these materials from smelting 

forward in the manufacturing process must have occurred within the United States. Coating 

includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 

the value of a material subject to the requirements of Buy America. The exemption of this 

requirement is the minimal use of foreign materials if the total cost of such material 

permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 

1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 

paragraph, the cost is that shown to be the value of the subject products as they are delivered 

to the project. The contractor shall take actions and provide documentation conforming to 

CMM 2-28.5 to ensure compliance with this “Buy America” provision.  

 

http://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

 

Upon completion of the project certify to the engineer, in writing using department form 

WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the 

contract work conform to these "Buy America" provisions. Attach a list of exemptions and 

their associated costs to the certification form. Department form WS4567 is available at:  

 

http://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc 

 

 

http://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
http://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc
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March 2017 
 

NOTICE TO BIDDERS 
WAGE RATE DECISION 

 
The wage rate decision of the Department of Labor which has been incorporated in these advertised 
specifications is incomplete in that the classifications may be omitted from the Department of 
Labor's decision. 

 
Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omission of these classifications 
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be 
construed as establishing any governmental liability for increased labor cost if it is subsequently 
determined that such classifications are required. 

 
There may be omissions and/or errors in the federal wage rates. The bidder is responsible for 
evaluating and determining the correct applicable rate. 
 
If a project includes multiple types of construction (highway, bridge over navigable water, sanitary 
sewer and water main, building) and there is not a separate wage determination for this type of work 
included in the proposal, use the wage determination that is in the proposal.  
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Proposal ID: 20180612002 Project(s): 5726-07-62

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 204.0120

Removing Asphaltic Surface Milling SY

104,637.000

_________._____ _________._____

0004 213.0100

Finishing Roadway (project) 01. 5726-
07-62

EACH

1.000

_________._____ _________._____

0006 305.0110

Base Aggregate Dense 3/4-Inch TON

1,500.000

_________._____ _________._____

0008 305.0500

Shaping Shoulders STA

802.000

_________._____ _________._____

1.00000

0010 440.4410

Incentive IRI Ride DOL

30,436.000

30,436.00

0012 455.0605

Tack Coat GAL

12,363.000

_________._____ _________._____

1.00000

0014 460.2000

Incentive Density HMA Pavement DOL

12,480.000

12,480.00

0016 460.5224

HMA Pavement 4 LT 58-28 S TON

19,500.000

_________._____ _________._____

0018 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 5726-07-62

EACH

1.000

_________._____ _________._____

0020 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0022 624.0100

Water MGAL

15.000

_________._____ _________._____

0024 633.5200

Markers Culvert End EACH

15.000

_________._____ _________._____

0026 634.0614

Posts Wood 4x6-Inch X 14-FT EACH

8.000

_________._____ _________._____

0028 634.0616

Posts Wood 4x6-Inch X 16-FT EACH

71.000

_________._____ _________._____

0030 634.0618

Posts Wood 4x6-Inch X 18-FT EACH

24.000

_________._____ _________._____

0032 637.2210

Signs Type II Reflective H SF

633.750

_________._____ _________._____

Proposal Schedule of Items Page 1 of 3
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Proposal ID: 20180612002 Project(s): 5726-07-62

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0034 637.2230

Signs Type II Reflective F SF

153.720

_________._____ _________._____

0036 638.2602

Removing Signs Type II EACH

97.000

_________._____ _________._____

0038 638.3000

Removing Small Sign Supports EACH

98.000

_________._____ _________._____

0040 642.5201

Field Office Type C EACH

1.000

_________._____ _________._____

0042 643.0420

Traffic Control Barricades Type III DAY

90.000

_________._____ _________._____

0044 643.0705

Traffic Control Warning Lights Type A DAY

90.000

_________._____ _________._____

0046 643.0900

Traffic Control Signs DAY

2,000.000

_________._____ _________._____

0048 643.0920

Traffic Control Covering Signs Type II EACH

4.000

_________._____ _________._____

0050 643.1050

Traffic Control Signs PCMS DAY

14.000

_________._____ _________._____

0052 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0054 646.1020

Marking Line Epoxy 4-Inch LF

104,060.000

_________._____ _________._____

0056 646.1040

Marking Line Grooved Wet Ref Epoxy 4-
Inch

LF

54,480.000

_________._____ _________._____

0058 646.3020

Marking Line Epoxy 8-Inch LF

128.000

_________._____ _________._____

0060 646.6120

Marking Stop Line Epoxy 18-Inch LF

399.000

_________._____ _________._____

0062 648.0100

Locating No-Passing Zones MI

7.609

_________._____ _________._____

0064 650.8000

Construction Staking Resurfacing
Reference

LF

40,174.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 3
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Proposal ID: 20180612002 Project(s): 5726-07-62

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0066 650.9910

Construction Staking Supplemental
Control (project) 01. 5726-07-62

LUMP SUM _________._____LS

0068 690.0150

Sawing Asphalt LF

1,211.000

_________._____ _________._____

0070 SPV.0060

Special 01. Cast Iron Monument Covers EACH

3.000

_________._____ _________._____

0072 SPV.0060

Special 02. Verify Landmark Reference
Monuments

EACH

6.000

_________._____ _________._____

0074 SPV.0180

Special 01. Removing Distressed
Pavement Milling

SY

9,819.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 3 of 3
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