
Proposal Number: 010
HIGHWAY WORK PROPOSAL
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COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY
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Avenue To Layton Avenue
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This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required:

Payable to:  Wisconsin Department of Transportation

$100,000.00
Attach Proposal Guaranty on back of this PAGE.

Bid Submittal

Date:

Time (Local Time):

June 12, 2018

9:00 am

Contract Completion Time

October 15, 2021

Assigned Disadvantaged Business Enterprise Goal 15%

Firm Name, Address, City, State, Zip Code

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date _______________

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

For Department Use OnlyType of Work:

Notice of Award Dated Date Guaranty Returned

Notary Seal

SAMPLE
NOT FOR BIDDING PURPOSES

Grade, Base, Storm Sewer, Concrete Pavement, Asphalt Pavement, Curb & Gutter, Sidewalk, Landscape, Signing, Signals, Lighting,
Overhead Sign Supports, Marking
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Effective with November 2007 Letting 
 
 PROPOSAL REQUIREMENTS AND CONDITIONS 
 
The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 
 
If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 
 
The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 
 
The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 
 
The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 
 
The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 
 
The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted.  
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 
 
The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



 

Effective with August 2015 Letting 
BID 

PREPARATION 
 

Preparing the Proposal Schedule of Items 
A General 

(1)    Obtain bidding proposals as specified in section 102 of the standard specifications prior 
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals 
using one of the following methods: 

1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2)    Bids submitted on a printout with accompanying diskette or CD ROM or paper bids 
submitted under a waiver of the electronic submittal requirements govern over bids 
submitted on the internet. 

(3)    The department will provide bidding information through the department’s web site at:   
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 P.M. 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 P.M. local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressΤΜ on-line bidding exchange at  http://www.bidx.com/ 
after 5:00 P.M. local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4)     Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by 
following the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can 
demonstrate that those failures were beyond their control. 
 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 
 
or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, Room 601, 4802 Sheboygan Avenue, Madison, WI, during regular business 
hours. 
 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the 
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

  

http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 

B Submitting Electronic Bids 

B.1 On the Internet 

(1)    Do the following before submitting the bid: 

1. Have a properly executed annual bid bond on file with the department. 

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will 
constitute the bidder's signature for proper execution of the bidding proposal. 

(2)    In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 
1. Download the latest schedule of items reflecting all addenda from the Bid Express� web site. 

2. Use ExpediteΤΜ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteΤΜ software and the Bid  
ExpressΤΜ web site. Do not submit a bid on a printout with accompanying diskette or 
CD ROM or a paper bid.  If the bidder does submit a bid on a printout with accompanying 
diskette or a paper bid in addition to the internet submittal, the department will disregard 
the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the 
standard specifications. 

(3)    The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressΤΜ web 

site reflecting the latest addenda posted on the department’s web site at:  
http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite ΤΜ software to prepare and print the schedule of items. Provide a valid 
amount for all price fields. Follow instructions and review the help screens provided on the 
Bid ExpressΤΜ web site to assure that the schedule of items is prepared properly. 

(2)     Staple an 8 1/2 by 11 inch printout of the ExpediteΤΜ generated schedule of items to 
the other proposal documents submitted to the department as a part of the bidder's 
sealed bid. As a separate submittal not in the sealed bid envelop but due at the same 
time and place as the sealed bid, also provide the ExpediteΤΜ generated schedule 
of items on a 3 1/2 inch computer diskette or CD ROM. Label each diskette or CD 
ROM with the bidder's name, the 4 character department-assigned bidder identification 
code from the top of the bidding proposal, and a list of the proposal numbers included 
on that diskette or CD ROM as indicated in the following example: 

Bidder 

Name 

BN00 

Proposals: 1, 12, 14, & 22 
 
 

(3)    If bidding on more than one proposal in the letting, the bidder may include all proposals 
for that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4)     The bidder-submitted printout of the ExpediteΤΜ generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of 
the standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If 
there is a discrepancy between the printout and the diskette or CD ROM, the 
department will analyze the bid using the printout information. 

http://www.wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 

(5)    In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The check code printed on the bottom of the printout of the ExpediteΤΜ generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the ExpediteΤΜ generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 

(1)    The bidder may request a waiver of the electronic submittal requirements. Submit a 
written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM. Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 4 
individual proposals in a calendar year. The department may allow additional waivers for 
equipment malfunctions. 

(2)    Submit a schedule of items on paper conforming to section 102 of the standard 
specifications. The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3)    In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4)    In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 

 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 
 
Proposal Number 
      

Project Number 
      

Letting Date 
      

Name of Principal 
      
Name of Surety 
      

State in Which Surety is Organized 
      

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.  
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 
 

PRINCIPAL 
      
(Company Name)     (Affix Corporate Seal) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 
      
(Company Name) 
 
(Signature and Title) 

 
NOTARY FOR PRINCIPAL 

 

(Date) 
 
 
State of Wisconsin ) 
 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 

 
Notary Seal 

 

 
 
 
 
 
 
 
 
 
 
 
      
(Name of Surety)     (Affix Seal) 
 
(Signature of Attorney-in-Fact) 
 
 

 
NOTARY FOR SURETY 

 
(Date) 

 
 
State of Wisconsin ) 
 ) ss. 
       County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

 
 

(Signature, Notary Public, State of Wisconsin) 
      

(Print or Type Name, Notary Public, State of Wisconsin) 
      

(Date Commission Expires) 
 
 

Notary Seal 
 

 
IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond. 



 



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 
 
 
Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 
Wisconsin Department of Transportation 

 
 
This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 
 
This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 
 
Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 

give thirty (30) days written notice to the certificate holder indicated above. 
 
 
 
 
 
 
  

(Signature of Authorized Contractor Representative) (Date) 
 



 



March 2010 
 

LIST OF SUBCONTRACTORS 
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

 
No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 
 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 
 
 
 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
 RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 
 
Instructions for Certification 
 
1. By signing and submitting this proposal, the prospective contractor is providing the 

certification set out below. 
  
2. The inability of a person to provide the certification required below will not necessarily 

result in denial of participation in this covered transaction.  The prospective contractor shall 
submit an explanation of why it cannot provide the certification set out below.  The 
certification or explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction.  However, failure of the 
prospective contractor to furnish a certification or an explanation shall disqualify such 
person from participation in this transaction. 

 
3. The certification in this clause is a material representation of fact upon which reliance was 

placed when the department determined to enter into this transaction.  If it is later 
determined that the contractor knowingly rendered an erroneous certification in addition to 
other remedies available to the Federal Government the department may terminate this 
transaction for cause or default. 

 
4. The prospective contractor shall provide immediate written notice to the department to 

whom this proposal is submitted if at any time the prospective contractor learns that its 
certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances. 

 
5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 

transaction," "participant," "person," "primary covered transaction," "principal," "proposal," 
and "voluntarily excluded," as used in this clause, have the meanings set out in the 
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You 
may contact the department to which this proposal is being submitted for assistance in 
obtaining a copy of those regulations. 

 
6.  The prospective contractor agrees by submitting this proposal that, should this contract be 

entered into, it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by the department entering into 
this transaction. 

 
7. The prospective contractor further agrees by submitting this proposal that it will include the 

clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without 
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised November 30, 2017 
SPECIAL PROVISIONS 

1. General. 
Perform the work under this construction contract for Project 2060-10-70, Howell Avenue – City of 
Milwaukee, from Grange Avenue to Layton Avenue, STH 38, Milwaukee county, Wisconsin as the plans 
show and execute the work as specified in the State of Wisconsin, Department of Transportation, 
Standard Specifications for Highway and Structure Construction, 2018 Edition, as published by the 
department, and these special provisions. 

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system. 
100-005 (20171130) 

2. Scope of Work. 
The work under this contract shall consist of pavement removal, grading, concrete pavement, concrete 
curb and gutter, sidewalk, driveway approaches, pavement marking, and all incidental items necessary to 
complete the work as shown on the plans and included in the proposal and contract. 
104-005 (20090901) 

3. Prosecution and Progress. 
Begin work within ten calendar days after the engineer issues a written notice to do so. 

Construct South Howell Avenue in two stages. Stage 1 shall be work on the east half of the roadway with 
the west side open for two-way traffic with one lane in each direction. Stage 2 shall be work on the west 
half of the roadway, with the east side open for two-way traffic with one lane in each direction.  

 

Complete all driveways, sidewalk, curb and gutter and pavement to be constructed under Stage 1 and 
open them to pedestrian and vehicular traffic before the start of construction work on Stage 2. 

 

When constructing the concrete pavement 8-inch,all tie bars and dowel bars placed in wet concrete are 
considered incidental to the cost of the bid item (Item #’s 415.0080). 

 

Provide the start date to the engineer in writing within a month after executing the contract but at least 14 
calendar days before the preconstruction conference. Upon approval, the engineer will issue the notice to 
proceed within ten calendar days before the approved start date. 

To revise the start date, submit a written request to the engineer at least two weeks before the intended 
start date. The engineer will approve or deny that request based on the conditions cited in the request 
and its effect on the department’s scheduled resources. 

 

Give a written notice to the engineer seven days prior to the start of work. 

 

Fourteen days prior to the preconstruction meeting submit, as required under standard spec 108.4, in 
writing a satisfactory schedule of operations to the engineer. Include proposed methods of handling traffic 
including drawings indicating traffic signs and markings to be used. Submit revisions in traffic handling to 
the engineer for approval at least 48 hours in advance of making any changes in traffic operations. 

Complete all contract work except for the landscape plantings and Landscape Planting Surveillance and 
Care Cycles and reopen South Howell Avenue between Grange Avenue and Layton Avenue prior to 
12:01 AM December 4, 2018. 
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If the contractor fails to complete all contract work except for the landscape plantings and Landscape 
Planting Surveillance and Care Cycles and reopen South Howell Avenue within the limits of the project to 
through traffic prior to 12:01 AM, December 4, 2018, the department will assess the contractor $2,070.00 
in interim liquidated damages for each calendar day that the work remains incomplete and the roadway 
remains closed after 12:01 AM, December 4, 2018. An entire calendar day will be charged for any period 
of time within a calendar day that the work remains incomplete and the road remains closed beyond 
12:01 AM.  

 

Complete all contract work for the landscape plantings, excluding Landscape Planting Surveillance and 
Care Cycles, prior to 12:01 AM August 2, 2019. 

 

If the contractor fails to complete all contract work for the landscape plantings, excluding Landscape 
Planting Surveillance and Care Cycles, prior to 12:01 AM August 2, 2019, the department will assess the 
contractor $2,070.00 in interim liquidated damages for each calendar day that the work remains 
incomplete after 12:01 AM, August 2, 2019. An entire calendar day will be charged for any period of time 
within a calendar day that the work remains incomplete beyond 12:01 AM.  

If contract time expires prior to completing all work specified in the contract, additional liquidated 
damages will be affixed according to standard spec 108.11. 

 

Once work has started on the contract, work continually until the contract work is complete. The contract 
will not be considered complete until all items on the contract are completed, including sodding and 
roadway finishing. If the contractor desires to work on Saturday, Sunday, or nationally recognized legal 
holidays, he must obtain approval from the engineer at least 24 hours in advance. If scheduling changes 
after approval has been obtained, notify the engineer as soon as possible, but not later than 3:00 PM of 
the prior day. 

 

Except where noted, keep all intersections accessible at all times, except during placing of concrete 
pavement and curing operations. Include any costs associated with staging operations at intersections 
that are to remain accessible at all times in the unit bid prices for Concrete Pavement, 8-Inch. Staging 
concrete paving operations in intersections will not be considered a pavement gap. 

 

Maintain or provide pedestrian access to adjacent properties, businesses, and at bus stops where 
necessary, as directed by the engineer. Provide adequate temporary sidewalk and bridging between the 
curb and right-of-way line over freshly paved concrete and other obstructions on the sidewalk area at the 
entrances to buildings or as directed by the engineer. The cost of bridging shall be included in the unit bid 
price for Concrete Sidewalk, 5-Inch. 

 

During construction operations, ramp sawed joints at intersecting streets with asphaltic surface material 
between the existing pavement surface and the adjacent milled surface, as directed by the engineer, to 
permit the safe passing of vehicles. The cost of the materials, labor, and equipment necessary to install 
such ramps is to be paid under bid item 465.0105, Asphaltic Surface. 

 

Driveway Construction/Access 

Stage construction activities in order to maintain through vehicular access on South Howell Avenue 
according to the traffic control plans. The staging of work activities shall provide driveway access to local 
businesses at all times as specified below. Staging for driveway access shall include, but is not limited to 
the following four methods: 

 

A. HES Concrete Driveway 

Construct driveway with 7-inch high early strength concrete (HES) on Friday and open to vehicular traffic 
on Monday. Contact property owners to make arrangements to pour driveways on other days for 
business access.  
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B. Concrete Pavement Gap  

In order to provide continuous access to the businesses, pavement gaps or adequate bridging to support 
businesses’ vehicles shall be used. The access areas shall have ample width and length to accommodate 
turns from the businesses’ vehicles. Temporary vehicle access to the businesses may be provided with 
base aggregate as directed by the engineer. Include the cost for the base aggregate in the unit bid price 
for Base Aggregate Dense 1¼-inch. The pavement, curb and driveways at the pavement gaps shall be 
constructed as soon as cure time allows vehicular access of the paved portions. 

 

The access provided shall be wide-enough for a semi-truck turning radius. 

 

C. Alternate Driveways  

Keep one driveway in place while the other is being constructed or open. 

 

D. Halves 

Construct driveway one half at a time. 

 

ADDRESS    LOCATION     METHOD 

5311 S Howell Ave   28+00; LT     A&B&D 

5300 S Howell Ave   33+70; 45+25; 50+14; 50+80; and 

55+90; RT     A&B&C 

5253 S Howell Ave    28+75 and 29+75; LT    A&B&C 

5201 S Howell Ave    33+80; LT     A&D 

5151 S Howell Ave    35+60 and 36+75; LT    A&B&C 

5105 S Howell Ave   37+00 and 38+75; LT    A&B&C 

5067 S Howell Ave    41+80; LT     A&B&D 

5037 S Howell Ave    42+35 and 43+30; LT    A&B&C 

5007 S Howell Ave   45+25; LT     A&B&D 

4965 S Howell Ave   47+50; LT     A&B&D 

4959 S Howell Ave   48+75; LT     A&B&D 

4939 S Howell Ave   49+55; LT     A&B&D 

4925 S Howell Ave   51+25; LT     A&B&D 

4915 S Howell Ave   52+75; LT     A&B&D 

4901 S Howell Ave   54+75; LT     A&B&D 

4849 S Howell Ave   56+40; LT     A&B&D 

4747 S Howell Ave   60+25; LT     A&B&D 

4747 ADJ S Howell Ave  62+25; LT     A&D 

4727 S Howell Ave   64+25; LT     A&B&D 

4709 S Howell Ave   64+75; LT  

107+30; RT (Layton Ave side) 

108+15; RT (Layton Ave side)   A&B&C 
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4650 S Howell Ave   68+30; RT     A&D 

4646 S Howell Ave   69+00; RT     A&D 

4640 S Howell Ave   69+55; RT     A&D 

4630 S Howell Ave   70+20; RT     A&D 

4620 S Howell Ave   70+80; RT     A&D 

4612 S Howell Ave   71+40; RT     A&D 

131 W Layton Ave   105+50 and 106+50; RT   A&C 

130 W Layton Ave   107+75; LT     A&D 

108 W Layton Ave   108+45; LT     A&D 

110 E Layton Ave   112+00 and 113+00; LT   A&C 

 
Note: The contractor may not construct median curb and gutter at pavement gap locations, until phase 2 
construction is complete to ensure business assess is provided at all times. 

 
The contractor may make other arrangements with individual businesses prior to construction. The 
arrangement must be in writing, signed by the contractor and business owner, and approved by the 
construction engineer. 

 

Inform the property owners at least 48 hours prior to removing a driveway approach that serves that 
property. Schedule sidewalk and driveway approach removal and replacement so that the time lapse 
between the removal and the replacement is minimal. 

 

Lay out all doweled transverse joints in this project, including intersections. Ensure that the engineer 
approves joint layout before paving. Joint spacing must not exceed 15 feet, as shown on the standard 
detail drawing. Place joints at end-of-radii, center line and flange line extended, all zero face driveway 
openings for depressed driveways and, when feasible, at all manholes, catch basins or inlets, and water 
valve boxes. Include the cost of all jointing in the unit bid price for Concrete Pavement, 8-Inch. 

 

Supplement standard spec 108.7 with the following: 

 

When performing the roadway cleaning operation, use equipment having vacuum or water-spray 
mechanisms to eliminate the dispersion of dust. If vacuum equipment is employed, it must have suitable, 
self-contained particulate collectors to prevent discharge from collection bin into the atmosphere. 

4. Public Convenience and Safety. 
Revise standard spec 107.8(6) as follows: 

 

Check for and comply with local ordinances governing the hours of operation of construction equipment. 
Do not operate motorized construction equipment from 9:00 PM until the following 7:00 AM, unless prior 
written approval is obtained from the engineer. 

stp-107-001 (20060512) 

 

5. Holiday Work Restrictions. 
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying South Howell Avenue (STH 38) traffic, and entirely clear the traveled way and shoulders of such 
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portions of the highway of equipment, barricades, signs, lights, and any other material that might impede 
the free flow of traffic during the following holiday periods: 

 

· From noon Friday, May 25, 2018 to 6:00 AM Tuesday, May 29, 2018 for Memorial Day; 

· From noon Friday, June 29, 2018 to 6:00 AM Monday July 9, 2018 for Independence Day;  

· From noon Friday, August 31, 2018 to 6:00 AM Tuesday, September 4, 2018 for Labor Day; 

· From noon Wednesday, November 21, 2018 to 6:00 AM Monday, November 26, 2018 for 
Thanksgiving; 

· From noon Friday, May 24, 2019 to 6:00 AM Tuesday, May 28, 2019 for Memorial Day; 

· From noon Friday, June 28, 2019 to 6:00 AM Monday July 8, 2019 for Independence Day. 

stp-107-005 (20050502) 

6. Utilities. 
This contract does not come under the provision of Administrative Rule Trans 220. 

stp-107-065 (20080501) 

 

The City of Milwaukee has notified the department that the following operations necessary for the 
construction of new facilities and/or adjustment of existing facilities will be coordinated with the contractor’s 
construction operations by each representative utility unless otherwise noted.  

 

The project contains numerous utility manholes located within the construction area. The utility companies 
have been advised of the requirement to coordinate adjusting their manhole covers in conjunction with the 
contractor’s operations. Provide a minimum of 10 working days advance notice to each manhole owner 
before commencing construction operations over affected manholes. In addition, provide 10 working days 
advance notice so utilities may set their covers to match final pavement elevations. 

 

Existing trees, street light poles, hydrants and utility poles are to remain in place during construction and 
may require special measures for proper clearance between the trees, hydrants, poles and any other 
physical structures and paving equipment. All bidders shall be capable of providing zero clearance behind 
the curb to accommodate existing obstructions.  

 

A  City of Milwaukee 

1. Water 

The City of Milwaukee has water facilities located within the limits of the project.  

 

Water service boxes and water gate valve boxes will be adjusted by the contractor as part of the project. 
See bid item Adjusting Water Boxes.  

 

Water hydrants located at the following stations will be relocated under separate contract by others, in 
coordination with paving operations.  

 

Station 29+39, 50’ LT; Station 33+29, 50’ LT; Station 37+39, 50’ LT; Station 41+40, 50’ LT;  

Station 45+49, 50’ LT; Station 49+05, 50’ LT; Station 53+44, 50’ LT; Station 57+39, 50’ LT; 

Station 61+40, 50’ LT; Station 65+01, 50’ LT;  Station 70+02, 48’ RT  
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6” water main is located at South 1st Street and 8” and 16” water mains located at West Layton Avenue as 
indicated on the plans. No work is proposed to be done on the water mains as part of this project.  

 

Contact Mr. Mohammad Abu Lughod, (414) 286-2767 office, or (414) 708-3085 for coordination of the 
work.  

 

2. Sewer 

The City of Milwaukee has sewer facilities within the limits of the project. Adjustment and construction of 
sewer laterals, manholes, and inlets shall be done by the contractor as part of this project. 

 

New storm sewer will be relayed in South Howell Avenue between Station 65+00 and Station 113+00 and 
new sanitary sewer will be relayed in East Layton Avenue between Station 110+50 and 115+00, under a 
separate contract by others, prior to the start of construction operations.  

 

Contact Mr. Mohammad Abu Lughod, (414) 286-2767 office, or (414) 708-3085 for coordination of the 
work.  

 

3. Street Lighting 

Temporary street lighting will be installed and existing street lighting poles will be removed by city 
forces before the start of paving operations. Contact Mr. Dennis Miller at (414) 286-5942 office, or 
(414) 708-4251 cell 5 working days in advance for anticipated conflicts. This work will take 35-40 working 
days to complete.  

 
Street Lighting personnel will install the remaining permanent underground facilities beyond what the 
contractor has installed. After completion of construction, street lighting personnel will make the final 
connections to place the newly installed material into service and remove the temporary street lighting. 
This work will take 35-45 working days to complete.  
 
Contact Mr. George Berdine at (414) 286-5943 office, (414) 708-4245 cell or Mr. Dennis Miller at 
(414) 286-5942 office (414) 708-4251 cell. If neither Mr. Miller nor Mr. Berdine is available, then contact 
our dispatcher at (414) 286-5944 or (414) 286-3015 after hours. 
 
Keep the area behind the curb free from over pour and other debris. 

 
If the contractor requests the relocation of any street lighting facilities, permanent or temporary for his 
convenience he will be responsible for all costs incurred by Street Lighting personnel fulfilling his request 

 

Any questions regarding the design of the lighting system are to be directed to Street Lighting 
engineering. Contact Mr. Eng-Kie Lee (414) 286-2174. 

 

4. City Underground Conduit (CUC) 

There is an existing CUC package running down the median of South Howell Ave for the entire length of 
the project. This package and manhole system will be discontinued in place by the contractor. A new 
CUC conduit and manhole package is to be installed by the contractor as part of the project.  

 

Contact Karen Rogney at (414) 286-3243 seven working days in advance of working on CUC facilities. 
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5. City Communications 

There are city Communications facilities located within the project. It is not anticipated that construction work 
will have an impact on the city Communications facilities. Contact Bryan Pawlak at (414) 286-3686 or 
Communications Dispatch at (414) 286-5971, for anticipated conflicts or if conduit facilities are damaged by 
the contractor.  

 

6. City of Milwaukee Traffic Signals and Signs  

There are city Traffic signals and signs facilities located within the limits of the project. Removing of 
existing concrete signal bases and furnishing and installing of new signal bases, monotube bases, PVC 
conduits, polymer concrete pull-boxes, steel monotube poles, mast and luminaire arms will be done by 
the contractor as part of the project.  

 

Prior to construction, pole and signal standard relocations; and temporary traffic signal work will be 
completed by City of Milwaukee forces. Additional work by city forces includes removal of two count 
stations located at Stations 62+58, 0.3’ LT; and 106+90, 2.0’ LT; removal of four (4) cameras on city 
street light poles at Stations 65+74, 2.0’ LT; 66+98, 1.0’ RT; 105+87, 50.4’ RT; and 113+61, 8.1’ RT; and 
disconnections of all Traffic Response Signal System (TRSS) fiber optic equipment and discontinue in 
place of TRSS loop detectors.  

 

All cabling and above ground signal work including installing traffic signal standards, traffic signal heads, 
and any additional permanent traffic control equipment will be furnished and installed by City of 
Milwaukee forces in coordination with construction operations and as part of a Local Force Account (LFA) 
contract that is related to the project. This work will take 25 working days to complete. 

 

Provide a 10-working day advance notice to Mr. Al Nichols of the City of Milwaukee’s Traffic Signal Field 
Operations at (414) 286-3687 office, or (414) 708-5148 mobile, to coordinate the installation of traffic 
signal materials as well as any city traffic signal concerns. 

 

7. Forestry 

There are sprinklers in the median that will be removed by city forces prior to the start of construction 
operations, this work will take 7 working days to complete. New sprinklers will be installed at new 
locations by city forces in coordination with construction operations, this work will take 6 days to complete. 
Contact Mr. James Kringer at (414) 708-2428, james.kringer@milwaukee.gov , at least 1 working day 
prior to removals, to coordinate the work. 

 

B  We Energies – Electric  

We-Energies-Electric has underground and overhead facilities within the project limits. We Energies will 
relocate the following 11 poles located at the following stations prior to the start of paving operations: 

 

Station 47+18.5; 8 feet east of the west street right-of-way line to the center of the pole 

Station 48+41;  8 feet east of the west street right-of-way line to the center of the pole 

Station 49+89;   8 feet east of the west street right-of-way line to the center of the pole  

Station 56+15;  8 feet east of the west street right-of-way line to the center of the pole 

Station 56+65;  8 feet east of the west street right-of-way line to the center of the pole 

Station 59+7.5;  8 feet east of the west street right-of-way line to the center of the pole 

Station 60+88;  8 feet east of the west street right-of-way line to the center of the pole 

mailto:james.kringer@milwaukee.gov
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Station 61+82;  8 feet east of the west street right-of-way line to the center of the pole 

Station 63+3.5;  8 feet east of the west street right-of-way line to the center of the pole 

Station 64+43;  8 feet east of the west street right-of-way line to the center of the pole 

Station 65+70;  8 feet east of the west street right-of-way line to the center of the pole 

 

We Energies forces will discontinue 3 manholes at the following locations in coordination with 
construction operations: 

Station 56+40, 17 ft RT; Station 60+83; 17 ft RT; Station 62+66, 18 ft RT 

 

Contact Mr. Jake Christensen at (414) 944-5558; (414) 242-7796 cell, Jacob.christensen@we-
energies.com, at least 14 working days in advance to coordinate this work. This work will take 60 working 
days to complete 

 

We Energies forces will complete any necessary manhole adjustments and discontinuing conduit 
packages at different locations within the project limits in coordination with paving operations.  

 

C We Energies – Gas has underground facilities throughout the project. We Energies will replace gas 
facilities at the following locations during construction operations:  

Station 29+00 to 65+90; approximately 56 feet west of S Howell Ave centerline.  

 

We Energies will construct new gas facilities at the following locations prior to the start of roadway 
construction: 

Station 39+50 to 56+35; approximately 62 feet east of S Howell Ave centerline.  

 

We Energies existing 8 in. gas facilities crossing South Howell Ave at East Layton Ave and 6 in. gas 
crossing South Howell Ave at East Edgerton Ave will remain in place and no conflicts are anticipated. 
Maintain safe working clearances to these lines at all times during construction.  

 

We Energies forces will complete any necessary valve and stop box adjustments during construction 
during the entire duration of the project.  

 

Contact Ronald Glendenning at (414) 333-1556, Ronald.glendenning@we-energies.com at least 
14 days in advance to coordinate gas facilities work. Contractor must call the 24 hour dispatch line at 
(800) 261-5325, to arrange verification for unmarked facilities.  

 

D  Charter Communications/Spectrum (CCS) 

CCS has overhead cables within the limits of the project on We Energies poles. They will be relocated at the 
time of WE Energies pole relocations prior to the start of construction operations.  

 

CCS has underground fiber optic cable within the limits of the project. Adjustments will be done by CCS 
forces for anticipated conflicts during construction operations.  

 

Contact Steven Cramer at (414) 277 4045 or Gerald Schultz at (414) 908 4863 10 business days in 
advance for coordination of the work during construction. 

 

mailto:Jacob.christensen@we-energies.com
mailto:Jacob.christensen@we-energies.com
mailto:Ronald.glendenning@weenergies.com
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E  Midwest Fiber Networks, LLC and Level 3 Communications 

Midwest Fiber Networks and Level 3 Communications have shared underground facilities within the limits 
of the project. Three handholes will be relocated and two 1.25” ducts will be installed 4’ west of the east 
street right-of-way between Station 25+75 and 52+50. All relocation and new work will be done by 
Midwest Fiber Network prior to the start of construction operations. 

 

The contact for Midwest Fiber Networks is Jeanne Lisak, (414) 431 0626 or (414) 349 0449 and the 
contact for Level 3 Communications is Mr. Brahim Gaddour, (414) 908-1027 or (414) 704-1026. 

 

F  AT&T Local (TCA) 

TCA has two hand holes within the proposed east side sidewalk location at the following stations: 

Station 35+30, 60’ RT and Station 39+81,60’ RT. 

 

TCA will adjust the two hand holes to the proposed grades in conjunction with construction operations.  

 

TCA facilities are also located inside We Energies underground duct, starting at Station 39+77, 18’ RT; 
and going north.  

 

The contact person is Ms. Jennifer Navarro at (414)-459-3564 or (414)-651-0036 (cell). 

 

G  AT&T Wisconsin 

AT&T Wisconsin has underground facilities within the limits of the project. Adjustments and relocation work 
will be done by AT&T contractor in coordination with construction operations at the following stations: 

Station 29+42, RT; Station 33+07, RT; Station 36+68, RT;  Station 39+40, RT;   

Station 43+41, RT; Station 47+17, RT; Station 49+62, RT;  Station 49+81, RT; 

Station 52+58, RT; Station 54+45, RT; Station 55+55, RT;  Station 68+10, RT; 

Station 61+30, RT; Station 63+80, RT; Station 67+85, RT;  Station 70+40, RT; 

Station 107+00, LT; Station 109+30, LT; Station 110+90, LT. 

 

AT&T has manhole frame and cover adjustments to be completed in coordination with construction at the 
following locations: 

Station 28+60, RT; Station 31+45, RT ; Station 40+25, RT;  Station 45+70, RT; 

Station 49+05, RT ; Station 49+80, RT; Station 51+90, RT; Station 54+75, RT; 

Station 57+90, RT; Station 66+75, RT; Station 69+25, RT;  

 

Contact Matt Dinnauer at (262) 896 7690, 5 working days in advance to coordinate AT&T facilities work. 
The proposed work will take 5 working days per location to complete adjustments.  

 

H  Milwaukee Metropolitan Sewerage District (MMSD) 

MMSD has ten manholes within the limits of this project at the following locations: 

Station 29+00, 23’ LT;  Station 34+42, 26’ LT;  Station 40+03, 25’ LT; 

Station 45+79, 25’ LT;  Station 51+27, 25’ LT;  Station 57+22, 25’ LT; 

Station 62+90, 24’ LT;  Station 65+62, 15’ LT;  Station 109+38, 10’ RT; 

Station 110+62, 38’ RT. 
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These manholes will be adjusted during construction by MMSD forces in coordination with paving 
operations. Call a minimum of 5 working days in advance to coordinate work with MMSD forces. Contact 
Bob Rebitski of MMSD at (414) 225-2214 for coordination of the work. This work will take 10 working days 
to complete. 

 

I  Wisconsin Department of Transportation 

 

WISDOT has traffic signal system and pull boxes at the intersection of South Howell Avenue and East 
Grange Avenue. 

 

Two pull boxes, PB1 at Station 26+09, 79’ RT and PB15 at Station 26+15, 70’ RT will be adjusted to 
match the proposed sidewalk grades, one pull box will be replaced with a new one, and a 2-inch conduit 
will be installed as part of the paving project by the paving contractor from PB15 at Station 26+15, 70’ RT 
to PB14 at Station 28+06, 48’ RT is being replaced with a non-conductive pull box. Signal conduit from 
PB2 (Station 25+47, 61’ RT) to PB1 (Station 26+09, 79’ RT) and PB15 (Station 26+15, 70’ RT) to PB13 
(Station 26+13, 10’ LT) to PB12 (Station 26+11, 66’ LT) is not to be impacted. If the conduit do get 
impacted, contractor will be responsible for all the costs (labor, materials, traffic control, hiring electrical 
contractor) associated with repair. Six system loops S27 to S32 located at Station 27+92 to Station 
28+19, RT will also be replaced in-kind by the paving contractor. 

 

Call Diggers Hot-line to locate the pull boxes/signal conduit and notify Wisconsin Department of 
Transportation Signals facility 3 days prior to doing work, contact Mr. Parwinder Virk of WISDOT at 
(414) 852-0829 or Mr. Dennis Cauley of WISDOT at (414) 266-1170. 

 

J  Wisconsin Department on Transportation STOC 

Wisconsin Department of Transportation STOC has underground facilities within the project limits which 
will be relocated to the new City of Milwaukee CUC. 

 

Communications network will be re-directed to go around the existing CUC facilities on South Howell 
Avenue for the duration of the project. This work will take 1 week to complete. A new cabinet will be built 
in the southeast quadrant of Howell and Layton, and re-terminate and removal of the existing cable, prior 
to construction. This work will take 2 weeks to complete. New fiber optic cable will be installed in the new 
CUC facilities at the end of the project, this work will take 1 week to complete. New fiber optic cable will 
be spliced into the remaining cable(s) at the north and south ends of the project, which will take 1 day to 
complete.  

 

All work described above will be done by a WisDOT maintenance contractor. Contact Mr. Jeff Madson at 
(414) 225-3725 for coordination of the work. 

7. Temporary Roadway Maintenance. 
Contractor is responsible for any temporary roadway maintenance required in the open lanes of the 
existing roadway. Respond within 12 hours of any call for maintenance. Cost of work, such as repairing 
potholes during construction will be paid for under bid item 465.0105, Asphalt Surface. 

8. Notice to Contractor – Soil with Low Concentrations of Contaminants Within 
Construction Limits. 
The department completed testing for soil contamination within this project where excavation is required. 
Testing indicated that soil containing low concentrations of metals and polycyclic aromatic hydrocarbons 
(PAHs), a byproduct of the incomplete combustion of carbon-containing materials such as petroleum 
fuels, wood, and coal, is present at the following locations: 

 



2060-10-70 14 of 83 

· Station 6+96.00 to Station 7+66.03, from centerline to construction limits LT, and from the ground 
surface to the maximum depth of excavation. 

 

· Station 7+66.03 to Station 8+27.00, from construction limits RT to construction limits LT, and from 
the ground surface to the maximum depth of excavation. 

 

Based on draft guidance from the Wisconsin Department of Natural Resources, the soils at the above site 
meet the definition of “clean soil” in that they: contain PAHs at concentrations below the most restrictive 
Wisconsin Administrative Code, Chapter NR 720 Residual Contaminant Levels, contain metals at 
concentrations below WDNR-established Background Threshold Values, and do not contain detectable 
concentrations of other contaminants of concern such as polychlorinated biphenyls or volatile organic 
compounds. Per WDNR draft guidance, the soils at the above locations can be managed as common 
excavation.  

 

If petroleum or chemical odors, staining, fill containing construction debris or industrial byproducts, or 
other evidence of potentially more significant contamination is encountered during construction at these 
locations, terminate excavation in the area and notify the engineer.   

 

9. Remove Loop Detector Wire and Lead-in Cable STH 38 & Grange Avenue, Item 
204.9105.S.01. 
A  Description 

This special provision describes removing loop detector wire and lead-in cable at the STH 38 & GRANGE 
AVENUE as shown on the plans, according to the pertinent provisions of standard spec 204, and as 
hereinafter provided. 

 

B  (Vacant) 

 

C  Construction 

Notify the department’s Electrical Field Unit at (414) 266-1170 at least five working days prior to the 
removal of the loop detector wire and lead-in cable. 

 

Remove and dispose of detector lead-in cable including loop wire for abandoned loops off the project site. 

 

D  Measurement 

The department will measure Remove Loop Detector Wire and Lead-in Cable as a single lump sum unit 
for each intersection, acceptably completed. 

 

E  Payment 

Add the following to standard spec 204.5: 

ITEM NUMBER  DESCRIPTION        UNIT 

204.9105.S.01 Removing Loop Detector Wire and Lead-In Cable STH 38 & Grange 
Avenue 

LS 
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10. Excavation, Hauling, and Disposal of Petroleum Contaminated Soil, Item 205.0501.S. 
A  Description 

A.1  General 

This special provision describes excavating, loading, hauling, and disposing of petroleum contaminated 
soil at a DNR approved bioremediation facility. The closest DNR approved bioremediation facilities are: 

 

Advanced Disposal Emerald Park Landfill 

W124S10629 South 124th Street 

Muskego, WI 53150 

(414) 529-1360 

 

Waste Management Metro Recycling and Disposal Facility 

10712 South 124th Street 

Franklin, WI 53132 

(800) 963-4776 

 

Perform this work according to standard spec 205 and with pertinent parts of Chapters NR 700-754 of the 
Wisconsin Administrative Code, as supplemented herein. Per NR 718.07, a solid waste collection and 
transportation service-operating license is required under NR 502.06 for each vehicle used to transport 
contaminated soil. 

 

A.2  Notice to the Contractor – Contaminated Soil and Groundwater Locations 

The department completed testing for soil and groundwater contamination for locations within this project 
where excavation is required 

 

Testing indicated that petroleum-contaminated soil is present at the following location as shown on the 
plans: 

 

1. Station 105+74 to 107+70 from project limits left to project limits right, from approximately 
4 to 8+ feet below grade. Soil excavated from this area will require off-site bioremediation. 
The estimated volume of contaminated soil to be excavated at this location is 1205 cubic 
yards (approximately 2048.5 tons using a conversion factor of 1.7 tons per cubic yard).  

 

2. Station 107+70 to 110+00 from 100 feet left of reference line to reference line, from 
approximately 1 to 16+ feet below grade. Soil excavated from this area will require off-site 
bioremediation. The estimated volume of contaminated soil to be excavated at this location is 
733 cubic yards (approximately 1245 tons using a conversion factor of 1.7 tons per cubic yard).  

 

3. Station 67+70 to 69+00 from project limits left to 10 feet right of reference line, from 
approximately 1 to 6 feet below grade. Soil excavated from this area will require off-site 
bioremediation. The estimated volume of contaminated soil to be excavated at this location is 
183 cubic yards (approximately 311 tons using a conversion factor of 1.7 tons per cubic yard).  

 

Testing indicated that petroleum-and metal-contaminated groundwater is present at the following location 
as shown on the plans: 
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4. Station 108+95 to 111+10 from 100 feet left of reference line to 100 right of reference line. If 
dewatering is required at the above location, conduct the dewatering according to Section C 
below. 

 

Directly load soil excavated by the project at the above locations into trucks that will transport the soil to a 
WDNR-licensed bioremediation facility. 

 

If contaminated soils are encountered elsewhere on the project, terminate excavation activities in the area 
and notify the engineer.  

 

No active groundwater monitoring wells were observed within the construction limits. If active 
groundwater monitoring wells are encountered during construction, notify the engineer and protect them 
to maintain their integrity. The environmental consultant will determine if monitoring wells need to be 
maintained. For monitoring wells that do need to be maintained, adjust the wells that do no conflict with 
structures or curb and gutter to be flush with the final grade. For wells that conflict with the previously 
mentioned items or if monitoring wells are not required to be maintained, they will be abandoned by 
others. 

 

A.3  Excavation Management Plan 

The excavation management plan for this project has been designed to minimize the offsite 
bioremediation of contaminated material. The excavation management plan, including these special 
provisions, has been developed in cooperation with the WDNR. The WDNR concurrence letter is on file at 
the Wisconsin Department of Transportation. For further information regarding previous investigation and 
remediation activities at these sites contact: 

 

 Name:  Andrew Malsom 

 Address: 141 NW Barstow Street, PO Box 798, Waukesha, WI 53187-0798 

 Phone:  262-548-6705 

 Fax:  262-548-6891 

 e-mail:  andrew.malsom@dot.wi.gov 

 

A.4  Coordination 

Coordinate work under this contract with the environment consultant: 

 

 Consultant: TRC Environmental Corporation 

 Address: 150 N. Patrick Blvd., Ste. 180, Brookfield, WI 53045 

 Contact: Bryan Bergmann 

Phone:  262-901-2126 office, 262-227-9210 cell 

Fax:  262-879-1220 

 e-mail:  bbergmann@trcsolutions.com 

 

The role of the environmental consultant will be limited to: 

1. Determining the location and limits of contaminated soil to be excavated based on soil 
analytical results from previous investigations, visual observations, and field screening of soil 
that is excavated; 

2. Identifying contaminated soils to be hauled to the bioremediation facility; 

mailto:andrew.malsom@dot.wi.gov
mailto:bbergmann@trcsolutions.com
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3. Documenting that activities associated with management of contaminated soil are in 
conformance with the contaminated soil management methods for this project as specified 
herein; and  

4. Obtaining the necessary approvals for disposal of contaminated soil from the bioremediation 
facility. 

 

Provide at least a 14-calendar day notice of the preconstruction conference date to the environmental 
consultant. At the preconstruction conference, provide a schedule for all excavation activities in the areas 
of contamination to the environmental consultant. Also notify the environmental consultant at least three 
calendar days prior to commencement of excavation activities in the contaminated area. 

 

Coordinate with the environmental consultant to ensure that the environmental consultant is present 
during excavation activities in the contaminated area. Perform excavation work in each of the 
contaminated areas on a continuous basis until excavation work is completed. 

 

Identify the DNR approved bioremediation facility that will be used for disposal of contaminated soils, and 
provide this information to the environmental consultant no later than 30 calendar days prior to 
commencement of excavation activities in the contaminated areas or at the preconstruction conference, 
whichever comes first. The environmental consultant will be responsible for obtaining the necessary 
approvals for disposal of contaminated soils from the bioremediation facility. Do not transport 
contaminated soil offsite without prior approval from the environmental consultant. 

 

A.5  Health and Safety Requirements 

Add the following to standard spec 107.1: 

 

During excavation activities, expect to encounter soil contaminated with gasoline, diesel fuel, fuel oil, or 
other petroleum related products and metals. Site workers taking part in activities that will result in the 
reasonable probability of exposure to safety and health hazards associated with hazardous materials 
shall have completed health and safety training that meets the Occupational Safety and Health 
Administration (OSHA) requirements for Hazardous Waste Operations and Emergency Response 
(HAZWOPER), as provided in 29 CFR 1910.120. 

 

Prepare a site-specific Health and Safety Plan, and develop, delineate and enforce the health and safety 
exclusion zones for each contaminated site location as required by 29 CFR 1910.120. Submit the site-
specific health and safety plan and written documentation of up-to-date OSHA training to the engineer 
prior to the start of work. 

 

B  (Vacant) 

 

C  Construction 

Add the following to standard spec 205.3: 

 

Control operations in the contaminated areas to minimize the quantity of contaminated soil excavated. 

 

The environmental consultant will periodically evaluate soil excavated from the contaminated areas to 
determine if the soil will require offsite bioremediation. The environmental consultant will evaluate 
excavated soil based on field screening results, visual observations, and soil analytical results from 
previous environmental investigations. Assist the environmental consultant in collecting soil samples for 
evaluation using excavation equipment. The sampling frequency shall be a maximum of one sample for 
every 20 cubic yards excavated. 
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Directly load and haul soils designated by the environmental consultant for offsite bioremediation to the 
DNR approved bioremediation facility. Use loading and hauling practices that are appropriate to prevent 
any spills or releases of petroleum-contaminated soils or residues. Prior to transport, sufficiently dewater 
soils designated for off-site bioremediation so as not to contain free liquids. 

 

If dewatering is required in an area of known contamination, water generated from dewatering activities 
may contain contaminants and require special handling and disposal. Such water may, with approval from 
the City of Milwaukee and the Milwaukee Metropolitan Sewerage District (MMSD), be discharged to the 
sanitary sewer as follows: 

 

· Meet all applicable requirements of the MMSD including the control of suspended solids. Perform 
all necessary monitoring to document compliance with MMSD’s requirements. Furnish, install, 
operate, maintain, disassemble, and remove treatment equipment necessary to comply with 
MMSDS’s requirements. 

 

· Ensure continuous dewatering and excavation safety at all times. Provide, operate, and maintain 
adequate pumping equipment and drainage and disposal facilities. 

 

Costs associated with excavation and dewatering in the contaminated area are considered incidental to 
this pay item. The Wisconsin Department of Transportation will be the generator of regulated solid waste 
from the construction project. 

 

Limit excavation in the location described in A.2 to minimize the handling of groundwater. Notify the 
engineer of any dewatering activities, and obtain any permits necessary to discharge or dispose of 
contaminated water. Provide copies of such Permit to the engineer. Meet any requirements and pay any 
costs for obtaining and complying with such permit use. Follow all applicable legislative statutes, judiciary 
decisions, and regulations of the State of Wisconsin. 

 

D  Measurement 

The department will measure Excavation, Hauling, and Disposal of Petroleum Contaminated Soil in tons 
of contaminated soil, accepted by the bioremediation facility as documented by weight tickets generated 
by the bioremediation facility. 

 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 
205.0501.S Excavation, Hauling, and Disposal of Petroleum Contaminated 

Soil 
Ton 

 

Payment is full compensation for excavating, segregating, loading, hauling, and treatment via 
bioremediation of contaminated soil; obtaining solid waste collection and transportation service operating 
licenses; assisting in the collection soil samples for field evaluation; and dewatering of soils prior to 
transport, if necessary. 

11. Notice to Contractor – Survey. 
The contractor shall adhere to the provisions contained herein as it relates to the survey work necessary 
to stake out and construct all portions of this contract. 
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Perform all survey work required to stake out and construct the work under this contract, subject to the 
engineer’s approval. 

 

Digital design file information/existing surface data, including design surface DTMs and/or coordinate 
system GPS information will not be available for this project. 

 

All survey work necessary to stake out and construct all portions of this project will be measured and paid 
for under the staking bid items designated in this contract. 

 

12. Erosion Control. 
Perform this work according to the requirements of standard spec 107.20 and as hereinafter 
supplemented. 

 

Take adequate precautions to install and maintain necessary erosion and sediment control during grading 
and construction operations at curbs and gutters, and at other locations determined by the engineer. 
Protect storm drain inlets and manholes, as determined by the engineer, with a filter fabric meeting 
accepted design criteria, standards, and specifications. Maintain all erosion control measures until such 
time that the engineer determines the measures are no longer necessary. 

 

Submit the Erosion Control Implementation Plan (ECIP) a minimum of 14 days prior to the 
preconstruction meeting for approval by the department and concurrence by the Wisconsin Department of 
Natural Resources (DNR). Contractor will not be allowed to start until written approval has been received 
from the department. 

 

13. Tree and Planting Area Protection. 
The following 92 trees are to be removed by the contractor: 

 

39+44 W/S 

 

52+25 W/S 

 

68+69 W/S 

 

107+09 N/S 

41+02 W/S 

 

55+81 W/S 

 

69+13 E/S 

 

107+50 N/S 

44+04 W/S 

 

58+25 W/S 

 

69+29 W/S 

   46+29 W/S 

 

58+76 W/S 

 

69+74 W/S 

   46+82 W/S 

 

59+27 W/S 

 

69+79 E/S 

   50+50 W/S 

 

61+10 W/S 

 

70+62 W/S 

   51+74 W/S 

 

62+65 W/S 

 

70+53 E/S 

    

26+37 MEDIAN 

 

43+49 MEDIAN 

 

56+06 MEDIAN 

26+60 MEDIAN 

 

43+69 MEDIAN 

 

56+28 MEDIAN 

26+83 MEDIAN 

 

43+81 MEDIAN 

 

56+59 MEDIAN 

27+27 MEDIAN 

 

44+14 MEDIAN 

 

57+05 MEDIAN 
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27+52 MEDIAN 

 

44+50 MEDIAN 

 

57+87 MEDIAN 

27+76 MEDIAN 

 

44+66 MEDIAN 

 

58+52 MEDIAN 

28+89 MEDIAN 

 

45+77 MEDIAN 

 

58+75 MEDIAN 

31+52 MEDIAN 

 

46+08 MEDIAN 

 

58+94 MEDIAN 

31+66 MEDIAN 

 

46+58 MEDIAN 

 

59+14 MEDIAN 

32+46 MEDIAN 

 

46+74 MEDIAN 

 

59+53 MEDIAN 

32+75 MEDIAN 

 

48+66 MEDIAN 

 

61+35 MEDIAN 

35+25 MEDIAN 

 

49+63 MEDIAN 

 

61+84 MEDIAN 

35+50 MEDIAN 

 

49+81 MEDIAN 

 

62+39 MEDIAN 

35+76 MEDIAN 

 

51+30 MEDIAN 

 

64+56 MEDIAN 

36+50 MEDIAN 

 

51+50 MEDIAN 

 

64+66 MEDIAN 

37+02 MEDIAN 

 

52+16 MEDIAN 

 

64+78 MEDIAN 

37+76 MEDIAN 

 

52+30 MEDIAN 

 

64+99 MEDIAN 

38+59 MEDIAN 

 

52+74 MEDIAN 

 

69+44 MEDIAN 

41+37 MEDIAN 

 

52+98 MEDIAN 

 

70+16 MEDIAN 

42+13 MEDIAN 

 

53+25 MEDIAN 

 

70+96 MEDIAN 

42+51 MEDIAN 

 

53+42 MEDIAN 

 

72+44 MEDIAN 

42+92 MEDIAN 

 

53+66 MEDIAN 

 

107+08 MEDIAN 

43+12 MEDIAN 

 

53+84 MEDIAN 

 

107+60 MEDIAN 

 

Cover exposed tree roots with mulch and water from a period immediately following curb and gutter 
removal, until the area is backfilled following construction. 

 

A  Sidewalk Construction 

The root system on the walk side of the tree shall be cut not deeper than 9 inches below the finished 
grade of the new walks, and not more than 5 inches from the edge of the new walk. Roots in the walk 
area shall be removed only to a depth of 9 inches below finished grade of the new walk. 

 

Sidewalks are to be removed, and roots cut, by use of hand implements only. 

 

B  Carriage Walk Construction 

When constructing or replacing carriage walks, roots shall not be cut by means of mechanical root cutting 
machines. If root removal is essential to carriage walk replacement, roots shall be manually cut with hand 
implements. Roots shall be removed not deeper than 9 inches below the finished grade of the new 
carriage walk. 
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C  Curb, Gutter, and Road Construction 

The root system on the curb side shall be cut not more than 2 inches behind the back edge of the new 
curb, and not more than 18 inches in depth when constructing the new curb and gutter. 

 

When constructing or replacing driveways or driveway approaches, roots shall not be cut by means of 
mechanical root cutting machines. If root removal is essential to driveway replacement, roots shall be 
manually cut with hand implements. 

 

Exposed tree roots shall be covered with mulch and watered from a period immediately following curb 
and gutter removal, until the area is backfilled following construction. 

 

General 

All cutting for the removal of sod and soil in order to establish a finished grade with 4 feet of existing trees 
must be done manually if necessary. 

 

No construction equipment, cars trucks, materials shall be parked or stored on any median or tree 
borders on this project or adjacent roadways. 

 

Root foundations must remain adequate to withstand heavy windstorms. 

 

Root systems of street trees shall not be cut for the installation of any type of cable by the contractor or 
city department. Contact the Forestry Division at (414) 708-2428 for directional boring specification. 

 

Caution shall be used during the construction process to avoid damage to the roots, trunks, and branches 
of all street trees. Damage caused to any street tree or irrigation system will be repaired by the City of 
Milwaukee’s Forestry Division and the costs of repair, rejuvenation, and/or value lost will be billed to the 
contractor or credited against the contract at the option of the city. 

 

At locations where the contractor has not complied with the forestry special requirements stated in the 
special provisions above, and the maximum clearance was exceeded or a thin form was not used, a 
minimum credit to the city of $50.00 per location will be taken. The credit will increase in proportion to the 
excess distance beyond clearance allowed. The credit will be $50.00 for each 2-inch increment or part 
thereof in excess of the initial clearance allowed. Any damage to the tree’s structure totaling 15 percent of 
the trees value will be billed on a prorata basis. If, in the opinion of the City of Milwaukee’s Forestry 
Division, the tree has been damaged to the point that it warrants removal, the credit that will be taken will 
be equal to $100.00 per inch diameter of the tree. A field measurement will be taken to determine the tree 
size. 

14. Notice to Contractor – Emerald Ash Borer. 
Clearing and Grubbing 

This applies to projects in the emerald ash borer (EAB) quarantined zones to include the 

following counties: 

 

Brown  Crawford Fond du Lac Kenosha 

La Crosse Milwaukee Ozaukee Racine 

Sheboygan Vernon  Washington Waukesha 
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Supplement standard spec 151-1.3 with the following: 

The emerald ash borer (EAB) has resulted in a quarantine of ash trees (Fraxinus sp.) by the Wisconsin 
Department of Agriculture, Trade, and Consumer Protection (DATCP) and the Wisconsin Department of 
Natural Resources (DNR). 

 

Ash trees species attacked by emerald ash borer include the following: 

 

· Green ash (F. pennsylvanica) is found throughout the state, but is most common in southern 
Wisconsin. It may form pure stands or grow in association with black ash, red maple, swamp 
white oak, and elm. It grows as an associate in upland hardwood stands, but is most common in 
and around stream banks, floodplains, and swamps. 

 

· Black ash (F. nigra) is distributed over the entire state but is most frequently found in northern 
Wisconsin. It is most common in swamps, but is also found in other wet forest types. 

 

· Blue ash (F. quadrangulata) is a threatened species that is currently found only at a few sites in 
Waukesha County. The species is at the edge of its range in Wisconsin, but is common in states 
farther south. The species is not of commercial importance. Blue ash twigs are 4-sided. 

 

· White ash (F. americana) tends to occur primarily in upland forests, often with sugar maple (Acer 
saccharum). 

 

The quarantine of ash trees includes all horticultural cultivars of the species listed above. 

Note that blue ash twigs are 4-sided. All other Wisconsin ash trees have round stems. Also, Mountain ash 
(Sorbus americana and S. decora) is not a true ash and is not susceptible to EAB infestation. 

 

The contractor shall be responsible for hiring a certified arborist to identify all ash trees that will be cleared 
and grubbed for the project. In addition, prior to scheduled clearing and grubbing activities, the arborist 
shall mark all ash trees with florescent lime flagging tied around the trunk perimeter. 

 

Follow and obey the following Wisconsin Department of Agriculture, Trade, and Consumer Protection 
order: 

 

ATCP 21.17 Emerald ash borer; import controls and quarantine. 

Importing or Moving Regulated Items from Infested Areas; Prohibition. 

 

Except as provided in subparagraph (3), no person may do any of the following: 

 

(a) Import a regulated item under sub. (2) into this state if that item originates from an 

emerald ash borer regulated area identified in 7CFR 301.53-3. 

 

(b) Move any regulated item under sub. (2) out of an emerald ash borer regulated area that is identified in 
7CFR 301.53-3 and located in this state. 
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Note: the United States Department of Agriculture-Animal and Plant Health Inspection Service (USDA-
APHIS) periodically updates the list of regulated areas in 7CFR 301.53-3. subsection (1) applies to new 
regulated areas as those areas are identified in the CFR. 

 

Regulated Items. 

The following are regulated items for purposes of subparagraph (1): 

· The emerald ash borer, Agrilus planipennis Fairmaire in any living stage. 

· Ash trees. 

· Ash limbs, branches, and roots. 

· Ash logs, slabs or untreated lumber with bark attached. 

· Cut firewood of all non-coniferous species. 

· Ash chips and ash bark fragments (both composted and uncomposted) larger than 1 inch in 
diameter. 

· Any other item or substance that may be designated as a regulated item if a DATCP pest control 
official determines that it presents a risk of spreading emerald ash borer and notifies the person in 
possession of the item or substance that it is subject to the restrictions of the regulations. 

 

Regulatory Considerations 

The quarantine means that ash wood products may not be transported out of the quarantined area. 

 

Clearing and grubbing includes all ash trees that are to be removed from within the project footprint. If ash 
trees are identified within clearing and grubbing limits of the project, the following measures are required 
for the disposal: 

 

Chipped Ash Trees 

May be left on site if used as landscape mulch within the project limits. If used as mulch on site, chips 
may not be applied at a depth greater than standard mulch applications as this will impede germination of 
seeded areas. 

 

With the written permission of the engineer, chipped material may be buried on site within the airport 
property as directed by the engineer according to standard spec 201.3(14). 

 

May be buried on adjacent properties to projects within the quarantined zone with prior approval of the 
engineer according to standard spec 201.3 (15). 

 

May be trucked to a licensed landfill within the quarantined zone with the engineer’s approval according 
to standard spec 201.3(15). 

 

Chips must be disposed of immediately if not used for project mulching and may not be 

stockpiled and left on site for potential transport by others. Chips may be stockpiled temporarily if they will 
be used for project mulching and are not readily accessible to the public. 

 

Chipper equipment must be cleaned following post-chipping activities to ensure no spread of wood chip 
debris into non-quarantined counties. 
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Ash logs, Branches, and Roots 

May be buried without chipping within the existing right-of-way or on adjacent properties according to 
standard spec 201.3 (14)(15). 

 

May be trucked to a licensed landfill within the quarantined zone with the engineer’s approval according 
to standard spec 201.3 (15). 

 

Ash logs, branches, and roots must be disposed of immediately and may not stockpiled. 

 

All additional costs will be incidental to clearing and grubbing items. 

 

Do not bury or use mulch in an area that will be disturbed again during later phases of the project. 

 

Anyone moving firewood or ash products from the state or these counties is subject to state and federal 
fines up to $1,000.00. All fines are the responsibility of the contractor. 

 

Obtain updated quarantine information at the DNR Firewood Information Line at 1 (800) 303-WOOD. 

 

Furnishing and Planting Plant Materials 

Ash trees may be obtained from inside or outside the quarantine area and planted within the quarantined 
area. Ash trees from within the quarantine area may not be transported and planted into the 
non-quarantined area. 

 

Updates for Compliance 

Each year, as a service, the Wisconsin department of agriculture, trade and consumer protection 
distributes an updated federal CFR listing to nursery license holders and other affected persons in this 
state. More frequent updates, if any, are available on the Department of Agriculture, Trade, and 
Consumer Protection (DATCP) website at www.datcp.state.wi.us. subsection (1) applies to new regulated 
areas as those areas are identified in the CFR, regardless of whether affected persons receive update 
notices from the DATCP. Persons may request update notices by calling (608) 224−4573, by visiting the 
DATCP website, or by writing to the following address: 

 

Wisconsin Department of Agriculture, Trade and Consumer Protection 

Division of Agricultural Resource Management 

P.O. Box 8911 

Madison WI 53708−8911 

 

Regulated Items 

More frequent updates, if any, are available on the DATCP website at www.datcp.state.wi.us. subsection 
(1) applies to new regulated areas as those areas are identified in the CFR, regardless of whether 
affected persons receive update notices from DATCP. Persons may request update notices by calling 
(608) 224−4573, by visiting the DATCP website, or by writing to the above address. 

 

http://www.datcp.state.wi.us/
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15. QMP Base Aggregate. 
A  Description 

A.1  General 

This special provision describes contractor quality control (QC) sampling and testing for base aggregates, 
documenting those test results, and documenting related production and placement process changes. 
This special provision also describes department quality verification (QV), independent assurance (IA), 
and dispute resolution. 

 (2) Conform to standard spec 301, standard spec 305, and standard spec 310 as modified here in this 
special provision. Apply this special provision to material placed under all of the Base Aggregate Dense 
and Base Aggregate Open Graded bid items, except do not apply this special provision to material 
classified as reclaimed asphaltic pavement placed under the Base Aggregate Dense bid items. 

 (3) Do not apply this special provision to material placed and paid for under the Aggregate Detours, Breaker 
Run, Select Crushed, Pit Run, Subbase, or Riprap bid items. 

 (4) Provide and maintain a quality control program, defined as all activities related to and documentation of 
the following: 

1. Production and placement control and inspection. 
2. Material sampling and testing. 

 (5) Chapter 8 of the department’s construction and materials manual (CMM) provides additional detailed 
guidance for QMP work and describes required sampling and testing procedures. 

http://wisconsindot.gov/rdwy/cmm/cm-08-00toc.pdf 

A.2  Small Quantities 

 (1) The department defines a small quantity, for each individual Base Aggregate bid item, as a contract 
quantity of 9000 tons or less of material as shown in the schedule of items under that bid item. 

 (2) The requirements under this special provision apply equally to a small quantity for an individual bid item 
except as follows: 

A.2.1  Quality Control Plan 

 (1) Submit an abbreviated quality control plan consisting of the following: 
1. Organizational chart including names, telephone numbers, current certifications with HTCP numbers, and 

expiration dates, and roles and responsibilities of all persons involved in the quality control program for 
material under affected bid items. 

A.2.2  Contractor Testing 
1. Testing frequency: 

Contract Quantity Minimum Required Testing per source 

≤ 6000 tons One stockpile test before placement, and two 
production or one loadout test. [1] [2] 

> 6000 tons and ≤ 9000 tons One stockpile and Three placement tests [3] [4] [5] 
[1] Submit production test results to the engineer for review before incorporating the material into the work. 

Production test results are valid for a period of 3 years. 
[2] If the actual quantity overruns 6,000 tons, on the next day of placement perform one randomly selected 

placement test for each 3000 tons, or fraction of 3000 tons, of overrun. 
[3] If the actual quantity overruns 9000 tons, on the next day of placement perform one randomly selected 

placement test for each 3000 tons, or fraction of 3000 tons, of overrun. 
[4] For 3-inch material or lift thickness of 3 inch or less, obtain samples at load-out. 
[5] Divide the aggregate into uniformly sized sublots for testing. 

2. Stockpile testing for concrete pavement recycled in place will be sampled on the first day of production. 
3. Until a four point running average is established, individual placement tests will be used for acceptance. 

Submit aggregate load-out and placement test results to the engineer within one business day of obtaining 
the sample. Assure that all properties are within the limits specified for each test. 

4. Material represented by a sublot with any property outside the specification limits is nonconforming. The 
department may reject material or otherwise determine the final disposition of nonconforming material as 
specified in standard spec 106.5. 

http://wisconsindot.gov/rdwy/cmm/cm-08-00toc.pdf
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A.2.3  Department Testing 

 (1) The department will perform testing as specified in B.8 except as follows: 
- Department testing may be waived for contract bid item quantities of 500 tons or less. 

B  Materials 

B.1  Quality Control Plan 

 (1) Submit a comprehensive written quality control plan to the engineer at or before the pre-construction 
meeting. Do not place base before the engineer reviews and comments on the plan. Construct the project 
as that plan provides. 

 (2) Do not change the quality control plan without the engineer’s review. Update the plan with changes as 
they become effective. Provide a current copy of the plan to the engineer and post in each of the 
contractor’s laboratories as changes are adopted. Ensure that the plan provides the following elements: 

1. An organizational chart with names, telephone numbers, current certifications and/or titles, and roles and 
responsibilities of QC personnel. 

2. The process used to disseminate QC information and corrective action efforts to the appropriate persons. 
Include a list of recipients, the communication means that will be used, and action time frames. 

3. A list of source and processing locations, section and quarter descriptions, for all aggregate materials 
requiring QC testing. 

4. Test results for wear, sodium sulfate soundness, freeze/thaw soundness, and plasticity index of all 
aggregates requiring QC testing. Obtain this information from the region materials unit or from the engineer. 

5. Descriptions of stockpiling and hauling methods. 
6. Locations of the QC laboratory, retained sample storage, and where control charts and other documentation 

is posted. 
7. An outline for resolving a process control problem. Include responsible personnel, required documentation, 

and appropriate communication steps. 

B.2  Personnel 

 (1) Have personnel certified under the department’s highway technician certification program (HTCP) perform 
sampling, testing, and documentation as follows: 

SAMPLING AND TESTING 
ROLES TEST STANDARD REQUIRED CERTIFICATION 

Random Sampling of Materials 
Sampling Aggregates  

ASTM D3665 
 AASHTO T2 [1] 

Transportation Materials Sampling Technician (TMS) 
Aggregate Technician I (AGGTEC-I) 

AGGTEC-I Assistant Certified Technician (ACT-AGG) 

Percent passing the 200 Sieve 
Gradation  

Moisture Content  
Fractured Faces  

AASHTO T11 
AASHTO T27  

  AASHTO T255 
ASTM D5821  

Aggregate Technician I (AGGTEC-I) 
AGGTEC-I Assistant Certified Technician (ACT-AGG) 

Liquid and Plasticity Index 
AASHTO T89 
AASHTO T90 

Aggregate Testing for Transportation Systems (ATTS) 
Grading Technician I (GRADINGTEC-1) 

Grading Assistant Certified Technician (ACT-Grading) 

Plasticity Check AASHTO T90 

Aggregate Technician I (AGGTEC-I) 
AGGTEC-I Assistant Certified Technician (ACT-AGG) 

Grading Technician I (GRADINGTEC-1) 
Grading Assistant Certified Technician (ACT-Grading) 

 
[1] Plant personnel under the direct observation of an aggregate technician certified at level one or 

higher may operate equipment to obtain samples. 

 (2) A certified technician must coordinate and take responsibility for the work an ACT performs. Have a 
certified technician ensure that all sampling and testing is performed correctly, analyze test results, and 
post resulting data. No more than one ACT can work under a single certified technician. 
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B.3  Laboratory 

 (1) Perform QC testing at a department-qualified laboratory. Obtain information on the Wisconsin laboratory 
qualification program from: 

Materials Management Section 
3502 Kinsman Blvd. 
Madison, WI 53704 
Telephone: (608) 246-5388 

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/qual-labs.aspx 

B.4  Quality Control Documentation 

B.4.1  General 

 (1) Submit base aggregate placement documentation to the engineer within 10 business days after 
completing base placement. Ensure that the submittal is complete, neatly organized, and includes 
applicable project records and control charts. 

B.4.2  Records 

 (1) Document all placement observations, inspection records, and control adjustments daily in a permanent 
field record. Also include all test results in the project records. Provide test results to the engineer within 
one business day after obtaining a sample. Post or distribute tabulated results using a method mutually 
agreeable to the engineer and contractor. 

B.4.3  Control Charts 

 (1) Plot gradation and fracture on the appropriate control chart as soon as test results are available. Format 
control charts according to CMM 8.30. Include the project number on base placement control charts. 
Maintain separate control charts for each base aggregate size, source or classification, and type. 

 (2) Provide control charts to the engineer within one business day after obtaining a sample. Post or distribute 
charts using a method mutually agreeable to the engineer and contractor. Update control charts daily to 
include the following: 

1. Contractor individual QC tests. 
2. Department QV tests. 
3. Department IA tests. 
4. Four-point running average of the QC tests. 

 (3) Except as specified under B.8.2.1 for nonconforming QV placement tests, include only QC placement 
tests in the running average. The contractor may plot process control or informational tests on control 
charts, but do not include these tests, conforming QV tests, or IA tests in the running average. 

B.5  Contractor Testing 

 (1) Test gradation, fracture, liquid limit and plasticity index during placement for each base aggregate size, 
source or classification, and type. 

 (2) Perform one stockpile test from each source before placement. One stockpile test may be used for 
multiple projects up to 60 calendar days. 

 (3) Test gradation once per 3000 tons of material placed or fraction thereof. Determine random sample 
locations and provide those sample locations to the engineer. Obtain samples after the material has been 
bladed, mixed, and shaped but before watering and compacting; except collect 3-inch samples or lift 
thickness of 3 inch or less from the stockpile at load-out. Do not sample from material used to maintain 
local traffic or from areas of temporary base that will not have an overlying pavement. On days when 
placing only material used to maintain local traffic or only temporary base that will not have an overlying 
pavement, no placement testing is required. 

 (4) Split each contractor QC sample and identify it according to CMM 8.30. Retain the split for seven 
calendar days in a dry, protected location. If requested for department comparison testing, deliver the split 
to the engineer within one business day. 

 (5) The engineer may require additional sampling and testing to evaluate suspect material or the technician’s 
sampling and testing procedures. 

http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/qual-labs.aspx
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 (6) Test fracture for each gradation test until the fracture running average is above the lower warning limit. 
Subsequently, the contractor may reduce the frequency to one test per 10 gradation tests if the fracture 
running average remains above the warning limit. 

 (7) Test the liquid limit and plasticity index for the first gradation test. Subsequently, test the liquid limit and 
plasticity index a minimum of once per 10 gradation tests. 

B.6  Test Methods 

B.6.1  Gradation 

 (1) Test gradation using a washed analysis conforming to the following as modified in CMM 8.60: 
Gradation ............................................................................................................................................. AASHTO T 27 
Material finer than the No. 200 sieve ................................................................................................... AASHTO T 11 

 (2) For 3-inch base, if 3 consecutive running average points for the percent passing the No. 200 sieve are 8.5 
percent or less, the contractor may use an unwashed analysis. Wash at least one sample out of 10. If a 
single running average for the percent passing the No. 200 sieve exceeds 8.5 percent, resume washed 
analyses until 3 consecutive running average points are again 8.5 percent passing or less. 

 (3) Maintain a separate control chart for each sieve size specified in standard spec 305 or standard spec 310 
for each base aggregate size, source or classification, and type. Set control and warning limits based on 
the standard specification gradation limits as follows: 

1. Control limits are at the upper and lower specification limits. 
2. There are no upper warning limits for sieves allowing 100 percent passing and no lower control limits for 

sieves allowing 0 percent passing. 
3. Dense graded warning limits, except for the No. 200 sieve, are 2 percent within the upper and lower control 

limits. Warning limits for the No. 200 sieve are set 0.5 percent within the upper and lower control limits. 
4. Open graded warning limits for the 1-inch, 3/8-inch, and No. 4 sieves are 2 percent within the upper and 

lower control limits. Upper warning limits for the No. 10, No. 40, and No. 200 sieves are 1 percent inside the 
upper control limit. 

B.6.2  Fracture 

 (1) Test fracture conforming to CMM 8.60. The engineer will waive fractured particle testing on quarried 
stone. 

 (2) Maintain a separate fracture control chart for each base aggregate size, source or classification, and type. 
Set the lower control limit at the contract specification limit, either specified in another special provision or 
in table 301-2 of standard spec 301.2.4.5. Set the lower warning limit 2 percent above the lower control 
limit. There are no upper limits. 

B.6.3  Liquid Limit and Plasticity 

 (1) Test the liquid limit and plasticity according to AASHTO T 89 and T 90. 

 (2) Ensure the material conforms to the limits specified in standard spec table 301-2. 

B.7  Corrective Action 

B.7.1  General 

 (1) Consider corrective action when the running average trends toward a warning limit. Take corrective action 
if an individual test exceeds the contract specification limit. Document all corrective actions both in the 
project records and on the appropriate control chart. 

B.7.2  Placement Corrective Action 

 (1) Do not blend additional material on the roadbed to correct gradation problems. 

 (2) Notify the engineer whenever the running average exceeds a warning limit. When two consecutive 
running averages exceed a warning limit, the engineer and contractor will discuss appropriate corrective 
action. Perform the engineer’s recommended corrective action and increase the testing frequency as 
follows: 

1. For gradation, increase the QC testing frequency to at least one randomly sampled test per 1000 tons 
placed. 

2. For fracture, increase the QC testing frequency to at least one test per gradation test. 
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 (3) If corrective action improves the property in question such that the running average after four additional 
tests is within the warning limits, the contractor may return to the testing frequency specified in B.5.3. If 
corrective action does not improve the property in question such that the running average after four 
additional individual tests is still in the warning band, repeat the steps outlined above starting with 
engineer notification. 

 (4) If the running average exceeds a control limit, material starting from the first running average exceeding 
the control limit and ending at the first subsequent running average inside the control limit is 
nonconforming and subject to pay reduction. 

 (5) For individual test results significantly outside the control limits, notify the engineer, stop placing base, 
and suspend other activities that may affect the area in question. The engineer and contractor will jointly 
review data, data reduction, and data analysis; evaluate sampling and testing procedures; and perform 
additional testing as required to determine the extent of potentially unacceptable material. The engineer 
may direct the contractor to remove and replace that material. Individual test results are significantly 
outside the control limits if meeting one or more of the following criteria: 

1. A gradation control limit for the No. 200 sieve is exceeded by more than 3.0 percent. 
2. A gradation control limit for any sieve, except the No. 200, is exceeded by more than 5.0 percent. 
3. The fracture control limit is exceeded by more than 10.0 percent. 

B.8  Department Testing 

B.8.1  General 

 (1) The department will conduct verification testing to validate the quality of the product and independent 
assurance testing to evaluate the sampling and testing. The department will provide the contractor with a 
listing of names and telephone numbers of all QV and IA personnel for the project, and provide test 
results to the contractor within two business days after the department obtains the sample. 

B.8.2  Verification Testing 

B.8.2.1  General 

 (1) The department will have an HTCP technician, or ACT working under a certified technician, perform QV 
sampling and testing. Department verification testing personnel must meet the same certification level 
requirements specified in B.2 for contractor testing personnel for each test result being verified. The 
department will notify the contractor before sampling so the contractor can observe QV sampling. 

 (2) The department will conduct QV tests of each base aggregate size, source or classification, and type 
during placement conforming to the following: 

1. Perform one stockpile test from each source before placement. 
2. At least one random test per 30,000 tons, or fraction of 30,000 tons, placed. 

 (3) The department will sample randomly, at locations independent of the contractor’s QC work, collecting 
one sample at each QV location. The department will collect QV samples after the material has been 
bladed, mixed, and shaped but before watering and compacting; except, for 3-inch aggregates or for a lift 
thickness of 3 inch or less, the department will collect samples at load-out. The department will split each 
sample, test half for QV, and retain half. 

 (4) The department will conduct QV tests in a separate laboratory and with separate equipment from the 
contractor’s QC tests. The department will use the same methods specified for QC testing. 

 (5) The department will assess QV results by comparing to the appropriate specification limits. If QV test 
results conform to the specification, the department will take no further action. If QV test results are 
nonconforming, add the QV to the QC test results as if it were an additional QC test. 

B.8.3  Independent Assurance 

 (1) Independence assurance is unbiased testing the department performs to evaluate the department’s QV 
and the contractor’s QC sampling and testing including personnel qualifications, procedures, and 
equipment. The department will perform an IA review according to the department’s independent 
assurance program. That review may include one or more of the following: 
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1. Split sample testing. 
2. Proficiency sample testing. 
3. Witnessing sampling and testing. 
4. Test equipment calibration checks. 
5. Reviewing required worksheets and control charts. 
6. Requesting that testing personnel perform additional sampling and testing. 

 (2) If the department identifies a deficiency, and after further investigation confirms it, correct that deficiency. 
If the contractor does not correct or fails to cooperate in resolving identified deficiencies, the engineer 
may suspend placement until action is taken. Resolve disputes as specified in B.9. 

B.9  Dispute Resolution 

 (1) The engineer and contractor should make every effort to avoid conflict. If a dispute between some aspect 
of the contractor’s and the engineer’s testing program does occur, seek a solution mutually agreeable to 
the project personnel. The department and contractor may review the data, examine data reduction and 
analysis methods, evaluate sampling and testing procedures, and perform additional testing. Use ASTM 
E 178 to evaluate potential statistically outlying data. 

 (2) Production test results, and results from other process control testing, may be considered when resolving 
a dispute. 

 (3) If the project personnel cannot resolve a dispute, and the dispute affects payment or could result in 
incorporating non-conforming product, the department will use third party testing to resolve the dispute. 
The department’s central office laboratory, or a mutually agreed on independent testing laboratory, will 
provide this testing. The engineer and contractor will abide by the results of the third party tests. The party 
in error will pay service charges incurred for testing by an independent laboratory. The department may 
use third party test results to evaluate the quality of questionable materials and determine the appropriate 
payment. The department may reject material or otherwise determine the final disposition of 
nonconforming material as specified in standard spec 106.5. 

C  (Vacant) 

D  (Vacant) 

E  Payment 

 (1) Costs for all sampling, testing, and documentation required under this special provision are incidental to 
this work. If the contractor fails to perform the work required under this special provision, the department 
may reduce the contractor’s pay. The department will administer pay reduction under the non-
performance of QMP administrative item. 

 (2) For material represented by a running average exceeding a control limit, the department will reduce pay 
according to CMM 8-10.5.2 for the affected Base Aggregate bid items listed in subsection A. The 
department will administer pay reduction under the Nonconforming QMP Base Aggregate Gradation or 
Nonconforming QMP Base Aggregate Fracture Administrative items. The department will determine the 
quantity of nonconforming material as specified in B.7.2. 
stp-301-010 (20171130) 

 

16. Protection of Concrete. 
Supplement standard spec 415.3.15 as follows: 

Provide for a minimum of one concrete finisher to remain on the project site after final finishing of all 
concrete surfaces until such time as the concrete has hardened sufficiently to resist surface scarring 
caused by footprints, handprints, or any other type of imprint, malicious or otherwise. Finisher must 
actively and continuously patrol on foot the newly placed concrete and repair any damage to the surface 
that might be sustained as described above.  

 

Include the cost for providing the finisher(s), the necessary equipment, and materials in the contract unit 
price for each concrete item. 
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17. Concrete Aggregates. 
Add the following to standard spec 501.2.5.4.5(4) Size Requirements: 

Course aggregate for Concrete Grade A must consist entirely of size No. 1 when used in curb, curb and 
gutter, driveways, sidewalks or steps. 

 

18. Concrete Sidewalk 5-Inch. 
The 2.5’ x 2.5’ concrete sidewalk box outs shown on the lighting  conduit  plans for street light poles, 
signal standards, and/or conduit junction boxes will be paid for under bid item 602.0410, Concrete 
Sidewalk 5-Inch poured within the sidewalk box outs. 

 

19. Temporary Driveways. 
Construct and maintain, in satisfactory condition, temporary driveways at locations specified by the 
engineer. Construct temporary driveways of base aggregate dense 1¼-inch to dimensions determined by 
the engineer. 

 

Maintain temporary driveways on a daily basis. 

 

Base aggregate for construction of the temporary driveways and daily maintenance of the temporary 
driveways will be paid for under the item Base Aggregate Dense 1¼-Inch. Cost of labor and equipment 
necessary to place maintain and remove the temporary driveways shall be included in the contract unit 
price for Base Aggregate Dense 1¼-Inch. 

 

20. Landmark References Monuments, Item 621.0100. 
Locate and install the monuments at the direction of the City of Milwaukee, Infrastructure Services 
Division’s Construction Section. 

 

Replace standard spec 621.2 with the following: 

Use monuments provided by the Southeast Wisconsin Regional Planning Commission (SEWRPC) that 
consist of precast concrete with a brass cap. Notify the engineer at least one week prior to needing the 
monuments. The engineer will contact Mr. John Washburn of the SEWRPC, (262) 547-6721, to arrange 
for the delivery of the monuments to the project. 

 

Replace standard spec 621.3.2.1(2) with the following: 

Provide, at the discretion of the engineer, a 2-foot diameter by 3-foot deep hole (box out) backfilled with 
base aggregate dense at the location of the monument until after paving is complete at which time the 
monument can be reset and the surrounding pavement can be placed. 

 

Place the monuments so that the top elevation of the monuments shall be approximately 1 inch below the 
finished pavement surface or flush with the ground surface in unpaved areas. Place the monuments so 
that the caps are oriented in the cardinal direction (read from due south). Place the monuments so that 
the actual point of reference is centered on the location marks on the cap. 

 

Replace standard spec 621.5(2) with the following: 

Payment for the Landmark Reference Monuments is full compensation for furnishing all excavating; 
placing the precast monument; placing and compacting backfill material; and for properly disposing of 
surplus materials. 
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21. Concrete Identification Stamping. 
Stamp ends of all monolithic Portland cement concrete surfaces with a stamp bearing the contractor’s 
name and the year of construction. Make all letters 2 inches in height. 

 

Include the cost of this work in the contract unit price for other Portland cement concrete items and no 
additional payment will be made. 

 

22. Landscape Planting Surveillance and Care Cycles. 
If the care specialist fails to perform any of the required care cycles as specified in standard spec 
632.3.19.1, the department will assess daily damages in the amount of $800 to cover the cost of 
performing the work with other forces. The department will assess these damages for each day the 
requirements of the care cycle remain incomplete, except when the engineer extends the required time 
period. 

stp-632-005 (20070510) 

 

23. Field Office Type D, Item 642.5401. 
Add the following to standard spec642.2.1 for Field Office Type D, Item 642.5401. 

The field office shall be located within one half mile of the paving project limits. 

 

24. Traffic Control. 
Perform the work under this item according to the requirements of standard spec 643, as shown on the 
plans or as approved by the engineer, except as herein modified. 

 

No operation may proceed until all traffic control devices for such work are in the proper location. 

 

Have available at all times sufficient experienced personnel to promptly install, remove and reinstall the 
required traffic control devices to route traffic in order to perform the operations. 

 

Provide the City of Milwaukee Police Department and the engineer a current telephone number with 
which the contractor or his representative can be contacted during non-working hours in the event a 
safety hazard develops. 

 

Mask out all traffic control signs and have flags removed when not in use. 

 

The traffic requirements are subject to change at the direction of the engineer in the event of an 
emergency. 

 

Receive prior approval from the engineer for the location of egress or ingress for construction vehicles to 
prosecute the work. 

 

Park or store equipment and materials only at work sites approved by the engineer. 

 



2060-10-70 33 of 83 

Do not disturb, remove, or obliterate any traffic control signs, advisory signs, shoulder delineators, or 
beam guard in place along the traveled roadways without the approval of the engineer. 

 

Install appropriate advance and intermediate warning signs of standard design. Install the signs at 
locations indicated on the plan and at locations as directed by the engineer according to Part VI of the 
Manual of Uniform Traffic Control Devices. Sign shape, message and color must be according to Part VI 
of the Manual of Uniform Traffic Control Devices. 

 

25. Temporary Pedestrian Surface Asphalt, Item 644.1410.S; Temporary Pedestrian Surface 
Plywood, Item 644.1420.S; Temporary Pedestrian Surface Plate, Item 644.1430.S 
A  Description 

This special provision describes providing, maintaining, and removing temporary pedestrian surface. 

 

B  Materials 

Furnish 1 1/4-inch dense graded aggregate conforming to standard spec 305.2. Furnish: 

· Asphaltic surface conforming to standard spec 465.2. 

· Pressure treated 2x4 framing lumber, pressure treated 3/4-inch plywood with skid resistant 
surface coating, and weather resistant deck screws 3-1/2-inch minimum for framing and 
1-5/8-inch minimum for plywood. 

· 1/4 inch minimum steel plate or commercially available prefabricated plates with skid resistant 
surface coating conforming to Americans with Disabilities Act Accessibility Guidelines. If placed in 
the roadway, must be able to handle a vehicle weight of 88,000 lbs. 

 

C  Construction 

Place, compact, and level a dense graded aggregate foundation before placing the surface. 

 

Provide a firm, stable, and slip-resistant surface layer with vertical joints no higher than 1/4 inch and 
horizontal joints no wider than 1/2 inch. Sheet materials up to 1 inch thick may be lapped if the edge is 
beveled at 45 degrees or flatter. Asphalt may also be used to ramp up to materials up to 1 inch thick. 
Construct conforming to the following: 

· Asphalt surface a minimum of 2 inches thick compacted with compactors, tampers, or rollers. 

· Framed plywood panels 4 feet wide with a skid resistant surface coating. 

· Steel or prefabricated plate with a skid resistant surface coating. 

 

Align parallel to the existing roadway grade or, if outside of a street or highway right-of-way, do not 
exceed 5 percent longitudinal slope. Provide cross slope of 1 to 2 percent unless the engineer approves a 
steeper cross slope in writing. 

 

Maintain the surface with a 4-foot minimum clear width and the specified joint and slope requirements. 
Repair or reconstruct installations disturbed during construction operations. Remove and dispose of as 
specified in standard spec 203.3.4 when no longer required. 

 

D  Measurement 

The department will measure temporary pedestrian surface by the square foot, acceptably completed. 
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E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
644.1410.S Temporary Pedestrian Surface Asphalt SF 
644.1420.S Temporary Pedestrian Surface Plywood SF 
644.1430.S Temporary Pedestrian Surface Plate SF 

 

Payment is full compensation for providing, maintaining, and removing temporary pedestrian surface. 

stp-644-010 (20150630) 

 

26. Temporary Curb Ramp, Item 644.1601.S. 
A  Description 

This special provision describes providing, maintaining, and removing temporary curb ramps. 

 

B  Materials 

Furnish materials as follows: 

· Asphaltic surface conforming to standard spec 465.2. 

· Engineer-approved ready mixed concrete or ancillary concrete conforming to standard spec 
602.2 except no QMP is required. 

· Commercially available prefabricated curb ramps conforming to Americans with Disabilities Act 
Accessibility Guidelines. 

 

Furnish yellow detectable warning fields conforming to Americans with Disabilities Act Accessibility 
Guidelines. Use either an engineer-approved surface-applied type or cast iron from the department's 
approved products list. 

 

C  Construction 

Provide and maintain temporary curb ramps, including detectable warning fields, throughout the project 
duration. Place and compact a dense graded aggregate foundation before placing the curb ramp, unless 
the curb ramp is to be placed on existing roadway surface.  

 

Remove and dispose temporary curb ramps and associated detectable warning fields when no longer 
required.  

 

D  Measurement 

The department will measure temporary curb ramps by each individual ramp, acceptably completed. 

 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
644.1601.S  Temporary Curb Ramp  EACH 

 

Payment is full compensation for providing, maintaining, and removing temporary curb ramps. 

stp-644-020 (20150630) 
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27. Construction Staking. 
Supplement standard spec 650 with the following: 

Stake each plan grade so that the form-setters and inspector can check the grade and alignment. 

 

Item 650.4000 includes staking for the adjustment of TES manhole covers. 

 

28. Construction Staking Electrical, Item 650.8500. 
The work under this item shall be performed according to the requirements of standard spec 650, and as 
shown in the plans. 

 

The street lighting poles and vaults are both stationed to the center with the conduit stationed at the ends. 
See drawing details for any additional information.  

 

29. General Requirements for Electrical Work. 
Replace standard spec 651.3.3 (3) with the following: 

(3)  Request a signal inspection of the completed signal installation to the engineer at least five working 
days prior to the time of the requested inspection. Notify the department’s Electrical Field Unit at 
(414) 266-1170 to coordinate the inspection. The department’s Region Electrical personnel will perform 
the inspection. In the event of deficiencies, request a re-inspection when the work is corrected. The 
engineer will not authorize continuation to aboveground work or turn-on until the contractor corrects all 
deficiencies. 

 

30. Conduit Rigid Nonmetallic Schedule 40 1 1/2-Inch, Item 652.0220; Conduit Rigid 
Nonmetallic Schedule 40 2-Inch, Item 652.0225; Conduit Rigid Nonmetallic Schedule 40 
2 ½-Inch, Item 652.0230; Conduit Rigid Nonmetallic Schedule 40 3-Inch, Item 652.0235; 
Conduit Rigid Nonmetallic Schedule 80 2 1/2-Inch, Item 652.0330; Conduit Rigid 
Nonmetallic Schedule 80 3-Inch, Item 652.0335. 
This work consists of furnishing and installing PVC conduits according to standard spec 652, as shown in 
the plan details, and as modified in this special provision. All work shall be according to standard spec 
651. 

 

Supplement standard spec 652 as follows: 

Replace standard spec 652. 5 (2) with the following: 

(2) Payment for Conduit Rigid Metallic, Conduit Rigid Nonmetallic, Conduit Reinforced Thermosetting 
Resin, and Conduit Special bid items is full compensation for providing the conduit, conduit bodies, and 
fittings; for providing all conduit hangers, clips, attachments, and fittings used to support conduit on 
structures; for pull wires or ropes; for expansion fittings and caps; for making necessary connections into 
existing pull box, manhole, junction box or communication vault; for excavating, bedding, and backfilling, 
including any sand, concrete, or other required materials; for disposing of surplus materials; and for 
making inspections. 

 

Replace standard spec 652.5 (5) with the following: 

(5) Payment for Conduit Loop Detector is full compensation for providing all materials, including conduit, 
compacted backfill, surface sealer if required, pull wire if required, condulets, conduit fittings, and for 
making necessary connections into existing pull box, manhole, junction box or communication vault. 
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Add the following to standard spec 652.2.1 General: 

(2)  Contractor must submit a certificate of compliance certifying that the conduit rigid nonmetallic as 
furnished conform to the above requirements. Send a copy of the certificate of the conduit rigid 
nonmetallic to: 

City of Milwaukee 
Infrastructure Services Division 
Transportation Section  
Street Lighting Engineering Manager 
841 N. Broadway (Room 920) 

 

Add the following to standard spec 652.3.1.1 General: 

(7)  Locations of the conduits where they are required are identified in the plans. However, installation will 
require integration with existing field conditions. Appropriate adjustment on conduit locations may be 
made if the field conditions are such that the pipes cannot be installed at the specified locations. Any 
relocation of greater than 5 feet must be approved by the engineer. 

 

(8)  Field design changes must be approved by the City of Milwaukee Electric Services Supervisor. The 
primary contacts are Mr. Dennis Miller, Street Lighting Supervisor (414) 286-5942 office, (414) 708-4251 
mobile; or Mr. George Berdine, Street Lighting Supervisor (414) 286-5943 office, (414) 708-4245 mobile. 

 

31. Concrete Base Type 13, Item 654.0113. 
B  Materials 

Replace paragraph (4) of 654.2 as follows: 

Contractor shall supply templates, anchor rods, nuts, and washers for installation as shown on the plans. 

 

C  Construction 

Modify standard spec 654.3 to add the following: 

Contractor shall contact City of Milwaukee sewer engineering 3 working days prior to excavating any 
concrete bases. Please contact Mr. Bob Brooks at (414) 286-3241 or Ms. Nancy Alvarado at 
(414) 286-2013 to confirm lateral clearance with sewer facilities. 

 

32. Cable Type UF 2#12 AWG Grounded; Item 655.0305  
Add the following to standard spec 655.3.4 Type UF Cable:: 

(4) A separate riser cable will be required to be installed inside of light pole for each lighting fixture on the 
pole. Provide sufficient length in the pole shaft to allow easy removal and subsequent servicing through 
the pole hand-hole or transformer base. The riser cable shall be cut from copper 2#12 UF with ground 
cable. One wire shall be black, the other shall be white, and the ground can be either bare or green. All 
splicing is to be done inside either the hand hole or transformer base. The ground wires shall be spliced 
and grounded to the housing of the luminaire. The cable shall conform to NEC Article 340. The riser cable 
shall be continuous without splices. The electrical system in use utilizes a full system ground. The neutral 
is not to be grounded at any point. 
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33. Engineered Soil - Item SPV.0035.01 
A  Description 

Furnish engineered soil at areas designated on the Planting – Bioswales plans and at the direction of the 
engineer. The engineered soil shall include all labor, equipment, and materials to supply, mix, and install 
the engineered soil, which includes sand and compost. The contractor shall provide at least one person 
who shall be present at all times during the preparation and placement of the engineered soil, which shall 
be thoroughly familiar with the type and operation of equipment being used. The person shall direct all 
work performed under this section. 

 

B.1 Technical Specifications 

The soil mixture shall consist of a mixture of silica sand and compost. The mix shall be designed to 
approximate the following percentages by volume. 

 

Engineered Soil Component Percentage Composition (by volume) 

Silica Sand 70 

Compost 30 

 

Compost for Bioretention Basin -the compost shall meet the requirements of the Wisconsin Department of 
Natural Resources’ (WDNR) technical standard 1004, bioretention for infiltration and WDNR 
specifications 100, Compost. 

 

B.2 Verification 

The contractor shall contact Mr. Scott Baran of the City of Milwaukee at (414) 708-8209 at least three 
working days prior to placement in order to inspect the engineered soil prior to placement.  

 

C  Construction 

All engineered soil shall extend at a slope 2:1 or 3:1 (see plan sheets, slope varies with each bioswale) 
and shall be underlined by a 4-inch bedding layer.  

 

D  Measurement 

Measurement will be by the cubic yard of engineer soil acceptably completed.  

 

E  Payment 

Payment will be for measured quantities at the contract unit price under the following bid items: 

ITEM NUMBER    DESCRIPTION     UNIT 
SPV.0035.01     Engineered Soil    CY 

 

Payment is full compensation for furnishing and placing the engineered soil; and for providing 
documentation to the engineer that the engineered soil meets specifications. 
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34. Bedding Layer, Item SPV.0035.02. 
A  Description 

Furnish and install bedding layer material in conjunction with the placement of the engineered soil. 

 

B  Materials 

The bedding layer shall be 3/8-inch dry pea gravel. 

 

C  (Vacant) 

 

D  Measurement 

The department will measure Bedding Layer by the cubic yard of pea gravel, acceptably completed. 

 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0035.02 Bedding Layer CY 

 

Payment is full compensation for furnishing and placing the bedding layer. 

 

35. Temporary Crosswalk, Item SPV.0045.01. 
A  Description 

This special provision describes maintaining accessible crosswalks crossing the construction zone. 
Maintaining accessible crosswalks consists of maintaining a crosswalk on temporary surface material. 

 

B  Materials 

Furnish a hard temporary surface material consisting of asphaltic surface temporary in accordance to 
standard spec 465, any grade of concrete, skid resistant steel plating, or alternative material as 
approved by the engineer. Gravel or base course material is not acceptable. 

 

C  Construction 

Install, maintain, move, and remove temporary surface material at temporary crosswalk locations as 
shown on the plans and as directed by the engineer. Level  and compact the surface prior to placing 
temporary surface material. Provide a minimum clear width of 4 feet; be located outside the immediate 
work area, as approved by the engineer; meeting the requirements of the current Americans with 
Disabilities Act Accessibility Guidelines (ADAAG). Reconstruct or relay temporary Crosswalk when 
disturbed by construction operations or utility trenches. 

 

D  Measurement 

The department will measure Temporary Crosswalk by the day, acceptably completed. The measured 
quantity will equal the number of calendar days a crosswalk through the work area, as shown on the 
traffic control plans, is open to pedestrian traffic. A crosswalk is defined as an accessible crossing of a 
single leg of an intersection. A crossing of a street with an island within the route will be considered a 
single crosswalk. Each day that the crosswalk/sidewalk is out of service for more than 2 hours will result 
in one day being deducted from the quantity measured for payment. 
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E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid 
item: 

ITEM NUMBER  DESCRIPTION       UNIT 

SPV.0045.01  Temporary Crosswalk      DAY 

Payment is full compensation for furnishing, loading, hauling; for preparing the foundation; for furnishing, 
placing, maintaining, and removing temporary surface material, and for reconstructing or relaying the 
temporary surface material. 

 

36. Inlet Covers Type 57, Item SPV.0060.01; Manhole Covers Type 58A, Item SPV.0060.02; 
Inlets Type 45A, Item SPV.0060.03; Inlet Covers Type 55, Item SPV.0060.04. 
A  Description 

This special provision describes inlet covers, manhole covers, and inlets. 

 

Perform work under these items according to the requirements of standard spec 611 and the details as 
shown on the plans. 

 

B  Materials 

Conform to standard spec 611. 

 

C  Construction 

Conform to standard spec 611. 

 

D  Measurement 

The department will measure Inlet Covers Type 57, Manhole Covers Type 58A, Inlets Type 45A, Inlet 
Covers Type 55 by each unit in place, furnished, installed, and acceptably completed. 

 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.01 
SPV.0060.02 

Inlet Covers Type 57 
Manhole Covers Type 58A 

Each 
Each 

SPV.0060.03 
SPV.0060.04 

Inlets Type 45A 
Inlet Covers Type 55 

Each 
Each 

Payment is full compensation for furnishing and installing the manhole and inlet covers and inlet. 

37. Inlet Screen Type M, Item SPV.0060.05; Inlet Screen Type R, Item SPV.0060.06. 
A  Description 

This special provision describes furnishing, installing, and maintaining proper inlet screens as directed by 
the engineer, as shown on the drawings, and as hereinafter provided. 
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B  Materials 

Use woven filtration geotextile fabric with the following physical properties: 
Test 
 

Method Value 

Grab Tensile Strength (lbs) ASTM D-4632 180 min. 
Mullen Burst (lbs/in2) ASTM D-3786 200 min. 
Equivalent Sieve Size ASTM D-4751 US No. 30 max. 
Water Flow Rate (gpm/ft2) ASTM D-4491 140 min. 
Permitivity (Sec-1) ASTM D-4491 1.9 min. 
Permeability (cm/sec) ASTM D-4491 0.14 min. 

 

C  Construction 

C.1  Installation 

The control of soil erosion requires flexibility to accommodate changing conditions as the construction 
project progresses. In general, install the erosion control device at locations as described on the plan. 

 

At all inlet locations, install a Type M screen. If the inlet being protected has a side inlet box, seal the inlet 
box until inlet protection is no longer needed. These screens must be in place prior to the start of any 
work, including sawing. 

 

On reconstruction projects, install Type M screens at all inlets and storm or combined sewer manholes. 
Install these screens, or some other device or method acceptable to the engineer, for preventing 
infiltration of solids into the sewer system, on the day that removal takes place. When it becomes 
necessary to remove a brick from a drainage structure in order to drain the subgrade filter screen, use 
approximately the size and shape of one-half of the Type R screen. Pay for the cost of providing this 
protection, as well as that required for storage piles of earth, gravel, stone, or other debris. Should the 
frame on the structure be removed or an opening occurs beneath the frame, install additional erosion 
control in the form of Type R as part of maintaining erosion control. 

 

C.2  Maintenance 

Continue cleaning and repair of all types of control devices until the engineer accepts the work. All such 
cleaning and repair, as well as the eventual removal of the devices, is the responsibility of the contractor. 

 

Completely clean out manholes into which dirt or other debris has fallen before the end of each work day. 
Should the contractor not perform the cleaning as required, his operation may be shut down until the 
situation is corrected. 

 

Protect all control measures protruding above the normal paved and/or ground surface where vehicular 
and/or pedestrian traffic is being maintained by barricades with flashing lights. 

 

Inspect the inlet basket within 24 hours after each rainfall or daily during extended periods of precipitation. 
Make repairs immediately, as necessary, to prevent particles from reaching the sewerage system and/or 
causing the surface flooding. 

 

Remove sediment deposits after each storm event or as often as the fabric becomes clogged. Failure to 
maintain clean, debris free inlet baskets may result in the contractor’s operations being shut down. 

 

D  Measurement 

The department will measure Inlet Screens Type M and Type R by each unit, acceptably completed. 
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E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.05 Inlet Screen Type M Each 
SPV.0060.06 Inlet Screen Type R Each 

 

Payment is full compensation for the number of actual devices supplied, installed and properly 
maintained. 

 

38. Adjusting Water Boxes, Item SPV.0060.07. 
A  Description 

This special provision describes adjusting, protecting, and maintaining accessibility, for the duration of the 
paving project, to all city water service boxes and water gate valve boxes located within the project limits. 

 

B  Materials 

All material for the adjustment of these facilities must meet City of Milwaukee specifications and will 
be provided by the City of Milwaukee by contacting Mr. Gil Taylor, Milwaukee Water Works, at 
(414) 708-9005 (or Mr. Dave Goldapp, Milwaukee Water Works at (414) 286-6301)). If there is contractor 
damage, the materials must still be provided by the City of Milwaukee, however, in this case, the 
contractor will be charged for all materials. Materials furnished by the City of Milwaukee and not used on 
the project shall be delivered back to the Department of Public Works Field Headquarters – Infrastructure, 
Operations, Water Works at 3850 North 35th Street. Materials being returned must be accompanied with a 
“surplus material” form completed by the engineer. 

 

C  Construction 

All water service boxes and water gate valve boxes within the project limits shall be adjusted to proposed 
elevations by the contractor using materials meeting city specifications. 

 

The city will locate, mark, inspect and repair all water service boxes and water gate valve boxes within the 
limits of the project prior to commencement of work on the project. 

 

Throughout the duration of the project, the contractor must ensure that all water service boxes and water 
gate valve boxes are adequately located and identified by blue paint, and that at all times, all water 
appurtenances remain accessible for operation by city forces. Exercise caution working adjacent to water 
facilities to avoid damage and ensure accessibility. 

 

Upon completion of the contract, the city will inspect all water facilities to ensure the water boxes and 
manholes are clean, properly aligned, and accessible. The contractor shall be responsible to make 
identified repairs and adjustments, and if any repairs or adjustments are made by the city, the cost will be 
charged to the contractor. 

 

D  Measurement 

The department will measure Adjusting Water Boxes as each individual unit, acceptably completed. 

 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.07 Adjusting Water Boxes EACH 
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Payment is full compensation for all excavation, backfilling, disposal of surplus materials, water box or 
manhole clean-out, and restoration of the work site. 

 

39. 8” Diameter Overflow Standpipe with Dome Grate, Item SPV.0060.08. 
A  Description 

This special provision describes providing of 8-Inch Diameter Overflow Standpipe with Dome Grate in the 
bioswales. 

B  Materials 

Furnish and install 8-Inch Dia. Overflow Standpipes with Dome Grate in the bioswales. The standpipes 
shall be Schedule 35 PVC, and conform to the requirements of ASTM D3034. The dome grates, which 
slide on the stand pipe, shall be beehive type. 

C  Construction 

Construct 8-Inch Dia. overflow standpipes in the bioswales as shown on the plans and connect to the 
Pipe Underdrain (6-inch). Install beehive type dome grate on top of the standpipe.  

D  Measurement 

The department will measure 8-Inch Overflow Standpipe with Dome Grate by each individual unit, 
acceptably completed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.08. 8” Diameter Overflow Standpipe with Dome Grate Each 

Payment is full compensation for all work and materials necessary to construct the standpipes as shown 
on the plans, including all tees, wyes, fittings, caps and ends, and shall be included in the unit price bid 

 

40. Informational Sign Posts, Item SPV.0060.09. 
A  Description 

This special provision describes providing informational sign posts at various locations determined by the 
engineer. 

Informational signs describing the function of the bioswales will be installed on the posts by others. 

B  Materials 

Furnish 10-foot smooth black post with 2-3/8” outer diameter, black decorative finial that fits a 2-3/8” dia. 
post, a set of two black sign mounting Z-brackets that fits a 2-3/8” dia. post and a V-loc post anchor for 
loose soil that fits a 2-3/8” dia. post. 

C  Construction 

Install the post approximately 4-feet into the ground at locations directed by the engineer. 

D  Measurement 

The department will measure Informational Sign Posts by each individual unit, acceptably completed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.09. Informational Sign Posts Each 

Payment is full compensation for furnishing and installing the Informational Sign Posts. 
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41. 6-Inch Cleanout, Item SPV.0060.10. 
A  Description  

All cleanouts shall be Schedule 40 PVC. All work and materials necessary to construct the cleanouts as 
shown on the plans including all tees, wyes, fittings, caps and ends shall be included in the unit price 
bid. The cleanouts shall conform to the requirements of ASTM d1784.  

 

B  Materials 

Furnish material that is according to the pertinent requirements of standard spec 612.  

 

C  Construction 

Construction shall conform to the requirements of standard spec 612. 

 

D  Measurement 

The department will measure the 6-Inch Cleanout bid items by each, acceptably completed.  

 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid Items: 

ITEM NUMBER   DESCRIPTION       UNIT 
SPV.0060.10    6-Inch Cleanout      EACH  
 
Payment is full compensation for all work and materials necessary to construct the cleanouts as shown 
on the plans, and shall be included in the unit price bid. 

 

42. Karl Forester Grass, #1, CG, Item SPV.0060.11. 
A  Description 

The work under this item shall be according to the plans, standard spec 632, and as herein after 
provided. 

 

Furnish all plants which have been grown within the states of Wisconsin, Minnesota, or the parts of Iowa 
and/or Michigan located within Zone 5 of the “Plant Hardiness Zone Map” produced by the United States 
Department of Agriculture, Miscellaneous Publication No. 1475 issued January 1990; unless otherwise 
approved by the engineer. 

 

This special provision describes furnishing and planting plants of the species, varieties, and sizes 
specified; and includes furnishing all necessary materials, excavating plant holes, salvaging topsoil, 
transplanting, backfilling, mulching, watering, heeling in, disposal of surplus and waste materials, and 
necessary care and required replacements pending acceptance, at the locations shown on the plans 
according to standard spec 632, and as hereinafter provided. 

 

B  Materials 

Furnish material that is according to the pertinent requirements of standard spec 632.  

 

C  Construction 

Construction shall conform to the requirements of standard spec 632.3. 
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D  Measurement 

The department will measure by the number of each individual perennial, shrub and grass item, 
acceptably completed. 

E   Payment 

The department will pay for measured quantities at the contract unit price under the following bid items: 

ITEM NUMBER    DESCRIPTION      UNIT 
SPV.0060.11    Karl Forester Grass, #1, CG   EACH  

Payment is full compensation for providing, transporting, handling, storing, placing, and replacing plant 
materials; for excavating all plant holes, salvaging topsoil, mixing and backfilling; for providing and 
applying required mulch; and for disposing of all excess and waste materials. 

 

43. Inlet Frame and Grate, Item SPV.0060.12. 
A  Description  

This special provision describes the furnishing and installing of an Inlet Frame and Grate as shown on 
Bioswale Details sheet in the plan set.  The work shall include but is not limited to installation of required 
granular base course, concrete base, and drainage frame and grate. Concrete and granular base course 
for the Storm Curb Inlet with Grate shall meet the requirements of the Concrete Curb and Gutter per the 
City of Milwaukee Street Construction Specifications. 

B  Materials 

Furnish the Inlet Frame and Grate, supplied from Neenah Foundry or Deeter Foundry or equal and 
lettered “City of Milwaukee”.  Refer to Bioswale Details sheet in the plan set for specific dimensions. 

C  Construction 

Place the Inlet Frame and Grate as shown on the plans. Elevation shall match proposed adjacent 
proposed curb and gutter.  

D  Measurement 

The department will measure Inlet Frame and Grate, by each individual unit, acceptably completed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.12. Inlet Frame and Grate Each 

Payment is full compensation for furnishing and installing the Inlet Frame and Grate. 

44. Poles Type 12, SPV.0060.13; Poles Type 13, SPV.0060.14; Poles Type 12 Special, Item 
SPV.0060.15. 
A  Description 

Work under this item consists of furnishing and installing monotube poles. 

 

B  Materials 

Design support structures conforming to the minimum wall thickness the plan details show and to 
AASHTO design and fabrication standards for structural supports for highway signs, luminaries, and 
traffic signals. Use a design life of 50 years. Design to withstand a three second gust wind speed of 
90 mph (145 km/h). Do not use the methods of Appendix C of those AASHTO standards. 

 

Use category II criteria for 35 to 55-foot arms. 
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For structures requiring a fatigue analysis, use 45 mph (72 km/h) for truck-induced gusts. 

 

After welding and before zinc coating, clean the exterior surface of each steel pole free of all loose rust 
and mill scale, dirt, oil or grease, and other foreign substances. 

 

Apply a zinc coating conforming to the process specified for steel sign bridges in standard spec 641.2.8. 
Ensure that the zinc coating is tight, free from rough areas or slag, and presents a uniform appearance. 

 

After completing manufacturing, clean the exterior surfaces of each pole free of all loose scale, dirt, oil or 
grease, and other foreign substances. 

 

Provide a reinforced hand hole measuring 7 1/2 inches by 14 inches (190 mm by 355 mm) as the plans 
show. Locate the hand hole 18 inches (450 mm) from the bottom of the pole base to the center of the 
door. 

 

For the hand hole, include an access cover mounted to the pole by two ¼” -20 x ¾” (m6 x 1.00 x 19 mm) 
hex-head stainless steel bolts. 

 

Provide a grounding lug complete with mounting hardware, as required, inside the pole as the plans 
show. 

 

Provide access to the grounding lug from the hand hole. Weld the ground lug directly opposite the hand 
hole on the inside wall of the pole. 

 

Equip the top of the shaft with a removable, ventilated cap held securely in place by at least three 
¼” -20 x ¾” (m6 x 1.00 x 19 mm) hex-head stainless steel set screws. 

 

Ensure that all castings are clean, smooth, and with all details well defined and true to pattern. 

 

Attach base plates firmly to the pole shaft by welding or other approved method. 

 

Include anchor bolts meeting AASHTO standards applicable to the pole type and loading. Provide a 
mounting template that ensures correct installation of anchor bolts in foundation. 

 

C  Construction 

Install poles as specified in the plan details and using appropriate contractor-furnished anchor bolts and 
hardware conforming to standard spec 657.2.2.6. Use the appropriate anchor bolt template to ensure 
correct installation. Secure pole to anchor assembly and document tensioning procedures conforming to 
standard spec 657.3.2 and provide completed copies of form DT2321 for each structure to the engineer 
for inclusion in the permanent record. 

 

After completing erection using normal pole shaft raking techniques, ensure the centerline of the shaft 
appears vertical. 
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D  Measurement 

The department will measure each Pole Type 12, Pole Type 13, and Pole Type 12 Special as each 
individual pole, acceptably completed. 

 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.13 Poles Type 12 EACH 
SPV.0060.14 Poles Type 13 EACH 
SPV.0060.15 Poles Type 12 Special EACH 

 

Payment is full compensation for furnishing and installing poles and for providing grounding lugs, fittings, 
shims, hardware, and other required components necessary to install the poles. 

45. Monotube Arms 40-FT, Item SPV.0060.16; Monotube Arms 45-FT, Item SPV.0060.17; 
Monotube Arms 55-FT, Item SPV.0060.18. 
A  Description 

Work under this item consists of furnishing and installing monotube arms. 

 

B  Materials 

Design support structures conforming to the minimum wall thickness the plan details show and to 
AASHTO design and fabrication standards for structural supports for highway signs, luminaires, and 
traffic signals. Use a design life of 50 years. Design to withstand a 3 second gust wind speed of 90 mph 
(145 km/h). Do not use the methods of appendix C of those AASHTO standards. 

 

Use category III criteria for 15 to 30-foot arms. Use category II criteria for 35 to 55-foot arms. 

 

For structures requiring a fatigue analysis, use 45 mph (72 km/h) for truck-induced gusts. 

 

Base the designs on the completed maximum loading configuration the standard detail drawing shows. 
Along with the materials list, submit a certificate of compliance certifying that the arms as furnished 
conform to the above structural performance requirements. Ensure that the certificate of compliance is on 
the manufacturer’s letterhead, signed by an authorized company officer, and notarized. Send a copy of 
the certificate and a copy of the monotube arm shop drawings to the City of Milwaukee construction 
engineer. 

 

Furnish monotube arms conforming to the following: 

 

1. Consist of zinc coated steel round or oval members. 

 

2. Have a mounting device welded to the pole end of the monotube arm that allows the attachment 
of the arm to a pole as the plans show. 

 

3. Have stiffeners or gussets if required between the arm tube and the arm mounting device to 
provide adequate strength to resist side loads. 
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4. Have a clean, uniform natural finish. No paint or other corrosion preventive maintenance coating 
is required. 

 

After welding and before zinc coating, clean exterior surfaces of each arm free of all loose rust and mill 
scale, dirt, oil or grease, and other foreign substances. 

 

Apply zinc coating as specified for sign bridge components in standard spec 641.2.8. Ensure that the zinc 
coating is tight, free from rough areas or slag, and presents a uniform appearance. 

 

After manufacturing is complete, clean the exterior surfaces of each pole free of all loose scale, dirt, oil, or 
grease, and other foreign substances. 

 

Provide incidental Cable Traffic Signal 9-14 AWG as required under section C. 

 

C  Construction 

Install monotube arms as specified in the plan details and using appropriate contractor-furnished 
hardware conforming to standard spec 657.3.3.2. The contractor shall provide 10 working days’ notice to 
the engineer to coordinate housing installation by City of Milwaukee forces within 5 days after the 
monotube arms being installed. 

 

Prior to installation of each monotube arm, a 1 1/4-inch hole shall be drilled into the bottom of the arm 
approximately centered over each driving lane as shown on the plans. Where emergency vehicle 
pre-emption (EVP) is installed, a separate 1 1/4-inch hole shall be drilled in the bottom of the arm 
approximately centered over the roadway approach as shown in the plans, but a minimum of four feet 
from the nearest drilled hole. 

 

The contractor shall provide 9-14 AWG traffic signal cable spooled 5 feet outside the arm from each 
drilled hole in the arm, including the hole for EVP if applicable, to the base of the pole below the hand 
hole. A separate nylon pull rope shall also be provided for the EVP hole to the base of the pole below the 
hand hole where applicable. 

 

D  Measurement 

The department will measure Monotube Arms (length) as each individual arm, acceptably completed. 

 

E  Payment 

The department will pay for measured quantity at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.16 Monotube Arms 40-FT EACH 

SPV.0060.17 Monotube Arms 45-FT EACH 

SPV.0060.18 Monotube Arms 55-FT EACH 

 

Payment is full compensation for furnishing and installing all materials, for providing high-strength 
bolt/nut/washer assemblies and DTI washers including those required for testing, and for providing related 
mounting hardware, leveling shims, incidental cabling, and other required components. 
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46. Concrete Base Type 10 Special, Item SPV.0060.19. 
A  Description 

This special provision describes constructing a concrete base Type 10 special with a 36-inch diameter for 
monotube mast arm structures according to standard spec 654 with modifications as shown on the plans, 
and as hereinafter provided. 

 

B  Materials 

Replace paragraph (4) of standard spec 654.2 as follows: 

Contractor shall supply templates, anchor rods, nuts, and washers for installation as shown on the plans. 

 

C  Construction 

Construction of this item shall conform with standard spec 654. 

 

Contractor shall contact City of Milwaukee sewer engineering 3 working days prior to excavating any 
concrete bases. Please contact Mr. Bob Brooks at (414) 286-3241 or Ms. Nancy Alvarado at 
(414) 286-2013 to confirm lateral clearance with sewer facilities. 

 

D  Measurement 

The department will measure each Concrete Base Type 10 Special as each individual concrete base, 
acceptably completed. 

 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.19 Concrete Base Type 10 Special EACH 

 

Payment for the base bid items is full compensation for providing concrete bases; for embedded conduit 
and electrical components; for anchor bolts, nuts, and washers; for bar steel reinforcement, if required; 
and for excavating, backfilling, and disposing of surplus materials. 

 

47. Luminaire 105 Watts LED Street Light, Item SPV.0060.20; Luminaire 141 Watts LED Street 
Light, Item SPV.0060.21. 
A  Description 
This special provision describes furnishing and installing luminairies LED street light at the locations 
shown on the plans. 
 
B  Materials 
Provide luminaire fixture conforms with Street Lighting and Traffic Signal Conduit Details sheet 17. 
 
Technical Specifications:  All features below shall be incorporated into the equipment  and all items shall 
be furnished and installed into a complete unit ready for  operation. 
 
Type:   The LED luminaires purchased under this contract will be of architectural style and shall comform 
with the luminaire appearance shown on Street Lighting and Traffic Signal Conduit Details Sheet 17. The 
luminaires shall be designed so it can efficiently produce uniform illumination in accordance with I.E.S. 
Type III light distribution according to the lighting plan. 
 
Only luminaire that is readily available and of normal production item will be considered. 
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Housings:  The entire housings shall be rugged, high quality, cast aluminum for maximum strength, 
durability and lasting beauty. All castings shall be free from pits, blowholes, or other irregularities.  All 
edges are to be free from sharp burrs. 
 
Upper Housing:  The upper housing shall have an integral leveling pad or other suitable means for quick, 
easy and proper positioning of the luminaire. 
 
Lower Housing:  The lower housing or housings shall be hinged and easily opened for routine 
maintenance. All component parts shall be easily accessible with the lower housing opened. 
 
Hinges:  Hinges shall be so constructed and designed to accurately position the lower housings and 
assure a positive locking with the upper housing. The hinges shall be provided with a safety catch to 
prevent the accidental disengagement of the lower housing during servicing. 
 
Finish:  The entire unit, upper and lower housings, shall have a smooth finish that will maintain a fine 
appearance and will resist damage by weathering. 
 
Color:  The luminaire shall be of grey. 
 
Optical Assembly:  The luminaire optical assembly shall be IP66 rated sealed and ANSI 3G rated 
vibration resistant for reliable lighting solution. 
 
Optical System: The luminaire shall be ordered with Type III wide light distribution according to the 
lighting plan.  
 
Voltage And Frequency:  The luminaire shall be designed for operation at 240 Volt, 60 Hertz without 
photoelectric cell. There shall be a built-in 7-pin NEMA twist locked recessed receptacle on the top of the 
luminaire. The 7-pin receptacle shall be equipped with shorting cap at time of installation. 
 
Heat Management:  Heat is managed through built-in external heat-sink on the fixture with natural air flow 
convection. 
 
Mounting: The luminaire shall have an adjustable 2” slip fitter and integral pipe stop to permit entry of at 
least 5-1/2 inches of the bracket for secure mounting. Bird guard shall be installed and sealed around the 
tenon to protect against birds or similar intruders. 
 
Hardware: All nuts, bolts, latches, etc. furnished with the luminaire shall be fabricated from stainless steel 
or other non-ferrous materials. 
 
Lifespan: The luminaire shall meet or exceed L70 of 60,000 hours under TM-21/LM-80 @ 25°C.  
 
Receptacle: The fixture shall be operated without any photocell control. There shall be a 7-pin NEMA 
twist locked recessed receptacle built-in on the top of the lumianire. 
 
Driver: The luminaire shall be equipped with a 0-10V dimmable driver. 
 
Surge Protector: The luminaire shall be equipped with a 20kV/20kA surge protector as per Institute of 
Electrical and Electronics Engineers (IEEE)/ American National Standards Institute (ANSI) C62.41.2 
Scenerio, Category C. 
 
Color Temperature: The luminaire shall be of 3,000 K color temperature, minimum 70 Color Rendering 
Index.  
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Lumens: The luminaires shall meet the specification shown on table below. 
 

 
 

Luminaire 105 W 
(Type III light distribution) 

Luminaire 141W 
 (Type III light distribution) 

Max. input power 
(Watt) 107 141 

LED current (mA) 530 700 

NEMA Label 2LED3 3LED3 

Dimension 13.75” (W) * 5” (H) * 43.375” (D) 13.75” (W) * 5” (H) * 43.375” (D) 

EPA < 0.95 < 0.95 

Weight < 30 lbs < 30 lbs 

BUG Rating B2U0G2 B2U0G3 

Efficacy 
(lumen/Watt) 108 102 

Min. Delivered 
Lumens  

 
11,600 14,500 

 
Label: As shown on table above, there shall be a NEMA label attached to the door (clearly visible at 
30 feet height) indicating the wattage and light distribution of the luminaire. No other label shall be 
attached to the door. 
 
For example: 2LED3 for 105W fixture with Type III light distribution 3LED3 for 141W fixture with Type III 
light distribution 
 
There shall be a manufacturing date code label inside the luminaire housing. 
 
Warranty:   The manufacturer warrants that goods sold hereunder will be merchantable quality, will 
conform to applicable specifications, drawings designs, samples or descriptions will be free from defects 
in material and workmanship and will be fit for the particular purpose intended by City of Milwaukee. This 
warranty will remain in effect for 10 years from date of acceptance. Under this provision, the manufacturer 
agrees to repair or replace within a reasonable time, any part, feature or product found to be defective 
during the warranty period at no cost to the City.  
 
Construction: Install luminaire on the bracket arm on the pole according to current City of Milwaukee 
standards. Provisions for inserting 2#12UF cable with ground between the fixture and cable connecting 
point at the transformer base shall be included per City of Milwaukee standards.  
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D  Measurement 
The department will measure Luminaire 105/141 Watts LED Street Light by each individual unit, 
acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER   DESCRIPTION      UNIT 
SPV.0060.20   Luminaire 105 Watts LED Street Light   Each 
SPV.0060.21   Luminaire 141 Watts LED Street Light    Each 

Payment is full compensation for furnishing labor, equipment, coordination and all materials and 
incidentals necessary to complete the work. 

 

48. Luminaire Arm Aluminum Double Bracket 6’, Item SPV.0060.22; Luminaire Arm 
Aluminum Double Bracket 8’, Item SPV.0060.23; Luminaire Arm Aluminum Single Bracket 
8’, Item SPV.0060.24.  
A  Description 

This special provision describes furnishing and installing street lighting bracket arms at the locations 
shown on the plans. 
 

B  Materials 

      6’ double bracket arm;  
      8’ double bracket arm;  
      8’ single bracket arm;  
 
All features below shall be incorporated in the assembly and all items furnished and installed into a 
complete unit ready for use as shown on Street Lighting and Traffic Signal Conduit Details (sheet 12 to 
sheet 14). 
 

a. Design:  All the street lighting bracket arms shall be manufactured and finished by a single 
corporate entity. Minor deviations on the assembly that will not affect the strength, 
appearance, vertical and horizontal stability of the pole will be permitted, but all such 
deviations shall be approved by Street Lighting Engineer from City of Milwaukee DPW-
Infrastructure Services Division.  

 

The bracket arms shall be fabricated from 6063-T6 alloy except at the tip where it shall be fabricated from 
6061-T6 alloy. The tip is for the lighting fixture to attach to and it shall be a 6” long aluminum pipe tenon at 
2” schedule 40 (2.375” OD X 0.154 wall). The bracket arms shall support an EPA 0.95 lighting fixture of 
40 lbs at the tip. 
  
The finish of the bracket arms is to be satin brushed finish. 
 
The bracket arms shall be designed to be tenon mounted on a pole with a 3 ½” O.D X 12” LG aluminum 
tenon.  
 

C  Construction 

The street lighting bracket arm shall be attached to the pole as shown on the plants. Provisions for 
inserting 2#12UF cable through the bracket arm between the fixture and cable connecting point at the 
transformer base shall be included per City of Milwaukee standards. 
 
D  Measurement 
The department will measure Luminaire Arm Aluminum Double/Single Bracket (length) as each individual 
unit, acceptably completed. 
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E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER   DESCRIPTION       UNIT 
SPV.0060.22   Luminaire Arm Aluminum Double Bracket Arm 6’   Each 
SPV.0060.23   Luminaire Arm Aluminum Double Bracket Arm 8’   Each 
SPV.0060.24   Luminaire Arm Aluminum Single Bracket Arm 8’   Each 
 
Payment is full compensation for furnishing labor, equipment, coordination and all materials and 
incidentals necessary to complete the work. 
 

49. Fiberglass/Polymer Concrete Pull Boxes 13” x 24” x 24”; Item SPV.0060.25; 
Fiberglass/Polymer Concrete Pull Boxes 17” x 30” x 24”; Item SPV.0060.26. 
A  Description 
This special provision describes furnishing and installing Fiberglass/Polymer Concrete Pull Boxes at the 
locations shown on the plans according to standard spec 653. 
 
B. Materials 
B.1 
Furnish gray in color fiberglass/polymer concrete pull box of rectangular composite enclosure with Tier 15 
Rating (15,000 lb Design Load) & (22,500 lb Test Load), and nominal 13” wide x 24” long and 24” total 
depth, flared wall style #CHB132424 as by Highline Products or #B12132424A as by Hubbell Power 
Systems, or approved equal. Cover shall be Tier 15 Rating (15,000 lb Design Load) & (22,500 lb Test 
Load), bolted cover with logo “ Street Lighting” #CHC1324HL1 as by Highline Products or 
#C12132402A41 as by Hubbell Power Systems, or approved equal. The pull box shall be listed and 
labeled by (UL) or other Nationally Recognized Testing Laboratory. 
 
B.2 
Furnish self-curing caulking to provide a permanent bond and made of flexible rubber that is not affected 
by sunlight, water, oils, mild acids, and alkali. Use mildew-resistant and non-flammable, gray caulk. 
 
C. Construction 
C.1 
Conform to standard spec. 611 and City of Milwaukee standards. The pull box shall be installed on top of 
12-inches of No.2 Coarse Aggregate fill, and set flush with finished grade and backfilled around. 
 
C.2 
Voids between conduit and pull box shall not exceed ½ inch. Caulk the interior and exterior of pull box. 
Cure caulking according to manufacturer’s specifications before backfilling. 
 
C.3. 
Secure pull box with stainless steel pentahead bolts and washers to lock the cover. 
 
D  Measurement 
The deparetment will measure Fiberglass/Polymer Concrete Pull Boxes 13-Inch x 24-Inch x 24-Inch and 
17-Inch x 30-Inch x 24-Inch as each individual pull box, acceptably completed.  
 
E Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER  DESCRIPTION        UNIT 
SPV.0060.25  Fiberglass/Polymer Concrete Pull Boxes 13” x 24” x 24”   EACH 
SPV.0060.26  Fiberglass/Polymer Concrete Pull Boxes 17” x 30” x 24”   EACH 
 
Payment for the pull boxes bid items is full compensation for providing and installing all materials 
including pull boxes, covers, bolts, washers, caulking; for excavating, bedding, backfilling, and restoration 
of ground to original condition including sand, aggregate, concrete, or other required materials; and for 
disposing of surplus materials. 
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50. Bolt Down Aluminum Pole 14’ with Transformer Base, Item SPV.0060.27; Bolt Down 
Aluminum Pole 17’ with Transformer Base, Item SPV.0060.28; Bolt Down Aluminum Pole 
22’ with Transformer Base, Item SPV.0060.29; Bolt Down Aluminum Pole 29’ with 
Transformer Base, Item SPV.0060.30. 
A  Description 

This special provision describes furnishing and installing bolt down aluminum pole 14’, 17’, 22’ and 29’ 
with transformer base at the locations shown on the plans. 

 

B  Materials 

All features below shall be incorporated in the assembly and all items furnished and installed into a 
complete unit ready for use as shown on Street Lighting and Traffic Signal Conduit Details (sheet 12 to 
sheet 14).  
 

· Design:  The bolt down aluminum street light pole shall be extruded, manufactured and finished 
by a single corporate entity.  Minor deviations on the assembly that will not affect the strength, 
appearance, vertical and horizontal stability of the pole will be permitted, but all such deviations 
shall be approved by Street Lighting Engineer from City of Milwaukee DPW-Infrastructure 
Services Division.  

 

· Shaft: The pole shaft shall be manufactured from conically spun tapered 6063-T4 aluminum alloy 
(heat treated to T-6 condition after welding) meeting the provisions of ASTM B221 with a 
minimum wall thickness of 0.25” for either the single arm or the double arm application. The pole 
is to be round and tapered.  The finish of the pole shaft is to be satin brushed finish. The 
assembly shall be complete with tapered aluminum shaft fitted with circumferentially welded 
anchor base at the top and bottom of the base, mounting surface cover plate and all necessary 
hardware.  
 
The anchor base shall be fabricated from 256 or A356 alloy. 

 
The top end of the aluminum shaft shall include a 3 ½” outside diameter X 12” aluminum tenon to 
accommodate a single or twin decorative tubular arm assembly as shown on the plan drawings. The 
exposed tenon welds shall be ground flush with the pole top creating a seamless transition.  
 

The pole shafts shall be fitted with an externally reinforced, weather rated GFCI 120 Volt receptacle 
capable of accommodating an in-use receptacle cover.    

 

A plaque with the pole number as shown on the plans shall be affixed onto the pole shaft.  

· Banner arm: All pole shaft shall be built as tenon mount unit and designed to be equipped with 
two sets of detachable, pole matching color, schedule 80 aluminum spring loaded banner arms. 
The banner arms are designed to be bolted into the pole at 90 ° and 270 ° perpendicular with the 
curb. The bolt holes shall be covered with weather resistant plug.  The banner arms are part of 
the material to be installed. 

 

· Base Cover: Four cast aluminum bolt-on nut covers shall be provided to cover the bolts securing 
the pole assembly onto the transformer base.  The bolt-on nut covers shall be secured with 1/4"-
20 stainless steel tamper proof screws. The inside of the base cover shall be coated with a 
corrosion inhibiting finish. 
 

· Transformer Base: The pole assembly will be installed on a 17” frangible transformer base with 
mounting hardware. The transformer base is to be manufactured from cast aluminum (356-T6 
alloy or equivalent) and a 9 ¾” bottom width X 9 ¼” top width base door is to be provided for 
cable connection inside the transformer base. The door is to be secured with ¼”-20 X 1” LG 
stainless steel tamper proof screws. 



2060-10-70 54 of 83 

 
A weather resistant label with words:  “City of  Milwaukee Street Lighting Call (414) 286-3015 for service” 
shall be affixed onto the transformer base door. 
 

· Loading and Stability: The poles furnished under this specification shall support brackets as 
shown on Street Lighting and Traffic Signal Conduit Details (sheet 12 to sheet 14) with two forty 
pound fixtures of EPA of 1mounted on top of the pole.  In addition, the poles shall support double 
banners at street and house side of the pole, with 2’ X 5’ banners at height above finish grade as 
shown on the plans. All pole design shall meet the 2013 AASHTO specifications for these poles 
as defined in their STANDARD SPECIFICATIONS FOR STRUCTURAL SUPPORTS FOR 
HIGHWAY SIGNS, LUMINAIRES AND TRAFFIC SIGNALS.  The manufacturer shall submit 
engineering calculations for lighting poles to show that maximum stress and deflections do not 
exceed specified performance requirements under full design loading, as well as other certified 
reports and data which indicate that the poles meet all load requirements, within 30 days of the 
bid award. Engineering calculations shall be prepared and sealed by an engineer licensed in the 
State of Wisconsin. 
 
The entire horizontal and vertical “wind sail” area of the pole assembly subject to wind load 
including arm and luminaire shall be designed to withstand the AASHTO standard specifications 
from above, for wind load requirements for a 90 MPH wind load with gust factor computed per  
section 3.8.5.and height and exposure factors from table. 

· Welding:  All welding shall be in accordance with the applicable ASME Standards.  

· Accessories:  All accessories ( hand hole cover and base cover) are to be installed on the pole 
unless specified. Accessories supplied under separate cover will cause the bid to either be 
rejected or penalized. 

 

C  Installation 

The bolt down pole is to be set as illustrated in the plan with stainless steel locknut and washer for 
leveling. No other method of setting poles is acceptable. The poles should be parallel and perpendicular 
to the horizon once set. 

 

Pole is to be wired as shown on the plans. A riser cables in pole shall be 30 feet in length and cut from 
copper 2#12 UF with ground cable (double run for pole with double fixtures). One wire shall be black, the 
other shall be white, and the ground can be either bare or green. All splicing is to be done inside the hand 
hole. The ground wires shall be spliced inside the hand hole and grounded to the housing of each fixture. 
The cable shall conform to NEC Article 340. The riser cable shall be continuous without splices. The 
electrical system in use utilizes a full system ground. The neutral is not to be grounded at any point.  

 

D  Measurement 

The department will measure Bolt Down Aluminum Pole (height) as each individual unit, acceptably 
completed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid items: 

ITEM NUMBER  DESCRIPTION       UNIT 
SPV.0060.27  Bolt Down Aluminum Pole 14’ with Transformer Base  EACH 

SPV.0060.28  Bolt Down Aluminum Pole 17’ with Transformer Base  EACH 

SPV.0060.29  Bolt Down Aluminum Pole 22’ with Transformer Base  EACH 

SPV.0060.30  Bolt Down Aluminum Pole 29’ with Transformer Base  EACH 

Payment is full compensation for furnishing and installing the pole, riser cable or cables, and all 
connections. 
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51. Lighting Control Cabinet 120/240 Special, Item SPV.0060.31. 
A  Description 

This section describes furnishing and installing an electrical pedestal service cabinet of a specified type 
as shown in plans. All work shall be according to standard spec 651 and 656. 

 

B  Materials 

B.1. 

Install the electrical service conforming to local utility requirements. Furnish the utility with affidavit 
certifying that the service conforms to the NEC and WSEC, then verbally notify the street lighting project 
manager that the utility received the wiring affidavit. 

 

B.2. 

Furnish the number and length of approved 5/8-inch diameter copper clad grounding electrodes as 
required to install the electrical service. 

 

B.3. 

If an overhead service is required, furnish and install the riser, weatherhead, wiring, and all necessary 
fittings as incidental to the electrical service bid item.  

 

B.4. Meter Breaker Pedestal Service 

Furnish an approved service having a meter breaker pedestal, 22,000-AIC circuit breakers unless noted 
otherwise, grounding electrodes and connections, conduit and fittings, and all necessary conductors and 
equipment required by the NEC and WSEC and the utility for a service connection. Use circuit breakers 
with an amperage capacity 50 A, unless specified otherwise in the design or contract. When the meter 
breaker pedestal is energized, install an approved meter seal at all access points on the meter trough.  

 

C  Construction 

C.1.  

The contractor shall install the electrical service according to local utility requirements. Furnish the local 
utility with a wiring affidavit, certifying that the service was installed according to the National Electrical 
Code (NEC), 2011 Edition, or the latest edition adopted by the State of Wisconsin, Wisconsin Department 
of Commerce Chapter Comm 16 (Electrical) State of Wisconsin electrical code. 

 

C.2. 

All above ground electrical service conduit and fittings shall be rigid metal conduit. 

 

C.3. Service Lateral 

A 100 amp, 120/240 volt, single phase, three-wire underground electrical service lateral will be furnished 
and installed by the local utility. in which the contractor shall arrange for the electrical power source in the 
name of City of Milwaukee Electrical Services. The service lateral shall terminate at a meter socket 
located inside the pedestal service as shown in the plans. The billing address for energy costs will be: 

 Gateway to Milwaukee 
 4121 South 6th Street 
 Milwaukee, WI. 53221 
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C.4. 

Position, mount and secure service cabinet to mounting base so the customer side of the cabinet faces 
away from the roadway. 

 

C.5. Meter Breaker Pedestal Service 

C.5.1. 

If 2 or more grounding electrodes are required, space them 6 feet apart and drive them outside the 
concrete base and near the electrical service meter breaker pedestal. Run a single unbroken length of 
stranded copper wire, appropriately sized per Code, from grounding electrode to grounding electrode 
(if more than one is required) and exothermically welded to each electrode. Then, terminate at the 
grounding lug in the meter breaker pedestal. Furnish and install connections and wiring to provide 
120 volt AC power, or as the plans show, to the circuit breakers in the cabinet. If only one grounding 
electrode is required, exothermically weld the stranded copper wire to it and then connect to the 
grounding lug in the meter breaker pedestal. 

 

C.5.2. 

Furnish and install an equipment grounding conductor, appropriately sized. Run the conductor from the 
grounding lug in the meter breaker pedestal to an equipment grounding bus mounted in the control 
cabinet 

 

C.6. Personnel Qualifications 

C.6.1. 

The personnel qualifications shall be according to standard spec 651. 

 

C.6.2. 

In addition to all electrical work under this contract requires an experienced electrician with expertise with 
the following: National Electrical Code (NEC), 2014 Edition, or the latest edition adopted by the State of 
Wisconsin, Wisconsin Department of Commerce Chapter Comm 16 (Electrical), and any City of 
Milwaukee ordinances. The electrician must have a City of Milwaukee license. 

  

C.7.Testing 

C.7.1. 

The electrical testing shall be according to standard spec 651. 

C.7.2. 

In addition to the electrical testing the lighting system is not complete until all electrical work is complete 
and inspected by the City of Milwaukee Electrical Inspection Section of the Department of Building 
Inspection and the Department of Public Works, Infrastructure Electrical Services Section, and all 
electrical systems work properly. The engineer and City of Milwaukee should approve any deviation from 
design. 

 

D  Measurement 

The department will measure the Lighting Control Cabinet 120/240 Special as each individual unit, 
acceptably completed and energized. 
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E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER   DESCRIPTION        UNIT 

SPV.0060.31  Lighting Control Cabinet 120/240 Special   EACH 

 

Payment for Electrical Pedestal Service Cabinet is full compensation for providing labor, equipment, 
coordination and all materials including the meter breaker pedestal service, pedestal mounting base, 
concrete foundation, 100 amp lever bypass meter socket, 1-100 /2P main circuit breaker, 4-20A/1P 
branch circuit breakers, 24-hour time clock, HOA switch, 1-100A /2P mercury contactor, 1-24 circuit load 
center, conduit and fittings, wiring, connections, grounding electrodes and connections; for excavating, 
bedding, backfilling, and restoration of ground to original condition including any sand, concrete, or other 
required materials; for disposing of surplus materials, and incidentals necessary to complete the work. 

 

52. Concrete Base Type 7 Special, Item SPV.0060.32. 
A  Description 

Construct and pour concrete base for street lights according to current City of Milwaukee design 
standards and with the standard spec. 

 

B  Materials 

B.1. 

Use schedule 40 PVC electrical conduit conforming to the electrical conduit specified in standard spec 
652. 

 

B.2. 

Furnish stainless steel anchor rods conforming to ASTM A307 the entire length of the anchor rods. 
Thread at least 12 inches of the anchor rod. Furnish stainless steel nuts and washers conforming to 
ASTM A307, ANSI/ASME B18.2.1, B18.2.2, B18.6.3, and B18.22.1 and manufactured with sufficient 
allowance to allow nuts to run freely on the threads. 

 

B.3. Furnish bar steel reinforcement conforming to standard spec 505.2. 

B.4. Furnish grade A, A-FA, A-S, A-T, A-IS, or A-IP concrete conforming to standard spec 501.2 as 
modified in standard spec 716. Provide QMP for class III ancillary concrete as specified in standard spec 
716. 

 

C  Construction 

C.1. 

Construct concrete base including necessary hardware, of specified type according to current City of 
Milwaukee design methods and standards.  

C.2. 

Construct concrete bases as specified in standard spec 501, and provide the surface finished specified in 
standard spec 502.3.7.2 and plan details. Inspect the forming and applicable reinforcement for concrete 
bases before pouring the concrete. Cure exposed portions of concrete bases as specified in standard 
spec 415.3.12 except the contractor may use curing compound conforming to standard spec 501.2.9. 

Wait at least 7 days before installing poles. 
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D  Measurement 

The department will measure Concrete Base Type 7 Special as each individual unit, acceptably 
completed. 

 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER    DESCRIPTION      UNIT 
SPV.0060.32   Concrete Base Type 7 Special    EACH 

 

Payment is full compensation for furnishing labor, equipment, coordination and all materials and 
incidentals necessary to complete the work. 

53. Luminaire Arms Steel 8’, Item SPV.0060.33. 
A  Description 

Work under this item consists of furnishing and installing steel luminaire arms. 

 

B  Materials 

Design support structures conforming to the minimum wall thickness the plan details show and to 
AASHTO design and fabrication standards for structural supports for highway signs, luminaires, and 
traffic signals. Use a design life of 50 years. Design to withstand a 3 second gust wind speed of 90 mph 
(145 km/h). Do not use the methods of appendix C of those AASHTO standards. 

 

Use category III criteria if mounted on top of a Type 10 pole and category II criteria if mounted on top of a 
Type 13 pole. 

 

For structures requiring a fatigue analysis, use 45 mph (72 km/h) for truck-induced gusts. 

 

Base the designs on the completed maximum loading configuration the standard detail drawing shows. 
Along with the materials list, submit a certificate of compliance certifying that the arms as furnished 
conform to the above structural performance requirements. Ensure that the certificate of compliance is on 
the manufacturer’s letterhead, signed by an authorized company officer, and notarized. Send a copy of 
the certificate and a copy of the luminaire arm shop drawings to the department electrical engineer. 

 

Furnish luminaire arms conforming to the following: 

 

1. Consist of zinc coated steel round or oval members. 

 

2. Have a mounting device welded to the pole end of the luminaire arm that allows the attachment of 
the arm to a pole as the plans show. 

 

3. Have stiffeners or gussets if required between the arm tube and the arm mounting device to 
provide adequate strength to resist side loads. 

 

4. Have a clean, uniform natural finish. No paint or other corrosion preventive maintenance coating 
is required. 
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After welding and before zinc coating, clean exterior surfaces of each arm free of all loose rust and mill 
scale, dirt, oil or grease, and other foreign substances. 

 

Apply zinc coating as specified for sign bridge components in standard spec 641.2.8. Ensure that the zinc 
coating is tight, free from rough areas or slag, and presents a uniform appearance. 

 

After manufacturing is complete, clean the exterior surfaces of each pole free of all loose scale, dirt, oil, or 
grease, and other foreign substances. 

 

C  Construction 

Install luminaire arms as specified in the plan details and according to standard spec 657.3.3. Use the 
appropriate contractor-furnished stainless steel anchor bolts and stainless steel hardware conforming to 
standard spec 657.3.3.2. Use the appropriate anchor bolts to ensure correct installation. Install luminaire 
arms to supporting structures at the height and alignment the plans show 

 

D  Measurement 

The department will measure each Luminaire Arms Steel 8-Foot as each individual arm, acceptably 
completed. 

 

E  Payment 

The department will pay for measured quantity at the contract unit price under the following bid item: 

ITEM NUMBER          DESCRIPTION  UNIT 

SPV.0060.33          Luminaire Arms Steel 8’  EACH 

 

Payment is full compensation for providing and installing all materials, including all hardware, fittings, 
mounting clamps, shims if required and attachments necessary to completely install arms. 

 

54. Concrete Control Cabinet Base Type L Special, Item SPV.0060.34. 
A  Description 

This work shall consist of furnishing and installing concrete control cabinet base, as shown on the plans, 
according to standard spec 654, and as hereinafter provided. 

 

B  Materials 

Conform to material requirements for concrete control cabinet bases in standard spec 654.2. 

 

Entering conduits shall be rigid schedule 40 Polyvinyl Chloride electrical conduit as shown on the plans, 
and shall conform to the requirements of standard spec 613. 

 

C  Construction 

The construction work shall be according to the pertinent provisions of standard spec 654.3(3), as shown 
on the plans and detail drawings, and as hereinafter provided. 

 

In addition to the construction of the concrete base, the contractor will need to insert the pedestal cabinet 
metal mounting base (for the anchoring of Service Pedestal Cabinet) into the concrete cabinet base as 
shown in the plans and detail drawings.  
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The base shall be located as required to avoid utilities and must be positioned so that the customer side 
of the service pedestal cabinet faces away from the roadway. Contractor shall contact engineer if there is 
a problem with the location or position of concrete cabinet base. 

 

D  Measurement 

The department will measure Concrete Control Cabinet Base Type L Special, acceptably completed. 

 

E  Payment 

The department will pay for the measured quantity at the contract unit price under the following bid item: 

ITEM NUMBER  DESCRIPTION       UNIT 
SPV.0060.34  Concrete Control Cabinet Base Type L Special   EACH 

 

Payment is full compensation for furnishing and installing and installing all materials including the 
excavation, backfill and disposal of surplus materials: conduit, conduit caps and/or plugs, bushings, 
fittings, service pedestal cabinet, pedestal cabinet metal mounting base, concrete, and inspection. 

 

55. Adjusting TES Manhole Covers, Item SPV.0060.35. 
 

A  Description 

This special provision describes adjusting the existing chimney of the block, precast, or brick round 
manholes; furnishing, installing and removing protection of the cables in the manhole during adjustment 
operations. Perform work according to the standard spec 611 for item 611.8110 Adjusting Manhole 
Covers, as shown on the plans, and as hereinafter specified. 

 

B  Material 

Furnish and install materials that conform to the requirements of standard spec 519. Salvage and reinstall 
existing covers on the manholes. The city will supply covers designated for replacement. Contractor shall 
contact Ricardo Lopez, Inventory Clerk at (414) 286-6123 prior to obtaining the frames and lids from the 
DPW Field Headquarters at 3850 N. 35th St. Contractor must have the “Castings Requisitions Form” 
which shall be supplied by the city at the Preconstruction Meeting to obtain the covers.  

 

Contractor’s use of steel cover plates are incidental to Adjusting TES Manhole Covers. 

 

C  Construction 

Report any pre-existing problems to Ms. Karen Rogney of City Underground Conduits Section at 
(414) 286-3243 three working days in advance of any construction on manholes. 

 

Before removing the pavement around the manhole, the contractor shall place a ¾-inch plywood cover or 
equal over existing active Street Lighting, Traffic Control, Communication or private vendor electrical 
cables. This cover shall be properly supported to/at the manhole floor. 

 

Break out and remove pavement around manhole. Remove existing covers and store and secure them 
properly. Any damaged, lost, or stolen covers shall be the responsibility of the contractor and shall be 
replaced at contractor’s expense. 
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Remove existing chimney to surface of concrete roof slab. If manhole does not have an existing concrete 
roof slab, remove sufficient chimney as to provide adequate corbel to fit new cast iron frame and cover. 

 

Contractor must take the necessary precautions to prevent all construction debris from entering the 
manhole which may include the use of steel cover plates. 

 

Adjust manhole cover to proposed grade using bricks or concrete rings as necessary. Completely 
underpin entire flange area of manhole frame with mortar, bricks and/or concrete rings. Remove 
wedges/shims. Fill voids with grout. Do not back plaster inside walls. 

 

After completion of paving, remove the temporary ¾-inch plywood cover or equal which is over the 
existing electrical cables in the manhole as mentioned above. 

 

Notify Ms. Rogney three working days in advance of completion of each manhole adjustment, for 
inspection and acceptance of work performed. The contractor will receive no payment until the above 
work is approved by City Underground Conduits. 

 

D  Measurement 

The department will measure Adjusting TES Manhole Covers by the unit, acceptably completed. 

 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.35 Adjusting TES Manhole Covers EACH 

Payment is full compensation for furnishing all required materials, exclusive of frames, grates, or lids 
available and designated for adjusting; for removing, reinstalling and adjusting the covers; and for 
furnishing all labor, tools, equipment and incidentals necessary for adjusting each cover, complete 
according to the requirements of the plans and contract. Covers to be adjusted and which are rendered 
unfit for use by the contractor through the contractor’s operations will be replaced by the contractor in kind 
at the contractor’s own cost and expense. 

 

56. 4’ Diameter Manhole Type TES, Item SPV.0060.36. 
A  Description 

The work under this item consists of a 4’-0” round manhole for the City of Milwaukee Underground 
Conduit Section at locations shown in the plans, according to standard spec 301, 611 and 501, and as 
hereinafter provided. 

 

B  Materials 

Concrete and steel reinforcement shall conform to ASTM specification: C478 (latest edition), except that 
the single cage circumferential reinforcement in all vertical walls shall consist of lines of #6 steel wire 
spaced 3” horizontally and lines of #10 steel wire spaced 8” vertically located in the center of the wall.  

 

Two lifting inserts for 1-1/2” diameter lifting eyes shall be cast in the wall of the base and all other riser 
sections except the top cap section.  
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Up to four 7/8” diameter galvanized steel 1-11/16” pulling-in eyes shall be cast in the wall of the base 
section directly across from each duct entrance.  

 

Four 5/8” diameter plastic threaded cable rack bolt inserts shall be cast in the wall of the riser section.  

 

A continuous circumferential Butyl Rubber gasket shall be supplied, to be laid on the wall joint of the base 
and riser section when manhole is being assembled at job site.  

 

The number of pulling-in eyes and/or cable rack bolt inserts may vary. 

Additionally, the size, location, shape and number of duct entrances and/or knock-out area may vary. Unit 
price of manhole shall not vary for number of openings, pulling-in eyes and/or rack bolt inserts.  

 

The city will supply a frame and lid for the manhole. Contractor shall contact Mr. Ricardo Lopez, Inventory 
Clerk at (414) 286-6123 prior to obtaining the frame and lid from the DPW Headquarters at 3850 N. 35th 
St. Contractor must have the “Casting Requisition Form” which shall be supplied by the city at the 
Preconstruction Meeting.  

 

For any questions on materials, contact Ms. Karen Rogney at (414) 286-3243.  

 

C  Construction 

4’ Diameter Manholes Type TES shall be installed according to standard spec 611.3.  

Install the top of the roof deck at a standard depth of 18” below finished grade where possible. A 
minimum depth of 12” from finished grade to the top of the roof deck must be maintained.  

 

D  Measurement 

The department will measure 4’ Diameter Manhole Type TES by each individual manhole, acceptably 
completed.  

 

E  Payment 

The department will pay for the measured quantity at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.36 4’ Diameter Manhole Type TES  EACH 

 

Payment is full compensation for all excavation work and disposal of material; for, furnishing and installing 
all materials, including bricks, and coarse aggregate, bedding and backfilling, concrete forms, concrete 
placement, appurtenances, and backfilling. 

 

57. Installing Conduit Into Existing Manhole, Item SPV.0060.37. 
A  Description 

This special provision describes locating existing conduit system manholes and installing new conduit into 
those manholes at the locations shown on the plans. The contractor shall verify existing conduit manhole 
locations with the City of Milwaukee, and shall maintain any existing conductors, fibers, and conduit paths 
without interruption or damage. Repair and restoration of all disturbed areas resulting from the work shall 
be according to the pertinent provisions of the standard specifications, and as hereinafter provided. 
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B  Materials 

Conduit, as provided and paid for under other items in this contract. All materials shall conform to the 
pertinent provisions of the standard specifications unless otherwise noted. 

 

C  Construction 

Carefully expose the outside of the existing structure without disturbing any existing conduits or cabling. 

 

Drill the appropriate sized hole in a concrete structure or saw and remove full sections of block or bricks 
from the existing structure for the entering of conduit at a location within the structure that will not disturb 
the existing cabling and will not hinder the installation of new cabling within the installed conduit. This 
work may include the removal of the existing abandoned conduit from the structure to allow for the 
installation of the new conduits as indicated on the plans. 

 

Fill any void area between the drilled hole and conduit with an engineer-approved filling material to 
protect against conduit movement and entry of fill material into the structure. 

 

Carefully tamp backfill into place. 

 

All disturbed areas shall be repaired and restored in kind. 

 

D  Measurement 

The department will measure Installing Conduit Into Existing Item by each unit, acceptably installed. Up to 
six conduits entering a structure per entry point into the existing structure will be considered a single unit. 
Conduits in excess of six, or conduits entering at significantly different entry points into the existing 
manhole will constitute multiple units. 

 

E  Payment 

The department will pay for the measured quantity at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.37 Installing Conduit Into Existing Manhole EACH 

 

Payment is full compensation for drilling holes; removing blocks: removing bricks: removing abandoned 
conduit; furnishing and installing all materials, including bricks, and coarse aggregate; for excavation, 
bedding and backfilling, including any sand or other required materials; furnishing and placing topsoil, 
fertilizer, seed, and mulch in disturbed areas; for disposal of surplus materials; and for making 
inspections. 

 

58. Temporary Bus Loading Zone, Item SPV.0060.38. 
A  Description 

This special provision describes providing, maintaining, and removing temporary bus loading zone within 
the construction area. 

 

B  Materials 

Furnish temporary asphaltic surface conforming to standard spec 465.2. 
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C  Construction 

Place, maintain, and remove temporary bus loading zone as shown on the plans and as directed by the 
engineer. 

 

Connect the variable thickness asphalt ramp and the 6-inch thick asphalt pad as shown on the plan 
details. Compact asphalt surface with compactors, tampers, or rollers.  

 

Align ramp to face towards the pedestrian crossing. Provide longitudinal ramp slope of 
12Horizontal:1Veritical. Construct 4 feet wide and 6 feet long ramp, but may be longer if the roadway 
slope requires. Construct the loading zone pad, which connects to the ramp, 8 feet wide and 8 feet long, 
with a 4-foot opening for bus loading. Provide a backslope for the temporary bus pad with a slope of 
1Horizontal:1Vertical. 

 

Repair or reconstruct installations disturbed during construction operations. Remove and dispose of as 
specified in standard spec 203.3.4 when no longer required. 

 

D  Measurement 

The department will measure each Temporary Bus Loading Zone, acceptably completed. 

 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.38 Temporary Bus Loading Zone  Each 

Payment is full compensation for providing, maintaining, and removing temporary bus loading zone. 

 

59. Tigers Eye Sumac, #5, CG, Item SPV.0060.39; Miscanthus Panicum, #1, CG, Item 
SPV.0060.40; Rugosa Roses, #1, CG, Item SPV.0060.41; Diablo Ninebark, 4’HT, CG, Item 
SPV.0060.42; Perennial Black Eyed Susan, #1, CG, Item Spv.0060.43; Perennial Blue 
Wonder Catmint, #1, CG, Item SPV.0060.44; Perennial Pardon Me Daylilies, #1, CG, 
Item SPV.0060.45; Perennial Russian Sage, #1, CG, Item SPV.0060.46; Perennial Stella 
Daylilies, #1, CG, Item SPV.0060.47; Joe Pye Weed, #1, CG, Item SPV.0060.48;  
Perennial Montrose White Catmint,  #1, CG, Item SPV.0060.49; Perennial Pink 
Catmint,  #1, CG, Item SPV.0060.50; Perennial Walker, Low Catmint, #1, CG, Item 
SPV.0060.51; Perennial Happy Returns Daylily, #1, CG, Item SPV.0060.52; Perennial 
Little Wine Cup Daylily, #1, CG, Item SPV.0060.53; Perennial Mini Stellado'oro Daylily, 
#1, CG, Item SPV.0060.54; Perennial Moses Fire Daylily, #1, CG, Item SPV.0060.55; 
Perennial Purple D'oro Daylily, #1, CG, Item SPV.0060.56; Perennial Rosey Returns 
Daylily, #1, CG, Item SPV.0060.57; Ornamental Grass Prairie Dropseed, #1, CG, Item 
SPV.0060.58. 
A  Description 

This special provision describes furnishing and planting plants of the species, varieties, and sizes 
specified; and includes furnishing all necessary materials, excavating plant holes, salvaging topsoil, 
transplanting, backfilling, mulching, watering, heeling in, disposal of surplus and waste materials, and 
necessary care and required replacements pending acceptance, at the locations shown on the plans 
according to standard spec 632, and as hereinafter provided. 

 
B  Materials 

Furnish material that is according to the pertinent requirements of standard spec 632. 
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C   Construction 

Construction shall conform to the requirements of standard spec 632.3. 

 

D  Measurement 

The department will measure by the number of each individual perennial, shrub and grass item 
acceptably completed. 

 ITEM NUMBER DESCRIPTION   UNIT 
SPV.0060.39 Tigers Eye Sumac, #5, CG EACH 
SPV.0060.40 Miscanthus Panicum,  #1, CG EACH 
SPV.0060.41 Rugosa Roses,  #1, CG EACH 
SPV.0060.42 Diablo Ninebark,  4’ HT, CG EACH 
SPV.0060.43 Perennial Black Eyed Susan,  #1, CG EACH 
SPV.0060.44 Perennial Blue Wonder Catmint,  #1, CG EACH 
SPV.0060.45 Perennial Pardon Me Daylilies,  #1, CG EACH 
SPV.0060.46 Perennial Russian Sage,  #1, CG EACH 
SPV.0060.47 Perennial Stella Daylilies,  #1, CG EACH 
SPV.0060.48 Joe Pye Weed,  #1, CG EACH 
SPV.0060.49 Perennial Montrose White Catmint,  #1, CG EACH 
SPV.0060.50 Perennial Pink Catmint,  #1, CG EACH 
SPV.0060.51 Perennial Walker Low Catmint,  #1, CG EACH 
SPV.0060.52 Perennial Happy Returns Daylily,  #1, CG CG EACH 
SPV.0060.53 Perennial Little Wine Cup Daylily,  #1, CG EACH 
SPV.0060.54 Perennial Mini Stella Doro Daylily,  #1, CG EACH 
SPV.0060.55 Perennial Moses Fire Daylily,  #1, CG EACH 
SPV.0060.56 Perennial Purple D'oro Daylily,  #1, CG EACH 
SPV.0060.57 Perennial Roses Return Daylily,  #1, CG EACH 
SPV.0060.58 Ornamental Grass Prairie Dropseed,  #1, CG EACH 

The department will pay for measured quantities at the contract unit price under the above bid 
items. Payment is full compensation for providing, transporting, handling, storing, placing, and replacing 
plant materials; for excavating all plant holes, salvaging topsoil, mixing and backfilling; for providing 
and applying required mulch; and for disposing of all excess and waste materials. 

 

60. Construction Staking Concrete Sidewalk, Item SPV.0090.01. 
A  Description 

This special provision describes furnishing and setting construction stakes or control points, including all 
calculations required, necessary to establish the horizontal and vertical position of the concrete sidewalk 
as shown on the plans. 

 

B  (Vacant) 

 

C  Construction 

Obtain or calculate benchmark data, grades, and alignment from data in the plan and verify with the 
engineer prior to beginning the work. The engineer will furnish horizontal alignment, horizontal alignment 
ties and control point data. This work shall include reestablishing the plan horizontal roadway alignment, 
alignment ties, and control points. 
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Obtain approval from the engineer prior to beginning the work for methods of survey and prior to 
beginning the work. The degree of accuracy used in the survey work shall be consistent with third order, 
class II. Establish additional benchmarks and control points as necessary or as directed by the engineer. 
Check plan dimensions, alignment, and elevations for accuracy with existing field conditions. Immediately 
call to the engineer’s attention any errors and apparent discrepancies for correction or interpretation prior 
to proceeding with the work. 

 

Maintain neat, orderly and complete survey notes and computations used in establishing the lines and 
grades. Make the survey notes and computations available to the engineer within 24 hours upon request 
as the work progresses. 

 

Place construction stakes for concrete sidewalk at intervals of 25 feet. A minimum of three stakes per 
cross section is required. Set and maintain as necessary additional stakes per cross section to achieve 
the required accuracy and to satisfy the contractors’ method of operations. Set additional stakes as 
necessary to establish location and grade along intersecting road radii, vertical curves, horizontal curves, 
and curve transitions. Locate all construction stakes to within 0.25 feet of the true horizontal position and 
establish the grade elevation to within 0.01 feet of the true vertical position. 

 

D  Measurement 

The department will measure Construction Staking, Concrete Sidewalk by the linear foot along each 
roadway centerline or reference line. When sidewalk occurs on both sides of the roadway, the quantity of 
Construction Staking, Concrete Sidewalk, will be measured by the linear foot along the centerline or 
reference line of each side of the roadway. 

 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0090.01 Construction Staking Concrete Sidewalk LF 

 

Payment is full compensation for all survey work necessary to locate and set all concrete sidewalk 
construction stakes including additional stakes per cross section set to achieve the required accuracy and 
to satisfy the contractors’ method of operations including intersecting road radii, auxiliary lanes, vertical 
curves, horizontal curves, and curve transitions; for resetting damaged or missing concrete sidewalk 
construction stakes; and for furnishing stakes, lath, flags, equipment and incidentals necessary to 
complete the work for staking concrete sidewalk. 

 

61. Storm Sewer Pipe Corrugated PVC, 12-Inch, Item SPV.0090.02 
A  Description 

This special provision describes furnishing and installing storm sewer according to standard specs 607 
and 608, as shown on the plans, and as hereinafter provided. 

 

B  Materials 

Supplement standard spec 607.2 and 608.2 as follows: 

 

Furnish corrugated polyvinyl chloride (PVC) pipe. Storm sewer will be accepted on the basis of a 
Manufacturer’s Certificate of Compliance and department field inspection upon delivery to a project. 
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Manufacturers of corrugated PVC pipe shall request evaluation and approval of their projects by filing with 
the department’s Bureau of Technical Services, a certificate setting forth the name or brand of pipe to be 
furnished, the specified type, category, grade and PVC plastic cell classification. The certificate shall have 
attached a certified test report from an approved independent testing laboratory showing specific results 
of tests performed on each diameter pipe to be furnished conforming to all requirements of these 
specifications. The pipes tested shall be randomly selected for test by the independent testing laboratory 
as being representative of that manufacturer’s pipe. The manufacturer of the pipe shall also submit with 
the certification, a guarantee that all pipe furnished be of the same quality and composition and conform 
to the specifications requirements as tested by the independent laboratory, as long as the manufacturer 
continues to furnish materials for WisDOT projects. 

 

Corrugated PVC pipe and fittings shall conform to the requirements of standard specification for PVC 
Corrugated Sewer Pipe with a smooth interior and fittings, ASTM Designation: F949. Joint connections 
shall include gaskets as recommended by the manufacturer. 

 

C  Construction 

Supplement standard spec 607.3 for corrugated PVC pipe with the following: 

 

Trench width shall be according to standard practice for underground installation of flexible thermoplastic 
sewer pipe, ASTM Designation D 2321. Minimum trench width shall be not less than a greater of either 
the pipe outside diameter plus 16 inches or the pipe outside diameter times 1.25 plus 12 inches. 

 

Seal joints for sewer pipe to be soil tight according to AASHTO Standard Specifications for Highway 
Bridges, section 26.4.2(e). 

 

Protect all storm sewer pipes until final acceptance of the work; replace all pipes that are damaged either 
through the construction operations or due to contractor failure to properly protect the same, in kind at 
contractor expense. 

 

Backfill all trenches and excavations immediately after the sewers have been constructed therein. Use 
backfilling material that is according to the requirements for granular backfill, standard spec 209, except 
that all such materials placed around the pipe and to 6 inches above the pipe shall pass a 25 mm sieve. 

 

D  Measurement 

The department will measure Storm Sewer Pipe Corrugated PVC, 12-Inch in length by the linear foot 
according to standard spec 607.4.1. 

 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 
SPV.0090.02 Storm Sewer Pipe Corrugated PVC 12 Inch LF 

 

Payment is according to standard spec 607.5.1. The payment includes the incidental costs of connecting 
to existing manhole structures. 
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62. Cable Type 3#2/1#8 LTP, Item SPV.0090.03; Cable Type 3#4/1#8 LTP, Item SPV.0090.04; 
Cable Type 3#6/1#8 LTP, Item SPV.0090.05; Cable Type 3#8/1#8 LTP, Item SPV.0090.06. 
A  Description 

Furnish and install service cable according to current City of Milwaukee Electrical methods and National 
Electrical Code standards. All work shall be according to standard spec 651. 

 

B  Materials 

B.1.1. 

Unless otherwise specified, the cable to be furnished shall comply with the manufacture and test 
requirements of the Insulated Cable Engineers Association (ICEA) Specification No. S-61-402, NEMA 
WC5, latest revision. 

B.1.2. Conductors 

The conductors shall be of soft annealed copper wire according to ASTMB-3. Conductors No. 6 A.W.G. 
or larger shall be stranded. Conductors smaller than No. 6 A.W.G. shall be solid unless otherwise 
specified. 

 

B.2. Insulation 

B.2.1. 600V 

The insulation for cable rated 600V shall be thermo plastic according to applicable Paragraphs 3.7, 3.8 or 
3.9 of ICEA Pub. No. S-61-402, latest revision, and shall be a nominal 60 mils. thickness. Insulation shall 
meet the ANSI/ASTM D2220-74 (latest revision) accelerated water absorption requirements and -30°C 
(-22°F) cold bend test. 

B.2.2. Nominal Thickness 

The nominal insulation thickness around each individual conductor shall be not less than 90% of the 
thickness specified in the schedule. 

B.2.3. Color Code 

The insulation compound which covers each conductor making up a cable shall be color coded in 
conformance with the N.E.M.A. Color Code Standard, unless otherwise specified; however, printed color 
designations as in I.3.2 or I.3.3. will not be acceptable under this specification (see schedule) 

 

B.3. Jackets 

B.3.1. 

The jacket for all cables shall be moisture-resisting thermoplastic complying with the requirements for 
Paragraph 4.3.1. of ICEA Pub. No. S-61-402. The jacket shall have a gravimetric method maximum 
30 mg./sq. in. water absorption. 

B.3.2. 

The minimum average jacket thickness shall be not less than 80% of the thickness specified in the 
schedule. 

B.3.3. 

The moisture-resisting thermo-plastic jacket shall provide a tough, durable covering of uniform thickness 
according to Paragraph 4.3. There shall be no fusing of insulation and jacket, so that the jacket may be 
easily separated from the core or insulation of individual conductors of multiple conductor cables. 

 

B.4. Round Cable 

B.4.1. 

All cables with conductor size #4 or larger, shall have non-hydroscopic fillers to provide a substantially 
round construction. 
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B.4.2. Inspection and Tests 

Each length of the individual insulated conductor and completed cable shall comply with all requirements 
of I.C.E.A. Standards S-61-402. Sampling and Test Methods shall be according to Part 6. A certified 
report of the tests made on the cable to show compliance with this specification may be required prior to 
shipment. If requested, a sample of the cable covered by the report shall also be submitted. 

 

POWER, CABLE SCHEDULE FOR SPECIFICATION 

 

 3#2/1#8 3#4/1#8 

Size of 
Conductor #2 #8 #4 #8 

Number of 
Conductors 3 1 3 1 

Number of 
Wires in 

Conductor 
7 or 19 1 7 or 19 1 

Type of 
Insulation 

3 

PolyV 

Chlor 

PolyE 

None 

3 

PolyV 

Chlor 

PolyE 

None 

Insulation 
Thickness 60 mils None 60 mils None 

Insulation 
Voltage 
Rating 

600 volt None 600 volt None 

Insulation 
Color Code 

1-white 

1-black 

1-red 

None 

1-white 

1-black 

1-red 

None 

Non-
Hydroscopic 

Fill 
Required Required 

Moisture 
Resisting 

Sheath 
  

Jacket 
Thickness 60 mils 60 mils 
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 3#6/1#8 3#8/1#8 2#8/1#8 

Size of Conductor #6 #8 #8 #8 #8 #8 

Number of Conductors 3 1 3 1 2 1 

Number of Wires in 
Conductor 7 1 1 1 1 1 

Type of Insulation 

3 

PolyV 

Chlor 

PolyE 

None 

3 

PolyV 

Chlor 

PolyE 

None 

3 

PolyV 

Chlor 

PolyE 

None 

Insulation Thickness 60 mils None 60 mils None 60 mils None 

Insulation Voltage Rating 600 volt None 600 volt None 600 volt None 

Insulation Color Code 

1-white 

1-black 

1-red 

None 

1-white 

1-black 

1-red 

None 
1-white 

1-black 
None 

Non-hydroscopic Fill None None None 

Moisture Resisting Sheath       

Jacket Thickness 60 mils 60 mils 60 mils 

 

All conductors shall be uncoated annealed soft copper.  

 

C  Construction 

The cable shall be installed in P.V.C. conduit when indicated on plans. Any turf damage during installation 
of cable shall be restored (grass, asphalt or concrete) by the contractor. All splices in luminaires and 
transformer bases must be completed by the contractor unless otherwise designated on plans. 

 

D  Measurement 

The department will measure Cable (type) LTP by the linear foot, acceptably completed. 

 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER    DESCRIPTION      UNIT 

SPV.0090.03   Cable Type 3#2/1#8 LTP    LF 

SPV.0090.04   Cable Type 3#4/1#8 LTP    LF 

SPV.0090.05    Cable Type 3#6/1#8 LTP    LF 

SPV.0090.06   Cable Type 3#8/1#8 LTP    LF 
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Payment is full compensation for furnishing labor, equipment, coordination and all materials and 
incidentals necessary to complete the work. Also included is the labor, equipment and materials for 
removal of construction debris and site restoration. 

 

63. 3#10 UF Underground Cable with Ground, Item SPV.0090.07.  
A  Description 

Furnish and install type UF cable according to current City of Milwaukee electrical methods and National 
Electrical Code standards. 

 

B  Materials 

Furnish type UF cable with ground including the number and size of conductors as the plans show. Use 
cable conforming to ANSI/UL 493. 

 

C  Construction 

Do not splice underground in pull boxes or conduit. Do not leave wire or cable ends uncovered or 
submerged in water. If the engineer observes this condition, the engineer may reject the entire length of 
cable or wire. Make all electrical connections and splices with approved pressure or compression type 
fittings. 

 

Cover tape with a liberal coating of an electrical varnish or sealant providing flexible protection from oil, 
moisture, and corrosion. Obtain the engineer’s approval of this electrical coating before using. Extend 
wire for termination 18 inches beyond the pole. Provide 60 inches of cable wire to be pulled into cabinets 
and left for terminations. 

 

For all cables entering each pull box, provide an extra loop, approximately 6 feet in length, to remain in 
each pull box. This loop of cable is in addition to the amount needed to reach from the entrance conduit 
raceway end to the opening in the exiting conduit raceway. 

 

Install conductors in continuous lengths without splices from termination to termination. The contractor 
may splice only at hand-holes in the bases of poles. At locations where no transformer bases exist, splice 
at the hand-holes in poles. 

 

Under the Cable Type UF bid items, furnish and install the underground cable network for highway 
lighting at traffic signal installations.  

 

Plan changes must be approved by the City of Milwaukee Electrical Services Supervisor or Street 
Lighting Engineer. The primary contacts are Mr. Dennis Miller, Electrical Services Supervisor 
(414) 286-5942 office, (414) 708-4251 cell; or Mr. Thomas Manzke, Street Lighting Engineer III 
(414) 286-3265. 

 

Provide three sets of As-Built plan sets to the City of Milwaukee Electrical Services Supervisor or 
engineer upon completion of cable installation. The plan sets are incidental to Street Lighting Cables, and 
no extra payment will be made by the department. 

 

D  Measurement 

The department will measure 3#10 UF Underground Cable with Ground by the linear foot, acceptably 
completed. 
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E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER  DESCRIPTION       UNIT 

SPV.0090.07  3#10 UF Underground Cable with Ground   LF 

 

Payment is full compensation for providing cable; for making all connections; for providing all connectors, 
including wire nuts, splices, tape, insulating varnish, or sealant; and for testing the circuits. Also included 
is the labor, equipment and materials for removal of construction debris and site restoration. 

 

64. 8-Duct Conduit, Cement Encased, 4-inch Rigid Nonmetallic Conduit DB-60, Item 
SPV.0090.08; 6-Duct Conduit, Cement Encased, 4-inch Rigid Nonmetallic Conduit DB-60, 
Item SPV.0090.09; 4-Duct Conduit, Cement Encased, 4-inch Rigid Nonmetallic Conduit 
DB-60, Item SPV.0090.10; 3-Duct Conduit, Cement Encased, 4-inch Rigid Nonmetallic 
Conduit DB-60, Item SPV.0090.11; 2-Duct Conduit, Cement Encased, 4-inch Rigid 
Nonmetallic Conduit DB-60, Item SPV.0090.12. 

A  Description 

This work consists of furnishing and installing cement encased multiple duct conduit packages below 
grade as shown on the plans and as hereinafter described.  

 

B  Materials 

B.1 Conduit 

Furnish and install DB-60 polyvinyl chloride (PVC) conduit.  Conduit will be accepted on the basis of a 
Manufacturer’s Certificate of Compliance and department field inspection upon delivery to a project. 

 

PVC conduit and fittings shall conform to the requirements of Standard Specifications for Smooth-Wall 
Poly (Vinyl Chloride) (PVC) Conduit and Fittings for Underground Installation, ASTM Designation: F512 
(latest edition). 

 

B.2  Conduit Spacers 

Furnish and install nonmetallic interlocking base spacers and intermediate spacers that provide a 1” 
vertical and 1” horizontal separation between PVC pipes.  The base spacers shall provide a 3” vertical 
separation from the trench bed to the bottom of the PVC pipes.  

 

B.3  Conduit Bed   

Furnish and install a minimum 2” conduit bed of stone chips or crushed stone screenings conforming to 
the following: 

 

 3/8 Inch Crushed Stone Chips 

 Sieve Sizes % Passing by Weight 

 ½”   100 

 3/8”             90-100 

 No. 8   0-15 

 No. 30   0-3 
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 Crushed Stone Screenings 

 Sieve Sizes % Passing by Weight 

 ½”   100 

 No. 4             75-100 

 No. 100              10-25 

 

B.4  Concrete   

The type of concrete mix to be used to encase the ducts will be: 

 

 Type I Cement     280 lbs 

 Fly Ash     100 lbs 

 Sharp Torpedo Sand   3100 lbs 

 Water     35 gals 

 Chryso Air 260 or approved equal 2.0  ozs 

 Chryso Plast 209 or approved equal 7.0  ozs 

 Air     5% 

 

Mix the materials to provide an approximate 3-inch slump 

 

B.5  Slurry Backfill 

Aggregate slurry backfill consists of No. 1 concrete aggregate Class ‘C’ concrete mix with the cement 
deleted. 

 Fly Ash (Class C)  75 lbs. 

 Concrete Sand (Damp)  1830 lbs. 

 No. 1 Concrete Aggregate 1830 lbs. 

 

Mix the materials with water to inundate the aggregate sufficiently to provide an approximate 3-inch 
slump.  Deposit the mix in the trench directly from a concrete transit mix truck. 

 

B.6  Pull Rope 

Pull rope specifications will be: 

§ Flat construction (7/16” to 5/8” wide) 

§ 100% woven aramid fiber (may include tracer wire) 

§ 1500 lbs. Minimum pull strength prelubricated 

§ sequential footage markings for location 

 

For any questions on materials, contact Ms. Karen Rogney at (414) 286-3243. 
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C  Construction 

C.1  Excavation 

The excavation shall have the minimum or maximum dimensions shown on the plans and as follows: 

 

Number of  Minimum Maximum 

Ducts Wide (Inches) (Inches) 

1 8 1/2 11 

2 14 1/8 16 5/8 

3 19 3/4 22 1/4. 

4 25 3/8 27 7/8 

5 31 33 1/2 

6 36 5/8 39 1/8 

7 42 1/4 44 3/4 

8 47 7/8 50 3/8 

 

These minimum and maximum trench widths apply to standard 4 inch PVC electrical duct only.  When 
required, the excavation may be widened for the handling and placing of materials. 

 

Sheath and brace open-cut trenches as required by code and as necessary to maintain safety.  The cost 
of furnishing, placing and removing of sheathing and bracing shall be included in the unit bid for the work. 

 

The dimensions of the excavation will be governed by the number, configuration and the grade (cover) to 
which the conduit is to be installed as shown on the plan.  The walls of the excavation shall be clean and 
true. 

 

Prior to excavating trenches, expose the existing manhole and conduit lines.  The object of this is to 
permit adjustments in line and grade to avoid special construction methods. Protect the exposed manhole 
and conduit from damage. 

 

Lay the conduit at a depth so that sufficient protection from damage is provided.  Allowable covers shall 
be as follows: 

 

The standard cover for mainline conduit is 39 inches and the minimum cover acceptable is 28 inches. 

 

Maintain the standard cover wherever possible and any deviation less than the minimum cover requires 
the approval of the engineer. 

 

Grade the trench to have a minimum pitch of three inches per 100 feet.  When an obstruction is 
encountered in the trench and it is necessary to excavate a deeper trench than would otherwise be 
required, in order to obtain drainage, refer the matter to the engineer to determine whether the extra 
excavation should be made. 

 

In grading a trench for mainline conduit, there are three general practices for direction of pitch. 

(a)  When grading a trench in a street with a level grade, the high point of the trench bottom should 
ordinarily be centered between manholes and pitched downward equally toward each manhole. 
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(b)  Where the street slopes in one direction, locate the high point of the trench bottom approximately 30 
feet from the end wall of the higher manhole and grade toward both manholes. 

 

(c)  Where a steep grade is encountered, grade the trench at the minimum pitch from the end wall of the 
higher manhole to a point 20 feet plus or minus toward the lower manhole.  From this point, follow the 
street grade at the standard cover to a point 20 feet plus or minimum away from the end wall of the lower 
manhole.  From this point, the remainder of the section shall be laid at the normal pitch. 

 

After the rough excavation is completed, prepare the bottom of the trench to receive the conduit.  Bring 
the duct bed to the final grade by grading uniformly from the high point to the low or drainage points.  Use 
stone chips or crushed stone screenings to grade the trench. The duct bed shall be a minimum of 2” in 
depth. 

 

C.2  Placing of Duct 

Proceed with placing the ducts as soon as the duct bed has been completed.  Inspect all ducts before 
placing to see that the bores are clean and free from mud, sand, etc. Use only ducts with a smooth bore, 
free from burrs, rough projections etc.  Smooth off burrs or other rough areas likely to damage cable are 
found in the duct by rasping or scraping. 

 

Place the duct on base spacers with the ends staggered so no two couplings are adjacent.  This may be 
accomplished by the use of the short lengths in stock or cutting back full length sections to the desired 
lengths.  If cut pieces are used, place the cut end at the manhole. Locate the base spacers within 2 feet 
of the end of each duct and one base spacer located in the middle of the duct. 

 

Use full length pieces for the balance of the conduit line. 

 

Formations of two ducts or more in height are to be carried forward in full formation, that is, as each tier of 
twenty foot lengths is laid, the next higher tier of ducts shall then be placed on the intermediate spacers.  
Place these intermediate spacers on top of the base spacers located within two feet from each duct end 
and one in the middle of each duct.  Place the intermediate spacers and ducts for the remaining tiers.  
Glue each length into the adjoining coupling.  A twist and push on the duct being placed will suffice for a 
water tight joint.  Exercise caution in the driving operation, so that neither the coupling nor the duct will be 
split or damaged in any way.  After the full formation has been completed, place wood trench and duct 
bracing on the ducts to prevent shifting or floating while the concrete envelope is being placed and during 
driving operation. 

 

This procedure shall be followed with succeeding lengths, providing spacers at the proper intervals, until 
sufficient trench footage of completed formation has been placed and is ready to receive concrete 
encasement. 

 

The terminating point for mainline conduit will be the inside manhole wall.  Install a standard end bell 
fitting flush with the wall on all duct access points. 

 

Install a #10 copper tracer wire along and above the centerline of the duct for encasement in the 
concrete.  The wire shall be 4 feet longer than the run of conduit and be at least 2 feet long at each 
access point. 
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Install a pull rope in each run of conduit, as laid.  The rope shall be 4 feet longer than the run of conduit 
and shall be doubled back at least 2 feet at each raceway access point.  Anchor the pull rope at each 
access point in a manner acceptable to the engineer. 

 

C.3  Concreting 

Begin concreting after sufficient conduit has been laid and the trench and duct have been inspected.  The 
minimum concrete encasement of the ducts is three (3) inches on the top, two (2) inches on the sides, 
and three (3) inches on the bottom.  After placing, puddle the concrete with a splicing bar or similar tool 
so that complete duct encasement is accomplished.  Remove wood braces used to keep the conduit from 
floating before the concrete sets completely and the resultant encasement voids filled with concrete. 

 

Allow the concrete encasement to set for a minimum of 6 hours before backfilling is commenced. 

 

C.4  Slurry Backfill 

4.  Slurry Backfill.  Commence backfilling of the conduit immediately after the duct has been inspected, 
approved and has set to withstand the load. 

 

An aggregate slurry as specified shall be used to backfill the concrete encased conduit.  The trench shall 
be backfilled to the proposed or existing subgrade.  The mix shall be deposited in the trench directly from 
a concrete transit mix truck. 

 

D  Measurement 

The department will measure 4-Duct Cement Encased, 4-Inch Rigid Non-Metallic Conduit DB-60, 
furnished and installed at the locations on the plans, will be measured by the linear foot acceptably 
installed. The measured quantity will equal the linear feet of encased duct, based on the distance along 
the centerline of duct between ends of conduit. City of Milwaukee shall have final acceptance. 

 

E  Payment  

The department will pay for the measured quantity at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0090.08 
 

8-Duct Conduit Cement Encased 4-Inch Rigid Nonmetallic 
Conduit DB-60 

LF 

SPV.0090.09 
 

6-Duct Conduit Cement Encased 4-Inch Rigid Nonmetallic 
Conduit DB-60 

LF 

SPV.0090.10 
 
SPV.0090.11 
 
SPV.0090.12 
 

4-Duct Conduit Cement Encased 4-Inch Rigid Nonmetallic 
Conduit DB-60 
3-Duct Conduit Cement Encased 4-Inch Rigid Nonmetallic 
Conduit DB-60 
2-Duct Conduit Cement Encased 4-Inch Rigid Nonmetallic 
Conduit DB-60 

LF 
 
LF 
 
LF 

Payment is full compensation for furnishing the conduit, conduit bodies, conduit fittings, conduit spacers, 
end caps and trace wire; for excavating, bedding, encasement and backfilling including any concrete, 
stone, aggregate slurry, bracing, or other related materials; for disposing of surplus materials; and for 
making inspections, and for installing the conduit. 
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65. Marking Line Epoxy, 6-inch, Item SPV.0090.13; Marking Stop Line Epoxy 24-inch, Item 
SPV.0090.14; Marking Crosswalk Epoxy 12-Inch, Item SPV.0090.15. 

Install the pavement marking items according to standard spec 646 and according to the plan details. 

 

66. Concrete Curb and Gutter and Barrier, Cold Weather Covering, Plastic 1 Layer, Item 
SPV.0090.16; Concrete Curb and Gutter and Barrier, Cold Weather Covering; Plastic 2 
Layers, Item SPV.0090.17; Concrete Curb and Gutter and Barrier, Cold Weather Covering, 
Plastic/Hay/Plastic or Blankets, Item SPV.0090.18. 
A  Description 
Place protective covering according to standard spec 415.3.13, the plans, standard detail drawings, and 
as hereinafter provided. 
 
B  Materials 
Furnish materials that meet the requirements specified in standard spec 415.3.13.2. 
 
C  (Vacant) 
 
D  Measurement 
The department will measure Concrete Curb and Gutter and Barrier, Cold Weather Covering, Plastic 1 
Layer; Plastic 2 Layers; and Plastic/Hay/Plastic or Blankets by the linear foot, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid items: 
 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0090.16 Concrete Curb and Gutter and Barrier, Cold Weather Covering, 

Plastic 1 Layer 
LF 

SPV.0090.17 Concrete Curb and Gutter and Barrier, Cold Weather Covering, 
Plastic 2 Layers 

LF 

SPV.0090.18 Concrete Curb and Gutter and Barrier, Cold Weather Covering, 
Plastic/Hay/Plastic or Blankets 

LF 

 
Payment is full compensation for supplying the plastic, hay, material sufficient to weight down the 
insulating materials to withstand wind; and for furnishing all labor, tools, equipment, and incidentals 
required to place, remove, replace and dispose of all covering materials as required during normal 
concreting operations. Heating of water, aggregates, or both, if deemed necessary by the contractor to 
maintain placement temperature, is incidental to this item. 
 

67. Joint Sealing, Item SPV.0180.01. 
A  Description 

This special provision describes the minimum requirements for preparing the pavement joints or cracks, 
and furnishing and installing the sealant. Seal all expansion, hand-formed, and sawed joints in the 
pavement. Also, seal all bond or construction joints. 

 

B  Materials 

Furnish joint sealer that complies with the requirements of ASTM Designation D 3405. Joint sealer shall 
be composed of a mixture of materials that will form a resilient and adhesive compound capable of 
effectively sealing joints in concrete against the infiltration of moisture and foreign material throughout 
repeated cycles of expansion and contraction with temperature changes, and shall be of a mixture that 
will not flow from the joints or be picked up by vehicle tires at summer temperatures. The material must be 
capable of being brought to a uniform pouring consistency suitable for completely filling the joints without 
inclusion of large air holes or discontinuities. 
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The joint sealer shall be elastic type but poured, and it shall be melted by indirect heat in suitable 
equipment provided with positive temperature control and mechanical agitation. The material shall not be 
damaged when heated to the temperature required for satisfactory pouring. 

 

C  Construction 

Prior to the installation of the joint sealer, clean the pavement joint or crack of all foreign material. 
Completely remove the slurry resulting from the sawing operations from the joint by blowing it clean with 
compressed air (using a minimum air pressure of 80 psi). 

 

Only apply the joint sealer when the atmospheric and concrete temperatures are both above 40° F. 

 

D  Measurement 

The department will measure Joint Sealing in area of pavement, acceptably sealed by the contractor in 
square yards. 

 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 
SPV.0180.01 Joint Sealing SY 

 

Payment is full compensation for furnishing and placing the joint sealant; and for cleaning the pavement 
joints and cracks. 

68. Concrete Pavement, Cold Weather Covering, Plastic 1 Layer, Item SPV.0180.02; Concrete 
Pavement, Cold Weather Covering, Plastic 2 Layers, Item SPV.0180.03; Concrete 
Pavement, Cold Weather Covering, Plastic/Hay/Plastic or Blankets, Item SPV.0180.04. 
A  Description 
Place protective covering according to standard spec 415.3.13, the plans, standard detail drawings, and 
as hereinafter provided. 
 
B  Materials 
Furnish materials that meet the requirements specified in standard spec 415.3.13.2. 
 
C  (Vacant) 
 
D  Measurement 
The department will measure Concrete Pavement Cold Weather Covering, Plastic 1 Layer; Plastic 2 
Layers; Plastic/Hay/Plastic or Blankets by the square yard, acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid items: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0180.02 Concrete Pavement, Cold Weather Covering, Plastic 1 Layer SY 
SPV.0180.03 Concrete Pavement, Cold Weather Covering, Plastic 2 Layers SY 
SPV.0180.04 Concrete Pavement, Cold Weather Covering, Plastic/Hay/Plastic or 

Blankets 
SY 

 
Payment is full compensation for supplying the plastic, hay, material sufficient to weight down the 
insulating materials to withstand wind, and for furnishing all labor, tools, equipment, and incidentals 
required to place, remove, replace and dispose of all covering materials as required during normal 
concreting operations. Heating of water, aggregates, or both, if deemed necessary by the contractor to 
maintain placement temperature, is incidental to this item. 
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69. Storage Layer, Item SPV 0195.01. 
A  Description 

This special provision describes the furnishing and installation of the storage layer for the bioswales. 

 

B  Materials 

The storage layer shall consist of 1-1/2-inch clean stone base in the bioswales as shown on the plans. 
The1-1/2-inch stone base shall be crushed washed stone with 40% void ratio. 

 

C  Construction 

The storage layer shall be placed as shown on the construction plans. 

 

D  Measurement 

The department will measure Storage Layer by the cubic yard, satisfactorily installed. 

 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 
SPV 0195.01 Storage Layer CY 

 

Payment is full compensation for all work and materials necessary to install Storage Layer as shown on 
the plans. 

70. Cobblestones, Item SPV.0195.02.  
A  Description 

This special provision describes the furnishing and installation of cobblestones. 

 

B  Materials 

The cobblestones shall be Wisconsin Granite Field Stone Boulders 4-6 inch round or equal. 

 

C  Construction 

A minimum of 4’x4’ of cobblestone boulders shall be installed in the bioswales behind each inlet frame 
and grate. Cobblestones are to be installed partially submerged in the soil. Cobblestones shall also be 
placed around all overflow structures.  

 

D  Measurement 

The department will measure each unit by the square foot satisfactorily installed according to the contract 
documents. 

 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0195.02 Cobblestones   SY 
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Payment is full compensation for all work and materials necessary to install cobblestones as shown on 
the plans. 

 

71. Management of Solid Waste, Item SPV.0195.03.  
A  General 

A.1 Description 

This work will conform with the requirements of standard spec 205; to pertinent parts of the Wisconsin 
Administrative Code, Chapters NR 700-736 Environmental Investigation and Remediation of 
Environmental Contamination; Wisconsin Administration Code, Chapters NR 500-538, Solid Waste; and 
as shown on the plans and as supplemented herein. 

 

Soil containing solid waste will be encountered within the construction limits. The solid waste contains NR 
500 non-exempt industrial wastes including soil mixed with foundry sand. Impacted waste material 
excavated during construction which cannot in the opinion of the environmental consultant be managed 
as common excavation or as petroleum-contaminated soil will be managed as solid waste. 

 

This work consists of excavating, segregating, temporary stockpiling, loading, hauling, and disposing of 
solid waste material at a WDNR-approved disposal facility. The nearest WDNR-approved disposal 
facilities are: 

 

Advanced Disposal Emerald Park Landfill 
W124S10629 South 124th Street 
Muskego, WI 53150 
(414) 529-1360 

 

Waste Management Metro Recycling and Disposal Facility 
10712 South 124th Street 
Franklin, WI 53132 
(800) 963-4776 

 

Provide information to the environmental consultant and engineer that indicates the WDNR-approved 
disposal facility that the contractor will use. 

 

A.2 Notice to the Contractor–Solid Waste Location 

The department and others completed hazardous materials assessment for locations within this project 
where excavation is required. Investigation for soil and groundwater contamination was conducted at 
select locations. Results indicate that solid waste (foundry sand) is present at the following location as 
shown on the plans: 

· Station 111+10 to 112+60, from project limits left to reference line, from approximately 1 to 2 feet 
bgs. Soil at this location contains foundry sand. Approximately 623 cubic yards (approximately 
1058 tons at an estimated 1.7 tons per cubic yard) of non-exempt solid waste will be excavated 
from this area.  

 

Directly load soil with solid waste excavated by the project at the above location into trucks that will 
transport the material to a WDNR-licensed landfill facility for landfill disposal.  

 

If obviously contaminated soils or other signs of NR 500 non-exempt solid waste and hazardous materials 
are unexpectedly encountered elsewhere on the project, terminate excavation activities in the area and 
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notify the engineer. Examples of these unexpected conditions may include, but are not limited to, buried 
containers or tanks, noxious odors and fumes, stained soils, sheen on ground water, other industrial 
wastes, and significant volumes of municipal or domestic garbage.  

 

No active groundwater monitoring wells were observed within the construction limits. If active 
groundwater monitoring wells are encountered during construction, notify engineer and protect them to 
maintain their integrity. The environmental consultant will determine if monitoring wells need to be 
maintained. For monitoring wells that do need to be maintained, adjust the wells that do not conflict with 
structures or curb and gutter to be flush with the final grade. For wells that conflict with the previously 
mentioned items or if monitoring wells are not required to be maintained, they will be abandoned by 
others. 

 

If dewatering is required at the above location, conduct the dewatering according to Section C below.  

 

A.3  Excavation Management Plan Approval 

The excavation management plan for this project has been designed to minimize the off-site disposal of 
contaminated waste. The excavation management plan, including these special provisions, has been 
developed in cooperation with the WDNR. The WDNR concurrence letter is on file at the Wisconsin 
Department of Transportation. For further information regarding previous investigation and remediation 
activities in these areas contact:  

 

Name:  Andrew Malsom  
Address: 141 NW Barstow Street, Waukesha, WI 53187-0798 
Phone:  (262) 548-6705 
Fax:  (262) 548-6891 
E-mail:  andrew.malsom@dot.state.wi.us 

 

A.4  Coordination 

Coordinate work under this contract with the environment consultant: 

 

 Consultant: TRC Environmental Corporation 
 Address: 150 N. Patrick Blvd. Ste. 180, Brookfield, WI 53045 
 Contact: Bryan Bergmann 
 Phone:  (262) 901-2126 
 Fax:  (262) 879-1220 
 E-mail:  bbergmann@trcsolutions.com  

 

The role of the environmental consultant will be limited to: 

1. Determining the location and limits of solid waste to be excavated based on soil analytical results 
from previous investigations, visual observations, and field screening of soil that is excavated; 

2. Identifying soils to be hauled to the landfill facility; 

3. Documenting that activities associated with management of solid waste are in conformance with 
the solid waste management methods for this project as specified herein; and  

4. Obtaining the necessary approvals for disposal of solid waste from the landfill facility. 

Provide at least a 14-calendar day notice of the preconstruction conference date to the environmental 
consultant. At the preconstruction conference, provide a schedule for all excavation activities in the area 
of solid waste fill described in A.2 to the environmental consultant. Identify the WDNR licensed landfill 
facility that will be used for disposal of solid waste, and provide this information to the environmental 

mailto:andrew.malsom@dot.state.wi.us
mailto:bbergmann@trcsolutions.com


2060-10-70 82 of 83 

consultant no later than 30 calendar days prior to commencement of excavation in the impacted area or 
at the preconstruction conference, whichever comes first. The environmental consultant will be 
responsible for obtaining the necessary approvals from the landfill facility for disposal of the solid waste. 

 

Coordinate with the environmental consultant to ensure that the environmental consultant is present 
during excavation in the impacted area. Notify the environmental consultant at least three calendar days 
prior to commencement of excavation in the impacted area. Perform excavation in the impacted area on a 
continuous basis until excavation work is completed. Do not transport soil containing solid waste offsite 
without prior approval from the environmental consultant. 

 

A.5 Health and Safety Requirements 

Supplement standard spec 107.1 with the following: 

 

During excavation activities, expect to encounter historic fill contaminated with industrial waste (foundry 
sand) and associated regulated metals and organic compounds. Site workers taking part in activities that 
will result in the reasonable probability of exposure to safety and health hazards associated with 
hazardous materials shall have completed health and safety training that meets the Occupational Safety 
and Health Administration (OSHA) requirements for Hazardous Waste Operations and Emergency 
Response (HAZWOPER), as provided in 29 CFR 1910.120. 

 

Prepare a site-specific Health and Safety Plan, and develop, delineate and enforce the health and safety 
exclusion zones for each impacted area as required by 29 CFR 1910.120. Submit the site-specific health 
and safety plan and written documentation of up-to-date OSHA training to the engineer prior to the start of 
work. 

 

B  (Vacant) 

 

C  Construction 

Supplement standard spec 205.3 with the following:   

 

Control operations in the impacted area to minimize the quantity of soil excavated. 

 

The environmental consultant will periodically monitor soil excavated from the area identified in A.2 
above. The environmental consultant will evaluate excavated soil based on field screening results, visual 
observations, and soil analytical results from previous environmental investigations. Assist the 
environmental consultant in collecting soil samples for evaluation using excavation equipment. The 
sampling frequency shall be a maximum of one sample for every 20 cubic yards excavated. 

 

Directly load and haul solid waste designated by the environmental consultant for offsite disposal to the 
WDNR approved landfill facility. Use loading and hauling practices that are appropriate to prevent any 
spills or releases of the material. Prior to transport, sufficiently dewater soils designated for off-site 
disposal so as not to contain free liquids. 

 

Verify that the vehicles used to transport material are licensed for such activity according to applicable 
state and federal regulations. Obtain the necessary disposal facility approvals and WDNR approvals for 
disposal. Do not transport regulated solid waste off-site without obtaining the approval of the 
environmental consultant and engineer and notifying the disposal facility. 
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During excavations in the areas of known contamination, larger chunks of clean concrete (~2 cubic feet), 
asphalt and bricks shall be segregated from the fill, to the extent practical and managed as common 
excavation. Under NR 500.08 this material is exempt from licensing and requirements of Wisconsin 
Administrative Code NR 500-538 of the solid waste regulations, and will be reused as designated by the 
engineer as fill on the project, or it will be disposed of off-site at the contractor’s disposal site(s). 

 

If dewatering is required in areas of known contamination, water generated from dewatering activities 
may contain petroleum compounds and/or metals. Such water may require analytical testing, and with 
approval of the City of Milwaukee and/or Glendale and the Milwaukee Metropolitan Sewerage District 
(MMSD), be discharged to the sanitary sewer as follows: 

 

· Meet all applicable requirements of the MMSD including the control of suspended solids. Perform 
all necessary monitoring to document compliance with MMSD’s requirements. Furnish, install, 
operate, maintain, disassemble, and remove treatment equipment necessary to comply with 
MMSD’s requirements. 

· Ensure continuous dewatering and excavation safety at all times. Provide, operate, and maintain 
adequate pumping equipment and drainage and disposal facilities. 

 

Notify the engineer of any dewatering activities, and obtain any permits necessary to discharge water. 
Provide copies of such permits to the engineer. Meet any requirements and pay any costs for obtaining 
and complying with such permit use. Follow all applicable legislative statutes, judiciary decisions, and 
regulations of the State of Wisconsin. 

 

Costs associated with excavation dewatering in contaminated areas are considered incidental to this pay 
item. The Wisconsin Department of Transportation will be the generator of regulated solid waste from this 
construction project.  

 

D  Measurement 

The department will measure Management of Solid Waste by the ton of waste accepted by the disposal 
facility and as documented by weight tickets, acceptably completed.  

 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0195.03 Management of Solid Waste TON 

Payment is full compensation for excavating, segregating, loading, hauling, and landfill disposal of solid 
waste; obtaining solid waste collection and transportation service operating licenses; assisting in the 
collection of soil samples for field evaluation; and for dewatering of soils prior to transport, if necessary. 

 



 
ADDITIONAL SPECIAL PROVISION 1 (ASP 1)  

FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)  
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS 

 
 
The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users 
(SAFETEA-LU), Section 5204(e) – Surface Transportation Workforce Development Training 
and Education, provides for 100 percent Federal funding if the core program funds are used for 
training, education, or workforce development purposes, including “pipeline” activities. The core 
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program, 
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System 
(NHS), and Surface Transportation Program (STP). These workforce development activities 
cover surface transportation workers, including OJT/SS programs for women and minorities as 
authorized in 23 U.S.C. §140(b). 

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.  
Currently TrANS has expanded to include TrANS program locations to serve contractors in 
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding 
counties including Rock County), and most Northeastern Wisconsin counties from locations in 
Keshena, Rhinelander and surrounding far Northern areas.  TrANS attempts to meet contractor’s 
needs in other geographic locations as possible.  It is an industry driven plan of services to 
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades.  These candidate preparation 
and contractor coordination services are provided by community based organizations.  For a list 
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison.  These services are provided to you at no 
cost. 

I. BASIC CONCEPTS 
Training reimbursements to employing contractors for new placements, rehires or promotions to 
apprentice of TrANS Program graduates will be made as follows: 

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate.  At the rate of $5.00 
per hour on federal aid projects when TrANS graduates are initially hired, or 
seasonally rehired, as unskilled laborers or the equivalent.   

 Eligibility and Duration:  To the employing contractor, for up to 2000 hours 
from the point of initial hire as a TrANS program placement. 

 Contract Goal:  To maintain the intent of the Equal Employment Opportunity 
program, it is a goal that ______ (number) TrANS Graduate(s) be utilized on 
this contract.  

2) On-the-Job Training, Item ASP.1T0A, ASP 1 Apprentice.  At the rate of $5.00 
per hour on federal aid projects at the point when an employee who came out of 
the TrANS Program is subsequently entered into an apprenticeship contract in an 
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship 
when that standard is implemented). 
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 Eligibility and Duration:  To the employing contractor, for the length of time 
the TrANS graduate is in apprentice status. 

 Contract Goal:  To maintain the intent of the Equal Employment Opportunity 
program, it is a goal that ______ (number) TrANS Apprentice(s) be utilized 
on this contract. 

3) The maximum duration of reimbursement is two years as a TrANS graduate plus 
time in apprentice status. 

 
4) If a TrANS program is not available in the contractor’s area and another training 

program is utilized, payment of On-the-Job Training hours may be approved by 
the Wisconsin Department of Transportation (WisDOT) if the training program 
meets the established acceptance criteria.  Only On-the-Job Training Hours 
accumulated after WisDOT approval will be reimbursed as specified under Items 
ASP.1T0G and ASP.1T0A.  For more information, contact the Disadvantaged 
Business Enterprise Office at the phone numbers listed above. 

5) WisDOT reserves the right to deny payments under items ASP.1T0G and 
ASP.1T0A if the contractor either fails to provide training or there is evidence of 
a lack of good faith in meeting the requirements of this training special provision. 

I. RATIONALE AND SPECIAL NOTE 
The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of 
two years to allow for reaching entry-level laborer status.  An additional incentive, the $5.00 
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies 
until the individual completes their apprenticeship.   These incentives benefit TrANS candidates 
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be 
assisted in meeting their EEO profiles and goals; and benefits the public who will see the 
program reinforce larger public-private employment reform in Wisconsin.  The pool of TrANS 
graduates was created for the purpose of addressing underutilization in the skilled trades, an 
objective that is further reinforced by a parallel retention pilot program, known as the 
Companywide Reporting.  Whether or not reimbursement is involved, the WisDOT reassures 
contractors who are in the Companywide Program that TrANS placements still contribute 
toward fulfilling the new hire goal of 50% women and minorities.  Based on data administered 
by United States Department of Labor (US DOL), the highway skilled trades remain 
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies 
by county). 

NOTE: Unless using other advancement strategies, contractors are encouraged to use some 
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when 
entering an apprenticeship if the full general laborer hourly rate has been previously paid.  No 
special accounting measures are required. 

II. IMPLEMENTATION 
The implementation of ASP 1 is intended to cover only the amount of time it takes for 
underutilization to be resolved across the trades.  This will be measured annually at the county 
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP.  With appropriate state and federal approvals, we may also do some measurement at the 
company level.   

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a 
TrANS graduate or a TrANS apprentice.  The District EEO Coordinators utilize the information 
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS 
apprentices on WisDOT contracts.  Payment under this ASP 1 is made based on the hours 
recorded off of the Certified Payrolls.  Tracking may eventually include improved linkages with 
the WisDWD apprentice database, information from company and committee level sources.   

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to 
address the underutilization of women and minorities as laborers and apprentices in our 
industry’s skilled trades. 

IV. TRANS TRAINING 
As part of the contractor's equal employment opportunity affirmative action program, training shall 
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:     

The contractor shall provide on-the-job training aimed at developing full journey workers in the 
type of trade or job classifications involved.  In the event the contractor subcontracts a portion of the 
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by 
the subcontractor provided, however, that the contractor shall retain the primary responsibility for 
meeting the training requirements imposed by this special provision.  The contractor shall also 
insure that this training special provision is made applicable to such subcontract.     

Training and upgrading of minorities and women toward journey workers status is a primary 
objective of this training special provision.  Accordingly, the contractor shall make every effort to 
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through 
public and private sources likely to yield minority trainees and women trainees); to the extent such 
persons are available within a reasonable area of recruitment.  The contractor will be given an 
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance 
thereof, prior to determination as to whether the contractor is in compliance with this training 
special provision.  This training commitment is not intended, and shall not be used, to discriminate 
against any applicant for training, whether a member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journey workers status or in which they have been employed 
as a journey worker.  The contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method used, 
the contractor's records should document the findings in each case. 

V. APPRENTICESHIP TRAINING 
The Federal Highway Administration’s (FHWA) policy is to require full use of all available 
training and skill improvement opportunities to assure increased participation of minority groups, 
disadvantaged persons and women in all phases of the highway construction industry. The 
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAs) to 
establish apprenticeships and training programs targeted to move women, minorities, and 
disadvantaged individuals into journey-level positions to ensure that a competent workforce is 
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts. 
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal 
Regulations (CFR), Part 230) to supplement the OJT program and support STA training 
programs by providing services to highway construction contractors and assistance to highway 
construction apprentices and trainees. The primary objectives of OJT/SS are:  
 
 (1) To increase the overall effectiveness of the State highway agencies’ approved 
 training programs. 
 (2) To seek other ways to increase the training opportunities for women, minorities,  
 and disadvantaged individuals. 
 
The STAs are responsible for establishing procedures, subject to the availability of Surface 
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision 
of supportive services with respect to training programs approved under 23 CFR, Part 230(a) 
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts – including 
Supportive Services). 
 

The contractor and subcontractor shall maintain records to demonstrate compliance with these 
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of 
these requirements will be determined by the Wisconsin Department of Transportation-Civil 
Rights Office. A request for an exemption or modification, with justification, shall be made in 
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, 
Rm. 451, Madison, WI 53707.  
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ADDITIONAL SPECIAL PROVISION 3 
 

DISADVANTAGED BUSINESS ENTERPRISE [DBE] PROGRAM IMPLEMENTATION 
 
 

1. Description 
 

a. The federal DBE program requirements outlined in the Code of Federal Regulations at 49 CFR Part 26 
apply to this Wisconsin Department of Transportation contract. WisDOT is a recipient of federal funds and 
this contract includes federal funds. United States Department of Transportation Federal DBE Program 
requires the following provisions: 

 
(1) Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with 

any provision of the DBE regulations will be considered a material breach of contract. This is non-
negotiable. If a contractor fails to carry out the DBE program and Title VI nondiscrimination requirements 
of its contracts, the following sanctions will be assessed depending upon the facts, reasoning, severity 
and remedial efforts of the contractor: termination of contract, withholding payment, assessment of 
monetary sanctions, assessment of liquidated damages and/or suspension/debarment proceedings that 
may result in the disqualification of the contractor from bidding for a designated period of time.  

 
(2) The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for 

which each is listed unless the contractor obtains the federal fund recipient’s [DOT] written consent.  
Unless [WisDOT] consent is provided, the contractor shall not be entitled to any payment for work or 
material unless it is performed or supplied by the listed DBE. 

 
b. The Wisconsin Department of Transportation [WisDOT] is committed to the compliant administration of the 

DBE Program. Each WisDOT Secretary affirms this commitment with his/her signed assurance. 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf 

 
(1) The department encourages the contractor to assist and develop DBE firms to become fully 

knowledgeable contractors to successfully perform on its contracts. Under the contract, the contractor 
agrees to provide the assistance to participating DBE's in the following areas: 
i. Produce accurate and complete quotes. 
ii. Understand highway plans applicable to their work. 
iii. Understand specifications and contract requirements applicable to their work. 
iv. Understand contracting reporting requirements. 

 
(2) Wisconsin DOT identifies the assigned DBE goal in its contract advertisements and posts the contract 

DBE goal on the cover of the bidding proposal. The contractor can meet the assigned, specified contract 
DBE goal by subcontracting work to a DBE or by procuring services or materials from a DBE. The 
department calculates the DBE participation as the dollar value of DBE participation included in the bid 
expressed as a percentage of the total contract bid amount. 

 
(3) For more comprehensive information on the disadvantaged business program, visit the department's 

Civil Rights and Compliance Section website at:  

 

http://www.wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf
http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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2. Definitions 
 

Interpret these terms, used throughout this additional special provision, as follows: 
 
a. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid. 

 
b. DBE: A small business certified as disadvantaged business enterprise (DBE) under the federal DBE 

program and included on the Wisconsin UCP DBE Directory deemed ready, willing and able. 
 

c. DBE goal: The amount of DBE participation expected in the contract as shown on the cover of the Highway 
Work Proposal. 

 
d. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, 

the materials, supplies, articles, or equipment required under the contract. 
 

e. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials, supplies, articles or equipment required under the contract are bought, kept in stock, and regularly 
sold or leased to the public. 

 
f. Voluntary Achievement: The amount of DBE participation achieved and reported in the contract in excess 

of the assigned goal. 
 
3. DBE Percentage Required at Bid Submission 
 

Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding proposal. 
For electronic submittals, show the percentage in the miscellaneous data folder, Item 3, DBE Percent. For 
paper submittals, show the percentage on the sheet included after the schedule of items. By submission of 
the bid, the bidder contractually commits to DBE participation at or above the bid percentage, or certifies that 
they have utilized comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE 
participation requirements of this contract proposal, and that the bid percentage is reflective of these good 
faith efforts. The bid percentage should demonstrate the efforts of the prime contractor prior to bid. If the bidder 
does not indicate the bid percentage of DBE participation on the completed bidding proposal, the 
department will consider the bid irregular and may reject the bid. 
 

4. WisDOT Interpretation of Federal DBE Program Provision 
 

Prime contractors must utilize the specific DBEs listed to perform the work and/or supply the materials for which 
each is listed on the Commitment to Subcontract to DBE Form [DT1506] and approved by WisDOT’s DBE office 
to execute its contract. The approved Commitment to Subcontract to DBE Form [DT1506] becomes a contract 
document/record. 
 
a. Department's DBE Evaluation Process 

WisDOT evaluates DBE using the Commitment to Subcontract to DBE, payments to subcontractors and 
contract documentation. The prime contractor shall list the specific DBE certified firms and items of work 
s/he intends to use toward the fulfillment of the assigned DBE contract goal. The prime contractor receives 
DBE credit for payments made to the DBE firms performing the work listed on the approved Form DT1506. 
 

b. Documentation Submittal 
The contractor is to identify, by name, the DBE firms whose utilization is intended to satisfy this provision, 
the items of work of the DBE subcontract or supply agreement and the dollar value of those items of work by 
completing the Commitment to Subcontract to DBE Form [DT1506]. Effective January 1, 2017, the 
contractor will be required to submit the documentation within 5 business days after bid opening. All 
necessary supporting documentation including Attachment ‘A’ forms and/or Good Faith Efforts Form 
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[DT1202] must be submitted no later than 2 business days from contractor’s initial submission of the DT 
1506.  The contractor must provide a signed Attachment ‘A’ form to the DBE office within the time limit in 
order to receive authorization for contract execution; the DBE office reserves the right accept alternate 
documentation in lieu of the signed form in extenuating circumstances. Documentation must be submitted to 
the DBE Office by email at DBE_Alert@dot.wi.gov (DBE_Alert@dot.wi.gov) or by postal mail ATTN: DBE 
Office, PO Box 7965, Madison, WI 53707-7965. 
 
(1) Bidder Meets DBE Goal 

If the bidder indicates that the contract DBE goal is met, after award and before execution, the 
department will evaluate the Commitment to Subcontract to DBE Form DT1506 and attachment A(s) 
to verify the actual DBE percentage calculation. If the DBE commitment is verified, the contract is 
eligible for execution with respect to the DBE commitment. 
 

(2) Bidder Does Not Meet DBE Goal 
i. If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form [DT1506] 

that does not meet the contract DBE goal, the bidder must submit a Good Faith Efforts Form 
[DT1202] and supporting documentation. After award and before execution, the department will 
evaluate the bidder's DBE commitment and consider the bidder's good faith efforts submission. 

ii. The department will evaluate the bidder's good faith effort request and notify the bidder of one of 
the following: 
(a) If the department grants a good faith efforts, the bid is eligible for contract execution with 

respect to DBE commitment. 
(b) If the department rejects the good faith efforts request, the department may declare the bid 

ineligible for execution. The department will provide a written explanation of why the good 
faith efforts request was rejected. The bidder may appeal the department's rejection as 
allowed under 7 a. & b. 

 
c. Bidder Fails to Submit Documentation 

If the contractor fails to furnish the Commitment to Subcontract to DBE Form [DT1506] within the specified 
time, the department may cancel the award. Delay in fulfilling this requirement is not a cause for extension 
of the contract time and shall not be used as a tool to delay execution. 
 

5. Department's Criteria for Good Faith Effort 
 

Appendix A of 49 CFR Part 26, is the guiding regulation concerning good faith efforts. However, the federal 
regulations do not explicitly define “good faith” but states that bidder must actively and aggressively attempt to 
meet the goal. The federal regulations are general and do not include every factor or effort that can be 
considered. As a result, each state must establish its own processes and consider the factors established in 
its own practices to create a process for making a determination of adequate good faith.  WisDOT evaluates 
good faith on a contract basis just as each contract award is evaluated individually.  
 
The department will only approve a contractor’s good faith efforts if the bidder has made the effort, given the 
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet the goal 
would make. The department will evaluate the bidder's good faith effort to determine whether a good faith 
efforts will be granted. The bidder must demonstrate, on the DT1202 that they have aggressively solicited DBE 
participation in an attempt to meet the contract DBE goal and attaining the stated DBE goal is not feasible. 
 
a. The department, in conjunction with industry stakeholders, has developed the following guidance for 

contractor good faith effort. The guidance and the attached appendices provide a framework for the actions 
required by all parties in the processing and evaluation of bidder’s total efforts to achieve the project 
specific DBE goal prior to the bid letting date. 

 

mailto:DBE_Alert@dot.wi.gov
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b. Prime Contractors should: 
(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder 

should use the Civil Rights & Compliance System [CRCS] and related WisDOT- approved DBE 
outreach tools, including the Bid Express Small Business Network, to foster DBE participation on all 
applicable contracts. 

(2) Prime contractors may request assistance with DBE outreach and follow-up by contacting the 
department's DBE Support Services Office by phone or email request at least 14 days prior to the 
bid letting date.  Requesting assistance with outreach is not a decisive factor in the review Good faith 
effort evaluation.  Phone numbers are 414-438-4584 and/or 414-659-0487; Fax: 414-438-5392; 
E-mail: DOTDBESupportServices@dot.wi.gov.  

(3) Request quotes by identifying potential items to subcontract and solicit. Prime contractors are 
strongly encouraged to include in their initial contacts a single page including a detailed list of items 
for which they are accepting quotes, by project, within a letting. See attached sample entitled 
“Sample Contractor Solicitation Letter” in Appendix A. Prime contractors should also indicate a 
willingness to accept quotes in areas they are planning to perform themselves, as required by 
federal rules. In some cases, it might be appropriate to use DBE’s to do work in a prime contractor’s 
area of specialization. 
i. Solicit quotes from certified DBE firms who match 'possible items to subcontract' using all 

reasonable and available means. Additionally, forward copies of solicitations highlighting the work 
areas for which you are seeking quotes to DOTDBESupportServices@dot.wi.gov. 

ii. SBN is the preferred outreach tool. https://www.bidx.com/wi/main. Other acceptable means 
include postal mail, email, fax, phone call. 
(a) Primes must ask DBE firms for a response in their solicitations. See Sample 

Contractors Solicitation Letter in Appendix. This letter can be included as an 
attachment to the SBN sub-quote request. 

(b) Solicit quotes at least 10 calendar days prior to the letting date, at least two Fridays before 
the letting, to allow DBE firms sufficient time to respond. Prime contractors should contact 
DBE firms early, asking if they need help organizing their quote, assistance confirming 
equipment needs, or other assistance supporting their submission of a competitive quote for 
their services.  

(c) Second solicitation should take place within 5 calendar days. Email and SBN are the preferred 
delivery of the follow-up solicitation. 

iii. Upon request, provide interested DBE firms with adequate information about plans, 
specifications and the requirements of the contract by letter, information session, email, phone 
call and/or referral. 

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain 
bonding, line of credit or insurance if requested. 

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial 
solicitation with: 
(a) Email to all prospective DBE firms in relevant work areas. 
(b) Phone call log to DBE firms who express interest via written response or call. 
(c) Fax/letter confirmation 
(d) Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort. 

 
c. Evaluate DBE quotes  Documentation is critical if a prime does not utilize the DBE firm’s quote for any 

reason. 
(1) Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate reasons, 

including but not limited to, a discussion with the DBE firm regarding its capabilities prior to the bid 
letting. If lack of capacity is your reason for not utilizing the DBE quote, you are required to contact 
the DBE by phone and email regarding their ability to perform the work indicated in the UCP directory 
listed as their work area by NAICS code.  Only the work area and/or NAICS code listed in the UCP 
directory can be counted toward DBE credit. Documentation of the conversation is required. 

(2) In striving to meet an assigned DBE contract goal, prime contractors are expected to use DBE 
quotes that are responsive and reasonable. This includes DBE quotes that are not the low quote. 

mailto:DOTDBESupportServices@dot.wi.gov
mailto:DOTDBESupportServices@dot.wi.gov
https://www.bidx.com/wi/main
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(3) Special Circumstance - Evaluation of DBE quotes with tied bid items. “Tied quotes are the condition 
in which a subcontractor submits quotes including multiple areas of expertise across multiple work 
areas noting that the items and price are tied. Typically this type of quoting represents a cost saving to 
the prime but is not clearly stated as a discount; tied quotes are usually presented as ‘all or none’ 
quote to the prime.” When non-DBE subcontractors submit tied bid items in their quotes to the prime, 
the DBE firms’ quote may seem not competitive. In such a case, the following steps are taken in 
comparing the relevant quotes. These are qualitative examples. 
i. Compare bid items common to both quotes, noting the reasonableness in the price 

comparison. 
ii. Review quotes from other firms for the bid items not quoted by the DBE firm to see if 

combining both can provide the same competitive advantage that the tied bid items offered. 
 

d. Immediately after notification of contract award, the prime submits all 'Commitment to Subcontract' 
forms to the DBE Office.  Prime contractor has 5 days to submit the completed form for the DBE firms it 
intends to use on the contract for DBE credit.  If the goal is not met in full, the prime contractor must 
provide the following information along with WisDOT form DT1202: Certificate of Good Faith Efforts. 
(1) The names, addresses, e-mail addresses, telephone numbers of DBE's contacted. The dates of both 

initial and follow-up contact.  
(2) A description of information provided to the DBE's regarding the plans, specifications, and estimated 

quantities for portions of the work to be performed by that DBE. 
(3) Photocopies or electronic copies of all written solicitations to DBE's. A printed copy of SBN solicitation 

is acceptable. 
(4) Documentation of each quote received from a DBE and, if rejected, the reason for that rejection. 
(5) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to inform DBE's of 

participation opportunities available on the project. 
 

The prime contractor must obtain written consent from the DBE Office to change or replace any DBE firm 
listed on the approved Commitment to Subcontract to DBE Form [DT1506]. If the prime contractor utilizes 
another contractor, including the use of its own workforce, to perform the work assigned to a DBE on the 
approved DT1506, the prime contractor will not be entitled to payment for that work. Any changes to DBE 
after the approval of the DT1506 must be reviewed and approved by the DBE office prior to the change. 
 

6. Use of Joint Checks  
 

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A 
joint check is defined as a two-party check between a DBE, a prime contractor and the regular dealer of 
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues 
one check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier) 
as payment for the material/supplies used by the DBE in cases where the prime has submitted the DBE and 
material for DBE credit.  The DBE subcontractor gains the opportunity to establish a direct contracting 
relationship with the supplier to potentially facilitate a business rapport that results in a line of credit or increased 
partnering opportunities.  
 
The cost of material and supplies purchased by the DBE is part of the value of work performed by the DBE to be 
counted toward the goal. To receive credit, the DBE must be responsible for negotiating price, determining 
quality and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself." 
See 49 CFR 26.55(c)(1).  
 
The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon 
request by staff. WisDOT will allow the use of joint checks when the following conditions are met:  
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a. The Prime must request permission to use joint checks from the DBE Office by submitting the Application to 
Use Joint Checks.   
(1) Request should be made when the DBE Commitment form or Request to Sublet is submitted; the 

request will not be considered if submitted after the DBE Subcontractor starts its work.  
(2) Approval/Permission must be granted prior to the issuance of any joint checks. 
(3) The payment schedule for the supplier must be presented to the DBE office before the first check is 

issued. 
(4) The joint check for supplies must be strictly for the cost of supplies. 

 
b. DBE subcontractor is responsible to furnish and/or install the material/work item. The DBE subcontractor 

shall not be an ‘extra participant’ in the transaction; the DBE’s role in the transaction cannot be limited solely 
to signing the check(s) to release payment to the material supplier.  At a minimum, the DBE subcontractor’s 
tasks should include the following. 
(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price and delivery of materials; 
(2) The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to 

Use Joint Checks after establishing the conditions and documentation of payment within the subcontract 
terms or in a separate written document. 

 
c. The Prime contractor/payor acts solely as a guarantor,  

(1) The prime agrees to furnish the check used for the payment of materials/supplies under the contract.  
(2) The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime 

contractors negotiated unit price. 
 
7. Bidder's Appeal Process 
 

a. A bidder can appeal the department's decision to deny the bidder’s good faith effort submission. The 
bidder must provide written documentation refuting the specific reasons for rejection as stated in the 
department's rejection notice. The bidder may meet in person with the department if so requested. Failure 
to appeal within 7 calendar days after receiving the department's written denial notice of a good faith 
effort evaluation constitutes a forfeiture of the bidder's right of appeal. A contract cannot be executed 
without documentation that the DBE provisions have been fulfilled.  

 
b. The department will appoint a representative, who did not participate in the original determination, to 

assess the bidder's appeal. The department will issue a written decision within 5 calendar days after the 
bidder presents all written and oral testimony. In that written decision, the department will explain the 
basis for finding that the bidder did or did not meet the contract DBE goal or make an adequate good faith 
effort to meet the contract DBE goal. The department's decision is final. If the department finds that the 
bidder did not meet the contract DBE goal or did not make adequate efforts to meet the DBE goal, the 
department may declare the bid ineligible for execution. 

 
8. Department's Criteria for DBE Participation  
 

Directory of DBE firms 
a. The only resource for DBE certified firms certified in the state of Wisconsin is the Wisconsin Unified 

Certification Program [UCP] DBE List. Wisconsin Department of Transportation maintains a current list of 
certified DBE firms titled Wisconsin UCP DBE Directory on the website at:  

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx 
 

b. The DBE office is also available to assist at 414-438-4583 or 608-267-3849. 
 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
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9. Counting DBE Participation 
 
 Assessing DBE Work 
 

a. The department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as 
a DBE by one of the unified certification program agencies. If a firm becomes DBE certified before entering 
into a subcontract, the department may consider that DBE usage towards the contract goal. The department 
only counts the value of the work a DBE actually performs towards the DBE goal. The department assesses 
the DBE work as follows: 

 
b. The department counts work performed by the DBE's own resources. The department includes the cost of 

materials and supplies the DBE obtains for the work. The department also includes the cost of equipment the 
DBE leases for the work. The department will not include the cost of materials, supplies, or equipment the 
DBE purchases or leases from the prime contractor or its affiliate, except the department will count non-
project specific leases the DBE has in place before the work is advertised. 

 
c. The department counts fees and commissions the DBE charges for providing a bona fide professional, 

technical, consultant, or managerial services. The department also counts fees and commissions the DBE 
charges for providing bonds or insurance. The department will only count costs the engineer deems 
reasonable based on experience or prevailing market rates. 

 
d. If a DBE subcontracts work, the department counts the value of the subcontracted work only if the DBE's 

subcontractor is also a DBE. 
 

e. The contractor shall maintain records and may be required to furnish periodic reports documenting its 
performance under this item. 

 
f. It is the prime contractor’s responsibility to determine whether the work that is committed and/or contracted to a 

DBE certified firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE 
firm on the Wisconsin UCP DBE Directory.  

 
g. It is the prime contractor’s responsibility to assess the DBE firm’s ability to perform the work for which s/he is 

committing/contracting the DBE to do. Note that the department encourages the prime contractor to assist and 
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts. 

 
10. Commercially Useful Function 
 

a. Commercially useful function is evaluated after the contract has been executed, while the DBE certified firm 
is performing its work items. A DBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by actually performing, 
managing, and supervising the work involved. 

 
b. The department uses Form DT1011: DBE Commercially Useful Function Review and Certification to 

evaluate whether the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE 
toward the DBE goal only if the DBE is performing a commercially useful function on that contract. 

 
c. A DBE is performing a commercially useful function if the following conditions are met: 

(1) For contract work, the DBE is responsible for executing a distinct portion of the contract work and it is 
carrying out its responsibilities by actually performing, managing, and supervising that work. 

(2) For materials and supplies, the DBE is responsible for negotiating price, determining quality and 
quantity, ordering, and paying for those materials and supplies. 
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11. Credit Evaluation for Trucking 
 

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI website at 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf 

 
12. Credit Evaluation for Manufacturers, Suppliers, Brokers 
 

The department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the 
provisions of materials and supplies on a contract-by-contract basis. The department will count the material 
and supplies that a DBE provides under the contract for DBE credit based on whether the DBE is a 
manufacturer, supplier or broker. Generally, DBE crediting measures and evaluates the DBE owner’s role, 
responsibility and contribution to the transaction: maximum DBE credit when the DBE manufactures materials 
or supplies; DBE credit decreases when the DBE solely supplies material and minimal credit is allotted when the 
DBE’s role is administrative or transactional. 
 
It is the bidder’s responsibility to find out if the DBE is considered a supplier or a manufacturer before listing 
them on Commitment to Subcontract to DBE form DT1506.  
 
a. Manufacturers 

(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the 
premises, the materials, supplies, articles, or equipment required under the contract and of the general 
character described by the specifications.  

(2) If the materials or supplies are obtained from a DBE manufacturer, count 100% percent of the cost of the 
materials or supplies toward DBE goals. 

b. Regular Dealers of Material and/or Supplies 
(1) A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in 

which the materials, supplies, articles or equipment of the general character described by the 
specifications and required under the contract are bought, kept in stock, and regularly sold or leased to 
the public in the usual course of business. 

(2) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of 
the materials or supplies toward DBE goals. 

(3) At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:  
i. The DBE firm must be an established, regular business that engages, as its principal business and 

under its own name, in the purchase and sale or lease of the products in question. 
ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such 

as petroleum products, steel, cement, gravel, stone, or asphalt.  If some of the distribution 
equipment is leased, the lease agreement must accompany the DBE Commitment form for 
evaluation of the dealer’s control before the DBE office approves the DBE credit. 

 
c. Brokers, Transaction Expediters, Packagers, Manufacturers Representatives 

(1) No portion of the cost of the materials, supplies, services themselves will count for DBE credit; however, 
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies or 
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers, 
packagers, manufacturers’ representatives or other persons who arrange or expedite transactions.  

(2) Brokerage fees have historically been calculated as 10% of the purchase amount.   
(3) WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the 

materials and supplies, or fees or transportation charges for the delivery of materials or supplies 
required on a job site.  

(4) The evaluation will review the contract need for the item/service, review the sub-contract or invoice for 
the item/service, compare the fees customarily allowed for similar services to determine whether they 
are reasonable. 

 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
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When DBE suppliers are contracted, additional documentation must accompany the DT1506 and Attachment ‘A’ 
forms.  An invoice or bill-of-sale that includes the company names of the bidder and the DBE supplier and 
documentation of the calculations used as the basis for the purchase agreement, subcontract or invoice.  
WisDOT recognizes that the amount on the Attachment ‘A’ form may be more or less than the amount on the 
invoice. Please respond to the following questions and submit with your DBE Commitment Form.   

1. What is the product or material? 
2. Is this item in the prime’s inventory or was the item purchased when contract was awarded? 
3. Which contract line items were referenced to develop this quote? 
4. What is the amount of material or product used on the project? 

 
13. Credit Evaluation for DBE Primes 
 

Wisconsin DOT calculates DBE credit based on the amount and type of work performed by DBE certified 
firms. If the prime contractor is a DBE certified firm, the department will only count the work that DBE prime 
contractor performs with its own forces for DBE credit.  We will also calculate DBE credit for the work 
performed by any other DBE certified subcontractor, DBE certified supplier, DBE certified manufacturer on that 
contract in that DBE’s approved work areas/NAICS code.  Crediting for manufacturers and suppliers is 
calculated consistent with paragraph 12 of this document and 49 CFR Part 26. 
 

14. Joint Venture 
 

If a DBE performs as a participant in a joint venture, the department will only count that portion of the total 
dollar value of the contract equal to that portion of the work that the DBE performs with its own forces for DBE 
credit. 
 

15. Mentor Protégé 
 

a. If a DBE performs as a participant in a mentor protégé agreement, the department will count for credit 
the portion of the work performed by the DBE protégé firm. 

 
b. DBE credit will be evaluated and confirmed by the DBE Office for any contracts on which the mentor 

protégé team identifies itself to the DBE Office as a current participant of the Mentor Protégé Program. 
 

c. Refer to WisDOT’s Mentor Protégé guidelines for guidance on the number of contracts and amount of DBE 
credit that can be counted on any WisDOT project. 

 
16. DBE Replacement or Termination 
 

Contractual Requirement  
The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for which each 
is listed unless the contractor obtains written consent from the Department’s DBE Office.  If the Department 
does not provide consent to replace or terminate a DBE firm, the prime contractor shall not be entitled to any 
payment for work or material unless it is performed or supplied by the listed DBE. 
 
Contractor Considerations 
 
a. A prime contractor cannot terminate and/or replace a DBE subcontractor listed on the approved 

Commitment to Subcontract to DBE Form [DT1506] without prior written consent from the DBE Office. 
This includes, but is not limited to, instances in which a prime contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  
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b. If a prime contractor feels it is necessary to replace or terminate a DBE firm that has been approved for DBE 
credit toward its contract, s/he will be required to provide reasons and documentation to support why the 
prime cannot fulfill the contractual commitment that it made to the Department regarding the DBE utilization.  

 
c. Prime contractor is required to make affirmative efforts to find another DBE subcontractor to perform at least 

the same amount of work under the contract as the DBE that was terminated, to the extent needed to meet 
the assigned DBE contract goal.  

 
d. In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason or is 

terminated from a contract, the prime contractor is expected to make affirmative efforts to maintain its 
commitment to the assigned DBE goal. 

 
e. The DBE firm should communicate with the prime contractor regarding its schedule and capacity in the 

context of the contract.  If the DBE anticipates that it cannot fulfill its subcontract, s/he shall advise the prime 
contractor and suggest a DBE that may replace their services or provide written consent to be released from 
its subcontract.  

 
(1) Before the prime contractor can request to terminate or substitute a DBE firm; s/he must:  

i. Make every effort to fulfill the DBE commitment by working with the listed DBE to ensure that they 
are fully knowledgeable of your expectations for successful performance on the contract.  
Document these efforts in writing.  

ii. If those efforts fail, provide written notice to the DBE subcontractor of your intent to request to 
terminate and/or replace the firm including the reason(s) you want to pursue this action. 

iii. Copy the DBE Office on all correspondence related to changing a DBE firm who has been 
approved for DBE credit on a contract including the preparation and coordination efforts with the 
DBE on the contract. 

iv. Clearly state the amount of time the DBE firm has to remedy and/or respond to your notice of 
intent to replace/terminate their firm from the contract. The DBE shall be allowed five days to 
respond, in writing.  EXCEPTION: The prime contractor must provide a verifiable reason for a 
response period shorter than five days. For example a WisDOT project manager must verify that 
waiting 5 days for a DBE performing traffic control work to respond would affect the public safety.  

v. The DBE subcontractor must forward a written response to the prime contractor and copy the DBE 
Office. The written response must outline why it objects to the proposed termination of its 
subcontract and list the reasons that WisDOT should not approve the request for their firm to be 
replaced or removed from the contract.  

 
The Request to Replace or Terminate a DBE 
The prime contractor must provide a written request to replace or terminate a DBE firm that has been approved 
for DBE credit on a WisDOT contract. The written request can be an email or printed document delivered by 
email or fax; at minimum, the request must contain the following: 

1. Contract ID number. 
2. Wisconsin DOT Contract Project Manager name and contact information. 
3. DBE name and work type and/or NAICS code. 
4. Contract’s progress schedule. 
5. Reason(s) for requesting that the DBE be replaced or terminated. 
6. Attach/include all communication with the DBE to deploy/address/resolve work completion, 

 
WisDOT will review your request and any supporting documentation that you submit to evaluate whether the 
circumstance and the reasons constitute a good cause for replacing or terminating the DBE that was approved 
for DBE credit on that contract.  
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Examples of Good Causes to Replace a DBE according to the federal DBE program guidelines {49 CFR part 26.53} 
• The listed DBE subcontractor fails or refuses to execute a written contract. 
• The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent 

with normal industry standards. Provided, however, that good cause does not exist if the failure or 
refusal of the DBE subcontractor to perform its work on the subcontract results from the bad faith or 
discriminatory action of the prime contractor. 

• The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, 
nondiscriminatory bond requirements.  

• The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness. 
• The listed DBE subcontractor is ineligible to work on public works projects because of suspension and 

debarment proceedings pursuant 2 CFR Parts 180, 215 and 1,200 or applicable state law. 
• You have determined that the listed DBE subcontractor is not a responsible contractor. 
• The listed DBE subcontractor voluntarily withdraws from the project and provides to you written notice of 

its withdrawal. 
• The listed DBE is ineligible to receive DBE credit for the type of work required. 
• A DBE owner dies or becomes disabled with the result that the listed DBE contractor is unable to 

complete its work on the contract. 
 

Evaluation and Response to the Request 
If WisDOT determines that your reasons comply with the good cause standards; the DBE office will send the 
prime contractor and the WisDOT project manager an email stating that we concur with the reasons and 
approve the replacement or termination. 
 
If WisDOT determines that your reasons do not comply with the good cause standards of the federal DBE 
program, the DBE Office will send the prime contractor an email that includes the requirement to utilize the 
committed DBE, remedial actions to support the completion of the contractual commitment, a list of available 
WisDOT support services and administrative remedies that may be invoked for failure to comply with federal 
DBE guidelines for DBE replacement. 
 
The Wisconsin Department of transportation contact for all actions related to replacing a DBE is the DBE 
Program Chief and/or the DBE Program Engineer which can be reached at DBE_Alert@dot.wi.gov or by calling 
608-267-3849. 
 

17. DBE Utilization beyond the approved DBE Commitment Form DT1506 
 

If the Prime/subcontractor increases the scope of work for a participating DBE or adds a DBE subcontractor that 
was not on the approved Form DT1506 at any time after contract award, s/he should follow these steps so that 
the participation can be accurately credited toward the DBE goal. 
 
a. Send an email to the DBE Engineer at DBE_Alert@dot.wi.gov describing the work to be performed by the 

new DBE including the proposed schedule or duration, DBE name and contact information. You may also 
call the DBE Engineer at 414-659-0487 to notify him of the change verbally. 
If the scope change added work for a participating DBE; list the date and reason for the scope change.   
 

b. Forward a complete, signed Attachment ‘A’ form to the DBE Office at DBE_Alert@dot.wi.gov. A complete 
Attachment A includes DBE contact information, signature, subcontract value and proper description of the 
work areas to be performed by the DBE. 
The DBE office will confirm the DBE participation and revise the DT1506 based on the email/discussion and 
attach the new/revised Attachment A to the Contract record/documentation.  
 

mailto:DBE_Alert@dot.wi.gov
mailto:DBE_Alert@dot.wi.gov
mailto:DBE_Alert@dot.wi.gov


Effective January 2017 letting  ASP-3 
 
 

12 
 

18. Contract Modifications 
 

When additional opportunity is available by contract modifications, the Prime Contractor shall utilize DBE 
Subcontractors that were committed to equal work items, in the original contract. 
 

19. Payment 
 

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are 
incidental to the contract. 
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APPENDIX A 
Sample Contractor Solicitation Letter Page 1 

This sample is provided as a guide not a requirement 
 

GFW SAMPLE MEMORANDUM 

TO:  DBE FIRMS 
FROM:  POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR 
SUBJECT:  REQUEST FOR DBE QUOTES 
  LET DATE & TIME  
DATE:  MONTH DAY YEAR 
CC:  DBE OFFICE ENGINEER 

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for 
the Wisconsin Department of Transportation Month- date -year Letting.  Page 2 lists the projects and work items that 
we may subcontract for this letting.  We are interested in obtaining subcontractor quotes for these projects and work 
categories.  Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as required 
by federal rules.  
Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in 
performing and return it via fax or email within 3 days.  Plans, specifications and addenda are available through WisDOT 
at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at 
http://roadwaystandards.dot.wi.gov/hcci/  
Your quote should include all of the costs required to complete the items you propose to perform including labor, 
equipment, material, and related bonding or insurance.  The quote should note items that you are DBE certified to 
perform, tied items, and any special terms.  Page 2, with the indicated projects and items you plan to quote, should be 
used as a cover sheet for your quote.   
Please make every effort to have your quotes into our office by time deadline the prior to the letting date. Make sure 
the correct letting date, project ID and proposal number, unit price and extension are included in your quote. We 
prefer quotes be sent via SBN but prime’s alternatives are acceptable.   Our office hours are include hours and days.  
Please call our office as soon as possible prior to the letting if you need information/clarification to prepare your quote 
at contact number.   
If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the 
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/ 
All questions should be directed to:  
Project Manager, John Doe,  
Phone: (000) 123-4567 
Email: Joe@joetheplumber.com 
Fax: (000) 123- 4657 

http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
mailto:Joe@joetheplumber.com
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Sample Contractor Solicitation Letter Page 2 
This sample is provided as a guide not a requirement 

 
REQUEST FOR QUOTATION 

 
Prime’s Name:  
Letting Date:  
Project ID:  

 
Please check all that apply 

 Yes, we will be quoting on the projects and items listed below  
 No, we are not interested in quoting on the letting or its items referenced below 
 Please take our name off your monthly DBE contact list 
 We have questions about quoting this letting.  Please have someone contact me at this number  

 
Prime Contractor ‘s Contact Person  DBE Contractor Contact Person 

   
Phone:    Phone   
Fax:   Fax  
Email:   Email  
     

 
Please circle the jobs and items you will be quoting below  

 
Proposal No. 1 2 3 4 5 6 7 
County        

 
 WORK DESCRIPTION: 
 

Clear and Grub X  X X  X X 
Dump Truck Hauling X  X X  X X 

Curb & Gutter/Sidewalk, Etc. X  X X  X X 

Erosion Control Items X  X X  X X 
Signs and Posts/Markers X  X X  X X 
Traffic Control  X X X  X X 
Electrical Work/Traffic Signals  X X X  X  
Pavement Marking  X X X X X X 
Sawing Pavement  X X X X X X 
QMP, Base X X  X X X X 
Pipe Underdrain X   X    
Beam Guard    X X X X 
Concrete Staining       X 
Trees/Shrubs X      X 

 
Again please make every effort to have your quotes into our office by time deadline prior to the letting date.  
 
We prefer quotes be sent via SBN but prime’s preferred alternatives are acceptable. 
 
If there are further questions please direct them to the prime contractor’s contact person at phone number. 
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APPENDIX B 
BEST PRACTICES FOR PRIME CONTRACTOR & DBE SUBCONTRACTOR GOOD 

FAITH EFFORT 
This list is not a set of requirements; it is a list of potential strategies 

 
Primes 

 Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance. 
 Participate in speed networking and mosaic exercises as arranged by DBE office. 
 Host information sessions not directly associated with a bid letting. 
 Participate in a formal mentor protégé or joint venture with a DBE firm. 
 Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings. 
 Facilitate a small group DBE ‘training session’ Clarifying how your firm prepares for bid letting, evaluates 
subcontractors, preferred qualifications and communication methods. 
 Encourage subcontractors to solicit and highlight DBE participation in their quotes to you. 
 Quality of communication, not quantity creates the best results.  Contractors should do as thorough a job as 
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best possible 
bid. 

 
 
DBE  

 DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days prior 
is optimal.  
 Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay 
abreast of changes.  
 Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list, and bid tabs at a 
minimum. 
 Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation-
related projects of similar size and scope, firm expertise and staffing.  
 Participate in DBE office assessment programs. 
 Participate on advisory and mega-project committees. 
 Sign up to receive the DBE Contracting Update. 
 Consider membership in relevant industry or contractor organizations. 
 Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the primes and 
bidding as a prime with the department are the only ways to get work.   
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APPENDIX C 

Types of Efforts considered in determining GFE 
This list represents concepts being assessed; analysis requires additional steps 

 
 

1. Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to inform 
DBEs of contracting and subcontracting opportunities. 

2. Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in the 
contract was being solicited, in sufficient time to allow the DBEs to participate effectively. 

3. Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the DBEs were 
interested; returned the phone calls of interested DBE firms. 

4. Whether the contractor selected portions of the work to be performed by DBEs in order to increase the likelihood of 
meeting the DBE goal. 

5. Whether the contractor provided interested DBEs with adequate information about the plans, specifications and 
requirements of the contract. 

6. Whether the contractor negotiated in good faith with interested DBEs, not rejected DBEs as unqualified without 
sound reasons based on a thorough investigation of their capabilities. 

7. Whether the contractor made efforts to assist interested DBEs in being more competitive.   
8. Whether the contractor effectively used the services of available minority community organizations: minority 

contractors groups, local, state, and Federal minority business assistance offices, and other organizations that provide 
assistance to small businesses and DBE firms. 

9. Whether Prime used CRCS to identify DBE who specialize in relevant work areas. 
10. Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website 
11. Whether the contractor returned calls of firms expressing interest in a timely manner.  
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APPENDIX D 
Good Faith Effort Evaluation Guidance 
Excerpt from Appendix A of 49 CFR Part 26 

 
APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS 
I. When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in order to be 

responsible and/or responsive, make good faith efforts to meet the goal.  The bidder can meet this requirement in 
either of two ways.  First, the bidder can meet the goal, documenting commitments for participation by DBE firms 
sufficient for this purpose.  Second, even if it doesn't meet the goal, the bidder can document adequate good faith 
efforts.  This means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal 
or other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 

II. In any situation in which you have established a contract goal, part 26 requires you to use the good faith efforts 
mechanism of this part.  As a recipient, it is up to you to make a fair and reasonable judgment whether a bidder that 
did not meet the goal made adequate good faith efforts.  It is important for you to consider the quality, quantity, and 
intensity of the different kinds of efforts that the bidder has made.  The efforts employed by the bidder should be 
those that one could reasonably expect a bidder to take if the bidder were actively and aggressively trying to obtain 
DBE participation sufficient to meet the DBE contract goal.  Mere pro forma efforts are not good faith efforts to 
meet the DBE contract requirements.   We emphasize, however, that your determination concerning the sufficiency 
of the firm's good faith efforts is a judgment call:  meeting quantitative formulas is not required. 

III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain a specified 
amount of DBE participation) in order to be awarded a contract, even though the bidder makes an adequate good 
faith efforts showing.  This rule specifically prohibits you from ignoring bona fide good faith efforts.   

IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts to obtain 
DBE participation.  It is not intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive.  
Other factors or types of efforts may be relevant in appropriate cases. 
A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising and/or 

written notices) the interest of all certified DBEs who have the capability to perform the work of the 
contract.  The bidder must solicit this interest within sufficient time to allow the DBEs to respond to the 
solicitation.  The bidder must determine with certainty if the DBEs are interested by taking appropriate steps 
to follow up initial solicitations. 

 
B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE 

goals will be achieved.  This includes, where appropriate, breaking out contract work items into economically 
feasible units to facilitate DBE participation, even when the prime contractor might otherwise prefer to 
perform these work items with its own forces. 

 
C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of 

the contract in a timely manner to assist them in responding to a solicitation. 
 
D. (1) Negotiating in good faith with interested DBEs.  It is the bidder's responsibility to make a portion of 

the work available to DBE subcontractors and suppliers and to select those portions of the work or material 
needs consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation.  
Evidence of such negotiation includes the names, addresses, and telephone numbers of DBEs that were 
considered; a description of the information provided regarding the plans and specifications for the work 
selected for subcontracting; and evidence as to why additional agreements could not be reached for DBEs to 
perform the work. 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as 
contract goals into consideration.  However, the fact that there may be some additional costs involved in 
finding and using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, 
as long as such costs are reasonable.  Also, the ability or desire of a prime contractor to perform the work of a 
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contract with its own organization does not relieve the bidder of the responsibility to make good faith efforts.  
Prime contractors are not, however, required to accept higher quotes from DBEs if the price difference is 
excessive or unreasonable. 
 

E. Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of their 
capabilities.  The contractor's standing within its industry, membership in specific groups, organizations, or 
associations and political or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non solicitation of bids in the contractor's efforts to meet the project 
goal. 

 
F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the 

recipient or contractor. 
 
G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related 

assistance or services. 
 
H. Effectively using the services of available minority/women community organizations; minority/women 

contractors' groups; local, state, and Federal minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 

 
V. In determining whether a bidder has made good faith efforts, you may take into account the performance of other 

bidders in meeting the contract.   For example, when the apparent successful bidder fails to meet the contract goal, 
but others meet it, you may reasonably raise the question of whether, with additional reasonable efforts, the apparent 
successful bidder could have met the goal.  If the apparent successful bidder fails to meet the goal, but meets or 
exceeds the average DBE participation obtained by other bidders, you may view this, in conjunction with other 
factors, as evidence of the apparent successful bidder having made good faith efforts. 
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Appendix E 
Small Business Network [SBN] Overview 

 
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime bidders have a 
centralized online location to find subs - including small and disadvantaged business enterprises (DBEs). It is available 
for prime bidders to use as part of their Basic Service subscription. 
Within the Small Business Network, Prime Contractors can: 
 
1. Easily select proposals, work types and items: 

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and add 
comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can save the 
sub-quote for completion at a later time. 

 
2. Create sub-quotes for the subcontracting community: 

a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly create a 
custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include: provide 
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify 
terms and conditions, upload attachments, and select vendors. 

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want quoted 
c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE-

preferred request. 
d. Add attachments to sub-quotes. 

 
3. View sub-quote requests & responses: 

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all 
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen, sub-
quote requests can be hidden with one click if they are not applicable. 

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and 
pricing. 

 
4. View Record of Subcontractor Outreach Effort: 

a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the response statistics 
for a particular sub-quote. If accepted by the letting agency, this report may serve as proof of a “Good Faith” 
effort in reaching out to the DBE community. 

b. Easily locate pre-qualified and certified small and disadvantaged businesses. 
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively. 
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of 

DBE outreach at the discretion of each agency). 
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The Small Business Network is a part of the Bid Express® service that was created to ensure that small businesses have a 
centralized area to access information about upcoming projects. It can help small businesses learn more about 
opportunities, compete more effectively, network with other contractors and subcontractors, and win more jobs. 
 
1. View and reply to sub-quote requests from primes: 

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all 
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on 
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your 
interests, or hidden with one click if they are not applicable. 

 
2. Select items when responding to sub-quote requests from primes: 

a. You have the freedom to choose and price any number of items when responding to a sub-quote request. 
Quantities can be modified, and per-item comments are also available. 

b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your 
pricing, terms, and conditions, and submit completed sub-quotes to the requesting primes. 

c. Add attachments to a sub-quote. 
 
3. Create and send unsolicited sub-quotes to specific contractors: 

a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can rapidly 
create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include: provide 
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify 
terms and conditions, upload attachments, and select vendors. 

 
4. Easily select and price items for unsolicited sub-quotes: 

a. After adding applicable work types, select items that you wish to quote. The extended price calculates 
automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well. 

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing, 
terms and conditions, and send it to selected prime/plan holder. 

c. Add attachments to a sub-quote. 
d. Add unsolicited work items to sub-quotes that you are responding to. 

 
5. Easy Access to Valuable Information 

a. Receive a confirmation that your sub-quote was opened by a prime. 
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.  
c. View important notices and publications from DOT targeted to small and disadvantaged businesses. 

 
6. Accessing Small Business Network for WisDOT contracting opportunities 

a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select 
“Order Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.  

b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 414-438-4588. 
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ADDITIONAL SPECIAL PROVISION 4 
 

Payment to First-Tier Subcontractors 
Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold 
payment to a subcontractor if, within 10 calendar days of receipt of that progress 
payment, the prime contractor provides written notification to the subcontractor and the 
department documenting "just cause" for withholding payment. 

The prime contractor may also withhold routine retainage from payments due 
subcontractors. 

Payment to Lower-Tier Subcontractors 
Ensure that subcontracting agreements at all tiers provide prompt payment rights to 
lower-tier subcontractors that parallel those granted first-tier subcontractors in this 
provision. 

Release of Routine Retainage 
After granting substantial completion the department may reduce the routine retainage 
withheld from the prime contractor to 75 percent of the original total amount retained. 

When the Department sends the semi-final estimate the department may reduce the 
routine retainage withheld from the prime contractor to 10 percent of the original total 
amount retained. 

Within 30 calendar days of receiving the semi-final estimate from the department, submit 
written certification that subcontractors at all tiers are paid in full for acceptably 
completed work and that no routine retainage is being withheld. The department will pay 
the prime contractor in full and reduce the routine retainage withheld from the prime 
contractor to zero when the department approves the final estimate. 

This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or 
work subject to an unresolved contract dispute. 
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ADDITIONAL SPECIAL PROVISION 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

104.10.1  General 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Subsection 104.10 specifies a 2-step process for contractors to follow in submitting a cost reduction 

incentive (CRI) for modifying the contract in order to reduce direct construction costs computed at 
contract bid prices. The initial submittal is referred to as a CRI concept and the second submittal is a 
CRI proposal. The contractor and the department will equally share all savings generated to the 
contract due to a CRI as specified in 104.10.4.2(1). The department encourages the contractor to 
submit CRI concepts. 

104.10.4.2  Payment for the CRI Work 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) The department will pay for completed CRI work as specified for progress payments under 109.6. The 

department will pay for CRI's under the Cost Reduction Incentive administrative item. When all CRI 
costs are determined, the department will execute a contract change order that does the following: 

 1. Adjusts the contract time, interim completion dates, or both. 
 2. Pays the contractor for the unpaid balance of the CRI work. 
 3. Pays the contractor 50 percent of the net savings resulting from the CRI, calculated as follows: 

NS = CW - CRW - CC - DC 
Where: 

 NS = Net Savings 
 CW = The cost of the work required by the original contract that is revised by 

the CRI. CW is computed at contract bid prices if applicable.[1] 
 CRW = The cost of the revised work, computed at contract bid prices if 

applicable.[1] 
 CC = The contractor’s cost of developing the CRI proposal. 
 DC = The department’s cost for investigating, evaluating, and implementing 

the CRI proposal. 
 [1] The department may adjust contract bid prices that, in the engineer's judgement, do not represent the fair 

value of the work deleted or proposed. 

108.11  Liquidated Damages 
Replace paragraphs two and three with the following effective with the December 2017 letting: 
 (2) This deducted sum is not a penalty but is a fixed, agreed, liquidated damage due the department from 

the contractor for the added cost of engineering and supervision resulting from the contractor’s failure 
to complete the work within the contract time. 

 (3) Unless enhanced in the special provisions, the department will assess the following daily liquidated 
damages 

LIQUIDATED DAMAGES 
 ORIGINAL CONTRACT AMOUNT DAILY CHARGE 
 FROM MORE THAN TO AND INCLUDING CALENDAR DAY WORKING DAY 
 $0 $250,000 $850 $1700 
 $250,000 $500,000 $815 $1630 
 $500,000 $1,000,000 $1250 $2500 
 $1,000,000 $2,000,000 $1540 $3080 
 $2,000,000 ___ $2070 $4140 
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203.3.2.2  Removal Operations 
Replace the entire text with the following effective with the December 2017 letting: 

203.3.2.2.1  General 
 (1) Except as specified below for closing culverts, remove the entire top slab of box culverts and the entire 

superstructure of other culverts and bridges designated for removal. Completely remove existing piles, 
cribs, or other timber construction within the limits of new embankments, or remove these structures to 
an elevation at least 2 feet below finished ground line. Remove sidewalls or substructure units in water 
to an elevation no higher than the elevation of the natural stream or lake bed, or, if grading the 
channel is required under the contract or the plans, to the proposed finished grade of the stream or 
lake bed. Remove sidewalls or substructure units not in water down to at least 2 feet below natural or 
finished ground line. 

 (2) If extending or incorporating existing culverts and bridges in the new work, remove only those parts of 
the existing structure as necessary to provide a proper connection to the new work. Saw, chip, or trim 
the connecting edges to the required lines and grades without weakening or damaging the remaining 
part of the structure. During concrete removal, do not damage reinforcing bars left in place as dowels 
or ties incorporated into the new work. 

 (3) Remove pipe culverts designated for salvage in a way that prevents damage to the culverts. 
 (4) Dismantle steel structures or parts of steel structures designated for salvage in a way that avoids 

damage to the members. If the contract specifies removing the structure in a way that leaves it in a 
condition suitable for re-erection, matchmark members with durable white paint before dismantling. 
Mark pins, bolts, nuts, loose plates, etc., similarly to indicate their proper location. Paint pins, bolts, 
pinholes, and machined surfaces with a department-approved rust preventative. Securely wire loose 
parts to adjacent members, or label and pack them in boxes. 

 (5) Remove timber structures or parts of timber structures designated for salvage in a way that prevents 
damage to the members. 

 (6) If the engineer approves, the contractor may temporarily use materials designated for salvage in 
falsework used to construct new work. Do not damage or reduce the value of those materials through 
temporary use. 
203.3.2.2.2  Deck Removal 

 (1) Protect the work as specified in 107.14 during deck removal. Minimize debris falling onto water 
surfaces and wetlands as the contract specifies in 107.18 or in the special provisions. Also, minimize 
debris falling on the ground and roadway. 

 (2) Do not damage existing bar steel reinforcement, girders, or other components that will be incorporated 
in new work. Remove decks on prestressed concrete girders using a hydraulic shear or other 
engineer-approved equipment. Thoroughly clean, realign, and retie reinforcement as necessary. 

 (3) After deck removal is complete, notify the engineer to request a damage survey. Point out damage to 
the engineer. Allow one business day for the engineer to complete the damage survey. If damage is 
identified, the department will determine if repairs or girder restoration will be allowed. 

 (4) If the department allows girder restoration, have a professional engineer registered in the State of 
Wisconsin analyze the effect of the damage to the bridge, make recommendations, and prepare 
signed and sealed computations and structural details required to restore girders to their previous 
structural capacity. Submit the restoration proposal, including analysis and structural details, to the 
department and design engineer of record. The department will accept or reject the restoration 
proposal within 3 business days. Do not begin restoration work until the department allows in writing. 

 (5) The engineer will not extend contract time to assess or remediate contractor caused damage. 

203.5.1  General 
Replace paragraph two with the following effective with the December 2017 letting: 
 (2) Payment is full compensation for breaking down and removing; costs associated with contractor-

caused damage; required salvaging, storing, and disposing of materials; and, unless the contract 
specifies granular backfill, for backfilling. 
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415.2.3  Expansion Joint Filler 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Furnish expansion joint filler conforming to AASHTO M153, AASHTO M213, or ASTM D8139 in 

lengths equal to the pavement lane width and of the thickness and height the plans show. Where 
dowel bars are required, use filler with factory-punched holes at the dowel bar locations and with a 
diameter not greater than 1/8 inch larger than the nominal dowel bar diameter. 

415.3.20  Filling Joints 
Replace paragraph two with the following effective with the December 2017 letting: 
 (2) Clean joints of laitance, curing compound, and other contaminants before filling. Saw construction 

joints at least 3/4 inches deep before filling. Sawing is not required for tooled joints in curb and gutter. 
Sandblast or waterblast exposed joint faces using multiple passes as required to clean joints surfaces 
of material that might prevent bonding. Blow clean and dry with oil-free compressed air immediately 
before filling. 

415.5.1  General 
Replace paragraph six with the following effective with the December 2017 letting: 
 (6) Payment for Concrete Pavement Joint Filling is full compensation for filling concrete pavement joints; 

filling adjacent curb and gutter joints; and for sawing. 

440.3.4.2  Contractor Testing 
Replace paragraph two with the following effective with the December 2017 letting: 
 (2) Coordinate with the engineer at least 24 hours before making profile runs for acceptance unless the 

engineer approves otherwise. The department may require testing to accommodate staged 
construction or if corrective action is required. 

455.5.3  Tack Coat 
Replace paragraph two with the following effective with the December 2017 letting: 
 (2) The department will adjust pay for Tack Coat, under the Nonconforming Tack Coat administrative 

item, for nonconforming material the engineer allows to remain in place at a maximum of 75 percent of 
the contract unit price. 
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460.2.7  HMA Mixture Design 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) For each HMA mixture type used under the contract, develop and submit an asphaltic mixture design 

according to CMM 8-66 and conforming to the requirements of table 460-1 and table 460-2. The 
values listed are design limits; production values may exceed those limits. The department will review 
mixture designs and report the results of that review to the designer according to CMM 8-66. 

TABLE 460-2  MIXTURE REQUIREMENTS 
 

Mixture type LT MT HT SMA 

ESALs x 106 (20 yr design life) <2.0 2 - <8 >8 ___ 
LA Wear (AASHTO T96)     

100 revolutions(max % loss) 13 13 13 13 

500 revolutions(max % loss) 50 45 45 40 

Soundness (AASHTO T104) 
(sodium sulfate, max % loss) 12 12 12 12 

Freeze/Thaw (AASHTO T103) 
(specified counties, max % loss) 18 18 18 18 

Fractured Faces (ASTM D5821) 
(one face/2 face, % by count) 65/___ 75 / 60 98 / 90 100/90 

Flat & Elongated (ASTM D4791) 
(max %, by weight) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

20 
(3:1 ratio) 

Fine Aggregate Angularity 
(AASHTO T304, method A, min) 40 43 45 45 

Sand Equivalency (AASHTO T176, min) 40 40 45 50 

Gyratory Compaction     

Gyrations for Nini 6 7 8 8 

Gyrations for Ndes 40 75 100 65 

Gyrations for Nmax 60 115 160 160 

Air Voids, %Va 
(%Gmm Ndes) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

% Gmm Nini <= 91.5[1] <= 89.0[1] <= 89.0 ___ 

% Gmm Nmax <= 98.0 <= 98.0 <= 98.0 ___ 

Dust to Binder Ratio[2] (% passing 0.075/Pbe) 0.6 - 1.2 0.6 - 1.2 0.6 - 1.2 1.2 - 2.0 

Voids filled with Binder (VFB or VFA, %) 68 - 80[4] [5] 65 - 75[3] [5] 65 - 75[3] [5] 70 - 80 

Tensile Strength Ratio (TSR) (AASHTO T283)[6] [7]     

no antistripping additive 0.75 min 0.75 min 0.75 min 0.75 min 

with antistripping additive 0.80 min 0.80 min 0.80 min 0.80 min 

Draindown (AASHTO T305) (%) ___ ___ ___ 0.30 

 [1] The percent maximum density at initial compaction is only a guideline. 
 [2] For a gradation that passes below the boundaries of the caution zone (ref. AASHTO M323), the dust to binder 

ratio limits are 0.6 - 1.6. 
 [3] For No. 5 (9.5mm) and No. 4 (12.5 mm) nominal maximum size mixtures, the specified VFB range is 70 - 76 

percent. 
 [4] For No. 2 (25.0mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent. 
 [5] For No. 1 (37.5mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent. 
 [6] WisDOT eliminates freeze-thaw conditioning cycles from the TSR test procedure. 
 [7] Run TSR at asphalt content corresponding to 3.0% air void regressed design using distilled water for testing. 
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460.2.8.2.1.3.1  Contracts with 5000 Tons of Mixture or Greater 
Replace paragraph six with the following: 
 (6) Conduct TSR tests during mixture production according to CMM 8-36.6.14. Test each full 50,000 ton 

production increment, or fraction of an increment, after the first 5000 tons of production. Perform 
required increment testing in the first week of production of that increment. If production TSR values 
are below the limit specified in CMM 8-36.6.14, notify the engineer. The engineer and contractor will 
jointly determine a corrective action. 

502.2.7  Preformed Joint Filler 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Use preformed joint filler conforming to AASHTO M153, AASHTO M213, or ASTM D8139. 

502.3.7.8  Floors 
Replace paragraph fourteen with the following effective with the December 2017 letting: 
 (14) Unless specified otherwise, transversely tine finish the floors of structures with approach pavements 

designed for speeds of 40 mph or greater as specified in 415.3.8.3, except make the tining 1/8 inch in 
depth and do not perform tining within 12 inches of gutters. The contractor may apply a broom finish, 
described below, instead of the artificial turf drag finish required before tining. The contractor may 
perform tining manually, if it obtains a finish satisfactory to the engineer. Perform tining within 20 
degrees of the centerline of bearing of the substructure units on bridge decks having skew angles of 
20 degrees or greater. 

505.2.6  Dowel Bars and Tie Bars 
Replace the entire text with the following effective with the March 2018 letting: 

505.2.6.1  General 
 (1) Furnish bars coated in a plant certified by the Concrete Reinforcing Steel Institute. For dowel bars and 

straight tie bars, there is no requirement for bend tests. Ensure that the bars are the specified diameter 
and length the plans show. 

 (2) The contractor need not coat or patch sawed ends, sheared ends, cut ends, ends left bare during the 
coating process, or ends with damaged coating. 

 (3) The contractor need not repair circumferential coating damage from shipping, handling, or installation, 
if the following conditions are met: 

 1. The damaged area is 1/4 inch square or smaller. 
 2. The total damaged area in any one-foot length does not exceed 2 percent of the circumferential area in 

that length. 
 (4) Repair areas of damaged circumferential coating larger than 1/4 inch square. Reject bars with total 

damage greater than 2 percent of the bar's circumferential area. 
505.2.6.2  Dowel Bars 
505.2.6.2.1  General 

 (1) Ensure that the bars are straight, round, smooth, and free from burrs or other deformations detrimental 
to the free movement of the bar in the concrete. 

 (2) Saw bars to the required length. For solid bars, the department will allow shearing if no damage 
occurs to the coating and shearing distortions do not exceed the following: 

 1. No distorted diameter is more than 0.04 inches greater than the true diameter. 
 2. No distortion extends more than 0.40 inches from the sheared end. 
 (3) Apply a surface treatment to loose dowels, or furnish manufacturer-treated bars in dowel bar baskets, 

capable of preventing bond between the epoxy-coated bars and the concrete. Apply field surface 
treatments when loading bars in the dowel bar magazine. 
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505.2.6.2.2  Solid Dowel Bars 
 (1) Furnish coated bars conforming to AASHTO M31 grade 40 or 60. Alternatively the contractor may 

furnish dowel bars conforming to AASHTO M227 grade 70-80. Coat with a thermosetting epoxy 
conforming to AASHTO M254, type B. 
505.2.6.2.3  Tubular Dowel Bars 

 (1) Furnish welded steel tubular bars conforming to ASTM A513 fabricated from plain carbon steel with a 
minimum tensile yield strength of 60 ksi and sized as follows: 
 SOLID BAR MINIMUM REQUIRED MINIMUM BASE METAL 
 SPECIFIED DIAMETER OUTSIDE DIAMETER WALL THICKNESS 
 1 1/4-inch 1 5/16 inches 0.120 inch 
 1 1/2-inch 1 5/8 inches 0.120 inch 

 (2) Cap bar ends to prevent intrusion of concrete or other materials. Ensure that tubing is galvanized on 
the exterior and interior according to ASTM A653 with a G40 zinc coating and apply 7-13 mils of epoxy 
to the galvanized exterior according to AASHTO M254, Type B. 
505.2.6.2.4  High Performance Dowel Bars 

 (1) As an alternate the contractor may furnish high performance dowel bars from the department's APL. 
505.2.6.3  Tie Bars 

 (1) Furnish coated bars conforming to AASHTO M31 grade 40 or 60. Coat tie bars as specified in 505.2.4 
for coated high-strength steel reinforcement. Ensure that the tie bars are the shape the plans show. 

 (2) Repair, with compatible coating material, the bend location of field-straightened coated tie bars. 

614.2.1  General 
Add the following as paragraph ten effective with the December 2017 letting: 
 (10) Furnish guardrail reflectors from the department's APL. 

614.3.2.1  Installing Posts 
Add the following as paragraph five effective with the December 2017 letting: 
 (5) Provide post-mounted reflectors every 100 feet with one at the beginning and end of each run and a 

minimum of three reflectors per run. 

614.5  Payment 
Replace paragraph four with the following effective with the December 2017 letting: 
 (4) Payment for the Steel Thrie Beam, Steel Plate Beam Guard, Guardrail Stiffened, MGS Guardrail, 

Short Radius, and various transition bid items is full compensation for providing guardrail and 
transitions including post-mounted reflectors; for repairing damaged zinc coatings; and for excavating, 
backfilling, and disposing of surplus material. 

641.2.9  Overhead Sign Supports 
Replace paragraph three with the following effective with the December 2017 letting: 
 (3) Provide steel pole shafts, mast arms or trusses, and luminaire arms zinc coated according to ASTM 

A123. The contractor may provide either straight or tapered pole and arm shafts unless the plans 
specify otherwise. Provide bolts and other hardware conforming to 641.2.2. 
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642.2.2.1  General 
Replace the entire text with the following effective with the December 2017 letting: 
 (1) Provide each field office with two rooms, separated by an interior door with a padlock. Ensure that 

each room has a separate exterior door and its own air conditioner. Locate the office where a quality 
internet connection can be achieved. 

 (2) Provide long distance telephone service via a land line for exclusive department use that has the 
following: 

- Two programmable touch-tone phones, one of which is cordless. Ensure that phone operations will not 
interfere with other telecommunications equipment. 

- Voice mail service or an answering machine. 
 (3) Provide high-speed internet service for exclusive department use via cable or DSL connection with a 

modem/router and capable of supporting cloud enabled file sharing, voice over internet protocol 
(VoIP), video conferencing, and web based applications. Ensure that system meets the following: 

- Includes a wireless network for the field office. 
- Can accommodate IPSec based VPN products. 
- Has a bandwidth range as follows: 

 Field office with 1-5 staff: A minimum connection speed of 5 Mbps download and 1 Mbps 
upload. If a cable or DSL option is not available the contractor may 
provide a personal hotspot using cell phone tethering or other device 
able to achieve the specified minimum speeds inside the field office. 

 Field office with 6 or more staff: A minimum connection speed of 10 Mbps + 1/2 Mbps per user 
download and 5 Mbps upload. 

 Projects over 500 million dollars: A minimum connection speed of 20 Mbps + 1/2 Mbps per user 
download and 10 Mbps upload. Coordinate network setup at the 
leased office with the WisDOT network team. 

 (4) Provide and maintain a Windows 7 and Windows 10 compliant multi-function device with copy, print, 
and scan capabilities that can accommodate both 8 1/2" x 11" and 11" x 17" paper. Replenish paper, 
toner cartridges, and other supplies before fully expended. Ensure that department staff can connect 
to the device either directly or through the field office wireless network. 

 (5) Equip with a drafting table with a drafter's stool. Except as specified in 642.2.2.4, provide 2 
ergonomically correct office chairs in working condition with, at a minimum, the following: 

 1. Five-legged base with casters. 
 2. Seat adjustable from 15 to 22 inches from the floor with a seamless waterfall, rounded, front edge. 
 3. High backrest with no arms or adjustable arms. 

643.3.1  General 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Provide and maintain traffic control devices located where the plans show or engineer directs to 

maintain a safe work zone throughout the contract duration. Relocate as required to accommodate 
changing work operations. When not in use, place devices away from traffic outside of paved and 
gravel shoulder surfaces. Where there is barrier on the shoulder, the contractor may place devices not 
in use on the shoulder as close as possible to the barrier and delineated with drums. Lay signs and 
supports flat on the grade with uprights oriented parallel to and downstream from traffic. Do not stack 
devices or equipment. Promptly remove temporary devices from within the project limits as follows: 

- That will not be used within 14 consecutive calendar days. 
- Within 5 business days of substantial completion unless the engineer allows otherwise. 
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645.2.2.2  Geotextile, Type SAS (Subgrade Aggregate Separation) 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Furnish fabric conforming to the following physical properties: 

 TEST METHOD VALUE[1] 
 Minimum grab tensile strength ASTM D4632 170 lb 
 Minimum puncture strength ASTM D6241 350 lb 
 Maximum apparent opening size ASTM D4751 No. 70 
 Minimum permittivity ASTM D4491 0.35 s-1  

 [1] All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a 
lot must conform to the tabulated values. 

645.2.2.4  Geotextile, Type DF (Drainage Filtration) 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Furnish fabric conforming with the physical requirements of either schedule A, schedule B, or schedule 

C as the contract specifies. 
 SCHEDULE A TEST METHOD VALUE[1] 
 Minimum grab tensile strength ASTM D4632 110 lb 
 Minimum puncture strength ASTM D6241 200 lb 
Minimum apparent breaking elongation ASTM D4632 30% 
 Maximum apparent opening size ASTM D4751 300 µm 
 Minimum permittivity ASTM D4491 0.70 s-1 

 SCHEDULE B TEST METHOD VALUE[1] 
 Minimum grab tensile strength ASTM D4632 180 lb 
 Minimum puncture strength ASTM D6241 350 lb 
Minimum apparent breaking elongation ASTM D4632 30% 
 Maximum apparent opening size ASTM D4751 300 µm 
 Minimum permittivity ASTM D4491 1.35 s-1 

 SCHEDULE C TEST METHOD VALUE[1] 
 Minimum grab tensile strength ASTM D4632 180 lb 
 Minimum puncture strength ASTM D6241 350 lb 
Minimum apparent breaking elongation ASTM D4632 15% 
 Maximum apparent opening size ASTM D4751 600 µm 
 Minimum permittivity ASTM D4491 1.00 s-1 

 [1] All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a 
lot must conform to the tabulated values. 

645.2.2.6  Geotextile, Type R (Riprap) 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Use fabric conforming to the following physical properties: 

 TEST METHOD VALUE[1] 
 Minimum grab tensile strength ASTM D4632 205 lb 
 Minimum puncture strength ASTM D6241 400 lb 
Minimum apparent breaking elongation ASTM D4632 15% 
 Maximum apparent opening size ASTM D4751 No. 30 
 Minimum permittivity ASTM D4491 0.12 s-1 

 [1] All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a 
lot must conform to the tabulated values. 
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645.2.2.7  Geotextile, Type HR (Heavy Riprap) 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Use fabric conforming to the following physical properties: 

 TEST METHOD VALUE[1] 
 Minimum grab tensile strength, lb ASTM D4632 305 lb 
 Minimum puncture strength, lb ASTM D6241 500 lb 
Minimum apparent breaking elongation, % ASTM D4632 15% 
 Maximum apparent opening size ASTM D4751 No. 30 
 Minimum permittivity ASTM D4491 0.40, s-1 

 [1] All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a 
lot must conform to the tabulated values. 

645.2.2.8  Geotextile, Type C (Modified SAS) 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Use fabric conforming to the following physical properties: 

 TEST METHOD VALUE[1] 
 Grab tensile strength, lb ASTM D4632 205 lb 
 Puncture strength, lb ASTM D6241 350 lb 
 Maximum apparent opening size ASTM D4751 No. 50 
 Minimum permittivity ASTM D4491 0.12 s-1 

 [1] All numerical values represent minimum/maximum average roll values. Average test results from all rolls in a 
lot must conform to the tabulated values. 

646.3.1.1  General Marking 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Prepare the surface and apply marking as the manufacturer specifies. Provide manufacturer 

specifications as the engineer requests. Do not mark over a marking product with less adherence or 
over chipped or peeled marking. Do not remove polymer overlay materials in areas receiving 
pavement marking. Use only epoxy pavement marking where the contract requires marking placed on 
polymer overlays. 

Replace paragraph five with the following effective with the December 2017 letting: 
 (5) After the marking can sustain exposure to traffic, re-apply clear protective surface treatment 

conforming to 502.2.11 where removed from structures during marking surface preparation. Seal 
exposed concrete including grooves for tape. Cover marking during resealing with a system that will 
not degrade the marking's retroreflectivity when removed. Uncover marking before opening to traffic. 
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701.3  Contractor Testing 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Perform contract required QC tests for samples randomly located according to CMM 8-30. Also 

perform other tests as necessary to control production and construction processes, and additional 
testing enumerated in the contractor's quality control plan or that the engineer directs. Use test 
methods as follows: 

TABLE 701-2  TESTING STANDARDS 
 

TEST TEST STANDARD 
Washed P 200 analysis AASHTO T11[1]  
Sieve analysis of fine and coarse aggregate AASHTO T27[1] 
Aggregate moisture AASHTO T255[1] 
Sampling freshly mixed concrete AASHTO R60 
Air content of fresh concrete AASHTO T152[2] 
Air void system of fresh concrete AASHTO Provisional Standard TP118 
Concrete slump AASHTO T119[2] 
Concrete temperature ASTM C1064 
Concrete compressive strength AASHTO T22 
Making and curing concrete cylinders AASHTO T23 
Standard moist curing for concrete cylinders AASHTO M201 

 [1] As modified in CMM 8-60. 
 [2] As modified in CMM 8-70. 

715.2.3.1  Pavements 
Add the following as paragraph six effective with the December 2017 letting: 
 (6) For new lab-qualified mixes, test the air void system of the proposed concrete mix conforming to 

AASHTO provisional standard TP 118. Include the SAM number as a part of the mix design submittal. 

715.3.1.1  General 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) Provide slump, air content, concrete temperature and compressive strength test results as specified in 

710.5. Provide a battery of QC tests, consisting of results for each specified property, using a single 
sample randomly located within each sublot. Cast three cylinders for strength evaluation. For 
pavement concrete, also test the air void system conforming to AASHTO provisional standard TP118 
at least once per lot and enter the SAM number in the MRS for information only. 

715.3.1.3  Department Verification Testing 
Replace paragraph one with the following effective with the December 2017 letting: 
 (1) The department will perform verification testing as specified in 701.4.2 with additional testing as 

required to obtain at least 1 verification test per lot for air content, slump, temperature, and 
compressive strength. 
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Errata 
Make the following corrections to the standard specifications: 

106.3.3.1  General 
Correct errata by changing "acceptance" to "approval". 
 (1) For manufactured products or assemblies, the department may base approval on a product 

certification or require both a product certification and production plant certification. 

205.3.1  General 
Correct errata by replacing paragraphs three and four with the following to reflect current practice to 
incorporate suitable materials. 
 (3) Replace unsuitable material with satisfactory material. Trim and finish the roadway. Maintain the work 

done under 205 in a finished condition until acceptance. 

305.1  Description 
Correct errata to clarify that the contractor may use more than one material under a single contract. 
 (1) This section describes constructing a dense graded base using one or more of the following 

aggregates at the contractor's option: 
 Crushed stone Reclaimed asphalt 
 Crushed gravel Reprocessed material 
 Crushed concrete Blended material 

521.2  Materials 
Correct errata by deleting bullet three and including aluminum coated pipe in bullet one. 
 (1) Furnish corrugated steel pipe and steel apron end walls as follows: 

- Corrugated steel culvert pipe, steel apron endwalls, aluminum coated corrugated steel culvert pipe, 
and other components conforming to AASHTO M36. 

- Polymer coated corrugated steel culvert pipe and pipe arch fabricated from zinc coated sheet steel 
conforming to AASHTO M218. Before fabrication, coat the sheets on both sides with polymer 
protective coating grade 250/250 according to AASHTO M246. Fabricate the pipe according to 
AASHTO M245. 

614.3.2.2  Installing Rail 
Correct errata for splice location and allow punching or drilling holes and slots. 
 (1) Install rail with lap splices in the direction of traffic. Ensure that the number and dimensions of holes 

and bolts conforms to the plan details for new splices. Place the round head of bolts on the traffic side. 
 (2) Cut rails to length by shearing or sawing; do not use cutting torches. Drill or punch bolt holes and slots; 

ensure that they are burr free. After installation, cut anchor bolts that project more than one inch from 
the nut to 1/2 inch from the nut; deburr the threaded end of cut bolts. 

618.1  Description 
Correct errata by deleting designated detours from the scope of Maintenance and Repair of Haul Roads. 
 (1) This section describes maintaining, repairing, and restoring all public roads, streets, drainage facilities, 

and other components used for hauling by contractor, subcontractor, or supplier to support work for a 
department contract to its pre-haul condition. Public roads and streets shall be limited to those not a 
part of the State Trunk Highway System and from now on called haul roads. 
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643.3.5.2  Cellular Communication 
Correct errata by changing State Traffic Operations Center to Traffic Management Center. 
 (2) A minimum of 14 days before deployment, demonstrate to the department that the cellular modem is 

capable of communications with the Traffic Management Center. If remote communications are 
interrupted or temporarily unavailable, the department will notify the contractor to change messages 
manually. Update messages within 2 hours of receiving notification. 

646.3.1.2  Liquid Marking 
Correct errata by changing "epoxy overlays" to "polymer overlays". 
 (5) Apply liquid marking and glass beads across the line at or exceeding the following: 

 LIQUID MARKING PAVEMENT TYPE THICKNESS BEAD APPLICATION 
   (mils) (pounds per gallon) 
 Paint all 16 8-10 
 Epoxy SMA, seal coats, and polymer overlays 25 25 
 Epoxy all other 20 22.5 

654.5  Payment 
Correct errata to clarify that contractor-provided anchor rods and associated hardware are incidental. 
 (2) Payment for the Bases bid items is full compensation for providing concrete bases; for embedded 

conduit and electrical components; for anchor rods, nuts, and washers; for bar steel reinforcement; 
and for excavating, backfilling, and disposing of surplus materials. 



Page 1 of 1 
 

 

Effective with December 2017 Letting                                                        ASP 7 
 

ADDITIONAL SPECIAL PROVISION 7 

A. Reporting 1st Tier and DBE Payments During Construction 
 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress 
payment by the department or a contractor for work performed, materials furnished, or 
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work 
satisfactorily performed and for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of 
receipt of a progress payment by the department for work performed.  Report the 
payment as specified in A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment 
requirement as specified in A(2). 

5. Require all first tier relationships, DBE firms and all other tier relationships necessary 
to comply with the DBE payment requirement in receipt of a progress payment by 
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4) 
and (5), and shall be binding on all first tier subcontractor relationships and all 
contractors and subcontractors utilizing DBE firms on the project. 

 
B. Costs for conforming to this special provision are incidental to the contract. 

 
 
 
NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually 
loaded into the Civil Rights Compliance System.  Copies of prime contractor payments received 
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment 
receipt to be logged manually. 
 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 
 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-

manual.pdf 

mailto:paul.ndon@dot.wi.gov
http://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
http://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 
Electronic Certified Payroll Submittal 

 
(1) Use the department's Civil Rights Compliance System (CRCS) to submit certified payrolls 
electronically. Details are available online through the department’s highway construction 
contractor information (HCCI) site on the Labor, Wages, and EEO Information page at: 

 
http://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx 

 
 

(2) Ensure that all tiers of subcontractors, including all trucking firms, submit their weekly 
certified payrolls electronically through CRCS. These payrolls are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 

 
(3) Upon receipt of contract execution, promptly make all affected firms aware of the 

requirements under this special provision and arrange for them to receive CRCS training as they 
are about to begin payrolls. The department will provide training either in a classroom setting at 
one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule 
the training. 

 
(4) The department will reject all paper submittals of forms DT-1816 and DT-1929 for 

information required under this special provision. All costs for conforming to this special 
provision are incidental to the contract. 

 
(5) Firms wishing to export payroll data from their computer system into CRCS should have 

their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s 
payroll system is capable of producing export files. For details, see Section 4.8 CPR Auto 
Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at:  

 
  http://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 

http://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
http://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

  
3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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Non-discrimination Provisions 

 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply 
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs 
of the U.S. Department of Transportation, Federal Highway Administration, as they may be 
amended from time to time, which are herein incorporated by reference and made a part of this 
contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the 
contract, will not discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of equipment. The 
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts 
and the Regulations, including employment practices when the contract covers any activity, 
project, or program set forth in Appendix B of 49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In 
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to 
be performed under a subcontract, including procurements of materials, or leases of equipment, 
each potential subcontractor or supplier will be notified by the contractor of the contractor's 
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on 
the grounds of race, color, or national origin.  

4. Information and Reports: The contractor will provide all information and reports required by 
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined by the 
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such 
Acts, Regulations, and instructions. Where any information required of a contractor is in the 
exclusive possession of another who fails or refuses to furnish the information, the contractor will 
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set 
forth what efforts it has made to obtain the information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it 
or the Federal Highway Administration may determine to be appropriate, including, but not limited 
to: 

a. Withholding payments to the contractor under the contract until the contractor 
complies; and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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SEPTEMBER 2002 
 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE  
 EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal 

Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273. 

2. The goals and timetables for minority and female participation expressed in percentage 
terms for the contractor's aggregate work force in each trade, on all construction work in the 
covered area, are as follows: 

 Goals for Minority Participation for Each Trade: 
   County      %      County      %       County      %   

Adams 1.7 Iowa 1.7 Polk 2.2 

Ashland 1.2 Iron 1.2 Portage 0.6 

Barron 0.6 Jackson 0.6 Price 0.6 

Bayfield 1.2 Jefferson 7.0 Racine 8.4 

Brown 1.3 Juneau 0.6 Richland 1.7 

Buffalo 0.6 Kenosha 3.0 Rock 3.1 

Burnett 2.2 Kewaunee 1.0 Rusk 0.6 

Calumet 0.9 La Crosse 0.9 St. Croix 2.9 

Chippewa 0.5 Lafayette 0.5 Sauk 1.7 

Clark 0.6 Langlade 0.6 Sawyer 0.6 

Columbia 1.7 Lincoln 0.6 Shawano 1.0 

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0 

Dane 2.2 Marathon 0.6 Taylor 0.6 

Dodge 7.0 Marinette 1.0 Trempealeau 0.6 

Door 1.0 Marquette 1.7 Vernon 0.6 

Douglas 1.0 Menominee 1.0 Vilas 0.6 

Dunn 0.6 Milwaukee 8.0 Walworth 7.0 

Eau Claire 0.5 Monroe 0.6 Washburn 0.6 

Florence 1.0 Oconto 1.0 Washington 8.0 

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0 

Grant 0.5 Ozaukee 8.0 Waushara 1.0 

Green 1.7 Pepin 0.6 Winnebago 0.9 

Green Lake 1.0 Pierce 2.2 Wood 0.6 
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 Goals for female participation for each trade:  6.9% 
 These goals are applicable to all the contractor's construction work, (whether or not it is 

federal or federally assisted), performed in the covered area.  If the contractor performs 
construction work in the geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed.  
With regard to this second area, the contractor also is subject to the goals for both its 
federally involved and nonfederally involved construction. 

 
 The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 

60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals.  The hours of minority and female employment and 
training must be substantially uniform throughout the length of the contract, and in each 
trade, and the contractor shall make a good faith effort to employ minorities and women 
evenly on each of its projects.  The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the 
contractor's goals shall be a violation of the contract, the Executive Order and the 
Regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the 
total work hours performed. 

 
3. The contractor shall provide written notification to the Director of the Office of Federal 

Contract Compliance Programs within ten (10) working days of award of any construction 
subcontract in excess of $10,000.00 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor, employer identification number of the subcontractor; 
estimated dollar amount of the subcontract; estimated starting and completion dates of the 
subcontract; and the geographical area in which the subcontract is to be performed. 

 
 As referred to in this section, the Director means: 
 
  Director 
  Office of Federal Contract Compliance Programs 
  Ruess Federal Plaza 
  310 W. Wisconsin Ave., Suite 1115 
  Milwaukee, WI  53202 
 
 The "Employer Identification Number" means the Federal Social Security number used on 

the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 
 
4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is 

the county(ies) in Wisconsin to which this proposal applies. 
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APRIL 2013 

ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 

To report bid rigging activities call: 

1-800-424-9071 

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" 
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of 
possible bid rigging, bidding collusion, or other fraudulent activities should use the 
"hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT 
Inspector General. All information will be treated confidentially and caller anonymity will 
be respected. 
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 Effective August 2015 letting  

 

BUY AMERICA PROVISION 

 

All steel and iron materials permanently incorporated in this project shall be domestic 

products and all manufacturing and coating processes for these materials from smelting 

forward in the manufacturing process must have occurred within the United States. Coating 

includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 

the value of a material subject to the requirements of Buy America. The exemption of this 

requirement is the minimal use of foreign materials if the total cost of such material 

permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 

1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 

paragraph, the cost is that shown to be the value of the subject products as they are delivered 

to the project. The contractor shall take actions and provide documentation conforming to 

CMM 2-28.5 to ensure compliance with this “Buy America” provision.  

 

http://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

 

Upon completion of the project certify to the engineer, in writing using department form 

WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the 

contract work conform to these "Buy America" provisions. Attach a list of exemptions and 

their associated costs to the certification form. Department form WS4567 is available at:  

 

http://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc 

 

 

http://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
http://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc


Effective February 2016 letting 

Cargo Preference Act Requirement 
 
 
All Federal-aid projects shall comply with 46 CFR 381.7 (a) – (b) as follows: 
 
 
(a) Agreement Clauses. “Use of United States-flag vessels:“ 
 
(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or 
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or 
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel, 
shall be transported on privately owned United States-flag commercial vessels, if available. 
 
(2) Within 20 days following the date of loading for shipments originating within the United States or within 
30 working days following the date of loading for shipments originating outside the United States, a legible 
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described 
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime 
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590.” 
 
(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—“ 
 
(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross 
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever 
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are 
available at fair and reasonable rates for United States-flag commercial vessels. 
 
(2) To furnish within 20 days following the date of loading for shipments originating within the United States 
or within 30 working days following the date of loading for shipments originating outside the United States, 
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo 
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor 
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590. 
 
(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this 
contract. 
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Effective with December 2017 Letting 
 
 

WISCONSIN DEPARTMENT OF TRANSPORTATION 
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT 

 
SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 

FOR PROJECTS WITH FEDERAL AID 
 
 

I. PREVAILING WAGE RATES 
 
The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates) 
furnishes the minimum prevailing wage rates pursuant to the Davis-Bacon and 
Related Acts. The wage rates shown are the minimum rates required by the contract 
to be paid during its life, however this is not a representation that labor can be 
obtained at these rates. It is the responsibility of bidders to inform themselves as to 
the local labor conditions and prospective changes or adjustments of wage rates. 
No increase in the contract price will be allowed or authorized on account of the 
payment of wage rates in excess of those listed herein. 

 
II. COVERAGE OF TRUCK DRIVERS 

 
Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following 
circumstances:  

· Drivers of a contractor or subcontractor for time spent working on the site 
of the work. 

· Drivers of a contractor or subcontractor for time spent loading and/or 
unloading materials and supplies on the site of the work, if such time is 
not de minimis. https://www.dol.gov/whd/FOH/FOH_Ch15.pdf 

· Truck drivers transporting materials or supplies between a facility that is 
deemed part of the site of the work and the actual construction site. 

· Truck drivers transporting portions of the building or work between a site 
established specifically for the performance of the contract where a 
significant portion of such building or work is constructed and the physical 
place where the building or work called for in the contract will remain.  

 
Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the 
following circumstances: 

· Material delivery truck drivers while off the site of the work. 
· Drivers of a contractor or subcontractor traveling between a Davis-Bacon 

job and a commercial supply facility while they are off the site of the 
work.” 

· Truck drivers whose time spent on the site of the work is de minimis, such 
as only a few minutes at a time merely to pick up or drop off materials or 
supplies.  

Details are available online at: 
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf 
http://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx 

https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
http://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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III. POSTINGS AT THE SITE OF THE WORK 

 
In addition to the required postings furnished by the department, the contractor shall 
post the following in at least one conspicuous and accessible place at the site of 
work: 

 
a. A copy of the contractor's Equal Employment Opportunity Policy. 

 
All required documents shall be posted by the first day of work and be accurate and 
complete. Postings must be readable, in an area where they will be noticed, and 
maintained until the last day of work. 
 

IV. RESOURCES 
 

Required information regarding compliance with federal provisions is found in the 
following resources: 

· FHWA-1273  included in this contract  
· U.S. Department of Labor Prevailing Wage Resource Book  
· U.S. Department of Labor Field Operations Handbook  
· U.S. Code of Federal Regulations 
· Any applicable law, Act, or Executive Order enacted by the federal 

government at the time of the letting of this contract  
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General Decision Number: WI180010 01/05/2018  WI10

Superseded General Decision Number: WI20170010

State: Wisconsin

Construction Type: Highway

Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings
in highway rest areas; and railroad construction)

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.35 for calendar year 2018 applies to all contracts
subject to the Davis-Bacon Act for which the contract is awarded
(and any solicitation was issued) on or after January 1, 2015.
If this contract is covered by the EO, the contractor must pay
all workers in any classification listed on this wage
determination at least $10.35 per hour (or the applicable
wage rate listed on this wage determination, if it is higher)
for all hours spent performing on the contract in calendar
year 2018. The EO minimum wage rate will be adjusted annually.
Please note that this EO applies to the above-mentioned types 
of contracts entered into by the federal government that are 
subject to the Davis-Bacon Act itself, but it does not apply 
to contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional 
information on contractor requirements and worker protections 
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0             01/05/2018

 BRWI0001-002 06/01/2016

CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 31.84            20.95
----------------------------------------------------------------
 BRWI0002-002 06/01/2016

ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 37.04            19.70
----------------------------------------------------------------
 BRWI0002-005 06/01/2016

ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 35.07            20.51
----------------------------------------------------------------
 BRWI0003-002 06/01/2016

BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 32.22            20.57
----------------------------------------------------------------
 BRWI0004-002 06/01/2016
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KENOSHA, RACINE, AND WALWORTH COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 36.59            21.49
----------------------------------------------------------------
 BRWI0006-002 06/01/2016

ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 33.04            19.75
----------------------------------------------------------------
 BRWI0007-002 06/01/2016

GREEN, LAFAYETTE, AND ROCK COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 33.53            20.95
----------------------------------------------------------------
 BRWI0008-002 06/01/2016

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 36.98            20.62
----------------------------------------------------------------
 BRWI0011-002 06/01/2016

CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 32.22            20.57
----------------------------------------------------------------
 BRWI0019-002 06/01/2016

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 31.98            20.81
----------------------------------------------------------------
 BRWI0034-002 06/01/2015

COLUMBIA AND SAUK COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 32.86            17.22
----------------------------------------------------------------
 CARP0087-001 05/01/2016

BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

                                  Rates          Fringes

Carpenter & Piledrivermen........$ 36.85            18.39
----------------------------------------------------------------
 CARP0252-002 06/01/2016

ADAMS,   BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
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WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

                                  Rates          Fringes

CARPENTER  
     CARPENTER...................$ 33.56            18.00
     MILLWRIGHT..................$ 35.08            18.35
     PILEDRIVER..................$ 34.12            18.00
----------------------------------------------------------------
 CARP0252-010 06/01/2016

ASHLAND COUNTY

                                  Rates          Fringes

Carpenters  
     Carpenter...................$ 33.56            18.00
     Millwright..................$ 35.08            18.35
     Pile Driver.................$ 34.12            18.00
----------------------------------------------------------------
 CARP0264-003 06/01/2016

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON
COUNTIES

                                  Rates          Fringes

CARPENTER........................$ 35.78            22.11
----------------------------------------------------------------
 CARP0361-004 05/01/2016

BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

                                  Rates          Fringes

CARPENTER........................$ 34.57            18.16
----------------------------------------------------------------
 CARP2337-001 06/01/2016

ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON 

ZONE B: KENOSHA & RACINE

                                  Rates          Fringes

PILEDRIVERMAN  
     Zone A......................$ 31.03            22.69
     Zone B......................$ 31.03            22.69
----------------------------------------------------------------
* ELEC0014-002 12/01/2017

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

                                  Rates          Fringes

Electricians:....................$ 33.21            19.75
----------------------------------------------------------------
 ELEC0014-007 06/05/2017

REMAINING COUNTIES

                                  Rates          Fringes

Teledata System Installer  
     Installer/Technician........$ 25.81            14.01

  Low voltage construction, installation, maintenance and
  removal of teledata facilities (voice, data, and video)
  including outside plant, telephone and data inside wire,
  interconnect, terminal equipment, central offices, PABX,
  fiber optic cable and equipment, micro waves, V-SAT,
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  bypass, CATV, WAN (wide area networks), LAN (local area
  networks), and ISDN (integrated systems digital network).

----------------------------------------------------------------
 ELEC0127-002 06/01/2017

KENOSHA COUNTY

                                  Rates          Fringes

Electricians:....................$ 38.50        30%+10.57
----------------------------------------------------------------
 ELEC0158-002 06/05/2017

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

                                  Rates          Fringes

Electricians:....................$ 31.48            19.18
----------------------------------------------------------------
 ELEC0159-003 06/05/2017

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

                                  Rates          Fringes

Electricians:....................$ 37.75            20.96
----------------------------------------------------------------
 ELEC0219-004 06/01/2016

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

                                  Rates          Fringes

Electricians:  
     Electrical contracts over 
     $180,000....................$ 32.38            18.63
     Electrical contracts under 
     $180,000....................$ 30.18            18.42
----------------------------------------------------------------
 ELEC0242-005 06/04/2017

DOUGLAS COUNTY

                                  Rates          Fringes

Electricians:....................$ 35.90            25.64
----------------------------------------------------------------
 ELEC0388-002 05/30/2016

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity),  FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

                                  Rates          Fringes

Electricians:....................$ 30.69    26.00% +10.05
----------------------------------------------------------------
 ELEC0430-002 06/01/2017

RACINE COUNTY (Except Burlington Township)

                                  Rates          Fringes
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Electricians:....................$ 37.32            21.07
----------------------------------------------------------------
 ELEC0494-005 06/01/2017

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

                                  Rates          Fringes

Electricians:....................$ 37.51            24.42
----------------------------------------------------------------
 ELEC0494-006 06/01/2017

CALUMET (Township of New Holstein), DODGE (East of Hwy 26
including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

                                  Rates          Fringes

Electricians:....................$ 32.06            21.88
----------------------------------------------------------------
 ELEC0494-013 06/01/2015

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

                                  Rates          Fringes

Sound & Communications  
     Installer...................$ 16.47            14.84
     Technician..................$ 26.00            17.70

  Installation, testing, maintenance, operation and servicing
  of all sound, intercom, telephone interconnect, closed
  circuit TV systems, radio systems, background music
  systems, language laboratories, electronic carillion,
  antenna distribution systems, clock and program systems and
  low-voltage systems such as visual nurse call, audio/visual
  nurse call systems, doctors entrance register systems.
  Includes all wire and cable carrying audio, visual, data,
  light and radio frequency signals. Includes the
  installation of conduit, wiremold, or raceways in existing
  structures that have been occupied for six months or more
  where required for the protection of the wire or cable, but
  does not mean a complete conduit or raceway system.  work
  covered does not include the installation of conduit,
  wiremold or any raceways in any new construction, or the
  installation of power supply outlets by means of which
  external electric power is supplied to any of the foregoing
  equipment or products

----------------------------------------------------------------
 ELEC0577-003 06/01/2017

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

                                  Rates          Fringes

Electricians:....................$ 31.15            18.22
----------------------------------------------------------------
 ELEC0890-003 06/01/2017

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

                                  Rates          Fringes

Electricians:....................$ 33.25            19.34
----------------------------------------------------------------
 ELEC0953-001 07/01/2015

                                  Rates          Fringes
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Line Construction:  
     (1) Lineman.................$ 42.14       32% + 5.00
     (2) Heavy Equipment 
     Operator....................$ 40.03       32% + 5.00
     (3) Equipment Operator......$ 33.71       32% + 5.00
     (4) Heavy Groundman Driver..$ 26.78            14.11
     (5) Light Groundman Driver..$ 24.86            13.45
     (6) Groundsman..............$ 23.18       32% + 5.00
----------------------------------------------------------------
 ENGI0139-005 06/05/2017

                                  Rates          Fringes

Power Equipment Operator  
     Group 1.....................$ 39.27            22.05
     Group 2.....................$ 38.77            22.05
     Group 3.....................$ 38.27            22.05
     Group 4.....................$ 38.01            22.05
     Group 5.....................$ 37.72            22.05
     Group 6.....................$ 31.82            22.05

HAZARDOUS WASTE PREMIUMS:
EPA Level "A" protection - $3.00 per hour
EPA Level "B" protection  - $2.00 per hour
EPA Level "C" protection - $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS  

  GROUP 1: Cranes, tower cranes, and derricks with or without
  attachments with a lifting capacity of over 100 tons; or
  cranes, tower cranes, and derricks with boom, leads and/or
  jib lengths measuring 176 feet or longer.

  GROUP 2: Cranes, tower cranes and derricks with or  without
  attachments with a lifting capacity of 100 tons or less; or
  cranes, tower cranes, and derricks with boom, leads, and/or
  jibs lengths measuring 175 feet or under and Backhoes
  (excavators) weighing 130,000 lbs and over; caisson rigs;
  pile driver; dredge operator; dredge engineer; Boat Pilot.

  GROUP 3: Mechanic or welder - Heavy duty equipment; cranes
  with a lifting capacity of 25 tons or under; concrete
  breaker (manual or remote); vibratory/sonic concrete
  breaker; concrete laser screed; concrete slipform paver;
  concrete batch plant operator; concrete pvt. spreader -
  heavy duty (rubber tired); concrete spreader & distributor;
  automatic subgrader (concrete); concrete grinder & planing
  machine; concrete slipform curb & gutter machine; slipform
  concrete placer; tube finisher; hydro blaster (10,000 psi &
  over); bridge paver; concrete conveyor system; concrete
  pump; Rotec type Conveyor; stabilizing mixer
  (self-propelled); shoulder widener; asphalt plant engineer;
  bituminious paver; bump cutter & grooving machine; milling
  machine; screed (bituminous paver); asphalt heater, planer
  & scarifier; Backhoes (excavators) weighing under 130,000
  lbs; grader or motor patrol; tractor (scraper, dozer,
  pusher, loader); scraper - rubber tired (single or twin
  engine); endloader; hydraulic backhoe (tractor type);
  trenching machine; skid rigs; tractor, side boom (heavy);
  drilling or boring machine (mechanical heavy); roller over
  5 tons; percussion or rotary drilling machine; air track;
  blaster; loading machine (conveyor); tugger; boatmen;
  winches & A-frames; post driver; material hoist.

  GROUP 4: Greaser, roller steel (5 tons or less); roller
  (pneumatic tired) - self propelled; tractor (mounted or
  towed compactors & light equipment); shouldering machine;
  self- propelled chip spreader; concrete spreader; finishing
  machine; mechanical float; curing machine; power subgrader;
  joint sawer (multiple blade) belting machine; burlap
  machine; texturing machine; tractor endloader (rubber
  tired) - light; jeep digger; forklift; mulcher; launch
  operator; fireman, environmental burner

  GROUP 5: Air compressor; power pack; vibrator hammer and
  extractor; heavy equipment, leadman; tank car heaters;
  stump chipper; curb machine operator; Concrete
  proportioning plants; generators; mudjack operator; rock
  breaker; crusher or screening plant; screed (milling
  machine); automatic belt conveyor and surge bin; pug mill
  operator; Oiler, pump (over 3 inches); Drilling Machine
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  Tender.

GROUP 6: Off-road material hauler with or without ejector.

----------------------------------------------------------------
 IRON0008-002 06/01/2017

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN,  AND WINNEBAGO
COUNTIES:

                                  Rates          Fringes

IRONWORKER.......................$ 31.24            26.97

  Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
  Day, Thanksgiving Day & Christmas Day.

----------------------------------------------------------------
 IRON0008-003 06/01/2017

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 33.19            26.97

  Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
  Day, Thanksgiving Day & Christmas Day.

----------------------------------------------------------------
 IRON0383-001 06/01/2017

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 34.50            23.82
----------------------------------------------------------------
 IRON0498-005 06/01/2016

GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and
WALWORTH (S.W. 1/3) COUNTIES:

                                  Rates          Fringes

IRONWORKER.......................$ 36.29            30.77
----------------------------------------------------------------
 IRON0512-008 05/01/2017

BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,
PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 36.50            26.45
----------------------------------------------------------------
 IRON0512-021 05/01/2017

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE,  SAWYER, VILAS AND WASHBURN COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 32.04            26.45
----------------------------------------------------------------
 LABO0113-002 06/05/2017
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MILWAUKEE AND WAUKESHA COUNTIES

                                  Rates          Fringes

LABORER  
     Group 1.....................$ 26.80            21.34
     Group 2.....................$ 26.95            21.34
     Group 3.....................$ 27.15            21.34
     Group 4.....................$ 27.30            21.34
     Group 5.....................$ 27.45            21.34
     Group 6.....................$ 23.29            21.34

LABORERS CLASSIFICATIONS  

  GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
  Demolition and Wrecking Laborer; Guard Rail, Fence, and
  Bridge Builder; Landscaper; Multiplate Culvert Assembler;
  Stone Handler; Bituminous Worker (Shoveler, Loader, and
  Utility Man); Batch Truck Dumper or Cement Handler;
  Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
  Concrete Handler

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand
  Operated); Chain Saw Operator; Demolition Burning Torch
  Laborer

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter
  (Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4:  Line and Grade Specialist  

GROUP 5:  Blaster and Powderman  

GROUP 6:  Flagperson; traffic control person

----------------------------------------------------------------
 LABO0113-003 06/05/2017

OZAUKEE AND WASHINGTON COUNTIES

                                  Rates          Fringes

LABORER  
     Group 1.....................$ 26.05            21.34
     Group 2.....................$ 26.15            21.34
     Group 3.....................$ 26.20            21.34
     Group 4.....................$ 26.40            21.34
     Group 5.....................$ 26.25            21.34
     Group 6.....................$ 23.14            21.34

LABORERS CLASSIFICATIONS  

  GROUP 1:  General Laborer; Tree Trimmer; Conduit Layer;
  Demolition and Wrecking Laborer; Guard Rail, Fence, and
  Bridge Builder; Landscaper; Multiplate Culvert Assembler;
  Stone Handler; Bituminous Worker (Shoveler, Loader, and
  Utility Man); Batch Truck Dumper or Cement Handler;
  Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
  Concrete Handler

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand
  Operated);

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter
  (Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4:  Line and Grade Specialist  

GROUP 5:  Blaster; powderman  

GROUP 6:  Flagperson and Traffic Control Person

----------------------------------------------------------------
 LABO0113-011 06/05/2017

KENOSHA AND RACINE COUNTIES

                                  Rates          Fringes
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LABORER  
     Group 1.....................$ 25.86            21.34
     Group 2.....................$ 26.01            21.34
     Group 3.....................$ 26.21            21.34
     Group 4.....................$ 26.18            21.34
     Group 5.....................$ 26.51            21.34
     Group 6.....................$ 23.00            21.34

LABORERS CLASSIFICATIONS:  

  GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
  Demolition and Wrecking Laborer; Guard Rail, Fence, and
  Bridge Builder; Landscaper; Multiplate Culvert Assembler;
  Stone Handler; Bituminous Worker (Shoveler, Loader, and
  Utility Man); Batch Truck Dumper or Cement Handler;
  Bituminous worker (Dumper, Ironer, Smoother, and Tamper);
  Concrete Handler

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand
  Operated); Chain Saw Operator; Demolition Burning Torch
  Laborer

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter
  (Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4:  Line and Grade Specialist  

GROUP 5:  Blaster and Powderman  

GROUP 6:  Flagman; traffic control person

----------------------------------------------------------------
 LABO0140-002 06/05/2017

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

                                  Rates          Fringes

LABORER  
     Group 1.....................$ 30.71            16.79
     Group 2.....................$ 30.81            16.79
     Group 3.....................$ 30.86            16.79
     Group 4.....................$ 31.06            16.79
     Group 5.....................$ 30.91            16.79
     Group 6.....................$ 27.34            16.79

LABORER CLASSIFICATIONS  

  GROUP 1:  General Laborer; Tree Trimmer; Conduit Layer;
  Demolition and Wrecking Laborer; Guard Rail, Fence, and
  Bridge Builder; Landscaper;  Multiplate Culvert Assembler;
  Stone Handler; Bitminous Worker (Shoveler, Loader, and
  Utility Man); Batch Truck Dumper or Cement Handler;
  Bituminous Worker (Dumper, Ironer, Smoother and Tamper);
  Concrete Handler

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand
  Operated); Chain Saw Operator, Demolition Burning Torch
  Laborer

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter
  (Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4:  Line and Grade Secialist  

GROUP 5:  Blaster; powderman  

GROUP 6:  Flagperson; Traffic Control
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----------------------------------------------------------------
 LABO0464-003 06/05/2017

DANE COUNTY

                                  Rates          Fringes

LABORER  
     Group 1.....................$ 30.99            16.79
     Group 2.....................$ 31.09            16.79
     Group 3.....................$ 31.14            16.79
     Group 4.....................$ 31.34            16.79
     Group 5.....................$ 31.19            16.79
     Group 6.....................$ 27.34            16.79

LABORERS CLASSIFICATIONS:  

  GROUP 1:  General Laborer; Tree Trimmer; Conduit Layer;
  Demolition and Wrecking Laborer; Guard Rail, Fence, and
  Bridge Builder; Landscaper; Multiplate Culvert Assembler;
  Stone Handler; Bituminous Worker (Shoveler, Loader, and
  Utility Man); Batch Truck Dumper or Cement Handler;
  Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);
  Concrete Handler

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand
  Operated); Chain Saw Operator; Demolition Burning Torch
  Laborer

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter
  (Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4:  Line and Grade Specialist  

GROUP 5:  Blaster; Powderman  

GROUP 6:  Flagperson and Traffic Control Person

----------------------------------------------------------------
* PAIN0106-008 05/01/2017

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

                                  Rates          Fringes

Painters:  
     New:
      Brush, Roller..............$ 30.33            17.27
      Spray, Sandblast, Steel....$ 30.93            17.27
     Repaint:
      Brush, Roller..............$ 28.83            17.27
      Spray, Sandblast, Steel....$ 29.43            17.27
----------------------------------------------------------------
 PAIN0108-002 06/01/2017

RACINE COUNTY

                                  Rates          Fringes

Painters:  
     Brush, Roller...............$ 33.74            18.95
     Spray & Sandblast...........$ 34.74            18.95
----------------------------------------------------------------
 PAIN0259-002 05/01/2008

BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

                                  Rates          Fringes

PAINTER..........................$ 24.11            12.15
----------------------------------------------------------------
 PAIN0259-004 05/01/2015

BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

                                  Rates          Fringes
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PAINTER..........................$ 22.03            12.45
----------------------------------------------------------------
 PAIN0781-002 06/01/2017

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

                                  Rates          Fringes

Painters:  
     Bridge......................$ 30.60            22.80
     Brush.......................$ 30.25            22.80
     Spray & Sandblast...........$ 31.00            22.80
----------------------------------------------------------------
 PAIN0802-002 06/01/2017

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

                                  Rates          Fringes

PAINTER  
     Brush.......................$ 28.25            17.72

PREMIUM PAY:
  Structural Steel, Spray, Bridges =   $1.00 additional per
  hour.

----------------------------------------------------------------
 PAIN0802-003 06/01/2017

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE,  OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO,  SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

                                  Rates          Fringes

PAINTER..........................$ 24.89            12.05
----------------------------------------------------------------
 PAIN0934-001 06/01/2017

KENOSHA AND WALWORTH COUNTIES

                                  Rates          Fringes

Painters:  
     Brush.......................$ 33.74            18.95
     Spray.......................$ 34.74            18.95
     Structural Steel............$ 33.89            18.95
----------------------------------------------------------------
 PAIN1011-002 06/01/2017

FLORENCE COUNTY

                                  Rates          Fringes

Painters:........................$ 24.86            12.23
----------------------------------------------------------------
 PLAS0599-010 06/01/2017

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER  
     Area 1......................$ 39.46            17.17
     Area 2 (BAC)................$ 35.07            19.75
     Area 3......................$ 35.61            19.40
     Area 4......................$ 34.70            20.51
     Area 5......................$ 36.27            18.73
     Area 6......................$ 32.02            22.99

AREA DESCRIPTIONS  

  AREA 1:  BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
  COUNTIES

  AREA 2:  ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
  CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
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  FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
  LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
  MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
  PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
  VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
  COUNTIES

  AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
  CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
  VERNON COUNTIES

  AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
  

  AREA 5:  DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK
  COUNTIES

AREA 6:  KENOSHA AND RACINE COUNTIES

----------------------------------------------------------------
 TEAM0039-001 06/01/2017

                                  Rates          Fringes

TRUCK DRIVER  
     1 & 2 Axles.................$ 27.40            20.48
     3 or more Axles; Euclids   
     Dumptor & Articulated, 
     Truck Mechanic..............$ 27.55            20.48
  ------------------------------------------------------------
WELL DRILLER.....................$ 16.52             3.70
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------
 

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
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the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

 

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
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            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION
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March 2017 
 

NOTICE TO BIDDERS 
WAGE RATE DECISION 

 
The wage rate decision of the Department of Labor which has been incorporated in these advertised 
specifications is incomplete in that the classifications may be omitted from the Department of 
Labor's decision. 

 
Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omission of these classifications 
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be 
construed as establishing any governmental liability for increased labor cost if it is subsequently 
determined that such classifications are required. 

 
There may be omissions and/or errors in the federal wage rates. The bidder is responsible for 
evaluating and determining the correct applicable rate. 
 
If a project includes multiple types of construction (highway, bridge over navigable water, sanitary 
sewer and water main, building) and there is not a separate wage determination for this type of work 
included in the proposal, use the wage determination that is in the proposal.  
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Proposal ID: 20180612010 Project(s): 2060-10-70

Federal ID(s): WISC  2018319

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 201.0120

Clearing ID

832.000

_________._____ _________._____

0004 201.0220

Grubbing ID

832.000

_________._____ _________._____

0006 204.0100

Removing Pavement SY

49,400.000

_________._____ _________._____

0008 204.0115

Removing Asphaltic Surface Butt Joints SY

600.000

_________._____ _________._____

0010 204.0150

Removing Curb & Gutter LF

90.000

_________._____ _________._____

0012 204.0155

Removing Concrete Sidewalk SY

3,500.000

_________._____ _________._____

0014 204.0195

Removing Concrete Bases EACH

11.000

_________._____ _________._____

0016 204.0250

Abandoning Manholes EACH

9.000

_________._____ _________._____

0018 204.0260

Abandoning Inlets EACH

48.000

_________._____ _________._____

0020 204.9105.S

Removing (item description) 01. Loop
Detector Wire & Lead-In Cable STH 38 &
Grange Avenue

LUMP SUM _________._____LS

0022 205.0100

Excavation Common CY

41,917.000

_________._____ _________._____

0024 205.0501.S

Excavation, Hauling, and Disposal of
Petroleum Contaminated Soil

TON

4,096.000

_________._____ _________._____

0026 213.0100

Finishing Roadway (project) 01. 2060-
10-70

EACH

1.000

_________._____ _________._____

0028 305.0110

Base Aggregate Dense 3/4-Inch TON

500.000

_________._____ _________._____

0030 305.0120

Base Aggregate Dense 1 1/4-Inch TON

63,605.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 14
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Proposal ID: 20180612010 Project(s): 2060-10-70

Federal ID(s): WISC  2018319

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0032 320.0125

Concrete Base 6-Inch SY

510.000

_________._____ _________._____

0034 405.0200

Coloring Concrete Custom CY

208.000

_________._____ _________._____

0036 415.0080

Concrete Pavement 8-Inch SY

49,100.000

_________._____ _________._____

0038 416.0180

Concrete Driveway 8-Inch SY

1,340.000

_________._____ _________._____

0040 416.0610

Drilled Tie Bars EACH

41.000

_________._____ _________._____

1.00000

0042 440.4410

Incentive IRI Ride DOL

10,500.000

10,500.00

0044 455.0605

Tack Coat GAL

50.000

_________._____ _________._____

0046 465.0105

Asphaltic Surface TON

200.000

_________._____ _________._____

0048 601.0150

Concrete Curb Integral Type D LF

10,200.000

_________._____ _________._____

0050 601.0319

Concrete Curb & Gutter 19-Inch LF

163.000

_________._____ _________._____

0052 601.0331

Concrete Curb & Gutter 31-Inch LF

9,970.000

_________._____ _________._____

0054 601.0600

Concrete Curb Pedestrian LF

60.000

_________._____ _________._____

0056 602.0410

Concrete Sidewalk 5-Inch SF

49,050.000

_________._____ _________._____

0058 602.0515

Curb Ramp Detectable Warning Field
Natural Patina

SF

370.000

_________._____ _________._____

0060 602.0615

Curb Ramp Detectable Warning Field
Radial Natural Patina

SF

110.000

_________._____ _________._____

0062 611.2004

Manholes 4-FT Diameter EACH

27.000

_________._____ _________._____
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Proposal ID: 20180612010 Project(s): 2060-10-70

Federal ID(s): WISC  2018319

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0064 611.2006

Manholes 6-FT Diameter EACH

5.000

_________._____ _________._____

0066 611.3225

Inlets 2x2.5-FT EACH

2.000

_________._____ _________._____

0068 612.0106

Pipe Underdrain 6-Inch LF

260.000

_________._____ _________._____

0070 612.0208

Pipe Underdrain Unperforated 8-Inch LF

29.000

_________._____ _________._____

0072 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 2060-10-70

EACH

1.000

_________._____ _________._____

0074 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0076 620.0300

Concrete Median Sloped Nose SF

1,390.000

_________._____ _________._____

0078 621.0100

Landmark Reference Monuments EACH

2.000

_________._____ _________._____

0080 623.0200

Dust Control Surface Treatment SY

49,100.000

_________._____ _________._____

0082 624.0100

Water MGAL

213.000

_________._____ _________._____

0084 625.0100

Topsoil SY

8,300.000

_________._____ _________._____

0086 625.0105

Topsoil CY

640.000

_________._____ _________._____

0088 627.0200

Mulching SY

2,880.000

_________._____ _________._____

0090 628.7570

Rock Bags EACH

30.000

_________._____ _________._____

0092 629.0210

Fertilizer Type B CWT

5.000

_________._____ _________._____

0094 631.1000

Sod Lawn SY

8,300.000

_________._____ _________._____

Proposal Schedule of Items Page 3 of 14
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Proposal ID: 20180612010 Project(s): 2060-10-70

Federal ID(s): WISC  2018319

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0096 632.0101

Trees (species) (size) (root) 01.
FREEMAN MAPLE, 4" CAL, B&B

EACH

3.000

_________._____ _________._____

0098 632.0101

Trees (species) (size) (root) 02.
CLEVELAND SELECT PEAR, 4" CAL,
B&B

EACH

27.000

_________._____ _________._____

0100 632.0101

Trees (species) (size) (root) 03. IVORY
SILK LILAC, 4" CAL, B&B

EACH

14.000

_________._____ _________._____

0102 632.0101

Trees (species) (size) (root) 04.
AMERICAN HORNBEAN, 4" CAL, B&B

EACH

9.000

_________._____ _________._____

0104 632.0101

Trees (species) (size) (root) 05. Skyline
Honey Locust, 4" CAL, B&B

EACH

12.000

_________._____ _________._____

0106 632.0101

Trees (species) (size) (root) 06. Autumn
Fantasy Maple, 4" CAL, B&B

EACH

8.000

_________._____ _________._____

0108 632.0101

Trees (species) (size) (root) 07. Autumn
Blaze Maple, 4" CAL, B&B

EACH

10.000

_________._____ _________._____

0110 632.9101

Landscape Planting Surveillance and
Care Cycles

EACH

10.000

_________._____ _________._____

0112 634.0618

Posts Wood 4x6-Inch X 18-FT EACH

26.000

_________._____ _________._____

0114 637.2210

Signs Type II Reflective H SF

314.500

_________._____ _________._____

0116 638.2102

Moving Signs Type II EACH

1.000

_________._____ _________._____

0118 638.2602

Removing Signs Type II EACH

9.000

_________._____ _________._____

0120 638.3000

Removing Small Sign Supports EACH

7.000

_________._____ _________._____

0122 641.8100

Overhead Sign Support (structure) 01. S-
40-648

LUMP SUM _________._____LS
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Proposal ID: 20180612010 Project(s): 2060-10-70

Federal ID(s): WISC  2018319

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:
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Approximate
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Item ID
Proposal

Line
Number

0124 641.8100

Overhead Sign Support (structure) 01. S-
40-649

LUMP SUM _________._____LS

0126 641.8100

Overhead Sign Support (structure) 02. S-
40-650

LUMP SUM _________._____LS

0128 642.5401

Field Office Type D EACH

1.000

_________._____ _________._____

0130 643.0300

Traffic Control Drums DAY

48,996.000

_________._____ _________._____

0132 643.0420

Traffic Control Barricades Type III DAY

35,772.000

_________._____ _________._____

0134 643.0500

Traffic Control Flexible Tubular Marker
Posts

EACH

542.000

_________._____ _________._____

0136 643.0600

Traffic Control Flexible Tubular Marker
Bases

EACH

542.000

_________._____ _________._____

0138 643.0900

Traffic Control Signs DAY

21,070.000

_________._____ _________._____

0140 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0142 644.1410.S

Temporary Pedestrian Surface Asphalt SF

17,200.000

_________._____ _________._____

0144 644.1420.S

Temporary Pedestrian Surface Plywood SF

5,680.000

_________._____ _________._____

0146 644.1430.S

Temporary Pedestrian Surface Plate SF

430.000

_________._____ _________._____

0148 644.1601.S

Temporary Curb Ramp EACH

9.000

_________._____ _________._____

0150 645.0112

Geotextile Type DF Schedule B SY

79.000

_________._____ _________._____

0152 646.1020

Marking Line Epoxy 4-Inch LF

5,050.000

_________._____ _________._____

0154 646.3020

Marking Line Epoxy 8-Inch LF

2,625.000

_________._____ _________._____
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0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:
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Item ID
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0156 646.5020

Marking Arrow Epoxy EACH

14.000

_________._____ _________._____

0158 646.5120

Marking Word Epoxy EACH

13.000

_________._____ _________._____

0160 646.5220

Marking Symbol Epoxy EACH

1.000

_________._____ _________._____

0162 649.0150

Temporary Marking Line Removable
Tape 4-Inch

LF

66,248.000

_________._____ _________._____

0164 649.0550

Temporary Marking Arrow Removable
Tape

EACH

16.000

_________._____ _________._____

0166 649.0650

Temporary Marking Word Removable
Tape

EACH

15.000

_________._____ _________._____

0168 649.0850

Temporary Marking Stop Line
Removable Tape 18-Inch

LF

162.000

_________._____ _________._____

0170 650.4000

Construction Staking Storm Sewer EACH

80.000

_________._____ _________._____

0172 650.4500

Construction Staking Subgrade LF

10,500.000

_________._____ _________._____

0174 650.7000

Construction Staking Concrete
Pavement

LF

10,500.000

_________._____ _________._____

0176 650.8500

Construction Staking Electrical
Installations (project) 01. 2060-10-70

LUMP SUM _________._____LS

0178 650.9000

Construction Staking Curb Ramps EACH

27.000

_________._____ _________._____

0180 650.9910

Construction Staking Supplemental
Control (project) 01. 2060-10-70

LUMP SUM _________._____LS

0182 650.9920

Construction Staking Slope Stakes 01.
2060-10-70

LF

4,630.000

_________._____ _________._____
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Federal ID(s): WISC  2018319

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:
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Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0184 652.0220

Conduit Rigid Nonmetallic Schedule 40 1
1/2-Inch

LF

55.000

_________._____ _________._____

0186 652.0225

Conduit Rigid Nonmetallic Schedule 40
2-Inch

LF

697.000

_________._____ _________._____

0188 652.0230

Conduit Rigid Nonmetallic Schedule 40 2
1/2-Inch

LF

2,033.000

_________._____ _________._____

0190 652.0235

Conduit Rigid Nonmetallic Schedule 40
3-Inch

LF

5,168.000

_________._____ _________._____

0192 652.0330

Conduit Rigid Nonmetallic Schedule 80 2
1/2-Inch

LF

357.000

_________._____ _________._____

0194 652.0335

Conduit Rigid Nonmetallic Schedule 80
3-Inch

LF

3,499.000

_________._____ _________._____

0196 652.0605

Conduit Special 2-Inch LF

5.000

_________._____ _________._____

0198 652.0610

Conduit Special 2 1/2-Inch LF

39.000

_________._____ _________._____

0200 652.0615

Conduit Special 3-Inch LF

75.000

_________._____ _________._____

0202 652.0800

Conduit Loop Detector LF

442.000

_________._____ _________._____

0204 653.0154

Pull Boxes Non-Conductive 24x36-Inch EACH

1.000

_________._____ _________._____

0206 653.0900

Adjusting Pull Boxes EACH

2.000

_________._____ _________._____

0208 653.0905

Removing Pull Boxes EACH

1.000

_________._____ _________._____

0210 654.0101

Concrete Bases Type 1 EACH

17.000

_________._____ _________._____

0212 654.0113

Concrete Bases Type 13 EACH

3.000

_________._____ _________._____
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0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:
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Item ID
Proposal

Line
Number

0214 655.0305

Cable Type UF 2-12 AWG Grounded LF

3,187.000

_________._____ _________._____

0216 655.0700

Loop Detector Lead In Cable LF

1,410.000

_________._____ _________._____

0218 655.0800

Loop Detector Wire LF

1,768.000

_________._____ _________._____

0220 657.0100

Pedestal Bases EACH

17.000

_________._____ _________._____

0222 690.0150

Sawing Asphalt LF

1,820.000

_________._____ _________._____

0224 690.0250

Sawing Concrete LF

80.000

_________._____ _________._____

1.00000

0226 715.0415

Incentive Strength Concrete Pavement DOL

14,730.000

14,730.00

5.00000

0228 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

2,100.000

10,500.00

5.00000

0230 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

3,500.000

17,500.00

0232 SPV.0035

Special 01. ENGINERED SOIL CY

111.000

_________._____ _________._____

0234 SPV.0035

Special 02. BEDDING LAYER CY

26.000

_________._____ _________._____

0236 SPV.0045

Special 01. TEMPORARY CROSSWALK DAY

225.000

_________._____ _________._____

0238 SPV.0060

Special 01. INLET COVERS TYPE 57 EACH

82.000

_________._____ _________._____

0240 SPV.0060

Special 02. MANHOLE COVERS TYPE
58A

EACH

62.000

_________._____ _________._____

0242 SPV.0060

Special 03. INLETS TYPE 45A EACH

50.000

_________._____ _________._____

0244 SPV.0060

Special 04. INLET COVERS TYPE 55 EACH

6.000

_________._____ _________._____
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Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and
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Item ID
Proposal

Line
Number

0246 SPV.0060

Special 05. INLET SCREEN TYPE M EACH

82.000

_________._____ _________._____

0248 SPV.0060

Special 06. INLET SCREEN TYPE R EACH

82.000

_________._____ _________._____

0250 SPV.0060

Special 07. ADJUSTING WATER
BOXES

EACH

80.000

_________._____ _________._____

0252 SPV.0060

Special 08. 8" DIAMETER OVERFLOW
STANDPIPE WITH DOME GRATE

EACH

4.000

_________._____ _________._____

0254 SPV.0060

Special 09. INFORMATIONAL SIGN
POSTS

EACH

2.000

_________._____ _________._____

0256 SPV.0060

Special 10. 6 INCH CLEANOUT EACH

7.000

_________._____ _________._____

0258 SPV.0060

Special 11. KARL FORESTER GRASS,
#1, CG

EACH

24.000

_________._____ _________._____

0260 SPV.0060

Special 12. INLET FRAME AND GRATE EACH

6.000

_________._____ _________._____

0262 SPV.0060

Special 13. POLES TYPE 12 EACH

2.000

_________._____ _________._____

0264 SPV.0060

Special 14. POLES TYPE 13 EACH

1.000

_________._____ _________._____

0266 SPV.0060

Special 15. POLE TYPE 12 SPECIAL EACH

3.000

_________._____ _________._____

0268 SPV.0060

Special 16. MONOTUBE ARM 40' EACH

3.000

_________._____ _________._____

0270 SPV.0060

Special 17. MONOTUBE ARM 45 FOOT EACH

1.000

_________._____ _________._____

0272 SPV.0060

Special 18. MONOTUBE ARM 55 FOOT EACH

2.000

_________._____ _________._____

0274 SPV.0060

Special 19. CONCRETE BASE TYPE 10
SPECIAL

EACH

3.000

_________._____ _________._____
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0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:
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Item ID
Proposal

Line
Number

0276 SPV.0060

Special 20. LUMINAIRE 105 WATTS
LED STREET LIGHT

EACH

17.000

_________._____ _________._____

0278 SPV.0060

Special 21. LUMINAIRE 141 WATTS
LED STREET LIGHT

EACH

77.000

_________._____ _________._____

0280 SPV.0060

Special 22. LUMINAIRE ARM
ALUMINUM DOUBLE BRACKET 6'

EACH

18.000

_________._____ _________._____

0282 SPV.0060

Special 23. LUMINAIRE ARM
ALUMINUM DOUBLE BRACKET 8'

EACH

23.000

_________._____ _________._____

0284 SPV.0060

Special 24. LUMINAIRE ARM
ALUMINUM SINGLE BRACKET 8'

EACH

9.000

_________._____ _________._____

0286 SPV.0060

Special 25. FIBERGLASS/POLYMER
CONCRETE PULL BOXES 13"X24"X24"

EACH

33.000

_________._____ _________._____

0288 SPV.0060

Special 26. FIBERGLASS/POLYMER
CONCRETE PULL BOXES 17"X30"X24"

EACH

31.000

_________._____ _________._____

0290 SPV.0060

Special 27. BOLT DOWN ALUMINUM
POLE 14' WITH TRANSFORMER BASE

EACH

3.000

_________._____ _________._____

0292 SPV.0060

Special 28. BOLT DOWN ALUMINUM
POLE 17' WITH TRANSFORMER BASE

EACH

3.000

_________._____ _________._____

0294 SPV.0060

Special 29. BOLT DOWN ALUMINUM
POLE 22' WITH TRANSFORMER BASE

EACH

14.000

_________._____ _________._____

0296 SPV.0060

Special 30. BOLT DOWN ALUMINUM
POLE 29' WITH TRANSFORMER BASE

EACH

31.000

_________._____ _________._____

0298 SPV.0060

Special 31. LIGHTING CONTROL
CABINET 120/240 SPECIAL

EACH

1.000

_________._____ _________._____

0300 SPV.0060

Special 32. CONCRETE BASE TYPE 7
SPECIAL

EACH

40.000

_________._____ _________._____
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Item ID
Proposal

Line
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0302 SPV.0060

Special 33. LUMINAIRE ARMS STEEL 8
FT

EACH

2.000

_________._____ _________._____

0304 SPV.0060

Special 34. CONCRETE CONTROL
CABINET BASE TYPE L SPECIAL

EACH

1.000

_________._____ _________._____

0306 SPV.0060

Special 35. ADJUSTING TES MANHOLE
COVERS

EACH

15.000

_________._____ _________._____

0308 SPV.0060

Special 36. 4' DIAMETER MANHOLE
TYPE TES

EACH

10.000

_________._____ _________._____

0310 SPV.0060

Special 37. INSTALLING CONDUIT
INTO EXISTING MANHOLE

EACH

2.000

_________._____ _________._____

0312 SPV.0060

Special 38. TEMPORARY BUS
LOADING ZONE

EACH

2.000

_________._____ _________._____

0314 SPV.0060

Special 39. Tiger Eye Sumac, #5, CG EACH

8.000

_________._____ _________._____

0316 SPV.0060

Special 40. Miscanthus Panicum, #1, CG EACH

8.000

_________._____ _________._____

0318 SPV.0060

Special 41. Rugosa Roses, #1, CG EACH

20.000

_________._____ _________._____

0320 SPV.0060

Special 42. Diablo Ninebark, 4' HT, CG EACH

10.000

_________._____ _________._____

0322 SPV.0060

Special 43. Perennial Black Eyed Susan,
#1, CG

EACH

120.000

_________._____ _________._____

0324 SPV.0060

Special 44. Perennial Blue Wonder
Catmint, #1, CG

EACH

212.000

_________._____ _________._____

0326 SPV.0060

Special 45. Perennial Pardon Me
Daylilies, #1, CG

EACH

144.000

_________._____ _________._____

0328 SPV.0060

Special 46. Perennial Russian Sage, #1,
CG

EACH

32.000

_________._____ _________._____
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Approximate
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UnitsDescription

Item ID
Proposal

Line
Number

0330 SPV.0060

Special 47. Perennial Stella Daylilies, #1,
CG

EACH

72.000

_________._____ _________._____

0332 SPV.0060

Special 48. Joe Pye Weed, #1, CG EACH

8.000

_________._____ _________._____

0334 SPV.0060

Special 49. Perennial Montrose White
Catmint, #1, CG

EACH

392.000

_________._____ _________._____

0336 SPV.0060

Special 50. Perennial Pink Catmint, #1,
CG

EACH

1,111.000

_________._____ _________._____

0338 SPV.0060

Special 51. Perennial Walkers Low
Catmint, #1, CG

EACH

1,030.000

_________._____ _________._____

0340 SPV.0060

Special 52. Perennial Happy Returns
Daylily, #1, CG

EACH

773.000

_________._____ _________._____

0342 SPV.0060

Special 53. Perennial Little Wine Cup
Daylily, #1, CG

EACH

852.000

_________._____ _________._____

0344 SPV.0060

Special 54. Perennial Mini Stella Doro
Daylily, #1, CG

EACH

1,844.000

_________._____ _________._____

0346 SPV.0060

Special 55. Perennial Moses Fire Daylily,
#1, CG

EACH

1,972.000

_________._____ _________._____

0348 SPV.0060

Special 56. Perennial Purple Doro
Daylily, #1, CG

EACH

1,290.000

_________._____ _________._____

0350 SPV.0060

Special 57. Perennial Rosey Returns
Daylily, #1, CG

EACH

808.000

_________._____ _________._____

0352 SPV.0060

Special 58. Ornamental Grass Prairie
Dropseed, #1, CG

EACH

1,540.000

_________._____ _________._____

0354 SPV.0090

Special 01. CONSTRUCTION STAKING
CONCRETE SIDEWALK

LF

7,690.000

_________._____ _________._____
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Alt Set ID: Alt Mbr ID:
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Approximate
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Item ID
Proposal

Line
Number

0356 SPV.0090

Special 02. STORM SEWER PIPE
CORRUGATED PVC 12 INCH

LF

2,710.000

_________._____ _________._____

0358 SPV.0090

Special 03. CABLE TYPE 3#2/1#8 LTP LF

1,000.000

_________._____ _________._____

0360 SPV.0090

Special 04. CABLE TYPE 3#4/1#8 LTP LF

4,150.000

_________._____ _________._____

0362 SPV.0090

Special 05. CABLE TYPE 3#6/1#8 LTP LF

6,250.000

_________._____ _________._____

0364 SPV.0090

Special 06. CABLE TYPE 3#8/1#8 LTP LF

3,450.000

_________._____ _________._____

0366 SPV.0090

Special 07. 3 #10 UF UNDERGROUND
CABLE WITH GROUND

LF

1,000.000

_________._____ _________._____

0368 SPV.0090

Special 08. 8-DUCT CONDUIT,
CEMENT ENCASED, 4-INCH RIGID
NONMETALLIC CONDUIT DB-60

LF

17.000

_________._____ _________._____

0370 SPV.0090

Special 09. 6-DUCT CONDUIT,
CEMENT ENCASED, 4-INCH RIGID
NONMETALLIC CONDUIT DB-60

LF

210.000

_________._____ _________._____

0372 SPV.0090

Special 10. 4-DUCT CONDUIT,
CEMENT ENCASED, 4-INCH RIGID
NONMETALLIC CONDUIT DB-60

LF

4,461.000

_________._____ _________._____

0374 SPV.0090

Special 11. 3-DUCT CONDUIT, CEMENT
ENCASED, 4-INCH RIGID
NONMETALLIC CONDUIT DB-60

LF

18.000

_________._____ _________._____

0376 SPV.0090

Special 12. 2-DUCT CONDUIT,
CEMENT ENCASED, 4-INCH RIGID
NONMETALLIC CONDUIT DB-60

LF

297.000

_________._____ _________._____

0378 SPV.0090

Special 13. Marking Line Epoxy 6-Inch LF

8,645.000

_________._____ _________._____

0380 SPV.0090

Special 14. Marking Stop Line Epoxy 24-
Inch

LF

425.000

_________._____ _________._____
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0382 SPV.0090

Special 15. Marking Crosswalk Epoxy
12-Inch

LF

1,980.000

_________._____ _________._____

0384 SPV.0090

Special 16. Conc C & G & B Cold
Weather Covering Plastic 1 Layer

LF

10,085.000

_________._____ _________._____

0386 SPV.0090

Special 17. Conc C & G & Barrier Cold
Weather Covering Plastic 2 Layer

LF

10,085.000

_________._____ _________._____

0388 SPV.0090

Special 18. Conc C & G & Barrier Cold
Weather Cover Plastic/Hay/Plastic Or
Blankets

LF

10,085.000

_________._____ _________._____

0390 SPV.0180

Special 01. JOINT SEALING SY

49,100.000

_________._____ _________._____

0392 SPV.0180

Special 02. Conc Pavement Cold
Weather Covering Plastic 1 Layer

SY

24,550.000

_________._____ _________._____

0394 SPV.0180

Special 03. Conc Pavement, Cold
Weather Covering Plastic 2 Layers

SY

24,550.000

_________._____ _________._____

0396 SPV.0180

Special 04. Conc Pavement Cold
Weather Covering Plastic/Hay/Plastic or
Blankets

SY

24,550.000

_________._____ _________._____

0398 SPV.0195

Special 01. STORAGE LAYER TON

146.000

_________._____ _________._____

0400 SPV.0195

Special 02. COBBLESTONES TON

18.000

_________._____ _________._____

0402 SPV.0195

Special 03. MANAGEMENT OF SOLID
WASTE

TON

1,058.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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