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This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
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Time (Local Time):

July 9, 2019

9:00 am
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This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
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into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.
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(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)
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(Bidder Title)

For Department Use OnlyType of Work:

Notice of Award Dated Date Guaranty Returned

Notary Seal
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Route and Seal, Pavement Marking
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Effective with November 2007 Letting

PROPOSAL REQUIREMENTS AND CONDITIONS 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 

The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 

The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted. 
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



Effective with August 2015 Letting 
BID 

PREPARATION 

Preparing the Proposal Schedule of Items 
A General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods: 

1. Electronic bid on the internet.

2. Electronic bid on a printout with accompanying diskette or CD ROM.

3. Paper bid under a waiver of the electronic submittal requirements.

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet. 

(3) The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 PM 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 PM local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressTM on-line bidding exchange at http://www.bidx.com/ 
after 5:00 PM local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business 
hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.

B Submitting Electronic Bids
B.1 On the Internet

(1) Do the following before submitting the bid:
1. Have a properly executed annual bid bond on file with the department.

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID 
will constitute the bidder's signature for proper execution of the bidding proposal. 

(2)  In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site. 

2. Use ExpediteTM software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteTM software and the Bid 
ExpressTM web site. Do not submit a bid on a printout with accompanying diskette 
or CD ROM or a paper bid. If the bidder does submit a bid on a printout with 
accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of 
the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 
B.2 On a Printout with Accompanying Diskette or CD ROM 

(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web 
site reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite TM software to prepare and print the schedule of items. Provide a valid amount 
for all price fields. Follow instructions and review the help screens provided on the Bid 
ExpressTM web site to assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the ExpediteTM generated schedule of items to the 
other proposal documents submitted to the department as a part of the bidder's sealed 
bid. As a separate submittal, not in the sealed bid envelop but due at the same time and 
place as the sealed bid, also provide the ExpediteTM generated schedule of items on a 
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROM with the 
bidder's name, the 4 character department-assigned bidder identification code from the top 
of the bidding proposal, and a list of the proposal numbers included on that diskette or CD 
ROM as indicated in the following example: 

Bidder Name 
BN00 
Proposals: 1, 12, 14, & 22 

 
(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for 

that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the ExpediteTM generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of the 
standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If there 
is a discrepancy between the printout and the diskette or CD ROM, the department will 
analyze the bid using the printout information. 
 

(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteTM generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the ExpediteTM generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a 

written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 
4 individual proposals in a calendar year. The department may allow additional waivers 
for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard 
specifications.  The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

PRINCIPAL 

(Company Name)     (Affix Corporate Seal) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin ) 
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal) 

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin ) 
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



 



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 

Wisconsin Department of Transportation 

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above. 

(Signature of Authorized Contractor Representative) (Date) 



 



March 2010 

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification 

1. By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

2. The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction.  The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below.  The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction.  However, failure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction.  If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered
transaction," "participant," "person," "primary covered transaction," "principal," "proposal,"
and "voluntarily excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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Special Provisions 
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STSP’S Revised November 19, 2018 
SPECIAL PROVISIONS 

1. General. 
Perform the work under this construction contract for Project 1093-01-61, Beloit – Elkhorn, IH 39 to E 
County Line, IH 43, Rock County, Wisconsin as the plans show and execute the work as specified in the 
State of Wisconsin, Department of Transportation, Standard Specifications for Highway and Structure 
Construction, 2019 Edition, as published by the department, and these special provisions. 

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system. 
100-005 (20181119) 

 

2. Scope of Work. 
The work under this contract shall consist of routing, sealing, and resealing asphaltic pavement cracks, 
pavement marking and all incidental items necessary to complete the work as shown on the plans and 
included in the proposal and contract. 
104-005 (20090901) 

 

3. Prosecution and Progress. 
Begin work within ten calendar days after the engineer issues a written notice to do so. 

Provide the start date to the engineer in writing within a month after executing the contract but at least 
14 days before the preconstruction meeting. Upon approval, the engineer will issue the notice to proceed 
within ten calendar days before the approved start date. 

To revise the start date, submit a written request to the engineer at least two weeks before the intended 
start date. The engineer will approve or deny that request based on the conditions citied in the request 
and its effect on the department’s scheduled resources. 

Contact the engineer prior to starting work each day. Indicate the sequence of operations planned for that 
day. Adhere to the proposed schedule without deviations thereof, unless the engineer is notified in 
advance of such changes. The engineer will have final control over the working hours or length of work 
zones and closure if delays are approaching 15 minutes or more on any segment. The contracted 
foreman shall carry a cell phone. 

The contractor is advised that there may be multiple mobilizations for such items as traffic control, 
signing, signing items, temporary pavement markings, and other incidental items related to staging and 
daily work operations. No additional payment will be made by the department for the mobilizations. 

 
Work Restrictions. 
Perform all construction activities during daylight hours Monday through Friday. 

No work shall be completed under adverse weather conditions including fog with a visibility less than one 
mile. 

 

Pavement Markings. 
Complete the installation of pavement marking on each highway segment within three calendar days after 
completing the routing and sealing on that highway segment. 

If 50% or more of the existing centerline pavement marking of any 100-foot section is covered or 
obliterated as a result of the crack sealing, temporary centerline pavement markings shall be placed on 
the same day, as approved by the engineer. 
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NTPEP Pavement Marking Test Deck. 
A National Transportation Product Evaluation Program (NTPEP) pavement marking test section is located 
on SB IH-43 between mile-markers 9 and 11, from  approximately Station 569+00”SB” to Station 
647+00”SB”. This 1.5 mile section of SB IH-43 is to be excluded from all work.  

Please contact Linette Rizos, BTO Materials Engineer, at (414) 227-2172, (Linette.Rizos@dot.wi.gov) for 
further details. 

 

4. Traffic. 
Lane closures must be removed for major incidents, or if traffic backups exceed 15 minutes or 1000 feet 
in length. Coordinate the flagging operations in a manner that will cause as little time delay to the 
traveling public as possible. The engineer has the authority to halt the contractor’s operations at any time 
base on traffic conditions, and to direct that all lanes be open to traffic. 

Except as otherwise authorized by the engineer, the maximum length of the single-lane work zone shall 
be no more than 1000-feet. 

 
Wisconsin Lane Closure System Advance Notification 
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS). 

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION 

Closure type with height, weight, or width restrictions 
(available width, all lanes in one direction < 16’) MINIMUM NOTIFICATION 

Lane and shoulder closures 7 calendar days 

Full roadway closures 7 calendar days 

Ramp closures 7 calendar days 

Detours 7 calendar days 

Closure type without height, weight, or width restrictions 
(available width, all lanes in one direction ≥16’) MINIMUM NOTIFICATION 

Lane and shoulder closures 3 business days 

Ramp closures 3 business days 

Modifying all closure types 3 business days 

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date. 

Notify the County Highway Commissioner, County and local emergency service providers, and the school 
districts prior to lane closure. Keep appropriate emergency officials informed of routes to provide 
emergency services. 

Do not park or store equipment, vehicles, or construction materials within 30 feet of the edge of traffic 
lane of any roadway during non-working hours. 

 

5. Holiday Work Restrictions. 
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying traffic, and entirely clear the traveled way and shoulders of such portions of the highway of 
equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic 
during the following holiday periods. 

· From noon Friday, August 30, 2019 to 6:00 AM Tuesday, September 3, 2019 for Labor Day 
stp-107-005 (20181119) 

 

mailto:Linette.Rizos@dot.wi.gov
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6. Utilities. 
This contract does not come under the provisions of Administrative Rule Trans. 220. 

The following utility owners have facilities within the project area; however, no adjustments are 
anticipated. 

· AT&T Wisconsin – Communication Line 
· ATC Management Inc. - Electric  
· Alliant Energy – Electric 
· Alliant Energy – Gas/Petroleum 
· Charter Communications – Communication Line 
· Frontier Communications of Wisconsin – Communication Line 
· Rock Energy Cooperative – Electric 
· Wisconsin DOT – Communication Line 
· Wisconsin DOT – ITS 
· We Energies – Gas/ Petroleum 
· Windstream KDL LLC – Communication Line 

Coordinate construction activities with a call to Digger’s Hotline or a direct call to the utilities for the 
underground facilities in the area as required per state statutes. Use caution to maintain the integrity of 
utilities. Coordinate with the engineer to adjust plans as needed to avoid any unanticipated utility conflicts. 

 

7. Railroad Insurance and Coordination - Union Pacific Railway Company. 

A  Description 

Comply with standard spec 107.17 for all work affecting Union Pacific Railway Company property and any 
existing tracks. 

 
A.1  Railroad Insurance Requirements 

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in 
standard spec 107.17.3. Insurance is filed in the name of Union Pacific Railway Company. 

Notify evidence of the required coverage, and duration to Danielle Allen, Contract Administrator; 1400 
Dodge Street, Stop 1690, Omaha, NE 68179; Telephone (402) 544-8020; E-mail: danielleallen@up.com. 

Also send a copy to the following: Teri Beckman, SW Region Railroad Coordinator; 2101 Wright Street, 
Madison, WI 53704; Telephone (608) 733-1923; E-mail: teri.beckman@dot.wi.gov. 

Include the following information on the insurance document: 
- Project ID: 10930131 
- Project Location: Beloit, Wisconsin 
- Route Name: IH 43, Rock County 
- Crossing ID: 177973S 
- Railroad Subdivision: Harvard 
- Railroad Milepost: 80.79 
- Work Performed: Seal Coat, Crack Fill or Spot Repair 

 
A.2  Train Operation 

Approximately 2 through freight trains operate daily at up to 25 to 50 mph. Two switching trains per day. 

 
A.3  Names and Addresses of Railroad Representatives for Consultation and Coordination 

Construction Contact 

mailto:danielleallen@up.com
mailto:teri.beckman@dot.wi.gov
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John Venice, Manager Special Projects - Industry & Public Projects Engineering Department; 101 North 
Wacker Drive - Suite 1920, Chicago, IL 60606; Telephone (312) 777-2043; E-mail jnvenice@up.com for 
consultation on railroad requirements during construction. 

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly 
schedule updates. The bar chart shall specifically show work involving coordination with the railroad. 

Flagging Contact 
See Construction Contact. If more than 30 days of flagging is required contact UP 30 days prior to 
needing a flagger on site. Reference the Wisconsin Milepost and Subdivision located in A.1. 

Cable Locate Contact 
In addition to contacting Diggers Hotline, contact the UP Call Before You Dig line at (800) 336-9193 at 
least five working days before the locate is needed. Normal business hours are 6:30 AM to 6:30 PM, 
Central Time, Monday through Friday, except holidays and are subject to change. Calls will be routed at 
all times in case of an emergency. Reference the Wisconsin Milepost and Subdivision located in A.1. 

UP will only locate railroad owned cable buried in the railroad right-of-way. The railroad does not locate 
any other utilities. 

 
A.4  Work by Railroad 

The railroad will perform the work described in this section, except for work described in other special 
provisions, and will be accomplished without cost to the contractor. None 

 
A.5  Temporary Grade Crossing 
If a temporary grade crossing is desired, submit a written request to the railroad representative named in A.3 at least 
40 days prior to the time needed. Approval is subject to the discretion of the railroad. The department has made no 
arrangements for a temporary grade crossing. 

 
A.6  Rail Security Awareness and Contractor Orientation 

Prior to entry on railroad right-of-way, the contractor shall arrange for on-line security awareness and 
contractor orientation training and testing, and be registered through "e-RAILSAFE" for all contractor and 
subcontractor employees working on railroad right-of-way. See e-railsafe.com "Information". The security 
awareness and contractor orientation training is shown under the railroad’s name. 

The department has secured right of entry to railroad property; neither the contractor nor subcontractors 
or their employees will be required to sign a right of entry form. 

The security awareness and contractor orientation certification is valid for 2 year(s) and must be renewed 
for projects that will carry over beyond the 2 year period. Contractor and subcontractor employees shall 
wear the identification badge issued by e-RAILSAFE when on railroad right-of-way. Costs associated with 
training and registration are incidental to other items in the contract. 
stp-107-026 (20170615) 

 

8. Other Contracts. 
Project 1003-11-71 is a mega reconstruction project of the IH-43/IH-39 interchange scheduled for a July 
2019 bid letting.  Coordinate traffic control with the department’s Construction Project Manager Jamie 
Grainger, (608)–884-1173, Jamie.grainger@dot.wi.gov. 

 

9. Notice to Contractor – Field Office. 
A field office will not be provided for this project due to the short duration and close proximity to the 
WisDOT Southwest Region Field Office located at 111 Interstate Ave, Edgerton, Wisconsin 53534.  
Construction personnel will be permitted to use the SW Region office during the duration of the project for 
work relating to the project. 

mailto:jnvenice@up.com
mailto:Jamie.grainger@dot.wi.gov
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10. Traffic Control. 
Supplement standard spec 643.3.1 with the following 

Lane closure shall only be allowed during daylight hours. Do not implement a lane closure during 
inclement weather or poor visibility. 

When traffic control devices are not in use, they shall be covered and/or removed from the traveled way 
and shoulders of the roadway. Lighting devices shall be covered or rendered inoperative when not in use. 

Use of pilot vehicles and all related traffic control items, materials, signs, sign supports, and measure 
shall also be incidental to the item of Traffic Control. 

Provide to the engineer, County Sheriff’s Department, and the State Patrol District Headquarters 
responsible for that county with the current telephone number(s) which the contractor or their 
representative can be contacted at all times in the event a safety hazard develops. Repair, replace or 
restore the damaged or disturbed traffic control devices within two hours from the time notified of the 
damaged or disturbed traffic control devices. 

All contractor vehicles or equipment within the project limits shall be equipped with and have flashing 
yellow lights visible from all directions. 

 

11. Traffic Control – Single Lane Closure, Item SPV.0045.01. 
A  Description 
This special provision describes providing traffic control by closing a lane to traffic to perform the 
necessary repairs. 

B  Materials 
Furnish materials that are according to the pertinent provisions of standard spec 643 and as shown in the 
plans and listed in the Traffic article and Traffic Control article. Furnishing of signs, channelizing devices 
(barrels, cones, etc.) and vehicles for performing traffic control shall be incidental to this item. All work 
performed utilizing a shoulder closure in lieu of a lane closure shall also be considered incidental. 

C  Construction 
Use construction methods that are according to the pertinent provisions of standard spec 643 and as 
shown in the plans. 

D  Measurement 
The department will measure Traffic Control – Single Lane Closure as each day a lane is closed and 
reopened to traffic, acceptably completed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

Payment is full compensation for furnishing all required signs and materials for proper traffic control and 
for deploying and removal of all materials. 

 

12. Traffic Control – Ramp, Item SPV.0060.01. 
A  Description 
This special provision describes providing traffic control to perform the necessary repairs for each ramp. 
Traffic control shall be submitted to the engineer for acceptance at least 10 working days prior to 
performing the work. If a ramp remains open to traffic for the repairs, utilize traffic control drums or other 
methods approved by the engineer to delineate the work zone. If a ramp closure is utilized, follow 
standard detail drawings Barricades and Signs for Mainline, Detour, On Ramp, Off Ramp Closures and 
Advanced Width Restriction (Traffic Control, Guidance Signing for On-Ramp Closures and Traffic Control, 
Guidance Signing for Off-Ramp Closures).  Ramp closures shall be limited to weekdays and off-peak 

ITEM NUMBER 
SPV.0045.01 

DESCRIPTION 
Traffic Control – Single Lane Closure 

UNIT 
DAY 
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hours. Ramp closures may be allowed only if approved by the engineer with proper notification and 
signed detours. 
 

B  Materials 
Furnish materials that are according to the pertinent provisions of standard spec 643, as shown in the 
plans, and listed in the Traffic article and Traffic Control article. Furnishing of signs, channelizing devices 
(drums, cones, etc.) and vehicles for performing traffic control shall be considered incidental to this item. 

C  Construction 
Use construction methods that are according to the pertinent provisions of standard spec 643 and as 
shown in the plans. 

D  Measurement 
The department will measure Traffic Control – Ramp as each individual ramp closed and reopened to 
traffic, acceptably completed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

Payment is full compensation for furnishing all required signs and materials for proper traffic control and 
for deploying and removal of all materials. 

 

13. Routing and Sealing Asphalt Pavement Cracks, Item SPV.0125.01. 
A  Description 
This special provision describes routing and sealing and re-sealing random transverse, centerline, and 
longitudinal cracks/joints in asphaltic pavement at the locations shown in the contract documents. The 
work shall conform to the plan details and as hereinafter provided. 

A.1 Rout and Seal 
All transverse, centerline and longitudinal cracks between 1/4” and 3/4” in width shall be routed, cleaned 
and sealed. The engineer will determine if cracks smaller than 1/4” in width or larger than 3/4” in width will 
benefit from the rout and seal process. 

A.2 Re-Seal 
Previously sealed cracks that exhibit signs of failure allowing water to penetrate the crack such as 
missing or loss of existing sealant material, cracking of the existing sealant, loss of adhesion to existing 
pavement and overband wear shall be routed, cleaned and sealed or cleansed and sealed without 
routing, at the discretion of the engineer with consideration given to existing pavement condition and 
ability to rout any existing sealant material. 

B  Materials 
Furnish material that conforms to the requirements of the Specification for Joint Sealants, Hot-Poured, for 
Concrete and Asphalt Pavements, ASTM Designation: D6690, Type II, modified to require that the bond 
strength test be run at -20 degrees F. (The unmodified ASTM D 6690, Type II allows this test to be run at 
either 0 degrees F or -20 degrees F.) 

Deliver each lot or batch of sealing compound to the jobsite in the manufacturer’s original sealed 
container. Mark each container with the manufacturer’s name, batch or lot number, and the safe heating 
temperature. Present the manufacturer’s certification stating that the compound meets the requirements 
of this specification. Prior to applying the sealant, furnish to the engineer a certificate of compliance and a 
copy of the manufacturer’s recommendations on heating and applying the sealant. 

ITEM NUMBER 
SPV.0060.01 

DESCRIPTION 
Traffic Control – Ramp  

UNIT 
EACH 
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C  Construction 
C.1 Equipment 
Heat the sealing compound to the pouring temperature recommended by the manufacturer in an 
approved kettle or tank, constructed as a double boiler, with the space between the inner and outer shells 
filled with oil or other satisfactory heat transfer medium. If using the heating kettle on concrete or asphaltic 
pavement, properly insulate the heating kettle to ensure heat is not radiated to the pavement surface. 

Make rout cuts in a single pass. Two-pass cutting will not be allowed. Use a self-propelled mechanical 
router capable of routing the bituminous pavement to provide a 1.0:1.0 depth to width ratio of all routed 
cracks. The router blade or blades shall be of such size and configuration to cut the desired joint reservoir 
in one pass. No spacers between blades shall be allowed unless the contractor can demonstrate to the 
engineer that the desired reservoir and rout cut can be obtained with them. Either wet or dry routing will 
be permitted provided the above conditions are met. Use a pressure distributor for applying sealing 
material through a hand-operated wand or nozzle according to sealant manufacturer’s instructions. 

C.2  Methods 

Conduct the operation so that the routing, cleaning, and sealing are continuous operations. Traffic shall 
not be allowed to knead together or damage the routed joints. Rerout, if necessary, routed joints not 
sealed before traffic is allowed on the pavement when routing and sealing operations resume at no 
additional cost to the department.  

Rout the crack/joint to a minimum width of 3/4-inches and a minimum depth of 3/4-inches. Use a power 
vacuum or equivalent to immediately remove any routing slurry, dirt, or deleterious matter adhering to 
the joint walls or remaining in the joint cavity, or both. Prior to sealing, dry the cleaned joints either by 
air-drying or by using a high capacity torch. Immediately prior to sealing, blow out the dried crack with a 
blast of compressed air, 80-psi minimum. Continue cleaning until the joint is dry, and until all dirt, dust, or 
deleterious matter is removed from the joint and adjacent pavement to the satisfaction of the engineer. If 
the air compressor produces dirt or other residue in the joint cavity, the contractor shall be required to 
clean the joint again. 

If cleaning operations could cause damage to, or interfere with, traffic in adjacent lanes, or both, provide 
protective screening that is subject to the approval of the engineer to the cleaning operation. Contractor is 
to minimize dust created from the routing process. 

Following cleaning, dry the routed cracks/joints and warm them with a hot air lance. Take care not to burn 
the pavement surface. Under no circumstances shall more than two minutes elapse between the time the 
hot air lance is used and the sealant is placed. 

Provide positive temperature control and mechanical agitation. Do not heat the sealant to more than 
20 degrees F below the safe heating temperature. The safe heating temperature can be obtained from 
the manufacturer’s shipping container. Provide a direct connecting pressure type extruding device with 
nozzles shaped for insertion into the joint. Immediately remove sealant spilled on the surface of the 
pavement. 

Seal the cracks/joints when the sealant material is at the pouring temperature recommended by the 
manufacturer. Fill the joint such that after cooling, the sealant is flush with the adjacent pavement surface. 
Do not overfill the crack/joint; the engineer may allow a very slight overband. Sand shall not be spread on 
the sealed joints to allow for opening to traffic. Before opening to traffic, the sealant shall be tack free. 

C.3 Weather Limitations 
Do not place sealant material if weather conditions are raining or wet. Should the sealant be placed and 
rain should fall before the sealant has properly cured, remove and replace the wet/contaminated sealant. 

C.4 Documentation 
Melting kettle production data sheets shall be developed, completed, and submitted daily for each kettle 
on the project with the following information. 

1. Date, county, highway route number and highway segment. 

2. Weather conditions at morning, mid-day and afternoon intervals. 

3. Kettle number, ambient air and pavement temperature in °F at the beginning of the day, mid-day 
and end of day. 

4. Kettle temperature in °F once an hour during working production. 
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5. Sealant material temperature in °F at the wand once an hour during working production. 

6. Beginning and ending locations on project for the day, including lane and direction. 

7. The type and amount of materials used for the day in pounds including lot numbers. 

8. Unique or atypical situations on the project that may affect the placement or performance of the 
sealed cracks. 

9. The contractor’s authorized signature. 

Record the required information on the melting kettle production data sheets as required during the actual 
working operations. At the end of each day’s production, the completed sheets shall be presented to the 
engineer. 

C.5 Workmanship 
During crack sealing operations, the engineer may review the sealant temperatures at the melting kettle 
intermittently. If the temperatures are above the manufacturer’s specified safe heating temperature, the 
sealant will be rejected. Empty the kettle of the over-heated material and legally dispose of it using an 
environmentally safe method. 

Asphalt cracks, whether sealed by the ‘Rout and Seal’ or ‘Re-Seal’ method, will be observed on a 
crack-by-crack basis for acceptable workmanship. Unsealed cracks will be brought to the attention of the 
contractor and shall be sealed before re-opening the roadway to traffic. 

Sealed cracks shall be rejected if there is evidence of poor workmanship or obvious defects, including but 
not limited to the following: 

1. Routed reservoir not filled completely. 

2. Lack of bond to the sidewalls of the joint reservoir, crack or asphalt pavement. 

3. Excessive debris or moisture in the joint reservoir or crack. 

4. Contamination of the sealant. 

5. Excessive pools of sealant on the pavement or shoulder surface. 

6. Excessively wide or thick sealant overbanding. 

Rejected sealed cracks shall be repaired, the sealant removed and disposed of in a legal and appropriate 
manner and the cracks resealed as necessary. 

After the sealant has been placed and cured, and before opening the road to traffic, any additional debris 
left on the roadway surface shall be removed. Any method used to complete this work shall not damage 
the newly placed sealant; repair any damage to the sealant. Toilet paper or a light coating of sand, dust or 
an approved de-tacking agent may be applied for use with the specified sealant to the surface of the 
newly placed sealant if traffic results in tracking of the crack sealing material. Repair any damage by 
traffic to treated pavement areas. 

D  Measurement 
The department will measure Sealing Asphaltic Pavement Cracks by the mile of project, acceptably 
completed. A mile is defined as a linear measurement taken along the centerline of the roadway to the 
nearest tenth of a mile and will include the sealing of asphalt cracks in the traffic lanes, auxiliary lanes, 
paved shoulders and intersections out to the ends of the radii on side-road intersections.  

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 

Payment is full compensation for rout cutting; cleaning and sealing the joint; furnishing and installing all 
materials, including sealant and for the collection and proper disposal of any debris created by the rout 
and seal process. 

 

ITEM NUMBER 
SPV.0125.01 

DESCRIPTION 
Routing and Sealing Asphalt Pavement Cracks 

UNIT 
MI 
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ADDITIONAL SPECIAL PROVISION 4

Payment to First-Tier Subcontractors 
Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold 
payment to a subcontractor if, within 10 calendar days of receipt of that progress 
payment, the prime contractor provides written notification to the subcontractor and the 
department documenting "just cause" for withholding payment. 

The prime contractor may also withhold routine retainage from payments due 
subcontractors. 

Payment to Lower-Tier Subcontractors 
Ensure that subcontracting agreements at all tiers provide prompt payment rights to 
lower-tier subcontractors that parallel those granted first-tier subcontractors in this 
provision. 

Release of Routine Retainage 
After granting substantial completion the department may reduce the routine retainage 
withheld from the prime contractor to 75 percent of the original total amount retained. 

When the Department sends the semi-final estimate the department may reduce the 
routine retainage withheld from the prime contractor to 10 percent of the original total 
amount retained. 

Within 30 calendar days of receiving the semi-final estimate from the department, submit 
written certification that subcontractors at all tiers are paid in full for acceptably 
completed work and that no routine retainage is being withheld. The department will pay 
the prime contractor in full and reduce the routine retainage withheld from the prime 
contractor to zero when the department approves the final estimate. 

This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or 
work subject to an unresolved contract dispute. 
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ADDITIONAL SPECIAL PROVISION 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

104.10.2  Submittal and Review of a CRI Concept 
Replace paragraph two with the following effective with the July 2019 letting: 
 (2) The department will review the CRI concept and, within 10 business days of the contractor’s initial 

submittal, notify the contractor in writing whether the CRI concept has merit and whether the 
contractor should submit it as a CRI proposal. The contractor and the department can mutually agree 
to extend this 10-day review requirement. The department will notify the contractor if a professional 
engineer registered in the state of Wisconsin should seal the CRI proposal. If the department informs 
the contractor to submit the CRI proposal, the department will share in the cost for developing the CRI 
proposal as specified in 104.10.4.1(3). 

107.14  Contractor's Responsibility for Work 
Replace the entire text with the following effective with the June 2019 letting: 
 (1) Within 107.14, the term “work” is redefined to mean “the work product that is completed in its final 

position and is incorporated in the project.” 
 (2) The contractor shall maintain charge and care of the work until the engineer accepts the work as 

specified in 105.11. Protect the work against injury or damage caused by public traffic, the action of 
the elements, or from other causes, whether arising from the execution or non-execution of the work. 
Rebuild, repair, restore, and make good injuries or damages to work caused by the above at no 
additional cost to the department. 

 (3) The department will assume responsibility for the work as follows: 
 1. Costs the department assumes under 104.6. 
 2. Costs to repair bridge damage attributed to public traffic, if the engineer determines that damage was 

beyond the control of and without the fault of the contractor. 
 (4) The contractor shall not bear the expense for damage to the work caused by abnormal and 

unforeseeable occurrences beyond the control of, and without the fault or negligence of, the 
contractor. These abnormal and unforeseeable occurrences include but are not limited to the 
following: 

 1. Cataclysmic phenomena of nature. 
 2. Acts of the public enemy. 
 3. Acts of government authorities. 
 (5) Before suspending the work, take the necessary precautions to prevent damage to the project, 

prevent traffic accidents, and provide for normal drainage. Erect necessary temporary barrier, 
barricades, signs, or other facilities at no expense to the department except as specified in 104.6. 

 (6) The contractor is responsible for all damages to equipment and supplies regardless of the 
circumstances. 

107.17.1  General 
Replace paragraph seven with the following effective with the December 2018 letting: 
 (7) Have a professional engineer registered in the state of Wisconsin sign and seal the shop drawings. At 

least 30 calendar days before starting falsework, form, or shoring construction; submit a PDF file of 
shop drawings to the railroad's chief engineering officer and to the engineer. The engineer and the 
railroad may review the shop drawings. If the engineer or the railroad finds the shop drawings 
unsatisfactory, the contractor shall make the required changes. A satisfactory shop drawing review 
does not relieve the contractor of responsibility and liability for the structural integrity and proper 
functioning of the falsework, forms, or shoring. 
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109.1.1  General 
Replace the entire text with the following effective with the January 2019 letting: 
 (1) The engineer will use the US standard system to measure all work completed under the contract. The 

engineer will determine quantities of materials the contractor furnishes and work the contractor 
performs using measurement methods and computations conforming to standard engineering practice, 
modified to meet department requirements. The engineer will document these measurements using 
department procedures. 

 (2) The engineer will measure the work as the contract measurement subsection for individual items 
specifies. The department will measure the actual quantities of work the contractor acceptably 
completes and make final payment based on those actual measured quantities except as follows: 

 1. If the measurement subsection for a bid item specifically restricts the quantity measured for payment or 
allows for use of conversion factors. 

 2. If the engineer executes a contract change order modifying the method of measurement for specific bid 
items, the engineer will measure the quantities of applicable bid items for payment using the change order 
methods. 

 3. If the engineer, under 105.3.1(2), approves a contractor-requested plan dimension change between US 
standard and SI metric dimensions, the engineer will measure whichever of the following is less: 

- Actual quantities constructed. 
- Quantities derived from the original plan dimensions. 

 4. For substitutions made under 106.2.3 between US standard and SI metric products, the engineer will 
measure the actual quantities of the substitute products using the original contract measuring system. 

205.5.2  Excavation 
Replace the entire text with the following effective with the April 2019 letting: 

205.5.2.1  General 
 (1) Payment for the Excavation bid items under this section is full compensation for work specified for 

those excavation classes under 205 with no separate contract bid items; for hauling; and for 
constructing and removing temporary drainage installations as specified under 205.3.3. 

 (2) Payment also includes removing walls, foundations, etc. with no separate contract bid items; for 
disposal of resulting material; and for backfilling basements or openings resulting from removing walls, 
foundations, etc. 
205.5.2.2  Associated Work 

 (1) The department will pay separately for removing concrete structures under the 203 and 204 bid items. 
 (2) The department will pay separately for granular backfill the contract or engineer requires under the 

Backfill Granular bid items. 
 (3) The department will pay separately for erosion control, fertilizing, and seeding of material disposal 

sites as specified for material disposal sites in 628.5.1. 
 (4) If the contract does not include the Excavation Rock bid item, the department will pay 5 times the 

contract bid price of the Excavation Common bid item to remove boulders having volumes of one 
cubic yard or more. The department will pay for these boulder removals under the Removing Large 
Boulders administrative item. 
205.5.2.3  Excavation Below Subgrade 
205.5.2.3.1  General 

 (1) The department will only pay for engineer-approved EBS to correct problems beyond the contractor's 
control. 
205.5.2.3.2  Quantity Overruns 

 (1) The department will provide additional compensation for EBS quantity overruns if the following 
conditions are met: 

- The quantity of engineer-approved EBS, calculated exclusive of work covered under 205.5.2.3.3 or 
301.5, exceeds the total contract EBS quantity the earthwork summary sheet shows by more than 25 
percent. 

- The material exceeding that 25 percent threshold cannot be disposed of within the project right-of-way. 
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 (2) The department will pay 2 times the contract unit price, up to $25,000, for the quantity of EBS meeting 
the above conditions. After exceeding $25,000 per contract, the department will pay for additional EBS 
as determined under 109.4. 
205.5.2.3.3  Subgrade Correction 

 (1) Work performed under 105.3 to correct unacceptable work is the contractor's responsibility. For EBS 
work performed where the engineer did not approve the subgrade for subsequent operations, the 
department will pay for EBS at the contract price under the pertinent excavation and backfill bid items, 
or absent those bid items as extra work. For EBS work performed where the engineer approved the 
underlying layers for subsequent operations, the department will pay for EBS as follows: 

 1. Up to a maximum of $25,000 per contract, the department will pay as follows: 
 1.1 For excavation: 3 times the contract unit price for the Excavation Common bid item under the EBS 

Post Grading administrative item. 
 1.2 For backfill with the materials the engineer directs: at the contract unit price for the bid items of 

each material used to fill the excavation. 
 1.3 For excavation or backfill without contract bid items: as extra work. 
 2. After exceeding $25,000 per contract, the department will pay for additional EBS in engineer-approved 

areas as determined under 109.4. 

305.2.1  General 
Replace paragraph two with the following effective with the December 2018 letting: 
 (2) Where the contract specifies or allows 1 1/4-inch base, do not place reclaimed asphalt, reprocessed 

material, or blended materials below virgin aggregate materials unless the contract specifies or the 
engineer allows in writing. The department will allow virgin aggregate above reclaimed asphalt, 
reprocessed material, or blended materials in shoulder areas adjacent to concrete pavement. 

420.3.2.1  General 
Replace paragraph one with the following effective with the December 2018 letting: 
 (1) Use self-propelled grinding machines with depth, grade, and slope controls designed for grinding and 

texturing concrete. Equip grinding machines with diamond blades and a vacuuming system capable of 
removing liquid and solid residue from the ground surface. Shroud the machine to prevent discharging 
loosened material into adjacent work areas or live traffic lanes. Provide the specified effective 
wheelbase, defined as the center of the front to center of the rear main support wheels. 

420.3.2.2  Continuous Grinding 
Replace paragraph one with the following effective with the December 2018 letting: 
 (1) Under the Continuous Diamond Grinding Concrete Pavement bid item, ensure that the grinding 

machine, including the grinding head, weighs 35,000 pounds or more, will grind a strip at least 4 feet 
wide, and has an effective wheel base of 25 feet or more. For pavements with a design speed less 
than 40 miles per hour and areas difficult to access, the contractor may use equipment with an 
effective wheel base of 12 feet or more. 

450.3.2.8  Jointing 
Replace paragraphs three through five with the following effective with the December 2018 letting: 
 (3) Construct notched wedge longitudinal joints for mainline paving if the pavement thickness conforms to 

the minimums specified in 460.3.2, unless the engineer directs or allows an alternate joint. Construct 
the wedge using a slope no steeper than 3:1. Extend the wedge 12 inches beyond the normal lane 
width, or as the engineer directs. Ensure that the wedge for all layers directly overlaps and slopes in 
the same direction. 

 (4) Locate the joint at the pavement centerline for 2-lane roadways, or at lane lines if the roadway has 
more than 2 lanes. Construct a vertical notch 1/2-inch to 3/4-inch high on the centerline or lane line at 
the top of each wedge. Place a 1/2-inch to 3/4-inch notch at the outside bottom edge of the wedge 
after compacting each layer. Align the finished longitudinal joint line of the upper layer with the 
centerline or lane line. 
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 (5) Construct the wedge for each layer using an engineer-approved strike-off device that will provide a 
uniform slope and will not restrict the main screed. Shape and compact the wedge with a weighted 
steel side roller wheel the same width as the wedge. Apply a tack coat to the wedge surface and both 
notches before placing the adjacent lane. 

455.2.4.3  Emulsified Asphalts 
Replace paragraph two with the following effective with the December 2018 letting: 
 (2) The bill of lading for emulsified asphalts shall indicate the asphalt content of the original emulsion and 

dilution rate of the additional water added to the original emulsion. If undiluted samples are not 
available, test the diluted material and modify AASHTO M140, M208, or M316 to reflect properties 
resulting from dilution of the asphalt. 

460.2.8.3.1.4  Department Verification Testing Requirements 
Replace paragraph three with the following effective with the December 2018 letting: 
 (3) The department will perform testing conforming to the following standards: 

Bulk specific gravity (Gmb) of the compacted mixture according to AASHTO T166. 
Maximum specific gravity (Gmm) according to AASHTO T209. 
Air voids (Va) by calculation according to AASHTO T269. 
VMA by calculation according to AASHTO R35. 
Asphalt content by ignition oven according to AASHTO T308 as modified in CMM 8-36.6.3.6, 
chemical extraction according to AASHTO T-164, or Asphalt Analyzer™ according to manufacturer 
recommendations. 

460.2.8.3.1.6  Acceptable Verification Parameters 
Replace paragraph one with the following effective with the December 2018 letting: 
 (1) The engineer will provide test results to the contractor within 2 mixture-production days after obtaining 

the sample. The quality of the product is acceptably verified if it meets the following limits: 
- Va is within a range of 2.0 to 4.3 percent. For SMA, Va is within a range of 2.7 to 5.3 percent. 
- VMA is within minus 0.5 of the minimum requirement for the mix design nominal maximum aggregate 

size. 
- Asphalt content is within minus 0.3 percent of the JMF. 

460.2.8.3.1.7  Dispute Resolution 
Replace paragraph one with the following effective with the December 2018 letting: 
 (1) When QV test results do not meet the specified limits for 100 percent pay, the bureau's AASHTO 

accredited laboratory and certified personnel will referee test the retained portion of the QV sample 
and the retained portion of the required forward and backward QC retained samples according to 
CMM 8-36. 

460.5.2.1  General 
Replace paragraphs five and six with the following effective with the December 2018 letting: 
 (5) The department will reduce pay for nonconforming QMP HMA mixtures as specified in 460.2.8.2.1.7, 

starting from the stop point to the point when the running average of 4 is back inside the warning 
limits. The engineer will determine the quantity of material subject to pay reduction based on the 
testing data and an inspection of the completed pavement. The department will reduce pay as follows: 
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PAYMENT FOR MIXTURE[1] [2] [3] 
  PRODUCED WITHIN PRODUCED OUTSIDE 
 ITEM WARNING BANDS JMF LIMITS 
 Gradation 90% 75% 
 Asphalt Content[4] ___ ___ 
 Air Voids 70% 50% 
 VMA 90% 75% 

 [1] For projects or plants where the total production of each mixture design requires less than 4 tests refer to 
CMM 8-36. 

 [2] Payment is in percent of the contract unit price for the HMA Pavement bid item. The department will reduce 
pay based on the nonconforming property with lowest percent pay. If the quantity of material subject to pay 
adjustment based on the running average of 4 is also subject to pay adjustment resulting from dispute 
resolution in accordance with 460.2.8.3.1.7, the department will apply the single pay adjustment resulting in 
the lowest percent pay. 

 [3] In addition to any pay adjustment listed in the table above, the department will adjust pay for nonconforming 
binder under the Nonconforming QMP Asphaltic Material administrative item. The department will deduct 25 
percent of the contract unit price of the HMA Pavement bid item per ton of pavement placed with 
nonconforming PG binder the engineer allows to remain in place. 

 [4] The department will not adjust pay based on a running average of 4 asphalt content tests; however, corrective 
action will be applied to nonconforming material according to 460.2.8.2.1.7. 

 (6) If during a QV dispute resolution investigation the department discovers unacceptable mixture defined 
by one or more of the following: 

- Va greater than 5.0 or less than 1.5. 
- VMA more than 1.0 below the minimum allowed in table 460-1. 
- AC more than 0.5 % below the JMF target. 

Remove and replace the material, or if the engineer allows the mixture to remain in place, the 
department will pay for the quantity of affected material at 50 percent of the contract price. 

501.3.8.2.1  General 
Replace paragraph two with the following effective with the April 2019 letting: 
 (2) If the concrete temperature at the point of placement exceeds 90 F, do not place concrete under the 

following structure and concrete barrier bid items: 
Concrete Masonry Bridges Concrete Masonry Retaining Walls 
Concrete Masonry Bridges HES Concrete Masonry Retaining Walls HES 
Concrete Masonry Culverts Concrete Masonry Endwalls 
Concrete Masonry Culverts HES Concrete Masonry Overlay Decks 
Concrete Barrier Single-Faced 32-Inch  Concrete Barrier (type) 
Concrete Barrier Double-Faced 32-Inch  Concrete Barrier Fixed Object Protection (type) 
Concrete Barrier Transition Section 32-Inch  Concrete Barrier Transition (type) 

506.3.2  Shop Drawings 
Replace paragraph four with the following effective with the December 2018 letting: 
 (4) Ensure that the fabricator submits a PDF file of shop drawings for railroad structures to the railroad 

company's chief engineering officer upon contract completion. 

603.3.1.1  General 
Replace paragraph three with the following effective with the April 2019 letting: 
 (3) Cast permanent barrier and transitions in place. Use construction methods conforming to 502 and 

conform to the hot weather placement requirements of 501.3.8.2. Use forms or engineer-approved slip 
form methods for barrier. Use forms for transitions. Construct barrier on horizontal curves as a series 
of 12-foot or shorter chords. 



Effective with July 2019 Letting ASP-6 

 page 6 of 8 
 

646.3.1.2  Liquid Marking 
Replace paragraph five with the following effective with the June 2019 letting: 
 (5) Apply liquid marking and glass beads across the line at or exceeding the following: 

 LIQUID MARKING PAVEMENT TYPE THICKNESS BEAD APPLICATION 
   (mils) (pounds per gallon) 
 Paint all 16 8 
 Epoxy SMA, seal coats, and polymer overlays 25 25 
 Epoxy all other 20 22.5 
 Wet Reflective Epoxy all 20 [1] 

 [1] Use the product specific bead application rate for wet reflective epoxy specified on the department's APL. 

646.3.2.3.2  Wet Reflective Epoxy 
Replace paragraph one with the following effective with the June 2019 letting: 
 (1) Apply wet reflective epoxy binder in a grooved slot. and provide a double drop bead system as follows: 
 1. Wet reflective/recoverable elements at the application rate specified in the department's APL. 
 2. Glass beads conforming to 646.2.2 at the application rate specified in the department’s APL. 

650.3.1  General 
Replace the entire text with the following effective with the December 2018 letting: 
 (1) Department and contractor responsibilities for construction staking are specified in 105.6. Conform to 

105.6 and the additional requirements specified here in 650.3 for the individual contractor-staking bid 
items the contract includes. 

 (2) Protect and preserve known property and survey marks and land monuments as specified in 107.11.3. 
The contract may require related work under the 621 bid items. 

 (3) Obtain or calculate benchmark data, grades, and alignment from plan information. The engineer will 
furnish data for the horizontal and vertical control points, control point ties, horizontal alignments, 
profiles, and elevations. Reestablish, set additional, and maintain the horizontal and vertical control 
points and control point ties, as needed for bid items. 

 (4) Check horizontal and vertical information including but not limited to alignments, locations, elevations, 
and dimensions, that either the plans show or the engineer provides, for compatibility with existing field 
conditions. Conduct similar compatibility checks and accuracy checks of horizontal and vertical 
positions either the department or the contractor establishes in the field. 

 (5) Perform survey work using conventional methods, or AMG methods capable of achieving the lines and 
grades the plans show for the work in question. Establish additional benchmarks and control points as 
necessary to support the method of operation. 
650.3.1.1  Staking 

 (1) Furnish, set, reference, and maintain stakes and markings necessary to establish the alignment, 
location, benchmarks, elevations, and continuous profile-grades for road and structure work as 
needed for bid items. Supervise and coordinate construction staking. 

 (2) Maintain neat, orderly, and complete survey notes, drawings, and computations used in establishing 
the lines and grades. Make the survey notes and computations available to the engineer within 24 
hours, upon request, as the work progresses. 

 (3) Furnish surveying equipment, stakes, flags, pins, lath, whiskers, and other materials necessary to 
perform this work, subject to the engineer’s approval. 
650.3.1.2  Automated Machine Guidance 
650.3.1.2.1  General 

 (1) The contractor may substitute AMG for conventional staking on all or part of the work under the 
individual staking bid items. Coordinate with the engineer throughout the course of construction to 
ensure that work performed using AMG conforms to the contract tolerances and that the methods 
employed conform to the contractor's AMG work plan and accepted industry standards. Revert to 
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conventional staking methods for all or part of the work at any point during construction if AMG is 
producing unacceptable results. 
650.3.1.2.2  AMG Work Plan 

 (1) Submit a comprehensive written AMG work plan for department review at least 5 business days before 
the preconstruction conference. In that plan discuss how AMG technology will be integrated into other 
technologies employed on the project. List the staking bid items that will have work performed using 
AMG and, for each bid item listed, include the following: 

 1. Designate which portions of the contract will be done using AMG and which portions will be done using 
conventional staking. 

 2. Designate a single staff person as the primary contact for AMG technology issues. 
 3. List and map the primary and secondary control points required under 105.6.2 enveloping the site. 
 4. Describe the contractor's quality control procedures. Include the frequency and type of checks performed 

to ensure that the work conforms to the contract plans. 
 (2) The engineer will review the plan to determine if it conforms to the contract. Do not perform AMG work 

until the engineer approves the governing portion of the AMG workplan. Perform the work as the 
contractor's AMG work plan provides. Update the plan as necessary. 
650.3.1.2.3  Geometric and Surface Information 
650.3.1.2.3.1  Department Responsibilities 

 (1) At any time after the contract is awarded the contractor may request the contractor data packet. The 
department will provide the packet within 5 business days of receiving the contractor's request. 
650.3.1.2.3.2  Contractor Responsibilities 

 (1) Develop and maintain a contractor construction model for areas of the project employing AMG. 
Confirm that the resulting model agrees with the contract plans. 

 (2) If the engineer requests, provide the construction model to the department in LandXML or other 
engineer-approved format. 
650.3.1.2.4  Managing and Updating Information 

 (1) Notify the department of any errors or discrepancies in department-provided information. The 
department will determine what revisions may be required. The department will revise the contract 
plans, if necessary, to address errors or discrepancies that the contractor identifies. The department 
will provide the best available information related to those contract plan revisions. 

 (2) Revise the construction model as required to support construction operations and to reflect any 
contract plan revisions the department makes. Perform checks to confirm that the revised construction 
model agrees with the contract plan revisions. If the engineer requests, provide construction model 
updates to the engineer. The department will pay for costs incurred to incorporate contract plan 
revisions as extra work. 
650.3.1.2.5  Construction Checks 

 (1) Check the work against the plan elevation at randomly selected points on cross-sections located at 
stations evenly divisible by 100 at the frequency the engineer approved as a part of the AMG work 
plan. Submit the results of these random checks to the engineer daily. Notify the engineer immediately 
if a check exceeds the tolerances specified in 650.3.1.2.6 below. 

 (2) Check the work at additional points as the engineer directs. The department may conduct periodic 
independent checks. 
650.3.1.2.6  Construction Tolerances 

 (1) Ensure that the finished work vertically matches existing or other completed features. Ensure that the 
work conforms to revised plan elevations as follows: 

- Subgrade : +/- 0.10 feet. 
- Base : within the tolerance specified in 301.3.4.1(2). 
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650.3.3  Subgrade 
Retitle and replace the entire text with the following effective with the December 2018 letting: 

650.3.3  Subgrade Staking 
 (1) Set construction stakes or marks at intervals of 100 feet, or more frequently, for rural sections and at 

intervals of 50 feet, or more frequently, for urban sections. Include additional stakes at each cross-
section as necessary to match the plan cross-section, achieve the required accuracy, and to support 
construction operations. Also set and maintain stakes as necessary to establish the horizontal and 
vertical positions of intersecting road radii, auxiliary lanes, horizontal and vertical curves, and curve 
transitions. Locate stakes to within 0.25 feet horizontally and establish the grade elevation to within 
0.03 feet vertically. 

Errata 

520.3.3  Laying Pipe 
Correct errata by replacing "sections" with "joints" to clarify the intent that the last 3 joints need ties. 
 (5) Provide joint ties on the upstream and downstream ends of circular and horizontal elliptical concrete 

culvert and concrete cattle pass installations. Tie the next 3 pipe joints or, if using apron endwalls, the 
endwall joint and the last 2 pipe joints. Ties are not required on culverts with masonry endwalls unless 
the plans show otherwise. 

608.3.3  Laying Pipe 
Correct errata by replacing "sections" with "joints" to clarify the intent that the last 3 joints need ties. 
 (5) Provide joint ties on concrete storm sewer system infall and outfall pipes. Tie the last 3 pipe joints or, if 

using apron endwalls, the endwall joint and the next 2 pipe joints. Ties are not required on installations 
with masonry endwalls unless the plans show otherwise. 
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Effective with December 2017 Letting           ASP 7 

ADDITIONAL SPECIAL PROVISION 7 

A. Reporting 1st Tier and DBE Payments During Construction

1. Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’s User Manual, Sublets and Payments.

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

3. Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed.  Report the
payment as specified in A(1) for all work satisfactorily performed.

4. All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

5. Require all first tier relationships, DBE firms and all other tier relationships necessary
to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually 
loaded into the Civil Rights Compliance System.  Copies of prime contractor payments received 
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment 
receipt to be logged manually. 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-
manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 
Electronic Certified Payroll or Labor Data Submittal 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified
payroll reports for contracts with federal funds and labor data for contracts with state funds only.
Details are available online through the department’s highway construction contractor information
(HCCI) site on the Labor, Wages, and EEO Information page at:

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with
state funds only) electronically through CRCS. These payrolls or labor data are due within
seven calendar days following the close of the payroll period. Every firm providing physical
labor towards completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as they
are about to begin their submittals. The department will provide training either in a classroom
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to
schedule the training.

(4) The department will reject all paper submittals for information required under this
special provision. All costs for conforming to this special provision are incidental to the
contract.

(5) Firms wishing to export payroll/labor data from their computer system into CRCS
should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not
every contractor’s payroll system is capable of producing export files. For details, see
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll
Manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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Non-discrimination Provisions 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or

b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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 Effective August 2015 letting 

BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 
the value of a material subject to the requirements of Buy America. The exemption of this 
requirement is the minimal use of foreign materials if the total cost of such material 
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 
paragraph, the cost is that shown to be the value of the subject products as they are delivered 
to the project. The contractor shall take actions and provide documentation conforming to 
CMM 2-28.5 to ensure compliance with this “Buy America” provision.  

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

Upon completion of the project certify to the engineer, in writing using department form 
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form WS4567 is available at:  

https://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc
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Proposal ID: 20190709003 Project(s): 1093-01-61

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0004 643.1050

Traffic Control Signs PCMS DAY

48.000

_________._____ _________._____

0006 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0008 646.1020

Marking Line Epoxy 4-Inch LF

251,690.000

_________._____ _________._____

0010 646.3020

Marking Line Epoxy 8-Inch LF

7,555.000

_________._____ _________._____

0012 649.0120

Temporary Marking Line Epoxy 4-Inch LF

2,000.000

_________._____ _________._____

0014 SPV.0045

Special 01. Traffic Control - Single Lane
Closure

DAY

10.000

_________._____ _________._____

0016 SPV.0060

Special 01. Traffic Control - Ramp EACH

6.000

_________._____ _________._____

0018 SPV.0125

Special 01. Routing and Sealing Asphalt
Pavement Cracks

MI

20.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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