HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation Proposal Number: 008
06/2017 s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY

Marinette 9560-02-75 WISC 2019583 City Of Niagara; Betters Court - Pine USH 141
Street

Marinette 9560-02-74 WISC 2019582 City Of Niagara; Pine Street-4th Street USH 141

ADDENDUM
REQUIRED

ATTACHED AT BACK

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required: ~ $75,000.00

. . . Attach Proposal Guaranty on back of this PAGE.
Payable to: Wisconsin Department of Transportation P y

Bid Submittal Firm Name, Address, City, State, Zip Code

Date: August 13, 2019

Time (Local Time):  9:00 am SA M P L E
Contract Completion Time NOT FOR BIDDING PURPOSES
September 18, 2020

Assigned Disadvantaged Business Enterprise Goal 10% This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal
Type of Work: For Department Use Only

Grading, Base, Milling, Asphalt Pavement, Concrete Base, Storm Sewer, Curb and Gutter, Sidewalk, Concrete Driveway, Temporary
Traffic Signals, Pavement Markings, Signs

Notice of Award Dated Date Guaranty Returned
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Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting

BID
PREPARATION

Preparing the Proposal Schedule of ltems

A General

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

2 Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet.

@ The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as
information regarding proposals in each letting. The department will also post special
notices of all addenda to each proposal through this web site no later than 4:00 PM
local time on the Thursday before the letting. Check the department’s web site after
5:00 PM local time on the Thursday before the letting to ensure all addenda have
been accounted for before preparing the bid. When bidding using methods 1 and 2
above, check the Bid Express™ on-line bidding exchange at http://www.bidx.com/
after 5:00 PM local time on the Thursday before the letting to ensure that the latest
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

@ Interested parties can subscribe to the Bid Express™ on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

© Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
departments web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4% floor, 4822 Madison Yards Way, Madison, WI, during regular business
hours.

o Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of theproject.

B Submitting ElectronicBids
B.1 On the Internet
@) Do the following before submitting the bid:

1. Have a properly executed annual bid bond on file with the department.


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID
will constitute the bidder's signature for proper execution of the bidding proposal.

@ In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and
102.9 of the standard specifications, submit the proposal on the internet as follows:

1. Downloadthelatestschedule ofitemsreflecting alladdendafrom the Bid ExpressmI web site.
2. Use ExpediteT'v| software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of ExpediteTNI software and the Bid

ExpressTNI web site. Do not submit a bid on a printout with accompanying diskette
or CD ROM orapaper bid. Ifthe bidder does submita bid on a printout with
accompanying diskette ora paper bid in addition to the internet submittal, the
departmentwill disregard the internetbid.

Submit the bid before the hour and date the Notice to Contractors designates.

Do not sign, notarize, and return the bidding proposal described in 102.2 of
the standard specifications.

@) The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On aPrintout with Accompanying Diskette or CD ROM

(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressT'VI web
site reflecting the latest addenda posted on the department’s web site at:
https://wisconsindot.qov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use Expedite ™ software to prepare and print the schedule of items. Provide a valid amount
for all price fields. Follow instructions and review the help screens provided on the Bid

ExpressT'vI web site to assure that the schedule of items is prepared properly.

(2 Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to the
other proposal documents submitted to the department as a part of the bidder's sealed
bid. As a separate submittal, notin the sealed bid envelop but due at the same time and
place as the sealed bid, also provide the Expedite™ generated schedule of items on a
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROMwiththe
bidder'sname, the 4 character department-assignedbidderidentification code from the top
of the bidding proposal, and alist of the proposal numbers included onthatdiskette or CD
ROM asindicated in the following example:

Bidder Name
BNOO
Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals for
that letting on one diskette or CD ROM. Include only submitted proposals with no
incomplete or other files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite ™ generated schedule of items is the
governing contractdocumentand mustconform to the requirements of section 102 of the
standard specifications. If a printout needs to be altered, cross out the printed
information with ink or typewriter and enter the new information and initial itin ink. If there
is a discrepancy between the printout and the diskette or CD ROM, the departmentwill
analyzethe bid usingthe printoutinformation.

®) In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpeditemI generated
schedule of items is notthe same on each page.

2. The check code printed on the printout of the ExpeditewI generated schedule of items
is notthe same as the check code for that proposal provided on the diskette or CD ROM.


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

3. The diskette or CD ROM is not submitted at the time and place the department designates.
C Waiver of Electronic Submittal

) The bidder may request a waiver of the electronic submittal requirements. Submit a
written request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The
department will waive the electronic submittal requirements for a bidding entity
(individual, partnership, joint venture, corporation, or limited liability company) for up to
4 individual proposals in a calendar year. The department may allow additional waivers
for equipment malfunctions.

2) Submit a schedule of items on paper conforming to section 102 of the standard
specifications. The department charges the bidder a $75 administrative fee per
proposal, payable at the time and place the department designates for receiving bids, to
cover the costs of data entry. The department will accept a check or money order
payable to: "Wisconsin, Dept. of Transportation."

@ In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department
designates for the opening of bids unless the bidder requests on the waiver that theybe
billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

@ In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding
entity that owes the department administrative fees for a waiver of electronic submittal
requirements.



PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title)

(Name of Surety) (Affix Seal)

(Company Name)

(Signature and Title)

NOTARY FOR PRINCIPAL

(Signature of Attorney-in-Fact)

NOTARY FOR SURETY

(Date)
State of Wisconsin )
) ss.
County )

On the above date, this instrument was acknowledged before me by the
named person(s).

(Date)
State of Wisconsin )
) ss.
County )

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.






CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






March 2010

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also
shall submit a list of the subcontractors the bidder proposes to contract with and the class of
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of
the bid closing. The list may not be added to or altered without the written consent of the
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to
be performed by the subcontractor has been omitted from a proposal; the omission shall be
considered inadvertent or the bidder will perform the work personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS- PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shal provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,”
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shal not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts,” without

Page 1 of 2



10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised November 19, 2018
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 9560-02-74, City of Niagara, Pine Street —
4th Street, USH 141 and 9560-02-75, City of Niagara, Betters Court — Pine Street, City of Niagara,

USH 141, all projects located in Marinette County, Wisconsin as the plans show and execute the work as
specified in the State of Wisconsin, Department of Transportation, Standard Specifications for Highway
and Structure Construction, 2019 Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the S| metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20181119)

Scope of Work.

The work under this contract shall consist of removals, erosion control, grading, storm sewer, base
aggregate dense, HMA pavement, concrete sidewalk, concrete curb and gutter, concrete curb, pavement
marking, permanent signing, temporary traffic signal, restoration and all incidental items necessary to
complete the work as shown on the plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within ten calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the
notice to proceed within ten calendar days before the approved start date.

To revise the start date, submit a written request to the engineer at least two weeks before the intended
start date. The engineer will approve or deny that request based on the conditions cited in the request
and its effect on the department’s scheduled resources.

Complete construction operations on USH 141, Better’'s Court — 41" Street, to the stage necessary to
reopen USH 141 to through traffic, with flagging operations, prior to 12:01 AM, August 22, 2020. Do not
reopen USH 141 until completing the following work: Grading, storm sewer, curb and gutter, base course,
and the lower layer of asphalt paving.

If the contractor fails to complete the work necessary to reopen USH 141 to traffic prior to 12:01 AM
August 22, 2020, the department will assess the contractor $5,000 in interim liquidated damages for each
calendar day the contract work remains incomplete after August 22, 2020. An entire calendar day will be
charged for any period of time within a calendar day that the road remains closed beyond 12:01 AM.

If contract time expires prior to completing all work specified in the contract, additional liquidated
damages will be affixed according to standard spec 108.11.

Provide the Erosion Control Implementation Plan (ECIP) 14 days prior to the Pre-Construction
conference.

Utilize Water and Dust Control Surface Treatment to minimize a dust nuisance to the public resulting from
construction or traffic on base aggregate.

Do not store equipment or materials on adjacent streets beyond the project limits without the specific
approval of the engineer.
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Do not store equipment, vehicles, or materials within the temporary limited easements or private parking
lots of any business parking or driving areas without the written approval of the engineer.

Notify residents and businesses 48 hours in advance if their direct access will be closed.

Prosecution and progress meetings will be held once a week, the contractor’s superintendent or
appointed representative shall attend and provide a written or linear schedule of the next week’s
operations that conforms to standard spec 108.4. Subcontractor’s representatives for ongoing
subcontract work or work beginning within the next two weeks shall also attend the meeting. Agenda
items at the meeting will include a review of the contractor’s linear schedule, an evaluation of progress,
and revisions to the schedule if necessary.

Fish Spawning

There shall be no instream disturbance of the Menominee River between July 1 and the February 29,
both dates inclusive, as the result of construction activity under or for this contract in order to avoid
adverse impacts to developing fish eggs.

Traffic.

Construct this project using the detour as shown in the plans. The detour route uses USH 8 and USH 2,
including sections of aforesaid highways, in the State of Michigan for the plan detour. The detour includes
the installation and removal of a temporary traffic signal in the City of Norway, Michigan.

Place portable changeable message signs (PCMS) one week (7 days) prior to construction operations on
USH 141 as shown in the detour plan.

Maintain local vehicular access as shown in the Traffic Staging Plans or as approved by the engineer.
Maintain a minimum of 10 feet of width and a drivable aggregate surface on USH 141 for local access at
all times.

Nsight will be require the full closure of USH 141 for one day of work at Station 185+19. Nsight shall be
responsible for the additional traffic control signage and coordination with the City of Niagara required to
close USH 141 to local traffic for the one day timeframe.

Maintain access to all private and commercial entrances at all times for local residents, businesses and
emergency vehicles. Notify property owners 48 hours in advance of work performed adjacent to their
properties that will temporarily restrict access.

Pedestrian Access

Maintain pedestrian access within areas of existing sidewalk and crosswalks, as shown on the pedestrian
access plan, and according to the Americans with Disabilities Act (ADA) Accessibility Guidelines
(ADAAG) along USH 141 by means of existing or new sidewalk or temporary pedestrian surface as
shown in the plan details. Stage the construction of the sidewalk by maintaining the existing concrete
sidewalk, installing temporary sidewalks, or newly constructed sidewalks, or approved sidewalk detour, on
at least one side of the road at all times.

Prior to removing any section of existing sidewalk, install temporary or permanent sidewalk or crosswalk
as shown in the pedestrian access plan and SDD’s. Install temporary pedestrian safety fence prior to the
removal of inlets, storm sewer, manholes, curb and gutter, and other construction activities that may
cause pedestrian safety hazards.

Provide temporary crosswalk access as shown in the pedestrian access plan and under bid items
Temporary Curb Ramp and Temporary Pedestrian Surface Plate, according to the ADAAG, which are
free from mud, sand, and other construction debris.

No operations shall take place until all temporary pedestrian access and pedestrian traffic control devices
for such work are in the proper location.
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Construction Staging

Pre-Stage 1 modify the pavement marking and install the temporary signals, in the City of Norway,
Michigan and install the detour signage and PCMS per plan details.
Install traffic control devices as shown on the Traffic Control plan.

USH 141 will be constructed in two stages:

Stage 1 includes the construction of USH 141 from south of Hill Street Station 193+50, to Station 209+79,
the north project limits. See traffic control plan and pedestrian access plan for Stage 1 internal staging
required to maintain local access and pedestrian access.

Vine Street, Hill Street and Tyler Road intersections may be closed during Stage 1. Local traffic during
this stage shall be maintained on a 10’ wide access using existing asphaltic pavement, or a minimum of
6 inches of base aggregate dense, or 6 inches of salvaged asphaltic pavement at all times.

Stage 1 construction activities to be completed on USH 141, Hill Street, Tyler Road, and Vine Street
include: removals, grading, storm sewer, base aggregate dense, curb and gutter, and sidewalk.

Stage 1 construction also includes the Clark Street storm sewer outfall construction from Manhole
3.0 - outfall. Continue driveway access to the residential property on Clark Street.

During Stage 1, USH 141 from Betters Court, Station 119+50, the south project limits, to Station 193+50,
shall remain open to local vehicular and pedestrian traffic. Construction activities, sawing, curb ramp
replacement, etc. that do not impact the aforesaid open road may be done within the project limit.

Stage 2 includes the construction of USH 141 from Betters Court, Station 119+50, to Station 209+79, the
north project limits. See traffic control plan and pedestrian access plan for Stage 2 internal staging
required to maintain local access and pedestrian access.

Prior to starting Stage 2, move the traffic control devices to south of Betters Court as shown on SDD
Mainline Closure with Posted Detour.

Brook Street and School Street intersections may be closed during Stage 2. Maintain access for Pine
Street, Mill Street and Clark Street residents to USH 141 at either Pine Street or Clark Street at all times.
Maintain access to Main Street at all times.

Local traffic during this time shall be maintained on a 10’ wide access using existing asphaltic pavement,
or a minimum of 6 inches of base aggregate dense, or 6 inches of salvaged asphaltic pavement at all
times. Pedestrian access shall be maintained as shown in the Pedestrian Access plan.

Stage 2 construction activities to be completed on USH 141, Pine Street, Brook Street, Clark Street, Main
Street, and School Street intersections include: removals, grading, storm sewer, base aggregate dense,
curb and gutter, asphalt paving and sidewalk.

Stage 2 will also include USH 141 from Betters Court to Pine Street construction activities include milling,
storm sewer replacement, and curb ramp construction.

Stage 2, the lower layer of HMA paving operations from Station 119+50 — Station 209+79 shall be
completed prior to the end of the detour on August 21, 2020.

Stage 2- after detour ends

Continue construction activities maintaining one 11’ travel lane in each direction, with flagging operations
and with traffic control devices required to delineate the traffic lanes and construction work zones.
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Wisconsin Lane Closure System Advance Notification

Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions

(available width, all lanes in one direction < 16’) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days
Full roadway closures 7 calendar days
Ramp closures 7 calendar days
Detours 7 calendar days

Closure type without height, weight, or width restrictions

(available width, all lanes in one direction 216’) MINIMUM NOTIFICATION

Lane and shoulder closures 3 business days
Ramp closures 3 business days
Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project
meetings in order to manage closures nearing their completion date.

Holiday Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying USH 141 traffic, and entirely clear the traveled way and shoulders of such portions of the
highway of equipment, barricades, signs, lights, and any other material that might impede the free flow of
traffic during the following holiday periods:

- From noon Friday, May 22, 2020 to 6:00 AM Tuesday, May 26, 2020, for Memorial Day;

- From noon Thursday, July 2, 2020 to 6:00 AM Monday, July 6, 2020, for Independence Day;

- From noon Friday, September 4, 2020 to 6:00 AM Tuesday, September 8, 2020, for Labor Day.
stp-107-005 (20181119)

Utilities.
The following special provisions cover both the 9560-02-74 and 9560-02-75 projects. This contract does
not come under the provision of Administrative Rule Trans 220.

There are underground and overhead utility facilities located within the project limits. Coordinate
construction activities with a call to Digger’s Hotline or a direct call to the utilities that have facilities in the
area as required per statutes.

Project 9560-02-74

ATC Management, Inc. — Electricity-transmission does not have existing overhead transmission
facilities in project 9560-02-74.

Niagara Community TV Coop (UP Logon) — Communications has existing overhead and underground
facilities in the City of Niagara. No facilities are located in the project area and no conflicts are anticipated.

The field contact is Dean Corollo, (906) 774-4847, dean@uplogon.com

9560-02-74, 9560-02-75 6 of 40


mailto:dean@uplogon.com

Niagara Municipal Water Utility (City of Niagara) - Water has existing underground water facilities
within the contract limits.

From Station 164+00 to Station 164+25 LT, the water main is typically parallel to and under the southerly
side of the USH 141 roadway.

From Station 164+25 to Station 182+80 RT, the water line is typically parallel to and under the northerly
side of the USH 141 roadway.

From Station 182+80 to Station 203+00 LT, the water line is typically parallel to and under the southerly
side of the USH 141 roadway.

From Station 203+00 to Station 205+00 LT, the water line is typically outside the southerly side of the
USH 141 roadway.

From Station 10+00”C” to 13+50”C” LT (Clark Street) the water main is typically under the road, and
parallel to and close to the roadway curb.

From Station 10+00"TY” to 13+50"TY” LT (Tyler Road) two water mains are typically parallel to and under
the northbound lane.

Throughout the project, there are numerous water mains and laterals crossing under the roadway.

From Pine Street to Vine Street, the City of Niagara reconstructed the water main in 2016 and 2017. Do
not damage insulation that is in place at: Station 164+23 1’ RT; Station 169+44, 7’ RT; Station 176+42,
12’ RT; Station 182+17, 8’ RT; Station 184+83, 16’ LT; and Station196+16, 4’ LT. Additional locations
where storm sewer is in close proximity to water lines will require insulation board as shown on the plans.
There are numerous discontinued water facilities within the USH 141 construction limits. The discontinued
facilities are not shown on the plans.

The field contact is Ron Rugg, (715) 251-1326, Citygarage@cityofniagara.org

An itemized list of the anticipated water conflicts, new installations and the facility removals for project
9560-02-74 is shown below:

- Station 204+00 LT & RT The water service lateral crossing will be lowered during construction.
Contact the city 14 days prior to the site being ready for the water lateral lowering. The city will
start work after the existing pavement has been removed. The city requires two days to complete
the water lateral lowering.

- Station 13+15 “C” RT (Clark Street) The storm sewer is in conflict with the water main. The city
will lower the water main prior to construction.

- Station 10+25 “TY” LT (Tyler Road) The storm sewer crosses the water main with less than
18 inches of vertical clearance. Notify the city 4 days prior to the excavation and placement of
storm sewer at this location. The city shall approve the location of the storm sewer placement to
ensure the joint does not fall directly over the water main.

- Inlets 3.10, 3.11, 3.13 and 3.15 do not meet the minimum 8 foot separation from the water main.

- Station 164+00 — 209+79 within the project limits, water valve boxes will require adjustment by
the contractor. See plan details for specific locations. Perform this work in accordance with the
requirements of bid item SPV.0060.13 Adjusting Water Valve Box.

Niagara Wastewater Treatment Facility (City of Niagara) -Sanitary has existing underground sanitary
facilities within the 9560-02-74 project limits.

From Station 164+50 to Station 166+10 RT, the sanitary sewer line is typically parallel to and under the
northerly side of the USH 141 roadway.

From Station 166+75 to Station 169+85 LT, the sanitary sewer line is typically parallel to and under the
southerly side of the USH 141 roadway.

From Station 169+85 to Station 181+75 RT, the sanitary sewer line is typically parallel to and under the
northerly side of the USH 141 roadway.

From Station 185+00 to Station 202+50 LT, the sanitary sewer line is typically parallel to and under the
southerly side of the USH 141 roadway.
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From Station 202+50 to Station 204+00 LT, the sanitary sewer line is typically outside the southerly side
of the USH 141 roadway.

From Station 10+00”C” to 13+50”C” RT (Clark Street) the sanitary sewer main is typically under the road,
and parallel to and close to the road centerline.

From Station 10+00"TY” to 13+50"TY” LT (Tyler Road) the sanitary sewer main is typically parallel to and
outside the roadway,

Throughout the 9560-02-74 project, there are sanitary main and numerous sanitary laterals crossings
under the roadway.

From Pine Street to Vine Street, the City of Niagara reconstructed the sanitary main in 2016 and 2017.
There are numerous discontinued sanitary facilities within the USH 141 construction limits. The
discontinued facilities are not shown on the plans.

The field contact is Ron Rugg, (715) 251-1326, Citygarage@cityofniagara.org

An itemized list of the anticipated sanitary conflicts, new installations and the facility removals for project
9560-02-74 is shown below:

- In numerous locations, the separation between sanitary main and laterals and storm sewer is
anticipated to be 6-inches or less. Use caution when working near any city facilities.

- Station 204+00 LT & RT, The sanitary sewer lateral crossing will be lowered during construction.
Contact the city 14 days prior to the site being ready for the sanitary lateral lowering. The city will
start work after the existing pavement has been removed. The city requires two days to complete
the sanitary lateral lowering.

- From Station 164+00 to Station 204+00, at locations shown on the plans, sanitary manhole
castings, adjusting rings and covers will be replaced by the contractor. Perform this work in
accordance with the requirements of bid item SPV.0060.12 Remove and Replace Sanitary
Manhole Casting, Adjusting Rings and Cover.

- From Station 164+00 +00 to 204+00, at locations shown on the plans, sanitary manhole castings
will be adjusted by the contractor. Perform this work in accordance with the requirements of bid
item SPV.0060.11 Adjusting Sanitary Manhole Cover.

Nsight Telservices - Communications has existing underground fiber optic and underground and
overhead telephone facilities within the contract limits:

From Station 164+00 LT to Station 181+00 LT, the fiber optic is typically parallel to and under the
southerly side of the USH 141 sidewalk/terrace area.

Station 171+35 LT and 172+35 LT overhead poles with fiber optic connected to We Energies pole.

From Station 173+00 LT to Station 179+00 LT, a second fiber optic under the curb/terrace is
discontinued.

Station 180+95 LT, the fiber optic crossing is approximately 60” deep and below the storm sewer pipe.
No conflicts are anticipated.

From Station 181+00 LT to Station 182+50 RT, the fiber optic crosses diagonally under the roadway.

From Station 185+00 RT to Station 202+00 RT, the fiber optic is typically parallel to and under the
northerly side of the USH 141 sidewalk/terrace area.

From Station 199+00 LT to Station 204+00 LT, underground telephone is typically parallel to and under
the northerly side of the USH 141 sidewalk/terrace area.

From Station 202+00 RT to Station 205+00 LT, the fiber optic crosses diagonally under the roadway.

From Station 205+00 LT to Station 209+80 LT, the fiber optic is typically parallel to and under the
southerly side of the USH 141 terrace area. No conflict anticipated.

The Nsight field contact is Randy Heimke, (920) 865-3162, randy.heimke@nsight.com.

The Nsight subcontractor field contact is Tony Hoffman, AJ Construction of W1, (920) 946-4381. The field
subcontractor will be on site during the excavation of the road and the storm sewer construction until all
conflicts are clear.
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An itemized list of the anticipated Nsight Telservices conflicts, new installations and the facility removals
for project 9560-02-74 are shown below:

From Station 164+00 LT to Station 181+00 LT, the fiber optic is typically parallel to and under the
southerly side of the existing USH 141 sidewalk/terrace area. The fiber optic is approximately 26”
to 67” deep. Nsight will lower in place shallow fiber optic during construction excavation. Notify
Nsight four days prior to excavation. This work will take approximately two days.

Station 164+25 LT, the fiber optic in a duct pack crossing is approximately 20” deep, above the
storm sewer pipe construction, and below the roadway excavation limits. Nsight will lower in place
after the USH 141/Pine Street intersection pavement has been removed. Nsight contractor will
work with the contractor to verify a depth that will be clear for roadway and storm sewer work.
Notify Nsight four days prior to roadway excavation. This work will take approximately one day.

Station 164+65 RT, the fiber optic crossing is approximately 54” deep. Nsight will lower the fiber
optic in place during construction. Nsight will lower in place after the road has been closed. Nsight
contractor will work with the roadway storm sewer contractor to verify a depth that will be clear for
all work. Notify Nsight four days prior to excavation. This work will take approximately one day.

Station 169+44 LT, the fiber optic crossing is approximately 16” deep. Nsight will lower in place
after the roadway USH 141/Brook Street intersection pavement has been removed. Nsight
contractor will work with the contractor to verify a depth that will be clear for roadway construction
work. Notify Nsight four days prior to roadway excavation. This work will take approximately one
day.

Station 171+35 LT and 172+35 LT overhead poles. Nsight will relocate the overhead poles
outside of the roadway project limits prior to construction. No conflict.

From Station 173+00 LT to Station 179+00 LT, a second fiber optic under the curb/terrace area
will be discontinued prior to construction.

From Station 181+00 LT to Station 182+50 RT, the fiber optic crosses diagonally under the
roadway and is 60” to 80” deep. No conflicts are anticipated. The second diagonal fiber optic
crossing, slightly upstream (westerly) will be discontinued prior to construction.

From Station 185+00 RT to Station 202+00 RT, the fiber optic is typically parallel to and under the
northerly side of the USH 141 sidewalk/terrace area is 20" — 48” deep. Nsight will lower the
shallow fiber optic in place during construction after the sidewalk has been removed. Notify
Nsight four days prior to excavation. This work will take approximately one day.

Station 185+19 RT, the fiber optic duct pack crossing is approximately 49” deep. During
construction and after the roadway pavement has been removed, Nsight will lower in place the
fiber optic at the storm sewer crossing and raise in place at the water main crossing. This work
will require the complete closing of USH 141 to local traffic and contractor operations at this
location for two days. Nsight will coordinate with the City of Niagara and add appropriate traffic
control signs and notifications required for the total roadway closure to local traffic. Notify Nsight
four days prior to excavation. This work will take approximately two days.

Station 195+95 RT, the fiber optic crossing the storm sewer is 22” deep. Nsight will raise the fiber
optic in place over the storm sewer during construction after USH 141 has been detoured. Nsight
contractor will work with the roadway storm sewer and roadway contractor to verify a depth that
will be clear for all work. Notify Nsight four days prior to excavation. This work will take
approximately one day.

From Station 199+00 LT to Station 204+00 LT, underground telephone and fiber optic lines are
typically parallel to and under the northerly side of the USH 141 sidewalk/terrace area. No conflict
is with telephone lines is anticipated. Nsight will lower the shallow fiber optic in place during
construction after the sidewalk has been removed. Notify Nsight four days prior to excavation.
This work will take approximately two days.

From Station 202+00 RT to Station 205+00 LT, the fiber optic crosses diagonally under the
roadway and is between 24” — 36” deep. Nsight will lower the fiber optic in place during
construction. Notify Nsight four days prior to excavation. This work will take approximately one
day.

Station 202+67 RT, the fiber optic is 20” deep and is in horizontal conflict with the Manhole 6.1.
Nsight will shift the fiber optic horizontally during construction. Notify Nsight four days prior to
excavation. This work will take approximately one day.
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We Energies - Electric has existing underground and overhead facilities within project 9560-02-74 limits.

It is imperative that the highway contractor contact We Energies before removing any electrical
underground cables, to verify that they have been discontinued and carry no electrical current. The
contractor must not assume that unmarked facilities have been discontinued. At no time is it acceptable to
push, pull, cut or drill an unmarked facility without explicit consent from We Energies. Contractor must call
the We Energies 24 hour Dispatch lines to arrange for this verification. We Energies Electric Dispatch,

#1 (800) 662-4797.

From Station 164+50 RT to Station 201+70 RT, Pine Street to 4" Street, We Energies has a street
lighting system.

From Station 164+20 to Station 179+55 LT, there are 10 power poles typically in the south roadway
terrace area.

Station 185+80 LT, the power pole will remain in place. No conflict is anticipated.
Station 194+55 RT, there is one power pole in the north roadway terrace.
Station 176+70, 350’ RT (near the Clark Street/Mill Street intersection) there is a power pole.

The field contact for We Energies- ELEC is George Johnsen, (906) 282-2868,
George.Johnsen@we-energies.com

We Energies lighting contact is John Johnson, (906) 779-2497, John.Johnson_Jr@we-energies.com.

An itemized list of We Energies — Electric new installations and the facility removals is shown below:

- Eight power poles shown below will be moved during construction. We Energies will relocate the
poles after the proposed curb and gutter is in place. Notify We Energies three weeks before the
anticipated date of the new roadway curb and gutter. The work to relocate the eight power poles
will take five days.

- Station 164+20 LT, the power pole will be relocated 3’ to the south prior to construction.
- Station 173+60 LT, the power pole will be relocated 2’ to the north during construction.
- Station 174+70 LT, the power pole will be relocated 4 to the north during construction.
- Station 175+80 LT, the power pole will be relocated 2’ to the north during construction.
- Station 176+65 LT, the power pole will be relocated 1’ to the north during construction.
- Station 177+85 LT, the power pole will be relocated 1’ to the north during construction.
- Station 179+55 LT, the power pole will be relocated 1’ to the north during construction.

- Station 194+55 RT, the power pole will be replaced during construction. Additionally, the
contractor will notify We Energies four days prior to excavation to arrange for We Energies to hold
the existing or new pole during storm sewer inlet construction.

- Station 179+00 LT, the power pole will remain in place. The contractor will notify We Energies
four days prior to construction to arrange for We Energies to support the pole during construction.

- Station 176+70 350’ RT, (near the Clark Street/Mill Street intersection) the power pole is within
one foot of the Clark Street storm sewer pipe trench construction and will need to be supported
by We Energies. Notify We Energies two weeks prior to construction of the storm sewer section
from manhole 3.C to manhole 3.B.

- From Station 164+50 RT to Station 201+70 RT, Pine Street to 4" Street, We Energies has a
street lighting system that will be removed, and a new lighting system will be installed. The
existing lighting removals and the new lighting system installation will be done concurrently with
the road project.

- Coordinate the schedule of roadway work activities with We Energies to allow for installation of
the new lighting system in the correct timeframe. This work will be scheduled concurrently with
the roadway construction. Notify We Energies at least 21 calendar days prior to the Stage 1 and
Stage 2 sites being ready for the new lighting system. We Energies will need three weeks during
Stage and three weeks during Stage 2 to complete their work.

- Station 164+50 — Station 202+00 RT - 29 light poles, direct bury, and underground wiring will be
installed.

9560-02-74, 9560-02-75 10 of 40


mailto:George.Johnsen@we-energies.com
mailto:John.Johnson_Jr@we-energies.com

- Station 202+00 — 211+00 LT — 8 light poles, direct bury, and underground wiring will be installed.

- Station 201+25 RT — 202+30 LT, the underground wiring will cross from the Left to the Right side
of the roadway alignment.

We Energies lighting contact is John Johnson, (906) 779-2497, John.Johnson_Jr@we-energies.com.

We Energies - Gas has existing underground facilities within the 9560-02-74 project limits.

It is imperative that the highway contractor contact We Energies before removing any gas underground
facilities, to verify that they have been discontinued and carry no natural gas. The contractor must not
assume that unmarked facilities have been discontinued. At no time is it acceptable to push, pull, cut or
drill an unmarked facility without explicit consent from We Energies. Contractor must call the We Energies
24 hour Dispatch lines to arrange for this verification. We Energies Gas Dispatch #1 (800) 261-5325.

Station 164+00 to Station 176+50 LT & RT, there is existing buried gas main typically parallel to and
outside of both sides of the USH 141 roadway.

Station 176+50 to Station 202+00 LT, there is existing buried gas main typically parallel to and outside of
the USH 141 roadway.

Station 202+00 to Station 210+00 LT & RT, there is existing buried gas main typically parallel to and
outside of both sides of the USH 141 roadway.

Station 10+25”C” — 13+50”C’ RT (Clark Street) there is existing buried gas main typically parallel to and
outside of Clark Street roadway.

Throughout the project, there are numerous gas laterals under the roadways and extending to the
properties.

The field contact for We-Energies — Gas is Eddie Hedlund, (920) 380-3240,
eddie.hedlund@we-energies.com

An itemized list of We-Energies — Gas anticipated conflicts, new installations and the facility removals for
project 9560-02-74 are shown below.

- Station 164+50 LT, gas main is in conflict with proposed sewer pipe. Gas main will be relocated
prior to construction from Station 164+18 LT South along the East side of Pine St. 3 feet off of
right-of-way to 5 feet beyond limit of construction and crossing Pine St. to 3’ East of the West
right-of-way line, then heading North and tie into our existing gas main approximately at
Station164+62 LT.

- Station 169+45 LT, gas main is in conflict with proposed storm sewer pipe. Gas main will be left
in place and during construction of the proposed storm sewer; We Energies will lift the gas main
pipe over storm sewer. The contractor will notify We Energies four days prior to construction to
arrange for We Energies to lift the gas main during storm sewer construction.

- Station 176+35 RT, gas main is in conflict with proposed storm sewer pipe. Gas main crossing
USH141 will be relocated prior to construction to Station 176+77 RT tie into the existing main
on the south side of the road then will be ran down the West side of Clark St., 3 feet off of
right-of-way to Clark St. Station 12+75°'C’ and cross Clark St. over proposed storm sewer pipe
and tie into our existing main on the East side of Clark St.

- Between Station 184+50 and Station 198+25, there are four gas main conflicts and a total of eight
gas service conflicts. All conflicts will be eliminated prior to construction by adding a gas main to
the north side of the road to eliminate long side services. The gas main will be tied into the
existing main on the south side of the road at Station 198+00 RT and cross the road to 3 feet off
of back of proposed curb. The main will then run east to Station 185+00 RT to tie into the gas
main crossing. The main will be stubbed out 5 feet past that tie-in.

- At USH 141/School Street intersection, the gas main will be relocated prior to construction from
Station 185+86 LT 3 feet north of existing main and tied back into the existing main at Station
186+32 LT.

- Station 194448 LT, the gas main is in conflict with proposed storm sewer pipe. The gas main will
be relocated prior to construction to Station 194+04 LT south along the east side of Hill Street to
Station 9+55’HI’ and cross Hill Street and tie back into the existing on the west side of the road.
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- Station 202+38 RT, the gas main crossing is in conflict with proposed storm sewer pipe. Prior to
construction, the gas main crossing will be raised and We Energies will install a rock shield and
sand bedding to cross at Station 203+05 over proposed storm sewer pipe. The contractor shall
use caution when placing the storm sewer pipe below the sand bedding and rock shield and
ensure they remain in place.

Project 9560-02-75

ATC Management, Inc. — Electricity-transmission has existing overhead transmission facilities that
cross USH 141 at Goodreau Street. There are no anticipated conflicts.

The field contact is Gerald Rhode, (920) 338-6523, grhode@atclic.com.

Niagara Community TV Coop (UP Logon) — Communications has existing overhead and underground
facilities in the City of Niagara. No facilities are located in the project area and no conflicts are anticipated.

The field contact is Dean Corollo, (906) 774-4847, dean@uplogon.com

Niagara Municipal Water Utility (City of Niagara) - Water has existing underground water facilities
within the contract limits.

From Station 124+75 to Station 132+25 RT, the water main is typically outside of and paralleling the
northerly side of the USH 141 roadway.

From Station 132+25 to Station 134+25 RT, the water main is typically parallel to and under the northerly
side of the USH 141 roadway.

From Station 134+25 to Station 164+00 LT, the water main is typically parallel to and under the southerly
side of the USH 141 roadway.

Throughout the project, there are numerous water mains and laterals crossing under the roadway.

An itemized list of the anticipated water conflicts, new installations and the facility removals for project
9560-02-75 are shown below:

- Station 132+00 — 164+00 within the project limits, water valve boxes will require adjustment by
the contractor. See plan details for specific locations. Perform this work in accordance with the
requirements of bid item SPV.0060.13 Adjusting Water Valve Box.

- Station 132+00 — 164+00 Water valve boxes project limits will be replaced by the contractor. See
plan details for specific locations. Perform this work in accordance with the requirements of bid
item SPV.0060.14 Replace Upper Section Water Valve Box.

Niagara Wastewater Treatment Facility (City of Niagara) -Sanitary has existing underground sanitary
facilities within the contract limits.

From Station 124+75 to Station 134+75 RT, the sanitary main is typically parallel to and under the
northerly side of the USH 141 roadway.

From Station 134+75 to Station 144+50 LT & RT, two sanitary sewer lines are typically parallel to and
under both the northerly and southerly sides of USH 141 roadway.

From Station 144+50 to Station 164+00 LT & RT, there is a sanitary sewer line typically parallel to and
under the southerly side of USH 141 roadway and a sanitary sewer line typically outside of and paralleling
the northerly side of the USH 141 roadway.

Throughout the project, there are sanitary main and numerous sanitary laterals crossings under the
roadway.

The field contact is Ron Rugg, (715) 251-1326, Citygarage@cityofniagara.org
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An itemized list of the anticipated sanitary conflicts, new installations and the facility removals for project
9560-02-75 are shown below:

- In numerous locations, the separation between sanitary main and laterals and storm sewer is
anticipated to be 6-inches or less. Use caution when working near any city facilities.

- From Station 124+20 to Station 164+00, at locations shown on the plans, sanitary manhole
castings, adjusting rings and covers will be replaced by the contractor. Perform this work in
accordance with the requirements of bid item SPV.0060.12 Remove and Replace Sanitary
Manhole Casting, Adjusting Rings and Cover.

- From Station 124+20 +00 to 164+00, at locations shown on the plans, sanitary manhole castings
will be adjusted by the contractor. Perform this work in accordance with the requirements of bid
item SPV.0060.11 Adjusting Sanitary Manhole Cover.

Nsight Telservices - Communications has existing underground fiber optic and underground and
overhead telephone facilities within the project limits:

From Station 124+75 LT to Station 157+75 LT, the fiber optic is typically parallel to and under the
southerly side of the USH 141 sidewalk/terrace area. The fiber optic is above the storm sewer pipes to be
replaced. No conflict anticipated.

From Station 157+75 LT & RT to Station 164+00 LT & RT, the fiber optic is typically parallel to and under
the southerly and the northerly side of the USH 141 roadway terrace or sidewalk. There is also
underground telephone in the same northerly area.

The Nsight field contact is Randy Heimke, (920) 865-3162, randy.heimke@nsight.com.

The Nsight subcontractor field contact is Tony Hoffman, AJ Construction of WI, (920) 946-4381. The field
subcontractor will be on site during the excavation of the road and the storm sewer construction until all
conflicts are clear.

An itemized list of the anticipated Nsight Telservices conflicts, new installations and the facility removals
for project 9560-02-75 are shown below:

- From Station 124+75 LT to Station 157+75 LT, the fiber optic is above the storm sewer pipes to
be replaced in the resurface project. The contractor shall take care to avoid the fiber optic during
storm sewer excavation. The fiber optic is below the sidewalk curb ramp replacements. No
conflict anticipated.

- Station 128+00 to Station 128+25 LT, the fiber optic is 56” deep in the grass terrace. Nsight will
lower the fiber optic in place during construction. Nsight will lower in fiber optic cable in place after
the road has been closed. Nsight contractor will work with the roadway storm sewer contractor to
verify a depth that will be clear for all work. Notify Nsight four days prior to excavation. This work
will take approximately one day.

- Station 151+70 LT, the fiber optic is 33 inches below the existing sidewalk. Nsight will raise the
fiber optic in place during construction. Nsight will raise in place after the road has been closed.
Nsight contractor will work with the roadway storm sewer contractor to verify a depth that will be
clear for all work. Notify Nsight four days prior to excavation. This work will take approximately
one day.

- From Station 157+75 LT & RT to Station 164+00 LT & RT, the fiber optic is above the storm
sewer pipes to be replaced in the resurface project. The contractor shall take care to avoid the
fiber optic during storm sewer excavation. There is fiber optic below the sidewalk curb ramp
replacements. No conflict anticipated.

We Energies - Electric has existing underground and overhead facilities within the project limits.

From Station 124+30 RT — 164+25 RT, Betters Court to Pine Street, We Energies lighting cabling and
poles will remain in place. The system will be de-energized allowing the contractor to reconstruct storm
sewer under the lighting cabling and new curb over the lighting cabling. The lighting cabling is
approximately 28” deep.

No adjustments are anticipated for project 9560-02-75.
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We Energies - Gas has existing underground facilities within the contract limits.

It is imperative that the highway contractor contact We Energies before removing any gas underground
facilities, to verify that they have been discontinued and carry no natural gas. The contractor must not
assume that unmarked facilities have been discontinued. At no time is it acceptable to push, pull, cut or
drill an unmarked facility without explicit consent from We Energies. Contractor must call the We Energies
24 hour Dispatch lines to arrange for this verification. We Energies Gas Dispatch, #1 (800) 261-5325.

Station 120+000 — 125+00 LT & RT, there is existing buried gas main typically parallel to and outside of
both sides of the USH 141 roadway.

Station 125+00 to Station 163+50 LT, there is existing buried gas main typically parallel to and outside of
the USH 141 roadway.

Station 137+89 LT, Station 138+22 LT, 141+90 LT and Station 146+40 LT, the gas main in is not in
conflict with proposed storm sewer inlet replacements and will remain in place.

Station 151+67 LT, gas main in is not conflict with proposed storm sewer pipe and inlets.

Station 151+83 LT, the gas main in is not in conflict with proposed storm sewer inlet replacement and will
remain in place.

Station 163+50 to Station 164+00 LT & RT, there is existing buried gas main typically parallel to and
outside of both sides of the USH 141 roadway.

Throughout the project, there are numerous gas laterals under the roadways and extending to the
properties.

The field contact for We-Energies — Gas is Eddie Hedlund, (920) 380-3240,
eddie.hedlund@we-energies.com

An itemized list of We-Energies —Gas anticipated conflicts, new installations and the facility removals for
project 9560-02-75 are shown below.

- Station 128+10 LT, gas main in is conflict with proposed storm sewer pipe. The gas main will be
relocated prior to construction from Station 127+90 LT to Station 128+25 LT, 3 feet south of
existing main and over proposed storm sewer pipe.

- Station157+30 LT, gas main is in conflict with proposed storm sewer pipe and manhole. The gas
main will be relocated prior to construction from Station157+43 LT heading South 3 feet off of the
west right-of-way to 5 feet beyond inlet R-7D and tie into the existing gas main that runs South
along the East side of Hemlock Street.

Municipality Acceptance of Sanitary Sewer and Water Main Construction.

Both the department and the City of Niagara personnel will inspect construction of sanitary sewer and
water main under this contract. However, construction staking, testing, and acceptance of the sanitary
sewer and water main construction will be by the City of Niagara.

stp-105-001 (20140630)

Referenced Construction Specifications.

Construct the work enumerated below conforming to the Michigan Department of Transportation 2012
Standard Specifications for Construction. If there is a discrepancy or conflict between the referenced
specification and the standard specifications regarding contract administration, part 1 of the standard
specifications governs.

Conform to the referenced construction specifications for the following:

Section 812.03.D.2 for Covering Signs
stp-105-002 (20130615)
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10.

11.

Information to Bidders, WPDES General Construction Storm Water Discharge Permit.

The department has obtained coverage through the Wisconsin Department of Natural Resources to
discharge storm water associated with land disturbing construction activities of this contract under the
Wisconsin Pollutant Discharge Elimination System General Construction Storm Water Discharge Permit
(WPDES Permit No. WI-S066796-1). A certificate of permit coverage is available from the regional office
by contacting Paul Zoellner at (920) 366-8547. Post the permit in a conspicuous place at the construction
site.

stp-107-056 (20180628)

Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.

The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply with the
requirements of the permit in addition to requirements of the special provisions. A copy of the permit
is available from the regional office by contacting Paul Zoellner, WisDOT project manager, at

(920) 366-8547.

stp-107-054 (20080901)

Environmental Protection, Aquatic Exotic Species Control.

Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time
equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that
comes in contact with waters of the state and/or infested water or potentially infested water in other
states.

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin
Department of Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html

Use the following inspection and removal procedures:
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and
other substances that could possibly contain exotic invasive species;

2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any
other area where water may be trapped;

3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any
aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and
plant materials in a garbage can before leaving the area or invested waters; and

4. Disinfect your boat, equipment and gear by either:
4.1. Washing with ~212 F water (steam clean), or
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or

4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for
10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104° F)
application.

Complete the inspection and removal procedure before equipment is brought to the project site and
before the equipment leaves the project site.

stp-107-055 (20130615)
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12.

13.

14,

15.

16.

Environmental Protection, Dewatering
Supplement standard spec 107.18 as follows:

If dewatering is required, treat the water to remove suspended sediments by filtration, settlement or other
appropriate best management practice before discharge. The means and methods proposed to be used
during construction shall be submitted for approval as part of the Erosion Control Implementation Plan
for dewatering at each location it is required. The submittal shall also include the details of how the intake
will be managed to not cause an increase in the background level turbidity before treatment and any
additional erosion controls necessary to prevent sediments from reaching the project limits or wetlands
and waterways. Guidance on dewatering can be found on the Wisconsin Department of Natural
Resources website located in the Storm Water Construction Technical Standards, Dewatering Code
#1061, “Dewatering”. This document can be found at the WisDNR website:

http://dnr.wi.gov/topic/stormwater/standards/const standards.html

The cost of all work and materials associated with water treatment and/or dewatering is incidental to the
bid items the work is associated.

ner-107-040 (20121010)

Construction Over or Adjacent to Navigable Waters.

The Menominee River is classified as a state navigable waterway under standard spec 107.19.
stp-107-060 (20171130)

Coordination with Businesses and Residents.

The contractor shall arrange and conduct a meeting between the contractor, the department, affected
residents, local officials and business people to discuss the project schedule of operations including
vehicular and pedestrian access during construction operations. Hold the first meeting at least two weeks
before the start of work under this contract and hold two meetings per month thereafter. The contractor
shall arrange for a suitable location for meetings that provides reasonable accommodation for public
involvement. The department will prepare and coordinate publication of the meeting notices and mailings
for meetings. The contractor shall schedule meetings with at least two weeks’ prior notice to the engineer
to allow for these notifications.

Coordination with We Energies for Niagara Dam Flowrate

Weather permitting, the Menominee River downstream elevation of the Niagara Dam can be controlled by
We Energies. The contractor may contact We Energies to establish a window of opportunity for Niagara
dam to control the outflow of water during the Clark Street outfall construction.

The We Energies contact is Calvin Formolo, We Energies, Iron Mountain Hydro Operations, 800
Industrial Drive, Iron Mountain Ml 49801, (906) 779-2413.

Coordination with Niagara Development LLC

The contractor may contact Niagara Development LLC to request the parking lot gate be unlocked
allowing the contractor to access the Clark Street storm sewer outfall construction work area.

The Niagara Development LLC contact is Nick Ghere, (906) 282-1281.
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17.

18.

19.

20.

21.

Public Convenience and Safety.

Revise standard spec 107.8(6) as follows:

Check for and comply with local ordinances governing the hours of operation of construction equipment.
Do not operate motorized construction equipment from 10:00 PM until the following 7:00 AM, unless prior
written approval is obtained from the engineer.

stp-107-001 (20060512)

Clearing and Grubbing.

Add to standard spec 201.3:

The contractor is prohibited from open burning of weeds, brush, logs, limbs, stumps, roots, lumber and
debris from clearing and grubbing or from demolition.

Dispose of stumps, roots, brush, waste logs and limbs, timber tops and debris resulting from clearing and
grubbing or occurring within clearing and grubbing limits by chipping and removing from the highway
right-of-way.

ner-201-005 (20180620)

Removing Storm Sewer.

Add the following to standard spec 204.3.2.2.1 paragraph 13:

The contractor shall plan plug the end of any abandoned storm sewer pipe to remain in place, previously
connected to a removing storm sewer (size) item, as specified for abandoning pipes and structures under
standard spec 204.3.3.1.

The cost for the plug is incidental to the item Removing Storm Sewer (size).

Removing Concrete Steps, Item 204.9165.S.01.

A Description

This special provision describes removing concrete steps conforming to standard spec 204.
B (Vacant)

C (Vacant)

D Measurement

The department will measure removing concrete steps by square feet of walking surface area, acceptably
completed.

E Payment

Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9165.S Removing Concrete Steps SF

stp-204-025 (20150630)

Preparing the Foundation.

Add the following to standard spec 211.3.1:

The contractor shall plan construction activities such that the earth subgrade is covered by the roadway
base in a timely manner upon completion of preparation of the subgrade or as the engineer directs. The
contractor is responsible for the removal of any excess water from the subgrade as a result of rainfall
events or natural drainage.

ner-211-005 (20171213)
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22.

23.

24,

Protection of Concrete.

Add to standard spec 415.3.14:

The contractor shall provide for a minimum of one concrete finisher to remain on the project site after final
finishing of all concrete surfaces until the concrete has hardened sufficiently to resist surface scarring
caused by footprints, handprints, or any other type of imprint, malicious or otherwise. The finisher shall
actively and continuously patrol on foot the newly placed concrete and repair any damage to the surface
that might be sustained as described above.

The cost for providing the finisher(s), the necessary equipment, and materials is incidental to the contract.
ner-415-015 (20180326)

HMA Aggregates

The aggregates for lower layers of asphalt pavement less than 2 1/4" shall conform to the gradation
requirements in standard spec 460.2.2.3, table 460-1, based on a nominal size of 12.5 mm.

ner-460-005 (20171213)

Reheating HMA Pavement Longitudinal Joints, Item 460.4110.S.

A Description

This special provision describes reheating the abutting edge of the previously compacted layer in the
adjacent lane while paving mainline asphalt pavements.

B (Vacant)
C Construction
C.1 Equipment

Provide a self-contained heating unit that heats by convection only. Do not use forced air to enhance the
flame. Provide a fireproof barrier between the flame and the heater’s fuel source. The heater must
produce a uniform distribution of heat within the heat box. Provide automatic controls to regulate the
heater output and shutoff the heater when the paver stops, or the heater control system loses power.

Mount the heater on the paver inside the paver's automatic leveling device.
C.2 Reheating Joints

Evenly reheat at least an 8 inch (200 mm) wide strip of the previously compacted layer in the adjacent
lane as follows:

- Reheat the joint to within 60 degrees F (15 degrees C) of the mix temperature at the paver auger. Measure
joint temperature immediately behind the heater.

The engineer may allow the required joint reheat temperatures to be cooler than specified to adjust for
weather, wind, and other field conditions. Coordinate the heater output and paver speed to achieve the
required joint reheat temperature without visible smoke emission.

D Measurement

The department will measure Reheating HMA Pavement Longitudinal Joints by the linear foot, acceptably
completed, as measured along each joint for each layer of asphalt placed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
460.4110.S Reheating HMA Pavement Longitudinal Joints LF

Payment is full compensation for all the work required under this bid item.
stp-460-015 (20140630)
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25.

QMP HMA Pavement Nuclear Density.

A Description
Replace standard spec 460.3.3.2 (1) and standard spec 460.3.3.2 (4) with the following:

() This special provision describes density testing of in-place HMA pavement with the use of nuclear density

gauges. Conform to standard spec 460 except as modified in this special provision.

@ Provide and maintain a quality control program defined as all activities and documentation of the

following:

1. Selection of test sites.

2. Testing.

3. Necessary adjustments in the process.
4. Process control inspection.

@ Chapter 8 of the department’s construction and materials manual (CMM) provides additional detailed

guidance for QMP work and describes required procedures.

https://wisconsindot.gov/rdwy/cmm/cm-08-00toc.pdf

@ The department’s Materials Reporting System (MRS) software allows contractors to submit data to the

department electronically, estimate pay adjustments, and print selected reports. Qualified personnel may
obtain MRS software from the department’s web site at:

http://www.atwoodsystems.com/

B Materials

B.1 Personnel

() Nuclear gauge owners and personnel using nuclear gauges shall comply with WisDOT requirements

according to 460.3.3 and CMM 8-15.
B.2 Testing

(1) Conform to ASTM D2950 and CMM 8.15 for density testing and gauge monitoring methods. Conform to

CMM 8-15.10.4 for test duration and gauge placement.
B.3 Equipment
B.3.1 General

() Furnish nuclear gauges according to CMM 8-15.2.

@ Furnish nuclear gauges from the department’s approved product list at

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx

B.3.2 Comparison of Nuclear Gauges
B.3.2.1 Comparison of QC and QV Nuclear Gauges

(1) Compare QC and QV nuclear gauges according to CMM 8-15.7.

B.3.2.2 Comparison Monitoring

() Conduct reference site monitoring for both QC and QV gauges according to CMM 8-15.

B.4 Quality Control Testing and Documentation
B.4.1 Lot and Sublot Requirements

B.4.1.1 Mainline Traffic Lanes, Shoulders, and Appurtenances

() Divide the pavement into lots and sublots for nuclear density testing according to CMM 8-15.10.2.
) Determine required number of tests according to CMM 8-15.10.2.1.

3 Determine random testing locations according to CMM 8-15.10.3.
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(1

(2

@)

()

@)

)

@)

(4)

(®)

(6)

B.4.1.2 Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts

Divide the pavement into lots and sublots for nuclear density testing according to CMM 8-15.10.2.
Determine required number of tests according to CMM 8-15.10.2.2.

Determine random testing locations according to CMM 8-15.10.3.

B.4.2 Pavement Density Determination

B.4.2.1 Mainline Traffic Lanes and Appurtenances

Calculate the average sublot densities using the individual test results in each sublot.

If all sublot averages are no more than one percent below the target density, calculate the daily lot density
by averaging the results of each random QC test taken on that day’s material.

If any sublot average is more than one percent below the target density, do not include the individual test
results from that sublot when computing the lot average density and remove that sublot’s tonnage from
the daily quantity for incentive. The tonnage from any such sublot is subject to disincentive pay as
specified in standard spec 460.5.2.2.

B.4.2.2 Mainline Shoulders

B.4.2.2.1 Width Greater Than 5 Feet

Determine the pavement density as specified in B.4.2.1.
B.4.2.2.2 Width of 5 Feet or Less

If all sublot test results are no more than 3.0 percent below the minimum target density, calculate the daily
lot density by averaging all individual test results for the day.

If a sublot test result is more than 3.0 percent below the target density, the engineer may require the
unacceptable material to be removed and replaced with acceptable material or allow the nonconforming
material to remain in place with a 50 percent pay reduction. Determine the limits of the unacceptable
material according to B.4.3.

B.4.2.3 Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts
Determine the pavement density as specified in B.4.2.1.
B.4.2.4 Documentation

Document QC density test data as specified in CMM 8.15. Provide the engineer with the data for each lot
within 24 hours of completing the QC testing for the lot.

B.4.3 Corrective Action

Notify the engineer immediately when an individual test is more than 3.0 percent below the specified
minimum in standard spec 460.3.3.1. Investigate and determine the cause of the unacceptable test result.

The engineer may require unacceptable material specified in B.4.3(1) to be removed and replaced with
acceptable material or allow the nonconforming material to remain in place with a 50 percent pay
reduction. Determine limits of the unacceptable area by measuring density of the layer at 50-foot
increments both ahead and behind the point of unacceptable density and at the same offset as the
original test site. Continue testing at 50-foot increments until a point of acceptable density is found as
specified in standard spec 460.5.2.2(1). Removal and replacement of material may be required if
extended testing is in a previously accepted sublot. Testing in a previously accepted sublot will not be
used to recalculate a new lot density.

Compute unacceptable pavement area using the product of the longitudinal limits of the unacceptable
density and the full sublot width within the traffic lanes or shoulders.

Retesting and acceptance of replaced pavement will be as specified in standard spec 105.3.

Tests indicating density more than 3.0 percent below the specified minimum, and further tests taken to
determine the limits of unacceptable area, are excluded from the computations of the sublot and lot
densities.

If 2 consecutive sublot averages within the same paving pass and same target density are more than one
percent below the specified target density, notify the engineer and take necessary corrective action.
Document the locations of such sublots and the corrective action that was taken.
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B.5 Department Testing
B.5.1 Verification Testing

() The department will have a HTCP certified technician, or ACT working under a certified technician,
perform verification testing. The department will test randomly at locations independent of the contractor’s
QC work. The department will perform verification testing at a minimum frequency of 10 percent of the
sublots and a minimum of one sublot per mix design. The sublots selected will be within the active work
zone. The contractor will supply the necessary traffic control for the department’s testing activities.

@ The QV tester will test each selected sublot using the same testing requirements and frequencies as the
QC tester.

@ If the verification sublot average is not more than one percent below the specified minimum target
density, use the QC tests for acceptance.

@ If the verification sublot average is more than one percent below the specified target density, compare the
QC and QV sublot averages. If the QV sublot average is within 1.0 Ib/ft® of the QC sublot average, use
the QC tests for acceptance.

@ If the first QV/QC sublot average comparison shows a difference of more than 1.0 Ib/ft® each tester will
perform an additional set of tests within that sublot. Combine the additional tests with the original set of
tests to compute a new sublot average for each tester. If the new QV and QC sublot averages compare to
within 1.0 Ib/ft3, use the original QC tests for acceptance.

® If the QV and QC sublot averages differ by more than 1.0 Ib/ft® after a second set of tests, resolve the
difference with dispute resolution specified in B.6. The engineer will notify the contractor immediately
when density deficiencies or testing precision exceeding the allowable differences are observed.

B.5.2 Independent Assurance Testing

() Independent assurance is unbiased testing the department performs to evaluate the department’s
verification and the contractor's QC sampling and testing including personnel qualifications, procedures,
and equipment. The department will perform the independent assurance review according to the
department’s independent assurance program.

B.6 Dispute Resolution

() The testers may perform investigation in the work zone by analyzing the testing, calculation, and
documentation procedures. The testers may perform gauge comparison according to B.3.2.1.

@ The testers may use comparison monitoring according to B.3.2.2 to determine if one of the gauges is out
of tolerance. If a gauge is found to be out of tolerance with its reference value, remove the gauge from the
project and use the other gauge’s test results for acceptance.

@ If the testing discrepancy cannot be identified, the contractor may elect to accept the QV sublot density
test results or retesting of the sublot in dispute within 48 hours of paving. Traffic control costs will be split
between the department and the contractor.

@ If investigation finds that both gauges are in error, the contractor and engineer will reach a decision on
resolution through mutual agreement.

B.7 Acceptance

@) The department will not accept QMP HMA Pavement Nuclear Density if a non-compared gauge is used
for contractor QC tests.

C (Vacant)
D (Vacant)
E Payment
E.1 QMP Testing

() Costs for all sampling, testing, and documentation required under this special provision are incidental to
the work. If the contractor fails to perform the work required under this special provision, the department
may reduce the contractor’s pay. The department will administer pay reduction under the Non-
performance of QMP administrative item.
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E.2 Disincentive for HMA Pavement Density

() The department will administer density disincentives as specified in standard spec 460.5.2.2.

E.3 Incentive for HMA Pavement Density

() The department will administer density incentives as specified in standard spec 460.5.2.3.

stp-460-020 (20181119)

Adjusting Manhole Covers.

This special provision describes adjusting manhole covers conforming to standard spec 611 as modified
in this special provision.

Adjust manhole covers located in pavement areas in two separate operations. Initially, remove
designated manhole covers along with sufficient pavement to permit installation of temporary cover plate
over the opening. Fill the excavated area with asphaltic pavement mixture, which shall remain in place
until contract milling and paving operations permit setting the manhole frames to grade. During the
second phase, remove the asphaltic pavement mixture surrounding the manhole plus the temporary
cover plate, and set the manhole cover to final grade. The department will measure and pay for the items
of asphaltic pavement mixture, temporary cover plate, milling, and paving separately.

Revise standard spec 611.3.7 by deleting the last paragraph.

Set the manhole frames so that they comply with the surface requirements of standard spec 450.3.2.9. At
the completion of the paving, a 6-foot straightedge shall be placed over the centerline of each manhole
frame parallel to the direction of traffic. A measurement shall be made at each side of the frame. The two
measurements shall be averaged. If this average is greater than 5/8 inches, reset the manhole frame to
the correct plane and elevation. If this average is 5/8 inches or less but greater than 3/8 inches, the
manhole frame shall be allowed to remain in place but shall be paid for at 50 percent of the contract unit
price.

If the manhole frame is higher than the adjacent pavement, the two measurements shall be made at each
end of the straightedge. These two measurements shall be averaged. The same criteria for acceptance
and payment as above, shall apply.

stp-611-005 (20030820)

Cover Plates Temporary, Item 611.8120.S.

A Description

This special provision describes providing and removing steel plates to cover and support asphaltic
pavement and traffic loading at manholes, inlets and similar structures during milling and paving
operations.

B Materials

Provide a 0.25 inch minimum thickness steel plate that extends to the outside edge of the existing
masonry.

C (Vacant)
D Measurement

The department will measure Cover Plates Temporary as each individual unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
611.8120.S Cover Plates Temporary EACH
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Payment is full compensation for furnishing, installing, and removing the cover plates.
The steel plates shall become the property of the contractor when no longer needed in the contract work.
stp-611-006 (20151210)

Temporary Portable Rumble Strips, Item 643.0310.S.

A Description

This special provision describes providing, relocating, maintaining, and removing temporary portable
rumble strips.

B Materials

Furnish RoadQuake2 or Roadquake2F temporary portable rumble strips, by Plastic Safety Systems. Do
not use alternate products or methods without preapproval by the Bureau of Traffic Operations.

C Construction
C.1 Placement
Provide rumble strips where the plans show or the engineer directs as follows:

1. Before placing rumble strips, clean the roadway of sand and other materials that may cause slippage.

2. Place one end of the rumble strips 6 inches from the roadway centerline. Extend the strips perpendicular to
the direction of travel. Ensure strips lay flat on the roadway surface.

3. Only one series of rumble strips, placed before the first work zone, is required per direction of travel for
multiple work zones spaced 1 mile or less apart. Work zones spaced greater than 1 mile apart require a
separate series of rumble strips.

C.2 Maintenance

Maintain rumble strips as follows:

1. If rumble strips slide, become out of alignment, or are no longer in the wheel path of approaching vehicles
during the work period, thoroughly clean both sides of the rumble strips and reset on a clean roadway.

2. Repair or replace damaged rumble strips immediately.
D Measurement

The department will measure temporary portable rumble strips as a single lump sum unit of work,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
643.0310.S Temporary Portable Rumble Strips LS

Payment is full compensation for providing, relocating, maintaining or replacing, and removing temporary
portable rumble strips.

stp-643-020 (20161130)

Portable Changeable Message Signs - Message Prior Approval.

After coordinating with WisDOT department construction field staff, notify the Northeast Region Traffic
Section at (920) 366-8033 (secondary contact number is (920) 360-3107) 3 business days before
deploying or changing a message on a PCMS to obtain approval of the proposed message.

Additionally, notify Michigan DOT, Benjamin Feldhausen, MDOT Traffic and Safety Engineer, at
(906) 875-6644 Ext. 230, 3 business days before deploying or changing a message on a PCMS to obtain
approval of the proposed message.

The WisDOT Northeast Region Traffic Unit and MDOT will review the proposed message and either
approve the message or make necessary changes.

9560-02-74, 9560-02-75 23 of 40



30.

31.

PCMS boards must be deployed 7 days before the closure of USH 141 and for the first 7 days of the
temporary traffic signal use in the City of Norway.

ner-643-035 (20171213)

Traffic Control

Perform this work conforming to standard spec 643, and as the plans show, or as the engineer approves,
except as follows.

Submit to engineer for approval a detailed traffic control plan for any changes to the proposed traffic
control detail as the plans show. Submit this plan ten days before the preconstruction conference.

Provide 24 hours-a-day availability of equipment and forces to expeditiously restore lights, signs, or other
traffic control devices that are damaged or disturbed. The cost to maintain and restore the above items
shall be considered incidental to the item as bid and no additional payment will be made therefore.

Supply the name and telephone number of a local contact person for traffic control repair before starting
work.

Have available at all times sufficient experienced personnel to promptly install, remove and reinstall the
required traffic control devices to route traffic during the construction operations.

The turning of traffic control devices when not in use to obscure the message will not be allowed under
this contract.

Obtain prior approval from the engineer for the location of egress and ingress for construction vehicles to
prosecute the work.

Cover existing signs which conflict with traffic control as the engineer directs.

Use Michigan DOT 2012 Standard Specifications for Construction Section 812.03.D.2 Sign covers, as
shown on the detour plans for covering signs in Michigan.

Conduct operations in such a manner that causes the least interference and inconvenience to the free
flow of vehicles on the roadways. This includes the following:

Do not park or store any vehicle, piece of equipment, or construction materials on the right-of-way, unless
otherwise specified in the traffic control article or without approval of the engineer.

All construction vehicles and equipment entering or leaving live traffic lanes shall yield to through traffic.

Equip all vehicles and equipment entering or leaving the live traffic lanes with a hazard identification
beam (flashing yellow signal) capable of being visible on a sunny day when viewed without the sun
directly on or behind the device from a distance of 1000 feet. Activate the beam when merging into or
exiting a live traffic lane.

Do not disturb, remove or obliterate any traffic control signs, advisory signs, shoulder delineators or beam
guard in place along the traveled roadways without the approval of the engineer. Immediately repair or
replace any damage done to the above during the construction operations at contractor expense.

The traffic requirements are subject to change at the direction of the engineer in the event of an
emergency.

ner-643-065 (20171213)

Traffic Control Covering Signs.

Covering signs in Wisconsin shall conform to standard spec 643.

Covering signs in Michigan shall conform to Michigan DOT 2012 Standard Specifications for Construction
Section 812.03.D.2 Temporary Traffic Control for Construction Zone Operations — Sign Covers for
covering signs in Michigan as shown on the detour plans.

The Michigan standard specification for sign covers require: the entire front of the sign panel to be
covered using department approved methods to avoid damaging the sign sheeting; use of spacers that
provide 2 inches of air space between the cover and the sign face; covering the entire sign legend; forbid
the use of burlap or similar material; and do not allow the use of sign plaque overlays that alter part of the
legend or symbol.
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Temporary Pedestrian Surface Plate, ltem 644.1430.S.

A Description

This special provision describes providing, maintaining, and removing temporary pedestrian surface.
B Materials

Furnish 1 1/4-inch dense graded aggregate conforming to standard spec 305.2. Furnish:

- 1/4 inch minimum steel plate or commercially available prefabricated plates with skid resistant surface coating
conforming to Americans with Disabilities Act Accessibility Guidelines. If placed in the roadway, must be able
to handle a vehicle weight of 88,000 Ibs.

C Construction
Place, compact, and level a dense graded aggregate foundation before placing the surface.

Provide a firm, stable, and slip-resistant surface layer with vertical joints no higher than 1/4 inch and
horizontal joints no wider than 1/2 inch. Sheet materials up to 1 inch thick may be lapped if the edge is
beveled at 45 degrees or flatter. Asphalt may also be used to ramp up to materials up to 1 inch thick.
Construct conforming to the following:

- Steel or prefabricated plate with a skid resistant surface coating.

Align parallel to the existing roadway grade or, if outside of a street or highway right-of-way, do not
exceed 5 percent longitudinal slope. Provide cross slope of 1 to 2 percent unless the engineer approves a
steeper cross slope in writing.

Maintain the surface with a 4-foot minimum clear width and the specified joint and slope requirements.
Repair or reconstruct installations disturbed during construction operations. Remove and dispose of as
specified in standard spec 203.3.4 when no longer required.

D Measurement

The department will measure temporary pedestrian surface by the square foot, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
644.1430.S Temporary Pedestrian Surface Plate SF

Payment is full compensation for providing, maintaining, and removing temporary pedestrian surface.
stp-644-010 (20150630)

Temporary Curb Ramp, Item 644.1601.S.

A Description

This special provision describes providing, maintaining, and removing temporary curb ramps.
B Materials

Furnish materials as follows:

- Asphaltic surface conforming to standard spec 465.2.

- Engineer-approved ready mixed concrete or ancillary concrete conforming to standard spec 602.2 except no
QMP is required.

- Commercially available prefabricated curb ramps conforming to Americans with Disabilities Act Accessibility
Guidelines.

Furnish yellow detectable warning fields conforming to Americans with Disabilities Act Accessibility
Guidelines. Use either an engineer-approved surface-applied type or cast iron from the department's
approved products list.

C Construction

Provide and maintain temporary curb ramps, including detectable warning fields, throughout the project
duration. Place and compact a dense graded aggregate foundation before placing the curb ramp, unless
the curb ramp is to be placed on existing roadway surface.
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Remove and dispose temporary curb ramps and associated detectable warning fields when no longer
required.

D Measurement

The department will measure temporary curb ramps by each individual ramp acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
644.1601.S Temporary Curb Ramp EACH

Payment is full compensation for providing, maintaining, and removing temporary curb ramps.
stp-644-020 (20150630)

Temporary Pedestrian Safety Fence, Item 644.1616.S.

A Description

This special provision describes providing, maintaining, and removing the temporary pedestrian safety
fence.

B Materials
Furnish notched metal "T" or "U" shaped fence posts weighing 1 1/3 pounds per foot or more.
Furnish select 2x4 dimensional lumber.
Furnish fence fabric meeting the following requirements.
Color: International orange (UV stabilized)
Roll Height: 4 feet
Mesh Opening: 1 inch min to 3 inch max
Resin/Construction: High density polyethylene mesh
Tensile Yield:  Avg. 2000 Ib per 4-ft. width (ASTM D638)
Ultimate Tensile Strength:  Avg. 3000 Ib per 4-ft. width (ASTM D638)
Elongation at Break (%): Greater than 100% (ASTM D638)

Chemical Resistance: Inert to most chemicals and acids

The engineer may allow prefabricated fencing systems conforming to Americans with Disabilities Act
Accessibility Guidelines.

C Construction
Provide a continuous safety fence with the top edge free of sharp or rough edges.

Repair or reconstruct installations disturbed during construction operations. Remove and dispose of as
specified in standard spec 204.3 when no longer required.

D Measurement

The department will measure Temporary Pedestrian Safety Fence by the linear foot, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
644.1616.S Temporary Pedestrian Safety Fence LF

Payment is full compensation for providing, maintaining, and removing the temporary pedestrian safety
fence.

stp-644-025 (20150630)
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Temporary Traffic Signal.

A Description

This special provision describes the Michigan Department of Transportation coordination required for the
Temporary Traffic Signal to be used at US-2 and US-8 in the City of Norway, Michigan.

B General

Conform to standard spec 661 as modified in this special provision.

Replace sentence two of standard spec 661.2.1 paragraph five, with the following:

Submit a list of proposed equipment and locations to the Mr. Jason DeGrand, P.E. MDOT Superior
Region Operations Engineer, for approval, do not install before his inspection and approval.

Replace the entire contents of paragraph two of standard spec 661.2.1.7 with the following:

Demonstrate to Mr. Jason DeGrand, P.E., MDOT Superior Region Operations Engineer that the installed
controller is programmed and functions as designed, electronic components are in proper working
condition, and the installation conforms to the contract.

C Construction
Replace the entire contents of paragraphs two and three of standard spec 661.3.1 with the following:

Request a signal inspection of the complete temporary traffic signal installation. Make this request to the
engineer and to Mr. Jason DeGrand, P.E., MDOT Superior Region Operations Engineer, at least five
working days before the requested inspection. MDOT Superior Region Operations Engineer will perform
the inspection.

Mr. Jason DeGrand can be contacted at (906) 786-1830 Ext. 316.

The engineer and Mr. Jason DeGrand, P.E. will not grant turn on approval until the contractor corrects
discrepancies.

Replace the entire contents of paragraph one of standard spec 661.3.1.1 with the following:

Mr. Jason DeGrand, P.E., MDOT Superior Region Operations Engineer, will determine final pole locations
after the utilities are staked by MISS DIG or the appropriate owner.

Replace the entire contents of paragraph one of standard spec 661.3.2.6 with the following:

Before activating the temporary signal, verify the signal indications and operation of the signal to the
engineer and Mr. Jason DeGrand, P.E., MDOT Superior Region Operations Engineer.

D Measurement
E Payment
Replace the entire contents of paragraph two of standard spec 661.5 with the following:

Payment for the Temporary Traffic Signal for Intersections is full compensation for providing, operating,
maintaining, and repairing the complete temporary installation, and for removal. Payment also includes
the following:

1. Providing replacement equipment.

2. Utility charges for energy service through project completion. Payment required for Electrical
disconnect/reconnect is a separate pay item.

3. The cost of delivery and pick-up of the cabinet assemblies for department testing.

9560-02-74, 9560-02-75 27 of 40



36.

37.

Electric Service Disconnect/Reconnect, Item SPV.0055.01.

A Description

This special provision describes the reimbursement of payment to City of Norway Power and Light
relating to the disconnect and reconnect of electricity for the temporary signals at US-2 and US-8.

B (Vacant)
C Construction

Contact City of Norway Power and Light two weeks prior to the start of work on the temporary signals at
US-2 and US-8 to schedule the electricity disconnect and reconnection.

Contact person is Tim Brew, City of Norway Power and Light, (906) 563-9641.
A payment of $1,200 paid to the City of Norway Power and Light.
D Measurement

The department will measure Electric Service Disconnect/Reconnect by the dollar, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0055.01 Electric Service Disconnect/Reconnect DOL

Payment is full compensation for reimbursement of payment to the City of Norway Power and Lighting
Company.

The department will pay separately for coordinating, scheduling, and other incidentals under the item
Temporary Traffic Signals for Intersections US-2 & US-8.

Temporary Traffic Signal Inspection, Item SPV.0055.02.

A Description

This special provision describes the inspection process of the Michigan Department of Transportation
(MDOT) relating to the inspection of the temporary traffic signal installed at US-2 and US-8 in the City of
Norway.

B (Vacant)
C Construction

Contact MDOT 2 weeks before the temporary signal at US-2 and US-8 is in use to inspect the temporary
signal.

Contact person is Mr. Jason DeGrand, P.E., MDOT - Superior Region Operations Engineer,
(906) 786-1830 Ext. 318.

Complete any findings from the inspection prior to the signal being in operation.
A payment of $2,000 made to the Michigan Department Transportation for the inspection service.
D Measurement

The department will measure Temporary Traffic Signal Inspection by the dollar, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0055.02 Temporary Traffic Signal Inspection DOL

Payment is full compensation for reimbursement of payment to the Michigan Department of
Transportation for inspection.
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The department will pay separately for coordinating, scheduling, repair, and other incidentals under the
item Temporary Traffic Signals for Intersections US-2 & US-8.

Reconnect Existing Storm Sewer Lateral, Item SPV.0060.01.

A Description

This special provision describes reconnecting existing storm sewer laterals or pipe drains to new
structures and existing pipe.

B Materials

Provide culvert pipe concrete collars conforming to 520.2.4.

Provide couplings conforming to standard spec 608.2.1(2).

Provide pipes conforming to standard spec 608.2 or 612.2 or as approved by the engineer.
C Construction

Identify all private laterals in existing structures before that structure’s removal. Remove existing lateral
pipes to the next good joint and replace in-kind. Verify that positive drainage is achieved when connecting
to the new inlet or curb outlet structure. Carefully saw hole to receive pipe in receiving pipe or structure.
The contractor will be allowed to salvage any structurally sound pipe that was removed with prior
approval by the engineer. If the existing pipes are not salvageable, provide new pipe of the same
materials as the existing pipe. Connect the existing pipes to the new pipes with the appropriate coupling,
concrete collar or by means approved by the engineer. Any additional pipe or materials required to
reconnect the storm sewer laterals are considered incidental to this bid item.

D Measurement

The department will measure Reconnect Existing Storm Sewer Lateral by each lateral, connected and
approved in the field.

E Payment

The department will pay for measure quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.000060.01 Reconnect Existing Storm Sewer Lateral EACH

Payment is full compensation for removal of existing pipes, furnishing and installing all materials,
couplings, concrete collars, and pipe.

Storm Sewer Tap, Item SPV.0060.02.

A Description

This special provision describes providing a storm sewer tap as the plans show.
B Materials

Furnish grade A, A-FA, A-S, A-T, A-IS or A-IP concrete conforming to standard spec 501 as modified in
standard spec 716. Provide QMP for class Il ancillary concrete as specified in standard spec 716.

Use granular backfill, grade 1, conforming to standard spec 209.
C Construction

Carefully saw hole to receive pipe in receiving pipe or structure.
Place pipe into receiving pipe or structure flush with interior wall.
Furnish and install the concrete encasement.

D Measurement

The department will measure Storm Sewer Tap as each individual unit, acceptably completed.
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E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Storm Sewer Tap EACH

Payment is full compensation for furnishing, hauling and placing of all materials including the concrete
encasement; and for excavating, backfilling, sawing, and disposing of excess material.

ner-608-040 (20141120)

Driveway Inlet Cover, Item SPV.0060.03.

A Description

This special provision describes providing a driveway inlet cover as shown in the plan details.
B Materials

Provide the inlet cover conforming to standard spec 611.3.3.

C Construction

Construct the inlet cover as specified in standard spec 611.3.6.1.

D Measurement

The department will measure Driveway Inlet Cover by each driveway inlet cover, as approved in the field.

E Payment

The department will pay for measure quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.03 DRIVEWAY INLET COVER EACH

Payment is full compensation for providing the cover, including frames, grates or lids, and other required
materials and for installing and adjusting the cover.

Adjusting Sanitary Manhole Cover, Item SPV.0060.11.

A Description

This special provision describes adjusting sanitary manhole covers.
B Materials

Use materials conforming to standard spec 611.2.

C Construction

Use construction methods conforming to standard spec 611.3.

D Measurement

The department will measure Adjusting Manhole Cover as each individual unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.11 ADJUSTING SANITARY MANHOLE COVER EACH

Payment is full compensation for providing all required materials, exclusive of frames, grates, or lids; and
for removing, reinstalling and adjusting the covers.

ner-900-005 (20171213)
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Remove and Replace Sanitary Manhole Casting, Adjusting Rings and Cover, Item
SPV.0060.12.

A Description

This special provision describes removing existing sanitary manhole castings, adjusting rings and covers,
and furnishing and installing new manhole castings, new adjusting rings and manhole cover as shown on
the drawings according to the Standard Specifications for Sewer and Water Construction in Wisconsin,
latest edition, and as hereinafter provided.

B Materials
Provide all sanitary sewer materials according to plan details.
C Construction

Where shown on drawings existing manhole castings and adjustment rings and cover are to be removed
and replaced with new manhole casting, cover, and new HDPE adjusting rings.

Prior to milling, or while removing pavement, existing castings shall be removed, and the opening
temporarily covered with a steel plate of sufficient thickness to accommodate traffic and construction
equipment. New manhole castings and adjustment rings shall be adjusted to final grade prior to final
paving.

After the castings have been removed and replaced, there should be a minimum of 2 inches of
adjustment and a maximum of 12 inches of adjustment.

All existing manhole casting and covers shall be salvaged and stockpiled at a convenient area on the project
site for pickup by the City of Niagara. Notify Ron Rugg, (715) 251-3235, when ready for pickup.

D Measurement

The department will measure Remove and Replace Manhole Casting, Adjusting Rings and Cover for each
individual manhole location, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.12 Remove and Replace Sanitary Manhole Casting, Adjusting Rings And Cover EACH

Payment is full compensation for furnishing and all materials; for removing and disposing of existing
adjusting rings; for providing steel plates, for salvaging and stockpiling existing casting and covers; for
adjusting the new casting to finish grade; for installing the new casting and cover, and for notifying the City
of Niagara when salvaged castings and covers are ready for pickup.

Adjusting Water Valve Box, Iltem SPV.0060.13.

A Description

This special provision describes adjusting water valve boxes to final pavement elevations the plans show.
B Materials

Utilize existing valve boxes where the required extent of adjustment allows. If additional sections are
necessary, coordinate with City of Niagara and contact Ron Rugg, (715) 251-3235 to obtain required
materials.

C Construction

Before completion of paving operations, adjust the water valve boxes to match the final proposed grade.
Excavate and expose the existing water main valve box to the depth needed to adjust the valve box to
grade, add or remove extension(s) as needed, and backfill with base aggregate material conforming to
the requirements for the adjacent roadway base course construction.

Complete adjustments in such a manner to avoid any damage to the water valve boxes. Provide the City
of Niagara two working days’ advance notice before adjusting the valve boxes to finished grade.
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D Measurement

The department will measure Adjusting Water Valve Box as a unit of work for each valve box, acceptably
adjusted.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.13 ADJUSTING WATER VALVE BOX EACH

Payment is full compensation for adjusting each valve box; excavating as necessary to access the valve
box; backfilling; repairing any damage done to the valve box during adjustment; and for adding new
sections if necessary.

ner-900-015 (20171213)

Replace Upper Section Water Valve Box, Item SPV.0060.14.
A Description

This special provision describes replacing the upper section and cap of water main valve boxes to the
required elevation as shown on the drawings according to the Standard Specification for Sewer and
Water Construction in Wisconsin, latest edition, and as hereinafter provided.

B Materials

Valve box upper section for replace existing upper section valve box shall be according to plan details.
Provide granular backfill grade 1 conforming to standard spec 209.2.2.

C Construction

Excavate around the existing water main valve box as necessary and replace the upper section of the
valve box assembly to position top at the required elevation. Leave all valve boxes centered over the
valve operating nut free of dirt and debris. Install according to plan details.

Valve box shall be centered and plumb over the wrench nut of the valve with the box cover flush with the
finished ground elevation and as shown on plan details.

Compact and backfill according to the Standard Specification for Sewer and Water Construction in
Wisconsin, latest edition.

D Measurement

The department will measure Replace Upper Section Valve Box as each replace upper section valve box,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.14 REPLACE UPPER SECTION WATER VALVE BOX EACH

Payment is full compensation for providing and installing the replacement valve box upper sections and
covers; for excavating, granular backfill grade 1 and backfilling, compacting and restoring disturbed
areas.

Railing Pedestrian — Type A, Item SPV.0090.01.

A Description

This special provision describes providing Type A pedestrian railing as shown on the plans, conforming to
the appropriate subsections of standard spec 513, shop drawings and as hereinafter provided.
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B Materials

Furnish steel alloy railing components and connection hardware conforming to the appropriate
subsections of standard spec 513.1 and shop drawings.

Provide shop drawings to engineer for approval.
C Construction

Conform to the appropriate requirements of standard spec 513.3 and standard spec 654.3, plan details
and shop drawings.

Prior to installation of the railing, install yellow construction caution tape to prevent use of the unprotected
concrete steps. Install railing within seven calendar days of the concrete steps being constructed.

D Measurement

The department will measure Railing Pedestrian - Type A in length by the linear foot, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Railing Pedestrian — Type A LF

Payment is full compensation for providing and installing steel alloy railing, steel alloy base flanges, and
masonry anchors and connections required for complete installation of the steel alloy railing.

Temporary Traffic Signal - Exploratory Trenching, Item SPV.0090.03.

A Description

Furnish all labor, equipment, and material required to excavate an exploratory trench as directed by Mr.
Jason DeGrand, P.E., MDOT- Superior Region Operations Engineer, (906) 786-1830 Ext. 316, in order to
expose all existing utilities and repairing any backfilling any trench.

B Materials

Material shall be in conformance to subsections 902 and 917 of the Michigan Department of
Transportation Standard Specifications for Construction.

C Construction

Required exploratory trenches shall be excavated to expose and verify the location and elevation of
existing utilities. The contractor shall start the trenching operations after the utilities are staked by MISS
DIG or the appropriate owner. Any damage to utilities while the trench is excavated shall be done before
backfilling.

Exploratory trenches shall be backfilled within 24 hours of excavation. Backfill material shall be placed in
the exploratory trenches only after the sections have been approved by Jason DeGrand, P.E. for
backfilling.

D Measurement

The department will measure Temporary Traffic Signal — Exploratory Trenching by the linear foot of
trench, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.03 Temporary Signal — Exploratory Trenching LF

Payment is full compensation for furnishing all labor, equipment, and material required to perform
exploratory trenching as denoted above and as directed by Mr. Jason DeGrand, P.E., backfill, repair of
damage to existing utilities due to trenching, and any repair cost for work done by the existing utility
owner to repair damaged utilities.
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Concrete Curb & Gutter 24-Inch, Type D, Item SPV.0090.04.

A Description

This special provision describes providing 24-Inch curb and gutter as shown on plan details.
B Materials

Use materials conforming to standard spec 601.2.

C Construction

Use construction methods conforming to standard spec 601.3

D Measurement

The department will measure Concrete Curb & Gutter 24-Inch, Type D by the linear foot, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.04 Concrete Curb & Gutter 24-Inch, Type D LF

Use payment as shown in standard spec 601.5 paragraph (3).

Open and Repair Chain Link Fence, Item SPV.0105.03.

A Description

This special provision describes temporarily opening a 40’ width of chain link fence at the Niagara Mill
parking lot near Mill Street to allow contractor access to the construction of the Clark Street outfall.

B Materials
Materials shall conform to standard spec 616.2.3.1.

Furnish any repair materials needed to rehabilitate and restore the chain link fence to the previous
condition.

C Construction

Open the existing chain link fence and roll the fence fabric to an existing fence post. Secure the fabric to
prohibit damage to the fence. Remove fence posts as needed within the 40-foot construction easement.

After the construction of the Clark Street outfall, and restoration of the Niagara Mill parking lot, restore the
fence posts and fence fabric.

D Measurement

The department will measure Open and Repair Chain Link Fence as a single lump sum, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0105.03 Open and Repair Chain Link Fence LS

Payment is full compensation for equipment required to open and rehabilitate 40’ section of chain link
fence and posts and for any replacement chain link fence fabric and posts required to restore the fence.
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49.

50.

Water for Seeded Areas, Item SPV.0120.01.
A Description

This special provision describes furnishing, hauling and applying water to seeded areas as the engineer
directs, and as follows.

B Materials

When watering seeded areas, use clean water, free of impurities or substances that might injure the
seed.

C Construction

If rainfall is not sufficient, keep all seeded areas thoroughly moist by watering or sprinkling. Water for

30 days after seed placement or as the engineer directs. Apply water in a manner to preclude washing or
erosion. The topsoil shall not be left un-watered for more than 3 days during this 30-day period unless the
engineer determines that it is excessively wet and does not require watering. The equivalent of 1 inch of
rainfall per week shall be considered the minimum.

D Measurement

The department will measure Water for Seeded Areas by volume by the thousand gallon units (MGAL),
acceptably completed. The department will determine volume by engineer-approved meters or from tanks
of known capacity.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0120.01 Water for Seeded Areas MGAL

Payment is full compensation for furnishing, hauling, and applying the water.
ner-630-010 (20171213)

Insulation Board (4-Inch), Iltem SPV.0165.04.

A Description

This special provision describes providing insulation board.
B Materials

Insulation shall be polystyrene suitable for underground installation. It shall have a compressive strength
of at least 40 PSI, minimum R-value of 5, and maximum water absorption of 0.17% by volume.

C Construction

C.1 Water main and storm sewer separation. Perform all construction conforming to Chapter 4.17.2(a)
of the Standard Specifications for Sewer and Water Construction in Wisconsin (latest edition).

C.2 Storm sewer and finished ground separation. Prior to placement of insulation board (4-Inch)
bedding material shall be placed to a height of 6 inches over the top of the storm sewer pipe, leveled and
compacted. Additionally, perform all construction conforming to Chapter 4.17.2(a) subsections 2 and
Standard Specifications for Sewer and Water Construction in Wisconsin (latest edition).

D Measurement

The department will measure Insulation Board (4-Inch) by the square foot, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0165.04 Insulation Board (4-Inch) SF

Payment is full compensation for all excavation; and for furnishing and placing the insulation board
(4-inch).

9560-02-74, 9560-02-75 35 0f 40



51.

Management of Petroleum-Contaminated Soil and Groundwater, SPV.0195.01.

A Description
A.1 General

This special provision describes excavating, segregating, loading, hauling, and disposing of petroleum
contaminated soil and groundwater. Contaminated groundwater shall be disposed of in the City of
Niagara sanitary sewer. Contaminated soil shall be disposed of at a licensed facility.

The closest licensed facilities are:

Waste Management Menominee Landfill
W6214 Elmwood Rd.

Menominee, Ml 49858

(866) 909-4458

Mar-Oco Landfill
N7785 Shaffer Road
Crivits, W1 54114
(715) 854-7530

Great American Disposal Niagara Transfer Station
W7450 Towns Road

Niagara, Wl 54151

(906) 774-9006

Perform this work according to standard spec 205 and with pertinent parts of Chapters NR 700-754 of the
Wisconsin Administrative Code, as supplemented herein. Per NR 718.07, a solid waste collection and
transportation service-operating license is required under NR 502.06 for each vehicle used to transport
contaminated soil.

Prior to transport, sufficiently dewater soils so as not to contain free liquids.

This special provision also describes pumping and disposing of contaminated groundwater (if dewatering
is necessary) to the City of Niagara sanitary sewer for treatment. Contaminated water encountered, but
not requiring removal as a standard course of construction, shall remain in-place and shall not be
managed according to this special provision.

Perform all work necessary to control, handle, and dispose of groundwater and surface water, and all
other water that may be encountered within contaminated areas, as required for performance of the work.
Perform this work according to standard spec 205 and with all local and state regulations.

A.2 Notice to the Contractor — Contaminated Soil Locations

The department completed testing for soil and groundwater contamination for locations within this project
where excavation is required.

Previous investigations indicate that contaminated soil is present at the following locations the plans
show:

1. USH 141/River Street/Main Street
Sites 4/5 — Station 183+75 to 185+00, from reference line to limits on LT.
Site 7 — Station 191475 to 192+50, from reference line to limits on RT.
Site 8 — Station 195+50 to 196+75, from reference line to limits on LT.

Site 9 — Station 202+25 to 202+75, from reference line to limits on RT.
2. Tyler Road

Site 9 — Station 10+00TY to limits of construction, from limits on LT to limits on RT.
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Previous investigations indicate that contaminated groundwater is present at the following locations:
1. USH 141/River Street/Main Street

Site 8 — Station 195+50 to 196+75, from reference line to limits on LT.

Site 9 — Station 202+25 to 202+75, from reference line to limits on RT.
2. Tyler Road

Site 9 — Station 10+00TY to limits of construction, from limits on LT to limits on RT.

Groundwater contaminated with petroleum at concentrations exceeding the Enforcement Standards
identified in s. NR 140.10 Wisconsin Administrative Code and/or exceeding the Effluent Limits of the
Wisconsin Department of Natural Resources General Permit to Discharge Under the Wisconsin Pollutant
Discharge Elimination System, Contaminated Groundwater from Remedial Action Operations Permit, are
likely to be encountered during excavation activities.

Contaminated soil and/or groundwater and/or underground storage tanks (USTs) may be encountered at
other locations within the construction limits. If contaminated soil and/or groundwater and/or USTs are
encountered elsewhere on the project, terminate excavation activities in the area and notify the engineer.
If petroleum film or odors are observed during dewatering activities at other locations on the project,
terminate dewatering activities and notify the engineer. Contaminated soil and/or groundwater at other
locations shall be managed by the contractor under this contract, under direction of the engineer and the
environmental consultant.

USTs will be removed by others.

For further information regarding previous investigation and remediation activities at these sites contact:

Name: Kathie Van Price, Wisconsin DOT, Northeast Region
Address: 944 Vanderperren Way, Green Bay W| 54304-5344

Phone: (920) 492-7175

E-mail: Kathie.vanprice@dot.wi.gov

Name: Ted O’Connell, TRC Environmental Corporation
Address: 708 Heartland Tail, Suite 3000, Madison W1 53717

Phone: (608) 826-3648

Fax: (608) 826-3941
E-mail: toconnell@trcsolutions.com

A.3 Coordination

Coordinate work under this contract with the environment consultant:

Consultant: TRC Environmental Corporation
Address: 708 Heartland Trail, Suite 3000, Madison, W1 53717
Contact: Ted O’Connell
Phone: (608) 826-3648 office / (608) 620-6710 mobile
Fax: (608) 826-3941
E-mail: toconnell@trcsolutions.com

Contact:Alia Schroeder
Phone: (608) 826-3646 office / (608) 572-3845 mobile
E-mail: ASchroeder@trcsolutions.com

The role of the environmental consultant will be limited to:

1. Determining the location and limits of contaminated soil and groundwater on analytical results
from previous investigations, visual observations, and field screening of soil that is excavated;

2. ldentifying contaminated soils to be hauled to the disposal facility and contaminated groundwater
to be pumped into the sanitary sewer;
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3. Documenting that activities associated with management of contaminated soil and groundwater
are in conformance with the contamination management methods for this project as specified
herein; and

4. Obtaining the necessary approvals for disposal of contaminated soil from the disposal facility.

Identifying contaminated groundwater to be pumped for treatment and disposal (if dewatering is
necessary).

Provide at least a 14-calendar day notice of the preconstruction conference date to the environmental
consultant. At the preconstruction conference, provide a schedule for all excavation activities in the areas
of contamination to the environmental consultant. Also notify the environmental consultant at least three
calendar days before beginning excavation activities in each of the contaminated areas.

Identify the licensed facility that will be used for disposal of contaminated soil and provide this information
to the environmental consultant no later than 30 calendar days prior to commencement of excavation
activities in the contaminated areas or at the preconstruction conference, whichever comes first. The
environmental consultant will be responsible for obtaining the necessary approvals for disposal of
contaminated soil from the facility.

Coordinate with the environmental consultant to ensure that the environmental consultant is present
during excavation activities in the contaminated areas. Perform excavation work in each of the
contaminated areas on a continuous basis until excavation work is completed. Do not pump or haul
contaminated groundwater offsite without specific approval from the environmental consultant. Do not
transport contaminated soil or pump contaminated groundwater offsite without prior approval from the
environmental consultant.

A.4 Protection of Groundwater Monitoring Wells

Groundwater monitoring wells, including lost or improperly abandoned wells, may be present within the
construction limits. Notify the environmental consultant when groundwater monitoring wells are
encountered. Protect all groundwater monitoring wells to maintain their integrity. If required by the
environmental consultant, adjust wells that do not conflict with utilities, structures, curb and gutter, etc. to
be flush with the final grade. For wells that conflict with the previously mentioned items, notify the
environmental consultant, and coordinate with the environmental consultant for the abandonment or
adjustment of the wells by others. The environmental consultant will provide maps indicating the locations
of all known monitoring wells, if requested by the contractor.

Coordinate with the environmental consultant to ensure that the environmental consultant is present to
abandon and/or document the location of the groundwater monitoring wells during excavation activities.

A.5 Excavation Management Plan Approval

The excavation management plan for this project has been designed to minimize the off-site disposal of
contaminated material. The excavation management plan, including these special provisions, has been
developed in cooperation with the WDNR. The WDNR’s concurrence letter is on file at the Wisconsin
Department of Transportation. For further information regarding the investigations, including waste
characterization within the project limits, contact Kathie VanPrice with the department, at (920) 492-7175.

A.6 Health and Safety Requirements for Workers Remediating Contamination
Supplement standard spec 107.1 with the following:

During excavation and dewatering activities, expect to encounter soil and groundwater contaminated with
petroleum products. Site workers taking part in activities that will result in the materials shall have
completed health and safety training that meets the Occupational Safety and Health Administration
(OSHA) requirements for Hazardous Waste Operations and Emergency Response (HAZWOPER), as
provided in 29 CFR 1910.120.

Prepare a site-specific Health and Safety Plan, and develop, delineate and enforce the health and safety
exclusion zones for each contaminated site location as required by 29 CFR 1910.120.

Submit the site-specific health and safety plan and written documentation of up-to-date OSHA training to
the engineer prior to the start of work.

Disposal of contaminated soil at the disposal facility is subject to the facility’s safety policies.
B (Vacant)
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C Construction
Supplement standard spec 205.3 of the standard specification with the following:

Control operations in the contaminated areas to minimize the quantity of contaminated soil excavated.
Ensure that excavations do not extend beyond the minimum required to construct utilities and highway
improvements unless expressly directed to do so by the engineer.

The environmental consultant will periodically evaluate soil excavated from the contaminate areas to
determine if the soil will require offsite disposal. The environmental consultant will evaluate excavated soil
based on field screening results, visual observations, and soil analytical results from previous
environmental investigations. Assist the environmental consultant in collecting soil samples for evaluation
using excavation equipment. The sampling frequency shall be a maximum of one sample for every 20
cubic yards excavated.

On the basis of the results of such field-screening, the material will be designated for disposal as follows:

1. Excavation Common consisting of clean soil and/or clean construction and demolition fill (such as
clean soil, boulders, concrete, reinforced concrete, broken pavement, bricks, building stone, and
unpainted or untreated wood), which under NR 500.08 are exempt materials, or

2. Low-level contaminated material (PID readings less than 10 ppm for and no observation of
staining or odor) for reuse as fill within the construction limits as allowed, or

3. Significant petroleum-contaminated soil (significant petroleum odor, staining, and/or PID readings
greater than 10 ppm) for off-site disposal at the licensed disposal facility, or

4. Potentially contaminated for temporary stockpiling and additional characterization prior to
disposal.

Some material may require additional characterization prior to disposal. Provide for the temporary on-site
stockpiling of up to 100 cubic yards of contaminated soil that require additional characterization.
Construct and maintain a temporary stockpile of the material according to NR 718.05(3), including, but
not limited to, placement of the contaminated soil/fill material on an impervious surface and covering the
stockpile with impervious material to prevent infiltration of precipitation. The department’s environmental
consultant will collect representative samples of the stockpiled material, laboratory analyze the samples,
and advise the contractor of disposal requirements within 10 business days of the construction of the
stockpile. The stockpiled material shall be disposed either at the licensed disposal facility by the
contractor or, if characterized as hazardous waste, by the department. As an alternative to temporarily
stockpiling contaminated soil/fill material that requires additional characterization, the contractor has the
option of suspending excavation in those areas where such soil is encountered until such time as
characterization is completed.

Directly load and haul soil designated by the environmental consultant for offsite disposal to the licensed
facility. Verify that vehicles used to transport contaminated material are licensed for such activity
according to applicable state and federal regulations. Use loading and hauling practices that are
appropriate to prevent any spills or releases of contaminated soils or residues.

Prior to transport, sufficiently dewater soils so as not to contain free liquids.

When material is encountered outside the above-identified limits of known contamination that appears to
have been impacted with petroleum or other chemical products, or when other obvious potentially
contaminated materials are encountered or material exhibits characteristics of industrial-type wastes,
such as fly ash, foundry sand, and cinders, or when underground storage tanks are encountered,
suspend excavation in that area and notify the engineer and the Environmental Consultant.

Groundwater may be present within the construction limits. Water generated during dewatering
operations (if necessary) is expected to be permitted to discharge to the surface except in the
contaminated locations.

Contaminated groundwater generated from dewatering activities within the contaminated areas may
exceed the surface water discharge limits specified in the DNR’s “General Permit to Discharge under the
Wisconsin Pollutant Discharge Elimination System” for “Contaminated

Groundwater from Remedial Action Operations” (WPDES Permit No. WI-0046566-5), Table 3.1.

The City of Niagara has granted permission to discharge contaminated water generated during
dewatering into the sanitary sewer for disposal/treatment. Notify Ron Rugg, City of Niagara, Public Works
Coordinator, at (715) 251-3235 or (906) 221-0083 prior to discharge of contaminated groundwater to the
sanitary sewer. Also notify the environmental consultant prior to pumping contaminated groundwater.
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Control operations in the contaminated locations to minimize the quantity of contaminated water
managed. Minimize the amount of open trenches, and construct diversion berms and implement other
controls to minimize the infiltration of surface water into excavations in areas of known contamination.
Maintain surface water controls until construction of utilities in the areas of contamination are complete.
Allow contaminated water encountered, but not requiring removal special provision.

Ensure continuous dewatering and excavation safety at all times. Provide, operate, and maintain
adequate pumping equipment, and drainage and disposal facilities. Notify the engineer of any dewatering
activities and obtain any permits necessary to discharge water. Provide copies of such permits to the
engineer. Meet any requirements and pay any costs for obtaining and complying with such permit use.
Follow all applicable legislative statutes, judiciary decisions, and regulations of the State of Wisconsin.

D Measurement

The department will measure Management of Contaminated Soil and Groundwater in tons of
contaminated soil accepted by the disposal facility as documented by weight tickets generated by the
facility. Load tickets must be delivered to the engineer within 10 business days of the date on which the
soil was accepted by the facility.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0195.01 Management of Petroleum-Contaminated Soil and Groundwater TON

Payment is full compensation for excavating, segregating, loading, hauling, and disposal of petroleum-
contaminated soil; tipping fees; obtaining solid waste collection and transportation service operating
licenses; assisting in the collection of soil samples for field evaluation; dewatering of soils prior to
transport, if necessary; controlling contaminated water and preventing non-contaminated surface water
and precipitation from entering the areas of contamination; and for managing and pumping contaminated
water from excavations in the area of contamination to the designated discharge point.
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users
(SAFETEA-LU), Section 5204(e) — Surface Transportation Workforce Development Training
and Education, provides for 100 percent Federal funding if the core program funds are used for
training, education, or workforce development purposes, including “pipeline” activities. The core
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program,
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System
(NHS), and Surface Transportation Program (STP). These workforce development activities
cover surface transportation workers, including OJT/SS programs for women and minorities as
authorized in 23 U.S.C. 8140(b).

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.
Currently TrANS has expanded to include TrANS program locations to serve contractors in
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding
counties including Rock County), and most Northeastern Wisconsin counties from locations in
Keshena, Rhinelander and surrounding far Northern areas. TrANS attempts to meet contractor’s
needs in other geographic locations as possible. It is an industry driven plan of services to
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades. These candidate preparation
and contractor coordination services are provided by community based organizations. For a list
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison. These services are provided to you at no
cost.

I. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or promotions to
apprentice of TTANS Program graduates will be made as follows:

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate. At the rate of $5.00
per hour on federal aid projects when TrANS graduates are initially hired, or
seasonally rehired, as unskilled laborers or the equivalent.

Eligibility and Duration: To the employing contractor, for up to 2000 hours
from the point of initial hire as a TrANS program placement.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that _ 4  (number) TrANS Graduate(s) be utilized on
this contract.

2) On-the-Job Training, Item ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00
per hour on federal aid projects at the point when an employee who came out of
the TrANS Program is subsequently entered into an apprenticeship contract in an
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship
when that standard is implemented).
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Eligibility and Duration: To the employing contractor, for the length of time
the TrANS graduate is in apprentice status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 2  (number) TrANS Apprentice(s) be utilized
on this contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus
time in apprentice status.

4) If a TrANS program is not available in the contractor’s area and another training
program is utilized, payment of On-the-Job Training hours may be approved by
the Wisconsin Department of Transportation (WisDOT) if the training program
meets the established acceptance criteria. Only On-the-Job Training Hours
accumulated after WisDOT approval will be reimbursed as specified under Items
ASP.1TOG and ASP.1TOA. For more information, contact the Disadvantaged
Business Enterprise Office at the phone numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1TOG and
ASP.1TOA if the contractor either fails to provide training or there is evidence of
a lack of good faith in meeting the requirements of this training special provision.

|. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of
two years to allow for reaching entry-level laborer status. An additional incentive, the $5.00
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies
until the individual completes their apprenticeship. These incentives benefit TTANS candidates
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be
assisted in meeting their EEO profiles and goals; and benefits the public who will see the
program reinforce larger public-private employment reform in Wisconsin. The pool of TrANS
graduates was created for the purpose of addressing underutilization in the skilled trades, an
objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures
contractors who are in the Companywide Program that TrANS placements still contribute
toward fulfilling the new hire goal of 50% women and minorities. Based on data administered
by United States Department of Labor (US DOL), the highway skilled trades remain
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies
by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when
entering an apprenticeship if the full general laborer hourly rate has been previously paid. No
special accounting measures are required.

II. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for
underutilization to be resolved across the trades. This will be measured annually at the county
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP. With appropriate state and federal approvals, we may also do some measurement at the
company level.

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a
TrANS graduate or a TrANS apprentice. The District EEO Coordinators utilize the information
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS
apprentices on WisDOT contracts. Payment under this ASP 1 is made based on the hours
recorded off of the Certified Payrolls. Tracking may eventually include improved linkages with
the WisDWD apprentice database, information from company and committee level sources.

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to
address the underutilization of women and minorities as laborers and apprentices in our
industry’s skilled trades.

IV. TRANS TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:

The contractor shall provide on-the-job training aimed at developing full journey workers in the
type of trade or job classifications involved. In the event the contractor subcontracts a portion of the
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by
the subcontractor provided, however, that the contractor shall retain the primary responsibility for
meeting the training requirements imposed by this special provision. The contractor shall also
insure that this training special provision is made applicable to such subcontract.

Training and upgrading of minorities and women toward journey workers status is a primary
objective of this training special provision. Accordingly, the contractor shall make every effort to
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through
public and private sources likely to yield minority trainees and women trainees); to the extent such
persons are available within a reasonable area of recruitment. The contractor will be given an
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance
thereof, prior to determination as to whether the contractor is in compliance with this training
special provision. This training commitment is not intended, and shall not be used, to discriminate
against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journey workers status or in which they have been employed
as a journey worker. The contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method used,
the contractor's records should document the findings in each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available
training and skill improvement opportunities to assure increased participation of minority groups,
disadvantaged persons and women in all phases of the highway construction industry. The
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAS) to
establish apprenticeships and training programs targeted to move women, minorities, and
disadvantaged individuals into journey-level positions to ensure that a competent workforce is
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts.
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal
Regulations (CFR), Part 230) to supplement the OJT program and support STA training
programs by providing services to highway construction contractors and assistance to highway
construction apprentices and trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved
training programs.

(2) To seek other ways to increase the training opportunities for women, minorities,
and disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. 8140(b) (Nondiscrimination), for the provision
of supportive services with respect to training programs approved under 23 CFR, Part 230(a)
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts — including
Supportive Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of
these requirements will be determined by the Wisconsin Department of Transportation-Civil
Rights Office. A request for an exemption or modification, with justification, shall be made in
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965,
Rm. 451, Madison, W1 53707.
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ADDITIONAL SPECIAL PROVISION 3

DISADVANTAGED BUSINESS ENTERPRISE [DBE] PROGRAM IMPLEMENTATION

1. Description

a.

The federal DBE program requirements outlined in the Code of Federal Regulations at 49 CFR Part 26
apply to this Wisconsin Department of Transportation contract. WisDOT is a recipient of federal funds and
this contract includes federal funds. United States Department of Transportation Federal DBE Program
requires the following provisions:

@

@

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with
any provision of the DBE regulations will be considered a material breach of contract. This is non-
negotiable. If a contractor fails to carry out the DBE program and Title VI nondiscrimination requirements
of its contracts, the following sanctions will be assessed depending upon the facts, reasoning, severity
and remedial efforts of the contractor: termination of contract, withholding payment, assessment of
monetary sanctions, assessment of liquidated damages and/or suspension/debarment proceedings that
may result in the disqualification of the contractor from bidding for a designated period of time.

The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for
which each is listed unless the contractor obtains the federal fund recipient’s [DOT] written consent.
Unless [WisDOT] consent is provided, the contractor shall not be entitled to any payment for work or
material unless it is performed or supplied by the listed DBE.

The Wisconsin Department of Transportation [WisDOT] is committed to the compliant administration of the
DBE Program. Each WisDOT Secretary affirms this commitment with his/her signed assurance.
https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf

@

@

®

The department encourages the contractor to assist and develop DBE firms to become fully
knowledgeable contractors to successfully perform on its contracts. Under the contract, the contractor
agrees to provide the assistance to participating DBE's in the following areas:

i. Produce accurate and complete quotes.

i. Understand highway plans applicable to their work.

i. Understand specifications and contract requirements applicable to their work.

v. Understand contracting reporting requirements.

Wisconsin DOT identifies the assigned DBE goal in its contract advertisements and posts the contract
DBE goal on the cover of the bidding proposal. The contractor can meet the assigned, specified contract
DBE goal by subcontracting work to a DBE or by procuring services or materials from a DBE. The
department calculates the DBE participation as the dollar value of DBE participation included in the bid
expressed as a percentage of the total contract bid amount.

For more comprehensive information on the disadvantaged business program, visit the department's
Civil Rights and Compliance Section website at:
https://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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2. Definitions

Interpret these terms, used throughout this additional special provision, as follows:
a. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid.

b. DBE: A small business certified as disadvantaged business enterprise (DBE) under the federal DBE
program and included on the Wisconsin UCP DBE Directory deemed ready, willing and able.

c. DBE goal: The amount of DBE participation expected in the contract as shown on the cover of the Highway
Work Proposal.

d. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises,
the materials, supplies, articles, or equipment required under the contract.

e. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials, supplies, articles or equipment required under the contract are bought, kept in stock, and regularly
sold or leased to the public.

f. Voluntary Achievement: The amount of DBE participation achieved and reported in the contract in excess
of the assigned goal.

3. DBE Percentage Required at Bid Submission

Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding proposal.
For electronic submittals, show the percentage in the miscellaneous data folder, Iltem 3, DBE Percent. For
paper submittals, show the percentage on the sheet included after the schedule of items. By submission of
the bid, the bidder contractually commits to DBE participation at or above the bid percentage, or certifies that
they have utilized comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE
participation requirements of this contract proposal, and that the bid percentage is reflective of these good
faith efforts. The bid percentage should demonstrate the efforts of the prime contractor prior to bid. If the bidder
does not indicate the bid percentage of DBE participation on the completed bidding proposal, the
department will consider the bid irregular and may reject the bid.

4. WisDOT Interpretation of Federal DBE Program Provision

Prime contractors must utilize the specific DBEs listed to perform the work and/or supply the materials for which
each is listed on the Commitment to Subcontract to DBE Form [DT1506] and approved by WisDOT’s DBE office
to execute its contract. The approved Commitment to Subcontract to DBE Form [DT1506] becomes a contract
document/record.

a. Department's DBE Evaluation Process
WisDOT evaluates DBE using the Commitment to Subcontract to DBE, payments to subcontractors and
contract documentation. The prime contractor shall list the specific DBE certified firms and items of work
s/he intends to use toward the fulfillment of the assigned DBE contract goal. The prime contractor receives
DBE credit for payments made to the DBE firms performing the work listed on the approved Form DT1506.

b. Documentation Submittal
The contractor is to identify, by name, the DBE firms whose utilization is intended to satisfy this provision,
the items of work of the DBE subcontract or supply agreement and the dollar value of those items of work by
completing the Commitment to Subcontract to DBE Form [DT1506]. Effective January 1, 2017, the
contractor will be required to submit the documentation within 5 business days after bid opening. All
necessary supporting documentation including Attachment ‘A’ forms and/or Good Faith Efforts Form



Effective January 2017 letting ASP-3

[DT1202] must be submitted no later than 2 business days from contractor’s initial submission of the DT
1506. The contractor must provide a signed Attachment ‘A’ form to the DBE office within the time limit in
order to receive authorization for contract execution; the DBE office reserves the right accept alternate
documentation in lieu of the signed form in extenuating circumstances. Documentation must be submitted to
the DBE Office by email at DBE_Alert@dot.wi.gov (DBE_Alert@dot.wi.gov) or by postal mail ATTN: DBE
Office, PO Box 7965, Madison, WI 53707-7965.

@) Bidder Meets DBE Goal
If the bidder indicates that the contract DBE goal is met, after award and before execution, the
department will evaluate the Commitment to Subcontract to DBE Form DT1506 and attachment A(s)
to verify the actual DBE percentage calculation. If the DBE commitment is verified, the contract is
eligible for execution with respect to the DBE commitment.

2 Bidder Does Not Meet DBE Goal
i. Ifthe bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form [DT1506]
that does not meet the contract DBE goal, the bidder must submit a Good Faith Efforts Form

[DT1202] and supporting documentation. After award and before execution, the department will

evaluate the bidder's DBE commitment and consider the bidder's good faith efforts submission.

i. The department will evaluate the bidder's good faith effort request and notify the bidder of one of
the following:

(a) If the department grants a good faith efforts, the bid is eligible for contract execution with
respect to DBE commitment.

(b) If the department rejects the good faith efforts request, the department may declare the bid
ineligible for execution. The department will provide a written explanation of why the good
faith efforts request was rejected. The bidder may appeal the department's rejection as
allowed under 7 a. & b.

c. Bidder Fails to Submit Documentation
If the contractor fails to furnish the Commitment to Subcontract to DBE Form [DT1506] within the specified
time, the department may cancel the award. Delay in fulfilling this requirement is not a cause for extension
of the contract time and shall not be used as a tool to delay execution.

5. Department's Criteria for Good Faith Effort

Appendix A of 49 CFR Part 26, is the guiding regulation concerning good faith efforts. However, the federal
regulations do not explicitly define “good faith” but states that bidder must actively and aggressively attempt to
meet the goal. The federal regulations are general and do not include every factor or effort that can be
considered. As a result, each state must establish its own processes and consider the factors established in
its own practices to create a process for making a determination of adequate good faith. WisDOT evaluates
good faith on a contract basis just as each contract award is evaluated individually.

The department will only approve a contractor’'s good faith efforts if the bidder has made the effort, given the
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet the goal
would make. The department will evaluate the bidder's good faith effort to determine whether a good faith
efforts will be granted. The bidder must demonstrate, on the DT1202 that they have aggressively solicited DBE
participation in an attempt to meet the contract DBE goal and attaining the stated DBE goal is not feasible.

a. The department, in conjunction with industry stakeholders, has developed the following guidance for
contractor good faith effort. The guidance and the attached appendices provide a framework for the actions
required by all parties in the processing and evaluation of bidder’s total efforts to achieve the project
specific DBE goal prior to the bid letting date.
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b. Prime Contractors should:

)

@

®

Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder
should use the Civil Rights & Compliance System [CRCS] and related WisDOT- approved DBE
outreach tools, including the Bid Express Small Business Network, to foster DBE participation on all
applicable contracts.

Prime contractors may request assistance with DBE outreach and follow-up by contacting the

department's DBE Support Services Office by phone or email request at least 14 days prior to the

bid letting date. Requesting assistance with outreach is not a decisive factor in the review Good faith

effort evaluation. Phone numbers are 414-438-4584 and/or 414-659-0487; Fax: 414-438-5392;

E-mail: DOTDBESupportServices@dot.wi.gov.

Request quotes by identifying potential items to subcontract and solicit. Prime contractors are

strongly encouraged to include in their initial contacts a single page including a detailed list of items

for which they are accepting quotes, by project, within a letting. See attached sample entitled

“Sample Contractor Solicitation Letter” in Appendix A. Prime contractors should also indicate a

willingness to accept quotes in areas they are planning to perform themselves, as required by

federal rules. In some cases, it might be appropriate to use DBE’s to do work in a prime contractor’'s
area of specialization.

i. Solicit quotes from certified DBE firms who match 'possible items to subcontract' using all
reasonable and available means. Additionally, forward copies of solicitations highlighting the work
areas for which you are seeking quotes to DOTDBESupportServices@dot.wi.gov.

i. SBN is the preferred outreach tool. https://www.bidx.com/wi/main. Other acceptable means
include postal mail, email, fax, phone call.

(a) Primes must ask DBE firms for a response in their solicitations. See Sample
Contractors Solicitation Letter in Appendix. This letter can be included as an
attachment to the SBN sub-quote request.

(b) Solicit quotes at least 10 calendar days prior to the letting date, at least two Fridays before
the letting, to allow DBE firms sufficient time to respond. Prime contractors should contact
DBE firms early, asking if they need help organizing their quote, assistance confirming
equipment needs, or other assistance supporting their submission of a competitive quote for
their services.

(c) Second solicitation should take place within 5 calendar days. Email and SBN are the preferred
delivery of the follow-up solicitation.

ii. Upon request, provide interested DBE firms with adequate information about plans,
specifications and the requirements of the contract by letter, information session, email, phone
call and/or referral.

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain
bonding, line of credit or insurance if requested.

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial
solicitation with:

(a) Email to all prospective DBE firms in relevant work areas.

(b) Phone call log to DBE firms who express interest via written response or call.

(c) Fax/letter confirmation

(d) Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort.

c. Evaluate DBE quotes Documentation is critical if a prime does not utilize the DBE firm’s quote for any

reason.

@

@

Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate reasons,
including but not limited to, a discussion with the DBE firm regarding its capabilities prior to the bid
letting. If lack of capacity is your reason for not utilizing the DBE quote, you are required to contact
the DBE by phone and email regarding their ability to perform the work indicated in the UCP directory
listed as their work area by NAICS code. Only the work area and/or NAICS code listed in the UCP
directory can be counted toward DBE credit. Documentation of the conversation is required.

In striving to meet an assigned DBE contract goal, prime contractors are expected to use DBE
quotes that are responsive and reasonable. This includes DBE quotes that are not the low quote.
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@ Special Circumstance - Evaluation of DBE quotes with tied bid items. “Tied quotes are the condition
in which a subcontractor submits quotes including multiple areas of expertise across multiple work
areas noting that the items and price are tied. Typically this type of quoting represents a cost saving to
the prime but is not clearly stated as a discount; tied quotes are usually presented as ‘all or none’
quote to the prime.” When non-DBE subcontractors submit tied bid items in their quotes to the prime,
the DBE firms’ quote may seem not competitive. In such a case, the following steps are taken in
comparing the relevant quotes. These are qualitative examples.

i. Compare bid items common to both quotes, noting the reasonableness in the price
comparison.

i. Review quotes from other firms for the bid items not quoted by the DBE firm to see if
combining both can provide the same competitive advantage that the tied bid items offered.

d. Immediately after notification of contract award, the prime submits all 'Commitment to Subcontract’
forms to the DBE Office. Prime contractor has 5 days to submit the completed form for the DBE firms it
intends to use on the contract for DBE credit. If the goal is not met in full, the prime contractor must
provide the following information along with WisDOT form DT1202: Certificate of Good Faith Efforts.

@ The names, addresses, e-mail addresses, telephone numbers of DBE's contacted. The dates of both
initial and follow-up contact.

@ A description of information provided to the DBE's regarding the plans, specifications, and estimated
quantities for portions of the work to be performed by that DBE.

@ Photocopies or electronic copies of all written solicitations to DBE's. A printed copy of SBN solicitation
is acceptable.

# Documentation of each quote received from a DBE and, if rejected, the reason for that rejection.

) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to inform DBE's of
participation opportunities available on the project.

The prime contractor must obtain written consent from the DBE Office to change or replace any DBE firm
listed on the approved Commitment to Subcontract to DBE Form [DT1506]. If the prime contractor utilizes
another contractor, including the use of its own workforce, to perform the work assigned to a DBE on the
approved DT1506, the prime contractor will not be entitled to payment for that work. Any changes to DBE
after the approval of the DT1506 must be reviewed and approved by the DBE office prior to the change.

6. Use of Joint Checks

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A
joint check is defined as a two-party check between a DBE, a prime contractor and the regular dealer of
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues
one check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier)
as payment for the material/supplies used by the DBE in cases where the prime has submitted the DBE and
material for DBE credit. The DBE subcontractor gains the opportunity to establish a direct contracting
relationship with the supplier to potentially facilitate a business rapport that results in a line of credit or increased
partnering opportunities.

The cost of material and supplies purchased by the DBE is part of the value of work performed by the DBE to be
counted toward the goal. To receive credit, the DBE must be responsible for negotiating price, determining
quality and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself."
See 49 CFR 26.55(c)(1).

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon
request by staff. WisDOT will allow the use of joint checks when the following conditions are met:
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a.

The Prime must request permission to use joint checks from the DBE Office by submitting the Application to

Use Joint Checks.

@ Request should be made when the DBE Commitment form or Request to Sublet is submitted; the
request will not be considered if submitted after the DBE Subcontractor starts its work.

@ Approval/Permission must be granted prior to the issuance of any joint checks.

@ The payment schedule for the supplier must be presented to the DBE office before the first check is
issued.

@ The joint check for supplies must be strictly for the cost of supplies.

DBE subcontractor is responsible to furnish and/or install the material/work item. The DBE subcontractor

shall not be an ‘extra participant’ in the transaction; the DBE’s role in the transaction cannot be limited solely

to signing the check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s

tasks should include the following.

@ The DBE subcontractor (not the prime/payor) negotiates the quantities, price and delivery of materials;

@ The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to
Use Joint Checks after establishing the conditions and documentation of payment within the subcontract
terms or in a separate written document.

The Prime contractor/payor acts solely as a guarantor,

@ The prime agrees to furnish the check used for the payment of materials/supplies under the contract.

@ The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime
contractors negotiated unit price.

Bidder's Appeal Process

A bidder can appeal the department's decision to deny the bidder’s good faith effort submission. The
bidder must provide written documentation refuting the specific reasons for rejection as stated in the
department's rejection notice. The bidder may meet in person with the department if so requested. Failure
to appeal within 7 calendar days after receiving the department's written denial notice of a good faith
effort evaluation constitutes a forfeiture of the bidder's right of appeal. A contract cannot be executed
without documentation that the DBE provisions have been fulfilled.

The department will appoint a representative, who did not participate in the original determination, to
assess the bidder's appeal. The department will issue a written decision within 5 calendar days after the
bidder presents all written and oral testimony. In that written decision, the department will explain the
basis for finding that the bidder did or did not meet the contract DBE goal or make an adequate good faith
effort to meet the contract DBE goal. The department's decision is final. If the department finds that the
bidder did not meet the contract DBE goal or did not make adequate efforts to meet the DBE goal, the
department may declare the bid ineligible for execution.

Department's Criteria for DBE Participation

Directory of DBE firms

7.
a.
b.
8.
a.
b.

The only resource for DBE certified firms certified in the state of Wisconsin is the Wisconsin Unified

Certification Program [UCP] DBE List. Wisconsin Department of Transportation maintains a current list of

certified DBE firms titled Wisconsin UCP DBE Directory on the website at:
https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xIsx

The DBE office is also available to assist at 414-438-4583 or 608-267-3849.
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9. Counting DBE Participation

Assessing DBE Work

a.

The department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as
a DBE by one of the unified certification program agencies. If a firm becomes DBE certified before entering
into a subcontract, the department may consider that DBE usage towards the contract goal. The department
only counts the value of the work a DBE actually performs towards the DBE goal. The department assesses
the DBE work as follows:

The department counts work performed by the DBE's own resources. The department includes the cost of
materials and supplies the DBE obtains for the work. The department also includes the cost of equipment the
DBE leases for the work. The department will not include the cost of materials, supplies, or equipment the
DBE purchases or leases from the prime contractor or its affiliate, except the department will count non-
project specific leases the DBE has in place before the work is advertised.

The department counts fees and commissions the DBE charges for providing a bona fide professional,
technical, consultant, or managerial services. The department also counts fees and commissions the DBE
charges for providing bonds or insurance. The department will only count costs the engineer deems
reasonable based on experience or prevailing market rates.

If a DBE subcontracts work, the department counts the value of the subcontracted work only if the DBE's
subcontractor is also a DBE.

The contractor shall maintain records and may be required to furnish periodic reports documenting its
performance under this item.

It is the prime contractor’s responsibility to determine whether the work that is committed and/or contracted to a
DBE certified firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE
firm on the Wisconsin UCP DBE Directory.

It is the prime contractor’s responsibility to assess the DBE firm’s ability to perform the work for which s/he is
committing/contracting the DBE to do. Note that the department encourages the prime contractor to assist and
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.

10.Commercially Useful Function

a.

C.

Commercially useful function is evaluated after the contract has been executed, while the DBE certified firm
is performing its work items. A DBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by actually performing,
managing, and supervising the work involved.

The department uses Form DT1011: DBE Commercially Useful Function Review and Certification to
evaluate whether the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE
toward the DBE goal only if the DBE is performing a commercially useful function on that contract.

A DBE is performing a commercially useful function if the following conditions are met:

@ For contract work, the DBE is responsible for executing a distinct portion of the contract work and it is
carrying out its responsibilities by actually performing, managing, and supervising that work.

@ For materials and supplies, the DBE is responsible for negotiating price, determining quality and
quantity, ordering, and paying for those materials and supplies.
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11.Credit Evaluation for Trucking

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI website at

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf

12.Credit Evaluation for Manufacturers, Suppliers, Brokers

The department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the
provisions of materials and supplies on a contract-by-contract basis. The department will count the material
and supplies that a DBE provides under the contract for DBE credit based on whether the DBE is a
manufacturer, supplier or broker. Generally, DBE crediting measures and evaluates the DBE owner’s role,
responsibility and contribution to the transaction: maximum DBE credit when the DBE manufactures materials
or supplies; DBE credit decreases when the DBE solely supplies material and minimal credit is allotted when the
DBE's role is administrative or transactional.

It is the bidder’s responsibility to find out if the DBE is considered a supplier or a manufacturer before listing
them on Commitment to Subcontract to DBE form DT1506.

a.

Manufacturers

@

@

A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the
premises, the materials, supplies, articles, or equipment required under the contract and of the general
character described by the specifications.

If the materials or supplies are obtained from a DBE manufacturer, count 100% percent of the cost of the
materials or supplies toward DBE goals.

Regular Dealers of Material and/or Supplies

@

@

®

A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials, supplies, articles or equipment of the general character described by the
specifications and required under the contract are bought, kept in stock, and regularly sold or leased to
the public in the usual course of business.

If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of

the materials or supplies toward DBE goals.

At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:

i.  The DBE firm must be an established, regular business that engages, as its principal business and
under its own name, in the purchase and sale or lease of the products in question.

i.  The DBE firm must both own and operate distribution equipment for the product--bulk items such
as petroleum products, steel, cement, gravel, stone, or asphalt. If some of the distribution
equipment is leased, the lease agreement must accompany the DBE Commitment form for
evaluation of the dealer’s control before the DBE office approves the DBE credit.

Brokers, Transaction Expediters, Packagers, Manufacturers Representatives

@

@
®

@

No portion of the cost of the materials, supplies, services themselves will count for DBE credit; however,
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies or
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers,
packagers, manufacturers’ representatives or other persons who arrange or expedite transactions.
Brokerage fees have historically been calculated as 10% of the purchase amount.

WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the
materials and supplies, or fees or transportation charges for the delivery of materials or supplies
required on a job site.

The evaluation will review the contract need for the item/service, review the sub-contract or invoice for
the item/service, compare the fees customarily allowed for similar services to determine whether they
are reasonable.
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When DBE suppliers are contracted, additional documentation must accompany the DT1506 and Attachment ‘A’
forms. An invoice or bill-of-sale that includes the company names of the bidder and the DBE supplier and
documentation of the calculations used as the basis for the purchase agreement, subcontract or invoice.
WisDOT recognizes that the amount on the Attachment ‘A’ form may be more or less than the amount on the
invoice. Please respond to the following questions and submit with your DBE Commitment Form.

1. What is the product or material?

2. s this item in the prime’s inventory or was the item purchased when contract was awarded?

3. Which contract line items were referenced to develop this quote?

4. What is the amount of material or product used on the project?

13.Credit Evaluation for DBE Primes

Wisconsin DOT calculates DBE credit based on the amount and type of work performed by DBE certified
firms. If the prime contractor is a DBE certified firm, the department will only count the work that DBE prime
contractor performs with its own forces for DBE credit. We will also calculate DBE credit for the work
performed by any other DBE certified subcontractor, DBE certified supplier, DBE certified manufacturer on that
contract in that DBE’s approved work areas/NAICS code. Crediting for manufacturers and suppliers is
calculated consistent with paragraph 12 of this document and 49 CFR Part 26.

14.Joint Venture

If a DBE performs as a participant in a joint venture, the department will only count that portion of the total
dollar value of the contract equal to that portion of the work that the DBE performs with its own forces for DBE
credit.

15.Mentor Protégé

a. If a DBE performs as a participant in a mentor protégé agreement, the department will count for credit
the portion of the work performed by the DBE protégé firm.

b. DBE credit will be evaluated and confirmed by the DBE Office for any contracts on which the mentor
protégé team identifies itself to the DBE Office as a current participant of the Mentor Protégé Program.

c. Referto WisDOT’s Mentor Protégé guidelines for guidance on the number of contracts and amount of DBE
credit that can be counted on any WisDOT project.

16.DBE Replacement or Termination

Contractual Requirement

The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for which each
is listed unless the contractor obtains written consent from the Department’s DBE Office. If the Department
does not provide consent to replace or terminate a DBE firm, the prime contractor shall not be entitled to any
payment for work or material unless it is performed or supplied by the listed DBE.

Contractor Considerations

a. A prime contractor cannot terminate and/or replace a DBE subcontractor listed on the approved
Commitment to Subcontract to DBE Form [DT1506] without prior written consent from the DBE Office.
This includes, but is not limited to, instances in which a prime contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm.
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b.

If a prime contractor feels it is necessary to replace or terminate a DBE firm that has been approved for DBE
credit toward its contract, s/he will be required to provide reasons and documentation to support why the
prime cannot fulfill the contractual commitment that it made to the Department regarding the DBE utilization.

Prime contractor is required to make affirmative efforts to find another DBE subcontractor to perform at least
the same amount of work under the contract as the DBE that was terminated, to the extent needed to meet
the assigned DBE contract goal.

In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason or is
terminated from a contract, the prime contractor is expected to make affirmative efforts to maintain its
commitment to the assigned DBE goal.

The DBE firm should communicate with the prime contractor regarding its schedule and capacity in the
context of the contract. If the DBE anticipates that it cannot fulfill its subcontract, s/he shall advise the prime
contractor and suggest a DBE that may replace their services or provide written consent to be released from
its subcontract.

@ Before the prime contractor can request to terminate or substitute a DBE firm; s/he must:

i. Make every effort to fulfill the DBE commitment by working with the Ilsted DBE to ensure that they
are fully knowledgeable of your expectations for successful performance on the contract.
Document these efforts in writing.

i. If those efforts fail, provide written notice to the DBE subcontractor of your intent to request to
terminate and/or replace the firm including the reason(s) you want to pursue this action.

ii. Copy the DBE Office on all correspondence related to changing a DBE firm who has been
approved for DBE credit on a contract including the preparation and coordination efforts with the
DBE on the contract.

iv.  Clearly state the amount of time the DBE firm has to remedy and/or respond to your notice of
intent to replace/terminate their firm from the contract. The DBE shall be allowed five days to
respond, in writing. EXCEPTION: The prime contractor must provide a verifiable reason for a
response period shorter than five days. For example a WisDOT project manager must verify that
waiting 5 days for a DBE performing traffic control work to respond would affect the public safety.

v.  The DBE subcontractor must forward a written response to the prime contractor and copy the DBE
Office. The written response must outline why it objects to the proposed termination of its
subcontract and list the reasons that WisDOT should not approve the request for their firm to be
replaced or removed from the contract.

The Request to Replace or Terminate a DBE

The prime contractor must provide a written request to replace or terminate a DBE firm that has been approved
for DBE credit on a WisDOT contract. The written request can be an email or printed document delivered by
email or fax; at minimum, the request must contain the following:

Contract ID number.

Wisconsin DOT Contract Project Manager name and contact information.

DBE name and work type and/or NAICS code.

Contract’s progress schedule.

Reason(s) for requesting that the DBE be replaced or terminated.

Attach/include all communication with the DBE to deploy/address/resolve work completion,

ook wh =

WisDOT will review your request and any supporting documentation that you submit to evaluate whether the
circumstance and the reasons constitute a good cause for replacing or terminating the DBE that was approved
for DBE credit on that contract.

10
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Examples of Good Causes to Replace a DBE according to the federal DBE program guidelines {49 CFR part 26.53}
The listed DBE subcontractor fails or refuses to execute a written contract.
The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent
with normal industry standards. Provided, however, that good cause does not exist if the failure or
refusal of the DBE subcontractor to perform its work on the subcontract results from the bad faith or
discriminatory action of the prime contractor.
The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable,
nondiscriminatory bond requirements.
The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness.
The listed DBE subcontractor is ineligible to work on public works projects because of suspension and
debarment proceedings pursuant 2 CFR Parts 180, 215 and 1,200 or applicable state law.
You have determined that the listed DBE subcontractor is not a responsible contractor.
The listed DBE subcontractor voluntarily withdraws from the project and provides to you written notice of
its withdrawal.
The listed DBE is ineligible to receive DBE credit for the type of work required.
A DBE owner dies or becomes disabled with the result that the listed DBE contractor is unable to
complete its work on the contract.

Evaluation and Response to the Request

If WisDOT determines that your reasons comply with the good cause standards; the DBE office will send the
prime contractor and the WisDOT project manager an email stating that we concur with the reasons and
approve the replacement or termination.

If WisDOT determines that your reasons do not comply with the good cause standards of the federal DBE
program, the DBE Office will send the prime contractor an email that includes the requirement to utilize the
committed DBE, remedial actions to support the completion of the contractual commitment, a list of available
WisDOT support services and administrative remedies that may be invoked for failure to comply with federal
DBE guidelines for DBE replacement.

The Wisconsin Department of transportation contact for all actions related to replacing a DBE is the DBE
Program Chief and/or the DBE Program Engineer which can be reached at DBE_Alert@dot.wi.gov or by calling
608-267-3849.

17.DBE Utilization beyond the approved DBE Commitment Form DT1506

If the Prime/subcontractor increases the scope of work for a participating DBE or adds a DBE subcontractor that
was not on the approved Form DT1506 at any time after contract award, s/he should follow these steps so that
the participation can be accurately credited toward the DBE goal.

a. Send an email to the DBE Engineer at DBE_Alert@dot.wi.gov describing the work to be performed by the
new DBE including the proposed schedule or duration, DBE name and contact information. You may also
call the DBE Engineer at 414-659-0487 to notify him of the change verbally.

If the scope change added work for a participating DBE; list the date and reason for the scope change.

b. Forward a complete, signed Attachment ‘A’ form to the DBE Office at DBE _Alert@dot.wi.gov. A complete
Attachment A includes DBE contact information, signature, subcontract value and proper description of the
work areas to be performed by the DBE.

The DBE office will confirm the DBE participation and revise the DT1506 based on the email/discussion and
attach the new/revised Attachment A to the Contract record/documentation.
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18.Contract Modifications

When additional opportunity is available by contract modifications, the Prime Contractor shall utiize DBE
Subcontractors that were committed to equal work items, in the original contract.

19.Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are
incidental to the contract.
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APPENDIX A
Sample Contractor Solicitation Letter Page 1
This sample is provided as a guide not a requirement

GFW SAMPLE MEMORANDUM

TO: DBE FIRMS
FROM: POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR
SUBJECT: REQUEST FOR DBE QUOTES
LET DATE & TIME
DATE: MONTH DAY YEAR
CC: DBE OFFICE ENGINEER

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for
the Wisconsin Department of Transportation |Month- date -yea|1 Letting. Page 2 lists the projects and work items that
we may subcontract for this letting. We are interested in obtaining subcontractor quotes for these projects and work
categories. Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as required
by federal rules.

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in
performing and return it via fax or email within 3 days. Plans, specifications and addenda are available through WisDOT
at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx

Your quote should include all of the costs required to complete the items you propose to perform including labor,
equipment, material, and related bonding or insurance. The quote should note items that you are DBE certified to
perform, tied items, and any special terms. Page 2, with the indicated projects and items you plan to quote, should be
used as a cover sheet for your quote.

Please make every effort to have your quotes into our office by the prior to the letting date. Make sure
the correct letting date, project ID and proposal number, unit price and extension are included in your quote. We
prefer quotes be sent via SBN but \prime’s alternatives| are acceptable. Our office hours are |inc|ude hours and days|.
Please call our office as soon as possible prior to the letting if you need information/clarification to prepare your quote
at [contact number].

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the
contract can be checked at WisDOT’s HCCI site at https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
All questions should be directed to:

Project Manager, John Doe,

Phone: (000) 123-4567

Email: Joe@joetheplumber.com

Fax: (000) 123- 4657
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Sample Contractor Solicitation Letter Page 2
This sample is provided as a guide not a requirement

Prime’s Name:

REQUEST FOR QUOTATION

Letting Date:

Project ID:

Please check all that apply

“” Yes, we will be quoting on the projects and items listed below

"~ No, we are not interested in quoting on the letting or its items referenced below
"~ Please take our name off your monthly DBE contact list
"~ We have questions about quoting this letting. Please have someone contact me at this number

Prime Contractor ‘s Contact Person

Phone:

Fax:

Email:

DBE Contractor Contact Person

Phone
Fax
Email

Please circle the jobs and items you will be quoting below

Proposal No.

1

2

3

4 5 6

County

WORK DESCRIPTION:

Clear and Grub

Dump Truck Hauling

Curb & Gutter/Sidewalk, Etc.

Erosion Control Items

Signs and Posts/Markers

XXX XX

Traffic Control

XXX X| XX

Electrical Work/Traffic Signals

Pavement Marking

Sawing Pavement

XU XXX XXX XX

QMP, Base

XXX XX

Pipe Underdrain

x| X

Beam Guard

XXX XXX X XXX XX
XX XXX X XXX XX

X XXX

Concrete Staining

Trees/Shrubs

X

XXX XXX

Again please make every effort to have your quotes into our office by {time deadline prior to the letting date.

We prefer quotes be sent via SBN but jprime’s preferred alternatives| are acceptable.

If there are further questions please direct them to the [prime contractor’s contact person| at jphone number]

ASP-3
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APPENDIX B

BEST PRACTICES FOR PRIME CONTRACTOR & DBE SUBCONTRACTOR GOOD

FAITH EFFORT
This list is not a set of requirements, it Is a list of potential strategles

Primes

Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance.
Participate in speed networking and mosaic exercises as arranged by DBE office.

Host information sessions not directly associated with a bid letting.

Participate in a formal mentor protégé or joint venture with a DBE firm.

Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings.

Facilitate a small group DBE ‘training session’ Clarifying how your firm prepares for bid letting, evaluates
subcontractors, preferred qualifications and communication methods.

@ Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.

@ Quality of communication, not quantity creates the best results. Contractors should do as thorough a job as
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best possible
bid.

[SEORORORORN

@ DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days prior
is optimal.

@ Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay
abreast of changes.

@ Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list, and bid tabs at a
minimum.

@ Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation-
related projects of similar size and scope, firm expertise and staffing.

@ Participate in DBE office assessment programs.

@ Participate on advisory and mega-project committees.

@ Sign up to receive the DBE Contracting Update.

@ Consider membership in relevant industry or contractor organizations.

@ Active participation is a must. Quote as many projects as you can reasonably work on; quoting the primes and
bidding as a prime with the department are the only ways to get work.
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9.

APPENDIX C
Types of Efforts considered in determining GFE
This list represents concepts being assessed, analysis requires additional steps

Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to inform
DBEs of contracting and subcontracting opportunities.

Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in the
contract was being solicited, in sufficient time to allow the DBES to participate effectively.

Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the DBEs were
interested; returned the phone calls of interested DBE firms.

Whether the contractor selected portions of the work to be performed by DBES in order to increase the likelihood of
meeting the DBE goal.

Whether the contractor provided interested DBEs with adequate information about the plans, specifications and
requirements of the contract.

Whether the contractor negotiated in good faith with interested DBES, not rejected DBES as unqualified without
sound reasons based on a thorough investigation of their capabilities.

Whether the contractor made efforts to assist interested DBES in being more competitive.

Whether the contractor effectively used the services of available minority community organizations: minority
contractors groups, local, state, and Federal minority business assistance offices, and other organizations that provide
assistance to small businesses and DBE firms.

Whether Prime used CRCS to identify DBE who specialize in relevant work areas.

10. Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website
11. Whether the contractor returned calls of firms expressing interest in a timely manner.

16



Effective January 2017 letting ASP-3

APPENDIX D
Good Faith Effort Evaluation Guidance
Excerpt from Appendix A of 49 CFR Part 26

APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS

When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in order to be
responsible and/or responsive, make good faith efforts to meet the goal. The bidder can meet this requirement in
either of two ways. First, the bidder can meet the goal, documenting commitments for participation by DBE firms
sufficient for this purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith
efforts. This means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal
or other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

In any situation in which you have established a contract goal, part 26 requires you to use the good faith efforts

mechanism of this part. As a recipient, it is up to you to make a fair and reasonable judgment whether a bidder that

did not meet the goal made adequate good faith efforts. It is important for you to consider the quality, quantity, and

intensity of the different kinds of efforts that the bidder has made. The efforts employed by the bidder should be

those that one could reasonably expect a bidder to take if the bidder were actively and aggressively trying to obtain

DBE participation sufficient to meet the DBE contract goal. Mere pro forma efforts are not good faith efforts to

meet the DBE contract requirements. \We emphasize, however, that your determination concerning the sufficiency

of the firm's good faith efforts is a judgment call: meeting quantitative formulas is not required.

The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain a specified

amount of DBE participation) in order to be awarded a contract, even though the bidder makes an adequate good

faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith efforts.

The following is a list of types of actions which you should consider as part of the bidder's good faith efforts to obtain

DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive.

Other factors or types of efforts may be relevant in appropriate cases.

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising and/or
written notices) the interest of all certified DBES who have the capability to perform the work of the
contract. The bidder must solicit this interest within sufficient time to allow the DBES to respond to the
solicitation. The bidder must determine with certainty if the DBES are interested by taking appropriate steps
to follow up initial solicitations.

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically
feasible units to facilitate DBE participation, even when the prime contractor might otherwise prefer to
perform these work items with its own forces.

C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of
the contract in a timely manner to assist them in responding to a solicitation.

D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of
the work available to DBE subcontractors and suppliers and to select those portions of the work or material
needs consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation.
Evidence of such negotiation includes the names, addresses, and telephone numbers of DBEs that were
considered; a description of the information provided regarding the plans and specifications for the work
selected for subcontracting; and evidence as to why additional agreements could not be reached for DBEs to
perform the work.

(2) A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as
contract goals into consideration. However, the fact that there may be some additional costs involved in
finding and using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal,
as long as such costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a
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contract with its own organization does not relieve the bidder of the responsibility to make good faith efforts.
Prime contractors are not, however, required to accept higher quotes from DBEs if the price difference is
excessive or unreasonable.

E. Not rejecting DBES as being unqualified without sound reasons based on a thorough investigation of their
capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or
associations and political or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non solicitation of bids in the contractor's efforts to meet the project
goal.

F. Making efforts to assist interested DBES in obtaining bonding, lines of credit, or insurance as required by the
recipient or contractor.

G. Making efforts to assist interested DBES in obtaining necessary equipment, supplies, materials, or related
assistance or services.

H. Effectively using the services of available minority/women community organizations; minority/women
contractors' groups; local, state, and Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
DBEs.

V. In determining whether a bidder has made good faith efforts, you may take into account the performance of other
bidders in meeting the contract. For example, when the apparent successful bidder fails to meet the contract goal,
but others meet it, you may reasonably raise the question of whether, with additional reasonable efforts, the apparent
successful bidder could have met the goal. If the apparent successful bidder fails to meet the goal, but meets or
exceeds the average DBE participation obtained by other bidders, you may view this, in conjunction with other
factors, as evidence of the apparent successful bidder having made good faith efforts.
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Appendix E
Small Business Network [SBN] Overview

The Small Business Network is a part of the Bid Express®service that was created to ensure that prime bidders have a
centralized online location to find subs - including small and disadvantaged business enterprises (DBES). It is available
for prime bidders to use as part of their Basic Service subscription.

Within the Small Business Network, Prime Contractors can:

1. Easily select proposals, work types and items:
a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and add
comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can save the
sub-quote for completion at a later time.

2. Create sub-quotes for the subcontracting community:

a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly create a
custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include: provide
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify
terms and conditions, upload attachments, and select vendors.

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want quoted

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE-
preferred request.

d. Add attachments to sub-quotes.

3. View sub-quote requests & responses:

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen, sub-
quote requests can be hidden with one click if they are not applicable.

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and
pricing.

4. View Record of Subcontractor Outreach Effort:

a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the response statistics
for a particular sub-quote. If accepted by the letting agency, this report may serve as proof of a “Good Faith”
effort in reaching out to the DBE community.

b. Easily locate pre-qualified and certified small and disadvantaged businesses.

Advertise to small and disadvantaged businesses more efficiently and cost effectively.
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of
DBE outreach at the discretion of each agency).

o
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The Small Business Network is a part of the Bid Express”service that was created to ensure that small businesses have a
centralized area to access information about upcoming projects. It can help small businesses learn more about
opportunities, compete more effectively, network with other contractors and subcontractors, and win more jobs.

1. View and reply to sub-quote requests from primes:

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your
interests, or hidden with one click if they are not applicable.

2. Select items when responding to sub-quote requests from primes:
a. You have the freedom to choose and price any number of items when responding to a sub-quote request.
Quantities can be modified, and per-item comments are also available.
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your
pricing, terms, and conditions, and submit completed sub-quotes to the requesting primes.
c. Add attachments to a sub-quote.

3. Create and send unsolicited sub-quotes to specific contractors:

a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can rapidly
create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include: provide
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify
terms and conditions, upload attachments, and select vendors.

4. Easily select and price items for unsolicited sub-quotes:
a. After adding applicable work types, select items that you wish to quote. The extended price calculates
automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well.
b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing,
terms and conditions, and send it to selected prime/plan holder.
c. Add attachments to a sub-quote.
d. Add unsolicited work items to sub-quotes that you are responding to.

5. Easy Access to Valuable Information
a. Receive a confirmation that your sub-quote was opened by a prime.
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.
c. View important notices and publications from DOT targeted to small and disadvantaged businesses.

6. Accessing Small Business Network for WisDOT contracting opportunities
a. Ifyou are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select
“Order Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.
b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 414-438-4588.
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ADDITIONAL SPECIAL PROVISION 4

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a
subcontractor, pay the subcontractor for that work. The prime contractor may withhold
payment to a subcontractor if, within 10 calendar days of receipt of that progress
payment, the prime contractor provides written notification to the subcontractor and the
department documenting "just cause" for withholding payment.

The prime contractor may also withhold routine retainage from payments due
subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to
lower-tier subcontractors that parallel those granted first-tier subcontractors in this
provision.

Release of Routine Retainage

After granting substantial completion the department may reduce the routine retainage
withheld from the prime contractor to 75 percent of the original total amount retained.

When the Department sends the semi-final estimate the department may reduce the
routine retainage withheld from the prime contractor to 10 percent of the original total
amount retained.

Within 30 calendar days of receiving the semi-final estimate from the department, submit
written certification that subcontractors at all tiers are paid in full for acceptably
completed work and that no routine retainage is being withheld. The department will pay
the prime contractor in full and reduce the routine retainage withheld from the prime
contractor to zero when the department approves the final estimate.

This special provision does not limit the right of the department, prime contractor, or
subcontractors at any tier to withhold payment for work not acceptably completed or
work subject to an unresolved contract dispute.
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ADDITIONAL SPECIAL PROVISION 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the standard specifications:

104.10.2 Submittal and Review of a CRI Concept
Replace paragraph two with the following effective with the July 2019 letting:

@ The department will review the CRI concept and, within 10 business days of the contractor’s initial
submittal, notify the contractor in writing whether the CRI concept has merit and whether the
contractor should submit it as a CRI proposal. The contractor and the department can mutually agree
to extend this 10-day review requirement. The department will notify the contractor if a professional
engineer registered in the state of Wisconsin should seal the CRI proposal. If the department informs
the contractor to submit the CRI proposal, the department will share in the cost for developing the CRI
proposal as specified in 104.10.4.1(3).

107.14 Contractor's Responsibility for Work
Replace the entire text with the following effective with the June 2019 letting:

() Within 107.14, the term “work” is redefined to mean “the work product that is completed in its final
position and is incorporated in the project.”

@ The contractor shall maintain charge and care of the work until the engineer accepts the work as
specified in 105.11. Protect the work against injury or damage caused by public traffic, the action of
the elements, or from other causes, whether arising from the execution or non-execution of the work.
Rebuild, repair, restore, and make good injuries or damages to work caused by the above at no
additional cost to the department.

@) The department will assume responsibility for the work as follows:

1. Costs the department assumes under 104.6.
2. Costs to repair bridge damage attributed to public traffic, if the engineer determines that damage was
beyond the control of and without the fault of the contractor.

@ The contractor shall not bear the expense for damage to the work caused by abnormal and
unforeseeable occurrences beyond the control of, and without the fault or negligence of, the
contractor. These abnormal and unforeseeable occurrences include but are not limited to the
following:

1. Cataclysmic phenomena of nature.
2. Acts of the public enemy.
3. Acts of government authorities.

) Before suspending the work, take the necessary precautions to prevent damage to the project,
prevent traffic accidents, and provide for normal drainage. Erect necessary temporary barrier,
barricades, signs, or other facilities at no expense to the department except as specified in 104.6.

© The contractor is responsible for all damages to equipment and supplies regardless of the
circumstances.

107.17.1 General
Replace paragraph seven with the following effective with the December 2018 letting:

(n Have a professional engineer registered in the state of Wisconsin sign and seal the shop drawings. At
least 30 calendar days before starting falsework, form, or shoring construction; submit a PDF file of
shop drawings to the railroad's chief engineering officer and to the engineer. The engineer and the
railroad may review the shop drawings. If the engineer or the railroad finds the shop drawings
unsatisfactory, the contractor shall make the required changes. A satisfactory shop drawing review
does not relieve the contractor of responsibility and liability for the structural integrity and proper
functioning of the falsework, forms, or shoring.
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109.1.1 General
Replace the entire text with the following effective with the January 2019 letting:

@) The engineer will use the US standard system to measure all work completed under the contract. The
engineer will determine quantities of materials the contractor furnishes and work the contractor
performs using measurement methods and computations conforming to standard engineering practice,
modified to meet department requirements. The engineer will document these measurements using
department procedures.

@ The engineer will measure the work as the contract measurement subsection for individual items
specifies. The department will measure the actual quantities of work the contractor acceptably
completes and make final payment based on those actual measured quantities except as follows:

1. If the measurement subsection for a bid item specifically restricts the quantity measured for payment or
allows for use of conversion factors.

2. If the engineer executes a contract change order modifying the method of measurement for specific bid
items, the engineer will measure the quantities of applicable bid items for payment using the change order
methods.

3. If the engineer, under 105.3.1(2), approves a contractor-requested plan dimension change between US
standard and S| metric dimensions, the engineer will measure whichever of the following is less:

- Actual quantities constructed.
- Quantities derived from the original plan dimensions.

4. For substitutions made under 106.2.3 between US standard and S| metric products, the engineer will
measure the actual quantities of the substitute products using the original contract measuring system.

205.5.2 Excavation
Replace the entire text with the following effective with the April 2019 letting:
205.5.2.1 General
() Payment for the Excavation bid items under this section is full compensation for work specified for

those excavation classes under 205 with no separate contract bid items; for hauling; and for
constructing and removing temporary drainage installations as specified under 205.3.3.

2 Payment also includes removing walls, foundations, etc. with no separate contract bid items; for
disposal of resulting material; and for backfilling basements or openings resulting from removing walls,
foundations, etc.
205.5.2.2 Associated Work

() The department will pay separately for removing concrete structures under the 203 and 204 bid items.

@ The department will pay separately for granular backfill the contract or engineer requires under the
Backfill Granular bid items.

@ The department will pay separately for erosion control, fertilizing, and seeding of material disposal
sites as specified for material disposal sites in 628.5.1.

@ If the contract does not include the Excavation Rock bid item, the department will pay 5 times the
contract bid price of the Excavation Common bid item to remove boulders having volumes of one
cubic yard or more. The department will pay for these boulder removals under the Removing Large
Boulders administrative item.
205.5.2.3 Excavation Below Subgrade
205.5.2.3.1 General

@) The department will only pay for engineer-approved EBS to correct problems beyond the contractor's
control.
205.5.2.3.2 Quantity Overruns

() The department will provide additional compensation for EBS quantity overruns if the following
conditions are met:

- The quantity of engineer-approved EBS, calculated exclusive of work covered under 205.5.2.3.3 or
301.5, exceeds the total contract EBS quantity the earthwork summary sheet shows by more than 25
percent.

- The material exceeding that 25 percent threshold cannot be disposed of within the project right-of-way.
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@ The department will pay 2 times the contract unit price, up to $25,000, for the quantity of EBS meeting
the above conditions. After exceeding $25,000 per contract, the department will pay for additional EBS
as determined under 109.4.
205.5.2.3.3 Subgrade Correction

() Work performed under 105.3 to correct unacceptable work is the contractor's responsibility. For EBS
work performed where the engineer did not approve the subgrade for subsequent operations, the
department will pay for EBS at the contract price under the pertinent excavation and backfill bid items,
or absent those bid items as extra work. For EBS work performed where the engineer approved the
underlying layers for subsequent operations, the department will pay for EBS as follows:

1. Up to a maximum of $25,000 per contract, the department will pay as follows:

1.1 For excavation: 3 times the contract unit price for the Excavation Common bid item under the EBS
Post Grading administrative item.

1.2 For backfill with the materials the engineer directs: at the contract unit price for the bid items of
each material used to fill the excavation.

1.3 For excavation or backfill without contract bid items: as extra work.

2. After exceeding $25,000 per contract, the department will pay for additional EBS in engineer-approved
areas as determined under 109.4.

305.2.1 General
Replace paragraph two with the following effective with the December 2018 letting:

@ Where the contract specifies or allows 1 1/4-inch base, do not place reclaimed asphalt, reprocessed
material, or blended materials below virgin aggregate materials unless the contract specifies or the
engineer allows in writing. The department will allow virgin aggregate above reclaimed asphalt,
reprocessed material, or blended materials in shoulder areas adjacent to concrete pavement.

420.3.2.1 General
Replace paragraph one with the following effective with the December 2018 letting:

() Use self-propelled grinding machines with depth, grade, and slope controls designed for grinding and
texturing concrete. Equip grinding machines with diamond blades and a vacuuming system capable of
removing liquid and solid residue from the ground surface. Shroud the machine to prevent discharging
loosened material into adjacent work areas or live traffic lanes. Provide the specified effective
wheelbase, defined as the center of the front to center of the rear main support wheels.

420.3.2.2 Continuous Grinding
Replace paragraph one with the following effective with the December 2018 letting:

() Under the Continuous Diamond Grinding Concrete Pavement bid item, ensure that the grinding
machine, including the grinding head, weighs 35,000 pounds or more, will grind a strip at least 4 feet
wide, and has an effective wheel base of 25 feet or more. For pavements with a design speed less
than 40 miles per hour and areas difficult to access, the contractor may use equipment with an
effective wheel base of 12 feet or more.

450.3.2.8 Jointing
Replace paragraphs three through five with the following effective with the December 2018 letting:

@ Construct notched wedge longitudinal joints for mainline paving if the pavement thickness conforms to
the minimums specified in 460.3.2, unless the engineer directs or allows an alternate joint. Construct
the wedge using a slope no steeper than 3:1. Extend the wedge 12 inches beyond the normal lane
width, or as the engineer directs. Ensure that the wedge for all layers directly overlaps and slopes in
the same direction.

@ Locate the joint at the pavement centerline for 2-lane roadways, or at lane lines if the roadway has
more than 2 lanes. Construct a vertical notch 1/2-inch to 3/4-inch high on the centerline or lane line at
the top of each wedge. Place a 1/2-inch to 3/4-inch notch at the outside bottom edge of the wedge
after compacting each layer. Align the finished longitudinal joint line of the upper layer with the
centerline or lane line.
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) Construct the wedge for each layer using an engineer-approved strike-off device that will provide a
uniform slope and will not restrict the main screed. Shape and compact the wedge with a weighted
steel side roller wheel the same width as the wedge. Apply a tack coat to the wedge surface and both
notches before placing the adjacent lane.

455.2.4.3 Emulsified Asphalts
Replace paragraph two with the following effective with the December 2018 letting:

@ The bill of lading for emulsified asphalts shall indicate the asphalt content of the original emulsion and
dilution rate of the additional water added to the original emulsion. If undiluted samples are not
available, test the diluted material and modify AASHTO M140, M208, or M316 to reflect properties
resulting from dilution of the asphalt.

460.2.8.3.1.4 Department Verification Testing Requirements
Replace paragraph three with the following effective with the December 2018 letting:

@ The department will perform testing conforming to the following standards:
Bulk specific gravity (Gmb) of the compacted mixture according to AASHTO T166.
Maximum specific gravity (Gmm) according to AASHTO T209.
Air voids (Va) by calculation according to AASHTO T269.
VMA by calculation according to AASHTO R35.

Asphalt content by ignition oven according to AASHTO T308 as modified in CMM 8-36.6.3.6,
chemical extraction according to AASHTO T-164, or Asphalt Analyzer™ according to manufacturer
recommendations.

460.2.8.3.1.6 Acceptable Verification Parameters
Replace paragraph one with the following effective with the December 2018 letting:

() The engineer will provide test results to the contractor within 2 mixture-production days after obtaining
the sample. The quality of the product is acceptably verified if it meets the following limits:

- Vais within a range of 2.0 to 4.3 percent. For SMA, Va is within a range of 2.7 to 5.3 percent.

- VMA is within minus 0.5 of the minimum requirement for the mix design nominal maximum aggregate
size.

- Asphalt content is within minus 0.3 percent of the JMF.

460.2.8.3.1.7 Dispute Resolution
Replace paragraph one with the following effective with the December 2018 letting:

) When QV test results do not meet the specified limits for 100 percent pay, the bureau's AASHTO
accredited laboratory and certified personnel will referee test the retained portion of the QV sample
and the retained portion of the required forward and backward QC retained samples according to
CMM 8-36.

460.5.2.1 General
Replace paragraphs five and six with the following effective with the December 2018 letting:

) The department will reduce pay for nonconforming QMP HMA mixtures as specified in 460.2.8.2.1.7,
starting from the stop point to the point when the running average of 4 is back inside the warning
limits. The engineer will determine the quantity of material subject to pay reduction based on the
testing data and an inspection of the completed pavement. The department will reduce pay as follows:
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PAYMENT FOR MIXTURE[M 121 3]

PRODUCED WITHIN PRODUCED OUTSIDE

ITEM WARNING BANDS JMF LIMITS

Gradation 90% 75%

Asphalt Content!!

Air Voids 70% 50%

VMA 90% 75%
(11 For projects or plants where the total production of each mixture design requires less than 4 tests refer to
CMM 8-36.

[21 Payment is in percent of the contract unit price for the HMA Pavement bid item. The department will reduce
pay based on the nonconforming property with lowest percent pay. If the quantity of material subject to pay
adjustment based on the running average of 4 is also subject to pay adjustment resulting from dispute
resolution in accordance with 460.2.8.3.1.7, the department will apply the single pay adjustment resulting in
the lowest percent pay.

BBl In addition to any pay adjustment listed in the table above, the department will adjust pay for nonconforming
binder under the Nonconforming QMP Asphaltic Material administrative item. The department will deduct 25
percent of the contract unit price of the HMA Pavement bid item per ton of pavement placed with
nonconforming PG binder the engineer allows to remain in place.

[l The department will not adjust pay based on a running average of 4 asphalt content tests; however, corrective
action will be applied to nonconforming material according to 460.2.8.2.1.7.

© If during a QV dispute resolution investigation the department discovers unacceptable mixture defined
by one or more of the following:
- Va greater than 5.0 or less than 1.5.
- VMA more than 1.0 below the minimum allowed in table 460-1.
- AC more than 0.5 % below the JMF target.

Remove and replace the material, or if the engineer allows the mixture to remain in place, the
department will pay for the quantity of affected material at 50 percent of the contract price.

501.3.8.2.1 General
Replace paragraph two with the following effective with the April 2019 letting:

@ If the concrete temperature at the point of placement exceeds 90 F, do not place concrete under the
following structure and concrete barrier bid items:

Concrete Masonry Bridges Concrete Masonry Retaining Walls

Concrete Masonry Bridges HES Concrete Masonry Retaining Walls HES
Concrete Masonry Culverts Concrete Masonry Endwalls

Concrete Masonry Culverts HES Concrete Masonry Overlay Decks

Concrete Barrier Single-Faced 32-Inch Concrete Barrier (type)

Concrete Barrier Double-Faced 32-Inch Concrete Barrier Fixed Object Protection (type)
Concrete Barrier Transition Section 32-Inch Concrete Barrier Transition (type)

506.3.2 Shop Drawings
Replace paragraph four with the following effective with the December 2018 letting:

@ Ensure that the fabricator submits a PDF file of shop drawings for railroad structures to the railroad
company's chief engineering officer upon contract completion.

603.3.1.1 General
Replace paragraph three with the following effective with the April 2019 letting:

@ Cast permanent barrier and transitions in place. Use construction methods conforming to 502 and
conform to the hot weather placement requirements of 501.3.8.2. Use forms or engineer-approved slip
form methods for barrier. Use forms for transitions. Construct barrier on horizontal curves as a series
of 12-foot or shorter chords.
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646.3.1.2 Liquid Marking
Replace paragraph five with the following effective with the June 2019 letting:

) Apply liquid marking and glass beads across the line at or exceeding the following:

LIQUID MARKING PAVEMENT TYPE THICKNESS BEAD APPLICATION
(mils) (pounds per gallon)
Paint all 16 8
Epoxy SMA, seal coats, and polymer overlays 25 25
Epoxy all other 20 22.5
Wet Reflective Epoxy all 20 (1

[ Use the product specific bead application rate for wet reflective epoxy specified on the department's APL.

646.3.2.3.2 Wet Reflective Epoxy
Replace paragraph one with the following effective with the June 2019 letting:

() Apply wet reflective epoxy binder in a grooved slot. and provide a double drop bead system as follows:
1. Wet reflective/recoverable elements at the application rate specified in the department's APL.
2. Glass beads conforming to 646.2.2 at the application rate specified in the department’s APL.

650.3.1 General
Replace the entire text with the following effective with the December 2018 letting:

() Department and contractor responsibilities for construction staking are specified in 105.6. Conform to
105.6 and the additional requirements specified here in 650.3 for the individual contractor-staking bid
items the contract includes.

) Protect and preserve known property and survey marks and land monuments as specified in 107.11.3.
The contract may require related work under the 621 bid items.

@) Obtain or calculate benchmark data, grades, and alignment from plan information. The engineer will
furnish data for the horizontal and vertical control points, control point ties, horizontal alignments,
profiles, and elevations. Reestablish, set additional, and maintain the horizontal and vertical control
points and control point ties, as needed for bid items.

@ Check horizontal and vertical information including but not limited to alignments, locations, elevations,
and dimensions, that either the plans show or the engineer provides, for compatibility with existing field
conditions. Conduct similar compatibility checks and accuracy checks of horizontal and vertical
positions either the department or the contractor establishes in the field.

) Perform survey work using conventional methods, or AMG methods capable of achieving the lines and
grades the plans show for the work in question. Establish additional benchmarks and control points as
necessary to support the method of operation.
650.3.1.1 Staking

() Furnish, set, reference, and maintain stakes and markings necessary to establish the alignment,
location, benchmarks, elevations, and continuous profile-grades for road and structure work as
needed for bid items. Supervise and coordinate construction staking.

) Maintain neat, orderly, and complete survey notes, drawings, and computations used in establishing
the lines and grades. Make the survey notes and computations available to the engineer within 24
hours, upon request, as the work progresses.

@ Furnish surveying equipment, stakes, flags, pins, lath, whiskers, and other materials necessary to
perform this work, subject to the engineer’s approval.

650.3.1.2 Automated Machine Guidance
650.3.1.2.1 General

() The contractor may substitute AMG for conventional staking on all or part of the work under the
individual staking bid items. Coordinate with the engineer throughout the course of construction to
ensure that work performed using AMG conforms to the contract tolerances and that the methods
employed conform to the contractor's AMG work plan and accepted industry standards. Revert to
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Effective with July 2019 Letting ASP-6

conventional staking methods for all or part of the work at any point during construction if AMG is
producing unacceptable results.

650.3.1.2.2 AMG Work Plan

(1) Submit a comprehensive written AMG work plan for department review at least 5 business days before

the preconstruction conference. In that plan discuss how AMG technology will be integrated into other
technologies employed on the project. List the staking bid items that will have work performed using
AMG and, for each bid item listed, include the following:

1. Designate which portions of the contract will be done using AMG and which portions will be done using
conventional staking.

2. Designate a single staff person as the primary contact for AMG technology issues.
3. List and map the primary and secondary control points required under 105.6.2 enveloping the site.

4. Describe the contractor's quality control procedures. Include the frequency and type of checks performed
to ensure that the work conforms to the contract plans.

@ The engineer will review the plan to determine if it conforms to the contract. Do not perform AMG work

until the engineer approves the governing portion of the AMG workplan. Perform the work as the
contractor's AMG work plan provides. Update the plan as necessary.

650.3.1.2.3 Geometric and Surface Information
650.3.1.2.3.1 Department Responsibilities

() At any time after the contract is awarded the contractor may request the contractor data packet. The

department will provide the packet within 5 business days of receiving the contractor's request.
650.3.1.2.3.2 Contractor Responsibilities

(1) Develop and maintain a contractor construction model for areas of the project employing AMG.

Confirm that the resulting model agrees with the contract plans.

@ If the engineer requests, provide the construction model to the department in LandXML or other

engineer-approved format.
650.3.1.2.4 Managing and Updating Information

() Notify the department of any errors or discrepancies in department-provided information. The

department will determine what revisions may be required. The department will revise the contract
plans, if necessary, to address errors or discrepancies that the contractor identifies. The department
will provide the best available information related to those contract plan revisions.

Revise the construction model as required to support construction operations and to reflect any
contract plan revisions the department makes. Perform checks to confirm that the revised construction
model agrees with the contract plan revisions. If the engineer requests, provide construction model
updates to the engineer. The department will pay for costs incurred to incorporate contract plan
revisions as extra work.

650.3.1.2.5 Construction Checks
Check the work against the plan elevation at randomly selected points on cross-sections located at
stations evenly divisible by 100 at the frequency the engineer approved as a part of the AMG work

plan. Submit the results of these random checks to the engineer daily. Notify the engineer immediately
if a check exceeds the tolerances specified in 650.3.1.2.6 below.

Check the work at additional points as the engineer directs. The department may conduct periodic
independent checks.

650.3.1.2.6 Construction Tolerances

@) Ensure that the finished work vertically matches existing or other completed features. Ensure that the

work conforms to revised plan elevations as follows:
- Subgrade : +/- 0.10 feet.
- Base : within the tolerance specified in 301.3.4.1(2).
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650.3.3 Subgrade
Retitle and replace the entire text with the following effective with the December 2018 letting:

650.3.3 Subgrade Staking

(1) Set construction stakes or marks at intervals of 100 feet, or more frequently, for rural sections and at
intervals of 50 feet, or more frequently, for urban sections. Include additional stakes at each cross-
section as necessary to match the plan cross-section, achieve the required accuracy, and to support
construction operations. Also set and maintain stakes as necessary to establish the horizontal and
vertical positions of intersecting road radii, auxiliary lanes, horizontal and vertical curves, and curve
transitions. Locate stakes to within 0.25 feet horizontally and establish the grade elevation to within
0.03 feet vertically.

Errata

520.3.3 Laying Pipe
Correct errata by replacing "sections" with "joints" to clarify the intent that the last 3 joints need ties.

) Provide joint ties on the upstream and downstream ends of circular and horizontal elliptical concrete
culvert and concrete cattle pass installations. Tie the next 3 pipe joints or, if using apron endwalls, the
endwall joint and the last 2 pipe joints. Ties are not required on culverts with masonry endwalls unless
the plans show otherwise.

608.3.3 Laying Pipe

Correct errata by replacing "sections" with "joints" to clarify the intent that the last 3 joints need ties.

) Provide joint ties on concrete storm sewer system infall and outfall pipes. Tie the last 3 pipe joints or, if
using apron endwalls, the endwall joint and the next 2 pipe joints. Ties are not required on installations
with masonry endwalls unless the plans show otherwise.
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ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1% Tier and DBE Payments During Construction

1.

2.

Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’s User Manual, Sublets and Payments.

Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed. Report the
payment as specified in A(1) for all work satisfactorily performed.

All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

Require all first tier relationships, DBE firms and all other tier relationships necessary

to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually
loaded into the Civil Rights Compliance System. Copies of prime contractor payments received
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment
receipt to be logged manually.

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-

manual.pdf
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ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll or Labor Data Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified
payroll reports for contracts with federal funds and labor data for contracts with state funds only.
Details are available online through the department’s highway construction contractor information
(HCCI) site on the Labor, Wages, and EEO Information page at:

https://wisconsindot.qgov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with
state funds only) electronically through CRCS. These payrolls or labor data are due within
seven calendar days following the close of the payroll period. Every firm providing physical
labor towards completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as they
are about to begin their submittals. The department will provide training either in a classroom
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to
schedule thetraining.

(4) The department will reject all paper submittals for information required under this
special provision. All costs for conforming to this special provision are incidental to the
contract.

(5) Firms wishing to export payroll/labor data from their computer system into CRCS
should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not
every contractor’s payroll system is capable of producing export files. For details, see
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll
Manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Compliance with Governmentwide Suspension and
Debarment Requirements

XI.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under



this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
So.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEQ Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are



applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor



will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

1. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or



will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under §5.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.



d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liqguidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.



VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Iltems" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:



"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.




i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* ok ok koK

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the



department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* ok ok koK

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* ok ok Kk K

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
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6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



Non-discrimination Provisions

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the "'contractor') agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor
will take action with respect to any subcontract or procurement as the Recipient or the Federal
Highway Administration may direct as a means of enforcing such provisions including sanctions
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with
litigation by a subcontractor, or supplier because of such direction, the contractor may request the
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the
contractor may request the United States to enter into the litigation to protect the interests of the
United States.

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the ""contractor'") agrees to comply with the
following non-discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

e Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,
(42 U.S.C. 8§ 4601), (prohibits unfair treatment of persons displaced or whose property has
been acquired because of Federal or Federal-aid programs and projects);

e Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on
the basis of sex);

e Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

e The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982, (49 USC 8§ 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);

e The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are
Federally funded or not);

e Titles Il and IIl of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. 88 12131-
12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37
and 38;

e The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);
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Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access
to your programs (70 Fed. Reg. at 74087 to 74100);

Title 1X of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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SEPTEMBER 2002

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

1 The Offeror's or Bidder's attention is called to the "Employment Practices’ and "Equa
Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The gods and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on al construction work in the
covered areg, are asfollows:

Goalsfor Minarity Participation for Fach Trade:

_County % _County % _ _County %
Adams 17 lowa 17 Polk 22
Ashland 12 Iron 12 Portage 0.6
Barron 0.6 Jackson 0.6 Price 0.6
Bayfield 12 Jefferson 7.0 Racine 8.4
Brown 13 Juneau 0.6 Richland 17
Buffdo 0.6 Kenosha 3.0 Rock 31
Burnett 22 Kewalnee 1.0 Rusk 0.6
Calumet 09 LaCrosse 0.9 St Croix 29
Chippewa 05 Lafayette 05 Sauk 17
Clark 0.6 Langlade 0.6 Sawyer 0.6
Columbia 17 Lincoln 0.6 Shawano 10
Crawford 05 Manitowoc 1.0 Sheboygan 7.0
Dane 2.2 Marathon 0.6 Taylor 0.6
Dodge 7.0 Marinette 1.0 Trempeaeau 0.6
Door 10 Marguette 1.7 Vernon 0.6
Douglas 10 Menominee 1.0 Vilas 0.6
Dunn 0.6 Milwaukee 8.0 Walworth 7.0
Eau Claire 05 Monroe 0.6 Washburn 0.6
Florence 10 Oconto 1.0 Washington 8.0
Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0
Forest 10 Outagamie 0.9 Waupaca 10
Grant 05 Ozaukee 8.0 Waushara 1.0
Green 17 Pepin 0.6 Winnebago 0.9
Green Lake 10 Pierce 2.2 Wood 0.6
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Goalsfor female participation for each trade: 6.9%

These goals are applicable to al the contractor's construction work, (whether or not it is
federal or federally assisted), performed in the covered area. If the contractor performs
construction work in the geographical arealocated outside of the covered areg, it shall apply
the goals established for such geographical area where the work is actualy performed.
With regard to this second area, the contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part
60-4 shal be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each
trade, and the contractor shall make a good faith effort to employ minorities and women
evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the
contractor's goals shall be a violation of the contract, the Executive Order and the
Regulationsin 41 CFR Part 60-4. Compliance with the goals will be measured against the
total work hours performed.

The contractor shall provide written notification to the Director of the Office of Federa
Contract Compliance Programs within ten (10) working days of award of any construction
subcontract in excess of $10,000.00 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical areain which the subcontract is to be performed.

Asreferred to in this section, the Director means:

Director

Office of Federa Contract Compliance Programs
Ruess Federa Plaza

310 W. Wisconsin Ave., Suite 1115

Milwaukee, W1 53202

The "Employer Identification Number" means the Federal Social Security number used on
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

As used in this notice, and in the contract resulting from solicitation, the "covered area’ is
the county(ies) in Wisconsin to which this proposal applies.

20f 2



APRIL 2013
ADDITIONAL FEDERAL-AID PROVISIONS

NOTICE TO ALL BIDDERS

To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline™
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of
possible bid rigging, bidding collusion, or other fraudulent activities should use the
"hotline" to report such activities.

The "hotline™ is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.
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Effective August 2015 letting

BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic
products and all manufacturing and coating processes for these materials from smelting
forward in the manufacturing process must have occurred within the United States. Coating
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances
the value of a material subject to the requirements of Buy America. The exemption of this
requirement is the minimal use of foreign materials if the total cost of such material
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this
paragraph, the cost is that shown to be the value of the subject products as they are delivered
to the project. The contractor shall take actions and provide documentation conforming to
CMM 2-28.5 to ensure compliance with this “Buy America” provision.

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project certify to the engineer, in writing using department form
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the
contract work conform to these "Buy America" provisions. Attach a list of exemptions and
their associated costs to the certification form. Department form WS4567 is available at:

https://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc

lofl
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Effective February 2016 letting

Cargo Preference Act Requirement
All Federal-aid projects shall comply with 46 CFR 381.7 (a) — (b) as follows:

(a) Agreement Clauses. “Use of United States-flag vessels:"

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—*

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.



Effective with December 2017 Letting

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS
FOR PROJECTS WITH FEDERAL AID

PREVAILING WAGE RATES

The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates)
furnishes the minimum prevailing wage rates pursuant to the Davis-Bacon and
Related Acts. The wage rates shown are the minimum rates required by the contract
to be paid during its life, however this is not a representation that labor can be
obtained at these rates. Itis the responsibility of bidders to inform themselves as to
the local labor conditions and prospective changes or adjustments of wage rates.
No increase in the contract price will be allowed or authorized on account of the
payment of wage rates in excess of those listed herein.

COVERAGE OF TRUCK DRIVERS

Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following
circumstances:
Drivers of a contractor or subcontractor for time spent working on the site
of the work.
Drivers of a contractor or subcontractor for time spent loading and/or
unloading materials and supplies on the site of the work, if such time is
not de minimis. https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
Truck drivers transporting materials or supplies between a facility that is
deemed part of the site of the work and the actual construction site.
Truck drivers transporting portions of the building or work between a site
established specifically for the performance of the contract where a
significant portion of such building or work is constructed and the physical
place where the building or work called for in the contract will remain.

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the

following circumstances:
Material delivery truck drivers while off the site of the work.
Drivers of a contractor or subcontractor traveling between a Davis-Bacon
job and a commercial supply facility while they are off the site of the
work.”
Truck drivers whose time spent on the site of the work is de minimis, such
as only a few minutes at a time merely to pick up or drop off materials or
supplies.

Details are available online at:

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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POSTINGS AT THE SITE OF THE WORK

In addition to the required postings furnished by the department, the contractor shall
post the following in at least one conspicuous and accessible place at the site of
work:

a. A copy of the contractor's Equal Employment Opportunity Policy.

All required documents shall be posted by the first day of work and be accurate and
complete. Postings must be readable, in an area where they will be noticed, and
maintained until the last day of work.

RESOURCES

Required information regarding compliance with federal provisions is found in the
following resources:

FHWA-1273 included in this contract

U.S. Department of Labor Prevailing Wage Resource Book

U.S. Department of Labor Field Operations Handbook

U.S. Code of Federal Regulations

Any applicable law, Act, or Executive Order enacted by the federal

government at the time of the letting of this contract

Page 2 of 2
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General Decision Number: WI190010 05/17/2019 WI1O0
Superseded General Decision Number: WI20180010
State: Wisconsin

Construction Type: Highway

Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings
in highway rest areas; and railroad construction)

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.60 for calendar year 2019 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. 1If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.60 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2019. 1If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a) (1) (ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a) (2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/04/2019
1 02/22/2019
2 05/17/2019

BRWIO001-002 06/01/2018

CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

BRWIO002-002 06/01/2018
ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES

Rates Fringes

BRWIO002-005 06/01/2018

ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,

https://www.wdol.gov/wdol/scafiles/davisbacon/wil0.dvb 6/3/2019



CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,

OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,

WINNEBAGO, AND WOOD COUNTIES

Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 35.39 21.46

BRWIO003-002 06/01/2018

BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES

Rates Fringes

BRWIO004-002 06/01/2018
KENOSHA, RACINE, AND WALWORTH COUNTIES

Rates Fringes

BRWI0006-002 06/01/2018

ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes

BRWI0O007-002 06/01/2018
GREEN, LAFAYETTE, AND ROCK COUNTIES

Rates Fringes

BRWIO008-002 06/01/2018
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

BRWIO011-002 06/01/2018
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES

Rates Fringes

BRWI0019-002 06/01/2018

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

https://www.wdol.gov/wdol/scafiles/davisbacon/wil0.dvb
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Rates Fringes
BRICKLAYER. .t ittt it it ii e eans S 32.97 22.74
CBRWI034-002 06/01/2018
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. . ittt it i i ii e ean S 34.80 22.01

CARP0087-001 05/01/2016

BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys

35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes

CARP0252-002 06/01/2016

ADAMS, BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,

CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except

area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,

MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.

of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

Rates Fringes
CARPENTER
CARPENTER. . ...t ii it enen $ 33.56 18.00
MILLWRIGHT ... vt vi it eennnn $ 35.08 18.35
PILEDRIVER. .. ..t ii .. S 34.12 18.00
CARP0252-010 06/01/2016
ASHLAND COUNTY
Rates Fringes
Carpenters
Carpenter.....oueeeeeeeeennnn $ 33.56 18.00
Millwright.................. S 35.08 18.35
Pile Driver.........cuevu... $ 34.12 18.00

CARP0264-003 06/01/2016

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON
COUNTIES

Rates Fringes

CARPENTER. ... .. ittt iiiinn. $ 35.78 22.11

https://www.wdol.gov/wdol/scafiles/davisbacon/wil0.dvb

Page 3 of 17

6/3/2019



CARP0361-004 05/01/2018
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

Rates Fringes

CARP2337-001 06/01/2016
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON

ZONE B: KENOSHA & RACINE

Rates Fringes
PILEDRIVERMAN
ZONe AL iiiiii it $ 31.03 22.69
ZONE Bttt $ 31.03 22.69

ELEC0014-002 06/04/2018

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &

Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA

CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

Rates Fringes
Electricians:..... .o S 34.21 20.46
'ELEC0014-007 06/05/2018
REMAINING COUNTIES
Rates Fringes
Teledata System Installer
Installer/Technician........ $ 26.25 13.92

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,
bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).

ELEC0127-002 06/01/2017
KENOSHA COUNTY
Rates Fringes

ElectriciansS: ... .o e eeeeennennns $ 38.50 30%+10.57

ELEC0158-002 06/04/2018
BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),

MARINETTE (Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto

https://www.wdol.gov/wdol/scafiles/davisbacon/wil0.dvb

Page 4 of 17

6/3/2019



County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

ELEC0159-003 06/01/2018

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes

ELEC0219-004 06/01/2016

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

Rates Fringes
Electricians:
Electrical contracts over
$180,000. e eeeennnnnnns S 32.38 18.63
Electrical contracts under
$180,000. e eeeennnnnnns S 30.18 18.42
ELEC0242-005 05/16/2018
DOUGLAS COUNTY
Rates Fringes
ElectricCiansS: ... e eeeeeeenneenns $ 36.85 26.17

ELEC0388-002 06/03/2018
ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto

County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes

ELEC0430-002 01/01/2019
RACINE COUNTY (Except Burlington Township)

Rates Fringes

ELEC0494-005 06/01/2018

https://www.wdol.gov/wdol/scafiles/davisbacon/wil0.dvb
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MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
ELEC0494-006 06/01/2018
CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

ELEC0494-013 06/01/2018

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Sound & Communications
Installer. ..o eeneennn. S 19.56 15.78
Technician.........ceeeeenea.. $ 28.99 16.25

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and program systems and
low-voltage systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio frequency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing
equipment or products

ELEC0577-003 06/01/2018

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

ELEC0890-003 06/01/2018

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,

https://www.wdol.gov/wdol/scafiles/davisbacon/wil0.dvb
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RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians:......ooeiiinnennn. S 34.15 19.63
ELEC0953-001 07/01/2015
Rates Fringes
Line Construction:
(1) Lineman.......ueeueeeun.. S 42.14 32% + 5.00
(2) Heavy Equipment
Operator. ..., $ 40.03 32% + 5.00
(3) Equipment Operator...... $ 33.71 32% + 5.00
(4) Heavy Groundman Driver..$ 26.78 14.11
(5) Light Groundman Driver..$ 24.86 13.45
(6) GroundsSman..........oeo... S 23.18 32% + 5.00
ENGI0139-005 06/04/2018
Rates Fringes
Power Equipment Operator
Group l....iiiinnieneeennnn S 40.72 22.10
GTOUP 2t i it e e teeeeeaeeeann S 40.22 22.10
Group 3. i it it i tieneeeneennnn $ 39.72 22.10
Group 4. i ii it iiie e S 39.46 22.10
Group 5.t $ 39.17 22.10
GTOUP B v v teeeeeeeeeeaeeennn S 33.27 22.10

HAZARDOUS WASTE PREMIUMS:

EPA Level "A" protection - $3.00 per hour
EPA Level "B" protection - $2.00 per hour
EPA Level "C" protection - $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, tower cranes, and derricks with or without
attachments with a lifting capacity of over 100 tons; or
cranes, tower cranes, and derricks with boom, leads and/or
jib lengths measuring 176 feet or longer.

GROUP 2: Cranes, tower cranes and derricks with or without
attachments with a lifting capacity of 100 tons or less; or
cranes, tower cranes, and derricks with boom, leads, and/or
jibs lengths measuring 175 feet or under and Backhoes
(excavators) weighing 130,000 lbs and over; caisson rigs;
pile driver; dredge operator; dredge engineer; Boat Pilot.

GROUP 3: Mechanic or welder - Heavy duty equipment; cranes
with a lifting capacity of 25 tons or under; concrete
breaker (manual or remote); vibratory/sonic concrete
breaker; concrete laser screed; concrete slipform paver;
concrete batch plant operator; concrete pvt. spreader -
heavy duty (rubber tired); concrete spreader & distributor;
automatic subgrader (concrete); concrete grinder & planing
machine; concrete slipform curb & gutter machine; slipform
concrete placer; tube finisher; hydro blaster (10,000 psi &
over); bridge paver; concrete conveyor system; concrete
pump; Rotec type Conveyor; stabilizing mixer
(self-propelled); shoulder widener; asphalt plant engineer;
bituminious paver; bump cutter & grooving machine; milling
machine; screed (bituminous paver); asphalt heater, planer
& scarifier; Backhoes (excavators) weighing under 130,000
1lbs; grader or motor patrol; tractor (scraper, dozer,

https://www.wdol.gov/wdol/scafiles/davisbacon/wil0.dvb
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pusher, loader); scraper - rubber tired (single or twin
engine); endloader; hydraulic backhoe (tractor type):;
trenching machine; skid rigs; tractor, side boom (heavy);
drilling or boring machine (mechanical heavy); roller over
5 tons; percussion or rotary drilling machine; air track;
blaster; loading machine (conveyor); tugger; boatmen;
winches & A-frames; post driver; material hoist.

GROUP 4: Greaser, roller steel (5 tons or less); roller
(pneumatic tired) - self propelled; tractor (mounted or
towed compactors & light equipment); shouldering machine;

self- propelled chip spreader; concrete spreader; finishing
machine; mechanical float; curing machine; power subgrader;
joint sawer (multiple blade) belting machine; burlap
machine; texturing machine; tractor endloader (rubber
tired) - light; jeep digger; forklift; mulcher; launch
operator; fireman, environmental burner

GROUP 5: Air compressor; power pack; vibrator hammer and
extractor; heavy equipment, leadman; tank car heaters;
stump chipper; curb machine operator; Concrete
proportioning plants; generators; mudjack operator; rock
breaker; crusher or screening plant; screed (milling

machine); automatic belt conveyor and surge bin; pug mill
operator; Oiler, pump (over 3 inches); Drilling Machine
Tender.

GROUP 6: Off-road material hauler with or without ejector.

* TRON0O008-002 06/03/2018

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:

Rates Fringes
IRONWORKER. ¢ v vt i ittt it e e oo e $ 32.98 27.47

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

* TRON0O008-003 06/03/2018

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
IRONWORKER. . . o v ittt i i i i i e e e S 34.88 27.72

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

* TRON0383-001 06/01/2018

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

https://www.wdol.gov/wdol/scafiles/davisbacon/wil0.dvb 6/3/2019



TRON0498-005 06/01/2016

GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and
WALWORTH (S.W. 1/3) COUNTIES:

Rates Fringes

* TRON0512-008 05/01/2018

BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,
PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU

COUNTIES

Rates Fringes

* IRON0512-021 05/01/2018

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,

PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes
IRONWORKER . . v v vttt ittt e e e e e S 32.64 10.10
LABO0113-002 06/04/2018
MILWAUKEE AND WAUKESHA COUNTIES
Rates Fringes
LABORER
Group L. eiiiennennnnn $ 27.88 21.76
GIOUP 2ttt eteeeeeeenenennns $ 28.03 21.76
GroUP 3.t i it iiiiiineeeneennnn $ 28.23 21.76
GIOUP 4 e et eieieteeieennnn $ 28.38 21.76
Group 5. iiiii it iiin i $ 28.53 21.76
GIOUP Bt teeeeeeeenenennns $ 24.37 21.76

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and

Bridge Builder; Landscaper; Multiplate Culvert Assembler;

Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;

Bituminous Worker (Dumper, Ironer, Smoother, and Tamper) ;

Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter

https://www.wdol.gov/wdol/scafiles/davisbacon/wil0.dvb
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(Curb, Sidewalk, and Pavement); Strike Off Man
GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

LABO0113-003 06/04/2018

OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes
LABORER
Group l.veuiieineeeenenennn. $ 27.13 21.76
GIrOUP 2. v vttt teneeeneennnn $ 27.23 21.76
GIOUP 3t ii ittt iienenennnn $ 27.28 21.76
Group 4. i iieeiinennnn $ 27.48 21.76
GIOUP 5. viiiieieiiiieeeennn. $ 27.33 21.76
GIrOUP B v vt eeeeeeneeeneennnn S 24.22 21.76
LABORERS CLASSIFICATIONS
GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;

Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper) ;
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand

Operated) ;

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson and Traffic Control Person

LABO0113-011 06/04/2018

KENOSHA AND RACINE COUNTIES

Rates Fringes
LABORER
Group L. iieieneennnn $ 26.94 21.76
GIOUDP 2 eeteeeneeeenenennns $ 27.09 21.76
GroUp 3. ittt i iieeeeeeeennnn $ 27.29 21.76
GIOUP 4 e e iieieiiiieeeennns $ 27.26 21.76
Group 5.t $ 27.59 21.76
GIOUP G eeeeeesneeeenenennns $ 24.08 21.76

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
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Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, Ironer, Smoother, and Tamper) ;
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

LABO0140-002 06/04/2018

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
LABORER

Group l......iiiiiiiiiinnn.. $ 31.80 17.20
GIOUP 2t vt teeeeeeenenennns $ 31.90 17.20
GroUP 3.t i ittt tiineeennnnnn $ 31.95 17.20
GIOUP 4 e ieieiiteeeeennnn $ 32.15 17.20
Group 5. iiiiii it iiin i $ 32.00 17.20
GIOUP B veeteeeeeeeenenennns $ 28.43 17.20

LABORER CLASSIFICATIONS
GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;

Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson; Traffic Control

https://www.wdol.gov/wdol/scafiles/davisbacon/wil0.dvb
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LABO0464-003 06/04/2018

DANE COUNTY

Rates Fringes
LABORER

Group l...iiiiiiiiieneeennnn $ 32.08 17..20
GIOUD 2. e vviiiiiiiinenennnn S 32.18 17..20
GroUp 3. ittt iieeeeeneennnn $ 32.23 17..20
Group 4. .vviiiin i, S 32.43 17..20
GIOUP 5. vii ittt iiiieeennn. $ 32.28 17..20
GIrOUP B v v eeeeeeeneeeneennnn $ 28.43 17..20

LABORERS CLASSIFICATIONS:
GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;

Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;

Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);

Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter

(Curb, Sidewalk, and Pavement); Strike Off Man
GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; Powderman

GROUP 6: Flagperson and Traffic Control Person

PAINO106-008 05/01/2017

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.............. $ 30.33 17.27
Spray, Sandblast, Steel....$ 30.93 17.27
Repaint:
Brush, Roller.............. S 28.83 17.27
Spray, Sandblast, Steel....$ 29.43 17.27
PAIN0108-002 06/01/2017
RACINE COUNTY
Rates Fringes
Painters:
Brush, Roller............... S 33.74 18.95
Spray & Sandblast........... S 34.74 18.95

PAIN0259-002 05/01/2008

BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,

https://www.wdol.gov/wdol/scafiles/davisbacon/wil0.dvb
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SAWYER, ST. CROIX, AND WASHBURN COUNTIES

PAIN0259-004 05/01/2015
BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes

PAINO0781-002 06/01/2018

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

Painters:
Bridge. . v e st inienenennn. $ 31.60 23.51
Brush........ooiiiiiiioa.. $ 31.55 23.51
Spray & Sandblast........... $ 32.30 23.51

PAIN0802-002 06/01/2017

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

Rates Fringes
PAINTER
Brush....oeeeiin .. $ 28.25 17.72
PREMIUM PAY:
Structural Steel, Spray, Bridges = $1.00 additional per

hour.

PAINO802-003 06/01/2017

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER. ¢ttt ittt ettt et e e eeeeenn S 24.89 12.05
PAIN0934-001 06/01/2017
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
Brush. ..., $ 33.74 18.95
1S < =17/ S 34.74 18.95
Structural Steel............ $ 33.89 18.95
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PAIN1011-002 06/01/2017

FLORENCE COUNTY

Rates Fringes
Painters: ... ..ttt S 24.86 12.23
PLAS0599-010 06/01/2017

Rates Fringes

CEMENT MASON/CONCRETE FINISHER
Area l..uu e iinineenennnnn $ 39.46 17.17
Area 2 (BAC) ¢ iiiiiiinnnnn. $ 35.07 19.75
Area 3.ttt it it $ 35.61 19.40
Area 4. ... i e $ 34.70 20.51
Area 5ttt it i $ 36.27 18.73
Area 6.eveininininennenenns $ 32.02 22.99

AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
COUNTIES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
AREA 5: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK
COUNTIES

AREA 6: KENOSHA AND RACINE COUNTIES

TEAM0039-001 06/01/2018
Rates Fringes

TRUCK DRIVER
1 & 2 AX1eS .ttt it nnnnnnns S 28.12 21.20
3 or more Axles; Euclids
Dumptor & Articulated,

Truck Mechanic.............. $ 28.27 21.20
WELL DRILLER. ...ttt $ 16.52 3.70
WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
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for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
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these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is

based.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210
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The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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August 2018

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these advertised
specifications is incomplete in that the classifications may be omitted from the Department of
Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work
contemplated by this project, no inference may be drawn from the omission of these classifications
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be
construed as establishing any governmental liability for increased labor cost if it is subsequently
determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evaluating and determining the correct applicable rate.

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary
sewer and water main, building) and there is not a separate wage determination for this type of work
included in the proposal, use the wage determination that is in the proposal.

If a project includes multiple types of construction, different wage rate determinations may be
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy =
bridge over navigable water per USDOL and US Coast Guard designation, WI18/Heavy (Sewer &
Water Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract
and/or at least $1,000,000, and Building). If multiple wage rate determinations are inserted into the
contract, use the classification in the wage determination for the work being done. Use WI15 wage
rates when working on the bridge and/or structure from bank to bank. Use WI8 wage rates when
working on any sanitary sewer or water main work. Use Building wage rates for all work done
within the footprint of the building. Use WI10 wage rates for all other highway work in the contract
and approaches to structures. For example, if a laborer is working within the footprint of a building,
use the Laborer rate in the Building wage determination inserted in the contract. If a laborer is
working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy wage
determination if inserted in the contract. If the laborer is working on the highway, use the Laborer
rate in the WI10/Highway wage determination.
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Proposal Schedule of Items Page 1 of 11

Proposal ID: 20190813008 Project(s): 9560-02-74, 9560-02-75

SECTION:

Alt Set ID:

Proposal

Line

Number

0002

0004

0006

0008

0010

0012

0014

0016

0018

0020

0022

0024

0026

0028

0030

0032

Federal ID(s): WISC 2019583, WISC 2019582

0001 Contract Items
Alt Mbr ID:
ltem ID Approximate Unit Pri Bid A ¢
Quantity and nit Price id Amoun
Description Units

201.0120 21.000
Clearing ID
201.0220 21.000
Grubbing ID
204.0100 14,533.000
Removing Pavement SY
204.0110 923.000
Removing Asphaltic Surface SY
204.0115 70.000
Removing Asphaltic Surface Butt Joints SY
204.0120 19,061.000
Removing Asphaltic Surface Milling SY
204.0130 1,180.000
Removing Curb LF
204.0150 1,396.000
Removing Curb & Gutter LF
204.0155 4,261.000
Removing Concrete Sidewalk SY
204.0185 3.000
Removing Masonry CY
204.0210 17.000
Removing Manholes EACH
204.0220 35.000
Removing Inlets EACH
204.0245 33.000
Removing Storm Sewer (size) 01. 4- LF
INCH

204.0245 87.000
Removing Storm Sewer (size) 02. 6- LF
INCH

204.0245 50.000
Removing Storm Sewer (size) 03. 8 LF
INCH

204.0245 162.000
Removing Storm Sewer (size) 04. 10- LF

INCH
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Proposal Schedule of Iltems Page 2 of 11
Proposal ID: 20190813008 Project(s): 9560-02-74, 9560-02-75
Federal ID(s): WISC 2019583, WISC 2019582
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o .
Nll;rl'r?l:er 10 Quantity/and Unit Price Bid Amount
Description Units
0034 204.0245 571.000
Removing Storm Sewer (size) 05. 12- LF
INCH
0036 204.0245 35.000
Removing Storm Sewer (size) 06. 15- LF
INCH
0038 204.0245 145.000
Removing Storm Sewer (size) 07. 18- LF
INCH
0040 204.0245 265.000
Removing Storm Sewer (size) 08. 24- LF
INCH
0042 204.0245 55.000
Removing Storm Sewer (size) 09. 27- LF
INCH
0044 204.0245 828.000
Removing Storm Sewer (size) 10. 36- LF
INCH
0046 204.0245 7.000
Removing Storm Sewer (size) 11. 1.0' X LF
1.0' Box Opening
0048 204.0245 66.000
Removing Storm Sewer (size) 12. 3.5' X LF
3.5' Box Culvert
0050 204.0250 5.000
Abandoning Manholes EACH
0052 204.0260 4.000
Abandoning Inlets EACH
0054 204.9165.S 46.000
Removing (item description) 01. SF
Concrete Steps
0056 205.0100 16,911.000
Excavation Common CY
0058 211.0100
Prepare Foundation for Asphaltic Paving LS LUMP SUM
(project) 01. 9560-02-75
0060 211.0100
Prepare Foundation for Asphaltic Paving LS LUMP SUM

(project) 02. 9560-02-74
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Proposal ID: 20190813008 Project(s): 9560-02-74, 9560-02-75
Federal ID(s): WISC 2019583, WISC 2019582
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o .
Nll;rl'r?l:er 10 Quantity/and Unit Price Bid Amount
Description Units
0062 213.0100 1.000
Finishing Roadway (project) 01. 9560- EACH
02-75
0064 213.0100 1.000
Finishing Roadway (project) 02. 9560- EACH
02-74
0066 305.0110 971.000
Base Aggregate Dense 3/4-Inch TON
0068 305.0120 11,017.000
Base Aggregate Dense 1 1/4-Inch TON
0070 311.0110 2,520.000
Breaker Run TON
0072 320.0155 227.000
Concrete Base 9-Inch SY
0074 416.0160 2,466.000
Concrete Driveway 6-Inch SY
0076 416.0180 270.000
Concrete Driveway 8-Inch SY
0078 455.0605 4,513.000
Tack Coat GAL
0080 460.2000 7,890.000
Incentive Density HMA Pavement DOL 1.00000 7,890.00
0082 460.4110.S 32,240.000
Reheating HMA Pavement Longitudinal LF
Joints
0084 460.6223 6,592.000
HMA Pavement 3 MT 58-28 S TON
0086 460.6224 2,001.000
HMA Pavement 4 MT 58-28 S TON
0088 460.6444 3,648.000
HMA Pavement 4 MT 58-34 H TON
0090 465.0120 235.000
Asphaltic Surface Driveways and Field TON
Entrances
0092 520.8000 19.000
Concrete Collars for Pipe EACH
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Proposal ID: 20190813008 Project(s): 9560-02-74, 9560-02-75
Federal ID(s): WISC 2019583, WISC 2019582
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o .
Nll;rl'r?l:er 10 Quantity/and Unit Price Bid Amount
Description Units
0094 522.1048 1.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete 48-Inch
0096 601.0110 631.000
Concrete Curb Type D LF
0098 601.0407 110.000
Concrete Curb & Gutter 18-Inch Type D LF
0100 601.0411 10,909.000
Concrete Curb & Gutter 30-Inch Type D LF
0102 602.0405 49,922.000
Concrete Sidewalk 4-Inch SF
0104 602.0515 429.000
Curb Ramp Detectable Warning Field SF
Natural Patina
0106 602.0615 67.000
Curb Ramp Detectable Warning Field SF
Radial Natural Patina
0108 602.1500 49.000
Concrete Steps SF
0110 606.0300 20.000
Riprap Heavy CY
0112 608.0412 916.000
Storm Sewer Pipe Reinforced Concrete LF
Class IV 12-Inch
0114 608.0418 363.000
Storm Sewer Pipe Reinforced Concrete LF
Class IV 18-Inch
0116 608.0424 1,960.000
Storm Sewer Pipe Reinforced Concrete LF
Class IV 24-Inch
0118 608.0430 314.000
Storm Sewer Pipe Reinforced Concrete LF
Class IV 30-Inch
0120 608.0436 151.000
Storm Sewer Pipe Reinforced Concrete LF

Class IV 36-Inch
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Proposal ID: 20190813008 Project(s): 9560-02-74, 9560-02-75
Federal ID(s): WISC 2019583, WISC 2019582
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o .
Nll;rl'r?l:er 10 Quantity/and Unit Price Bid Amount
Description Units
0122 608.0442 381.000
Storm Sewer Pipe Reinforced Concrete LF
Class IV 42-Inch
0124 608.0448 544.000
Storm Sewer Pipe Reinforced Concrete LF
Class IV 48-Inch
0126 608.2338 755.000
Storm Sewer Pipe Reinforced Concrete LF
Horizontal Elliptical Class HE-III 38x60-
Inch
0128 608.2429 84.000
Storm Sewer Pipe Reinforced Concrete LF
Horizontal Elliptical Class HE-IV 29x45-
Inch
0130 611.0530 14.000
Manhole Covers Type J EACH
0132 611.0545 15.000
Manhole Covers Type L EACH
0134 611.0612 2.000
Inlet Covers Type C EACH
0136 611.0624 56.000
Inlet Covers Type H EACH
0138 611.2004 6.000
Manholes 4-FT Diameter EACH
0140 611.2005 13.000
Manholes 5-FT Diameter EACH
0142 611.2006 2.000
Manholes 6-FT Diameter EACH
0144 611.2007 3.000
Manholes 7-FT Diameter EACH
0146 611.2008 15.000
Manholes 8-FT Diameter EACH
0148 611.3004 6.000
Inlets 4-FT Diameter EACH
0150 611.3230 43.000
Inlets 2x3-FT EACH
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Proposal ID: 20190813008

SECTION:

Alt Set ID:

Proposal
Line
Number
0152
0154

0156

0158

0160

0162

0164

0166

0168

0170

0172

0174

0176

0178

0180

0182

Project(s): 9560-02-74, 9560-02-75

Federal ID(s): WISC 2019583, WISC 2019582

0001 Contract Items
Alt Mbr ID:
Item ID
Description
611.8110

Adjusting Manhole Covers

611.8115
Adjusting Inlet Covers

611.8120.S
Cover Plates Temporary

618.0100

Maintenance And Repair of Haul Roads
(project) 01. 9560-02-74

619.1000

Mobilization

623.0200
Dust Control Surface Treatment

624.0100
Water

625.0100
Topsoil

628.1504
Silt Fence

628.1520
Silt Fence Maintenance

628.1905
Mobilizations Erosion Control

628.1910
Mobilizations Emergency Erosion Control

628.2006
Erosion Mat Urban Class | Type A

628.2037
Erosion Mat Class Il Type C

628.6005
Turbidity Barriers

628.6510
Soil Stabilizer Type B

A imat
Qﬁg::i)l(:lyn;i(e] Unit Price Bid Amount

Units

1.000
EACH

8.000
EACH

18.000
EACH

1.000
EACH

1.000
EACH

17,118.000
SY

170.000
MGAL

16,417.000
SY

64.000
LF

64.000
LF

10.000
EACH

5.000
EACH

10,960.000
SY

207.000
SY

47.000
SY

1.089
ACRE
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Proposal ID: 20190813008 Project(s): 9560-02-74, 9560-02-75
Federal ID(s): WISC 2019583, WISC 2019582
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntity and Unit Price Bid Amount
Number ey
Description Units
0184 628.7005 56.000
Inlet Protection Type A EACH
0186 628.7010 3.000
Inlet Protection Type B EACH
0188 628.7015 46.000
Inlet Protection Type C EACH
0190 628.7020 23.000
Inlet Protection Type D EACH
0192 628.7560 2.000
Tracking Pads EACH
0194 629.0210 10.100
Fertilizer Type B CWT
0196 630.0140 292.000
Seeding Mixture No. 40 LB
0198 630.0200 220.000
Seeding Temporary LB
0200 634.0614 4.000
Posts Wood 4x6-Inch X 14-FT EACH
0202 634.0616 1.000
Posts Wood 4x6-Inch X 16-FT EACH
0204 634.0814 14.000
Posts Tubular Steel 2x2-Inch X 14-FT EACH
0206 637.2210 98.580
Signs Type Il Reflective H SF
0208 638.2102 16.000
Moving Signs Type Il EACH
0210 638.2602 27.000
Removing Signs Type Il EACH
0212 638.3000 24.000
Removing Small Sign Supports EACH
0214 638.4000 16.000
Moving Small Sign Supports EACH
0216 642.5201 1.000
Field Office Type C EACH
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Proposal Schedule of Items Page 8 of 11
Proposal ID: 20190813008  Project(s): 9560-02-74, 9560-02-75
Federal ID(s): WISC 2019583, WISC 2019582
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o .
Nll;rl'r?l:er 10 Quantity/and Unit Price Bid Amount
Description Units
0218 643.0300 14,236.000
Traffic Control Drums DAY
0220 643.0310.S
Temporary Portable Rumble Strips LS LUMP SUM
0222 643.0410 1,748.000
Traffic Control Barricades Type Il DAY
0224 643.0420 3,531.000
Traffic Control Barricades Type lll DAY
0226 643.0705 7,600.000
Traffic Control Warning Lights Type A DAY
0228 643.0900 26,221.000
Traffic Control Signs DAY
0230 643.0920 9.000
Traffic Control Covering Signs Type Il EACH
0232 643.1000 140.000
Traffic Control Signs Fixed Message SF
0234 643.1050 49.000
Traffic Control Signs PCMS DAY
0236 643.5000 1.000
Traffic Control EACH
0238 644.1430.S 1,152.000
Temporary Pedestrian Surface Plate SF
0240 644.1601.S 40.000
Temporary Curb Ramp EACH
0242 644.1616.S 1,600.000
Temporary Pedestrian Safety Fence LF
0244 645.0120 40.000
Geotextile Type HR SY
0246 645.0220 3,150.000
Geogrid Type SR SY
0248 646.1020 18,409.000
Marking Line Epoxy 4-Inch LF
0250 646.5020 2.000
Marking Arrow Epoxy EACH
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Proposal Schedule of Iltems Page 9 of 11
Proposal ID: 20190813008 Project(s): 9560-02-74, 9560-02-75
Federal ID(s): WISC 2019583, WISC 2019582
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o .
Nll;rl'r?l:er 10 Quantity/and Unit Price Bid Amount
Description Units
0252 646.5120 1.000
Marking Word Epoxy EACH
0254 646.7420 1,759.000
Marking Crosswalk Epoxy Transverse LF
Line 6-Inch
0256 646.9000 330.000
Marking Removal Line 4-Inch LF
0258 646.9300 3.000
Marking Removal Special Marking EACH
0260 649.0105 330.000
Temporary Marking Line Paint 4-Inch LF
0262 649.0805 64.000
Temporary Marking Stop Line Paint 18- LF
Inch
0264 650.4000 89.000
Construction Staking Storm Sewer EACH
0266 650.4500 4,698.000
Construction Staking Subgrade LF
0268 650.5000 4,698.000
Construction Staking Base LF
0270 650.5500 11,913.000
Construction Staking Curb Gutter and LF
Curb & Gutter
0272 650.8000 4,450.000
Construction Staking Resurfacing LF
Reference
0274 650.9000 55.000
Construction Staking Curb Ramps EACH
0276 650.9910
Construction Staking Supplemental LS LUMP SUM
Control (project) 01. 9560-02-75
0278 650.9910
Construction Staking Supplemental LS LUMP SUM
Control (project) 02. 9560-02-74
0280 650.9920 4,698.000
Construction Staking Slope Stakes LF
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Page 10 of 11

Proposal ID: 20190813008

SECTION: 0001

Project(s): 9560-02-74, 9560-02-75
Federal ID(s): WISC 2019583, WISC 2019582

Contract Items

Alt Set ID: Alt Mbr ID:
Proposal .
L?ne ltem ID Approximate
NUhan . Quantity and
Description Units
0282 661.0200
Temporary Traffic Signals for LS
Intersections (location) 01. US-2 & US-8
0284 690.0150 2,194.000
Sawing Asphalt LF
0286 690.0250 2,978.000
Sawing Concrete LF
0288 740.0440 6,900.000
Incentive IRI Ride DOL
0290 ASP.1TOA 2,000.000
On-the-Job Training Apprentice at HRS
$5.00/HR
0292 ASP.1TOG 1,320.000
On-the-Job Training Graduate at HRS
$5.00/HR
0294 SPV.0055 1,200.000
Special 01. Electric Service DOL
Disconnect/Reconnect
0296 SPV.0055 2,000.000
Special 02. Temporary Traffic Signal DOL
Inspection
0298 SPV.0060 13.000
Special 01. Reconnect Existing Storm EACH
Sewer Lateral
0300 SPV.0060 6.000
Special 02. Storm Sewer Tap EACH
0302 SPV.0060 1.000
Special 03. Driveway Inlet Cover EACH
0304 SPV.0060 23.000
Special 11. Adjusting Sanitary Manhole EACH
Cover
0306 SPV.0060 15.000
Special 12. Remove and Replace EACH
Sanitary Manhole Casting, Adjusting
Rings and Cover
0308 SPV.0060 54.000

Special 13. Adjusting Water Valve Box EACH

Unit Price Bid Amount

LUMP SUM S
1.00000 6,900.00
5.00000 10,000.00
5.00000 6,600.00
1.00000 1,200.00
1.00000 2,000.00
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Proposal ID: 20190813008

SECTION:

Alt Set ID:

Proposal
Line
Number

0310

0312

0314

0316

0318

0320

0322

0324

Project(s): 9560-02-74, 9560-02-75
Federal ID(s): WISC 2019583, WISC 2019582

0001 Contract Items
Alt Mbr ID:
ltem ID Approximate Unit Pri Bid A ¢
Quantity and nit Price id Amoun
Description Units
SPV.0060 5.000
Special 14. Replace Upper Section EACH
Water Valve Box
SPV.0090 12.000
Special 01. Railing Pedestrian - Type A LF
SPV.0090 100.000
Special 03. Temporary Traffic Signal LF
Exploratory Trenching
SPV.0090 263.000
Special 04. Concrete Curb & Gutter 24- LF
INCH, Type D
SPV.0105
Special 03. Open and Repair Chain Link LS LUMP SUM
Fence
SPV.0120 92.000
Special 01. Water for Seeded Areas MGAL
SPV.0165 9,716.000
Special 04. Insulation Board (4-INCH) SF
SPV.0195 470.000
Special 01. Management of Petroleum- TON
Contaminated Soil and Groundwater
Section: 0001 Total:

Total Bid:




PLEASE ATTACH SCHEDULE OF ITEMS HERE
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Development
Bureau of Project Development

August 5, 2019 4822 Madison Yards Way, 4" Floor South
Madison, WI 53705

Telephone: (608) 266-1631

Facsimile (FAX): (608) 266-8459
NOTICE TO ALL CONTRACTORS:

Federal Wage Rate Addendum #01

Letting of August 13, 2019

Attached is a copy of the revised WI 10 Highway Davis Bacon Prevailing Wage Rates that are included in
proposals 01 — 06 and 08 — 13; and WI 15 Heavy Davis Bacon Prevailing Wage Rates that are included in
proposal 04. These wage rates are effective for all proposals they are included in in the August 13, 2019

letting. The updated wage rates are dated July 26, 2019 and are effective on or after August 5, 2019.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractors.

Sincerely,

Proposal Development Specialist
Proposal Management Section

Version 02-2017 Solving tomorrow’s transportation challenges



"General Decision Number: WI20190010 ©7/26/2019

Superseded General Decision Number: WI20180010

State: Wisconsin

Construction Type: Highway

Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings

in highway rest areas; and railroad construction)

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.60 for calendar year 2019 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.60 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2019. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available

at www.dol.gov/whd/govcontracts.

Modification Number Publication Date



01/04/2019
02/22/2019
05/17/2019
07/26/2019

w N P e

BRWIQ00O1-002 06/01/2018

CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND

VERNON COUNTIES

Rates Fringes

BRWIOG0O2-002 06/01/2018

ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES

Rates Fringes

BRWIQ0O2-005 06/01/2018

ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES

Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 35.39 21.46

BRWIOOO3-002 06/01/2018

BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES

Rates Fringes

BRICKLAYER. ...iiviiiiiiiiiiiannn $ 33.44 22.27



BRWIOOO4-002 06/01/2018

KENOSHA, RACINE, AND WALWORTH COUNTIES

Rates Fringes

BRWIOO06-002 06/01/2018

ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,

ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes

BRWIOOO7-002 06/01/2018

GREEN, LAFAYETTE, AND ROCK COUNTIES

Rates Fringes

BRWIO008-002 06/01/2018

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

BRWIOO11-002 06/01/2018

CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES

Rates Fringes

BRWIGO19-002 06/01/2018



BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. ... ..oviiiiiiiiiiiinnn $ 32.97 22.74
waesen s
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER.....viiiiiiiiiinnnn. $ 34.80 22.61

CARP0OO87-001 05/01/2016

BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes

CARP0252-002 06/01/2016

ADAMS,  BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

Rates Fringes



CARPENTER

CARPENTER. .. ovvviiiiiienntn $ 33.56 18.00
MILLWRIGHT.......covviinnnnn $ 35.08 18.35
PILEDRIVER.......ccivvinn... $ 34.12 18.00

CARP0252-010 06/01/2016

ASHLAND COUNTY

Rates Fringes
Carpenters
carpenter.....oeeeeeeinenennn $ 33.56 18.00
Millwright......cooviueinnn. $ 35.08 18.35
Pile Driver........coeeeven.. $ 34.12 18.00

CARPO264-003 06/01/2016

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON

COUNTIES

Rates Fringes

CARPO361-004 05/01/2018

BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

Rates Fringes

CARP2337-001 06/01/2016

ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON

ZONE B: KENOSHA & RACINE

Rates Fringes

PILEDRIVERMAN
Z0NE Attt $ 31.03 22.69



ELECO014-002 06/04/2018

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN

COUNTIES

Rates Fringes
Electricians:.......oovivinniinnen $ 34.21 20.46
oo osiesrms
REMAINING COUNTIES

Rates Fringes
Teledata System Installer

Installer/Technician........ $ 26.25 13.92

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,
bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).

* ELECO127-002 06/01/2018

KENOSHA COUNTY

Rates Fringes

Electricians:....oveiiiieeeennnn. $ 39.50 30%+11.32

ELEC@158-002 06/04/2018

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),



MARINETTE (Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

ELEC@159-003 06/01/2018

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes

ELEC0219-004 06/01/2016

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,

Florence and Homestead) AND MARINETTE COUNTY (Township of

Niagara)
Rates Fringes
Electricians:
Electrical contracts over
$180,000.....00iiiiiiennn $ 32.38 18.63
Electrical contracts under
$180,000.....000iiiiiinennn $ 30.18 18.42
ELEC@242-005 05/16/2018
DOUGLAS COUNTY
Rates Fringes

Electricians:....oviiiiieeeennn.. $ 36.85 26.17



ELECO388-002 06/03/2018
ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto

County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes

* ELECO430-002 06/01/2019

RACINE COUNTY (Except Burlington Township)

Rates Fringes

ELECO494-005 06/01/2018

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

ELEC@494-006 06/01/2018

CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

ELECO494-013 06/01/2018

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet



Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Sound & Communications
Installer.....covevvuvnennn. $ 19.56 15.78
Technician........ccveviinnn.. $ 28.99 16.25

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and program systems and
low-voltage systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio frequency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing

equipment or products

ELECO577-003 06/01/2018

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes

ELEC0890-003 06/01/2018



DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians:....oviiiiieeeennnn. $ 34.15 19.63
ELEC0953-001 07/01/2015
Rates Fringes
Line Construction:
(1) Lineman......ooveeeennn. $ 42.14 32% + 5.00
(2) Heavy Equipment
Operator.....oeeevieiennenns $ 40.03 32% + 5.00
(3) Equipment Operator...... $ 33.71 32% + 5.00
(4) Heavy Groundman Driver..$ 26.78 14.11
(5) Light Groundman Driver..$ 24.86 13.45
(6) Groundsman.............. $ 23.18 32% + 5.00
* ENGIO139-005 06/03/2019
Rates Fringes
Power Equipment Operator
Group L....einiiinennnnenns $ 41.17 23.03
GPrOUP 2. teeevnenenennnnennns $ 40.67 23.03
GPOUP B.uiiiinenennennnnenns $ 40.17 23.03
GroUP 4.vvvinininnennnnenns $ 39.91 23.03
GPOUP 5.viiiiniiinnnnnnenns $ 39.62 23.03
GroUP B.veviinnnneennnnnnnns $ 33.72 23.03

HAZARDOUS WASTE PREMIUMS:
EPA Level ""A"" protection - $3.00 per hour
EPA Level ""B"" protection - $2.00 per hour

EPA Level ""C"" protection - $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, tower cranes, and derricks with or without
attachments with a lifting capacity of over 100 tons; or
cranes, tower cranes, and derricks with boom, leads and/or

jib lengths measuring 176 feet or longer.



GROUP 2: Cranes, tower cranes and derricks with or without
attachments with a lifting capacity of 100 tons or less; or
cranes, tower cranes, and derricks with boom, leads, and/or
jibs lengths measuring 175 feet or under and Backhoes
(excavators) weighing 130,000 1lbs and over; caisson rigs;

pile driver; dredge operator; dredge engineer; Boat Pilot.

GROUP 3: Mechanic or welder - Heavy duty equipment; cranes
with a lifting capacity of 25 tons or under; concrete
breaker (manual or remote); vibratory/sonic concrete
breaker; concrete laser screed; concrete slipform paver;
concrete batch plant operator; concrete pvt. spreader -
heavy duty (rubber tired); concrete spreader & distributor;
automatic subgrader (concrete); concrete grinder & planing
machine; concrete slipform curb & gutter machine; slipform
concrete placer; tube finisher; hydro blaster (10,000 psi &
over); bridge paver; concrete conveyor system; concrete
pump; Rotec type Conveyor; stabilizing mixer
(self-propelled); shoulder widener; asphalt plant engineer;
bituminious paver; bump cutter & grooving machine; milling
machine; screed (bituminous paver); asphalt heater, planer
& scarifier; Backhoes (excavators) weighing under 130,000
lbs; grader or motor patrol; tractor (scraper, dozer,
pusher, loader); scraper - rubber tired (single or twin
engine); endloader; hydraulic backhoe (tractor type);
trenching machine; skid rigs; tractor, side boom (heavy);
drilling or boring machine (mechanical heavy); roller over
5 tons; percussion or rotary drilling machine; air track;
blaster; loading machine (conveyor); tugger; boatmen;

winches & A-frames; post driver; material hoist.

GROUP 4: Greaser, roller steel (5 tons or less); roller
(pneumatic tired) - self propelled; tractor (mounted or
towed compactors & light equipment); shouldering machine;
self- propelled chip spreader; concrete spreader; finishing
machine; mechanical float; curing machine; power subgrader;
joint sawer (multiple blade) belting machine; burlap
machine; texturing machine; tractor endloader (rubber
tired) - light; jeep digger; forklift; mulcher; launch

operator; fireman, environmental burner

GROUP 5: Air compressor; power pack; vibrator hammer and
extractor; heavy equipment, leadman; tank car heaters;
stump chipper; curb machine operator; Concrete

proportioning plants; generators; mudjack operator; rock



breaker; crusher or screening plant; screed (milling
machine); automatic belt conveyor and surge bin; pug mill
operator; Oiler, pump (over 3 inches); Drilling Machine

Tender.

GROUP 6: Off-road material hauler with or without ejector.

IRONOOO8-002 06/03/2018

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:

Rates Fringes

IRONWORKER. ..t viiiiiiii i $ 32.98 27.47

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor

Day, Thanksgiving Day & Christmas Day.

IRONOOO8-003 06/03/2018

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

IRONWORKER. .o i i e iinenn, $ 34.88 27.72

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor

Day, Thanksgiving Day & Christmas Day.

IRON©383-001 06/01/2018

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES



Rates Fringes

IRON@498-005 06/01/2016

GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and

WALWORTH (S.W. 1/3) COUNTIES:

Rates Fringes

IRONOG512-008 05/01/2018

BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes

IRON@512-021 ©5/01/2018

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes
IRONWORKER. .o v v iiiiiii i e iennnnn $ 32.64 10.10
uoersee essems
MILWAUKEE AND WAUKESHA COUNTIES

Rates Fringes

LABORER
Group 1....iiuiiiinnnnnnnnn $ 29.02 22.00



GPrOUP 2. ieeevnenenennnaennns $ 29.17 22.00

GPOUP B.uiiiinenennennnnenns $ 29.37 22.00
Group 4.vvininiiiinnnnennns $ 29.52 22.00
GPOUP 5.viiiiniiinnnnnnenns $ 29.67 22.00
GroUpP B.veviiinneeennnnnnnns $ 25.51 22.00

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);

Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch

Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter

(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist

GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

* LAB0Q113-003 06/03/2019

OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes
LABORER
Group L...iiiiinninnnennnns $ 28.27 22.00
GPOUP 2. uteinnrennnennnnenns $ 28.37 22.00
GroUP 3. .iiiiieeeennnnnnnns $ 28.42 22.00
GrOoUP 4uvvieinninennnnennns $ 28.62 22.00
Group 5..iiiiiiiiiiiiiieen $ 28.47 22.00

GPOUP Buvvvinnrnnnnennnnenns $ 25.36 22.00



LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);

Concrete Handler
GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand

Operated);

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter

(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist

GROUP 5: Blaster; powderman

GROUP 6: Flagperson and Traffic Control Person

* LAB00113-011 06/03/2019

KENOSHA AND RACINE COUNTIES

Rates Fringes
LABORER
Group 1....iiiiieeeennnnnnnnn $ 28.08 22.00
GPrOUP 2. teveenenenanenaennns $ 28.23 22.00
GroUp 3. . iiiiiiiiiennnnnnns $ 28.43 22.00
GPrOUP 4uvviinnininnennnnenns $ 28.40 22.00
Group 5.ttt $ 28.73 22.00
GPrOUP Bvvvevnenenennnaennns $ 25.22 22.00

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and

Utility Man); Batch Truck Dumper or Cement Handler;



Bituminous worker (Dumper, Ironer, Smoother, and Tamper);

Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch

Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter

(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist

GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

* LAB00140-002 06/03/2019

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
LABORER
Group L....einiinninnnnenns $ 32.84 17.54
GPrOUP 2. teeevnenenennnaennns $ 32.94 17.54
GPOUP B.uiiiinenennennnnenns $ 32.99 17.54
Group 4.vvinininiinnnnenens $ 33.19 17.54
GPOUP 5.viiiiniiinnnnnnenns $ 33.04 17.54
GroUP B.vviviinneeennnnnnnns $ 29.47 17.54

LABORER CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;



Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother and Tamper);

Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch

Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter

(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist

GROUP 5: Blaster; powderman

GROUP 6: Flagperson; Traffic Control

* LABOQ464-003 06/03/2019

DANE COUNTY

Rates Fringes
LABORER
Group L...euinininnenenennns $ 33.12 17.54
GPOUP 2. uieeenrnnnnennnnenns $ 33.22 17.54
GroUp 3. .iiiineeeennnnnnnns $ 33.27 17.54
GroUP 4.veiennnennnnennns $ 33.47 17.54
Group 5.ttt $ 33.32 17.54
GrOUP Bvevevnenenennnaennns $ 29.47 17.54

LABORERS CLASSIFICATIONS:

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);

Concrete Handler



GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch

Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter

(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist

GROUP 5: Blaster; Powderman

GROUP 6: Flagperson and Traffic Control Person

PAINO106-008 05/01/2017

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.............. $ 30.33 17.27
Spray, Sandblast, Steel....$ 30.93 17.27
Repaint:
Brush, Roller.............. $ 28.83 17.27
Spray, Sandblast, Steel....$ 29.43 17.27
PAINO©108-002 06/01/2017
RACINE COUNTY
Rates Fringes
Painters:
Brush, Roller............... $ 33.74 18.95
Spray & Sandblast........... $ 34.74 18.95

PAIN©G259-002 05/01/2008

BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES



Rates Fringes

PAIN@G259-004 05/01/2015

BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND

VERNON COUNTIES

Rates Fringes

PAINO781-002 06/01/2018

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Painters:
Bridge.....ooiviiiiiiiia, $ 31.60 23.51
Brush.....coviiiiiiiiiaat, $ 31.55 23.51
Spray & Sandblast........... $ 32.30 23.51

PAIN@G802-002 06/01/2017

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

Rates Fringes
PAINTER
Brush. .o iiiiiiiiiiieiennn. $ 28.25 17.72
PREMIUM PAY:
Structural Steel, Spray, Bridges = $1.00 additional per

hour.

PAIN©G802-003 06/01/2017

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN



LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER. . v ittt iii it iieiennnnns $ 24.89 12.05
PAIN@G934-001 06/01/2017
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
Brush. .. iiiiiiiiiiieiennn. $ 33.74 18.95
SPPAY . ettt $ 34.74 18.95
Structural Steel............ $ 33.89 18.95
PAIN1011-002 06/01/2017
FLORENCE COUNTY
Rates Fringes
Painters:....cviiiiiiiiiiiien. $ 24.86 12.23
PLAS©599-010 06/01/2017
Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area l..veieiiuenennnnnnnnns $ 39.46 17.17
Area 2 (BAC)...uvvveiunnnnn. $ 35.07 19.75
APEa 3. it iiiirntinnnennnns $ 35.61 19.40
Area 4.t iiiii e $ 34.70 20.51
Y o= T $ 36.27 18.73
Area 6.vviiiiiiiiiiiiiieens $ 32.02 22.99

AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
COUNTIES



AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA

CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND

VERNON COUNTIES

AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

AREA 5: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK

COUNTIES

AREA 6: KENOSHA AND RACINE COUNTIES

TEAMOO39-001 06/01/2018

Rates Fringes
TRUCK DRIVER
1&2Axles.oovviniininnnn.. $ 28.12 21.20
3 or more Axles; Euclids
Dumptor & Articulated,
Truck Mechanic.............. $ 28.27 21.20
WELL DRILLER.....cvviiiiiiinnnn. $ 16.52 3.70

WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any

solicitation was issued) on or after January 1, 2017. If this



contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO

is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical

order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate

(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO198-005 ©7/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing

the wage determination. ©7/01/2014 is the effective date of the



most current negotiated rate, which in this example is July 1,

2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing

this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion

date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a

new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date

for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is

based.



WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the

Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage

payment data, project description, area practice material,



etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative

Review Board (formerly the Wage Appeals Board). MWrite to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.

Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"



"General Decision Number: WI20190015 07/26/2019

Superseded General Decision Number: WI20180015

State: Wisconsin

Construction Type: Heavy

Counties: Wisconsin Statewide.

HEAVY CONSTRUCTION PROJECTS (Excluding Tunnel, Sewer, and Water

Lines).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.60 for calendar year 2019 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.60 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2019. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available

at www.dol.gov/whd/govcontracts.

Modification Number Publication Date

2] 01/04/2019



1 02/22/2019
2 05/17/2019
3 07/26/2019

BOIL@107-001 01/01/2017

Rates Fringes
BOILERMAKER
Boilermaker................. $ 35.65 29.89
Small Boiler Repair (under
25,000 1lbs/hr).............. $ 26.91 16.00

BRWIOOO1-002 06/01/2018

CRAWFORD, JACKSON, 3JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes

BRWIQ0O2-002 06/01/2018

ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES

Rates Fringes

BRWIOOO2-005 06/01/2018

ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES

Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 35.39 21.46



BRWIO003-002 06/01/2018

BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES

Rates Fringes

BRWIOO04-002 06/01/2018

KENOSHA, RACINE, AND WALWORTH COUNTIES

Rates Fringes

BRWIOOO6-002 06/01/2018

ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,

ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes

BRWIOOO7-002 06/01/2018

GREEN, LAFAYETTE, AND ROCK COUNTIES

Rates Fringes

BRWIOOO8-002 06/01/2018

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

BRWIO009-001 06/01/2018



GREEN LAKE, MARQUETTE, OUTAGAMIE, SHAWANO, WAUPACA, WASHARA,
AND WINNEBAGO COUNTIES

Rates Fringes

BRWIOO11-002 06/01/2018

CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES

Rates Fringes

BRWI0O13-002 06/01/2018

DANE, GRANT, IOWA, AND RICHLAND COUNTIES

Rates Fringes

BRWI0O19-002 06/01/2018

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. ...t viiiiiiiiiiiennn. $ 32.97 22.74
woens.cez eesesmn
DODGE AND JEFFERSON COUNTIES

Rates Fringes
BRICKLAYER. ...t viiiiiiiiiinnnnn $ 35.24 22.15

BRWIOO34-002 06/01/2018

COLUMBIA AND SAUK COUNTIES



Rates Fringes

CARP0OO87-001 05/01/2016

BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes

CARP0252-002 06/01/2016

ADAMS, BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD

COUNTIES
Rates Fringes
CARPENTER
CARPENTER. ...cvvviiiinnnnnnn $ 33.56 18.00
MILLWRIGHT.....cvviiiivnnennn $ 35.08 18.35
PILEDRIVER.....vvvvvveennnn. $ 34.12 18.00

CARP0252-010 06/01/2016

ASHLAND COUNTY

Rates Fringes



Carpenters

Carpenter...c.eeeeieiinenennn $ 33.56 18.00
Millwright........coovvinnn. $ 35.08 18.35
Pile Driver........cceeeven.. $ 34.12 18.00

CARPO264-003 06/01/2016

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON

COUNTIES

Rates Fringes

CARPO361-004 05/01/2018

BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

Rates Fringes

CARP2337-001 06/01/2016

ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON

ZONE B: KENOSHA & RACINE

Rates Fringes
PILEDRIVERMAN
Zone Aot $ 31.03 22.69
Zone B.iiiiiiiiiiiiiiieen $ 31.03 22.69
CARP2337-003 06/01/2016
Rates Fringes
MILLWRIGHT
Zone At i $ 29.98 21.53
Zone B..oviiiiiiiiiiiiiin, $ 29.98 21.53

ZONE DEFINITIONS



ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON COUNTIES

ZONE B: KENOSHA & RACINE COUNTIES

ELEC0014-002 06/04/2018

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN

COUNTIES

Rates Fringes
Electricians:.........coovviiinntn $ 34.21 20.46
ecosssar siesms
REMAINING COUNTIES

Rates Fringes
Teledata System Installer

Installer/Technician........ $ 26.25 13.92

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,
bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).

* ELECO127-002 06/01/2018

KENOSHA COUNTY

Rates Fringes

Electricians:..eeeeeeiiinennnnnn. $ 39.50 30%+11.32



ELECO158-002 06/04/2018

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),

MARINETTE (Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

ELEC0159-003 06/01/2018

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes

ELEC0219-004 06/01/2016

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of

Niagara)
Rates Fringes
Electricians:
Electrical contracts over
$180,000.......00itiiiannnn $ 32.38 18.63
Electrical contracts under
$180,000.......00itiiiannnn $ 30.18 18.42

ELEC0242-005 05/16/2018

DOUGLAS COUNTY



Rates Fringes
ELECO©388-002 06/03/2018
ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto

County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes

* ELECO430-002 06/01/2019

RACINE COUNTY (Except Burlington Township)

Rates Fringes

ELEC0494-005 06/01/2018

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

ELECO494-006 06/01/2018

CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC

(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

Electricians:..eeeeeeiiinennnnnn. $ 33.40 22.08



ELEC0494-013 06/01/2018

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Sound & Communications
Installer.....covvieeeennnn. $ 19.56 15.78
Technician...........covvnn. $ 28.99 16.25

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and program systems and
low-voltage systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio frequency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing

equipment or products

ELECO577-003 06/01/2018

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes



ELECO890-003 06/01/2018

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians:........c.covuvunnn.. $ 34.15 19.63
ELEC@953-001 ©7/01/2015
Rates Fringes
Line Construction:
(1) Lineman.......covcvuvnennn $ 42.14 32% + 5.00
(2) Heavy Equipment
Operator...oeeeeeeeeenennnns $ 40.03 32% + 5.00
(3) Equipment Operator...... $ 33.71 32% + 5.00
(4) Heavy Groundman Driver..$ 26.78 14.11
(5) Light Groundman Driver..$ 24.86 13.45
(6) Groundsman.........c..... $ 23.18 32% + 5.00

* ENGIO139-001 06/03/2019

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WASHINGTON, AND WAUKESHA
COUNTIES

Rates Fringes
Power Equipment Operator
Group L..ieiiiiennennnnenns $ 46.66 22.20
GPOUP 2.uieennennnnennnnnnns $ 46.16 22.20
GrOUP B.uiiiinenennennnnenns $ 45.66 22.20
GroUP 4uvvveinininennnannnns $ 44.97 22.20
Group 5..iiiiiiiiiiiiiinns $ 41.79 22.20
GrOUP B.veeevnenennnnnannnns $ 36.64 22.20

HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" Protection: $3.00 per hour
EPA Level ""B"" Protection: $2.00 per hour
EPA Level ""C"" Protection: $1.00 per hour



POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, Tower Cranes, Pedestal Tower Cranes and
Derricks with or w/o attachments with a lifting capacity of
over 100 tons; or Cranes, Tower Cranes, Pedestal Tower
Cranes and Derricks with boom, leads, and/or jib lengths
measuring 176 feet or longer; Self-Erecting Tower Cranes
over 4000 lbs lifting capacity; All Cranes with Boom
Dollies; Boring Machines (directional); Master Mechanic.
$0.50 additional per hour per 100 tons or 100 ft of boom
over 200 ft or lifting capacity of crane over 200 tons to a
maximum of 300 tons or 300 ft. Thereafter an increase of

$0.01 per ft or ton, whichever is greater.

GROUP 2: Cranes, Tower Cranes, Pedestal Tower Cranes and
Derricks with or without attachments with a lifting
capacity of 100 tons or less; or Cranes, Tower Cranes
Portable Tower Cranes, Pedestal Tower Cranes and Derricks
with boom, leadsand/or jib lengths measuring 175 feet or
less; Backhoes (excavators) 130,000 lbs and over; Caisson
Rigs; Pile Drivers; Boring Machines (vertical or

horizontal), Versi-Lift, Tri-Lift, Gantry 20,000 lbs & over.

GROUP 3: Backhoe (excavator) under 130,000 lbs;Self-erecting
Tower Crane 4000 lbs & under lifting capacity;Traveling

Crane (bridge type); Skid Rigs; Dredge Operator; Mechanic;
Concrete Paver (over 27E); Concrete Spreader and

Distributor; Forklift/ Telehandler (machinery- moving /

steel erection); Hydro Blaster, 10,000 psi and over

GROUP 4: Material Hoists; Stack Hoists; Hydraulic Backhoe
(tractor or truck mounted); Hydraulic Crane, 5 tons or
under (tractor or truck mounted); Hoist (tuggers 5 tons &
over); Hydro-Excavators/Daylighters; Concrete Pumps Rotec
type Conveyors; Tractor/Bulldozer/End Loader (over 40 hp);
Motor Patrol; Scraper Operator; Sideboom; Straddle Carrier;
Welder; Bituminous Plant and Paver Operator; Roller over 5
tons; Rail Leveling Machine (Railroad); Tie Placer; Tie
Extractor; Tie Tamper; Stone Leveler; Rotary Drill Operator
and Blaster; Percussion Drill Operator; Air Track Drill
and/or Hammers; Gantrys (under 20,000 lbs); Tencher (wheel
type or chain type having 8 inch or larger bucket); Milling

Machine; Off-Road Material Haulers.



GROUP 5: Backfiller; Concrete Auto Breaker (large); Concrete
Finishing Machines (road type); Rubber Tired Roller;

Concrete Batch Hopper; Concrete Conveyor Systems; Grout
Pumps; Concrete Mixers (14S or over); Screw Type Pumps and
Gypsum Pumps; Tractor, Bulldozer, End Loader (under 40 hp);
Trencher (chain type, bucket under 8 inch); Industrial
Locomotives; Rollers under 5 tons; Stump Grinder/Chipper
(Large); Timber Equipment; Firemen (pile drivers and
derricks); Personnel Hoist, Telehandler over 8000 lbs;

Robotic Tool Carrier with or without attachments

GROUP 6: Tampers - Compactors (riding type); Assistant
Engineer; A-Frames and Winch Trucks; Concrete Auto Breaker;
Hydrohammers (small); Brooms and Sweepers; Hoist (tuggers
under 5 tons); Boats (Tug, Safety, Work Barges, Launch);
Shouldering Machine Operator; Prestress Machines; Screed
Operator; Stone Crushers and Screening Plants; Screed
Operators (milling machine), Farm or Industrial Tractor
Mounted Equipment; Post Hole Digger; Fireman (asphalt
plants); Air Compressors over 400 CFM; Generators, over 150
KW; Augers (vertical and horizontal); Air, Electric,
Hydraulic Jacks (slipform); Skid Steer Loaders (with or
without attachments); Boiler Operators (temporary heat);
Refrigeration Plant/Freeze Machines; Power Pack
Vibratory/Ultra Sound Drivers and Extractors; Welding
Machines; Heaters (mechanical); Pumps; Winches (small
electric); Oiler and Greaser; Rotary Drill Tender;
Conveyor; Forklifts/Telehandler 8000 lbs & under;
Elevators: Automatic Hoists; Pumps (well points);

Combination Small Equipment Operators

* ENGIO139-003 06/03/2019

REMAINING COUNTIES

Rates Fringes

Power Equipment Operator
GroUP L.vueuinenenennnannnns $ 41.52 22.45
GPrOUP 2. uiiiiniinnennnnenns $ 40.27 22.45
GrOUP 3.iiiinenenennnaennns $ 38.97 22.45
GPrOUP 4.vieininnnnennnnnnns $ 38.44 22.45
GroUP 5.viiiiiiiinnnnnenns $ 36.37 22.45

GPOUP Buveeinnennnnennnnnnns $ 34.84 22.45



HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" Protection: $3.00 per hour
EPA Level ""B"" Protection: $2.00 per hour
EPA Level ""C"" Protection: $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, Tower Cranes and Derricks with or without
attachments with a lifting capacity of over 100 tons;
Cranes, Tower Cranes, and Derricks with boom, leads and/or

jib lengths 176 ft or longer.

GROUP 2: Backhoes (Excavators) weighing 130,00 lbs and over;
Cranes, Tower Cranes and Derricks with or without
attachments with a lifting capacity of 100 tons or less;
Cranes, Tower Cranes, and Derricks with boom, leads, and/or

jib lengths 175 ft or less; Caisson Rigs; Pile Driver

GROUP 3: Backhoes (Excavators) weighing under 130,000 lbs;
Travelling Crane (bridge type); Milling Machine; Concrete
Paver over 27 E; Concrete Spreader and Distributor;
Concrete Laser Screed; Concrete Grinder and Planing
Machine; Slipform Curb and Gutter Machine; Boring Machine
(Directional); Dredge Operator; Skid Rigs; over 46 meter

Concrete Pump.

GROUP 4: Hydraulic Backhoe (tractor or truck mounted);
Hydraulic Crane, 10 tons or less; Tractor, Bulldozer, or
End Loader (over 40 hp); Motor Patrol; Scraper Operator;
Bituminous Plant and Paver Operator; Screed-Milling
Machine; Roller over 5 tons; Concrete pumps 46 meter and
under; Grout Pumps; Rotec type machine; Hydro Blaster,
10,000 psi and over; Rotary Drill Operator; Percussion
Drilling Machine; Air Track Drill with or without integral
hammer; Blaster; Boring Machine (vertical or horizontal);
Side Boom; Trencher, wheel type or chain type having 8 inch
or larger bucket; Rail Leveling Machine (Railroad); Tie
Placer; Tie Extractor; Tie Tamper; Stone Leveler; Straddle
Carrier; Material Hoists; Stack Hoist; Man Hoists; Mechanic

and Welder; Off Road Material Haulers.

GROUP 5: Tractor, Bulldozer, or Endloader (under 40 hp);
Tampers -Compactors, riding type; Stump Chipper, large;

Roller, Rubber Tire; Backfiller; Trencher, chain type



(bucket under 8 inch); Concrete Auto Breaker, large;
Concrete Finishing Machine (road type); Concrete Batch
Hopper; Concrete Conveyor Systems; Concrete Mixers, 14S or
over; Pumps, Screw Type and Gypsum); Hydrohammers, small;
Brooms and Sweeeprs; Lift Slab Machine; Roller under 5
tons; Industrial Locomotives; Fireman (Pile Drivers and
Derricks); Pumps (well points); Hoists, automatic; A-Frames
and Winch Trucks; Hoists (tuggers); Boats (Tug, Safety,

Work Barges and Launches); Assistant Engineer

GROUP 6: Shouldering Machine Operator; Farm or Industrial
Tractor mounted equipment; Post Hole Digger; Auger
(vertical and horizontal); Skid Steer Loader with or
without attachments; Robotic Tool Carrier with or without
attachments; Power Pack Vibratory/Ultra Sound Driver and
Extractor; Fireman (Asphalt Plants); Screed Operator; Stone
Crushers and Screening Plants; Air, Electric, Hydraulic
Jacks (Slip Form); Prestress Machines; Air Compressor, 400
CFM or over; Refrigeration Plant/Freese Machine; Boiler
Operators (temporary heat); Forklifts; Welding Machines;
Generators; Pumps over 3""; Heaters, Mechanical; Combination
small equipment operator; Winches, small electric; Oiler;

Greaser; Rotary Drill Tender; Conveyor; Elevator Operator

TIRONQOOS-002 06/03/2018
BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,

MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:

Rates Fringes

IRONWORKER. ..t vveiiiini i, $ 32.98 27.47

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRONOOO8-003 06/03/2018

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES



Rates Fringes

IRONWORKER. .t vii i it i i $ 34.88 27.72

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRONOG383-001 06/01/2018

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes

IRONG512-008 05/01/2018

BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes

IRONO512-021 0©5/01/2018
ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,

PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes

* LAB00113-002 06/03/2019



MILWAUKEE AND WAUKESHA COUNTIES

Rates Fringes
LABORER
GrOUP L.uiiinennenennnnnnns $ 29.02 22.00
GPrOUP 2. teeevnennnennnannnns $ 29.17 22.00
GPOUP 3B.uiiiinennnnennnnnnns $ 29.37 22.00
GroUP 4uvvveinniienenannnns $ 29.52 22.00
GroUP 5.viinin i iiennnennnns $ 29.67 22.00
GPrOUP B.vvvinnnennennnnenns $ 25.51 22.00

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);

Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch

Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter

(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist

GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

* LAB00113-003 06/03/2019

OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes

LABORER



Group L..ueeneneuennnnenans $ 28.27 22.00

GPrOUP 2. tvveenenenananaennns $ 28.37 22.00
Group 3. iiiiiiiiiiennnnnnns $ 28.42 22.00
GroUP 4.vvie e e inenenannnns $ 28.62 22.00
Group 5..iiiiiiiiiiiiiiieas $ 28.47 22.00
GPrOUP B.vvveenenennnnnannnns $ 25.36 22.00

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);

Concrete Handler
GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand

Operated);

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter

(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist

GROUP 5: Blaster; powderman

GROUP 6: Flagperson and Traffic Control Person

* LAB00113-011 06/03/2019

KENOSHA AND RACINE COUNTIES

Rates Fringes
LABORER
Group 1..iiiiiiiiiiinnnnnnns $ 28.08 22.00
GPrOUP 2. teeeenenenannnannnns $ 28.23 22.00
GroUp 3. . iiiiiiiiiinnnnnnnns $ 28.43 22.00
GroUP 4uvvve e e inennnannnns $ 28.40 22.00
GPrOUP 5.viiiiniiiininnnnnnns $ 28.73 22.00

GrOUP Bvevevnenrnnnnnaennns $ 25.22 22.00



LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, Ironer, Smoother, and Tamper);

Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch

Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter

(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist

GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

* LAB00140-002 06/03/2019

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
LABORER
GroUP L.uiiinennenennnnnnns $ 32.84 17.54
GPrOUP 2. teeevnenenennnaennns $ 32.94 17.54

GPOUP B.uiiiinennenennnnnnns $ 32.99 17.54



GroUP 4.vveeeneninennnannnns $ 33.19 17.54
GroUP 5.vvinin i iiennnennnns $ 33.04 17.54
GPrOUP B.vvvennnennennnnenns $ 29.47 17.54

LABORER CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother and Tamper);

Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch

Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter

(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist

GROUP 5: Blaster; powderman

GROUP 6: Flagperson; Traffic Control

* LAB00464-003 06/03/2019

DANE COUNTY

Rates Fringes
LABORER
Group L..ueuenenenenneaennns $ 33.12 17.54
GPrOUP 2. teeeenenenanenannnns $ 33.22 17.54
GroUP 3. .iiiiiiinnennnnenns $ 33.27 17.54
GroUP 4uvvieinininennnannnns $ 33.47 17.54
Group 5..iiiiiiiiiiiiinnn $ 33.32 17.54
GrOUP B.vevevnenennnnnannnns $ 29.47 17.54

LABORERS CLASSIFICATIONS:



GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);

Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch

Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter

(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist

GROUP 5: Blaster; Powderman

GROUP 6: Flagperson and Traffic Control Person

PAINO106-008 05/01/2017

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.............. $ 30.33 17.27
Spray, Sandblast, Steel....$ 30.93 17.27
Repaint:
Brush, Roller.............. $ 28.83 17.27
Spray, Sandblast, Steel....$ 29.43 17.27
PAINO108-002 06/01/2017
RACINE COUNTY
Rates Fringes

Painters:

Brush, Roller............... $ 33.74 18.95



PAIN©G259-002 05/01/2008

BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,

SAWYER, ST. CROIX, AND WASHBURN COUNTIES

Rates Fringes

PAING259-004 05/01/2015

BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND

VERNON COUNTIES

Rates Fringes

PAINO781-002 06/01/2018

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Painters:
Bridge.....covviiiiiiinn.. $ 31.60 23.51
Brush.....cooviiiiiiiiin. $ 31.55 23.51
Spray & Sandblast........... $ 32.30 23.51

PAIN@G802-002 06/01/2017

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,

ROCK, AND SAUK COUNTIES

Rates Fringes

PAINTER
Brush....... ..ot $ 28.25 17.72

PREMIUM PAY:



Structural Steel, Spray, Bridges = $1.00 additional per

hour.

PAIN©802-003 06/01/2017

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER. . ittt i ittt $ 24.89 12.05
PAIN©934-001 06/01/2017
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
Brush....oooiiiiiiiiinnnns $ 33.74 18.95
P PAY . vttt it $ 34.74 18.95
Structural Steel............ $ 33.89 18.95
PAIN1011-002 06/01/2017
FLORENCE COUNTY
Rates Fringes
Painters:... .o, $ 24.86 12.23
PLAS©599-010 06/01/2017
Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area 1....iiiiiiiiiiiiennnns $ 39.46 17.17
Area 2 (BAC).eevvveeennnnnnn $ 35.07 19.75
Area 3. .. it $ 35.61 19.40

Area 4.... .t $ 34.70 20.51



Area 5.... ittt $ 36.27 18.73
Area 6....oiiiiiiiiiiiiaan, $ 32.02 22.99

AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
COUNTIES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, TRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA

CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND

VERNON COUNTIES

AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

AREA 5: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK

COUNTIES

AREA 6: KENOSHA AND RACINE COUNTIES

PLUM@011-003 05/07/2018

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, SAWYER, AND WASHBURN

COUNTIES

Rates Fringes

PLUM@O75-002 06/01/2016

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes



PLUM@O75-004 06/01/2016

DODGE (Watertown), GREEN, JEFFERSON, LAFAYETTE, AND ROCK

COUNTIES

Rates Fringes

PLUM@O75-009 06/01/2016

COLUMBIA, DANE, IOWA, MARQUETTE, RICHLAND AND SAUK COUNTIES

Rates Fringes
PLUMBER. .o ittt i i it i iiene $ 38.82 20.12
e osems
MARINETTE COUNTY (Niagara only)

Rates Fringes
PLUMBER/PIPEFITTER.....ccvvuunnn. $ 33.33 24.48

PLUM@118-002 06/01/2018

KENOSHA, RACINE, AND WALWORTH COUNTIES

Rates Fringes

PLUMO400-003 06/04/2018

ADAMS,BROWN, CALUMET, DODGE (except Watertown), DOOR, FOND DU

LAC, GREEN LAKE,KEWAUNEE, MANITOWOC, MARINETTE (except

Niagara), MENOMINEE, OCONTO, OUTAGAMIE, SHAWANO, SHEBOYGAN,
WAUPACA, WAUSHARA, AND WINNEBAGO COUNTIES



Rates Fringes

PLUM@434-002 06/03/2018

BARON, BUFFALO, CHIPPEWA, CLARK, CRAWFORD, DUNN, EAU CLAIRE,

FLORENCE, FOREST, GRANT, JACKSON, JUNEAU, LA CROSSE, LANGLADE,

LINCOLN, MARATHON, MONROE, ONEIDA, PEPIN, PIERCE, POLK,

PORTAGE, PRICE, RUSK, ST. CROIX, TAYLOR, TREMPEALEAU, VERNON,
VILAS, AND WOOD COUNTIES

Rates Fringes

PLUMO601-003 06/04/2018

DODGE (Watertown), GREEN, JEFFERSON, LAFAYETTE, MILWAUKEE,

OZAUKEE, ROCK, WASHINGTON AND WAUKESHA COUNTIES

Rates Fringes

PLUMO601-009 06/04/2017

COLUMBIA, DANE, IOWA, MARQUETTE, RICHLAND AND SAUK COUNTIES

Rates Fringes
PIPEFITTER....vvviiiiiiiiiennnnn $ 47.08 20.89
oo osiers
Rates Fringes
TRUCK DRIVER
1 & 2 Axle TruckS........... $ 28.12 21.20

3 or more axles; Euclids
or Dumptor, Articulated

Truck, Mechanic............. $ 28.27 21.20



SUWI2011-001 11/16/2011

Rates Fringes

WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO

is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical

order of ""identifiers"" that indicate whether the particular

rate is a union rate (current union negotiated rate for local),



a survey rate (weighted average rate) or a union average rate

(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,

2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing

this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion

date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a

new survey is conducted.

Union Average Rate Identifiers



Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date

for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is

based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the

Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor



200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,

etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative

Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"
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/’/////,/m“““\\\\\\ Division of Transportation Systems
Development
Bureau of Project Development
4822 Madison Yards Way, 4" Floor South
August 7, 2019 Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #08: 9560-02-74 WISC 2019 582 9560-02-75 WISC 2019 583
City of Niagara City of Niagara
Pine Street — 4t" Street Betters Court — Pine Street
USH 141 USH 141
Marinette County Marinette County

Letting of August 13, 2019

This is Addendum No.01, which provides for the following:

Plan Sheets:
Revised Plan Sheets
SPhlggt Plan Sheet Title (brief description of changes to sheet)

Lines 4 — 6 of the CONSTRUCTION STAGE 2 notes have been changed to:
CONSTRUCT THE LOWER LAYER HMA PAVEMENT FROM BETTERS COURT TO 4TH
STREET.

104 COMPLETE ALL CONSTRUCTION ACTIVITIES REQUIRED TO OPEN USH 141 TO THE
STAGE NECESSARY TO REOPEN USH 141 TO THROUGH TRAFFIC, WITH FLAGGING
OPERATIONS, PRIOR TO 12:01 AUGUST 22, 2020.

Plan Sheets

The following 82 x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: Sheet 104

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist

Proposal Management Section

END OF ADDENDUM

Version 02-2017 Solving tomorrow’s transportation challenges
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