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HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation

06/2017  s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY

5155-02-63 WISC  2019675 Madison - Evansville; Byrne Road To
Netherwood Road

USH 014Dane

5155-02-83 WISC  2019676 Madison - Evansville; Mccoy Rd/Byrne
Rd/Sth 138 Bridges

USH 014Dane

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required:

Payable to:  Wisconsin Department of Transportation

$100,000.00
Attach Proposal Guaranty on back of this PAGE.

Bid Submittal

Date:

Time (Local Time):

November 12, 2019

9:00 am

Contract Completion Time

November 12, 2021

Assigned Disadvantaged Business Enterprise Goal 7%

Firm Name, Address, City, State, Zip Code

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date _______________

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

For Department Use OnlyType of Work:

Notice of Award Dated Date Guaranty Returned

Notary Seal

SAMPLE
NOT FOR BIDDING PURPOSES

Excavation, Base, Concrete Pavement, HMA Pavement, Cable Barrier, Pavement Marking, Signs, Bridge Replacment, Deck
Replacement, Storm Sewer

dotmpc
Addendum
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Effective with November 2007 Letting

PROPOSAL REQUIREMENTS AND CONDITIONS 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 

The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 

The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted. 
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



Effective with August 2015 Letting 

BID 
PREPARATION 

Preparing the Proposal Schedule of Items 

A General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods: 

1. Electronic bid on the internet.

2. Electronic bid on a printout with accompanying diskette or CD ROM.

3. Paper bid under a waiver of the electronic submittal requirements.

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet. 

(3) The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 PM 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 PM local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressTM on-line bidding exchange at http://www.bidx.com/ 
after 5:00 PM local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business 
hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.

B Submitting Electronic Bids

B.1 On the Internet

(1) Do the following before submitting the bid:

1. Have a properly executed annual bid bond on file with the department.

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID 
will constitute the bidder's signature for proper execution of the bidding proposal. 

(2)  In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 

1. Download the latest schedule of items reflecting all addenda from the Bid Express
TM web site. 

2. Use Expedite
TM 

software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of Expedite
TM 

software and the Bid 

Express
TM 

web site. Do not submit a bid on a printout with accompanying diskette 
or CD ROM or a paper bid. If the bidder does submit a bid on a printout with 
accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of 
the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 

(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web 
site reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite TM software to prepare and print the schedule of items. Provide a valid amount 
for all price fields. Follow instructions and review the help screens provided on the Bid 
ExpressTM web site to assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the ExpediteTM generated schedule of items to the 
other proposal documents submitted to the department as a part of the bidder's sealed 
bid. As a separate submittal, not in the sealed bid envelop but due at the same time and 
place as the sealed bid, also provide the ExpediteTM generated schedule of items on a 
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROM with the 
bidder's name, the 4 character department-assigned bidder identification code from the top 
of the bidding proposal, and a list of the proposal numbers included on that diskette or CD 
ROM as indicated in the following example: 

Bidder Name 

BN00 

Proposals: 1, 12, 14, & 22 
 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for 
that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the ExpediteTM generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of the 
standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If there 
is a discrepancy between the printout and the diskette or CD ROM, the department will 
analyze the bid using the printout information. 
 

(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the Expedite
TM 

generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the Expedite
TM 

generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 

(1) The bidder may request a waiver of the electronic submittal requirements. Submit a 
written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 
4 individual proposals in a calendar year. The department may allow additional waivers 
for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard 
specifications.  The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

PRINCIPAL 

(Company Name)     (Affix Corporate Seal) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin ) 

) ss.
 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal) 

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin ) 

) ss.
 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



 



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 

Wisconsin Department of Transportation 

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above. 

(Signature of Authorized Contractor Representative) (Date) 



 



March 2010 

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification 

1. By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

2. The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction.  The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below.  The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction.  However, failure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction.  If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered
transaction," "participant," "person," "primary covered transaction," "principal," "proposal,"
and "voluntarily excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised November 19, 2018 

SPECIAL PROVISIONS 

1. General. 

Perform the work under this construction contract for Project 5155-02-63, USH 14, Madison – Evansville, 
Byrne Road to Netherwood Road, USH 14, Dane County, Wisconsin and Project 5155-02-83, USH 14, 
Madison – Evansville, McCoy Rd/Byrne Rd/STH 138 Bridges, USH 14, Dane County, Wisconsin, and as 
the plans show and execute the work as specified in the State of Wisconsin, Department of 
Transportation, Standard Specifications for Highway and Structure Construction, 2019 Edition, as 
published by the department, and these special provisions. 

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system. 

100-005 (20181119) 

 

2. Scope of Work. 

The work under this contract shall consist of removing and constructing bridge B-13-793, deck 
replacements of B-13-241, B-13-251, and B-13-252, deck overlays of B-13-244 and B-13-245, milling and 
overlaying HMA pavement, construction and removal of crossovers, replacing beam guard, epoxy 
pavement marking and all incidental items necessary to complete the work as shown on the plans and 
included in the proposal and contract. 

104-005 (20090901) 

 

3. Prosecution and Progress. 

Begin work within ten calendar days after the engineer issues a written notice to do so. 

Provide the start date to the engineer in writing within a month after executing the contract but at least 
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the 
notice to proceed within ten calendar days before the approved start date. 

To revise the start date, submit a written request to the engineer at least two weeks before the intended 
start date. The engineer will approve or deny that request based on the conditions cited in the request 
and its effect on the department’s scheduled resources. 

Provide notice to the engineer at least 14 calendar days before the preconstruction conference to allow 
enough time for scheduling the conference. 

The start date must be on or after April 27, 2020 unless approved by the engineer. 

The schedule of operations shall conform to the construction staging as outlined under Traffic and as 
shown in the traffic control staging plans, unless the engineer approves modifications to the schedule in 
writing.  

Do not switch traffic over to the next construction stage until all signing, pavement marking, reflectors, 
temporary concrete barrier, and traffic control drums for the stage are in place, and conflicting pavement 
markings and signs are removed as shown in the traffic control plans and as directed by the engineer. 
Allowable exceptions to this specification are crossover and intersection areas where traffic control 
cannot be placed until the switch is made. 

Capital City Trail must remain open to safely accommodate pedestrians and bikes at all times except 
during the allowable McCoy Road closure times specified under Traffic. 

Closure of consecutive northbound interchange entrance ramps is prohibited. 
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Contractor Coordination 

Hold meetings with first responders and law enforcement representatives one week prior to each traffic 
stage change. 

Contact DNR, Dane County, and City of Fitchburg 30 days prior to any closing of the Capital City Trail. 
Provide an email with project schedule, contact information, and proposed closure dates/times. Also 
provide an email notifying DNR, Dane County, and City of Fitchburg when the trail is back open to 
pedestrian and bicycle traffic as usual. Send information to Eric Heggelund, DNR South Central Region 
HQ, 3911 Fish Hatchery Road, Fitchburg, WI 53711, (608) 275-3301, eric.heggelund@wisconsin.gov ; 
Chris James, Dane County Land and Water Resources-Parks Division, 5201 Fen Oak Drive, Madison, WI 
53718, (608) 224-3763, james@countyofdane.com ; and Bill Balke, City of Fitchburg Public Works, 5520 
Lacy Road, Fitchburg, WI 53711, (608) 270-4264, bill.balke@fitchburgwi.gov. 

 

Interim Completion Date Stage 1A 

Complete construction operations on USH 14 to the stage necessary to reopen it and STH 138 to through 
traffic prior to 12:01 AM July 1, 2020. Do not reopen until completing the work included in Stage 1A 
outlined under Traffic. 

If the contractor fails to complete the work necessary to reopen USH 14 and STH 138 to through traffic 
prior to 12:01 AM July 1, 2020, the department will assess the contractor $8,000 in interim liquidated 
damages for each calendar day that the roadway remains closed after 12:01 AM, July 1, 2020. An entire 
calendar day will be charged for any period of time within a calendar day that the road remains closed 
beyond 12:01 AM. 

 

Interim Completion Date Stage 1B 

Complete construction operations on USH 14 to the stage necessary to reopen all lanes to through traffic 
prior to 12:01 AM August 29, 2020. Do not reopen until completing the work included in Stage 1B outlined 
under Traffic. 

If the contractor fails to complete the work necessary to reopen all lanes on USH 14 to through traffic prior 
to 12:01 AM August 29, 2020, the department will assess the contractor $8,000 in interim liquidated 
damages for each calendar day that the roadway remains closed after 12:01 AM, August 29, 2020. An 
entire calendar day will be charged for any period of time within a calendar day that the road remains 
closed beyond 12:01 AM. 

 

Interim Completion Date Stage 2A 

Complete construction operations on B-13-793 to the stage necessary to reopen all lanes to through 
traffic prior to 12:01 AM June 11, 2021. Do not reopen until completing the work included in Stage 2A 
outlined under Traffic. 

If the contractor fails to complete the work necessary to reopen all lanes on B-13-793 to through traffic 
prior to 12:01 AM June 11, 2021, the department will assess the contractor $8,000 in interim liquidated 
damages for each calendar day that the roadway remains closed after 12:01 AM, June 11, 2021. An 
entire calendar day will be charged for any period of time within a calendar day that the road remains 
closed beyond 12:01 AM. 

 

Interim Completion Date Stage 2B 

Complete construction operations on B-13-251 to the stage necessary to reopen all lanes to through 
traffic prior to 12:01 AM August 11, 2021. Do not reopen until completing the work included in Stage 2B 
outlined under Traffic. 

If the contractor fails to complete the work necessary to reopen all lanes on B-13-251 to through traffic 
prior to 12:01 AM August 11, 2021, the department will assess the contractor $8,000 in interim liquidated 
damages for each calendar day that the roadway remains closed after 12:01 AM, August 11, 2021. An 
entire calendar day will be charged for any period of time within a calendar day that the road remains 
closed beyond 12:01 AM. 

 

mailto:eric.heggelund@wisconsin.gov
mailto:james@countyofdane.com
mailto:bill.balke@fitchburgwi.go
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Interim Completion Date Stage 3 

Complete construction operations on B-13-252 to the stage necessary to reopen all lanes to through 
traffic prior to 12:01 AM October 16, 2021. Do not reopen until completing the work included in Stage 3 
outlined under Traffic. 

If the contractor fails to complete the work necessary to reopen all lanes on B-13-252 to through traffic 
prior to 12:01 AM October 16, 2021, the department will assess the contractor $8,000 in interim liquidated 
damages for each calendar day that the roadway remains closed after 12:01 AM October 16, 2021. An 
entire calendar day will be charged for any period of time within a calendar day that the road remains 
closed beyond 12:01 AM. 

The department will not grant time extensions to the interim completion dates specified above for the 
following: 

1. Severe weather as specified in standard spec 108.10.2.2. 
2. Labor disputes that are not industry wide. 
3. Delays in material deliveries. 

If contract time expires prior to completing all work specified in the contract, additional liquidated 
damages will be affixed according to standard spec 108.11. 

 

Winter Shutdown 

Winter Shutdown will commence with the completion of Stage 1 or August 29, 2020, whichever comes 
first. Do not resume work until March 22, 2021 unless approved by the engineer. Provide a start date in 
writing at least 14 days prior to the planned start of construction in 2021. Upon approval the engineer will 
issue the notice to proceed within 10 days of the approved start date. 

Keep traffic on existing USH 14 during winter shutdown. Close up any grading areas with appropriate 
erosion control measures prior to winter shutdown including silt fence, topsoil, seed, mulch, erosion mat, 
inlet protection etc. as the engineer directs. 

 

Migratory Birds 

Swallow and other migratory birds’ nests have been observed on or under the existing bridges. All active 
nests (when eggs or young are present) of migratory birds are protected under the federal Migratory Bird 
Treaty Act. 

The nesting season for swallows and other birds is usually between May 1 and August 30. Either prevent 
active nests from becoming established or apply for a depredation permit from the US Fish and Wildlife 
Service for work that may disturb or destroy active nests. The need for a permit may be avoided by 
removing the existing bridge structure prior to nest occupation by birds or clearing nests from all 
structures before the nests become active in early spring. As a last resort, prevent birds from nesting by 
installing a suitable netting device on the remaining structure prior to nesting activity. Include the cost for 
preventing nesting in the cost of Removing Old Structure. A Fish and Wildlife bird depredation permit will 
be requested by WisDOT to address the impacts to the Swallow species that reside within the structures. 
For status on the permit contact Chris Hazard, (608) 245-2652. 

 

4. Lane Rental Fee Assessment. 

A  General 

The contract designates some lane closures to perform the work. The contractor will not incur a Lane 
Rental Fee Assessment for closing lanes during the allowable lane closure times. The contractor will incur 
a Lane Rental Fee Assessment for each lane closure outside of the allowable lane closure times. If a lane 
is obstructed at any time due to contractor operations, it is considered a closure. The purpose of lane 
rental is to enforce compliance of lane restrictions and discourage unnecessary closures. 

The allowable lane closure times are shown in the Traffic article. 

Submit the dates of the proposed lane, ramp, and roadway restrictions to the engineer as part of the 
progress schedule. 
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Coordinate lane, ramp, and roadway closures with any concurrent operations on adjacent roadways 
within 3 miles of the project. If other projects are in the vicinity of this project, coordinate lane closures to 
run concurrent with lane closures on adjacent projects when possible. When lane closures on adjacent 
projects extend into the limits of this project, Lane Rental Fee Assessments will only occur if the closure 
facilitates work under this contract. 

B  Lane Rental Fee Assessment 

The Lane Rental Fee Assessment incurred for each lane closure, each ramp closure, and each full 
closure of a roadway, per direction of travel, is as follows: 

- $1000 per lane on USH 14, per direction of travel, per hour broken into 15 minute increments 

- $1500 per lane on McCoy Rd, per direction of travel, per hour broken into 15 minute increments 

The Lane Rental Fee Assessment represents a portion of the cost of the interference and inconvenience 
to the road users for each closure. All lane, roadway, or ramp closure event increments 15 minutes and 
less will be assessed as a 15-minute increment. 

The engineer, or designated representative, will be the sole authority in determining time period length for 
the Lane Rental Fee Assessment. 

Lane Rental Fee Assessments will not be assessed for closures due to crashes, accidents, or 
emergencies not initiated by the contractor. 

The department will assess Lane Rental Fee Assessment by the dollar under the administrative item 
Failing to Open Road to Traffic. The total dollar amount of Lane Rental Fee Assessment will be computed 
by multiplying the Lane Rental Assessment Rate by the number of 15-minute increments of each lane 
closure event as described above. 

Lane Rental Fee Assessment will be in effect from the time of the Notice to Proceed until the department 
issues final acceptance. If interim completion time or contract time expires before the completion of 
specified work in the contract, additional liquidated damages will be assessed as specified in standard 
spec 108.11 or as specified within this contract. 

stp-108-065 (20161130) 

 

5. Traffic. 

A  General 

Place portable changeable message signs a minimum of 7 calendar days in advance of the project start 
or prior to closing a road. Obtain approval from the department for all messages for the portable 
changeable message boards. 

Perform work according to the staging outlined below: 

Stage 1 - Construct Median Crossovers, Shoulder Widening, USH 14/STH 138 Deck Replacement 
and USH 14/CTH MM Deck Overlays. 

Median Crossovers, Shoulder Widening: 

· Traffic down to one lane each direction from south of Byrne Rd to the Beltline  

o During off peak hours or night time work (6:00 PM -6:00 AM). Westbound peak 
hours: 6:00 AM – 9:00 AM and Eastbound peak hours: 2:00 PM – 6:00 PM.  

o Lanes closures shall alternate from right to left lanes. 

· Construct crossovers X1-X6 

· Widen shoulders between crossovers and USH 14 westbound north of McCoy Rd. 

Stage 1A: USH 14/STH 138 Deck Replacement and Westbound CTH MM Deck Overlay 

o Detour STH 138. 

o Traffic on USH 14 westbound is open to one lane from STH 138 to north of CTH MM.  

o Allows USH 14/ CTH MM interchange ramps to remain open. 
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· USH 14/STH 138 Deck Replacement 

o Route USH 14 traffic through the roundabouts 

o Close STH 138 between the ramp terminal roundabouts. 

o Replace the deck on Structure B-13-241 USH 14 over STH 138. 

· Concrete Overlay Structure B-13-244 USH 14 Westbound/ CTH MM.  

o Deck shall be overlayed half at time. 

o Lane closures shall alternate from right to left lanes. 

Stage 1B: - Eastbound CTH MM Deck Overlay 

· Concrete Overlay Structure B-13-245 USH 14 eastbound / CTH MM.  

o Traffic on USH 14 eastbound is open to one lane through the USH 14/CTH MM 
interchange. 

o Deck shall be overlayed half at time. 

o Lane closures shall alternate from right to left lanes. 

Stage 2 – B-13-246 WB Byrne Rd Bridge Reconstruction and B-13-251 WB McCoy Rd Deck 
Replacement 

Stage 2A:  WB Byrne Rd Bridge 

· Westbound USH 14 traffic shall be crossed over to the eastbound lanes using crossovers X1 
and X2.  

· Eastbound USH 14 traffic shall have two lanes and westbound USH 14 traffic shall have one 
lane through the construction zone.  

· The CTH MM on ramp to USH 14 westbound shall be closed. 

· Reconstruct B-13-246 WB Byrne Rd bridge. Byrne Rd shall be closed 

· Install temporary traffic signals at McCoy Road and CTH MM intersection. 

Stage 2B:  WB McCoy Rd Bridge 

· McCoy Road and Capital City Trail closed under McCoy Road bridges for deck removal at 
night. McCoy Road and Capital City Trail allowable road closure hours: 7:00 PM – 5:00 AM.  

· Westbound USH 14 traffic shall be crossed over to the eastbound lanes using crossovers X3 
and X5.  

· Eastbound USH 14 traffic shall have two lanes and westbound USH 14 traffic will have one 
lane through the construction zone.  

· The Lacy Rd on ramp to USH 14 westbound shall be closed. 

· Deck replacement at B-13-251 WB McCoy Rd bridge. 

· Temporary traffic signals at McCoy Road and CTH MM intersection. 

Stage 3 -  B-13-252 EB McCoy Rd Deck Replacement, Crossovers X1 and X2 Removal, Cable 
Guard Installation between Netherwood Rd and Byrne Rd 

Crossovers X1 and X2 Removal, Cable Guard Installation between Netherwood Rd and Byrne 
Rd 

· Traffic shall be down to one lane each direction during construction. 

· Construction performed during off peak hours or night time work (6:00 PM – 6:00 AM). 
Westbound peak hours: 6:00 AM -9:00 AM and Eastbound peak hours: 2:00 PM – 6:00 PM. 

· Lanes closures shall alternate from right to left lanes.  
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Deck replacement at B-13-252 EB McCoy Rd bridge 

· McCoy Road and Capital City Trail closed under McCoy Road bridges for deck removal at 
night. McCoy Road and Capital City Trail allowable road closure hours: 7:00 PM – 5:00 AM.  

· Westbound USH 14 traffic shall be crossed over to the eastbound lanes using crossovers 
X4 and X6.  

· Eastbound USH 14 traffic shall have two lanes and westbound USH 14 traffic shall have one 
lane through the construction zone.  

· The Lacy Rd on-ramp to USH 14 westbound shall be closed. 

· Temporary traffic signals at McCoy Road and CTH MM intersection. 

Stage 4 – Crossovers X3, X4, X5 and X6 Removal, Reestablish Rumble Strips and Pavement 
Marking.  

· Traffic shall be down to one lane each direction during construction. 

· Construction performed during off peak hours or night time work (6:00 PM – 6:00 AM). 
Westbound peak hours: 6:00 AM – 9:00 AM and Eastbound peak hours: 2:00 PM – 6:00 PM. 

· Lanes closures shall alternate from right to left lanes.  

The contractor shall check for and comply with local ordinances governing hours of operation of 
construction equipment. 

B   Lane Closures 

Request approval from the engineer for all lane closures at least 3 days in advance. Include justification 
for the lane closure and the anticipated duration in the request. A request does not constitute approval. 
Terminate single lane closures at the beginning of peak travel periods. Failure to obtain approval or 
reopen lanes at the required times shall be subject to liquidated damages and/or lane rental as specified 
in the Prosecution and Progress article and the Lane Rental Fee Assessment article. 

With the exception of the crossovers, lane or shoulder closures will not be permitted on USH 14 during 
University of Wisconsin home football games from three hours prior to game until three hours after the 
game. 

C   Advance Notification 

Notify the City of Fitchburg and Village of Oregon Police Departments, Fire Departments, and emergency 
services, State Patrol, and Dane County Sheriff’s Department and Highway Commissioner 48 hours in 
advance of all switchovers of traffic lanes and closures of existing streets. Notifications must be given by 
4:00 PM on Thursday for any such work to be done on the following Monday. 

D   Wisconsin Lane Closure System Advance Notification 

Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS). 

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION 

Closure type with height, weight, or width restrictions 
(available width, all lanes in one direction < 16’) 

MINIMUM NOTIFICATION 

Lane and shoulder closures 7 calendar days 

Full roadway closures 7 calendar days 

Ramp closures 7 calendar days 

Detours 7 calendar days 

Closure type without height, weight, or width restrictions 
(available width, all lanes in one direction ≥16’) MINIMUM NOTIFICATION 

Lane and shoulder closures 3 business days 

Ramp closures 3 business days 

Modifying all closure types 3 business days 
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Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date. 

 

6. Holiday and Special Event Work Restrictions. 

Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying USH 14 traffic, and entirely clear the traveled way and shoulders of such portions of the highway 
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic 
during the following holiday periods: 

- From 6:00 PM, Thursday, May 21, 2020 to 6:00 AM, Tuesday, May 26, 2020 for Memorial Day and Brat Fest; 

- From noon Thursday, July 2, 2020 to 6:00 AM, Monday, July 6, 2020 for Independence Day; 

- From noon Friday, September 4, 2020 to 6:00 AM, Tuesday, September 8, 2020 for Labor Day; 

- From 6:00 PM, Thursday, April 15, 2021 to 6:00 AM, Monday, April 19, 2021 for Midwest Horse Fair; 

- From 6:00 PM, Thursday, May 27, 2021 to 6:00 AM, Tuesday, June 1, 2021 for Memorial Day and Brat Fest; 

- From noon Friday, July 2, 2021 to 6:00 AM, Tuesday, July 6, 2021 for Independence Day; 

- From noon Friday, September 3, 2021 to 6:00 AM, Tuesday, September 7, 2021 for Labor Day; 

-    From 6:00 PM, Friday, September 10, 2021 to 6:00 AM, Monday, September 13, 2021 for Ironman Triathlon. 

 

Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying USH 14 traffic, and entirely clear the traveled way and shoulders of such portions of the highway 
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic for 
5 hours before, during and 5 hours after Badger Football Games. 

 

7. Utilities. 

This contract comes under the provision of Administrative Rule Trans 220. 

stp-107-065 (20080501) 

There are underground and overhead utility facilities located within the project limits. There are no known 
utility adjustments required for the construction project as noted below. Coordinate construction activities 
with a call to Diggers Hotline or a direct call to the utilities that have facilities in the area as required per 
statutes. Use caution to ensure the integrity of underground facilities and maintain code clearance from 
overhead facilities at all times. Adjustments in the location of certain described items may be necessary, 
as directed by the engineer, when it becomes evident that a utility conflict could occur. 

 

Projects 5155-02-63 and 5155-02-83 

 

Alliant Energy (WP&L) (Electric) – Alliant Energy has electric distribution facilities within the project 
limits. There are no anticipated conflicts. 

The field contact is Matthew Weir, 1521 Progress Lane, Stoughton, WI 53589, (608) 877-1620; mobile 
(608) 214-4441; e-mail: matthewweir@alliantenergy.com 

 

Alliant Energy (WP&L) (Gas) – Alliant Energy has a gas main crossing north of Rutland-Dunn Town 
Line Rd. There are no anticipated conflicts. 

The field contact is Matthew Weir, 1521 Progress Lane, Stoughton, WI 53589, (608) 877-1620; mobile 
(608) 214-4441; e-mail: matthewweir@alliantenergy.com 

 

ANR Pipeline (Gas) – TransCanada (ANR Pipeline) has a 16” pipeline that crosses USH 14 near 
highway Station 974WB. No conflicts are anticipated. 

The field contact is Todd Brister, 3925 Pipeline Ln, Eden, WI 53019, (920) 477-2235; e-mail: 
todd_brister@transcanada.com 

mailto:matthewweir@alliantenergy.com
mailto:matthewweir@alliantenergy.com
mailto:todd_brister@transcanada.com
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ATC (Electric) – ATC has transmission facilities within the project limits. There are no anticipated 
conflicts. 

The field contact is Doug Vosberg, 5303 Fen Oak Drive, Madison, WI 53718, (262) 877-7650; e-mail: 
dvosberg@atcllc.com 

 

Charter (Communications) – Charter has an aerial crossing south of McCoy Rd, and underground fiber 
on the north side of STH 138 at the USH 14 bridge. There are no anticipated conflicts. 

The field contact is Brandon Storm, 2701 Daniels St, Madison, WI 53718, (608) 444-9493; e-mail: 
brandon.storm@charter.com 

 

City of Fitchburg (Road Facilities) – Fitchburg has facilities within the project limits. There are no 
anticipated conflicts. 

The field contact is William Balke PE, 5520 Lacy Road, Fitchburg, WI 53711, (608) 270-4264; e-mail: 
bill.balke@fitchburgwi.gov 

 

City of Fitchburg (Street Lighting) – Fitchburg has facilities within the project limits. There are no 
anticipated conflicts. 

The field contact is Lisa Coleman PE, 5520 Lacy Road, Fitchburg, WI 53711, (608) 270-4261; e-mail: 
lisa.coleman@fitchburgwi.gov 

 

Madison Gas & Electric (Electricity) – MG&E has electric facilities within project limits. There are no 
anticipated conflicts. 

The field contact is Tim Cole, PO Box 1231, Madison, WI 53701, (608) 252-4709; mobile (608) 712-1604; 
e-mail: tcole@mge.com 

 

Madison Gas & Electric (Gas) – MG&E gas has 5 crossings of USH 14. These locations are CTH MM, 
Irish Lane, Lacy Road, McCoy Road, and at approximately Station 674+50. The crossing at 674+50 is a 
high pressure main. There are no anticipated conflicts. 

The field contact is Roger Ahles, 623 Railroad St, Madison, WI 53701, (608) 252-5682; e-mail: 
rahles@mge.com 

 

Madison Metropolitan Sewerage District (Sanitary Sewer) –There are no anticipated conflicts. 

The field contact is Ray Schneider, 1610 Moorland Road, Madison, WI 53713, (608) 222-1201 Ext. 259; 
mobile (608) 347-3628; e-mail: rays@madsewer.org 

 

Wisconsin Independent Network (Communications) – There are existing underground facilities within 
the project limits. No conflicts are anticipated. 

The field contact is Todd Ellickson, 4955 Bullis Farm Road, Eau Claire, WI 54701, (715) 832-3750; 
mobile: (608) 852-4072; e-mail: tellickson@wins.net 

 

8. Other Contracts. 

The following nearby projects will be under construction concurrently with the work under this contract: 

Project 19-3488 under the City of Fitchburg includes work on Fish Hatchery Road from CTH PD (McKee 
Road) to Madison Beltline in 2020. Work includes the reconstruction of Fish Hatchery Road. Other 
smaller projects by the City of Fitchburg include a resurfacing project on Haight Farm Road and Syene 
Road. Contact Bill Balke, City of Fitchburg, at (608) 270-4264, Bill.Balke@fitchburgwi.gov 

mailto:dvosberg@atcllc.com
mailto:brandon.storm@charter.com
mailto:bill.balke@fitchburgwi.gov
mailto:lisa.coleman@fitchburgwi.gov
mailto:tcole@mge.com
mailto:rahles@mge.com
mailto:rays@madsewer.org
mailto:tellickson@wins.net
mailto:Bill.Balke@fitchburgwi.gov
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A private urban housing development known as Terravessa located just east of Lacy Road and CTH MM 
will be under construction in 2020 and/or 2021. Contact Bill Balke, City of Fitchburg, at (608) 270-4264, 
Bill.Balke@fitchburgwi.gov 

The Village of Oregon has a roadway repair project on Park Street from Janesville Street to Lexington 
Drive in 2020. Contact Jeff Rau, Village of Oregon, at (608) 835-6290, jrau@vil.oregon.wi.us 

Project 1206-08-77 includes work on CTH PD and CTH M under the Verona Road Project in 2020. 
Contact Mark Vesperman, WisDOT, Project Manager, at (608) 884-1227, Mark.Vesperman@dot.wi.gov 

Project 5848-04-72 includes pavement repair, replacement, and overlay work on West Main Street 
(USH 51 in Stoughton in 2020. Contact Alex Hagen, WisDOT, Southwest Region – Madison Office, 
Project Manager, at Alex.Hagen@dot.wi.gov 

The Village of Oregon has a roadway repair project on Main Street (CTH MM) from Grove Street to the 
northern boundary of Oregon (the roundabouts at the USH 14 and CTH MM interchange) in 2021. 
Contact Jeff Rau, Village of Oregon, at (608) 835-6290, jrau@vil.oregon.wi.us 

Project 1206-06-79 includes overlay work on the Madison Beltline (USH 12/18) in 2021. Contact 
Derek Potter, WisDOT, Southwest Region – Madison Office, Project Manager, at (608) 884-7135, 
Derek.Potter@dot.wi.gov 

Project 5845-01-78 is a roundabout construction project on USH 51 at Roby Road/Deer Point Drive in the 
City of Stoughton in 2022 with a possible advanceable date of 2021. Contact Alex Hagen, WisDOT, 
Southwest Region – Madison Office, Project Manager, at Alex.Hagen@dot.wi.gov 

Project 5845-01-76 is a roundabout construction project on USH 51 at STH 138 and at Hoel 
Ave/Silverado Drive in the City of Stoughton in 2022 with a possible advanceable date of 2021. Contact 
Alex Hagen, WisDOT, Southwest Region – Madison Office, Project Manager, at Alex.Hagen@dot.wi.gov 

 

9. Information to Bidders, WPDES General Construction Storm Water Discharge Permit. 

The department has obtained coverage through the Wisconsin Department of Natural Resources to 
discharge storm water associated with land disturbing construction activities of this contract under the 
Wisconsin Pollutant Discharge Elimination System General Construction Storm Water Discharge Permit 
(WPDES Permit No. WI-S066796-01). A certificate of permit coverage is available from the regional office 
by contacting Chris Hazard at (608) 245-2652. Post the permit in a conspicuous place at the construction 
site. 

stp-107-056 (20180628) 

 

10. Notice to Contractor, Verification of Asbestos Inspection, No Asbestos Found. 

John Roelke, License Number All-119523, inspected Structure B-13-244, B-13-245 / B-13-241 for 
asbestos on November 10, 2015 / April 24, 2017. No regulated Asbestos Containing Material 
(RACM) was found on this structure. A copy of the inspection report is available from: Chris Hazard, 
(608) 245-2652. 

stp-107-127 (20120615) 

 

11. Abatement of Asbestos Containing Material B-13-251, Item 203.0210.S.01; 
Abatement of Asbestos Containing Material B-13-252, Item 203.0210.S.02; 
Abatement of Asbestos Containing Material B-13-246, Item 203.0210.S.03. 

A  Description 

This special provision describes abating asbestos containing material on structures. 

B  (Vacant) 

mailto:Bill.Balke@fitchburgwi.gov
mailto:jrau@vil.oregon.wi.us
mailto:Mark.Vesperman@dot.wi.gov
mailto:Alex.Hagen@dot.wi.gov
mailto:jrau@vil.oregon.wi.us
mailto:Derek.Potter@dot.wi.gov
mailto:Alex.Hagen@dot.wi.gov
mailto:Alex.Hagen@dot.wi.gov
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C  Construction 

John Roelke, License Number All-119523, inspected Structure B-13-251, B-13-252, and B-13-246 for 
asbestos on November 10, 2015 Regulated Asbestos Containing Material (RACM) was found on this 
structure in the following locations and quantities: On B-13-251, B-13-252, and B-13-246, the gaskets 
located under the railing attachment plates on the parapet tested positive for asbestos greater than 1% 
and is, therefore, regulated ACM. B-13-251 has 17.8 SF. Non-friable. B-13-252 has 17.8 SF Non-friable. 
B-13-246 has 9.6 SF Non-friable. 

The RACM on this structure must be abated by a licensed abatement contractor. A copy of the inspection 
report is available from Chris Hazard at (608) 245-2652. According to NR447 and DHS159, ensure that 
DNR or DHS receives a completed Notification of Demolition and/or Renovation (DNR Form 4500-113 
(R 4/11), or subsequent revision) via U.S. mail, hand-delivery, or using the online notification system at 
least 10 working days before beginning any construction or demolition. Pay all associated fees. Provide a 
copy of the completed 4500-113 form and the abatement report to Chris Hazard, 2101 Wright Street, 
Madison, WI 53704, Christopher.Hazard@dot.wi.gov and DOT BTS-ESS attn: Hazardous Materials 
Specialist, PO Box 7965, Madison, WI 53707-7965. In addition, comply with all local or municipal 
asbestos requirements. 

Use the following information to complete WisDNR form 4500-113: 

- Site Name: Structure B-13-251, B-13-252, B-13-246, USH 14 WB and EB over McCoy Road 

- Site Address: 430123.05 / 892253.85, 430124.06 / 892255.6, 425815.07 / 892310.09, City of Madison, Dane 
County 

- Ownership Information: WisDOT Transportation, SW Region, 2101 Wright Street, Madison, WI 53704 

- Contact: Chris Hazard 

- Phone: (608) 245-2652 

- Age: 50 years, 50 years and 50 years. This structure was constructed in 1969, 1969, and 1969. 

- Area: 6860, 6860, 5506 SF of deck 

Insert the following paragraph in Section 6.g.: 

- If asbestos not previously identified is found or previously non-friable asbestos becomes crumbled, 
pulverized, or reduced to a powder, stop work immediately, notify the engineer, and the engineer 
will notify the department’s Bureau of Technical Services at (608) 266-1476 for an emergency 
response as specified in standard spec 107.24. Keep material wet until it is abated or until it is 
determined to be non-asbestos containing material. 

D  Measurement 

The department will measure Abatement of Asbestos Containing Material (Structure), completed 
according to the contract and accepted, as a single complete lump sum unit of work. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION         UNIT 
203.0210.S.01 Abatement of Asbestos Containing Material B-13-251    LS 
203.0210.S.02 Abatement of Asbestos Containing Material B-13-252    LS 
203.0210.S.03 Abatement of Asbestos Containing Material B-13-246    LS 

Payment is full compensation for submitting necessary forms; removing all asbestos; and for properly 
disposing of all waste materials. 

stp-203-005 (20120615) 

 

12. Temporary Emergency Pullouts, Item 205.3000.S. 

A  Description 

This special provision describes grading, furnishing, and placing crushed aggregate base course and 
signs to construct temporary emergency pullouts. This item also includes the removal of the pullouts 
including furnishing and placing finishing items as the plans show. 

B  (Vacant) 

mailto:Christopher.Hazard@dot.wi.gov
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C  Construction 

Dispose of all surplus and unsuitable material as specified in standard spec 205.3.12. 

D  Measurement 

The department will measure Temporary Emergency Pullouts, acceptably completed by the unit. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION        UNIT 
205.3000.S Temporary Emergency Pullouts      EACH 

Payment is full compensation for grading, shaping, and compacting; providing and placing crushed 
aggregate base course; providing and placing signs; removing as required; and for providing and placing 
topsoil, fertilizer, seed, and mulch, and all incidental items necessary to complete the work. 

stp-205-020 (20080902) 

 

13. Select Borrow, Item 208.1100. 

Conform to the requirements of standard spec 208 and as hereinafter provided. 

Materials 

Furnish and use material that consists of granular material meeting the following requirements: Maximum 
particle size of 12 inches when measured from any face. The material passing the No. 4 sieve shall have 
a maximum of 15% by weight passing the No. 200 sieve. 

As a contractor’s option, the department will allow the use of select crushed material for select borrow. 
The material shall conform to the requirements of standard spec 312 and will be measured and paid for 
as Select Borrow. 

Measurement 

Replace standard spec 208.4 with the following: 

The department will measure select borrow by the cubic yard acceptably completed in its final location 
using the method of average end areas, with no correction for curvature or settlement, except as follows: 

1. The engineer and contractor mutually agree to an alternative volume calculation method; 

2. The method of average end areas is not feasible. 

If it is not possible to compute volumes of select borrow by the method of average end areas due to 
erratic location of isolated deposits, the department may compute the volumes by alternative methods 
involving three-dimensional measurements. 

The department will not measure select borrow material beyond the limits of the required slopes as 
shown on the plans. 

 

14. Base Aggregate Dense 3/4-Inch, Item 305.0110. 

Add the following to standard spec 301.2.4.3: 

Furnish only aggregate classified as crushed stone for Dense 3/4-Inch when used in the top 3 inches of 
the unpaved portion of the shoulder or for unpaved driveways and field entrances. 

swr-305-001 (20170711) 

 

15. Base Aggregate Dense 1 1/4-Inch, Item 305.0120. 

Add the following to standard spec 305.2.2.1: 

When 1 1/4-Inch base aggregate is >/= 50 percent crushed gravel, conform to the following gradation 
requirements: 
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SIEVE 
PERCENT PASSING BY 

WEIGHT 

1 1/4 inch 95 - 100 

1 inch --- 

3/4 inch 70 - 90 

3/8 inch 45 - 75 

No. 4 30 - 60 

No. 10 20 - 40 

No. 40 7 - 25 

No. 200 3 - 10[1] 

[1] Limited to a maximum of 8.0 percent for base placed between old and new pavement. 

swr-305-002 (20170711) 

 

16. Reheating HMA Pavement Longitudinal Joints, Item 460.4110.S. 

A  Description 

This special provision describes reheating the abutting edge of the previously compacted layer in the 
adjacent lane while paving mainline asphalt pavements. 

B  (Vacant) 

C  Construction 

C.1  Equipment 

Provide a self-contained heating unit that heats by convection only. Do not use forced air to enhance the 
flame. Provide a fireproof barrier between the flame and the heater’s fuel source. The heater must 
produce a uniform distribution of heat within the heat box. Provide automatic controls to regulate the 
heater output and shutoff the heater when the paver stops or the heater control system loses power. 

Mount the heater on the paver inside the paver’s automatic leveling device. 

C.2  Reheating Joints 

Evenly reheat at least an 8 inch (200 mm) wide strip of the previously compacted layer in the adjacent 
lane as follows: 

- Reheat the joint to within 60 degrees F (15 degrees C) of the mix temperature at the paver auger. Measure 
joint temperature immediately behind the heater. 

The engineer may allow the required joint reheat temperatures to be cooler than specified to adjust for 
weather, wind, and other field conditions. Coordinate the heater output and paver speed to achieve the 
required joint reheat temperature without visible smoke emission. 

D  Measurement 

The department will measure Reheating HMA Pavement Longitudinal Joints by the linear foot, acceptably 
completed as measured along each joint for each layer of asphalt placed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION        UNIT 

460.4110.S Reheating HMA Pavement Longitudinal Joints     LF 

Payment is full compensation for all the work required under this bid item. 

stp-460-015 (20140630) 
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17. Bar Steel Reinforcement HS Stainless Structures, Item 505.0800.S. 

A  Description 

This special provision describes furnishing and placing stainless steel reinforcing bars and associated 
stainless steel bar couplers. 

Conform to standard spec 505 as modified in this special provision. 

B  Materials 

B.1  General 

Furnish stainless steel reinforcing bars conforming to ASTM A955 and to one of the following Unified 
Numbering System (UNS) designations: S31653, S31803, S32205, or S32304. Supply grade 60 bars, all 
of the same UNS designation. Conform to the chemical composition specified for the given UNS 
designation in ASTM A276 table 1. 

Supply bars that are free of dirt, mill scale, oil, and debris by pickling to a bright or uniform light finish. The 
department may reject bars displaying rust/oxidation, questionable blemishes, or lack of a bright or 
uniform pickled surface. 

Furnish chairs or continuous supports made of stainless steel or recycled plastic to support high-strength 
stainless bar steel reinforcement subject to the plastic chair restriction stated in standard spec 505.3.4(1). 

Furnish couplers made from one of the UNS alloys allowed for bar steel. 

Furnish tie wire made from one of the UNS alloys allowed for bar steel or from an engineer-approved 
plastic or nonmetallic material. Ensure that stainless steel tie wire is dead soft annealed. 

B.2  Fabrication 

Before fabrication, supply test results from an independent testing agency certifying that the 
reinforcement meets the requirements of Annex A1 of ASTM A955. 

Bend bars conforming to standard spec 505.3.2 and according to ASTM A955. Bend and cut bars using 
equipment thoroughly cleaned or otherwise modified to prevent contamination from carbon steel or other 
contaminants. Use tools dedicated solely to working with stainless steel. 

B.3  Control of Material 

Identify reinforcement bars delivered to the project site with tags bearing the identification symbols used 
in the plans. Include the UNS designation, heat treat condition, heat number, grade corresponding to 
minimum yield strength level, and sufficient documentation to track each bar bundle to a mill test report. 

Provide samples for department testing and acceptance according to CMM 8-50 Exhibit 1 requirements 
for concrete masonry reinforcement for uncoated bar steel. 

Provide mill test reports for the project that do the following: 

1. Verify that sampling and testing procedures and test results conform to ASTM A955, ASTM A276 table 1, 
and these contract requirements. 

2. Include a chemical analysis with the UNS designation, heat lot identification, and the source of the metal. 

3. Include tensile strength, yield strength, and elongation tests results conforming to ASTM A955 for each size 
furnished. 

4. Certify that the bars have been pickled to a bright or uniform light finish. 

C  Construction 

C.1  General 

Ship, handle, store, and place the stainless steel reinforcing as follows: 

1. Separate from regular reinforcement during shipping. Pad points of contact with steel chains or banding, or 
secure with non-metallic straps. 

2. Store on wooden cribbing separated from regular reinforcement. Cover with tarpaulins if stored outside. 

3. Handle with non-metallic slings. 

4. Do not flame cut or weld. Protect from contamination when cutting, grinding, or welding other steel products 
above or near the stainless steel during construction. 

5. Place on plastic or stainless steel bar chairs. If placing stainless steel chairs on steel beams, use chairs with 
plastic-coated feet. 

6. Tie with stainless steel wire or an engineer-approved plastic or nonmetallic material. 
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Do not tie stainless steel reinforcing bars to, or allow contact with, uncoated reinforcing bars or galvanized 
steel. Maintain at least 1 inch clearance between stainless steel bars or dowels and uncoated or 
galvanized steel. Where 1 inch clearance is not possible, sleeve bars with a continuous polyethylene or 
nylon tube at least 1/8 inch thick extending at least 1 inch in each direction and bind with nylon or 
polypropylene cable ties. Sleeves are not required between stainless steel bars and shear studs. 
Stainless steel bars can be in direct contact with undamaged epoxy-coated bars. 

Cut flush with the top flange or remove uncoated fasteners, anchors, lifting loops, or other protrusions into 
a bridge deck before casting the deck on prestressed concrete beams. 

C.2  Splices 

Splice as the plans show. Provide stainless steel couplers conforming to the minimum capacity, 
certification, proof testing, and written approval requirements of standard spec 550.3.3.4. The contractor 
may substitute stainless steel couplers for lap slices the plans show if the engineer approves in writing. 

If increasing or altering the number or type of bar splices the plans show, provide revised plan sheets to 
the engineer showing the reinforcement layout, type, length, and location of revised bar splices and 
revised bar lengths. Obtain engineer approval for the location of new lap splices or substitution of 
mechanical bar couplers before fabrication. Ensure that new lap splices are at least as long as those the 
plans show. 

D  Measurement 

The department will measure Bar Steel Reinforcement HS Stainless Structures by the pound, acceptably 
completed, computed from the nominal weights of corresponding sizes for carbon steel deformed bars in 
AASHTO M31 regardless of stainless steel alloy provided. The department will not measure extra 
material used if the contractor alters the reinforcement layout as allowed under C.2, extra material for 
splices or couplers the plans do not show, or the weight of devices used to support or fasten the steel in 
position. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION        UNIT 

505.0800.S Bar Steel Reinforcement HS Stainless Structures    LB 

Payment for Bar Steel Reinforcement HS Stainless Structures is full compensation for furnishing and 
placing stainless steel reinforcing bars, including supports. Where the plans specify bar couplers, the 
department will pay for the length of bars as detailed with no deduction or increase for installation of the 
coupler. 

stp-505-005 (20141107) 

 

18. Removing Bearings, B-13-251, Item 506.7050.S.01; 
Removing Bearings, B-13-252, Item 506.7050.S.02. 

A  Description 

This special provision describes raising the girders and removing the existing bearings, as the plans 
show. 

B  (Vacant) 

C  Construction 

Raise the structure’s girders and remove the existing bearings as the plans show. 

Obtain prior approval from the engineer for the method of jacking the girders and of supporting them as 
required. 

D  Measurement 

The department will measure Removing Bearings B-13-251, B-13-252 by the unit for each bearing 
removed, acceptably completed. 
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E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER  DESCRIPTION        UNIT 

506.7050.S.01  Removing Bearings, B-13-251      EACH 

506.7050.S.02  Removing Bearings, B-13-252      EACH 

Payment is full compensation for raising the bridge girders; and for removing the old bearings. 

Cost of furnishing and installing the bearings will be paid for under separate bid items. 

stp-506-035 (20130615) 

 

19. Slope Paving Repair Crushed Aggregate, Item 604.9010.S. 

A  Description 

This special provision describes providing crushed aggregate slope paving where erosion has occurred. 

Conform to standard spec 604 as modified in this special provision. 

B  Materials 

Furnish materials conforming to standard spec 604.2. 

C  Construction 

Replace paragraph (1) of standard spec 604.3.2 with the following: 

 (1) Place the crushed aggregate on the prepared foundation in areas where erosion has occurred. Shape 
and consolidate it using mechanical or hand methods to provide a stable, even and uniform surface. 

D  Measurement 

The department will measure Slope Paving Repair Crushed Aggregate by the cubic yard, acceptably 
completed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION        UNIT 

604.9010.S Slope Paving Repair Crushed Aggregate     CY 

Payment is full compensation for all excavating and backfilling required to prepare the foundation; 
disposing of surplus materials; providing, handling, placing, and consolidating the crushed aggregate; 
providing, handling, heating, and for applying the asphaltic material. 

stp-604-010 (20100709) 

 

20. Reseal Crushed Aggregate Slope Paving, Item 604.9015.S. 

A  Description 

This special provision describes sealing existing crushed aggregate slope paving as the engineer directs 
and conforming to standard spec 604 as modified in this special provision. 

B  Materials 

Furnish materials conforming to standard spec 604.2. 

C  Construction 

Clean all debris from the surface of the slope paving before applying asphalt. Apply sufficient asphalt so 
that it penetrates to seal the top 2 inches of aggregate; where existing asphalt is closer to the surface of 
the aggregate, apply less asphalt. 
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D  Measurement 

The department will measure Reseal Crushed Aggregate Slope Paving in area by the square yard of 
slope paving, acceptably resealed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION        UNIT 

604.9015.S Reseal Crushed Aggregate Slope Paving      SY 

Payment is full compensation for cleaning the surface; furnishing and applying the asphalt. 

stp-604-015 (20100709) 

 

21. Cable Barrier Type 1, Item 613.1100.S; 
Cable Barrier End Terminal Type 1 Item 613.1200.S. 

A  Description 

This special provision describes providing socketed high-tension TL-3 cable guard meeting the National 
Cooperative Highway Research Program (NCHRP) Report 350, Test Level 3. 

B  Materials 

Provide a cable barrier system that is on the approved product list for the county in which the system will 
be installed. 

Provide a calibrated tension gauge to each county for the specific system installed in each county. 

Provide one copy of video training material on the proper maintenance techniques and recovery of 
vehicles to each county for the specific system installed in each county. At a minimum, this training is to 
address, proper tension techniques, proper operation of calibrated tension gauge, proper repair 
techniques, and proper methods to removed vehicles entrapped in the cable barrier. 

B.2  Design Requirements 

Thirty days before installation provide the engineer with two sets of manufacturer prepared drawings, 
Wisconsin P.E. stamped calculations, documentation, notes, plan details, and construction specifications. 
Provide required information in a PDF format or other in electronic format that the department can review 
information. 

Obtain prior approval from the Bureau of Project Development (Erik Emerson at (608) 266-2842) for all 
hardware substitutions before delivering the hardware on the project. 

C  Construction 

Construct concrete as specified in standard spec 501. 

Construct steel reinforcement as specified in standard spec 505. 

Construct terminal units at each end of a run of cable guard as the plans show. The contractor may 
determine the location of anchors subject to the engineer’s approval. 

Tension the cable according to the manufacturer's recommendations at the time of installation, and then 
check and adjust approximately three weeks after installation. If system is not maintaining proper tension, 
adjust tension and return three weeks later. Provide engineer documentation of date, time, location, tension 
value, and who checked the tension for each barrier run. 

Use only one-half the available adjustment in each turnbuckle or tension adjustment connection to achieve 
manufacturer’s recommended tension values. 

Certify that the installation was done according to manufacturer’s recommendations and the plan 
requirements. 

The engineer will allow the contractor to open the roadway to traffic or remove traffic control devices if 
concrete attains manufacture’s compressive strength. Without compressive strength information, the 
engineer may allow the contractor to remove traffic control devices after 14 equivalent curing days. 
Equivalent curing days are defined in standard spec 415.3. 
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D  Measurement 

The department will measure Cable Barrier Type 1 by the linear foot, acceptably completed, measured from 
terminal to terminal and rounded to the nearest linear foot. 

The department will measure Cable Barrier End Terminal Type 1 as each individual terminal, acceptably 
completed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid items: 

ITEM NUMBER DESCRIPTION        UNIT 

613.1100.S Cable Barrier Type 1       LF 

613.1200.S Cable Barrier End Terminal Type 1      EACH 

Payment is full compensation for designing and providing cable barrier end terminal or cable barrier. 

stp-613-010 (20170615) 

 

22. Dynamic Late Merge System, Item 643.1100.S. 

A  Description 

This special provision describes providing, repositioning, operating, maintaining, monitoring, calibrating, 
testing and removing a dynamic late merge system (DLMS) capable of measuring vehicular speeds at 
downstream sections of the roadway and activating the system. 

B  Materials 

Provide DLMS components and software that is National Transportation Communications for ITS Protocol 
(NCTIP) compliant. 

B.1  Portable Changeable Message Signs (PCMS) 

Provide PCMS conforming to standard spec 643. Ensure each PCMS is integrated with a portable traffic 
sensor, modem, and other equipment (e.g. automated system manager) mounted on it, and acts as a 
single device for the purpose of communicating with similarly integrated devices and displaying real-time 
traffic conditions. 

B.2  Portable Traffic Sensors (PTS) 

Provide PTS that are non-intrusive and capable of capturing vehicle speed in mph. 

B.3  Static Traffic Control Signs with Temporary Flashing Beacons 

Provide static traffic control signs with temporary flashing beacons conforming to standard spec 658.2.2, 
Traffic Signal Faces. 

B.4  Automated System Manager (ASM) 

Provide an ASM that assesses current traffic data captured by the PTS, determines the appropriate 
merging strategy based upon pre-determined speed thresholds, and communicates appropriate 
messages to the motorists through the PCMS. 

B.5  System Communications 

Ensure DLMS communications meet the following requirements: 

1. Perform required configuration of the DLMS communication system automatically during system 
initialization. 

2. Communication between the server and any individual PCMS or PTS are independent through the full range 
of deployed locations, and do not rely upon communications with any other PCMS or PTS. 

3. Incorporate an error detection/correction mechanism into the DLMS communication system to ensure the 
integrity of all traffic condition data and motorist information messages. 

B.6  System Acceptance 

Submit vendor verification to the engineer that the system will adequately perform the functions specified 
in this special provision 14 calendar days before the pre-construction meeting. Adequate verification 
includes past successful performance of the system, literature and references from successful use of the 
system by other agencies, and/or demonstration of the system. 
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Provide contact information for a designated representative responsible for monitoring the performance of 
the system and for making modifications to the operational settings as the engineer directs. 

Provide all testing and calibration equipment. 

C  Construction 

C.1  General 

Number the devices in chronological order so they are visible from the shoulder with 6inch white high 
reflective sheeting. 

Provide technical personnel for all system calibration, operation, maintenance, and timely on-call support 
services. 

Promptly correct the system within 24 hours of becoming aware of a deficiency in the operation or 
individual part of the system. 

A minimum of seven days before deployment, place the DLMS and demonstrate to the department that 
the DLMS is operational. 

Maintain the DLMS for the duration of the project. Ensure the system operates continuously (24 hours, 
7 days a week) in the automated mode throughout the duration of the project. 

Remove the system upon project completion.  

C.2  Reports 

Provide an electronic copy of a weekly summary report via email to the engineer. Ensure the report 
includes, at a minimum, the average speed per sensor, traffic volume, vehicle classification, time in 
congestive state per sensor and number of triggers per day. 

C.3  Meetings 

Attend mandatory in-person pre-construction meetings with the department. Attend additional meetings 
the department may requires on a periodic basis. These meetings may be held in person or via 
teleconference, as scheduled by the department. 

C.4  Programming 

C.4.1  General 

Program the DLMS to ensure that the following general operations are performed: 

1. Provide a password protected login to the ASM, website and all other databases. 

2. The DLMS operates as a unit where the flashing beacons and the PCMS activate at the same time for the 
same scenario. System operation may be based on as few as one PTS. 

3. The ASM ensures that messages sent to the connected PCMS and flashing beacons are synchronized so 
that all the messages on all the PCMS are for the same traffic conditions. 

4. Provide real-time data from the ASM to a website with a full color mapping feature and refresh every 
60 seconds. Make data on website available to the department at all times for the duration of the work zone 
activity. Ensure website includes at a minimum: 

- Vehicle speeds 

- PCMS messaging 

- Device locations 

- Traffic volume 

- Occupancy 

- Vehicle Classification 

5. Archive all traffic data and PCMS messages in a Microsoft excel format with date and time stamps. 

6. Configure the website to quantify system failures which includes communication disruption between any 
devices in the system configuration, PCMS malfunctioning, PTS malfunction, loss of power, low battery, etc. 

7. Provide default and advisory messages automatically based on traffic conditions. 

8. Ensure the system autonomously restarts in case of any power failure. 

9. Provide the department access to manually override PCMS messages for a user-specified duration, after 
which automatic operation will resume display of messages appropriate to the prevailing traffic conditions. 
Document all override messages. 
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C.4.2  System Operation Strategy 

Arrange for the vendor/manufacturer to coordinate system operation, detection, trends/thresholds, and 
messaging parameters with the engineer. 

Free Flow: 

Input the free flow traffic conditions as the department directs. Typical traffic conditions that warrant this 
strategy may include: 

1. Trend of vehicle speeds at one or more point above an adjustable parameter. Set this parameter as the 
engineer directs for optimal results based on on-site monitoring and review. Typically, greater than 50 mph 
may be utilized as a guideline. 

2. A trend of vehicle volume at one or more point below an adjustable parameter. Set this parameter as the 
engineer directs for optimal results based on on-site monitoring and review. Typically, less than 1000 
vehicles/hour/lane may be utilized as a guideline. 

3. A trend including increased vehicle speeds together with reduced volume. Set these parameters as the 
engineer directs for optimal results based on on-site monitoring and review. 

During free flow conditions, display no lane use messages, and therefore allow traffic to resume typical 
early merge operation. 

Congestion: 

The congestion traffic conditions will be determined by the department, but typical traffic condition 
warrants may include: 

1. A trend of vehicle speeds at one or more points below an adjustable parameter. Set this parameter as the 
engineer directs for optimal results based on on-site monitoring and review. Typically, less than 40 mph may 
be utilized as a guideline. 

2. A trend of vehicle volume at one or more point above an adjustable parameter. Set this parameter as the 
engineer directs for optimal results based on on-site monitoring and review. Typically, greater than 1500 
vehicles/hour/lane may be utilized as a guideline. 

3. A trend including reduced vehicle speeds together with increased volume. Set these parameters as the 
engineer directs for optimal results based on on-site monitoring and review. 

When traffic conditions warrant a change to the late merge strategy, activate the temporary flashing 
beacons and display lane use messages on the PCMS together. Example messages for congestion traffic 
conditions are below. Locate the PCMS in advance of the lane closure as determined by the engineer 
and system provider based upon estimated queue lengths and project geometry. 

Quantity and approximate locations of PCMS for various stages are shown in the plans. 

The individual PCMS in the system shall initially display the following messages and can be adjusted by 
the engineer at their discretion: 

- Point of merge: 

FRAME 1 FRAME 2 

MERGE 

HERE 

TAKE 

TURNS 

- Intermediate PCMS: 

FRAME 1 FRAME 2 

STAY 

IN 

LANE 

DO 

NOT 

MERGE 

- PCMS located beyond estimated maximum queue length: 

FRAME 1 FRAME 2 

STOPPED 

TRAFFIC 

AHEAD 

USE 

ALL 

LANES 
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C.5  Calibration and Testing 

At the beginning of the project and monthly throughout the duration of the project, perform a successful 
field test and calibration at the DLMS location to verify the system is detecting accurate vehicle speeds 
and volumes, and accurately relaying the information to the ASM and the PCMS. 

Send email of successful calibration and testing to the engineer. 

D  Measurement 

The department will measure Dynamic Late Merge System by the day, acceptably completed, measured 
as each complete system per roadway. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION        UNIT 

643.1100.S Dynamic Late Merge System       DAY 

Payment is full compensation for providing, repositioning, operating, maintaining, monitoring, calibrating, 
testing, and removing the complete system consisting of PCMS, PTS, ASM, and system communications. 

Failure to correct a deficiency to the PCMS, PTS, or AMS within 24 hours after notification from the 
engineer or the department will result in a one day deduction of the measured quantity for each day in 
which the deficiency is not corrected. 

Failure to correct the website within 24 hours after notification from the engineer will result in a 10% 
reduction of the day quantity for each day the website is down. 

It is the engineer’s sole discretion to assess the deductions for an improperly working DLMS. 

stp-643-040 (20181119) 

 

23. Portable Automated Real-Time Traffic Queue Warning System, Item 643.1200.S. 

A  Description 

This special provision describes providing, repositioning, operating, maintaining, monitoring, calibrating, 
testing and removing a portable automated real-time traffic queue warning system (QWS) capable of 
measuring vehicular speeds at downstream sections of a roadway, and displaying the speed information 
on portable changeable message signs at upstream locations. 

B  Materials 

Provide QWS components and software that is National Transportation Communications for ITS Protocol 
(NTCIP) compliant. 

B.1  Portable Changeable Message Signs (PCMS) 

Provide PCMS conforming to standard spec 643. Ensure each PCMS is integrated with a portable traffic 
sensor, modem, and other equipment (e.g. automated system manager) mounted on it, and acts as a 
single “device” for the purpose of communicating with similarly integrated “devices” and displaying real-
time traffic condition information. 

B.2  Portable Traffic Sensors (PTS) 

Provide PTS that are non-intrusive and capable of capturing individual vehicle speed (mph) and traffic 
volume. Integrate each sensor with a modem to communicate with the automated system manager. 

B.3  Automated System Manager (ASM) 

Provide an ASM that assesses current traffic data captured by the system PTS and communicates 
appropriate messages to the motorists through PCMS based on predetermined speed thresholds and 
messages. 
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B.4  System Communications 

Ensure QWS communications meet the following requirements: 

1. Perform required configuration of the QWS’s communication system automatically during system 
initialization. 

2. Communication between the server and any individual PCMS or PTS are independent through the full range 
of deployed locations, and do not rely upon communications with any other PCMS or PTS. 

3. Incorporate an error detection/correction mechanism into the QWS communication system to ensure the 
integrity of all traffic condition data and motorist information messages. 

B.5  System Acceptance 

Submit vendor verification to the engineer that the system will adequately perform the functions specified 
in this special provision. 14 calendar days before the pre-construction meeting. Adequate verification 
includes past successful performance of the system, literature and references from successful use of the 
system by other agencies, and/or demonstration of the system. 

Provide contact information for a designated representative responsible for monitoring the performance of 
the system and for making modifications to the operational settings as the engineer directs. 

Provide all testing and calibration equipment. 

C  Construction 

C.1  General 

Install and reposition Portable Automated Real-Time Queue Warning System per plan with PCMS spaced 
every one mile starting one mile upstream of the taper or as the engineer directs. Provide plan to the 
engineer 14 calendar days in advance of construction. 

Number the devices in chronological order so they are visible from the shoulder with 6inch white high 
reflective sheeting. 

Provide technical personnel for all system calibration, operation, maintenance, and timely on-call support 
services. 

Promptly correct the system within 24 hours of becoming aware of a deficiency in the operation or 
individual part of the system. A minimum of seven days before deployment, place the QWS and 
demonstrate to the department that the QWS is operational. Maintain the QWS for the duration of the 
project. Ensure the system operates continuously (24 hours, 7 days a week) in the automated mode 
throughout the duration of the project. 

Remove the system upon project completion.  

C.2  Reports 

Provide an electronic copy of a weekly summary report of all data via email to the engineer. Ensure the 
report includes, at a minimum, the average speed per sensor, traffic volume, time in congestive state per 
sensor and number of triggers per day. 

C.3  Meetings 

Attend mandatory in-person pre-construction meetings with the department. Attend additional meetings 
the department may require on a periodic basis. These meetings may be held in person or via 
teleconference, as scheduled by the department. 

C.4  Programming 

C.4.1  General 

Program the QWS to ensure that the following general operations are performed: 

1. Provide a password protected login to the ASM, website and all other databases. 

2. Provide real-time data from the ASM to a website with a full color mapping feature and refresh every 60 
seconds. Make data on website available to the department staff at all times for the duration of the work 
zone activity. Ensure website includes: 

- Vehicle speeds 

- PCMS messaging 

- Device locations 

- Traffic volume 
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3. Archive all traffic data and PCMS messages in a Microsoft excel format with date and time stamps. 

4. Configure the website to quantify system failures which includes communication disruption between any 
devices in the system configuration, PCMS malfunctioning, PTS malfunction, loss of power, low battery, etc. 

5. Automatically generate and send an email alert any time a user specified queue is detected by the system. 

6. Provide default and advisory messages automatically based on traffic conditions. 

7. Ensure the system autonomously restarts in case of any power failure. 

8. Provide the department access to manually override PCMS messages for a user-specified duration, after 
which automatic operation will resume display of messages appropriate to the prevailing traffic conditions. 
Document all override messages. 

C.4.2  System Operation Strategy 

Arrange for the vendor/manufacturer to coordinate system operation, detection, trends/thresholds, and 
messaging parameters with the engineer. 

The sequences below are a minimum requirement and can be adjusted by the engineer at their 
discretion. 

Free Flow: 

If the current speed on a roadway section is at or above 40 mph, the upstream PCMS will display nothing 
except for lighting the four corners to show that it is on. 

Slow Traffic: 

If the current speed on any downstream section of the roadway is between the 39 mph and 20 mph (for 
example, 35 mph), the following two-phase messages will be displayed on the upstream PCMS as shown 
below: 

EVENT FRAME 1 FRAME 2 

Speeds 20 mph to 
39 mph 

SLOW 
TRAFFIC 
AHEAD 

PREPARE  
TO 

STOP 

Stopped Traffic: 

If the current speed on a roadway section of the roadway drops below 20 mph, the following two-phase 
messages will be displayed on the upstream PCMS as shown below: 

EVENT FRAME 1 FRAME 2 

Speeds 0 mph to 
19 mph 

TRAFFIC 
STOPPED  

AHEAD 

EXPECT 

DELAYS 

C.5  Calibration and Testing 

At the beginning of the project and monthly throughout the duration of the project perform a successful 
field test and calibration at the QWS location to verify the system is detecting accurate vehicle speeds 
and volumes, and accurately relaying the information to the ASM and the PCMS. 

Send email of successful calibration and testing to the engineer. 

D  Measurement 

The department will measure Portable Automated Real-Time Traffic Queue Warning System by the day 
acceptably completed, measured as each complete system per roadway. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

643.1200.S Portable Automated Real-Time Traffic Queue Warning System DAY 

Payment is full compensation for providing, repositioning, operating, maintaining, monitoring, calibrating, 
testing, and removing the complete system consisting of PCMS, PTS, ASM, and system communications. 
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Failure to correct a deficiency to the PCMS, PTS, or AMS within 24 hours after notification from the 
engineer or the department will result in a one day deduction of the measured quantity for each day in 
which the deficiency is not corrected. 

Failure to correct the website within 24 hours after notification from the engineer will result in a 10% 
reduction of the day quantity for each day the website is down. 

It is the engineer’s sole discretion to assess the deductions for an improperly working QWS. 

stp-643-045 (20181119) 

 

24. Verify Landmark Reference Monuments, Item SPV.0060.01. 

A  Description 

This special provision describes verifying, restoring, and preserving reference (witness) monuments for 
existing U.S. public land survey corners. 

B  Materials 

Provide reference monument materials that satisfy Wisconsin Administrative Code Chapter A-E 7.07. The 
department will furnish aluminum monument caps if requested. 

C  Construction 

Complete work under the direction of a Registered Land Surveyor in the State of Wisconsin, according to 
the pertinent requirements of standard spec 621.3 and as follows. 

Obtain existing tie sheets from the county surveyor. Locate and verify existing U.S. public land survey 
corner monuments and reference ties to at least 4 reference monuments. Restore or reestablish missing 
or damaged reference monuments. 

If required, install temporary reference monuments for construction. Provide a temporary tie sheet to the 
department and the county surveyor for use by the public during the construction phase of the project and 
before final monumentation is complete. 

Prepare and file final U.S. public land survey monument records according to the Wisconsin 
Administrative Code Chapter A-E 7.08. Provide a copy to the WisDOT SW Region Madison Survey 
Coordinator. 

D  Measurement 

The department will measure Verify Landmark Reference Monuments by each U.S. public land survey 
corner, acceptably verified, tied and preserved. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.01 Verify Landmark Reference Monuments EACH 

Payment is full compensation for obtaining existing tie sheets; for locating and preserving corner 
monuments; for locating, verifying, restoring and preserving reference monuments; for providing 
reference monument materials; for temporary reference monuments; and for preparing and filing final 
monument records. 

Restoring or reestablishing missing or damaged survey corners will be considered extra work. Replacing 
survey corners damaged due to construction operations is incidental to the contract. 

(SWR 621.03-20171023) 

 

25. Landmark Reference Monuments Special, Item SPV.0060.02. 

A  Description 

This special provision describes preserving the location and constructing new reference monuments for 
existing Public Land Survey System (PLSS) section corner monuments within the proposed construction 
limits.  
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B  Materials 

The department can furnish aluminum monument caps if necessary. Otherwise, all materials for the 
monumentation and witness ties will be the responsibility of the contractor to provide. Any monuments 
that satisfy Wisconsin Administrative Code Chapter AE-7 will be acceptable. 

C  Construction 

Complete the work according to the pertinent requirements of standard spec 621.3 and as follows: 

Obtain existing tie sheets from the Dane County Surveyor. Locate and verify existing PLSS monuments 
and ties. Furnish, and install if necessary, temporary and/or permanent ties. Provide a temporary tie sheet 
to the department and the Dane County Surveyor, for use by the public during the construction phase of 
the project and before the final monumentation is complete. 

Perpetuate and/or reset all PLSS monuments and witnesses under the direction of a State of Wisconsin 
Licensed Professional Land Surveyor. Prepare the temporary and final PLSS monument records 
according to the Wisconsin Administrative Code Chapter AE-7. Prepare and File new monument records 
with the Dane County Surveyor according to AE-7 and provide a copy of the same to the WisDOT SW 
Region-Madison Survey Coordinator. This work shall be overseen and completed by a State of Wisconsin 
Licensed Professional Land Surveyor.  

The approximate location of the section corners that will likely be disturbed due to the proposed 
construction: 

Landmark Reference Monument 

Station Offset Township Range Section Corner 

Station 
882+40’WB’ 

20’ LT T6N R9E East 

  

   

Notify the Dane County Surveyor and WisDOT/SW Region-Madison Survey Coordinator five working 
days prior to construction operations that may disturb existing monuments, with pertinent questions or for 
department provided monument caps.  

D  Measurement 

The department will measure Landmark Reference Monuments Special by each unit, acceptably 
completed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.02 Landmark Reference Monuments Special EACH 

This price shall be payment in full for furnishing a Professional Land Surveyor; obtaining existing PLSS 
monument record tie sheet(s); preparing, providing and filing temporary/final PLSS monument record tie 
sheet(s) from a Professional Land Surveyor; all survey work related to the perpetuation process; the 
furnishing and placing of all PLSS survey monuments; the furnishing and placement of any necessary 
witness ties; the removal of the existing monument(s) if necessary; excavating for the placement of the 
new monument(s) if necessary; and for all labor, tools, equipment, materials and incidentals necessary to 
complete this item of work.  

 

26. Test Pits, Item SPV.0060.03. 

A  Description 

This special provision describes excavating test pits and backfilling as directed by the engineer and 
geotechnical engineer and as hereinafter provided. Test pits are for the purpose of locating and relieving 
trapped water within the existing roadway embankments. 
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B  Materials 

Construct test pits conforming to standard spec 205.2 for Roadway Excavation. 

Provide materials to conform to standard spec 312.2 for Select Crushed Material. 

C  Construction 

All excavation of test pits shall be performed during daytime hours. The engineer and geotechnical 
engineer (Melissa Markquart, (608) 246-7542) shall be present during excavation. 

The location of test pits shall be determined by the engineer and geotechnical engineer. Contact the 
engineer at least 4 weeks prior to earthwork operations. Test pits shall be excavated at least 2 weeks 
prior to roadway excavation operations. Different timelines, to meet particular project’s needs, may be 
required by the engineer and geotechnical engineer.  

Excavate the foreslope of the existing roadway embankment beginning at the edge of the existing 
subgrade shoulder point at a slope of 1:1 down to the elevation of the toe of existing slope, but no lower 
than 1 foot above the ditch flow line if a ditch is present. Excavations shall be 10 feet wide measured 
parallel to the roadway shoulder. The bottom of the test pit shall be sloped to drain away from the 
roadway. 

If water is present or seeping from the embankment, backfill with select crushed where the test pit is 
located on an embankment that is supporting live traffic. Place select crushed to stabilize the test pit and 
allow water to seep out. If the embankment is not supporting live traffic, then the test pit shall remain open 
and maintained until seeping stops or as approved by the engineer and geotechnical engineer. 

If water is not present or seeping from the embankment, backfill the test pit with roadway embankment or 
a material approved by the engineer and geotechnical engineer. 

D  Measurement 

The department will measure Test Pits by each unit, acceptably installed. 

The department will measure Select Crushed Material as specified in standard spec 312.4. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.03 Test Pits EACH 

Payment is full compensation for all engineer approved work specified including excavating, sloping, 
shaping, stockpiling, backfilling with roadway embankment, compacting, and maintaining. 

If select crushed material is required for backfilling, the department will pay for select crushed under the 
select crushed item 312.0110. The department will pay for erosion control, if required, under the erosion 
control bid items. 

 

27. Removing HMA Pavement Notched Wedge Longitudinal Joint Milling, Item SPV.0090.01. 

A  Description 

This special provision describes removing the notched wedge longitudinal joint before paving the adjacent 
lane in order to create a vertical longitudinal joint. 

B  (Vacant) 

C  Construction 

Remove the notched wedge longitudinal joint constructed according to standard spec 450.3.2.8 before 
paving the adjacent lane. Provide a uniform milled surface that is reasonably plane, free of excessively 
large scarification marks, and has the grade and transverse slope the plans show, or the engineer directs. 
Do not damage the remaining pavement. 

Use a self-propelled milling machine with depth, grade, and slope controls. Shroud the drum to prevent 
discharging loosened material onto adjacent work areas or live traffic lanes. Provide an engineer-
approved dust control system. 
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Maintain one lane of the roadway for traffic at all times during working hours. Do not windrow or store 
material on the roadway. Clear the roadway of all materials and equipment during non-working hours. 

D  Measurement 

The department will measure Removing HMA Pavement Notched Wedge Longitudinal Joint Milling by the 
linear foot, acceptably completed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION         UNIT 

SPV.0090.01 Removing HMA Pavement Notched Wedge Longitudinal Joint Milling   LF 

Payment is full compensation for removing HMA pavement; and for hauling and disposing of materials. 

swr-204-001 (20160601) 

 

28. Rout and Seal Special, Item SPV.0090.02. 

A  Description 

This special provision describes routing, cleaning, drying, and sealing all cracks that have been milled 
with Joint Repair Milling with a rubberized crack filler or approved equal material. 

B  Materials 

Furnish material that conforms to the requirements of the Specifications for Joint Sealants, Hot-Poured, 
for Concrete and Asphalt Pavements, ASTM Designation: D 6690, Type II, modified to require that the 
bond strength test be run at -20 degrees F. (The unmodified ASTM D 6690, Type II allows this test to be 
run at either 0 degrees F or -20 degrees F.) 

Deliver each lot or batch of sealing compound to the jobsite in the manufacturer’s original sealed 
container. Mark each container with the manufacturer’s name, batch or lot number, and the safe heating 
temperature. Present the manufacturer’s certification stating that the compound meets the requirements 
of this specification. Before applying the sealant, furnish to the engineer a certificate of compliance and a 
copy of the manufacturer’s recommendations on heating and applying the sealant. 

C  Construction 

C.1  Equipment 

Heat the sealing compound to the pouring temperature recommended by the manufacturer in an 
approved kettle or tank, constructed as a double boiler, with the space between the inner and outer shells 
filled with oil or other satisfactory heat transfer medium. If and when using the heating kettle on concrete 
or asphaltic pavement, properly insulate the heating kettle to ensure heat is not radiated to the pavement 
surface. 

Make rout cuts in a single pass. Two-pass cutting will not be allowed. Use a self-propelled mechanical 
router capable of routing the bituminous pavement to provide a 1.0:1.0 depth to width ratio of all routed 
cracks. The router blade or blades shall be of such size and configuration to cut the desired joint reservoir 
in one pass. No spacers between blades shall be allowed unless the contractor can demonstrate to the 
engineer that the desired reservoir and rout cut can be obtained with them. Either wet or dry routing will 
be permitted provided the above conditions are met. Use a pressure distributor for applying sealing 
material through a hand-operated wand or nozzle according to sealant manufacturer’s instructions. 

C.2  Methods 

Conduct the operation so that the routing, cleaning, and sealing are continuous operations. Traffic shall 
not be allowed to knead together or damage the routed joints. Rerout, if necessary, routed joints not 
sealed before traffic is allowed on the pavement when routing and sealing operations resume. Do not 
perform rout cutting, cleaning, and sealing, within 48 hours of the placement of the shoulder’s surface 
course. 

Rout the longitudinal joint to a minimum width of 3/4 inches and a minimum depth of 3/4 inches. Use a 
power vacuum or equivalent to immediately remove any routing slurry, dirt, or deleterious matter adhering 
to the joint walls or remaining in the joint cavity, or both. Before sealing, dry the cleaned joints either by 
air-drying or by using a high capacity torch. Immediately before sealing, blow out the dried crack with a 
blast of compressed air, 80-psi minimum. Continue cleaning until the joint is dry, and until all dirt, dust, or 
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deleterious matter is removed from the joint and adjacent pavement to the satisfaction of the engineer. If 
the air compressor produces dirt or other residue in the joint cavity, the contractor shall be required to 
clean the joint again. 

If cleaning operations could cause damage to, or interfere with, traffic in adjacent lanes, or both, provide 
protective screening that is subject to the approval of the engineer to the cleaning operation. 

Following cleaning, dry the routed joints and warm them with a hot air lance. Take care not to burn the 
pavement surface. Under no circumstances shall more than two minutes elapse between the time the hot 
air lance is used and the sealant is placed. 

Provide positive temperature control and mechanical agitation. Do not heat the sealant to more than 
20 degrees F below the safe heating temperature. The safe heating temperature can be obtained from 
the manufacturer’s shipping container. Provide a direct connecting pressure type extruding device with 
nozzles shaped for insertion into the joint. Immediately remove sealant spilled on the surface of the 
pavement. 

Seal the joints when the sealant material is at the pouring temperature recommended by the 
manufacturer. Fill the joint such that after cooling, the sealant is flush with the adjacent pavement surface. 
Do not overfill the joint; the engineer may allow a very slight overband. Sand shall not be spread on the 
sealed joints to allow for opening to traffic. Before opening to traffic, the sealant shall be tack free. 

D  Measurement 

The department will measure Rout and Seal Special in length by the linear foot, acceptably completed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0090.02 Rout and Seal Special LF 

Payment is full compensation for rout cutting; cleaning the joint; and rerouting. 

 

29. Remove Temporary Crossover X1, Item SPV.0105.01; 
Remove Temporary Crossover X2, Item SPV.0105.02; 
Remove Temporary Crossover X3, X4, Item SPV.0105.03; 
Remove Temporary Crossover X5, X6, Item SPV.0105.04. 

A  Description 

This special provision describes excavating, filling, grading, shaping, compacting, saw cutting, 
shouldering, and finishing as necessary to remove the crossover, temporary road or median crossing and 
grade and finish the shoulders and ditch, as shown on the plans, according to the pertinent requirements 
of the standard specifications, and as hereinafter provided. 

B (Vacant) 

C  Construction 

Dispose of all surplus and unsuitable material according to standard spec 205.3.12. 

D  Measurement 

The department will measure Removing Temporary Crossover (Location) as a single complete unit of 
work. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0105.01 

SPV.0105.02 

SPV.0105.03 

SPV.0105.04 

 

Remove Temporary Crossover X1 

Remove Temporary Crossover X2 

Remove Temporary Crossover X3, X4 

Remove Temporary Crossover X5, X6 

 

LS 

LS 

LS 

LS 
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Payment is full compensation for removal and disposal of all excess material, excavation, grading, 
shaping, saw cutting, shouldering, and compacting; providing and placing all fill, reestablishing drainage, 
reestablishing USH 14 finished typical, base aggregate dense, topsoil, fertilizer, seed, mulch, and erosion 
mat. 

 

30. Joint Repair Milling, Item SPV.0180.01. 

A  Description 

This work shall consist of milling the transverse joint areas as detailed in the plans and marked by the 
engineer in the field. Mill the asphaltic pavement as specified standard spec 204. 

B  (Vacant) 

C  (Vacant) 

D  Measurement 

The department will measure Joint Repair Milling by the square yard removed from the longitudinal joint 
areas, acceptably completed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0180.01 Joint Repair Milling SY 

Payment is full compensation for removing, hauling and disposing of all millings. 

 



ADDITIONAL SPECIAL PROVISION 1 (ASP 1)  
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)  
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS 

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users 
(SAFETEA-LU), Section 5204(e) – Surface Transportation Workforce Development Training 
and Education, provides for 100 percent Federal funding if the core program funds are used for 
training, education, or workforce development purposes, including “pipeline” activities. The core 
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program, 
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System 
(NHS), and Surface Transportation Program (STP). These workforce development activities 
cover surface transportation workers, including OJT/SS programs for women and minorities as 
authorized in 23 U.S.C. §140(b). 

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin. 
Currently TrANS has expanded to include TrANS program locations to serve contractors in 
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding 
counties including Rock County), and most Northeastern Wisconsin counties from locations in 
Keshena, Rhinelander and surrounding far Northern areas.  TrANS attempts to meet contractor’s 
needs in other geographic locations as possible.  It is an industry driven plan of services to 
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades.  These candidate preparation 
and contractor coordination services are provided by community based organizations.  For a list 
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison.  These services are provided to you at no 
cost. 

I. BASIC CONCEPTS
Training reimbursements to employing contractors for new placements, rehires or promotions to 
apprentice of TrANS Program graduates will be made as follows: 

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate.  At the rate of $5.00
per hour on federal aid projects when TrANS graduates are initially hired, or
seasonally rehired, as unskilled laborers or the equivalent.

Eligibility and Duration:  To the employing contractor, for up to 2000 hours
from the point of initial hire as a TrANS program placement.

Contract Goal:  To maintain the intent of the Equal Employment Opportunity
program, it is a goal that ______ (number) TrANS Graduate(s) be utilized on
this contract.

2) On-the-Job Training, Item ASP.1T0A, ASP 1 Apprentice.  At the rate of $5.00
per hour on federal aid projects at the point when an employee who came out of
the TrANS Program is subsequently entered into an apprenticeship contract in an
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship
when that standard is implemented).
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 Eligibility and Duration:  To the employing contractor, for the length of time 
the TrANS graduate is in apprentice status. 

 Contract Goal:  To maintain the intent of the Equal Employment Opportunity 
program, it is a goal that ______ (number) TrANS Apprentice(s) be utilized 
on this contract. 

3) The maximum duration of reimbursement is two years as a TrANS graduate plus 
time in apprentice status. 

 
4) If a TrANS program is not available in the contractor’s area and another training 

program is utilized, payment of On-the-Job Training hours may be approved by 
the Wisconsin Department of Transportation (WisDOT) if the training program 
meets the established acceptance criteria.  Only On-the-Job Training Hours 
accumulated after WisDOT approval will be reimbursed as specified under Items 
ASP.1T0G and ASP.1T0A.  For more information, contact the Disadvantaged 
Business Enterprise Office at the phone numbers listed above. 

5) WisDOT reserves the right to deny payments under items ASP.1T0G and 
ASP.1T0A if the contractor either fails to provide training or there is evidence of 
a lack of good faith in meeting the requirements of this training special provision. 

I. RATIONALE AND SPECIAL NOTE 
The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of 
two years to allow for reaching entry-level laborer status.  An additional incentive, the $5.00 
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies 
until the individual completes their apprenticeship.   These incentives benefit TrANS candidates 
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be 
assisted in meeting their EEO profiles and goals; and benefits the public who will see the 
program reinforce larger public-private employment reform in Wisconsin.  The pool of TrANS 
graduates was created for the purpose of addressing underutilization in the skilled trades, an 
objective that is further reinforced by a parallel retention pilot program, known as the 
Companywide Reporting.  Whether or not reimbursement is involved, the WisDOT reassures 
contractors who are in the Companywide Program that TrANS placements still contribute 
toward fulfilling the new hire goal of 50% women and minorities.  Based on data administered 
by United States Department of Labor (US DOL), the highway skilled trades remain 
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies 
by county). 

NOTE: Unless using other advancement strategies, contractors are encouraged to use some 
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when 
entering an apprenticeship if the full general laborer hourly rate has been previously paid.  No 
special accounting measures are required. 

II. IMPLEMENTATION 
The implementation of ASP 1 is intended to cover only the amount of time it takes for 
underutilization to be resolved across the trades.  This will be measured annually at the county 
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP.  With appropriate state and federal approvals, we may also do some measurement at the 
company level.   

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a 
TrANS graduate or a TrANS apprentice.  The District EEO Coordinators utilize the information 
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS 
apprentices on WisDOT contracts.  Payment under this ASP 1 is made based on the hours 
recorded off of the Certified Payrolls.  Tracking may eventually include improved linkages with 
the WisDWD apprentice database, information from company and committee level sources.   

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to 
address the underutilization of women and minorities as laborers and apprentices in our 
industry’s skilled trades. 

IV. TRANS TRAINING 
As part of the contractor's equal employment opportunity affirmative action program, training shall 
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:     

The contractor shall provide on-the-job training aimed at developing full journey workers in the 
type of trade or job classifications involved.  In the event the contractor subcontracts a portion of the 
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by 
the subcontractor provided, however, that the contractor shall retain the primary responsibility for 
meeting the training requirements imposed by this special provision.  The contractor shall also 
insure that this training special provision is made applicable to such subcontract.     

Training and upgrading of minorities and women toward journey workers status is a primary 
objective of this training special provision.  Accordingly, the contractor shall make every effort to 
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through 
public and private sources likely to yield minority trainees and women trainees); to the extent such 
persons are available within a reasonable area of recruitment.  The contractor will be given an 
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance 
thereof, prior to determination as to whether the contractor is in compliance with this training 
special provision.  This training commitment is not intended, and shall not be used, to discriminate 
against any applicant for training, whether a member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journey workers status or in which they have been employed 
as a journey worker.  The contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method used, 
the contractor's records should document the findings in each case. 

V. APPRENTICESHIP TRAINING 
The Federal Highway Administration’s (FHWA) policy is to require full use of all available 
training and skill improvement opportunities to assure increased participation of minority groups, 
disadvantaged persons and women in all phases of the highway construction industry. The 
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAs) to 
establish apprenticeships and training programs targeted to move women, minorities, and 
disadvantaged individuals into journey-level positions to ensure that a competent workforce is 
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts. 
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal 
Regulations (CFR), Part 230) to supplement the OJT program and support STA training 
programs by providing services to highway construction contractors and assistance to highway 
construction apprentices and trainees. The primary objectives of OJT/SS are:  
 
 (1) To increase the overall effectiveness of the State highway agencies’ approved 
 training programs. 
 (2) To seek other ways to increase the training opportunities for women, minorities,  
 and disadvantaged individuals. 
 
The STAs are responsible for establishing procedures, subject to the availability of Surface 
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision 
of supportive services with respect to training programs approved under 23 CFR, Part 230(a) 
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts – including 
Supportive Services). 
 

The contractor and subcontractor shall maintain records to demonstrate compliance with these 
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of 
these requirements will be determined by the Wisconsin Department of Transportation-Civil 
Rights Office. A request for an exemption or modification, with justification, shall be made in 
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, 
Rm. 451, Madison, WI 53707.  
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ADDITIONAL SPECIAL PROVISION 3

DISADVANTAGED BUSINESS ENTERPRISE [DBE] PROGRAM IMPLEMENTATION 

1. Description

a. The federal DBE program requirements outlined in the Code of Federal Regulations at 49 CFR Part 26
apply to this Wisconsin Department of Transportation contract. WisDOT is a recipient of federal funds and
this contract includes federal funds. United States Department of Transportation Federal DBE Program
requires the following provisions:

(1) Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with
any provision of the DBE regulations will be considered a material breach of contract. This is non-
negotiable. If a contractor fails to carry out the DBE program and Title VI nondiscrimination requirements
of its contracts, the following sanctions will be assessed depending upon the facts, reasoning, severity
and remedial efforts of the contractor: termination of contract, withholding payment, assessment of
monetary sanctions, assessment of liquidated damages and/or suspension/debarment proceedings that
may result in the disqualification of the contractor from bidding for a designated period of time.

(2) The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for
which each is listed unless the contractor obtains the federal fund recipient’s [DOT] written consent.
Unless [WisDOT] consent is provided, the contractor shall not be entitled to any payment for work or
material unless it is performed or supplied by the listed DBE.

b. The Wisconsin Department of Transportation [WisDOT] is committed to the compliant administration of the
DBE Program. Each WisDOT Secretary affirms this commitment with his/her signed assurance.

(1) The department encourages the contractor to assist and develop DBE firms to become fully
knowledgeable contractors to successfully perform on its contracts. Under the contract, the contractor
agrees to provide the assistance to participating DBE's in the following areas:
i. Produce accurate and complete quotes.
ii. Understand highway plans applicable to their work.
iii. Understand specifications and contract requirements applicable to their work.
iv. Understand contracting reporting requirements.

(2) Wisconsin DOT identifies the assigned DBE goal in its contract advertisements and posts the contract
DBE goal on the cover of the bidding proposal. The contractor can meet the assigned, specified contract
DBE goal by subcontracting work to a DBE or by procuring services or materials from a DBE. The
department calculates the DBE participation as the dollar value of DBE participation included in the bid
expressed as a percentage of the total contract bid amount.

(3) For more comprehensive information on the disadvantaged business program, visit the department's
Civil Rights and Compliance Section website at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf
https://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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2. Definitions 
 

Interpret these terms, used throughout this additional special provision, as follows: 
 
a. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid. 

 
b. DBE: A small business certified as disadvantaged business enterprise (DBE) under the federal DBE 

program and included on the Wisconsin UCP DBE Directory deemed ready, willing and able. 
 

c. DBE goal: The amount of DBE participation expected in the contract as shown on the cover of the Highway 
Work Proposal. 

 
d. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, 

the materials, supplies, articles, or equipment required under the contract. 
 

e. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials, supplies, articles or equipment required under the contract are bought, kept in stock, and regularly 
sold or leased to the public. 

 
f. Voluntary Achievement: The amount of DBE participation achieved and reported in the contract in excess 

of the assigned goal. 
 
3. DBE Percentage Required at Bid Submission 
 

Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding proposal. 
For electronic submittals, show the percentage in the miscellaneous data folder, Item 3, DBE Percent. For 
paper submittals, show the percentage on the sheet included after the schedule of items. By submission of 
the bid, the bidder contractually commits to DBE participation at or above the bid percentage, or certifies that 
they have utilized comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE 
participation requirements of this contract proposal, and that the bid percentage is reflective of these good 
faith efforts. The bid percentage should demonstrate the efforts of the prime contractor prior to bid. If the bidder 
does not indicate the bid percentage of DBE participation on the completed bidding proposal, the 
department will consider the bid irregular and may reject the bid. 
 

4. WisDOT Interpretation of Federal DBE Program Provision 
 

Prime contractors must utilize the specific DBEs listed to perform the work and/or supply the materials for which 
each is listed on the Commitment to Subcontract to DBE Form [DT1506] and approved by WisDOT’s DBE office 
to execute its contract. The approved Commitment to Subcontract to DBE Form [DT1506] becomes a contract 
document/record. 
 
a. Department's DBE Evaluation Process 

WisDOT evaluates DBE using the Commitment to Subcontract to DBE, payments to subcontractors and 
contract documentation. The prime contractor shall list the specific DBE certified firms and items of work 
s/he intends to use toward the fulfillment of the assigned DBE contract goal. The prime contractor receives 
DBE credit for payments made to the DBE firms performing the work listed on the approved Form DT1506. 
 

b. Documentation Submittal 
The contractor is to identify, by name, the DBE firms whose utilization is intended to satisfy this provision, 
the items of work of the DBE subcontract or supply agreement and the dollar value of those items of work by 
completing the Commitment to Subcontract to DBE Form [DT1506]. Effective January 1, 2017, the 
contractor will be required to submit the documentation within 5 business days after bid opening. All 
necessary supporting documentation including Attachment ‘A’ forms and/or Good Faith Efforts Form 
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[DT1202] must be submitted no later than 2 business days from contractor’s initial submission of the DT 
1506.  The contractor must provide a signed Attachment ‘A’ form to the DBE office within the time limit in 
order to receive authorization for contract execution; the DBE office reserves the right accept alternate 
documentation in lieu of the signed form in extenuating circumstances. Documentation must be submitted to 
the DBE Office by email at DBE_Alert@dot.wi.gov (DBE_Alert@dot.wi.gov) or by postal mail ATTN: DBE 
Office, PO Box 7965, Madison, WI 53707-7965. 
 
(1) Bidder Meets DBE Goal 

If the bidder indicates that the contract DBE goal is met, after award and before execution, the 
department will evaluate the Commitment to Subcontract to DBE Form DT1506 and attachment A(s) 
to verify the actual DBE percentage calculation. If the DBE commitment is verified, the contract is 
eligible for execution with respect to the DBE commitment. 
 

(2) Bidder Does Not Meet DBE Goal 
i. If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form [DT1506] 

that does not meet the contract DBE goal, the bidder must submit a Good Faith Efforts Form 
[DT1202] and supporting documentation. After award and before execution, the department will 
evaluate the bidder's DBE commitment and consider the bidder's good faith efforts submission. 

ii. The department will evaluate the bidder's good faith effort request and notify the bidder of one of 
the following: 
(a) If the department grants a good faith efforts, the bid is eligible for contract execution with 

respect to DBE commitment. 
(b) If the department rejects the good faith efforts request, the department may declare the bid 

ineligible for execution. The department will provide a written explanation of why the good 
faith efforts request was rejected. The bidder may appeal the department's rejection as 
allowed under 7 a. & b. 

 
c. Bidder Fails to Submit Documentation 

If the contractor fails to furnish the Commitment to Subcontract to DBE Form [DT1506] within the specified 
time, the department may cancel the award. Delay in fulfilling this requirement is not a cause for extension 
of the contract time and shall not be used as a tool to delay execution. 
 

5. Department's Criteria for Good Faith Effort 
 

Appendix A of 49 CFR Part 26, is the guiding regulation concerning good faith efforts. However, the federal 
regulations do not explicitly define “good faith” but states that bidder must actively and aggressively attempt to 
meet the goal. The federal regulations are general and do not include every factor or effort that can be 
considered. As a result, each state must establish its own processes and consider the factors established in 
its own practices to create a process for making a determination of adequate good faith.  WisDOT evaluates 
good faith on a contract basis just as each contract award is evaluated individually.  
 
The department will only approve a contractor’s good faith efforts if the bidder has made the effort, given the 
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet the goal 
would make. The department will evaluate the bidder's good faith effort to determine whether a good faith 
efforts will be granted. The bidder must demonstrate, on the DT1202 that they have aggressively solicited DBE 
participation in an attempt to meet the contract DBE goal and attaining the stated DBE goal is not feasible. 
 
a. The department, in conjunction with industry stakeholders, has developed the following guidance for 

contractor good faith effort. The guidance and the attached appendices provide a framework for the actions 
required by all parties in the processing and evaluation of bidder’s total efforts to achieve the project 
specific DBE goal prior to the bid letting date. 

 

mailto:DBE_Alert@dot.wi.gov
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b. Prime Contractors should: 
(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder 

should use the Civil Rights & Compliance System [CRCS] and related WisDOT- approved DBE 
outreach tools, including the Bid Express Small Business Network, to foster DBE participation on all 
applicable contracts. 

(2) Prime contractors may request assistance with DBE outreach and follow-up by contacting the 
department's DBE Support Services Office by phone or email request at least 14 days prior to the 
bid letting date.  Requesting assistance with outreach is not a decisive factor in the review Good faith 
effort evaluation.  Phone numbers are 414-438-4584 and/or 414-659-0487; Fax: 414-438-5392; 
E-mail: DOTDBESupportServices@dot.wi.gov.  

(3) Request quotes by identifying potential items to subcontract and solicit. Prime contractors are 
strongly encouraged to include in their initial contacts a single page including a detailed list of items 
for which they are accepting quotes, by project, within a letting. See attached sample entitled 
“Sample Contractor Solicitation Letter” in Appendix A. Prime contractors should also indicate a 
willingness to accept quotes in areas they are planning to perform themselves, as required by 
federal rules. In some cases, it might be appropriate to use DBE’s to do work in a prime contractor’s 
area of specialization. 
i. Solicit quotes from certified DBE firms who match 'possible items to subcontract' using all 

reasonable and available means. Additionally, forward copies of solicitations highlighting the work 
areas for which you are seeking quotes to DOTDBESupportServices@dot.wi.gov. 

ii. SBN is the preferred outreach tool. https://www.bidx.com/wi/main. Other acceptable means 
include postal mail, email, fax, phone call. 
(a) Primes must ask DBE firms for a response in their solicitations. See Sample 

Contractors Solicitation Letter in Appendix. This letter can be included as an 
attachment to the SBN sub-quote request. 

(b) Solicit quotes at least 10 calendar days prior to the letting date, at least two Fridays before 
the letting, to allow DBE firms sufficient time to respond. Prime contractors should contact 
DBE firms early, asking if they need help organizing their quote, assistance confirming 
equipment needs, or other assistance supporting their submission of a competitive quote for 
their services.  

(c) Second solicitation should take place within 5 calendar days. Email and SBN are the preferred 
delivery of the follow-up solicitation. 

iii. Upon request, provide interested DBE firms with adequate information about plans, 
specifications and the requirements of the contract by letter, information session, email, phone 
call and/or referral. 

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain 
bonding, line of credit or insurance if requested. 

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial 
solicitation with: 
(a) Email to all prospective DBE firms in relevant work areas. 
(b) Phone call log to DBE firms who express interest via written response or call. 
(c) Fax/letter confirmation 
(d) Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort. 

 
c. Evaluate DBE quotes  Documentation is critical if a prime does not utilize the DBE firm’s quote for any 

reason. 
(1) Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate reasons, 

including but not limited to, a discussion with the DBE firm regarding its capabilities prior to the bid 
letting. If lack of capacity is your reason for not utilizing the DBE quote, you are required to contact 
the DBE by phone and email regarding their ability to perform the work indicated in the UCP directory 
listed as their work area by NAICS code.  Only the work area and/or NAICS code listed in the UCP 
directory can be counted toward DBE credit. Documentation of the conversation is required. 

(2) In striving to meet an assigned DBE contract goal, prime contractors are expected to use DBE 
quotes that are responsive and reasonable. This includes DBE quotes that are not the low quote. 

mailto:DOTDBESupportServices@dot.wi.gov
mailto:DOTDBESupportServices@dot.wi.gov
https://www.bidx.com/wi/main
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(3) Special Circumstance - Evaluation of DBE quotes with tied bid items. “Tied quotes are the condition 
in which a subcontractor submits quotes including multiple areas of expertise across multiple work 
areas noting that the items and price are tied. Typically this type of quoting represents a cost saving to 
the prime but is not clearly stated as a discount; tied quotes are usually presented as ‘all or none’ 
quote to the prime.” When non-DBE subcontractors submit tied bid items in their quotes to the prime, 
the DBE firms’ quote may seem not competitive. In such a case, the following steps are taken in 
comparing the relevant quotes. These are qualitative examples. 
i. Compare bid items common to both quotes, noting the reasonableness in the price 

comparison. 
ii. Review quotes from other firms for the bid items not quoted by the DBE firm to see if 

combining both can provide the same competitive advantage that the tied bid items offered. 
 

d. Immediately after notification of contract award, the prime submits all 'Commitment to Subcontract' 
forms to the DBE Office.  Prime contractor has 5 days to submit the completed form for the DBE firms it 
intends to use on the contract for DBE credit.  If the goal is not met in full, the prime contractor must 
provide the following information along with WisDOT form DT1202: Certificate of Good Faith Efforts. 
(1) The names, addresses, e-mail addresses, telephone numbers of DBE's contacted. The dates of both 

initial and follow-up contact.  
(2) A description of information provided to the DBE's regarding the plans, specifications, and estimated 

quantities for portions of the work to be performed by that DBE. 
(3) Photocopies or electronic copies of all written solicitations to DBE's. A printed copy of SBN solicitation 

is acceptable. 
(4) Documentation of each quote received from a DBE and, if rejected, the reason for that rejection. 
(5) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to inform DBE's of 

participation opportunities available on the project. 
 

The prime contractor must obtain written consent from the DBE Office to change or replace any DBE firm 
listed on the approved Commitment to Subcontract to DBE Form [DT1506]. If the prime contractor utilizes 
another contractor, including the use of its own workforce, to perform the work assigned to a DBE on the 
approved DT1506, the prime contractor will not be entitled to payment for that work. Any changes to DBE 
after the approval of the DT1506 must be reviewed and approved by the DBE office prior to the change. 
 

6. Use of Joint Checks  
 

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A 
joint check is defined as a two-party check between a DBE, a prime contractor and the regular dealer of 
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues 
one check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier) 
as payment for the material/supplies used by the DBE in cases where the prime has submitted the DBE and 
material for DBE credit.  The DBE subcontractor gains the opportunity to establish a direct contracting 
relationship with the supplier to potentially facilitate a business rapport that results in a line of credit or increased 
partnering opportunities.  
 
The cost of material and supplies purchased by the DBE is part of the value of work performed by the DBE to be 
counted toward the goal. To receive credit, the DBE must be responsible for negotiating price, determining 
quality and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself." 
See 49 CFR 26.55(c)(1).  
 
The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon 
request by staff. WisDOT will allow the use of joint checks when the following conditions are met:  
 



Effective January 2017 letting  ASP-3 
 
 

6 
 

a. The Prime must request permission to use joint checks from the DBE Office by submitting the Application to 
Use Joint Checks.   
(1) Request should be made when the DBE Commitment form or Request to Sublet is submitted; the 

request will not be considered if submitted after the DBE Subcontractor starts its work.  
(2) Approval/Permission must be granted prior to the issuance of any joint checks. 
(3) The payment schedule for the supplier must be presented to the DBE office before the first check is 

issued. 
(4) The joint check for supplies must be strictly for the cost of supplies. 

 
b. DBE subcontractor is responsible to furnish and/or install the material/work item. The DBE subcontractor 

shall not be an ‘extra participant’ in the transaction; the DBE’s role in the transaction cannot be limited solely 
to signing the check(s) to release payment to the material supplier.  At a minimum, the DBE subcontractor’s 
tasks should include the following. 
(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price and delivery of materials; 
(2) The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to 

Use Joint Checks after establishing the conditions and documentation of payment within the subcontract 
terms or in a separate written document. 

 
c. The Prime contractor/payor acts solely as a guarantor,  

(1) The prime agrees to furnish the check used for the payment of materials/supplies under the contract.  
(2) The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime 

contractors negotiated unit price. 
 
7. Bidder's Appeal Process 
 

a. A bidder can appeal the department's decision to deny the bidder’s good faith effort submission. The 
bidder must provide written documentation refuting the specific reasons for rejection as stated in the 
department's rejection notice. The bidder may meet in person with the department if so requested. Failure 
to appeal within 7 calendar days after receiving the department's written denial notice of a good faith 
effort evaluation constitutes a forfeiture of the bidder's right of appeal. A contract cannot be executed 
without documentation that the DBE provisions have been fulfilled.  

 
b. The department will appoint a representative, who did not participate in the original determination, to 

assess the bidder's appeal. The department will issue a written decision within 5 calendar days after the 
bidder presents all written and oral testimony. In that written decision, the department will explain the 
basis for finding that the bidder did or did not meet the contract DBE goal or make an adequate good faith 
effort to meet the contract DBE goal. The department's decision is final. If the department finds that the 
bidder did not meet the contract DBE goal or did not make adequate efforts to meet the DBE goal, the 
department may declare the bid ineligible for execution. 

 
8. Department's Criteria for DBE Participation  
 

Directory of DBE firms 
a. The only resource for DBE certified firms certified in the state of Wisconsin is the Wisconsin Unified 

Certification Program [UCP] DBE List. Wisconsin Department of Transportation maintains a current list of 
certified DBE firms titled Wisconsin UCP DBE Directory on the website at:  

 
b. The DBE office is also available to assist at 414-438-4583 or 608-267-3849. 
 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
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9. Counting DBE Participation 
 
 Assessing DBE Work 
 

a. The department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as 
a DBE by one of the unified certification program agencies. If a firm becomes DBE certified before entering 
into a subcontract, the department may consider that DBE usage towards the contract goal. The department 
only counts the value of the work a DBE actually performs towards the DBE goal. The department assesses 
the DBE work as follows: 

 
b. The department counts work performed by the DBE's own resources. The department includes the cost of 

materials and supplies the DBE obtains for the work. The department also includes the cost of equipment the 
DBE leases for the work. The department will not include the cost of materials, supplies, or equipment the 
DBE purchases or leases from the prime contractor or its affiliate, except the department will count non-
project specific leases the DBE has in place before the work is advertised. 

 
c. The department counts fees and commissions the DBE charges for providing a bona fide professional, 

technical, consultant, or managerial services. The department also counts fees and commissions the DBE 
charges for providing bonds or insurance. The department will only count costs the engineer deems 
reasonable based on experience or prevailing market rates. 

 
d. If a DBE subcontracts work, the department counts the value of the subcontracted work only if the DBE's 

subcontractor is also a DBE. 
 

e. The contractor shall maintain records and may be required to furnish periodic reports documenting its 
performance under this item. 

 
f. It is the prime contractor’s responsibility to determine whether the work that is committed and/or contracted to a 

DBE certified firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE 
firm on the Wisconsin UCP DBE Directory.  

 
g. It is the prime contractor’s responsibility to assess the DBE firm’s ability to perform the work for which s/he is 

committing/contracting the DBE to do. Note that the department encourages the prime contractor to assist and 
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts. 

 
10. Commercially Useful Function 
 

a. Commercially useful function is evaluated after the contract has been executed, while the DBE certified firm 
is performing its work items. A DBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by actually performing, 
managing, and supervising the work involved. 

 
b. The department uses Form DT1011: DBE Commercially Useful Function Review and Certification to 

evaluate whether the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE 
toward the DBE goal only if the DBE is performing a commercially useful function on that contract. 

 
c. A DBE is performing a commercially useful function if the following conditions are met: 

(1) For contract work, the DBE is responsible for executing a distinct portion of the contract work and it is 
carrying out its responsibilities by actually performing, managing, and supervising that work. 

(2) For materials and supplies, the DBE is responsible for negotiating price, determining quality and 
quantity, ordering, and paying for those materials and supplies. 
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11. Credit Evaluation for Trucking 
 

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI website at 

 
12. Credit Evaluation for Manufacturers, Suppliers, Brokers 
 

The department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the 
provisions of materials and supplies on a contract-by-contract basis. The department will count the material 
and supplies that a DBE provides under the contract for DBE credit based on whether the DBE is a 
manufacturer, supplier or broker. Generally, DBE crediting measures and evaluates the DBE owner’s role, 
responsibility and contribution to the transaction: maximum DBE credit when the DBE manufactures materials 
or supplies; DBE credit decreases when the DBE solely supplies material and minimal credit is allotted when the 
DBE’s role is administrative or transactional. 
 
It is the bidder’s responsibility to find out if the DBE is considered a supplier or a manufacturer before listing 
them on Commitment to Subcontract to DBE form DT1506.  
 
a. Manufacturers 

(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the 
premises, the materials, supplies, articles, or equipment required under the contract and of the general 
character described by the specifications.  

(2) If the materials or supplies are obtained from a DBE manufacturer, count 100% percent of the cost of the 
materials or supplies toward DBE goals. 

b. Regular Dealers of Material and/or Supplies 
(1) A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in 

which the materials, supplies, articles or equipment of the general character described by the 
specifications and required under the contract are bought, kept in stock, and regularly sold or leased to 
the public in the usual course of business. 

(2) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of 
the materials or supplies toward DBE goals. 

(3) At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:  
i. The DBE firm must be an established, regular business that engages, as its principal business and 

under its own name, in the purchase and sale or lease of the products in question. 
ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such 

as petroleum products, steel, cement, gravel, stone, or asphalt.  If some of the distribution 
equipment is leased, the lease agreement must accompany the DBE Commitment form for 
evaluation of the dealer’s control before the DBE office approves the DBE credit. 

 
c. Brokers, Transaction Expediters, Packagers, Manufacturers Representatives 

(1) No portion of the cost of the materials, supplies, services themselves will count for DBE credit; however, 
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies or 
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers, 
packagers, manufacturers’ representatives or other persons who arrange or expedite transactions.  

(2) Brokerage fees have historically been calculated as 10% of the purchase amount.   
(3) WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the 

materials and supplies, or fees or transportation charges for the delivery of materials or supplies 
required on a job site.  

(4) The evaluation will review the contract need for the item/service, review the sub-contract or invoice for 
the item/service, compare the fees customarily allowed for similar services to determine whether they 
are reasonable. 

 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
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When DBE suppliers are contracted, additional documentation must accompany the DT1506 and Attachment ‘A’ 
forms.  An invoice or bill-of-sale that includes the company names of the bidder and the DBE supplier and 
documentation of the calculations used as the basis for the purchase agreement, subcontract or invoice.  
WisDOT recognizes that the amount on the Attachment ‘A’ form may be more or less than the amount on the 
invoice. Please respond to the following questions and submit with your DBE Commitment Form.   

1. What is the product or material? 
2. Is this item in the prime’s inventory or was the item purchased when contract was awarded? 
3. Which contract line items were referenced to develop this quote? 
4. What is the amount of material or product used on the project? 

 
13. Credit Evaluation for DBE Primes 
 

Wisconsin DOT calculates DBE credit based on the amount and type of work performed by DBE certified 
firms. If the prime contractor is a DBE certified firm, the department will only count the work that DBE prime 
contractor performs with its own forces for DBE credit.  We will also calculate DBE credit for the work 
performed by any other DBE certified subcontractor, DBE certified supplier, DBE certified manufacturer on that 
contract in that DBE’s approved work areas/NAICS code.  Crediting for manufacturers and suppliers is 
calculated consistent with paragraph 12 of this document and 49 CFR Part 26. 
 

14. Joint Venture 
 

If a DBE performs as a participant in a joint venture, the department will only count that portion of the total 
dollar value of the contract equal to that portion of the work that the DBE performs with its own forces for DBE 
credit. 
 

15. Mentor Protégé 
 

a. If a DBE performs as a participant in a mentor protégé agreement, the department will count for credit 
the portion of the work performed by the DBE protégé firm. 

 
b. DBE credit will be evaluated and confirmed by the DBE Office for any contracts on which the mentor 

protégé team identifies itself to the DBE Office as a current participant of the Mentor Protégé Program. 
 

c. Refer to WisDOT’s Mentor Protégé guidelines for guidance on the number of contracts and amount of DBE 
credit that can be counted on any WisDOT project. 

 
16. DBE Replacement or Termination 
 

Contractual Requirement  
The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for which each 
is listed unless the contractor obtains written consent from the Department’s DBE Office.  If the Department 
does not provide consent to replace or terminate a DBE firm, the prime contractor shall not be entitled to any 
payment for work or material unless it is performed or supplied by the listed DBE. 
 
Contractor Considerations 
 
a. A prime contractor cannot terminate and/or replace a DBE subcontractor listed on the approved 

Commitment to Subcontract to DBE Form [DT1506] without prior written consent from the DBE Office. 
This includes, but is not limited to, instances in which a prime contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  
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b. If a prime contractor feels it is necessary to replace or terminate a DBE firm that has been approved for DBE 
credit toward its contract, s/he will be required to provide reasons and documentation to support why the 
prime cannot fulfill the contractual commitment that it made to the Department regarding the DBE utilization.  

 
c. Prime contractor is required to make affirmative efforts to find another DBE subcontractor to perform at least 

the same amount of work under the contract as the DBE that was terminated, to the extent needed to meet 
the assigned DBE contract goal.  

 
d. In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason or is 

terminated from a contract, the prime contractor is expected to make affirmative efforts to maintain its 
commitment to the assigned DBE goal. 

 
e. The DBE firm should communicate with the prime contractor regarding its schedule and capacity in the 

context of the contract.  If the DBE anticipates that it cannot fulfill its subcontract, s/he shall advise the prime 
contractor and suggest a DBE that may replace their services or provide written consent to be released from 
its subcontract.  

 
(1) Before the prime contractor can request to terminate or substitute a DBE firm; s/he must:  

i. Make every effort to fulfill the DBE commitment by working with the listed DBE to ensure that they 
are fully knowledgeable of your expectations for successful performance on the contract.  
Document these efforts in writing.  

ii. If those efforts fail, provide written notice to the DBE subcontractor of your intent to request to 
terminate and/or replace the firm including the reason(s) you want to pursue this action. 

iii. Copy the DBE Office on all correspondence related to changing a DBE firm who has been 
approved for DBE credit on a contract including the preparation and coordination efforts with the 
DBE on the contract. 

iv. Clearly state the amount of time the DBE firm has to remedy and/or respond to your notice of 
intent to replace/terminate their firm from the contract. The DBE shall be allowed five days to 
respond, in writing.  EXCEPTION: The prime contractor must provide a verifiable reason for a 
response period shorter than five days. For example a WisDOT project manager must verify that 
waiting 5 days for a DBE performing traffic control work to respond would affect the public safety.  

v. The DBE subcontractor must forward a written response to the prime contractor and copy the DBE 
Office. The written response must outline why it objects to the proposed termination of its 
subcontract and list the reasons that WisDOT should not approve the request for their firm to be 
replaced or removed from the contract.  

 
The Request to Replace or Terminate a DBE 
The prime contractor must provide a written request to replace or terminate a DBE firm that has been approved 
for DBE credit on a WisDOT contract. The written request can be an email or printed document delivered by 
email or fax; at minimum, the request must contain the following: 

1. Contract ID number. 
2. Wisconsin DOT Contract Project Manager name and contact information. 
3. DBE name and work type and/or NAICS code. 
4. Contract’s progress schedule. 
5. Reason(s) for requesting that the DBE be replaced or terminated. 
6. Attach/include all communication with the DBE to deploy/address/resolve work completion, 

 
WisDOT will review your request and any supporting documentation that you submit to evaluate whether the 
circumstance and the reasons constitute a good cause for replacing or terminating the DBE that was approved 
for DBE credit on that contract.  
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Examples of Good Causes to Replace a DBE according to the federal DBE program guidelines {49 CFR part 26.53} 
· The listed DBE subcontractor fails or refuses to execute a written contract. 
· The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent 

with normal industry standards. Provided, however, that good cause does not exist if the failure or 
refusal of the DBE subcontractor to perform its work on the subcontract results from the bad faith or 
discriminatory action of the prime contractor. 

· The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, 
nondiscriminatory bond requirements.  

· The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness. 
· The listed DBE subcontractor is ineligible to work on public works projects because of suspension and 

debarment proceedings pursuant 2 CFR Parts 180, 215 and 1,200 or applicable state law. 
· You have determined that the listed DBE subcontractor is not a responsible contractor. 
· The listed DBE subcontractor voluntarily withdraws from the project and provides to you written notice of 

its withdrawal. 
· The listed DBE is ineligible to receive DBE credit for the type of work required. 
· A DBE owner dies or becomes disabled with the result that the listed DBE contractor is unable to 

complete its work on the contract. 
 

Evaluation and Response to the Request 
If WisDOT determines that your reasons comply with the good cause standards; the DBE office will send the 
prime contractor and the WisDOT project manager an email stating that we concur with the reasons and 
approve the replacement or termination. 
 
If WisDOT determines that your reasons do not comply with the good cause standards of the federal DBE 
program, the DBE Office will send the prime contractor an email that includes the requirement to utilize the 
committed DBE, remedial actions to support the completion of the contractual commitment, a list of available 
WisDOT support services and administrative remedies that may be invoked for failure to comply with federal 
DBE guidelines for DBE replacement. 
 
The Wisconsin Department of transportation contact for all actions related to replacing a DBE is the DBE 
Program Chief and/or the DBE Program Engineer which can be reached at DBE_Alert@dot.wi.gov or by calling 
608-267-3849. 
 

17. DBE Utilization beyond the approved DBE Commitment Form DT1506 
 

If the Prime/subcontractor increases the scope of work for a participating DBE or adds a DBE subcontractor that 
was not on the approved Form DT1506 at any time after contract award, s/he should follow these steps so that 
the participation can be accurately credited toward the DBE goal. 
 
a. Send an email to the DBE Engineer at DBE_Alert@dot.wi.gov describing the work to be performed by the 

new DBE including the proposed schedule or duration, DBE name and contact information. You may also 
call the DBE Engineer at 414-659-0487 to notify him of the change verbally. 
If the scope change added work for a participating DBE; list the date and reason for the scope change.   
 

b. Forward a complete, signed Attachment ‘A’ form to the DBE Office at DBE_Alert@dot.wi.gov. A complete 
Attachment A includes DBE contact information, signature, subcontract value and proper description of the 
work areas to be performed by the DBE. 
The DBE office will confirm the DBE participation and revise the DT1506 based on the email/discussion and 
attach the new/revised Attachment A to the Contract record/documentation.  
 

mailto:DBE_Alert@dot.wi.gov
mailto:DBE_Alert@dot.wi.gov
mailto:DBE_Alert@dot.wi.gov
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18. Contract Modifications 
 

When additional opportunity is available by contract modifications, the Prime Contractor shall utilize DBE 
Subcontractors that were committed to equal work items, in the original contract. 
 

19. Payment 
 

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are 
incidental to the contract. 
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APPENDIX A 
Sample Contractor Solicitation Letter Page 1 

This sample is provided as a guide not a requirement 
 

GFW SAMPLE MEMORANDUM 

TO:  DBE FIRMS 
FROM:  POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR 
SUBJECT:  REQUEST FOR DBE QUOTES 
  LET DATE & TIME  
DATE:  MONTH DAY YEAR 
CC:  DBE OFFICE ENGINEER 

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for 
the Wisconsin Department of Transportation Month- date -year Letting.  Page 2 lists the projects and work items that 
we may subcontract for this letting.  We are interested in obtaining subcontractor quotes for these projects and work 
categories.  Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as required 
by federal rules.  
Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in 
performing and return it via fax or email within 3 days.  Plans, specifications and addenda are available through WisDOT 
at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at 

Your quote should include all of the costs required to complete the items you propose to perform including labor, 
equipment, material, and related bonding or insurance.  The quote should note items that you are DBE certified to 
perform, tied items, and any special terms.  Page 2, with the indicated projects and items you plan to quote, should be 
used as a cover sheet for your quote.   
Please make every effort to have your quotes into our office by time deadline the prior to the letting date. Make sure 
the correct letting date, project ID and proposal number, unit price and extension are included in your quote. We 
prefer quotes be sent via SBN but prime’s alternatives are acceptable.   Our office hours are include hours and days.  
Please call our office as soon as possible prior to the letting if you need information/clarification to prepare your quote 
at contact number.   
If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the 
contract can be checked at WisDOT’s HCCI site at 
All questions should be directed to:  
Project Manager, John Doe,  
Phone: (000) 123-4567 
Email: Joe@joetheplumber.com 
Fax: (000) 123- 4657 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
mailto:Joe@joetheplumber.com
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Sample Contractor Solicitation Letter Page 2 
This sample is provided as a guide not a requirement 

 
REQUEST FOR QUOTATION 

 
Prime’s Name:  
Letting Date:  
Project ID:  

 
Please check all that apply 

¨ Yes, we will be quoting on the projects and items listed below  
¨ No, we are not interested in quoting on the letting or its items referenced below 
¨ Please take our name off your monthly DBE contact list 
¨ We have questions about quoting this letting.  Please have someone contact me at this number  

 
Prime Contractor ‘s Contact Person  DBE Contractor Contact Person 

   
Phone:    Phone   
Fax:   Fax  
Email:   Email  
     

 
Please circle the jobs and items you will be quoting below  

 
Proposal No. 1 2 3 4 5 6 7 
County        

 
 WORK DESCRIPTION: 
 

Clear and Grub X  X X  X X 
Dump Truck Hauling X  X X  X X 

Curb & Gutter/Sidewalk, Etc. X  X X  X X 

Erosion Control Items X  X X  X X 
Signs and Posts/Markers X  X X  X X 
Traffic Control  X X X  X X 
Electrical Work/Traffic Signals  X X X  X  
Pavement Marking  X X X X X X 
Sawing Pavement  X X X X X X 
QMP, Base X X  X X X X 
Pipe Underdrain X   X    
Beam Guard    X X X X 
Concrete Staining       X 
Trees/Shrubs X      X 

 
Again please make every effort to have your quotes into our office by time deadline prior to the letting date.  
 
We prefer quotes be sent via SBN but prime’s preferred alternatives are acceptable. 
 
If there are further questions please direct them to the prime contractor’s contact person at phone number. 
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APPENDIX B 
BEST PRACTICES FOR PRIME CONTRACTOR & DBE SUBCONTRACTOR GOOD 

FAITH EFFORT 
This list is not a set of requirements; it is a list of potential strategies 

 
Primes 

Ø Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance. 
Ø Participate in speed networking and mosaic exercises as arranged by DBE office. 
Ø Host information sessions not directly associated with a bid letting. 
Ø Participate in a formal mentor protégé or joint venture with a DBE firm. 
Ø Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings. 
Ø Facilitate a small group DBE ‘training session’ Clarifying how your firm prepares for bid letting, evaluates 
subcontractors, preferred qualifications and communication methods. 
Ø Encourage subcontractors to solicit and highlight DBE participation in their quotes to you. 
Ø Quality of communication, not quantity creates the best results.  Contractors should do as thorough a job as 
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best possible 
bid. 

 
 
DBE  

Ø DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days prior 
is optimal.  
Ø Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay 
abreast of changes.  
Ø Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list, and bid tabs at a 
minimum. 
Ø Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation-
related projects of similar size and scope, firm expertise and staffing.  
Ø Participate in DBE office assessment programs. 
Ø Participate on advisory and mega-project committees. 
Ø Sign up to receive the DBE Contracting Update. 
Ø Consider membership in relevant industry or contractor organizations. 
Ø Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the primes and 
bidding as a prime with the department are the only ways to get work.   
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APPENDIX C 
Types of Efforts considered in determining GFE 

This list represents concepts being assessed; analysis requires additional steps 
 
 

1. Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to inform 
DBEs of contracting and subcontracting opportunities. 

2. Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in the 
contract was being solicited, in sufficient time to allow the DBEs to participate effectively. 

3. Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the DBEs were 
interested; returned the phone calls of interested DBE firms. 

4. Whether the contractor selected portions of the work to be performed by DBEs in order to increase the likelihood of 
meeting the DBE goal. 

5. Whether the contractor provided interested DBEs with adequate information about the plans, specifications and 
requirements of the contract. 

6. Whether the contractor negotiated in good faith with interested DBEs, not rejected DBEs as unqualified without 
sound reasons based on a thorough investigation of their capabilities. 

7. Whether the contractor made efforts to assist interested DBEs in being more competitive.   
8. Whether the contractor effectively used the services of available minority community organizations: minority 

contractors groups, local, state, and Federal minority business assistance offices, and other organizations that provide 
assistance to small businesses and DBE firms. 

9. Whether Prime used CRCS to identify DBE who specialize in relevant work areas. 
10. Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website 
11. Whether the contractor returned calls of firms expressing interest in a timely manner.  
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APPENDIX D 
Good Faith Effort Evaluation Guidance 
Excerpt from Appendix A of 49 CFR Part 26 

 
APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS 
I. When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in order to be 

responsible and/or responsive, make good faith efforts to meet the goal.  The bidder can meet this requirement in 
either of two ways.  First, the bidder can meet the goal, documenting commitments for participation by DBE firms 
sufficient for this purpose.  Second, even if it doesn't meet the goal, the bidder can document adequate good faith 
efforts.  This means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal 
or other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 

II. In any situation in which you have established a contract goal, part 26 requires you to use the good faith efforts 
mechanism of this part.  As a recipient, it is up to you to make a fair and reasonable judgment whether a bidder that 
did not meet the goal made adequate good faith efforts.  It is important for you to consider the quality, quantity, and 
intensity of the different kinds of efforts that the bidder has made.  The efforts employed by the bidder should be 
those that one could reasonably expect a bidder to take if the bidder were actively and aggressively trying to obtain 
DBE participation sufficient to meet the DBE contract goal.  Mere pro forma efforts are not good faith efforts to 
meet the DBE contract requirements.   We emphasize, however, that your determination concerning the sufficiency 
of the firm's good faith efforts is a judgment call:  meeting quantitative formulas is not required. 

III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain a specified 
amount of DBE participation) in order to be awarded a contract, even though the bidder makes an adequate good 
faith efforts showing.  This rule specifically prohibits you from ignoring bona fide good faith efforts.   

IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts to obtain 
DBE participation.  It is not intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive.  
Other factors or types of efforts may be relevant in appropriate cases. 
A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising and/or 

written notices) the interest of all certified DBEs who have the capability to perform the work of the 
contract.  The bidder must solicit this interest within sufficient time to allow the DBEs to respond to the 
solicitation.  The bidder must determine with certainty if the DBEs are interested by taking appropriate steps 
to follow up initial solicitations. 

 
B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE 

goals will be achieved.  This includes, where appropriate, breaking out contract work items into economically 
feasible units to facilitate DBE participation, even when the prime contractor might otherwise prefer to 
perform these work items with its own forces. 

 
C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of 

the contract in a timely manner to assist them in responding to a solicitation. 
 
D. (1) Negotiating in good faith with interested DBEs.  It is the bidder's responsibility to make a portion of 

the work available to DBE subcontractors and suppliers and to select those portions of the work or material 
needs consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation.  
Evidence of such negotiation includes the names, addresses, and telephone numbers of DBEs that were 
considered; a description of the information provided regarding the plans and specifications for the work 
selected for subcontracting; and evidence as to why additional agreements could not be reached for DBEs to 
perform the work. 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as 
contract goals into consideration.  However, the fact that there may be some additional costs involved in 
finding and using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, 
as long as such costs are reasonable.  Also, the ability or desire of a prime contractor to perform the work of a 
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contract with its own organization does not relieve the bidder of the responsibility to make good faith efforts.  
Prime contractors are not, however, required to accept higher quotes from DBEs if the price difference is 
excessive or unreasonable. 
 

E. Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of their 
capabilities.  The contractor's standing within its industry, membership in specific groups, organizations, or 
associations and political or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non solicitation of bids in the contractor's efforts to meet the project 
goal. 

 
F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the 

recipient or contractor. 
 
G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related 

assistance or services. 
 
H. Effectively using the services of available minority/women community organizations; minority/women 

contractors' groups; local, state, and Federal minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 

 
V. In determining whether a bidder has made good faith efforts, you may take into account the performance of other 

bidders in meeting the contract.   For example, when the apparent successful bidder fails to meet the contract goal, 
but others meet it, you may reasonably raise the question of whether, with additional reasonable efforts, the apparent 
successful bidder could have met the goal.  If the apparent successful bidder fails to meet the goal, but meets or 
exceeds the average DBE participation obtained by other bidders, you may view this, in conjunction with other 
factors, as evidence of the apparent successful bidder having made good faith efforts. 
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Appendix E 
Small Business Network [SBN] Overview 

 
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime bidders have a 
centralized online location to find subs - including small and disadvantaged business enterprises (DBEs). It is available 
for prime bidders to use as part of their Basic Service subscription. 
Within the Small Business Network, Prime Contractors can: 
 
1. Easily select proposals, work types and items: 

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and add 
comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can save the 
sub-quote for completion at a later time. 

 
2. Create sub-quotes for the subcontracting community: 

a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly create a 
custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include: provide 
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify 
terms and conditions, upload attachments, and select vendors. 

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want quoted 
c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE-

preferred request. 
d. Add attachments to sub-quotes. 

 
3. View sub-quote requests & responses: 

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all 
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen, sub-
quote requests can be hidden with one click if they are not applicable. 

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and 
pricing. 

 
4. View Record of Subcontractor Outreach Effort: 

a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the response statistics 
for a particular sub-quote. If accepted by the letting agency, this report may serve as proof of a “Good Faith” 
effort in reaching out to the DBE community. 

b. Easily locate pre-qualified and certified small and disadvantaged businesses. 
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively. 
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of 

DBE outreach at the discretion of each agency). 
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The Small Business Network is a part of the Bid Express® service that was created to ensure that small businesses have a 
centralized area to access information about upcoming projects. It can help small businesses learn more about 
opportunities, compete more effectively, network with other contractors and subcontractors, and win more jobs. 
 
1. View and reply to sub-quote requests from primes: 

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all 
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on 
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your 
interests, or hidden with one click if they are not applicable. 

 
2. Select items when responding to sub-quote requests from primes: 

a. You have the freedom to choose and price any number of items when responding to a sub-quote request. 
Quantities can be modified, and per-item comments are also available. 

b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your 
pricing, terms, and conditions, and submit completed sub-quotes to the requesting primes. 

c. Add attachments to a sub-quote. 
 
3. Create and send unsolicited sub-quotes to specific contractors: 

a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can rapidly 
create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include: provide 
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify 
terms and conditions, upload attachments, and select vendors. 

 
4. Easily select and price items for unsolicited sub-quotes: 

a. After adding applicable work types, select items that you wish to quote. The extended price calculates 
automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well. 

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing, 
terms and conditions, and send it to selected prime/plan holder. 

c. Add attachments to a sub-quote. 
d. Add unsolicited work items to sub-quotes that you are responding to. 

 
5. Easy Access to Valuable Information 

a. Receive a confirmation that your sub-quote was opened by a prime. 
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.  
c. View important notices and publications from DOT targeted to small and disadvantaged businesses. 

 
6. Accessing Small Business Network for WisDOT contracting opportunities 

a. If you are a contractor not yet subscribing to the Bid Express service, go to  and select 
“Order Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.  

b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 414-438-4588. 
 

http://www.bidx.com/
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ADDITIONAL SPECIAL PROVISION 4

Payment to First-Tier Subcontractors 
Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold 
payment to a subcontractor if, within 10 calendar days of receipt of that progress 
payment, the prime contractor provides written notification to the subcontractor and the 
department documenting "just cause" for withholding payment. 

The prime contractor may also withhold routine retainage from payments due 
subcontractors. 

Payment to Lower-Tier Subcontractors 
Ensure that subcontracting agreements at all tiers provide prompt payment rights to 
lower-tier subcontractors that parallel those granted first-tier subcontractors in this 
provision. 

Release of Routine Retainage 
After granting substantial completion the department may reduce the routine retainage 
withheld from the prime contractor to 75 percent of the original total amount retained. 

When the Department sends the semi-final estimate the department may reduce the 
routine retainage withheld from the prime contractor to 10 percent of the original total 
amount retained. 

Within 30 calendar days of receiving the semi-final estimate from the department, submit 
written certification that subcontractors at all tiers are paid in full for acceptably 
completed work and that no routine retainage is being withheld. The department will pay 
the prime contractor in full and reduce the routine retainage withheld from the prime 
contractor to zero when the department approves the final estimate. 

This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or 
work subject to an unresolved contract dispute. 
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ADDITIONAL SPECIAL PROVISION 6 

ASP 6 - Modifications to the standard specifications 
Make the following revisions to the standard specifications: 

104.10.2  Submittal and Review of a CRI Concept 
Replace paragraph two with the following effective with the July 2019 letting: 
 (2) The department will review the CRI concept and, within 10 business days of the contractor’s initial 

submittal, notify the contractor in writing whether the CRI concept has merit and whether the 
contractor should submit it as a CRI proposal. The contractor and the department can mutually agree 
to extend this 10-day review requirement. The department will notify the contractor if a professional 
engineer registered in the state of Wisconsin should seal the CRI proposal. If the department informs 
the contractor to submit the CRI proposal, the department will share in the cost for developing the CRI 
proposal as specified in 104.10.4.1(3). 

107.14  Contractor's Responsibility for Work 
Replace the entire text with the following effective with the June 2019 letting: 
 (1) Within 107.14, the term “work” is redefined to mean “the work product that is completed in its final 

position and is incorporated in the project.” 

 (2) The contractor shall maintain charge and care of the work until the engineer accepts the work as 
specified in 105.11. Protect the work against injury or damage caused by public traffic, the action of 
the elements, or from other causes, whether arising from the execution or non-execution of the work. 
Rebuild, repair, restore, and make good injuries or damages to work caused by the above at no 
additional cost to the department. 

 (3) The department will assume responsibility for the work as follows: 
 1. Costs the department assumes under 104.6. 

 2. Costs to repair bridge damage attributed to public traffic, if the engineer determines that damage was 
beyond the control of and without the fault of the contractor. 

 (4) The contractor shall not bear the expense for damage to the work caused by abnormal and 
unforeseeable occurrences beyond the control of, and without the fault or negligence of, the 
contractor. These abnormal and unforeseeable occurrences include but are not limited to the 
following: 

 1. Cataclysmic phenomena of nature. 

 2. Acts of the public enemy. 

 3. Acts of government authorities. 

 (5) Before suspending the work, take the necessary precautions to prevent damage to the project, 
prevent traffic accidents, and provide for normal drainage. Erect necessary temporary barrier, 
barricades, signs, or other facilities at no expense to the department except as specified in 104.6. 

 (6) The contractor is responsible for all damages to equipment and supplies regardless of the 
circumstances. 

107.17.1  General 
Replace paragraph seven with the following effective with the December 2018 letting: 
 (7) Have a professional engineer registered in the state of Wisconsin sign and seal the shop drawings. At 

least 30 calendar days before starting falsework, form, or shoring construction; submit a PDF file of 
shop drawings to the railroad's chief engineering officer and to the engineer. The engineer and the 
railroad may review the shop drawings. If the engineer or the railroad finds the shop drawings 
unsatisfactory, the contractor shall make the required changes. A satisfactory shop drawing review 
does not relieve the contractor of responsibility and liability for the structural integrity and proper 
functioning of the falsework, forms, or shoring. 
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109.1.1  General 
Replace the entire text with the following effective with the January 2019 letting: 
 (1) The engineer will use the US standard system to measure all work completed under the contract. The 

engineer will determine quantities of materials the contractor furnishes and work the contractor 
performs using measurement methods and computations conforming to standard engineering practice, 
modified to meet department requirements. The engineer will document these measurements using 
department procedures. 

 (2) The engineer will measure the work as the contract measurement subsection for individual items 
specifies. The department will measure the actual quantities of work the contractor acceptably 
completes and make final payment based on those actual measured quantities except as follows: 

 1. If the measurement subsection for a bid item specifically restricts the quantity measured for payment or 
allows for use of conversion factors. 

 2. If the engineer executes a contract change order modifying the method of measurement for specific bid 
items, the engineer will measure the quantities of applicable bid items for payment using the change order 
methods. 

 3. If the engineer, under 105.3.1(2), approves a contractor-requested plan dimension change between US 
standard and SI metric dimensions, the engineer will measure whichever of the following is less: 

- Actual quantities constructed. 

- Quantities derived from the original plan dimensions. 

 4. For substitutions made under 106.2.3 between US standard and SI metric products, the engineer will 
measure the actual quantities of the substitute products using the original contract measuring system. 

205.5.2  Excavation 
Replace the entire text with the following effective with the April 2019 letting: 

205.5.2.1  General 

 (1) Payment for the Excavation bid items under this section is full compensation for work specified for 
those excavation classes under 205 with no separate contract bid items; for hauling; and for 
constructing and removing temporary drainage installations as specified under 205.3.3. 

 (2) Payment also includes removing walls, foundations, etc. with no separate contract bid items; for 
disposal of resulting material; and for backfilling basements or openings resulting from removing walls, 
foundations, etc. 

205.5.2.2  Associated Work 

 (1) The department will pay separately for removing concrete structures under the 203 and 204 bid items. 

 (2) The department will pay separately for granular backfill the contract or engineer requires under the 
Backfill Granular bid items. 

 (3) The department will pay separately for erosion control, fertilizing, and seeding of material disposal 
sites as specified for material disposal sites in 628.5.1. 

 (4) If the contract does not include the Excavation Rock bid item, the department will pay 5 times the 
contract bid price of the Excavation Common bid item to remove boulders having volumes of one 
cubic yard or more. The department will pay for these boulder removals under the Removing Large 
Boulders administrative item. 

205.5.2.3  Excavation Below Subgrade 

205.5.2.3.1  General 

 (1) The department will only pay for engineer-approved EBS to correct problems beyond the contractor's 
control. 

205.5.2.3.2  Quantity Overruns 

 (1) The department will provide additional compensation for EBS quantity overruns if the following 
conditions are met: 

- The quantity of engineer-approved EBS, calculated exclusive of work covered under 205.5.2.3.3 or 
301.5, exceeds the total contract EBS quantity the earthwork summary sheet shows by more than 25 
percent. 

- The material exceeding that 25 percent threshold cannot be disposed of within the project right-of-way. 



Effective with July 2019 Letting ASP-6 

 page 3 of 8 

 

 (2) The department will pay 2 times the contract unit price, up to $25,000, for the quantity of EBS meeting 
the above conditions. After exceeding $25,000 per contract, the department will pay for additional EBS 
as determined under 109.4. 

205.5.2.3.3  Subgrade Correction 

 (1) Work performed under 105.3 to correct unacceptable work is the contractor's responsibility. For EBS 
work performed where the engineer did not approve the subgrade for subsequent operations, the 
department will pay for EBS at the contract price under the pertinent excavation and backfill bid items, 
or absent those bid items as extra work. For EBS work performed where the engineer approved the 
underlying layers for subsequent operations, the department will pay for EBS as follows: 

 1. Up to a maximum of $25,000 per contract, the department will pay as follows: 

 1.1 For excavation: 3 times the contract unit price for the Excavation Common bid item under the EBS 
Post Grading administrative item. 

 1.2 For backfill with the materials the engineer directs: at the contract unit price for the bid items of 
each material used to fill the excavation. 

 1.3 For excavation or backfill without contract bid items: as extra work. 

 2. After exceeding $25,000 per contract, the department will pay for additional EBS in engineer-approved 
areas as determined under 109.4. 

305.2.1  General 
Replace paragraph two with the following effective with the December 2018 letting: 
 (2) Where the contract specifies or allows 1 1/4-inch base, do not place reclaimed asphalt, reprocessed 

material, or blended materials below virgin aggregate materials unless the contract specifies or the 
engineer allows in writing. The department will allow virgin aggregate above reclaimed asphalt, 
reprocessed material, or blended materials in shoulder areas adjacent to concrete pavement. 

420.3.2.1  General 
Replace paragraph one with the following effective with the December 2018 letting: 
 (1) Use self-propelled grinding machines with depth, grade, and slope controls designed for grinding and 

texturing concrete. Equip grinding machines with diamond blades and a vacuuming system capable of 
removing liquid and solid residue from the ground surface. Shroud the machine to prevent discharging 
loosened material into adjacent work areas or live traffic lanes. Provide the specified effective 
wheelbase, defined as the center of the front to center of the rear main support wheels. 

420.3.2.2  Continuous Grinding 
Replace paragraph one with the following effective with the December 2018 letting: 
 (1) Under the Continuous Diamond Grinding Concrete Pavement bid item, ensure that the grinding 

machine, including the grinding head, weighs 35,000 pounds or more, will grind a strip at least 4 feet 
wide, and has an effective wheel base of 25 feet or more. For pavements with a design speed less 
than 40 miles per hour and areas difficult to access, the contractor may use equipment with an 
effective wheel base of 12 feet or more. 

450.3.2.8  Jointing 
Replace paragraphs three through five with the following effective with the December 2018 letting: 
 (3) Construct notched wedge longitudinal joints for mainline paving if the pavement thickness conforms to 

the minimums specified in 460.3.2, unless the engineer directs or allows an alternate joint. Construct 
the wedge using a slope no steeper than 3:1. Extend the wedge 12 inches beyond the normal lane 
width, or as the engineer directs. Ensure that the wedge for all layers directly overlaps and slopes in 
the same direction. 

 (4) Locate the joint at the pavement centerline for 2-lane roadways, or at lane lines if the roadway has 
more than 2 lanes. Construct a vertical notch 1/2-inch to 3/4-inch high on the centerline or lane line at 
the top of each wedge. Place a 1/2-inch to 3/4-inch notch at the outside bottom edge of the wedge 
after compacting each layer. Align the finished longitudinal joint line of the upper layer with the 
centerline or lane line. 
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 (5) Construct the wedge for each layer using an engineer-approved strike-off device that will provide a 
uniform slope and will not restrict the main screed. Shape and compact the wedge with a weighted 
steel side roller wheel the same width as the wedge. Apply a tack coat to the wedge surface and both 
notches before placing the adjacent lane. 

455.2.4.3  Emulsified Asphalts 
Replace paragraph two with the following effective with the December 2018 letting: 
 (2) The bill of lading for emulsified asphalts shall indicate the asphalt content of the original emulsion and 

dilution rate of the additional water added to the original emulsion. If undiluted samples are not 
available, test the diluted material and modify AASHTO M140, M208, or M316 to reflect properties 
resulting from dilution of the asphalt. 

460.2.8.3.1.4  Department Verification Testing Requirements 
Replace paragraph three with the following effective with the December 2018 letting: 
 (3) The department will perform testing conforming to the following standards: 

Bulk specific gravity (Gmb) of the compacted mixture according to AASHTO T166. 

Maximum specific gravity (Gmm) according to AASHTO T209. 

Air voids (Va) by calculation according to AASHTO T269. 

VMA by calculation according to AASHTO R35. 

Asphalt content by ignition oven according to AASHTO T308 as modified in CMM 8-36.6.3.6, 
chemical extraction according to AASHTO T-164, or Asphalt Analyzer™ according to manufacturer 
recommendations. 

460.2.8.3.1.6  Acceptable Verification Parameters 
Replace paragraph one with the following effective with the December 2018 letting: 
 (1) The engineer will provide test results to the contractor within 2 mixture-production days after obtaining 

the sample. The quality of the product is acceptably verified if it meets the following limits: 
- Va is within a range of 2.0 to 4.3 percent. For SMA, Va is within a range of 2.7 to 5.3 percent. 

- VMA is within minus 0.5 of the minimum requirement for the mix design nominal maximum aggregate 
size. 

- Asphalt content is within minus 0.3 percent of the JMF. 

460.2.8.3.1.7  Dispute Resolution 
Replace paragraph one with the following effective with the December 2018 letting: 
 (1) When QV test results do not meet the specified limits for 100 percent pay, the bureau's AASHTO 

accredited laboratory and certified personnel will referee test the retained portion of the QV sample 
and the retained portion of the required forward and backward QC retained samples according to 
CMM 8-36. 

460.5.2.1  General 
Replace paragraphs five and six with the following effective with the December 2018 letting: 
 (5) The department will reduce pay for nonconforming QMP HMA mixtures as specified in 460.2.8.2.1.7, 

starting from the stop point to the point when the running average of 4 is back inside the warning 
limits. The engineer will determine the quantity of material subject to pay reduction based on the 
testing data and an inspection of the completed pavement. The department will reduce pay as follows: 
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PAYMENT FOR MIXTURE[1] [2] [3] 

  PRODUCED WITHIN PRODUCED OUTSIDE 

 ITEM WARNING BANDS JMF LIMITS 

 Gradation 90% 75% 

 Asphalt Content[4] ___ ___ 

 Air Voids 70% 50% 

 VMA 90% 75% 

 [1] For projects or plants where the total production of each mixture design requires less than 4 tests refer to 
CMM 8-36. 

 [2] Payment is in percent of the contract unit price for the HMA Pavement bid item. The department will reduce 
pay based on the nonconforming property with lowest percent pay. If the quantity of material subject to pay 
adjustment based on the running average of 4 is also subject to pay adjustment resulting from dispute 
resolution in accordance with 460.2.8.3.1.7, the department will apply the single pay adjustment resulting in 
the lowest percent pay. 

 [3] In addition to any pay adjustment listed in the table above, the department will adjust pay for nonconforming 
binder under the Nonconforming QMP Asphaltic Material administrative item. The department will deduct 25 
percent of the contract unit price of the HMA Pavement bid item per ton of pavement placed with 
nonconforming PG binder the engineer allows to remain in place. 

 [4] The department will not adjust pay based on a running average of 4 asphalt content tests; however, corrective 
action will be applied to nonconforming material according to 460.2.8.2.1.7. 

 (6) If during a QV dispute resolution investigation the department discovers unacceptable mixture defined 
by one or more of the following: 

- Va greater than 5.0 or less than 1.5. 

- VMA more than 1.0 below the minimum allowed in table 460-1. 

- AC more than 0.5 % below the JMF target. 

Remove and replace the material, or if the engineer allows the mixture to remain in place, the 
department will pay for the quantity of affected material at 50 percent of the contract price. 

501.3.8.2.1  General 
Replace paragraph two with the following effective with the April 2019 letting: 
 (2) If the concrete temperature at the point of placement exceeds 90 F, do not place concrete under the 

following structure and concrete barrier bid items: 
Concrete Masonry Bridges Concrete Masonry Retaining Walls 

Concrete Masonry Bridges HES Concrete Masonry Retaining Walls HES 

Concrete Masonry Culverts Concrete Masonry Endwalls 

Concrete Masonry Culverts HES Concrete Masonry Overlay Decks 

Concrete Barrier Single-Faced 32-Inch  Concrete Barrier (type) 

Concrete Barrier Double-Faced 32-Inch  Concrete Barrier Fixed Object Protection (type) 

Concrete Barrier Transition Section 32-Inch  Concrete Barrier Transition (type) 

506.3.2  Shop Drawings 
Replace paragraph four with the following effective with the December 2018 letting: 
 (4) Ensure that the fabricator submits a PDF file of shop drawings for railroad structures to the railroad 

company's chief engineering officer upon contract completion. 

603.3.1.1  General 
Replace paragraph three with the following effective with the April 2019 letting: 
 (3) Cast permanent barrier and transitions in place. Use construction methods conforming to 502 and 

conform to the hot weather placement requirements of 501.3.8.2. Use forms or engineer-approved slip 
form methods for barrier. Use forms for transitions. Construct barrier on horizontal curves as a series 
of 12-foot or shorter chords. 
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646.3.1.2  Liquid Marking 
Replace paragraph five with the following effective with the June 2019 letting: 
 (5) Apply liquid marking and glass beads across the line at or exceeding the following: 

 LIQUID MARKING PAVEMENT TYPE THICKNESS BEAD APPLICATION 

   (mils) (pounds per gallon) 

 Paint all 16 8 

 Epoxy SMA, seal coats, and polymer overlays 25 25 

 Epoxy all other 20 22.5 

 Wet Reflective Epoxy all 20 [1] 

 [1] Use the product specific bead application rate for wet reflective epoxy specified on the department's APL. 

646.3.2.3.2  Wet Reflective Epoxy 
Replace paragraph one with the following effective with the June 2019 letting: 
 (1) Apply wet reflective epoxy binder in a grooved slot. and provide a double drop bead system as follows: 
 1. Wet reflective/recoverable elements at the application rate specified in the department's APL. 

 2. Glass beads conforming to 646.2.2 at the application rate specified in the department’s APL. 

650.3.1  General 
Replace the entire text with the following effective with the December 2018 letting: 
 (1) Department and contractor responsibilities for construction staking are specified in 105.6. Conform to 

105.6 and the additional requirements specified here in 650.3 for the individual contractor-staking bid 
items the contract includes. 

 (2) Protect and preserve known property and survey marks and land monuments as specified in 107.11.3. 
The contract may require related work under the 621 bid items. 

 (3) Obtain or calculate benchmark data, grades, and alignment from plan information. The engineer will 
furnish data for the horizontal and vertical control points, control point ties, horizontal alignments, 
profiles, and elevations. Reestablish, set additional, and maintain the horizontal and vertical control 
points and control point ties, as needed for bid items. 

 (4) Check horizontal and vertical information including but not limited to alignments, locations, elevations, 
and dimensions, that either the plans show or the engineer provides, for compatibility with existing field 
conditions. Conduct similar compatibility checks and accuracy checks of horizontal and vertical 
positions either the department or the contractor establishes in the field. 

 (5) Perform survey work using conventional methods, or AMG methods capable of achieving the lines and 
grades the plans show for the work in question. Establish additional benchmarks and control points as 
necessary to support the method of operation. 

650.3.1.1  Staking 

 (1) Furnish, set, reference, and maintain stakes and markings necessary to establish the alignment, 
location, benchmarks, elevations, and continuous profile-grades for road and structure work as 
needed for bid items. Supervise and coordinate construction staking. 

 (2) Maintain neat, orderly, and complete survey notes, drawings, and computations used in establishing 
the lines and grades. Make the survey notes and computations available to the engineer within 24 
hours, upon request, as the work progresses. 

 (3) Furnish surveying equipment, stakes, flags, pins, lath, whiskers, and other materials necessary to 
perform this work, subject to the engineer’s approval. 

650.3.1.2  Automated Machine Guidance 

650.3.1.2.1  General 

 (1) The contractor may substitute AMG for conventional staking on all or part of the work under the 
individual staking bid items. Coordinate with the engineer throughout the course of construction to 
ensure that work performed using AMG conforms to the contract tolerances and that the methods 
employed conform to the contractor's AMG work plan and accepted industry standards. Revert to 
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conventional staking methods for all or part of the work at any point during construction if AMG is 
producing unacceptable results. 

650.3.1.2.2  AMG Work Plan 

 (1) Submit a comprehensive written AMG work plan for department review at least 5 business days before 
the preconstruction conference. In that plan discuss how AMG technology will be integrated into other 
technologies employed on the project. List the staking bid items that will have work performed using 
AMG and, for each bid item listed, include the following: 

 1. Designate which portions of the contract will be done using AMG and which portions will be done using 
conventional staking. 

 2. Designate a single staff person as the primary contact for AMG technology issues. 

 3. List and map the primary and secondary control points required under 105.6.2 enveloping the site. 

 4. Describe the contractor's quality control procedures. Include the frequency and type of checks performed 
to ensure that the work conforms to the contract plans. 

 (2) The engineer will review the plan to determine if it conforms to the contract. Do not perform AMG work 
until the engineer approves the governing portion of the AMG workplan. Perform the work as the 
contractor's AMG work plan provides. Update the plan as necessary. 

650.3.1.2.3  Geometric and Surface Information 

650.3.1.2.3.1  Department Responsibilities 

 (1) At any time after the contract is awarded the contractor may request the contractor data packet. The 
department will provide the packet within 5 business days of receiving the contractor's request. 

650.3.1.2.3.2  Contractor Responsibilities 

 (1) Develop and maintain a contractor construction model for areas of the project employing AMG. 
Confirm that the resulting model agrees with the contract plans. 

 (2) If the engineer requests, provide the construction model to the department in LandXML or other 
engineer-approved format. 

650.3.1.2.4  Managing and Updating Information 

 (1) Notify the department of any errors or discrepancies in department-provided information. The 
department will determine what revisions may be required. The department will revise the contract 
plans, if necessary, to address errors or discrepancies that the contractor identifies. The department 
will provide the best available information related to those contract plan revisions. 

 (2) Revise the construction model as required to support construction operations and to reflect any 
contract plan revisions the department makes. Perform checks to confirm that the revised construction 
model agrees with the contract plan revisions. If the engineer requests, provide construction model 
updates to the engineer. The department will pay for costs incurred to incorporate contract plan 
revisions as extra work. 

650.3.1.2.5  Construction Checks 

 (1) Check the work against the plan elevation at randomly selected points on cross-sections located at 
stations evenly divisible by 100 at the frequency the engineer approved as a part of the AMG work 
plan. Submit the results of these random checks to the engineer daily. Notify the engineer immediately 
if a check exceeds the tolerances specified in 650.3.1.2.6 below. 

 (2) Check the work at additional points as the engineer directs. The department may conduct periodic 
independent checks. 

650.3.1.2.6  Construction Tolerances 

 (1) Ensure that the finished work vertically matches existing or other completed features. Ensure that the 
work conforms to revised plan elevations as follows: 

- Subgrade : +/- 0.10 feet. 

- Base : within the tolerance specified in 301.3.4.1(2). 
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650.3.3  Subgrade 
Retitle and replace the entire text with the following effective with the December 2018 letting: 

650.3.3  Subgrade Staking 

 (1) Set construction stakes or marks at intervals of 100 feet, or more frequently, for rural sections and at 
intervals of 50 feet, or more frequently, for urban sections. Include additional stakes at each cross-
section as necessary to match the plan cross-section, achieve the required accuracy, and to support 
construction operations. Also set and maintain stakes as necessary to establish the horizontal and 
vertical positions of intersecting road radii, auxiliary lanes, horizontal and vertical curves, and curve 
transitions. Locate stakes to within 0.25 feet horizontally and establish the grade elevation to within 
0.03 feet vertically. 

Errata 

520.3.3  Laying Pipe 
Correct errata by replacing "sections" with "joints" to clarify the intent that the last 3 joints need ties. 
 (5) Provide joint ties on the upstream and downstream ends of circular and horizontal elliptical concrete 

culvert and concrete cattle pass installations. Tie the next 3 pipe joints or, if using apron endwalls, the 
endwall joint and the last 2 pipe joints. Ties are not required on culverts with masonry endwalls unless 
the plans show otherwise. 

608.3.3  Laying Pipe 
Correct errata by replacing "sections" with "joints" to clarify the intent that the last 3 joints need ties. 
 (5) Provide joint ties on concrete storm sewer system infall and outfall pipes. Tie the last 3 pipe joints or, if 

using apron endwalls, the endwall joint and the next 2 pipe joints. Ties are not required on installations 
with masonry endwalls unless the plans show otherwise. 
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Effective with December 2017 Letting           ASP 7 

ADDITIONAL SPECIAL PROVISION 7 

A. Reporting 1st Tier and DBE Payments During Construction

1. Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’s User Manual, Sublets and Payments.

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

3. Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed.  Report the
payment as specified in A(1) for all work satisfactorily performed.

4. All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

5. Require all first tier relationships, DBE firms and all other tier relationships necessary
to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually 
loaded into the Civil Rights Compliance System.  Copies of prime contractor payments received 
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment 
receipt to be logged manually. 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-
manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 
Electronic Certified Payroll or Labor Data Submittal 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified
payroll reports for contracts with federal funds and labor data for contracts with state funds only.
Details are available online through the department’s highway construction contractor information
(HCCI) site on the Labor, Wages, and EEO Information page at:

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with
state funds only) electronically through CRCS. These payrolls or labor data are due within
seven calendar days following the close of the payroll period. Every firm providing physical
labor towards completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as they
are about to begin their submittals. The department will provide training either in a classroom
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to
schedule the training.

(4) The department will reject all paper submittals for information required under this
special provision. All costs for conforming to this special provision are incidental to the
contract.

(5) Firms wishing to export payroll/labor data from their computer system into CRCS
should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not
every contractor’s payroll system is capable of producing export files. For details, see
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll
Manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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FHWA-1273 --  Revised May 1, 2012  

REQUIRED CONTRACT PROVISIONS 
FEDERAL-AID CONSTRUCTION CONTRACTS 

I. General
II. Nondiscrimination
III. Nonsegregated Facilities
IV. Davis-Bacon and Related Act Provisions
V. Contract Work Hours and Safety Standards Act

Provisions
VI. Subletting or Assigning the Contract
VII. Safety: Accident Prevention
VIII. False Statements Concerning Highway Projects
IX. Implementation of Clean Air Act and Federal Water

Pollution Control Act
X. Compliance with Governmentwide Suspension and

Debarment Requirements
XI. Certification Regarding Use of Contract Funds for

Lobbying

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal).  The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 

Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation.  The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   

In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 



5 

 

will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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Non-discrimination Provisions 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or

b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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SEPTEMBER 2002 
NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE  

EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal

Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The goals and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on all construction work in the
covered area, are as follows:
Goals for Minority Participation for Each Trade:

   County     %     County     %     County     %  

Adams 1.7 Iowa 1.7 Polk 2.2

Ashland 1.2 Iron 1.2 Portage 0.6

Barron 0.6 Jackson 0.6 Price 0.6

Bayfield 1.2 Jefferson 7.0 Racine 8.4

Brown 1.3 Juneau 0.6 Richland 1.7

Buffalo 0.6 Kenosha 3.0 Rock 3.1

Burnett 2.2 Kewaunee 1.0 Rusk 0.6

Calumet 0.9 La Crosse 0.9 St. Croix 2.9

Chippewa 0.5 Lafayette 0.5 Sauk 1.7

Clark 0.6 Langlade 0.6 Sawyer 0.6

Columbia 1.7 Lincoln 0.6 Shawano 1.0

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0

Dane 2.2 Marathon 0.6 Taylor 0.6

Dodge 7.0 Marinette 1.0 Trempealeau 0.6

Door 1.0 Marquette 1.7 Vernon 0.6

Douglas 1.0 Menominee 1.0 Vilas 0.6

Dunn 0.6 Milwaukee 8.0 Walworth 7.0

Eau Claire 0.5 Monroe 0.6 Washburn 0.6

Florence 1.0 Oconto 1.0 Washington 8.0

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0

Grant 0.5 Ozaukee 8.0 Waushara 1.0

Green 1.7 Pepin 0.6 Winnebago 0.9

Green Lake 1.0 Pierce 2.2 Wood 0.6
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 Goals for female participation for each trade:  6.9% 
 These goals are applicable to all the contractor's construction work, (whether or not it is 

federal or federally assisted), performed in the covered area.  If the contractor performs 
construction work in the geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed.  
With regard to this second area, the contractor also is subject to the goals for both its 
federally involved and nonfederally involved construction. 

 
 The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 

60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals.  The hours of minority and female employment and 
training must be substantially uniform throughout the length of the contract, and in each 
trade, and the contractor shall make a good faith effort to employ minorities and women 
evenly on each of its projects.  The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the 
contractor's goals shall be a violation of the contract, the Executive Order and the 
Regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the 
total work hours performed. 

 
3. The contractor shall provide written notification to the Director of the Office of Federal 

Contract Compliance Programs within ten (10) working days of award of any construction 
subcontract in excess of $10,000.00 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor, employer identification number of the subcontractor; 
estimated dollar amount of the subcontract; estimated starting and completion dates of the 
subcontract; and the geographical area in which the subcontract is to be performed. 

 
 As referred to in this section, the Director means: 
 
  Director 
  Office of Federal Contract Compliance Programs 
  Ruess Federal Plaza 
  310 W. Wisconsin Ave., Suite 1115 
  Milwaukee, WI  53202 
 
 The "Employer Identification Number" means the Federal Social Security number used on 

the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 
 
4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is 

the county(ies) in Wisconsin to which this proposal applies. 
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APRIL 2013 

ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 

To report bid rigging activities call: 

1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" 
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of 
possible bid rigging, bidding collusion, or other fraudulent activities should use the 
"hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT 
Inspector General. All information will be treated confidentially and caller anonymity will 
be respected. 
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 Effective August 2015 letting 

BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 
the value of a material subject to the requirements of Buy America. The exemption of this 
requirement is the minimal use of foreign materials if the total cost of such material 
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 
paragraph, the cost is that shown to be the value of the subject products as they are delivered 
to the project. The contractor shall take actions and provide documentation conforming to 
CMM 2-28.5 to ensure compliance with this “Buy America” provision.  

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

Upon completion of the project certify to the engineer, in writing using department form 
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form WS4567 is available at:  

https://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc


Effective February 2016 letting 

Cargo Preference Act Requirement 

All Federal-aid projects shall comply with 46 CFR 381.7 (a) – (b) as follows: 

(a) Agreement Clauses. “Use of United States-flag vessels:"

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—“

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.



Page 1 of 2 

Effective with December 2017 Letting 

WISCONSIN DEPARTMENT OF TRANSPORTATION 
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT 

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 
FOR PROJECTS WITH FEDERAL AID

I. PREVAILING WAGE RATES

The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates)
furnishes the minimum prevailing wage rates pursuant to the Davis-Bacon and
Related Acts. The wage rates shown are the minimum rates required by the contract
to be paid during its life, however this is not a representation that labor can be
obtained at these rates. It is the responsibility of bidders to inform themselves as to
the local labor conditions and prospective changes or adjustments of wage rates.
No increase in the contract price will be allowed or authorized on account of the
payment of wage rates in excess of those listed herein.

II. COVERAGE OF TRUCK DRIVERS

Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following
circumstances:

· Drivers of a contractor or subcontractor for time spent working on the site
of the work.

· Drivers of a contractor or subcontractor for time spent loading and/or
unloading materials and supplies on the site of the work, if such time is
not de minimis. https://www.dol.gov/whd/FOH/FOH_Ch15.pdf

· Truck drivers transporting materials or supplies between a facility that is
deemed part of the site of the work and the actual construction site.

· Truck drivers transporting portions of the building or work between a site
established specifically for the performance of the contract where a
significant portion of such building or work is constructed and the physical
place where the building or work called for in the contract will remain.

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the 
following circumstances: 

· Material delivery truck drivers while off the site of the work.
· Drivers of a contractor or subcontractor traveling between a Davis-Bacon

job and a commercial supply facility while they are off the site of the
work.”

· Truck drivers whose time spent on the site of the work is de minimis, such
as only a few minutes at a time merely to pick up or drop off materials or
supplies.

Details are available online at: 
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf 
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx 

https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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III. POSTINGS AT THE SITE OF THE WORK 

 
In addition to the required postings furnished by the department, the contractor shall 
post the following in at least one conspicuous and accessible place at the site of 
work: 

 
a. A copy of the contractor's Equal Employment Opportunity Policy. 

 
All required documents shall be posted by the first day of work and be accurate and 
complete. Postings must be readable, in an area where they will be noticed, and 
maintained until the last day of work. 
 

IV. RESOURCES 
 

Required information regarding compliance with federal provisions is found in the 
following resources: 

· FHWA-1273  included in this contract  
· U.S. Department of Labor Prevailing Wage Resource Book  
· U.S. Department of Labor Field Operations Handbook  
· U.S. Code of Federal Regulations 
· Any applicable law, Act, or Executive Order enacted by the federal 

government at the time of the letting of this contract  
 



            "General Decision Number: WI20190010 08/16/2019 

Superseded General Decision Number: WI20180010 

State: Wisconsin 

Construction Type: Highway 

Counties: Wisconsin Statewide. 

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does 

not include bridges over navigable waters; tunnels; buildings 

in highway rest areas; and railroad construction) 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 

of $10.60 for calendar year 2019 applies to all contracts 

subject to the Davis-Bacon Act for which the contract is 

awarded (and any solicitation was issued) on or after January 

1, 2015.  If this contract is covered by the EO, the contractor 

must pay all workers in any classification listed on this wage 

determination at least $10.60 per hour (or the applicable wage 

rate listed on this wage determination, if it is higher) for 

all hours spent performing on the contract in calendar year 

2019.  If this contract is covered by the EO and a 

classification considered necessary for performance of work on 

the contract does not appear on this wage determination, the 

contractor must pay workers in that classification at least the 

wage rate determined through the conformance process set forth 

in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is 

higher than the conformed wage rate).  The EO minimum wage rate 

will be adjusted annually.  Please note that this EO applies to 

the above-mentioned types of contracts entered into by the 

federal government that are subject to the Davis-Bacon Act 

itself, but it does not apply to contracts subject only to the 

Davis-Bacon Related Acts, including those set forth at 29 CFR 

5.1(a)(2)-(60). Additional information on contractor 

requirements and worker protections under the EO is available 

at www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date 



          0              01/04/2019 

          1              02/22/2019 

          2              05/17/2019 

          3              07/26/2019 

          4              08/16/2019 

 BRWI0001-002 06/01/2018 

CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND 

VERNON COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 33.06            22.65 

---------------------------------------------------------------- 

 BRWI0002-002 06/01/2018 

ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 38.87            21.26 

---------------------------------------------------------------- 

 BRWI0002-005 06/01/2018 

ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA, 

CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC, 

FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE, 

LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, 

OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK, 

SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA, 

WINNEBAGO, AND WOOD COUNTIES 

                                  Rates          Fringes 

CEMENT MASON/CONCRETE FINISHER...$ 35.39            21.46 

---------------------------------------------------------------- 

 BRWI0003-002 06/01/2018 

BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES 

                                  Rates          Fringes 



BRICKLAYER.......................$ 33.44            22.27 

---------------------------------------------------------------- 

 BRWI0004-002 06/01/2018 

KENOSHA, RACINE, AND WALWORTH COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 37.66            23.35 

---------------------------------------------------------------- 

 BRWI0006-002 06/01/2018 

ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE, 

ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 34.30            21.41 

---------------------------------------------------------------- 

 BRWI0007-002 06/01/2018 

GREEN, LAFAYETTE, AND ROCK COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 34.82            22.59 

---------------------------------------------------------------- 

 BRWI0008-002 06/01/2018 

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 38.03            22.55 

---------------------------------------------------------------- 

 BRWI0011-002 06/01/2018 

CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 33.44            22.27 

---------------------------------------------------------------- 

 BRWI0019-002 06/01/2018 



BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, 

PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 32.97            22.74 

---------------------------------------------------------------- 

 BRWI0034-002 06/01/2018 

COLUMBIA AND SAUK COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 34.80            22.61 

---------------------------------------------------------------- 

 CARP0087-001 05/01/2016 

BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys 

35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES 

                                  Rates          Fringes 

Carpenter & Piledrivermen........$ 36.85            18.39 

---------------------------------------------------------------- 

 CARP0252-002 06/01/2016 

ADAMS,   BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO, 

BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA, 

CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except 

area bordering Michigan State Line), FOND DU LAC, FOREST, 

GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON, 

JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN, 

MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE, 

MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E. 

of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE, 

PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, 

ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS, 

WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD 

COUNTIES 

                                  Rates          Fringes 



CARPENTER   

     CARPENTER...................$ 33.56            18.00 

     MILLWRIGHT..................$ 35.08            18.35 

     PILEDRIVER..................$ 34.12            18.00 

---------------------------------------------------------------- 

 CARP0252-010 06/01/2016 

ASHLAND COUNTY 

                                  Rates          Fringes 

Carpenters   

     Carpenter...................$ 33.56            18.00 

     Millwright..................$ 35.08            18.35 

     Pile Driver.................$ 34.12            18.00 

---------------------------------------------------------------- 

 CARP0264-003 06/01/2016 

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON 

COUNTIES 

                                  Rates          Fringes 

CARPENTER........................$ 35.78            22.11 

---------------------------------------------------------------- 

 CARP0361-004 05/01/2018 

BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES 

                                  Rates          Fringes 

CARPENTER........................$ 36.15            20.43 

---------------------------------------------------------------- 

 CARP2337-001 06/01/2016 

ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON  

ZONE B: KENOSHA & RACINE 

                                  Rates          Fringes 

PILEDRIVERMAN   



     Zone A......................$ 31.03            22.69 

     Zone B......................$ 31.03            22.69 

---------------------------------------------------------------- 

 ELEC0014-002 06/04/2018 

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK 

(except Maryville, Colby, Unity, Sherman, Fremont, Lynn & 

Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA 

CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST 

CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN 

COUNTIES 

                                  Rates          Fringes 

Electricians:....................$ 34.21            20.46 

---------------------------------------------------------------- 

 ELEC0014-007 06/05/2018 

REMAINING COUNTIES 

                                  Rates          Fringes 

Teledata System Installer   

     Installer/Technician........$ 26.25            13.92 

  Low voltage construction, installation, maintenance and 

  removal of teledata facilities (voice, data, and video) 

  including outside plant, telephone and data inside wire, 

  interconnect, terminal equipment, central offices, PABX, 

  fiber optic cable and equipment, micro waves, V-SAT, 

  bypass, CATV, WAN (wide area networks), LAN (local area 

  networks), and ISDN (integrated systems digital network). 

---------------------------------------------------------------- 

 ELEC0127-002 06/01/2018 

KENOSHA COUNTY 

                                  Rates          Fringes 

Electricians:....................$ 39.50        30%+11.32 

---------------------------------------------------------------- 

 ELEC0158-002 06/04/2018 



BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig), 

MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE 

(East of a ine 6 miles West of the West boundary of Oconto 

County), SHAWANO (Except Area North of Townships of Aniwa and 

Hutchins) COUNTIES 

                                  Rates          Fringes 

Electricians:....................$ 32.50            19.68 

---------------------------------------------------------------- 

 ELEC0159-003 06/01/2018 

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and 

Emmet Townships), GREEN, LAKE (except Townships of Berlin, 

Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of 

Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK 

COUNTIES 

                                  Rates          Fringes 

Electricians:....................$ 39.04            21.56 

---------------------------------------------------------------- 

 ELEC0219-004 06/01/2016 

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern, 

Florence and Homestead) AND MARINETTE COUNTY (Township of 

Niagara) 

                                  Rates          Fringes 

Electricians:   

     Electrical contracts over  

     $180,000....................$ 32.38            18.63 

     Electrical contracts under  

     $180,000....................$ 30.18            18.42 

---------------------------------------------------------------- 

 ELEC0242-005 05/16/2018 

DOUGLAS COUNTY 

                                  Rates          Fringes 



Electricians:....................$ 36.85            26.17 

---------------------------------------------------------------- 

 ELEC0388-002 06/03/2018 

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman, 

Sherwood, Unity),  FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON, 

MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area 

West of a line 6 miles West of the West boundary of Oconto 

County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS 

AND WOOD COUNTIES 

                                  Rates          Fringes 

Electricians:....................$ 32.55            19.02 

---------------------------------------------------------------- 

 ELEC0430-002 06/01/2019 

RACINE COUNTY (Except Burlington Township) 

                                  Rates          Fringes 

Electricians:....................$ 40.30            22.04 

---------------------------------------------------------------- 

 ELEC0494-005 06/01/2018 

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES 

                                  Rates          Fringes 

Electricians:....................$ 39.31            24.69 

---------------------------------------------------------------- 

 ELEC0494-006 06/01/2018 

CALUMET (Township of New Holstein), DODGE (East of Hwy 26 

including Chester Township), FOND DU LAC, MANITOWOC 

(Schleswig), and SHEBOYGAN COUNTIES 

                                  Rates          Fringes 

Electricians:....................$ 33.40            22.08 

---------------------------------------------------------------- 

 ELEC0494-013 06/01/2018 



DODGE (East of Hwy 26 including Chester Twp, excluding Emmet 

Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE, 

MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES 

                                  Rates          Fringes 

Sound & Communications   

     Installer...................$ 19.56            15.78 

     Technician..................$ 28.99            16.25 

  Installation, testing, maintenance, operation and servicing 

  of all sound, intercom, telephone interconnect, closed 

  circuit TV systems, radio systems, background music 

  systems, language laboratories, electronic carillion, 

  antenna distribution systems, clock and program systems and 

  low-voltage systems such as visual nurse call, audio/visual 

  nurse call systems, doctors entrance register systems. 

  Includes all wire and cable carrying audio, visual, data, 

  light and radio frequency signals. Includes the 

  installation of conduit, wiremold, or raceways in existing 

  structures that have been occupied for six months or more 

  where required for the protection of the wire or cable, but 

  does not mean a complete conduit or raceway system.  work 

  covered does not include the installation of conduit, 

  wiremold or any raceways in any new construction, or the 

  installation of power supply outlets by means of which 

  external electric power is supplied to any of the foregoing 

  equipment or products 

---------------------------------------------------------------- 

 ELEC0577-003 06/01/2018 

CALUMET (except Township of New Holstein), GREEN LAKE (N. part 

including Townships of Berlin, St Marie, and Seneca), MARQUETTE 

(N. part including Townships of Crystal Lake, Neshkoro, Newton, 

and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO 

COUNTIES 

                                  Rates          Fringes 

Electricians:....................$ 32.18            18.59 

---------------------------------------------------------------- 

 ELEC0890-003 06/01/2018 



DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE, 

RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES 

                                  Rates          Fringes 

Electricians:....................$ 34.15            19.63 

---------------------------------------------------------------- 

 ELEC0953-001 07/01/2015 

                                  Rates          Fringes 

Line Construction:   

     (1) Lineman.................$ 42.14       32% + 5.00 

     (2) Heavy Equipment  

     Operator....................$ 40.03       32% + 5.00 

     (3) Equipment Operator......$ 33.71       32% + 5.00 

     (4) Heavy Groundman Driver..$ 26.78            14.11 

     (5) Light Groundman Driver..$ 24.86            13.45 

     (6) Groundsman..............$ 23.18       32% + 5.00 

---------------------------------------------------------------- 

 ENGI0139-005 06/03/2019 

                                  Rates          Fringes 

Power Equipment Operator   

     Group 1.....................$ 41.17            23.03 

     Group 2.....................$ 40.67            23.03 

     Group 3.....................$ 40.17            23.03 

     Group 4.....................$ 39.91            23.03 

     Group 5.....................$ 39.62            23.03 

     Group 6.....................$ 33.72            23.03 

HAZARDOUS WASTE PREMIUMS: 

EPA Level ""A"" protection - $3.00 per hour 

EPA Level ""B"" protection  - $2.00 per hour 

EPA Level ""C"" protection - $1.00 per hour 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS   

  GROUP 1: Cranes, tower cranes, and derricks with or without 

  attachments with a lifting capacity of over 100 tons; or 

  cranes, tower cranes, and derricks with boom, leads and/or 

  jib lengths measuring 176 feet or longer. 



  GROUP 2: Cranes, tower cranes and derricks with or  without 

  attachments with a lifting capacity of 100 tons or less; or 

  cranes, tower cranes, and derricks with boom, leads, and/or 

  jibs lengths measuring 175 feet or under and Backhoes 

  (excavators) weighing 130,000 lbs and over; caisson rigs; 

  pile driver; dredge operator; dredge engineer; Boat Pilot. 

  GROUP 3: Mechanic or welder - Heavy duty equipment; cranes 

  with a lifting capacity of 25 tons or under; concrete 

  breaker (manual or remote); vibratory/sonic concrete 

  breaker; concrete laser screed; concrete slipform paver; 

  concrete batch plant operator; concrete pvt. spreader - 

  heavy duty (rubber tired); concrete spreader & distributor; 

  automatic subgrader (concrete); concrete grinder & planing 

  machine; concrete slipform curb & gutter machine; slipform 

  concrete placer; tube finisher; hydro blaster (10,000 psi & 

  over); bridge paver; concrete conveyor system; concrete 

  pump; Rotec type Conveyor; stabilizing mixer 

  (self-propelled); shoulder widener; asphalt plant engineer; 

  bituminious paver; bump cutter & grooving machine; milling 

  machine; screed (bituminous paver); asphalt heater, planer 

  & scarifier; Backhoes (excavators) weighing under 130,000 

  lbs; grader or motor patrol; tractor (scraper, dozer, 

  pusher, loader); scraper - rubber tired (single or twin 

  engine); endloader; hydraulic backhoe (tractor type); 

  trenching machine; skid rigs; tractor, side boom (heavy); 

  drilling or boring machine (mechanical heavy); roller over 

  5 tons; percussion or rotary drilling machine; air track; 

  blaster; loading machine (conveyor); tugger; boatmen; 

  winches & A-frames; post driver; material hoist. 

  GROUP 4: Greaser, roller steel (5 tons or less); roller 

  (pneumatic tired) - self propelled; tractor (mounted or 

  towed compactors & light equipment); shouldering machine; 

  self- propelled chip spreader; concrete spreader; finishing 

  machine; mechanical float; curing machine; power subgrader; 

  joint sawer (multiple blade) belting machine; burlap 

  machine; texturing machine; tractor endloader (rubber 

  tired) - light; jeep digger; forklift; mulcher; launch 

  operator; fireman, environmental burner 

  GROUP 5: Air compressor; power pack; vibrator hammer and 

  extractor; heavy equipment, leadman; tank car heaters; 

  stump chipper; curb machine operator; Concrete 



  proportioning plants; generators; mudjack operator; rock 

  breaker; crusher or screening plant; screed (milling 

  machine); automatic belt conveyor and surge bin; pug mill 

  operator; Oiler, pump (over 3 inches); Drilling Machine 

  Tender. 

GROUP 6: Off-road material hauler with or without ejector. 

---------------------------------------------------------------- 

 IRON0008-002 06/03/2018 

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC, 

MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN,  AND WINNEBAGO 

COUNTIES: 

                                  Rates          Fringes 

IRONWORKER.......................$ 32.98            27.47 

  Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor 

  Day, Thanksgiving Day & Christmas Day. 

---------------------------------------------------------------- 

 IRON0008-003 06/03/2018 

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3), 

WASHINGTON, AND WAUKESHA COUNTIES 

                                  Rates          Fringes 

IRONWORKER.......................$ 34.88            27.72 

  Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor 

  Day, Thanksgiving Day & Christmas Day. 

---------------------------------------------------------------- 

 IRON0383-001 06/01/2018 

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST, 

GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA, 

JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON, 

MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern 

area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA, 



WAUSHARA, AND WOOD COUNTIES 

                                  Rates          Fringes 

IRONWORKER.......................$ 35.00            25.22 

---------------------------------------------------------------- 

 IRON0498-005 06/01/2016 

GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and 

WALWORTH (S.W. 1/3) COUNTIES: 

                                  Rates          Fringes 

IRONWORKER.......................$ 36.29            30.77 

---------------------------------------------------------------- 

 IRON0512-008 05/01/2018 

BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON, 

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU 

COUNTIES 

                                  Rates          Fringes 

IRONWORKER.......................$ 37.10            10.10 

---------------------------------------------------------------- 

 IRON0512-021 05/01/2018 

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA, 

PRICE,  SAWYER, VILAS AND WASHBURN COUNTIES 

                                  Rates          Fringes 

IRONWORKER.......................$ 32.64            10.10 

---------------------------------------------------------------- 

 LABO0113-002 06/03/2019 

MILWAUKEE AND WAUKESHA COUNTIES 

                                  Rates          Fringes 

LABORER   



     Group 1.....................$ 29.02            22.00 

     Group 2.....................$ 29.17            22.00 

     Group 3.....................$ 29.37            22.00 

     Group 4.....................$ 29.52            22.00 

     Group 5.....................$ 29.67            22.00 

     Group 6.....................$ 25.51            22.00 

LABORERS CLASSIFICATIONS   

  GROUP 1: General Laborer; Tree Trimmer; Conduit Layer; 

  Demolition and Wrecking Laborer; Guard Rail, Fence, and 

  Bridge Builder; Landscaper; Multiplate Culvert Assembler; 

  Stone Handler; Bituminous Worker (Shoveler, Loader, and 

  Utility Man); Batch Truck Dumper or Cement Handler; 

  Bituminous Worker (Dumper, Ironer, Smoother, and Tamper); 

  Concrete Handler 

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler 

  (Pavement); Vibrator or Tamper Operator (Mechanical Hand 

  Operated); Chain Saw Operator; Demolition Burning Torch 

  Laborer 

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter 

  (Curb, Sidewalk, and Pavement); Strike Off Man 

GROUP 4:  Line and Grade Specialist   

GROUP 5:  Blaster and Powderman   

GROUP 6:  Flagperson; traffic control person 

---------------------------------------------------------------- 

 LABO0113-003 06/03/2019 

OZAUKEE AND WASHINGTON COUNTIES 

                                  Rates          Fringes 

LABORER   

     Group 1.....................$ 28.27            22.00 

     Group 2.....................$ 28.37            22.00 

     Group 3.....................$ 28.42            22.00 

     Group 4.....................$ 28.62            22.00 

     Group 5.....................$ 28.47            22.00 

     Group 6.....................$ 25.36            22.00 



LABORERS CLASSIFICATIONS   

  GROUP 1:  General Laborer; Tree Trimmer; Conduit Layer; 

  Demolition and Wrecking Laborer; Guard Rail, Fence, and 

  Bridge Builder; Landscaper; Multiplate Culvert Assembler; 

  Stone Handler; Bituminous Worker (Shoveler, Loader, and 

  Utility Man); Batch Truck Dumper or Cement Handler; 

  Bituminous Worker (Dumper, Ironer, Smoother, and Tamper); 

  Concrete Handler 

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler 

  (Pavement); Vibrator or Tamper Operator (Mechanical Hand 

  Operated); 

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter 

  (Curb, Sidewalk, and Pavement); Strike Off Man 

GROUP 4:  Line and Grade Specialist   

GROUP 5:  Blaster; powderman   

GROUP 6:  Flagperson and Traffic Control Person 

---------------------------------------------------------------- 

 LABO0113-011 06/03/2019 

KENOSHA AND RACINE COUNTIES 

                                  Rates          Fringes 

LABORER   

     Group 1.....................$ 28.08            22.00 

     Group 2.....................$ 28.23            22.00 

     Group 3.....................$ 28.43            22.00 

     Group 4.....................$ 28.40            22.00 

     Group 5.....................$ 28.73            22.00 

     Group 6.....................$ 25.22            22.00 

LABORERS CLASSIFICATIONS:   

  GROUP 1: General laborer; Tree Trimmer; Conduit Layer; 

  Demolition and Wrecking Laborer; Guard Rail, Fence, and 

  Bridge Builder; Landscaper; Multiplate Culvert Assembler; 

  Stone Handler; Bituminous Worker (Shoveler, Loader, and 



  Utility Man); Batch Truck Dumper or Cement Handler; 

  Bituminous worker (Dumper, Ironer, Smoother, and Tamper); 

  Concrete Handler 

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler 

  (Pavement); Vibrator or Tamper Operator (Mechanical Hand 

  Operated); Chain Saw Operator; Demolition Burning Torch 

  Laborer 

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter 

  (Curb, Sidewalk, and Pavement); Strike Off Man 

GROUP 4:  Line and Grade Specialist   

GROUP 5:  Blaster and Powderman   

GROUP 6:  Flagman; traffic control person 

---------------------------------------------------------------- 

 LABO0140-002 06/03/2019 

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT, 

CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR, 

DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST, 

GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA, 

JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN, 

MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE, 

OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE, 

RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST. 

CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN, 

WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES 

                                  Rates          Fringes 

LABORER   

     Group 1.....................$ 32.84            17.54 

     Group 2.....................$ 32.94            17.54 

     Group 3.....................$ 32.99            17.54 

     Group 4.....................$ 33.19            17.54 

     Group 5.....................$ 33.04            17.54 

     Group 6.....................$ 29.47            17.54 

LABORER CLASSIFICATIONS   



  GROUP 1:  General Laborer; Tree Trimmer; Conduit Layer; 

  Demolition and Wrecking Laborer; Guard Rail, Fence, and 

  Bridge Builder; Landscaper;  Multiplate Culvert Assembler; 

  Stone Handler; Bitminous Worker (Shoveler, Loader, and 

  Utility Man); Batch Truck Dumper or Cement Handler; 

  Bituminous Worker (Dumper, Ironer, Smoother and Tamper); 

  Concrete Handler 

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler 

  (Pavement); Vibrator or Tamper Operator (Mechanical Hand 

  Operated); Chain Saw Operator, Demolition Burning Torch 

  Laborer 

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter 

  (Curb, Sidewalk and Pavement); Strike Off Man 

GROUP 4:  Line and Grade Secialist   

GROUP 5:  Blaster; powderman   

GROUP 6:  Flagperson; Traffic Control 

---------------------------------------------------------------- 

 LABO0464-003 06/03/2019 

DANE COUNTY 

                                  Rates          Fringes 

LABORER   

     Group 1.....................$ 33.12            17.54 

     Group 2.....................$ 33.22            17.54 

     Group 3.....................$ 33.27            17.54 

     Group 4.....................$ 33.47            17.54 

     Group 5.....................$ 33.32            17.54 

     Group 6.....................$ 29.47            17.54 

LABORERS CLASSIFICATIONS:   

  GROUP 1:  General Laborer; Tree Trimmer; Conduit Layer; 

  Demolition and Wrecking Laborer; Guard Rail, Fence, and 

  Bridge Builder; Landscaper; Multiplate Culvert Assembler; 

  Stone Handler; Bituminous Worker (Shoveler, Loader, and 

  Utility Man); Batch Truck Dumper or Cement Handler; 

  Bituminious Worker (Dumper, Ironer, Smoother, and Tamper); 



  Concrete Handler 

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler 

  (Pavement); Vibrator or Tamper Operator (Mechanical Hand 

  Operated); Chain Saw Operator; Demolition Burning Torch 

  Laborer 

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter 

  (Curb, Sidewalk, and Pavement); Strike Off Man 

GROUP 4:  Line and Grade Specialist   

GROUP 5:  Blaster; Powderman   

GROUP 6:  Flagperson and Traffic Control Person 

---------------------------------------------------------------- 

 PAIN0106-008 05/01/2017 

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES 

                                  Rates          Fringes 

Painters:   

     New: 

      Brush, Roller..............$ 30.33            17.27 

      Spray, Sandblast, Steel....$ 30.93            17.27 

     Repaint: 

      Brush, Roller..............$ 28.83            17.27 

      Spray, Sandblast, Steel....$ 29.43            17.27 

---------------------------------------------------------------- 

 PAIN0108-002 06/01/2017 

RACINE COUNTY 

                                  Rates          Fringes 

Painters:   

     Brush, Roller...............$ 33.74            18.95 

     Spray & Sandblast...........$ 34.74            18.95 

---------------------------------------------------------------- 

 PAIN0259-002 05/01/2008 

BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK, 

SAWYER, ST. CROIX, AND WASHBURN COUNTIES 



                                  Rates          Fringes 

PAINTER..........................$ 24.11            12.15 

---------------------------------------------------------------- 

 PAIN0259-004 05/01/2015 

BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND 

VERNON COUNTIES 

                                  Rates          Fringes 

PAINTER..........................$ 22.03            12.45 

---------------------------------------------------------------- 

 PAIN0781-002 06/01/2018 

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES 

                                  Rates          Fringes 

Painters:   

     Bridge......................$ 31.60            23.51 

     Brush.......................$ 31.55            23.51 

     Spray & Sandblast...........$ 32.30            23.51 

---------------------------------------------------------------- 

 PAIN0802-002 06/01/2017 

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND, 

ROCK, AND SAUK COUNTIES 

                                  Rates          Fringes 

PAINTER   

     Brush.......................$ 28.25            17.72 

PREMIUM PAY: 

  Structural Steel, Spray, Bridges =   $1.00 additional per 

  hour. 

---------------------------------------------------------------- 

 PAIN0802-003 06/01/2017 



ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN 

LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC, 

MARATHON, MARINETTE, MARQUETTE, MENOMINEE,  OCONTO, ONEIDA, 

OUTAGAMIE, PORTAGE, PRICE, SHAWANO,  SHEBOYGAN, TAYLOR, VILAS, 

WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES 

                                  Rates          Fringes 

PAINTER..........................$ 24.89            12.05 

---------------------------------------------------------------- 

 PAIN0934-001 06/01/2017 

KENOSHA AND WALWORTH COUNTIES 

                                  Rates          Fringes 

Painters:   

     Brush.......................$ 33.74            18.95 

     Spray.......................$ 34.74            18.95 

     Structural Steel............$ 33.89            18.95 

---------------------------------------------------------------- 

 PAIN1011-002 06/01/2017 

FLORENCE COUNTY 

                                  Rates          Fringes 

Painters:........................$ 24.86            12.23 

---------------------------------------------------------------- 

 PLAS0599-010 06/01/2017 

                                  Rates          Fringes 

CEMENT MASON/CONCRETE FINISHER   

     Area 1......................$ 39.46            17.17 

     Area 2 (BAC)................$ 35.07            19.75 

     Area 3......................$ 35.61            19.40 

     Area 4......................$ 34.70            20.51 

     Area 5......................$ 36.27            18.73 

     Area 6......................$ 32.02            22.99 

AREA DESCRIPTIONS   

  AREA 1:  BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN 



  COUNTIES 

  AREA 2:  ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, 

  CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, 

  FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, 

  LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE, 

  MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK, 

  PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR, 

  VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD 

  COUNTIES 

  AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA 

  CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND 

  VERNON COUNTIES 

  AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES 

  AREA 5:  DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK 

  COUNTIES 

AREA 6:  KENOSHA AND RACINE COUNTIES 

---------------------------------------------------------------- 

 TEAM0039-001 06/01/2018 

                                  Rates          Fringes 

TRUCK DRIVER   

     1 & 2 Axles.................$ 28.12            21.20 

     3 or more Axles; Euclids    

     Dumptor & Articulated,  

     Truck Mechanic..............$ 28.27            21.20 

  ------------------------------------------------------------ 

WELL DRILLER.....................$ 16.52             3.70 

---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

================================================================ 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 

for Federal Contractors applies to all contracts subject to the 

Davis-Bacon Act for which the contract is awarded (and any 



solicitation was issued) on or after January 1, 2017.  If this 

contract is covered by the EO, the contractor must provide 

employees with 1 hour of paid sick leave for every 30 hours 

they work, up to 56 hours of paid sick leave each year. 

Employees must be permitted to use paid sick leave for their 

own illness, injury or other health-related needs, including 

preventive care; to assist a family member (or person who is 

like family to the employee) who is ill, injured, or has other 

health-related needs, including preventive care; or for reasons 

resulting from, or to assist a family member (or person who is 

like family to the employee) who is a victim of, domestic 

violence, sexual assault, or stalking.  Additional information 

on contractor requirements and worker protections under the EO 

is available at www.dol.gov/whd/govcontracts. 

Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification 

and wage rates that have been found to be prevailing for the 

cited type(s) of construction in the area covered by the wage 

determination. The classifications are listed in alphabetical 

order of ""identifiers"" that indicate whether the particular 

rate is a union rate (current union negotiated rate for local), 

a survey rate (weighted average rate) or a union average rate 

(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 

in dotted lines beginning with characters other than ""SU"" or 

""UAVG"" denotes that the union classification and rate were 

prevailing for that classification in the survey. Example: 

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 

the union which prevailed in the survey for this 

classification, which in this example would be Plumbers. 0198 

indicates the local union number or district council number 

where applicable, i.e., Plumbers Local 0198. The next number, 

005 in the example, is an internal number used in processing 



the wage determination. 07/01/2014 is the effective date of the 

most current negotiated rate, which in this example is July 1, 

2014. 

Union prevailing wage rates are updated to reflect all rate 

changes in the collective bargaining agreement (CBA) governing 

this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the ""SU"" identifier indicate that 

no one rate prevailed for this classification in the survey and 

the published rate is derived by computing a weighted average 

rate based on all the rates reported in the survey for that 

classification.  As this weighted average rate includes all 

rates reported in the survey, it may include both union and 

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 

the rates are survey rates based on a weighted average 

calculation of rates and are not majority rates. LA indicates 

the State of Louisiana. 2012 is the year of survey on which 

these classifications and rates are based. The next number, 007 

in the example, is an internal number used in producing the 

wage determination. 5/13/2014 indicates the survey completion 

date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a 

new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate 

that no single majority rate prevailed for those 

classifications; however, 100% of the data reported for the 

classifications was union data. EXAMPLE: UAVG-OH-0010 

08/29/2014. UAVG indicates that the rate is a weighted union 

average rate. OH indicates the state. The next number, 0010 in 

the example, is an internal number used in producing the wage 

determination. 08/29/2014 indicates the survey completion date 

for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of 

each year, to reflect a weighted average of the current 

negotiated/CBA rate of the union locals from which the rate is 

based. 



---------------------------------------------------------------- 

                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 

be: 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests 

for summaries of surveys, should be with the Wage and Hour 

Regional Office for the area in which the survey was conducted 

because those Regional Offices have responsibility for the 

Davis-Bacon survey program. If the response from this initial 

contact is not satisfactory, then the process described in 2.) 

and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 

process described here, initial contact should be with the 

Branch of Construction Wage Determinations.  Write to: 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

The request should be accompanied by a full statement of the 

interested party's position and by any information (wage 



payment data, project description, area practice material, 

etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 

interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

          END OF GENERAL DECISION" 
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August 2018 

NOTICE TO BIDDERS 
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these advertised 
specifications is incomplete in that the classifications may be omitted from the Department of 
Labor's decision. 

Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omission of these classifications 
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be 
construed as establishing any governmental liability for increased labor cost if it is subsequently 
determined that such classifications are required. 

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for 
evaluating and determining the correct applicable rate. 

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary 
sewer and water main, building) and there is not a separate wage determination for this type of work 
included in the proposal, use the wage determination that is in the proposal. 

If a project includes multiple types of construction, different wage rate determinations may be 
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy = 
bridge over navigable water per USDOL and US Coast Guard designation, WI8/Heavy (Sewer & 
Water Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract 
and/or at least $1,000,000, and Building).  If multiple wage rate determinations are inserted into the 
contract, use the classification in the wage determination for the work being done.  Use WI15 wage 
rates when working on the bridge and/or structure from bank to bank.  Use WI8 wage rates when 
working on any sanitary sewer or water main work.  Use Building wage rates for all work done 
within the footprint of the building.  Use WI10 wage rates for all other highway work in the contract 
and approaches to structures.  For example, if a laborer is working within the footprint of a building, 
use the Laborer rate in the Building wage determination inserted in the contract.  If a laborer is 
working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy wage 
determination if inserted in the contract. If the laborer is working on the highway, use the Laborer 
rate in the WI10/Highway wage determination. 
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Proposal ID: 20191112006 Project(s): 5155-02-63, 5155-02-83

Federal ID(s): WISC  2019675, WISC  2019676

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 203.0200

Removing Old Structure (station) 01.
906+00

LUMP SUM _________._____LS

0004 203.0200

Removing Old Structure (station) 02.
1097+00

LUMP SUM _________._____LS

0006 203.0200

Removing Old Structure (station) 03.
630+61.34

LUMP SUM _________._____LS

0008 203.0200

Removing Old Structure (station) 04.
224+00

LUMP SUM _________._____LS

0010 203.0210.S

Abatement of Asbestos Containing
Material (structure) 01. B-13-793

LUMP SUM _________._____LS

0012 203.0210.S

Abatement of Asbestos Containing
Material (structure) 02. B-13-251

LUMP SUM _________._____LS

0014 203.0210.S

Abatement of Asbestos Containing
Material (structure) 03. B-13-252

LUMP SUM _________._____LS

0016 204.0100

Removing Pavement SY

1,095.000

_________._____ _________._____

0018 204.0115

Removing Asphaltic Surface Butt Joints SY

3,400.000

_________._____ _________._____

0020 204.0120

Removing Asphaltic Surface Milling SY

30,259.000

_________._____ _________._____

0022 204.0165

Removing Guardrail LF

5,199.000

_________._____ _________._____

0024 204.0170

Removing Fence LF

210.000

_________._____ _________._____

0026 204.0180

Removing Delineators and Markers EACH

2.000

_________._____ _________._____

0028 204.0210

Removing Manholes EACH

2.000

_________._____ _________._____

0030 204.0220

Removing Inlets EACH

11.000

_________._____ _________._____
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Proposal ID: 20191112006 Project(s): 5155-02-63, 5155-02-83

Federal ID(s): WISC  2019675, WISC  2019676

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0032 204.0245

Removing Storm Sewer (size) 01. 12-
Inch

LF

452.000

_________._____ _________._____

0034 204.0245

Removing Storm Sewer (size) 02. 18-
Inch

LF

766.000

_________._____ _________._____

0036 204.0245

Removing Storm Sewer (size) 03. 24-
Inch

LF

180.000

_________._____ _________._____

0038 205.0100

Excavation Common CY

4,032.000

_________._____ _________._____

0040 205.3000.S

Temporary Emergency Pullouts EACH

2.000

_________._____ _________._____

0042 206.1000

Excavation for Structures Bridges
(structure) 01. B-13-793

LUMP SUM _________._____LS

0044 206.1000

Excavation for Structures Bridges
(structure) 02. B-13-251

LUMP SUM _________._____LS

0046 206.1000

Excavation for Structures Bridges
(structure) 03. B-13-252

LUMP SUM _________._____LS

0048 206.1000

Excavation for Structures Bridges
(structure) 04. B-13-241

LUMP SUM _________._____LS

0050 208.0100

Borrow CY

1,422.000

_________._____ _________._____

0052 208.1100

Select Borrow CY

480.000

_________._____ _________._____

0054 210.1500

Backfill Structure Type A TON

1,034.000

_________._____ _________._____

0056 213.0100

Finishing Roadway (project) 01. 5155-
02-63

EACH

1.000

_________._____ _________._____

0058 213.0100

Finishing Roadway (project) 01. 5155-
02-83

EACH

1.000

_________._____ _________._____
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Proposal ID: 20191112006 Project(s): 5155-02-63, 5155-02-83

Federal ID(s): WISC  2019675, WISC  2019676

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0060 305.0110

Base Aggregate Dense 3/4-Inch TON

3,590.000

_________._____ _________._____

0062 305.0120

Base Aggregate Dense 1 1/4-Inch TON

6,149.000

_________._____ _________._____

0064 305.0500

Shaping Shoulders STA

278.000

_________._____ _________._____

0066 312.0110

Select Crushed Material TON

8,680.000

_________._____ _________._____

0068 415.0120

Concrete Pavement 12-Inch SY

774.000

_________._____ _________._____

0070 415.0410

Concrete Pavement Approach Slab SY

706.000

_________._____ _________._____

0072 416.0610

Drilled Tie Bars EACH

92.000

_________._____ _________._____

0074 416.1010

Concrete Surface Drains CY

45.600

_________._____ _________._____

0076 455.0605

Tack Coat GAL

4,895.000

_________._____ _________._____

1.00000

0078 460.2000

Incentive Density HMA Pavement DOL

2,800.000

2,800.00

0080 460.4110.S

Reheating HMA Pavement Longitudinal
Joints

LF

5,250.000

_________._____ _________._____

0082 460.6224

HMA Pavement 4 MT 58-28 S TON

4,915.000

_________._____ _________._____

0084 465.0125

Asphaltic Surface Temporary TON

2,991.000

_________._____ _________._____

0086 465.0400

Asphaltic Shoulder Rumble Strips LF

52,820.000

_________._____ _________._____

0088 502.0100

Concrete Masonry Bridges CY

1,617.000

_________._____ _________._____

0090 502.3200

Protective Surface Treatment SY

4,690.000

_________._____ _________._____
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Proposal ID: 20191112006 Project(s): 5155-02-63, 5155-02-83

Federal ID(s): WISC  2019675, WISC  2019676

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0092 502.3210

Pigmented Surface Sealer SY

1,072.000

_________._____ _________._____

0094 502.4204

Adhesive Anchors No. 4 Bar EACH

32.000

_________._____ _________._____

0096 502.4205

Adhesive Anchors No. 5 Bar EACH

504.000

_________._____ _________._____

0098 505.0400

Bar Steel Reinforcement HS Structures LB

12,420.000

_________._____ _________._____

0100 505.0600

Bar Steel Reinforcement HS Coated
Structures

LB

340,200.000

_________._____ _________._____

0102 505.0800.S

Bar Steel Reinforcement HS Stainless
Structures 01. B-13-793

LB

390.000

_________._____ _________._____

0104 506.2605

Bearing Pads Elastomeric Non-
Laminated

EACH

24.000

_________._____ _________._____

0106 506.4000

Steel Diaphragms (structure) 01. B-13-
241

EACH

24.000

_________._____ _________._____

0108 506.4000

Steel Diaphragms (structure) 02. B-13-
251

EACH

20.000

_________._____ _________._____

0110 506.4000

Steel Diaphragms (structure) 03. B-13-
252

EACH

20.000

_________._____ _________._____

0112 506.7050.S

Removing Bearings (structure) 01. B-13-
251

EACH

12.000

_________._____ _________._____

0114 506.7050.S

Removing Bearings (structure) 02. B-13-
252

EACH

12.000

_________._____ _________._____

0116 509.0301

Preparation Decks Type 1 SY

225.000

_________._____ _________._____

0118 509.0302

Preparation Decks Type 2 SY

169.000

_________._____ _________._____

0120 509.0500

Cleaning Decks SY

1,522.000

_________._____ _________._____
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Proposal ID: 20191112006 Project(s): 5155-02-63, 5155-02-83

Federal ID(s): WISC  2019675, WISC  2019676

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0122 509.1500

Concrete Surface Repair SF

245.000

_________._____ _________._____

0124 509.2000

Full-Depth Deck Repair SY

2.000

_________._____ _________._____

0126 509.2500

Concrete Masonry Overlay Decks CY

138.000

_________._____ _________._____

0128 511.1200

Temporary Shoring (structure) 01. B-13-
793

SF

2,800.000

_________._____ _________._____

0130 516.0500

Rubberized Membrane Waterproofing SY

67.000

_________._____ _________._____

0132 521.1012

Apron Endwalls for Culvert Pipe Steel
12-Inch

EACH

3.000

_________._____ _________._____

0134 521.1018

Apron Endwalls for Culvert Pipe Steel
18-Inch

EACH

1.000

_________._____ _________._____

0136 521.1618

Apron Endwalls for Culvert Pipe Sloped
Side Drains Steel 18-Inch 10 to 1

EACH

2.000

_________._____ _________._____

0138 521.3112

Culvert Pipe Corrugated Steel 12-Inch LF

200.000

_________._____ _________._____

0140 521.3118

Culvert Pipe Corrugated Steel 18-Inch LF

766.000

_________._____ _________._____

0142 521.3124

Culvert Pipe Corrugated Steel 24-Inch LF

180.000

_________._____ _________._____

0144 550.0500

Pile Points EACH

58.000

_________._____ _________._____

0146 550.2106

Piling CIP Concrete 10 3/4 X 0.365-Inch LF

2,830.000

_________._____ _________._____

0148 603.8000

Concrete Barrier Temporary Precast
Delivered

LF

10,450.000

_________._____ _________._____

0150 603.8125

Concrete Barrier Temporary Precast
Installed

LF

21,770.000

_________._____ _________._____
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Proposal ID: 20191112006 Project(s): 5155-02-63, 5155-02-83

Federal ID(s): WISC  2019675, WISC  2019676

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0152 604.0600

Slope Paving Select Crushed Material SY

362.000

_________._____ _________._____

0154 604.9010.S

Slope Paving Repair Crushed Aggregate CY

216.000

_________._____ _________._____

0156 604.9015.S

Reseal Crushed Aggregate Slope Paving SY

310.000

_________._____ _________._____

0158 606.0200

Riprap Medium CY

234.000

_________._____ _________._____

0160 608.0212

Storm Sewer Pipe Reinforced Concrete
Class II 12-Inch

LF

46.000

_________._____ _________._____

0162 608.0324

Storm Sewer Pipe Reinforced Concrete
Class III 24-Inch

LF

32.000

_________._____ _________._____

0164 611.0530

Manhole Covers Type J EACH

2.000

_________._____ _________._____

0166 611.0606

Inlet Covers Type B EACH

3.000

_________._____ _________._____

0168 611.0642

Inlet Covers Type MS EACH

12.000

_________._____ _________._____

0170 611.0654

Inlet Covers Type V EACH

4.000

_________._____ _________._____

0172 611.2005

Manholes 5-FT Diameter EACH

2.000

_________._____ _________._____

0174 611.3220

Inlets 2x2-FT EACH

7.000

_________._____ _________._____

0176 611.3902

Inlets Median 2 Grate EACH

6.000

_________._____ _________._____

0178 612.0212

Pipe Underdrain Unperforated 12-Inch LF

208.000

_________._____ _________._____

0180 612.0406

Pipe Underdrain Wrapped 6-Inch LF

572.000

_________._____ _________._____

0182 613.1100.S

Cable Barrier Type 1 LF

8,970.000

_________._____ _________._____
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Proposal ID: 20191112006 Project(s): 5155-02-63, 5155-02-83

Federal ID(s): WISC  2019675, WISC  2019676

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0184 613.1200.S

Cable Barrier End Terminal Type 1 EACH

8.000

_________._____ _________._____

0186 614.0150

Anchor Assemblies for Steel Plate Beam
Guard

EACH

16.000

_________._____ _________._____

0188 614.1000

MGS Guardrail Temporary LF

847.000

_________._____ _________._____

0190 614.1100

MGS Guardrail Temporary Thrie Beam
Transition

LF

158.000

_________._____ _________._____

0192 614.1200

MGS Guardrail Temporary Terminal EAT EACH

4.000

_________._____ _________._____

0194 614.2300

MGS Guardrail 3 LF

4,929.000

_________._____ _________._____

0196 614.2500

MGS Thrie Beam Transition LF

631.000

_________._____ _________._____

0198 614.2610

MGS Guardrail Terminal EAT EACH

14.000

_________._____ _________._____

0200 614.2620

MGS Guardrail Terminal Type 2 EACH

4.000

_________._____ _________._____

0202 616.0100

Fence Woven Wire (height) 01. 4 FT LF

210.000

_________._____ _________._____

0204 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 5155-02-83

EACH

1.000

_________._____ _________._____

0206 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0208 624.0100

Water MGAL

93.000

_________._____ _________._____

0210 625.0500

Salvaged Topsoil SY

20,470.000

_________._____ _________._____

0212 628.1504

Silt Fence LF

825.000

_________._____ _________._____

0214 628.1520

Silt Fence Maintenance LF

825.000

_________._____ _________._____

Proposal Schedule of Items Page 7 of 12



Wisconsin Department of Transportation 09/04/2019 08:06:49

Proposal ID: 20191112006 Project(s): 5155-02-63, 5155-02-83

Federal ID(s): WISC  2019675, WISC  2019676

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0216 628.1905

Mobilizations Erosion Control EACH

14.000

_________._____ _________._____

0218 628.1910

Mobilizations Emergency Erosion Control EACH

11.000

_________._____ _________._____

0220 628.2004

Erosion Mat Class I Type B SY

20,470.000

_________._____ _________._____

0222 628.7005

Inlet Protection Type A EACH

6.000

_________._____ _________._____

0224 628.7504

Temporary Ditch Checks LF

100.000

_________._____ _________._____

0226 628.7555

Culvert Pipe Checks EACH

4.000

_________._____ _________._____

0228 629.0210

Fertilizer Type B CWT

14.000

_________._____ _________._____

0230 630.0130

Seeding Mixture No. 30 LB

381.000

_________._____ _________._____

0232 633.0100

Delineator Posts Steel EACH

2.000

_________._____ _________._____

0234 633.0500

Delineator Reflectors EACH

2.000

_________._____ _________._____

0236 633.1100

Delineators Temporary EACH

117.000

_________._____ _________._____

0238 633.5200

Markers Culvert End EACH

11.000

_________._____ _________._____

0240 634.0618

Posts Wood 4x6-Inch X 18-FT EACH

2.000

_________._____ _________._____

0242 637.2210

Signs Type II Reflective H SF

40.000

_________._____ _________._____

0244 642.5001

Field Office Type B EACH

1.000

_________._____ _________._____

0246 643.0300

Traffic Control Drums DAY

108,278.000

_________._____ _________._____

0248 643.0420

Traffic Control Barricades Type III DAY

12,786.000

_________._____ _________._____
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Proposal ID: 20191112006 Project(s): 5155-02-63, 5155-02-83

Federal ID(s): WISC  2019675, WISC  2019676

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0250 643.0705

Traffic Control Warning Lights Type A DAY

12,046.000

_________._____ _________._____

0252 643.0715

Traffic Control Warning Lights Type C DAY

18,494.000

_________._____ _________._____

0254 643.0800

Traffic Control Arrow Boards DAY

849.000

_________._____ _________._____

0256 643.0900

Traffic Control Signs DAY

41,607.000

_________._____ _________._____

0258 643.0910

Traffic Control Covering Signs Type I EACH

15.000

_________._____ _________._____

0260 643.0920

Traffic Control Covering Signs Type II EACH

161.000

_________._____ _________._____

0262 643.1000

Traffic Control Signs Fixed Message SF

66.750

_________._____ _________._____

0264 643.1050

Traffic Control Signs PCMS DAY

380.000

_________._____ _________._____

0266 643.1100.S

Dynamic Late Merge System DAY

185.000

_________._____ _________._____

0268 643.1200.S

Portable Automated Real-Time Traffic
Queue Warning System

DAY

130.000

_________._____ _________._____

0270 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0272 645.0111

Geotextile Type DF Schedule A SY

92.000

_________._____ _________._____

0274 645.0120

Geotextile Type HR SY

135.000

_________._____ _________._____

0276 646.1020

Marking Line Epoxy 4-Inch LF

85,175.000

_________._____ _________._____

0278 646.3020

Marking Line Epoxy 8-Inch LF

2,998.000

_________._____ _________._____

0280 646.5020

Marking Arrow Epoxy EACH

11.000

_________._____ _________._____

Proposal Schedule of Items Page 9 of 12



Wisconsin Department of Transportation 09/04/2019 08:06:49

Proposal ID: 20191112006 Project(s): 5155-02-63, 5155-02-83

Federal ID(s): WISC  2019675, WISC  2019676

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0282 646.5120

Marking Word Epoxy EACH

3.000

_________._____ _________._____

0284 646.7220

Marking Chevron Epoxy 24-Inch LF

1,250.000

_________._____ _________._____

0286 646.9000

Marking Removal Line 4-Inch LF

61,315.000

_________._____ _________._____

0288 646.9100

Marking Removal Line 8-Inch LF

950.000

_________._____ _________._____

0290 646.9300

Marking Removal Special Marking EACH

13.000

_________._____ _________._____

0292 649.0150

Temporary Marking Line Removable
Tape 4-Inch

LF

146,155.000

_________._____ _________._____

0294 649.0250

Temporary Marking Line Removable
Tape 8-Inch

LF

850.000

_________._____ _________._____

0296 649.0550

Temporary Marking Arrow Removable
Tape

EACH

4.000

_________._____ _________._____

0298 649.0960

Temporary Marking Removable Mask
Out Tape 6-Inch

LF

420.000

_________._____ _________._____

0300 650.4000

Construction Staking Storm Sewer EACH

21.000

_________._____ _________._____

0302 650.4500

Construction Staking Subgrade LF

6,415.000

_________._____ _________._____

0304 650.5000

Construction Staking Base LF

6,415.000

_________._____ _________._____

0306 650.7000

Construction Staking Concrete
Pavement

LF

407.000

_________._____ _________._____

0308 650.8000

Construction Staking Resurfacing
Reference

LF

3,430.000

_________._____ _________._____

0310 650.9910

Construction Staking Supplemental
Control (project) 01. 5155-02-83

LUMP SUM _________._____LS

Proposal Schedule of Items Page 10 of 12



Wisconsin Department of Transportation 09/04/2019 08:06:49

Proposal ID: 20191112006 Project(s): 5155-02-63, 5155-02-83
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0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0312 650.9920

Construction Staking Slope Stakes LF

15,190.000

_________._____ _________._____

0314 661.0200

Temporary Traffic Signals for
Intersections (location) 01. CTH MM &
McCoy Road

LUMP SUM _________._____LS

0316 690.0150

Sawing Asphalt LF

800.000

_________._____ _________._____

0318 690.0250

Sawing Concrete LF

74.000

_________._____ _________._____

1.00000

0320 715.0415

Incentive Strength Concrete Pavement DOL

500.000

500.00

1.00000

0322 715.0502

Incentive Strength Concrete Structures DOL

10,702.000

10,702.00

5.00000

0324 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

1,000.000

5,000.00

5.00000

0326 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

800.000

4,000.00

0328 SPV.0060

Special 01. Verify Landmark Reference
Monuments

EACH

1.000

_________._____ _________._____

0330 SPV.0060

Special 02. Landmark Reference
Monuments Special

EACH

1.000

_________._____ _________._____

0332 SPV.0060

Special 03. Test Pits EACH

48.000

_________._____ _________._____

0334 SPV.0090

Special 01. Removing HMA Pavement
Notched Wedge Longitudinal Joint
Milling

LF

5,250.000

_________._____ _________._____

0336 SPV.0090

Special 02. Rout and Seal Special LF

1,080.000

_________._____ _________._____

0338 SPV.0105

Special 01. Remove Temporary
Crossover X1

LUMP SUM _________._____LS
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Wisconsin Department of Transportation 09/04/2019 08:06:49

Proposal ID: 20191112006 Project(s): 5155-02-63, 5155-02-83

Federal ID(s): WISC  2019675, WISC  2019676

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0340 SPV.0105

Special 02. Remove Temporary
Crossover X2

LUMP SUM _________._____LS

0342 SPV.0105

Special 03. Remove Temporary
Crossover X3, X4

LUMP SUM _________._____LS

0344 SPV.0105

Special 04. Remove Temporary
Crossover X5, X6

LUMP SUM _________._____LS

0346 SPV.0180

Special 01. Joint Repair Milling SY

360.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 12 of 12





PLEASE ATTACH SCHEDULE OF ITEMS HERE



 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

October 30, 2019 

 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #06: 5155-02-63, WISC 2019675   

Madison - Evansville  
Byrne Road to Netherwood Road  
USH 14     
Dane County 

5155-02-83, WISC 2019676  
Madison - Evansville  
Mccoy Rd/Byrne Rd/STH 138 Bridges  
USH 14    
Dane County 

 
Letting of November 12, 2019 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Deleted Special Provisions 
Article 

No. Description 

16 Reheating HMA Pavement Longitudinal Joints, Item 460.4110.S 
27 Removing HMA Pavement Notched Wedge Longitudinal Joint Milling, Item SPV.0090.01 

 
Schedule of Items: 
 

Deleted Bid Item Quantities 

Bid Item Item Description Unit Old 
Quantity 

Revised 
Quantity 

Proposal 
Total 

460.4110.S Reheating HMA Pavement Longitudinal Joints LF 5250 0 0 

SPV.0090.01 Removing HMA Pavement Notched Wedge 
Longitudinal Joint Milling LF 5250 0 0 

 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet Plan Sheet Title (brief description of changes to sheet) 

143 Miscellaneous Quantities (Removed items from Asphalt Items) 
144 Miscellaneous Quantities (Removed items from Asphalt Items) 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 



ADDENDUM NO. 01 

5155-02-63 & 5155-02-83 

October 30, 2019 

 
Special Provisions 
 
16. DELETED 
 
27. DELETED 
 
 
 
Schedule of Items 
Attached, dated October 30, 2019, are the revised Schedule of Items Pages 1 – 12. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 143 and 144. 
 
 

 
END OF ADDENDUM 
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Wisconsin Department of Transportation 10/30/2019 09:14:22

Proposal ID: 20191112006 Project(s): 5155-02-63, 5155-02-83

Federal ID(s): WISC  2019675, WISC  2019676

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 203.0200

Removing Old Structure (station) 01.
906+00

LUMP SUM _________._____LS

0004 203.0200

Removing Old Structure (station) 02.
1097+00

LUMP SUM _________._____LS

0006 203.0200

Removing Old Structure (station) 03.
630+61.34

LUMP SUM _________._____LS

0008 203.0200

Removing Old Structure (station) 04.
224+00

LUMP SUM _________._____LS

0010 203.0210.S

Abatement of Asbestos Containing
Material (structure) 01. B-13-793

LUMP SUM _________._____LS

0012 203.0210.S

Abatement of Asbestos Containing
Material (structure) 02. B-13-251

LUMP SUM _________._____LS

0014 203.0210.S

Abatement of Asbestos Containing
Material (structure) 03. B-13-252

LUMP SUM _________._____LS

0016 204.0100

Removing Pavement SY

1,095.000

_________._____ _________._____

0018 204.0115

Removing Asphaltic Surface Butt Joints SY

3,400.000

_________._____ _________._____

0020 204.0120

Removing Asphaltic Surface Milling SY

30,259.000

_________._____ _________._____

0022 204.0165

Removing Guardrail LF

5,199.000

_________._____ _________._____

0024 204.0170

Removing Fence LF

210.000

_________._____ _________._____

0026 204.0180

Removing Delineators and Markers EACH

2.000

_________._____ _________._____

0028 204.0210

Removing Manholes EACH

2.000

_________._____ _________._____

0030 204.0220

Removing Inlets EACH

11.000

_________._____ _________._____
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Proposal ID: 20191112006 Project(s): 5155-02-63, 5155-02-83

Federal ID(s): WISC  2019675, WISC  2019676

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0032 204.0245

Removing Storm Sewer (size) 01. 12-
Inch

LF

452.000

_________._____ _________._____

0034 204.0245

Removing Storm Sewer (size) 02. 18-
Inch

LF

766.000

_________._____ _________._____

0036 204.0245

Removing Storm Sewer (size) 03. 24-
Inch

LF

180.000

_________._____ _________._____

0038 205.0100

Excavation Common CY

4,032.000

_________._____ _________._____

0040 205.3000.S

Temporary Emergency Pullouts EACH

2.000

_________._____ _________._____

0042 206.1000

Excavation for Structures Bridges
(structure) 01. B-13-793

LUMP SUM _________._____LS

0044 206.1000

Excavation for Structures Bridges
(structure) 02. B-13-251

LUMP SUM _________._____LS

0046 206.1000

Excavation for Structures Bridges
(structure) 03. B-13-252

LUMP SUM _________._____LS

0048 206.1000

Excavation for Structures Bridges
(structure) 04. B-13-241

LUMP SUM _________._____LS

0050 208.0100

Borrow CY

1,422.000

_________._____ _________._____

0052 208.1100

Select Borrow CY

480.000

_________._____ _________._____

0054 210.1500

Backfill Structure Type A TON

1,034.000

_________._____ _________._____

0056 213.0100

Finishing Roadway (project) 01. 5155-
02-63

EACH

1.000

_________._____ _________._____

0058 213.0100

Finishing Roadway (project) 01. 5155-
02-83

EACH

1.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 12



Wisconsin Department of Transportation 10/30/2019 09:14:22

Proposal ID: 20191112006 Project(s): 5155-02-63, 5155-02-83

Federal ID(s): WISC  2019675, WISC  2019676

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0060 305.0110

Base Aggregate Dense 3/4-Inch TON

3,590.000

_________._____ _________._____

0062 305.0120

Base Aggregate Dense 1 1/4-Inch TON

6,149.000

_________._____ _________._____

0064 305.0500

Shaping Shoulders STA

278.000

_________._____ _________._____

0066 312.0110

Select Crushed Material TON

8,680.000

_________._____ _________._____

0068 415.0120

Concrete Pavement 12-Inch SY

774.000

_________._____ _________._____

0070 415.0410

Concrete Pavement Approach Slab SY

706.000

_________._____ _________._____

0072 416.0610

Drilled Tie Bars EACH

92.000

_________._____ _________._____

0074 416.1010

Concrete Surface Drains CY

45.600

_________._____ _________._____

0076 455.0605

Tack Coat GAL

4,895.000

_________._____ _________._____

1.00000

0078 460.2000

Incentive Density HMA Pavement DOL

2,800.000

2,800.00

0082 460.6224

HMA Pavement 4 MT 58-28 S TON

4,915.000

_________._____ _________._____

0084 465.0125

Asphaltic Surface Temporary TON

2,991.000

_________._____ _________._____

0086 465.0400

Asphaltic Shoulder Rumble Strips LF

52,820.000

_________._____ _________._____

0088 502.0100

Concrete Masonry Bridges CY

1,617.000

_________._____ _________._____

0090 502.3200

Protective Surface Treatment SY

4,690.000

_________._____ _________._____

0092 502.3210

Pigmented Surface Sealer SY

1,072.000

_________._____ _________._____

0094 502.4204

Adhesive Anchors No. 4 Bar EACH

32.000

_________._____ _________._____
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Proposal ID: 20191112006 Project(s): 5155-02-63, 5155-02-83

Federal ID(s): WISC  2019675, WISC  2019676

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0096 502.4205

Adhesive Anchors No. 5 Bar EACH

504.000

_________._____ _________._____

0098 505.0400

Bar Steel Reinforcement HS Structures LB

12,420.000

_________._____ _________._____

0100 505.0600

Bar Steel Reinforcement HS Coated
Structures

LB

340,200.000

_________._____ _________._____

0102 505.0800.S

Bar Steel Reinforcement HS Stainless
Structures 01. B-13-793

LB

390.000

_________._____ _________._____

0104 506.2605

Bearing Pads Elastomeric Non-
Laminated

EACH

24.000

_________._____ _________._____

0106 506.4000

Steel Diaphragms (structure) 01. B-13-
241

EACH

24.000

_________._____ _________._____

0108 506.4000

Steel Diaphragms (structure) 02. B-13-
251

EACH

20.000

_________._____ _________._____

0110 506.4000

Steel Diaphragms (structure) 03. B-13-
252

EACH

20.000

_________._____ _________._____

0112 506.7050.S

Removing Bearings (structure) 01. B-13-
251

EACH

12.000

_________._____ _________._____

0114 506.7050.S

Removing Bearings (structure) 02. B-13-
252

EACH

12.000

_________._____ _________._____

0116 509.0301

Preparation Decks Type 1 SY

225.000

_________._____ _________._____

0118 509.0302

Preparation Decks Type 2 SY

169.000

_________._____ _________._____

0120 509.0500

Cleaning Decks SY

1,522.000

_________._____ _________._____

0122 509.1500

Concrete Surface Repair SF

245.000

_________._____ _________._____

0124 509.2000

Full-Depth Deck Repair SY

2.000

_________._____ _________._____
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Proposal ID: 20191112006 Project(s): 5155-02-63, 5155-02-83

Federal ID(s): WISC  2019675, WISC  2019676

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:
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Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0126 509.2500

Concrete Masonry Overlay Decks CY

138.000

_________._____ _________._____

0128 511.1200

Temporary Shoring (structure) 01. B-13-
793

SF

2,800.000

_________._____ _________._____

0130 516.0500

Rubberized Membrane Waterproofing SY

67.000

_________._____ _________._____

0132 521.1012

Apron Endwalls for Culvert Pipe Steel
12-Inch

EACH

3.000

_________._____ _________._____

0134 521.1018

Apron Endwalls for Culvert Pipe Steel
18-Inch

EACH

1.000

_________._____ _________._____

0136 521.1618

Apron Endwalls for Culvert Pipe Sloped
Side Drains Steel 18-Inch 10 to 1

EACH

2.000

_________._____ _________._____

0138 521.3112

Culvert Pipe Corrugated Steel 12-Inch LF

200.000

_________._____ _________._____

0140 521.3118

Culvert Pipe Corrugated Steel 18-Inch LF

766.000

_________._____ _________._____

0142 521.3124

Culvert Pipe Corrugated Steel 24-Inch LF

180.000

_________._____ _________._____

0144 550.0500

Pile Points EACH

58.000

_________._____ _________._____

0146 550.2106

Piling CIP Concrete 10 3/4 X 0.365-Inch LF

2,830.000

_________._____ _________._____

0148 603.8000

Concrete Barrier Temporary Precast
Delivered

LF

10,450.000

_________._____ _________._____

0150 603.8125

Concrete Barrier Temporary Precast
Installed

LF

21,770.000

_________._____ _________._____

0152 604.0600

Slope Paving Select Crushed Material SY

362.000

_________._____ _________._____

0154 604.9010.S

Slope Paving Repair Crushed Aggregate CY

216.000

_________._____ _________._____
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Proposal ID: 20191112006 Project(s): 5155-02-63, 5155-02-83

Federal ID(s): WISC  2019675, WISC  2019676

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0156 604.9015.S

Reseal Crushed Aggregate Slope Paving SY

310.000

_________._____ _________._____

0158 606.0200

Riprap Medium CY

234.000

_________._____ _________._____

0160 608.0212

Storm Sewer Pipe Reinforced Concrete
Class II 12-Inch

LF

46.000

_________._____ _________._____

0162 608.0324

Storm Sewer Pipe Reinforced Concrete
Class III 24-Inch

LF

32.000

_________._____ _________._____

0164 611.0530

Manhole Covers Type J EACH

2.000

_________._____ _________._____

0166 611.0606

Inlet Covers Type B EACH

3.000

_________._____ _________._____

0168 611.0642

Inlet Covers Type MS EACH

12.000

_________._____ _________._____

0170 611.0654

Inlet Covers Type V EACH

4.000

_________._____ _________._____

0172 611.2005

Manholes 5-FT Diameter EACH

2.000

_________._____ _________._____

0174 611.3220

Inlets 2x2-FT EACH

7.000

_________._____ _________._____

0176 611.3902

Inlets Median 2 Grate EACH

6.000

_________._____ _________._____

0178 612.0212

Pipe Underdrain Unperforated 12-Inch LF

208.000

_________._____ _________._____

0180 612.0406

Pipe Underdrain Wrapped 6-Inch LF

572.000

_________._____ _________._____

0182 613.1100.S

Cable Barrier Type 1 LF

8,970.000

_________._____ _________._____

0184 613.1200.S

Cable Barrier End Terminal Type 1 EACH

8.000

_________._____ _________._____

0186 614.0150

Anchor Assemblies for Steel Plate Beam
Guard

EACH

16.000

_________._____ _________._____
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Approximate
Quantity and
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Item ID
Proposal

Line
Number

0188 614.1000

MGS Guardrail Temporary LF

847.000

_________._____ _________._____

0190 614.1100

MGS Guardrail Temporary Thrie Beam
Transition

LF

158.000

_________._____ _________._____

0192 614.1200

MGS Guardrail Temporary Terminal EAT EACH

4.000

_________._____ _________._____

0194 614.2300

MGS Guardrail 3 LF

4,929.000

_________._____ _________._____

0196 614.2500

MGS Thrie Beam Transition LF

631.000

_________._____ _________._____

0198 614.2610

MGS Guardrail Terminal EAT EACH

14.000

_________._____ _________._____

0200 614.2620

MGS Guardrail Terminal Type 2 EACH

4.000

_________._____ _________._____

0202 616.0100

Fence Woven Wire (height) 01. 4 FT LF

210.000

_________._____ _________._____

0204 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 5155-02-83

EACH

1.000

_________._____ _________._____

0206 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0208 624.0100

Water MGAL

93.000

_________._____ _________._____

0210 625.0500

Salvaged Topsoil SY

20,470.000

_________._____ _________._____

0212 628.1504

Silt Fence LF

825.000

_________._____ _________._____

0214 628.1520

Silt Fence Maintenance LF

825.000

_________._____ _________._____

0216 628.1905

Mobilizations Erosion Control EACH

14.000

_________._____ _________._____

0218 628.1910

Mobilizations Emergency Erosion Control EACH

11.000

_________._____ _________._____
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Approximate
Quantity and
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Item ID
Proposal

Line
Number

0220 628.2004

Erosion Mat Class I Type B SY

20,470.000

_________._____ _________._____

0222 628.7005

Inlet Protection Type A EACH

6.000

_________._____ _________._____

0224 628.7504

Temporary Ditch Checks LF

100.000

_________._____ _________._____

0226 628.7555

Culvert Pipe Checks EACH

4.000

_________._____ _________._____

0228 629.0210

Fertilizer Type B CWT

14.000

_________._____ _________._____

0230 630.0130

Seeding Mixture No. 30 LB

381.000

_________._____ _________._____

0232 633.0100

Delineator Posts Steel EACH

2.000

_________._____ _________._____

0234 633.0500

Delineator Reflectors EACH

2.000

_________._____ _________._____

0236 633.1100

Delineators Temporary EACH

117.000

_________._____ _________._____

0238 633.5200

Markers Culvert End EACH

11.000

_________._____ _________._____

0240 634.0618

Posts Wood 4x6-Inch X 18-FT EACH

2.000

_________._____ _________._____

0242 637.2210

Signs Type II Reflective H SF

40.000

_________._____ _________._____

0244 642.5001

Field Office Type B EACH

1.000

_________._____ _________._____

0246 643.0300

Traffic Control Drums DAY

108,278.000

_________._____ _________._____

0248 643.0420

Traffic Control Barricades Type III DAY

12,786.000

_________._____ _________._____

0250 643.0705

Traffic Control Warning Lights Type A DAY

12,046.000

_________._____ _________._____

0252 643.0715

Traffic Control Warning Lights Type C DAY

18,494.000

_________._____ _________._____
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Approximate
Quantity and
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Item ID
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Line
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0254 643.0800

Traffic Control Arrow Boards DAY

849.000

_________._____ _________._____

0256 643.0900

Traffic Control Signs DAY

41,607.000

_________._____ _________._____

0258 643.0910

Traffic Control Covering Signs Type I EACH

15.000

_________._____ _________._____

0260 643.0920

Traffic Control Covering Signs Type II EACH

161.000

_________._____ _________._____

0262 643.1000

Traffic Control Signs Fixed Message SF

66.750

_________._____ _________._____

0264 643.1050

Traffic Control Signs PCMS DAY

380.000

_________._____ _________._____

0266 643.1100.S

Dynamic Late Merge System DAY

185.000

_________._____ _________._____

0268 643.1200.S

Portable Automated Real-Time Traffic
Queue Warning System

DAY

130.000

_________._____ _________._____

0270 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0272 645.0111

Geotextile Type DF Schedule A SY

92.000

_________._____ _________._____

0274 645.0120

Geotextile Type HR SY

135.000

_________._____ _________._____

0276 646.1020

Marking Line Epoxy 4-Inch LF

85,175.000

_________._____ _________._____

0278 646.3020

Marking Line Epoxy 8-Inch LF

2,998.000

_________._____ _________._____

0280 646.5020

Marking Arrow Epoxy EACH

11.000

_________._____ _________._____

0282 646.5120

Marking Word Epoxy EACH

3.000

_________._____ _________._____

0284 646.7220

Marking Chevron Epoxy 24-Inch LF

1,250.000

_________._____ _________._____
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Approximate
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UnitsDescription

Item ID
Proposal

Line
Number

0286 646.9000

Marking Removal Line 4-Inch LF

61,315.000

_________._____ _________._____

0288 646.9100

Marking Removal Line 8-Inch LF

950.000

_________._____ _________._____

0290 646.9300

Marking Removal Special Marking EACH

13.000

_________._____ _________._____

0292 649.0150

Temporary Marking Line Removable
Tape 4-Inch

LF

146,155.000

_________._____ _________._____

0294 649.0250

Temporary Marking Line Removable
Tape 8-Inch

LF

850.000

_________._____ _________._____

0296 649.0550

Temporary Marking Arrow Removable
Tape

EACH

4.000

_________._____ _________._____

0298 649.0960

Temporary Marking Removable Mask
Out Tape 6-Inch

LF

420.000

_________._____ _________._____

0300 650.4000

Construction Staking Storm Sewer EACH

21.000

_________._____ _________._____

0302 650.4500

Construction Staking Subgrade LF

6,415.000

_________._____ _________._____

0304 650.5000

Construction Staking Base LF

6,415.000

_________._____ _________._____

0306 650.7000

Construction Staking Concrete
Pavement

LF

407.000

_________._____ _________._____

0308 650.8000

Construction Staking Resurfacing
Reference

LF

3,430.000

_________._____ _________._____

0310 650.9910

Construction Staking Supplemental
Control (project) 01. 5155-02-83

LUMP SUM _________._____LS

0312 650.9920

Construction Staking Slope Stakes LF

15,190.000

_________._____ _________._____
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Approximate
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UnitsDescription

Item ID
Proposal

Line
Number

0314 661.0200

Temporary Traffic Signals for
Intersections (location) 01. CTH MM &
McCoy Road

LUMP SUM _________._____LS

0316 690.0150

Sawing Asphalt LF

800.000

_________._____ _________._____

0318 690.0250

Sawing Concrete LF

74.000

_________._____ _________._____

1.00000

0320 715.0415

Incentive Strength Concrete Pavement DOL

500.000

500.00

1.00000

0322 715.0502

Incentive Strength Concrete Structures DOL

10,702.000

10,702.00

5.00000

0324 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

1,000.000

5,000.00

5.00000

0326 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

800.000

4,000.00

0328 SPV.0060

Special 01. Verify Landmark Reference
Monuments

EACH

1.000

_________._____ _________._____

0330 SPV.0060

Special 02. Landmark Reference
Monuments Special

EACH

1.000

_________._____ _________._____

0332 SPV.0060

Special 03. Test Pits EACH

48.000

_________._____ _________._____

0336 SPV.0090

Special 02. Rout and Seal Special LF

1,080.000

_________._____ _________._____

0338 SPV.0105

Special 01. Remove Temporary
Crossover X1

LUMP SUM _________._____LS

0340 SPV.0105

Special 02. Remove Temporary
Crossover X2

LUMP SUM _________._____LS

0342 SPV.0105

Special 03. Remove Temporary
Crossover X3, X4

LUMP SUM _________._____LS
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Approximate
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Item ID
Proposal

Line
Number

0344 SPV.0105

Special 04. Remove Temporary
Crossover X5, X6

LUMP SUM _________._____LS

0346 SPV.0180

Special 01. Joint Repair Milling SY

360.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

November 6, 2019 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #06: 5155-02-63, WISC 2019 675   

Madison - Evansville  
Byrne Road to Netherwood Road  
USH 14     
Dane County 

5155-02-83, WISC 2019 676   
Madison - Evansville  
Mccoy Rd/Byrne Rd/STH 138 Bridges  
USH 14    
Dane County 

 
Letting of November 12, 2019 
 
This is Addendum No. 02, which provides for the following: 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet Plan Sheet Title (brief description of changes to sheet) 

71 Staging Typical Sections (Added milling, paving, and installing rumble strips) 
72 Staging Typical Sections (Added milling, paving, and installing rumble strips) 

 

Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 71 and 72. 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 

END OF ADDENDUM 
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 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

November 7, 2019 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #06: 5155-02-63, WISC 2019 675   

Madison - Evansville  
Byrne Road to Netherwood 
Road    
USH 14     
Dane County 

5155-02-83, WISC 2019 676   
Madison - Evansville  
Mccoy Rd/Byrne Rd/STH 138 
Bridges     
USH 14    
Dane County 

 
Letting of November 12, 2019 
 
This is Addendum No. 03, which provides for the following: 
 
 
Schedule of Items: 
 

Added Bid Item Quantities 

Bid Item Item Description Unit Old 
Quantity 

Revised 
Quantity 

Proposal 
Total 

650.6500.01 Construction Staking Structural Layout  
(B-13-793) LS 0 1 1 

650.6500.02 Construction Staking Structural Layout 
(B-13-251) LS 0 1 1 

650.6500.03 Construction Staking Structural Layout 
(B-13-252) LS 0 1 1 

 
Plan Sheets: 
  

Added Plan Sheets 
Plan 

Sheet Plan Sheet Title (brief description of changes to sheet) 

156A Miscellaneous Quantities (Added Construction Staking Items) 
 

 

 

 

 

 

 



Schedule of Items 
Attached, dated November 7, 2019, are the revised Schedule of Items Page 12. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Added: 156A. 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 

END OF ADDENDUM 
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Wisconsin Department of Transportation 11/07/2019 12:26:21

Proposal ID: 20191112006 Project(s): 5155-02-63, 5155-02-83

Federal ID(s): WISC  2019675, WISC  2019676

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0344 SPV.0105

Special 04. Remove Temporary
Crossover X5, X6

LUMP SUM _________._____LS

0346 SPV.0180

Special 01. Joint Repair Milling SY

360.000

_________._____ _________._____

0348 650.6500

Construction Staking Structure Layout
(structure) 01. B-13-793

LUMP SUM _________._____LS

0350 650.6500

Construction Staking Structure Layout
(structure) 02. B-13-251

LUMP SUM _________._____LS

0352 650.6500

Construction Staking Structure Layout
(structure) 03. B-13-252

LUMP SUM _________._____LS

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 12 of 12
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