HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation Proposal Number: 036
06/2017 s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY
Crawford 5170-05-61 WISC 2019278 Lansing - Desoto; Slough Bridges B- STH 082
12-5,6,7

ADDENDUM
REQUIRED

ATTACHED AT BACK

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required: ~ $75,000.00

Attach P IG t back of this PAGE.
Payable to: Wisconsin Department of Transportation ach Froposal tsuaranty on back of this

Bid Submittal Firm Name, Address, City, State, Zip Code

Date: November 12, 2019

Time (Local Time):  9:00 am SAM PL E

Contract Completion Time NOT FOR BIDDING PURPOSES
July 31, 2020
Assigned Disadvantaged Business Enterprise Goal 2% This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal
Type of Work: For Department Use Only

Base, Asphaltic Surface, Beam Guard, Pavement Marking, Rehabilitation of 3 bridges

Notice of Award Dated Date Guaranty Returned



dotmpc
Addendum


PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting

BID
PREPARATION

Preparing the Proposal Schedule of ltems

A General

@ Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

 Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet.

@ The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as
information regarding proposals in each letting. The department will also post special
notices of all addenda to each proposal through this web site no later than 4:00 PM
local time on the Thursday before the letting. Check the department’s web site after
5:00 PM local time on the Thursday before the letting to ensure all addenda have
been accounted for before preparing the bid. When bidding using methods 1 and 2
above, check the Bid Express™ on-line bidding exchange at http://www.bidx.com/
after 5:00 PM local time on the Thursday before the letting to ensure that the latest
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

@ Interested parties can subscribe to the Bid Express™ on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

6 Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
departments web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4™ floor, 4822 Madison Yards Way, Madison, W1, during regular business
hours.

 Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of theproject.

B Submitting ElectronicBids
B.1 On the Internet
@ Do the following before submitting the bid:

1. Have a properly executed annual bid bond on file with the department.


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID
will constitute the bidder's signature for proper execution of the bidding proposal.

@ In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and
102.9 of the standard specifications, submit the proposal on the internet as follows:

1. Downloadthelatestschedule ofitemsreflecting alladdendafromthe Bid ExpressmI web site.
2. Use ExpediteT'vI software to enter a unit price for every itemin the schedule of items.

3. Submit the bid according to the requirements of ExpeditewI software and the Bid

ExpressTM web site. Do not submit a bid on a printout with accompanying diskette
or CD ROM or a paper bid. Ifthe bidder does submit a bid on a printout with
accompanying diskette or a paper bidin addition to the internet submittal, the
departmentwill disregard the internet bid.

4. Submit the bid before the hour and date the Notice to Contractors designates.

Do not sign, notarize, and return the bidding proposal described in 102.2 of
the standard specifications.

@) The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On aPrintout with Accompanying Diskette or CD ROM

@ Download the latest schedule of items from the Wisconsin pages of the Bid ExpressT'\’I web
site reflecting the latest addenda posted on the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use Expedite ™ software to prepare and print the schedule of items. Provide a valid amount
for all price fields. Follow instructions and review the help screens provided on the Bid

ExpressT'vI web site to assure that the schedule of items is prepared properly.

(2 Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to the
other proposal documents submitted to the department as a part of the bidder's sealed
bid. Asa separate submittal, notin the sealed bid envelop but due atthe same time and
place as the sealed bid, also provide the Expedite™ generated schedule of items on a
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROMwiththe
bidder'sname, the 4 character department-assignedbidderidentification code from the top
of the bidding proposal, and a list of the proposal numbers included onthat diskette or CD
ROM asindicated inthe following example:

Bidder Name
BNOO
Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals for
that letting on one diskette or CD ROM. Include only submitted proposals with no
incomplete or other files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite ™ generated schedule of items is the
governing contractdocumentand mustconformtothe requirements of section 102 of the
standard specifications. If a printout needs to be altered, cross out the printed
information with ink or typewriter and enter the new information and initial itin ink. If there
is a discrepancy between the printout and the diskette or CD ROM, the departmentwill
analyzethe bidusingthe printoutinformation.

) In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpeditemI generated
schedule of items is notthe same on each page.

2. The check code printed on the printout of the ExpeditewI generated schedule of items
is notthe same as the check code for that proposal provided on the diskette or CD ROM.


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

3. The diskette or CD ROM is not submitted at the time and place the department designates.

C Waiver of Electronic Submittal

@ The bidder may request a waiver of the electronic submittal requirements. Submit a
written request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The
department will waive the electronic submittal requirements for a bidding entity
(individual, partnership, joint venture, corporation, or limited liability company) for up to
4 individual proposals in a calendar year. The department may allow additional waivers
for equipment malfunctions.

@ Submit a schedule of items on paper conforming to section 102 of the standard
specifications. The department charges the bidder a $75 administrative fee per
proposal, payable at the time and place the department designates for receiving bids, to
cover the costs of data entry. The department will accept a check or money order
payable to: "Wisconsin, Dept. of Transportation."

@ In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department
designates for the opening of bids unless the bidder requests on the waiver that theybe
billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

@ In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding
entity that owes the department administrative fees for a waiver of electronic submittal
requirements.



PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.






CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






March 2010

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also
shall submit a list of the subcontractors the bidder proposes to contract with and the class of
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of
the bid closing. The list may not be added to or altered without the written consent of the
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to
be performed by the subcontractor has been omitted from a proposal; the omission shall be
considered inadvertent or the bidder will perform the work personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS- PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shal provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,”
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shal not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts,” without

Page 1 of 2



10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.
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STSP’'S Revised November 19, 2018
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 5170-05-61, Lansing — DeSoto, Slough
Bridges B-12-5, 6, 7, STH 82, Crawford County, Wisconsin as the plans show and execute the work as
specified in the State of Wisconsin, Department of Transportation, Standard Specifications for Highway
and Structure Construction, 2019 Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20181119)

Scope of Work.

The work under this contract shall consist of bridge deck repairs, protective surface treatment, bridge spot
painting, cleaning and painting girder ends, pile rehabilitation, fiber wrapping of piles, rip rap placement,
bridge bearing repair, bridge girder injection, concrete curb repair, bridge joint repair, expansion device
repair, guardrail and terminal replacement, railing repair, asphaltic surface replacement, pavement
markings and all incidental items necessary to complete the work as shown on the plans and included in
the proposal and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within ten calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the
notice to proceed within ten calendar days before the approved start date.

To revise the start date, submit a written request to the engineer at least two weeks before the intended
start date. The engineer will approve or deny that request based on the conditions cited in the request
and its effect on the department’s scheduled resources.

It is anticipated that construction items that require completion during the roadway closure will require a
non-typical work schedule including weekend work.

At the beginning of the bridge joint repairs, bridge deck patching, bridge girder injection, and bridge
concrete curb operations, close STH 82 to through traffic for a maximum of 9 calendar days beginning on
a Saturday at 12:01 AM. Do not reopen until completing the following work: the bridge joint repairs, bridge
deck patching, bridge girder injection, and bridge concrete curb repairs.

If the contractor fails to complete the work necessary to reopen STH 82 to traffic within 9 calendar days or
Monday at 12:01 AM. The department will assess the contractor $5,000 in interim liquidated damages for
each calendar day the contract work remains incomplete beyond 9 calendar days. An entire calendar

day will be charged for any period of time within a calendar day that the road remains closed beyond
12:01 AM.

If contract time expires prior to completing all work specified in the contract, additional liquidated
damages will be affixed according to standard spec 108.11.

After the roadway closure construction items are completed, the remaining construction items may be
completed under traffic with the roadway reduced to a single lane of traffic during daylight hours, when
required by contractor operations. Traffic control shall be according to the standard detail drawing “Traffic
Control for Lane Closure with Flagging Operations” to provide for the remaining construction items. Both
lanes of STH 82 shall be reopened to vehicular traffic during non-working hours with a minimum lane
width of 12-feet.

If guardrail construction items are performed under flagging operations, any rail removed will need to be
replaced that same day, prior to opening the road up to two lanes of traffic. If guardrail construction items
are performed during the roadway closure, the guardrail does not need to be replaced each day. At the
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end of each working day under flagging operations, there shall be no lane drop offs greater than 2-inches
during nighttime hours. All milled areas of existing asphaltic surfaces must be repaved within 72 hours of
the initial milling operation unless otherwise allowed in writing by the engineer.

Northern Long-eared Bat (Myotis septentrionalis)

Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because they roost in
trees. Roosts may not have been observed on this project, but conditions to support the species exist.
The species and all active roosts are protected by the Federal Endangered Species Act. If an individual
bat or active roost is encountered during construction operations, stop work and notify the engineer and
the WisDOT Regional Environmental Coordinator (REC).

If additional construction activities beyond what was originally specified are required to complete the
work, approval from the engineer, following coordination with WisDOT REC, is required prior to initiating
these activities.

Migratory Birds

Swallow and other migratory birds’ nests have been observed on or under the existing bridge. All active
nests (when eggs or young are present) of migratory birds are protected under the federal Migratory Bird
Treaty Act.

The nesting season for swallows and other birds is usually between May 1 and August 30. Either prevent
active nests from becoming established or apply for a depredation permit from the US Fish and Wildlife
Service for work that may disturb or destroy active nests. The need for a permit may be avoided by
removing the existing bridge structure prior to nest occupation by birds or clearing nests from all
structures before the nests become active in early spring. As a last resort, prevent birds from nesting by
installing a suitable netting device on the remaining structure prior to nesting activity. The costs of this are
incidental to other project costs.

0074 (20090901)

Traffic.

Place traffic control portable changeable message signs in the approximate locations shown in the plan,
or as approved by the engineer, at least one week prior to construction to notify motorists of upcoming
construction activities.

The traffic within the project limits will be controlled by flagging operations or roadway closure, as
depicted in the plans. The roadway closure portion requires roadway and bridge work to occur that cannot
be completed without a roadway closure. The flagging operations portion of the project will allow roadway
and bridge work items to occur that can be completed with one lane of through traffic through the work
zone.

There is traffic control signage required in the State of lowa (see detour signing plan sheets). Prior to
placing the signage, the State of lowa DOT requires form 810028 — Work within Right of Way permit to be
approved. The form is available at https://forms.iowadot.gov. The form shall be submitted a minimum of
14 business days prior to the start date of the project.

Coordination efforts shall be with:
lowa Department of Transportation
Jess Ellingson
2224 225w Street
New Hampton, IA 50659
Office phone: (641) 394-3161

Keep STH 82 open to through traffic except as noted. Conduct operations in a manner that will cause the

least interference to traffic movements and farm, business, and residential access adjacent and within
construction areas.
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Notify the engineer if there are any changes in the schedule, early completions, or cancellations of
scheduled work. Coordinate all arrangements for handling traffic with the engineer before work is started
on a new stage of construction that will change the traffic pattern existing at the time. Ensure that all
traffic control devices are in place and approved by the engineer before beginning either stage.

Do not disturb, remove or obliterate any traffic control signs, advisory signs or shoulder delineators in
place on STH 82 without the approval of the engineer. Replace or repair all damage done to the above,
caused by construction operations, at the contractor’s expense.

Wisconsin Lane Closure System Advance Notification

Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions

(available width, all lanes in one direction < 16’) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days
Full roadway closures 7 calendar days
Ramp closures 7 calendar days
Detours 7 calendar days

Closure type without height, weight, or width restrictions

(available width, all lanes in one direction 216°) MINIMUM NOTIFICATION

Lane and shoulder closures 3 business days
Ramp closures 3 business days
Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project
meetings in order to manage closures nearing their completion date.

Holiday Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying STH 82 traffic, and entirely clear the traveled way and shoulders of such portions of the highway
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic
during the following holiday periods:

- From noon Friday, May 22, 2020 to 6:00 AM Tuesday, May 26, 2020 for Memorial Day;

- From noon Thursday, July 2, 2020 to 6:00 AM Monday, July 6, 2020 for Independence Day;

- From noon Friday, August 7, 2020 to 6:00 AM Monday, August 10, 2020 for Lansing Fish Days;

- From noon Friday, September 4, 2020 to 6:00 AM Tuesday, September 8, 2020 for Labor Day;
stp-107-005 (20181119)

Utilities.

This contract comes under the provision of Administrative Rule Trans 220.
stp-107-065 (20080501)

There are no known utility facilities within the project limits.

Railroad Insurance and Coordination - BNSF Railway Company.

A Description

Comply with standard spec 107.17 for all work affecting BNSF Railway Company property and any
existing tracks.
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A.1 Railroad Insurance Requirements

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in
standard spec 107.17.3.

Insurance is filed in the name of BNSF Railway Company.
Requirements of the standard specifications are changed as follows:!

Before the state issues its notice to proceed to the contractor or contractors (collectively, the contractor)
awarded the contract for construction involving the project described in this stipulation (the project), the
state shall require the contractor to provide certain insurance coverage to protect the railroad (as defined
in this section) from loss for property and liability exposures relating to the construction activities on the
PROJECT. The manner and process in which this will be accomplished is as detailed below.

TYPE OF INSURANCE MINIMUM LIMITS REQUIRED
1. Commercial general liability insurance; shall be $5,000,000 combined single limits per
endorsed to include blanket contractual liability occurrence with an annual aggregate limit
coverage; shall cover bodily injury and property of not less than

damage, personal and advertising injury, and fire

legal liability. There shall be no endorsements limiting $10,000,000.

coverage for the work to be performed pursuant to

this Stipulation.

2. Workers’ compensation and employer’s liability Workers’ compensation limits: statutory
coverage. limits. Employers’ liability limits: Bodily

injury by accident $100,000 each accident
Bodily injury by disease $500,000 each
accident $100,000 each employee

3. Commercial automobile liability insurance; shall $1,000,000 combined single limit per
cover all owned, non-owned, and hired vehicles used | occurrence.

by the CONTRACTOR in carrying out the contract,
and shall include coverage for bodily

4. Railroad Protective Liability Insurance, issued on a| $5,000,000 per occurrence
standard ISO form 00 35 10 93 or its equivalent and .

endorsed to include the Pollution Exclu(lion $10,000,000 in the aggregate
Amendment (ISO form CG 28 31 10 93) and the
Limited Seepage and Pollution Endorsement. No
endorsements restricting FELA coverage may be
added.

1 As used in this section, “STATE” and “COMPANY"” have the meanings assigned to them in the
Stipulation to which this Exhibit is attached, “FELA” means the Federal Employment Liability Act, and “this
Stipulation” means the Stipulation to which this Exhibit is attached.

2 The CONTRACTOR may satisfy the requirements for insurance types 1, 2 and 3 through primary
insurance coverage or through excess/umbrella policies.

1. The policies for insurance types 1, 2 and 3 may not contain an exclusion for punitive damages.

2. The commercial general liability policy shall include an endorsement that removes any restrictions on
coverage regarding work being performed within 50 feet of a railroad or railroad property and an
endorsement that removes any exclusion related to explosion, collapse or underground hazard.
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10.

11.

12.

13.

14.

15.

16.

17.

The CONTRACTOR must waive its right of recovery against the RAILROAD for all claims and suits
against the RAILROAD. In addition, the CONTRACTOR's insurers, through the terms of the policy or
policy endorsement, must waive their right of subrogation against the RAILROAD for all claims and
suits. The certificates of insurance must reflect the waiver of subrogation endorsement. The
CONTRACTOR also must waive its right of recovery, and its insurers must also waive their right of
subrogation, against the RAILROAD for loss of the CONTRACTOR'’s owned or leased property or
property under the CONTRACTOR's care, custody or control.

The CONTRACTOR's insurance policies, except for excess liability/umbrella policies, through policy
endorsement, must include wording to the effect that such policies are primary and non-contributing
with respect to any insurance carried by the RAILROAD. The certificates of insurance must reflect that
such wording is included in the evidenced policies.

The policies for insurance types 1 and 3, above, must include a severability of interest endorsement.
The RAILROAD and Jones Lang LaSalle Global Services- RR, Inc. must be named as an additional
insured with respect to work performed under this project. Severability of interest and naming the
RAILROAD and Jones Lang LaSalle Global Services- RR, Inc. as additional insured must be indicated
on the certificates of insurance.

The CONTRACTOR shall provide the original Railroad Protective Liability policy to the RAILROAD prior
to performing any work on the PROJECT.

The CONTRACTOR shall only obtain coverage from insurance companies licensed to do business in
the State of Wisconsin that have an AM Best rating of A- and Class VIl or better.

The CONTRACTOR is not allowed to self-insure.

Prior to performing any work on the PROJECT, the CONTRACTOR shall provide the RAILROAD
acceptable certificates of insurance, including original signatures of the authorized representatives
evidencing the required coverages, endorsements, and amendments and referencing the RAILROAD's
contract audit/folder number (if available), as evidence that required coverages for insurance types 1,
2 and 3 are in force.

The policies for insurance types 1, 2 and 3 must contain a provision that obligates the insurer to notify
the RAILROAD at least 60 calendar days before a cancellation, non- renewal, substitution or material
change in coverage, and such provision must be reflected on the insurance certificates.

The CONTRACTOR shall send the required insurance documentation to the RAILROAD at the
following address:

BNSF Risk Management
2500 Lou Menk Drive AOB-1
Fort Worth, TX 76131-2828

Acceptance by the RAILROAD of a certificate of insurance that does not comply with this section shall
not operate as a waiver of the CONTRACTOR'’s obligation to provide the insurance required by this
section.

If the RAILROAD notifies the STATE that the CONTRACTOR does not have the required insurance,
the STATE's engineer shall immediately suspend work on the PROJECT until the matter is resolved.

The requirements for insurance types 1, 2, and 3 shall apply with equal force whether the
CONTRACTOR or a subcontractor, or anyone directly or indirectly employed by either, performs work
on the PROJECT. If any portion of the PROJECT work is subcontracted, the CONTRACTOR must
require the subcontractor to provide and maintain insurance coverages for insurance types 1, 2, and 3
that meet the requirements of this section, except that the minimum limits required for the
subcontractor’'s commercial general liability policy shall be $2,000,000 per occurrence and $4,000,000
in the aggregate.

The fact that the CONTRACTOR obtains insurance as required by this section shall not release or
diminish the CONTRACTOR’s liability. Damages recoverable by the RAILROAD will not be limited by
the required insurance coverages.

Upon request from the RAILROAD, the CONTRACTOR will provide a certified duplicate original of any
requested policy.

For purposes of this section references to the RAILROAD mean the COMPANY, Burlington Northern
Santa Fe Corporation, and the subsidiaries, successors, assigns and affiliates of each.
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Notify evidence of the required coverage, and duration to Contact Daniel Peltier, Manager of Public
Projects; 80 44th Avenue NE, Minneapolis, MN 55421; Telephone (763) 782-3495; E-malil
daniel.peltier@BNSF.com to determine the applicable railroad rules and regulations. Once determined
send the RPLI policy to bnsf@certfocus.com . Approval of the policy will not take place until the Manager
of Public Projects has been contacted.

Also, send a copy to the following: Scott Willinger, SW Region Railroad Coordinator; 3550 Mormon
Coulee Road, La Crosse, WI 54601; Telephone (608) 792-1360; E-mail: gene.willinger@dot.wi.gov

Include the following information on the insurance document:
- Project ID: 5170-05-61
- Project Location: DeSoto, Wisconsin
- Route Name: STH 82, Crawford County
- Railroad Subdivision: Aurora Sub
- Crossing ID: 079 864U
- Railroad Milepost: 267.36

- Work Performed: Concrete deck repair (some full-depth) and overlay, curb repair, bearing repair,
painting girders, and fiber wrap reinforcement of piers.

A.2 Train Operation

Approximately 44 through freight trains operate daily at up to 55 mph. There are no switching movements
at this location.

A.3 Names and Addresses of Railroad Representatives for Consultation and Coordination
Construction Contact

Daniel Peltier, Manager of Public Projects; 80 44" Avenue NE, Minneapolis, MN 55421; Telephone
(763) 782-3495; E-mail Daniel.Peltier@BNSF.com for consultation on railroad requirements during
construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

Flagging Contact

Notify the Construction Contact above a minimum of 40 working days in advance to arrange for a railroad
flagger. Reference the Crossing ID, Wisconsin Milepost and Subdivision found in A.1.

Cable Locate Contact

In addition to contacting Diggers Hotline, contact the BNSF Communications Network Control Center at
(800) 533-2891, five working days before the locate is needed. Reference Wisconsin Milepost 327.9 on
Line Segment 3.

BNSF will only locate railroad owned facilities located in the railroad right-of-way. The railroad does not
locate any other utilities.

A.4 Work by Railroad

The railroad will perform the work described in this section, except for work described in other special
provisions and will be accomplished without cost to the contractor. None.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.
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A.5 Temporary Grade Crossing

If a temporary grade crossing is desired, submit a written request to the railroad representative named in
A.3 at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The
department has made no arrangements for a temporary grade crossing.

A.6 Temporary Clearances During Construction
Replace subparagraphs (3) 4.1 and (3) 4.2 of standard spec 107.17.1 with the following:

4.1 Provide 15 feet 0 inches plus 1.5 inches per degree of track curvature, measured horizontally from
the track center line.

4.2 Provide 21 feet 6 inch plus 1.5 compensation for super-elevated track, measured vertically above the
top of the highest rails.

B Railroad Flagging

Arrange with the railroad for the flagging of trains and safety of railroad operations if clearances specified
in standard spec 107.17.1 are not maintained during construction operations.

The following conditions may also warrant flagging:

1. Cranes swinging (including length of boom/outriggers and /or appurtenances) or handling
materials or equipment within 25 feet of the centerline of any track.

2. Construction operations that are in proximity of power lines or railroad signal and communication
lines, underground cables, fuel oil facilities or pipe lines and which might result in fire or damage
to such facilities, danger to railroad operations or danger to the public in the transaction of
business on railroad premises.

3. Excavation, tunneling, blasting, pile driving, placing, or removing cofferdams or sheeting, or
similar activities that might cause the railroad’s tracks or buildings to be undermined, heaved out
of normal level, shifted out of alignment, or otherwise impaired.

4. Bridge painting activities including rigging of falsework, scaffolding or similar activities over
railroad tracks.

5. Deck removal activities over railroad tracks.
6. Pouring of bridge decks in spans over an operated track.

7. At any other time in railroad representative’s judgment, the contractor’s work or operations
constitute an intrusion into the track zone and create an extraordinary hazard to railroad traffic,
and at any other time when flagging protection is necessary for safety to comply with the
operating rules of the railroad.

Projects with concurrent activity may require more than one flagger.

Projects with heavy contractor activity within 25 feet of the centerline of any track or unusual or heavy
impact on railroad facilities will normally require a full-time flagger.

The department and railroad will monitor operations for compliance with the above flagging requirements.
Violations may result in removal from railroad property until arrangements to adhere to the flagging
requirements are satisfied. If the railroad imposes additional flagging requirements beyond the above
flagging requirements due to the previous violations, the contractor shall bear all costs of the additional
flagging requirements.

C Flagging by Railroad— Railroad Does Not Pay Flagging Costs
C.1 General
Replace paragraph (4) of standard spec 107.17.1 with the following:

Comply with the railroad’s rules and regulations regarding operations on railroad right-of-way. If the
railroad’s chief engineering officer requires, arrange with the railroad to obtain the services of qualified
railroad employees to protect railroad traffic through the work area. Bear the cost of these services and
make payment directly to the railroad. Notify the appropriate railroad representative as listed in section
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A.3 above, in writing, at least 40 business days before starting work near a track. Provide the specific
time planned to start the operations.

Work that requires railroad flaggers to occupy the work zone for longer duration or longer than the normal
work day will require 40-day written notice to the railroad.

C.2 Rates — BNSF

The following rates, reimbursement provisions, and excluded conditions will be used to determine the
contractor’s cost of flagging:

- $950 daily rate for an eight-hour day (including wages, labor surcharges, meals, lodging,
vehicle and mileage expenses),

- $1,600 “Rest Time” or nightly rate for weekday overnight work for an eight-hour day (including
wages, labor surcharges, meals, lodging, vehicle and mileage expenses),

- $1,200 daily rate for an eight-hour day on Saturdays, Sundays or holidays (including wages,
labor surcharges, meals, lodging, vehicle and mileage expenses),

- $2,400 “Rest Time” or nightly rate for weekend overnight work for an eight-hour day (including
wages, labor surcharges, meals, lodging, vehicle and mileage expenses),

- $180 per hour overtime rate for all time worked before or after the regular assigned eight hours
on any day, or for a minimum three hour call on Saturdays, Sundays, or Holidays.

The flagger is required to set flags each day in advance of the contractor commencing work that will
require flagging. The flagger must also remove the flags each day after the completion of work that
required flagging. Any time worked before or after the minimum eight-hour flagging day to set or remove
flags will be billed at the overtime rate. The contractor is responsible for knowing the requirements of the
railroad for arranging and terminating flagging services and for the associated costs of those services.

C.2 Reimbursement Provisions

The actual cost for flagging will be billed by the railroad. After the completion of the work requiring
flagging protection as provided in section B above, the department will reimburse 50% of the cost of such
services up to the rates provided above based on paid railroad invoices, except for the excluded
conditions enumerated below. In the event, actual flagging rates exceed the rates stated above, the
department will reimburse 100% of the portion of the rate that is greater than the rates stated above

C.3 Excluded Conditions
The department will not reimburse any of the cost for additional flagging attributable to the following:

1. Additional flagging requirements imposed by the railroad beyond the flagging requirements
provided in subsection B above due to violations by the contractor.

2. Temporary construction crossings arranged for by the contractor.

The contractor shall bear all costs of the additional flagging requirements for the excluded conditions.

C.4 Payment for Flagging

The department will pay for the department’s portion of flagging reimbursement as specified in section C
of this provision under the following item:

ITEM NUMBER DESCRIPTION UNIT
801.0117 Railroad Flagging Reimbursement DOL

The reimbursement payment, as shown on the Schedule of Items, is solely for department accounting
purposes. Actual flagging costs will vary based on the contractor's means and methods.
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Railroads may issue progressive invoices. Notify the railroad when the work is completed and request a
final invoice from the railroad. Promptly pay railroad-flagging invoices, less any charges that may be in
dispute. The department will withhold flagging reimbursement until any disputed charges are resolved
and the final invoice is paid. No reimbursement for flagging will be made by the department if a violation
of subsection B is documented.

D Rail Security Awareness and Contractor Orientation

Prior to entry on railroad right-of-way, the contractor shall arrange for on-line security awareness and
contractor orientation training and testing and be registered through “e-RAILSAFE” for all contractor and
subcontractor employees working on railroad right-of-way. See e-railsafe.com “Information”. The security
awareness and contractor orientation training is shown under the railroad’s name.

The security awareness and contractor orientation certification is valid for 1 year(s) and must be renewed
for projects that will carry over beyond the 1 year period. Contractor and subcontractor employees shall
wear the identification badge issued by e-RAILSAFE when on railroad right-of-way. Costs associated with
training and registration are incidental to other items in the contract.

stp-107-034

BNSF Railway Company Requirements.
A General

In addition to requirements of the standard specifications and other articles within these special
provisions, comply with the following requirements of Burlington Northern and Santa Fe Railway
Company (BNSF).

B Request for Information / Clarification

All requests for information (RFI) involving work within BNSF right-of-way shall be according to the
procedures listed elsewhere in the special provisions. Submit all RFIs to the engineer for submittal to
BNSF. Allow four weeks for BNSF's review after receipt from the engineer.

C Plans / Specifications

Changes to the plans or specifications are subject to the approval of BNSF. Submit all change requests to
the engineer. Allow four weeks for BNSF review time after receipt of a change request from the engineer.

D Construction Submittals

Submit six sets of the following to the engineer. All design submittals shall be stamped and signed by a
professional engineer registered in the State of Wisconsin. The engineer will submit four sets of each
submittal, along with any review comments to BNSF. A satisfactory submittal review does not relieve the
contractor of responsibility and liability

The engineer and BNSF may review the submittals. If the engineer or BNSF finds a submittal
unsatisfactory, make all required changes and resubmit it. A satisfactory submittal review does not relieve
the contractor of responsibility and liability of complying with the plans, specifications and the special
provisions and for the structural integrity and proper functioning of the item that is the subject of the
submittal. Allow four weeks for BNSF’s review time after receipt of a submittal from the engineer.

Item Description of Submittal Item Notes
1 Shoring Design and Details
2 Falsework Design and Details
3 Drainage Design Provisions
4 Erection Diagrams and Sequence
5 Demolition Diagram and Sequence
6 Shop Drawings Steel and concrete members.
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Whenever work may affect the operations or safety of trains, the method of doing such work shall first be
submitted to BNSFs designated representative for review. Review by BNSF shall not relieve the
contractor from liability.

E Infringement On Minimum Clearances

Submit to the engineer requests for infringement upon the minimum horizontal or vertical clearance
requirements of standard spec 107.17.1 (2) 4. The engineer will submit the requests to BNSF's
designated representative. Allow four weeks for BNSF's review time after receipt of a submittal from the
engineer. Do not infringe upon the minimum clearances unless they are first approved in writing by BNSF.

F Approval of Details

Submit details of construction affecting BNSF tracks, structure, and right-of-way not included in the plans
to the engineer for BNSF review before undertaking such work. Allow four weeks for BNSF's review after
receipt from the engineer.

G Site Inspections By BNSF

BNSF may make site inspections at any time. Provide the engineer a schedule of anticipated dates for
the following activities; the engineer will furnish the schedule to BNSF:

1. Shoring

2. Demolition

3. Falsework

4. Erection of superstructure

5. Completion of the bridge structure.
Update the schedule monthly, or more frequently if necessary, so that site visits may be scheduled.
I Construction Excavations and Demolition

Construction excavations shall meet OSHA and American Railway Engineering and Maintenance-of-Way
Association (AREMA) requirements and the BNSF “Guidelines for Temporary Shoring” (GTS).

Demolition shall be done according to BNSF Railway - Union Pacific Railroad’s Guidelines for Preparation
of a Bridge Demolition and Removal Plan for Structures over Railroad (GPBDRP)

The GTS and the GPBDRP are available for review from the Southwest Region’s Railroad Coordinator at
the department’'s Southwest Regional Office located at 3550 Mormon Coulee Road, La Crosse,
Wisconsin 54601.

BNSF Railroad Right of Entry Exhibit “C”.

EXHIBIT "C"
CONTRACTOR REQUIREMENTS

1.01 General:
1.01.01 The Contractor must cooperate with BNSF RAILWAY COMPANY, hereinafter referred to
as "Railway" where work is over or under on or adjacent to Railway property and/or right-of-way,
hereafter referred to as "Railway Property", during the construction of:

1.01.02 The Contractor must execute and deliver to the Railway duplicate copies of the Exhibit
“C-1" Agreement, in the form attached hereto, obligating the Contractor to provide and maintain in full
force and effect the insurance called for under Section 3 of said Exhibit “C-1". Questions regarding
procurement of the Railroad Protective Liability Insurance should be directed to Rosa Martinez at
Marsh, USA, 214-303-8519.

1.01.03 The Contractor must plan, schedule and conduct all work activities so as not to interfere
with the movement of any trains on Railway Property.
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1.01.04 The Contractor's right to enter Railway's Property is subject to the absolute right of
Railway to cause the Contractor's work on Railway's Property to cease if, in the opinion of Railway,
Contractor's activities create a hazard to Railway's Property, employees, and/or operations. Railway
will have the right to stop construction work on the Project if any of the following events take place: (i)
Contractor (or any of its subcontractors) performs the Project work in a manner contrary to the plans
and specifications approved by Railway; (ii) Contractor (or any of its subcontractors), in Railway’s
opinion, prosecutes the Project work in a manner which is hazardous to Railway property, facilities or
the safe and expeditious movement of railroad traffic; (iii) the insurance described in the attached
Exhibit C-1 is canceled during the course of the Project; or (iv) Contractor fails to pay Railway for the
Temporary Construction License or the Easement. The work stoppage will continue until all
necessary actions are taken by Contractor or its subcontractor to rectify the situation to the
satisfaction of Railway’s Division Engineer or until additional insurance has been delivered to and
accepted by Railway. In the event of a breach of (i) this Agreement, (ii) the Temporary Construction
License, or (iii) the Easement, Railway may immediately terminate the Temporary Construction
License or the Easement. Any such work stoppage under this provision will not give rise to any
liability on the part of Railway. Railway'’s right to stop the work is in addition to any other rights
Railway may have including, but not limited to, actions or suits for damages or lost profits. In the
event that Railway desires to stop construction work on the Project, Railway agrees to immediately
notify the following individual in writing:

Tim Maedke Scott Willinger
WisDOT SW Region WisDOT SW Region
3550 Mormon Coulee Road 3550 Mormon Coulee Road
La Crosse, WI 54601 La Crosse, WI 54601
Tel: (608) 785-9946 Tel: (608) 792-1360
timothy.maedke@dot.wi.gov gene.willinger@dot.wi.gov

1.01.05 The Contractor is responsible for determining and complying with all Federal, State and
Local Governmental laws and regulations, including, but not limited to environmental laws and
regulations (including but not limited to the Resource Conservation and Recovery Act, as amended,;
the Clean Water Act, the Oil Pollution Act, the Hazardous Materials Transportation Act, CERCLA),
and health and safety laws and regulations. The Contractor hereby indemnifies, defends and holds
harmless Railway for, from and against all fines or penalties imposed or assessed by Federal, State
and Local Governmental Agencies against the Railway which arise out of Contractor's work under this
Agreement.

1.01.06 The Contractor must notify the Wisconsin DOT at 608-792-1360 and Railway's Manager
Public Projects, telephone number 763-782-3495 at least thirty (30) calendar days before
commencing any work on Railway Property. Contractor’s notification to Railway must refer to
Railway's file .

1.01.07 For any bridge demolition and/or falsework above any tracks or any excavations located
with any part of the excavations located within, whichever is greater, twenty-five (25) feet of the
nearest track or intersecting a slope from the plane of the top of rail on a 2 horizontal to 1 vertical
slope beginning at eleven (11) feet from centerline of the nearest track, both measured perpendicular
to center line of track, the Contractor must furnish the Railway five sets of working drawings showing
details of construction affecting Railway Property and tracks. The working drawing must include the
proposed method of installation and removal of falsework, shoring or cribbing, not included in the
contract plans and two sets of structural calculations of any falsework, shoring or cribbing. For all
excavation and shoring submittal plans, the current “BNSF-UPRR Guidelines for Temporary Shoring”
must be used for determining the design loading conditions to be used in shoring design, and all
calculations and submittals must be according to the current “BNSF-UPRR Guidelines for Temporary
Shoring”. All submittal drawings and calculations must be stamped by a registered professional
engineer licensed to practice in the state the project is located. All calculations must take into
consideration railway surcharge loading and must be designed to meet American Railway
Engineering and Maintenance-of-Way Association (previously known as American Railway
Engineering Association) Coopers E-80 live loading standard. All drawings and calculations must be
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stamped by a registered professional engineer licensed to practice in the state the project is located.
The Contractor must not begin work until notified by the Railway that plans have been approved. The
Contractor will be required to use lifting devices such as, cranes and/or winches to place or to remove
any falsework over Railway's tracks. In no case will the Contractor be relieved of responsibility for
results obtained by the implementation of said approved plans.

1.01.08 Subject to the movement of Railway's trains, Railway will cooperate with the Contractor
such that the work may be handled and performed in an efficient manner. The Contractor will have no
claim whatsoever for any type of damages or for extra or additional compensation in the event his
work is delayed by the Railway.

1.02 Contractor Safety Orientation

1.02.01 No employee of the Contractor, its subcontractors, agents or invitees may enter
Railway Property without first having completed Railway’s Engineering Contractor Safety
Orientation, found on the web site www.bnsfcontractor.com. The Contractor must ensure that
each of its employees, subcontractors, agents or invitees completes Railway’s Engineering
Contractor Safety Orientation through internet sessions before any work is performed on the
Project. Additionally, the Contractor must ensure that each and every one of its employees,
subcontractors, agents or invitees possesses a card certifying completion of the Railway
Contractor Safety Orientation before entering Railway Property. The Contractor is responsible
for the cost of the Railway Contractor Safety Orientation. The Contractor must renew the
Railway Contractor Safety Orientation annually. Further clarification can be found on the web
site or from the Railway’s Representative.

1.03 Railway Requirements

1.03.01 The Contractor must take protective measures as are necessary to keep railway facilities,
including track ballast, free of sand, debris, and other foreign objects and materials resulting from his
operations. Any damage to railway facilities resulting from Contractor's operations will be repaired or
replaced by Railway and the cost of such repairs or replacement must be paid for by the Agency.

1.03.02 The Contractor must notify the Railway's Division Engineer

at ( ) and provide blasting plans to the
Railway for review seven (7) calendar days prior to conducting any blasting operations adjacent to or
on Railway's Property.

1.03.03 The Contractor must abide by the following temporary clearances during construction:

§ 15-0” Horizontally from centerline of nearest track

§ 21-6" Vertically above top of rail

§ 27-0" Vertically above top of rail for electric wires carrying less than 750 volts

§ 28-0" Vertically above top of rail for electric wires carrying 750 volts to 15,000 volts

§ 30-0" Vertically above top of rail for electric wires carrying 15,000 volts to 20,000 volts
§ 34-0" Vertically above top of rail for electric wires carrying more than 20,000 volts

1.03.04 Upon completion of construction, the following clearances shall be maintained:
§ 25 Horizontally from centerline of nearest track
§ 236" Vertically above top of rail

1.03.05 Any infringement within State statutory clearances due to the Contractor's operations
must be submitted to the Railway and to the Wisconsin DOT and must not be undertaken until
approved in writing by the Railway, and until the Wisconsin DOT has obtained any necessary
authorization from the State Regulatory Authority for the infringement. No extra compensation will be
allowed in the event the Contractor's work is delayed pending Railway approval, and/or the State
Regulatory Authority's approval.
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1.03.06 In the case of impaired vertical clearance above top of rail, Railway will have the option of
installing tell-tales or other protective devices Railway deems necessary for protection of Railway
operations. The cost of tell-tales or protective devices will be borne by the Agency.

1.03.07 The details of construction affecting the Railway's Property and tracks not included in the
contract plans must be submitted to the Railway by Wisconsin DOT for approval before work is
undertaken and this work must not be undertaken until approved by the Railway.

1.03.08 At other than public road crossings, the Contractor must not move any equipment or
materials across Railway's tracks until permission has been obtained from the Railway. The
Contractor must obtain a "Temporary Construction Crossing Agreement" from the Railway prior to
moving his equipment or materials across the Railways tracks. The temporary crossing must be
gated and locked at all times when not required for use by the Contractor. The temporary crossing for
use of the Contractor will be constructed and, at the completion of the project, removed at the
expense of the Contractor.

1.03.09 Discharge, release or spill on the Railway Property of any hazardous substances, olil,
petroleum, constituents, pollutants, contaminants, or any hazardous waste is prohibited and
Contractor must immediately notify the Railway's Resource Operations Center at 1(800) 832-5452, of
any discharge, release or spills in excess of a reportable quantity. Contractor must not allow Railway
Property to become a treatment, storage or transfer facility as those terms are defined in the
Resource Conservation and Recovery Act or any state analogue.

1.03.10 The Contractor upon completion of the work covered by this contract, must promptly
remove from the Railway's Property all of Contractor's tools, equipment, implements and other
materials, whether brought upon said property by said Contractor or any Subcontractor, employee or
agent of Contractor or of any Subcontractor, and must cause Railway's Property to be left in a
condition acceptable to the Railway's representative.

1.04 Contractor Roadway Worker on Track Safety Program and Safety Action Plan:

1.04.01 Each Contractor that will perform work within 25 feet of the centerline of a track must
develop and implement a Roadway Worker Protection/On Track Safety Program and work with
Railway Project Representative to develop an on track safety strategy as described in the guidelines
listed in the on track safety portion of the Safety Orientation. This Program must provide Roadway
Worker protection/on track training for all employees of the Contractor, its subcontractors, agents or
invitees. This training is reinforced at the job site through job safety briefings. Additionally, each
Contractor must develop and implement the Safety Action Plan, as provided for on the web site
www.contractororientation.com, which will be made available to Railway prior to commencement
of any work on Railway Property. During the performance of work, the Contractor must audit its work
activities. The Contractor must designate an on-site Project Supervisor who will serve as the contact
person for the Railway and who will maintain a copy of the Safety Action Plan, safety audits, and
Material Safety Datasheets (MSDS), at the job site.

1.04.02 Contractor shall have a background investigation performed on all of its employees,
subcontractors and agents who will be performing any services for Railroad under this Agreement
which are determined by Railroad in its sole discretion a) to be on Railroad’s property, or b) that
require access to Railroad Critical Infrastructure, Railroad Critical Information Systems, Railroad’s
Employees, Hazardous Materials on Railroad’s property or is being transported by or otherwise in the
custody of Railroad, or Freight in Transit involving Railroad.

The required background screening shall at a minimum meet the rail industry background screening
criteria defined by the e-RAILSAFE Program as outlined at http://www.e-railsafe.com, in addition to
any other applicable regulatory requirements.

Contractor shall obtain written consent from all its employees, subcontractors or agents screened in
compliance with the e-RAILSAFE Program to participate in the Program on their behalf and to release
completed background information to Railroad’s designee. Contractor shall be subject to periodic
audit to ensure compliance.
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Contractor subject to the e-RAILSAFE Program hereunder shall not permit any of its employees,
subcontractors or agents to perform services hereunder who are not first approved under e-
RAILSAFE Program standards. Railroad shall have the right to deny entry onto its premises or
access as described in this section above to any of Contractor's employees, subcontractors or agents
who do not display the authorized identification badge issued by a background screening service
meeting the standards set forth in the e-RAILSAFE Program, or who in Railroad's opinion, which may
not be unreasonable, may pose a threat to the safety or security of Railroad's operations, assets or
personnel.

Contractors shall be responsible for ensuring that its employees, subcontractors and agents are
United States citizens or legally working in the United States under a lawful and appropriate work
VISA or other work authorization.

1.05 Railway Flagger Services:

1.05.01 The Contractor must give Railway's Roadmaster (telephone ) a minimum of
thirty (30) calendar days advance notice when flagging services will be required so that the
Roadmaster can make appropriate arrangements (i.e., bulletin the flagger’s position). If flagging
services are scheduled in advance by the Contractor and it is subsequently determined by the parties
hereto that such services are no longer necessary, the Contractor must give the Roadmaster five (5)
working days advance notice so that appropriate arrangements can be made to abolish the position
pursuant to union requirements.

1.05.02 Unless determined otherwise by Railway’s Project Representative, Railway flagger will be
required and furnished when Contractor’s work activities are located over, under and/or within
twenty-five (25) feet measured horizontally from centerline of the nearest track and when cranes or
similar equipment positioned beyond 25-feet from the track centerline could foul the track in the
event of tip over or other catastrophic occurrence, but not limited thereto for the following conditions:

1.05.02a When, upon inspection by Railway’'s Representative, other conditions warrant.

1.05.02b When any excavation is performed below the bottom of tie elevation, if, in the opinion of
Railway's representative, track or other Railway facilities may be subject to movement or settlement.
1.05.02c When work in any way interferes with the safe operation of trains at timetable speeds.
1.05.02d When any hazard is presented to Railway track, communications, signal, electrical, or other
facilities either due to persons, material, equipment or blasting in the vicinity.

1.05.02e Special permission must be obtained from the Railway before moving heavy or
cumbersome objects or equipment which might result in making the track impassable.

1.05.03 Flagging services will be performed by qualified Railway flaggers.

1.05.03a Flagging crew generally consists of one employee. However, additional personnel may be
required to protect Railway Property and operations, if deemed necessary by the Railways

Representative.
1.05.03b Each time a flagger is called, the minimum period for billing will be the eight (8) hour basic
day.

1.05.03c The cost of flagger services provided by the Railway will be borne by the contractor. The
estimated cost for one (1) flagger is approximately between $800.00-$1,600.00 for an eight (8) hour
basic day with time and one-half or double time for overtime, rest days and holidays. The estimated cost
for each flagger includes vacation allowance, paid holidays, Railway and unemployment insurance,
public liability and property damage insurance, health and welfare benefits, vehicle, transportation,
meals, lodging, radio, equipment, supervision and other costs incidental to performing flagging services.
Negotiations for Railway labor or collective bargaining agreements and rate changes authorized by
appropriate Federal authorities may increase actual or estimated flagging rates. THE FLAGGING RATE
IN EFFECT AT THE TIME OF PERFORMANCE BY THE CONTRACTOR HEREUNDER WILL BE
USED TO CALCULATE THE ACTUAL COSTS OF FLAGGING PURSUANT TO THIS PARAGRAPH.
1.05.03d The average train traffic on this route is ___ freight trains per 24-hour period at a timetable
speed MPH and passenger trains at a timetable speed of MPH.
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1.06 Contractor General Safety Requirements
1.06.01 Work in the proximity of railway track(s) is potentially hazardous where movement of
trains and equipment can occur at any time and in any direction. All work performed by contractors
within 25 feet of any track must be in compliance with FRA Roadway Worker Protection Regulations.

1.06.02 Before beginning any task on Railway Property, a thorough job safety briefing must be
conducted with all personnel involved with the task and repeated when the personnel or task
changes. If the task is within 25 feet of any track, the job briefing must include the Railway's flagger,
as applicable, and include the procedures the Contractor will use to protect its employees,
subcontractors, agents or invitees from moving any equipment adjacent to or across any Railway
track(s).

1.06.03 Workers must not work within 25 feet of the centerline of any track without an on-track
safety strategy approved by the Railway’s Project Representative. When authority is provided, every
contractor employee must know: (1) who the Railway flagger is, and how to contact the flagger,

(2) limits of the authority, (3) the method of communication to stop and resume work, and (4) location
of the designated places of safety. Persons or equipment entering flag/work limits that were not
previously job briefed, must notify the flagger immediately, and be given a job briefing when working
within 25 feet of the center line of track.

1.06.04 When Contractor employees are required to work on the Railway Property after normal
working hours or on weekends, the Railway's representative in charge of the project must be notified.
A minimum of two employees must be present at all times.

1.06.05 Any employees, agents or invitees of Contractor or its subcontractors under suspicion of
being under the influence of drugs or alcohol, or in the possession of same, will be removed from the
Railway's Property and subsequently released to the custody of a representative of Contractor
management. Future access to the Railway's Property by that employee will be denied.

1.06.06 Any damage to Railway Property, or any hazard noticed on passing trains must be
reported immediately to the Railway's representative in charge of the project. Any vehicle or machine
which may come in contact with track, signal equipment, or structure (bridge) and could result in a
train derailment must be reported immediately to the Railway representative in charge of the project
and to the Railway's Resource Operations Center at 1(800) 832-5452. Local emergency numbers are
to be obtained from the Railway representative in charge of the project prior to the start of any work
and must be posted at the job site.

1.06.07 For safety reasons, all persons are prohibited from having pocket knives, firearms or
other deadly weapons in their possession while working on Railway's Property.

1.06.08 All personnel protective equipment (PPE) used on Railway Property must meet
applicable OSHA and ANSI specifications. Current Railway personnel protective equipment
requirements are listed on the web site, www.contractororientation.com, however, a partial list of
the requirements include: a) safety glasses with permanently affixed side shields (no yellow lenses);
b) hard hats; c) safety shoe with: hardened toes, above-the-ankle lace-up and a defined heel; and d)
high visibility retro-reflective work wear. The Railway’s representative in charge of the project is to be
contacted regarding local specifications for meeting requirements relating to hi-visibility work wear.
Hearing protection, fall protection, gloves, and respirators must be worn as required by State and
Federal regulations. (NOTE — Should there be a discrepancy between the information contained
on the web site and the information in this paragraph, the web site will govern.)

1.06.09 THE CONTRACTOR MUST NOT PILE OR STORE ANY MATERIALS, MACHINERY OR
EQUIPMENT CLOSER THAN 25'-0" TO THE CENTER LINE OF THE NEAREST RAILWAY TRACK.
MATERIALS, MACHINERY OR EQUIPMENT MUST NOT BE STORED OR LEFT WITHIN 250 FEET
OF ANY HIGHWAY/RAIL AT-GRADE CROSSINGS OR TEMPORARY CONSTRUCTION
CROSSING, WHERE STORAGE OF THE SAME WILL OBSTRUCT THE VIEW OF A TRAIN
APPROACHING THE CROSSING. PRIOR TO BEGINNING WORK, THE CONTRACTOR MUST
ESTABLISH A STORAGE AREA WITH CONCURRENCE OF THE RAILWAY'S REPRESENTATIVE.
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1.06.10 Machines or vehicles must not be left unattended with the engine running. Parked
machines or equipment must be in gear with brakes set and if equipped with blade, pan or bucket,
they must be lowered to the ground. All machinery and equipment left unattended on Railway's
Property must be left inoperable and secured against movement. (See internet Engineering
Contractor Safety Orientation program for more detailed specifications)

1.06.11 Workers must not create and leave any conditions at the work site that would interfere
with water drainage. Any work performed over water must meet all Federal, State and Local
regulations.

1.06.12 All power line wires must be considered dangerous and of high voltage unless informed
to the contrary by proper authority. For all power lines the minimum clearance between the lines and
any part of the equipment or load must be; 200 KV or below - 15 feet; 200 to 350 KV - 20 feet; 350 to
500 KV - 25 feet; 500 to 750 KV - 35 feet; and 750 to 1000 KV - 45 feet. If capacity of the line is not
known, a minimum clearance of 45 feet must be maintained. A person must be designated to observe
clearance of the equipment and give a timely warning for all operations where it is difficult for an
operator to maintain the desired clearance by visual means.

1.07 Excavation:

1.07.01 Before excavating, the Contractor must determine whether any underground pipe lines,
electric wires, or cables, including fiber optic cable systems are present and located within the Project
work area. The Contractor must determine whether excavation on Railway’s Property could cause
damage to buried cables resulting in delay to Railway traffic and disruption of service to users. Delays
and disruptions to service may cause business interruptions involving loss of revenue and profits.
Before commencing excavation, the Contractor must contact BNSF’'s Field Engineering
Representative ( ). All underground and overhead wires will be considered HIGH
VOLTAGE and dangerous until verified with the company having ownership of the line. It is the
Contractor's responsibility to notify any other companies that have underground utilities in
the area and arrange for the location of all underground utilities before excavating.

1.07.02 The Contractor must cease all work and notify the Railway immediately before continuing
excavation in the area if obstructions are encountered which do not appear on drawings. If the
obstruction is a utility and the owner of the utility can be identified, then the Contractor must also
notify the owner immediately. If there is any doubt about the location of underground cables or lines
of any kind, no work must be performed until the exact location has been determined. There will be
no exceptions to these instructions.

1.07.03 All excavations must be conducted in compliance with applicable OSHA regulations and,
regardless of depth, must be shored where there is any danger to tracks, structures or personnel.

1.07.04 Any excavations, holes or trenches on the Railway's Property must be covered, guarded
and/or protected when not being worked on. When leaving work site areas at night and over
weekends, the areas must be secured and left in a condition that will ensure that Railway employees
and other personnel who may be working or passing through the area are protected from all hazards.
All excavations must be back filled as soon as possible.

1.08 Hazardous Waste, Substances and Material Reporting:
1.08.01 If Contractor discovers any hazardous waste, hazardous substance, petroleum or other
deleterious material, including but not limited to any non-containerized commodity or material, on or
adjacent to Railway's Property, in or near any surface water, swamp, wetlands or waterways, while
performing any work under this Agreement, Contractor must immediately: (a) notify the Railway's
Resource Operations Center at 1(800) 832-5452, of such discovery: (b) take safeguards necessary to
protect its employees, subcontractors, agents and/or third parties: and (c) exercise due care with
respect to the release, including the taking of any appropriate measure to minimize the impact of such
release.
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1.09 Personal Injury Reporting

1.09.01 The Railway is required to report certain injuries as a part of compliance with Federal
Railroad Administration (FRA) reporting requirements. Any personal injury sustained by an employee
of the Contractor, subcontractor or Contractor's invitees while on the Railway's Property must be
reported immediately (by phone mail if unable to contact in person) to the Railway's representative in
charge of the project. The Non-Employee Personal Injury Data Collection Form contained herein is to
be completed and sent by Fax to the Railway at 1(817) 352-7595 and to the Railway’'s Project
Representative no later than the close of shift on the date of the injury.
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V=24 7L o
m—azcwayr  NON-EMPLOYEE PERSONAL INJURY DATA COLLECTION

(If injuries are in connection with rail equipment accident/incident, highway rail grade crossing accident or automobile
accident, ensure that appropriate information is obtained, forms completed and that data entry personnel are aware that
injuries relate to that specific event.)

Injured Person Type:
[ ] Passenger ontrain (C) [ ] Non-employee (N)
(e, emp of another railroad, or, non-BNSF emp involved in vehicle accioent, including
company vehicles)

[ 1 Contractor/safetv sensitive (F) [ 1 Contractor/non-safetv sensitive (G)
[ ] Volunteer/safety sensitive (H) [ ] Volunteer/other non-safety sensitive ()

D Non-trespasser (D) - to include highway users involved in highway rail grade crossing accidents who did not
go around or through gates

D Trespasser (E) - to include highway users involved in highway rail grade crossing accidents who went around
or through gates

D Non-trespasser (J) - Off railroad property

If train involved, Train ID:

Transmit attached information to Accident/Incident Reporting Center by:
Fax 1-817-352-7595 or by Phone -800-697-6736 or email to: Accident-Reporting.Center@BNSF.com

Officer Providing Information:

(Name) (Fmnlovee Nn ) (Phone #)

REPORT PREPARED TO COMPLY WITH FEDERAL ACCIDENT REPORTING REQUIREMENTS AND PROTECTED FROM
DISCLOSURE PURSUANT TO 49 U.S.C. 20903 AND 83 U.S.C. 490
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NON-EMPLOYEE PERSONAL INJURY DATA COLLECTION

INFORMATION REQUIRED TO BE COLLECTED PURSUANT TO FEDERAL REGULATION. IT SHOULD BE USED FOR COMPLIANCE WITH FEDERAL REGULATIONS ONLY AND IT IS NOT
INTENDED TO PRESUME ACCEPTANCE OF RESPONSIBILITY OR LIABILITY.

L Accident City/St: 2. Date: Time:

County: 3. Temperature: 4. Weather:

(if non BNSF location)

Mile Post / Line Segment:

5. Driver’s License No (and state) or other ID: SSN (required):

6. Name (last, first, mi):

7. Address: City: St: Zip:
8. Date of Birth: and/or Age: Gender:
(if available)
>hone Number: Employer;
9. Injury: 10. Body Part:
(i.e., Laceration, etc.) (i.e., Hand, etc.)

L. Description of Accident (To include location, action, result, etc.):

12. Treatment:

|:| First Aid Only

|:| Required Medical Treatment

|:| Other Medical Treatment

13. Dr. Name: Date:

4. Dr. Address:
Street: City: St Zip:

5. Hospital Name:

6. Hospital Address:
Street: City: St Zip:

7. Diagnosis:

REPORT PREPARED TO COMPLY WITH FEDERAL ACCIDENT REPORTING
REQUIREMENTS AND PROTECTED FROM DISCLOSURE PURSUANT TO 49 U.S.C. 20903
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10.

BNSF Railroad Right of Entry Exhibit “C-1".

EXHIBIT “C-1"
Agreement Between
BNSF RAILWAY COMPANY
and the
CONTRACTOR

Railway File:

Agency Project:

Contractor Name(hereinafter called “Contractor”), has entered into an agreement (hereinafter called
“Agreement”) dated , 201 _, with the Wisconsin Department of Transportation for the
performance of certain work in connection with the following project: Performance
of such work will necessarily require Contractor to enter BNSF RAILWAY COMPANY (hereinafter called
"Railway") right of way and property (hereinafter called "Railway Property"). The Agreement provides that
no work will be commenced within Railway Property until the Contractor employed in connection with said
work for the Wisconsin Department of Transportation (i) executes and delivers to Railway an Agreement in
the form hereof, and (ii) provides insurance of the coverage and limits specified in such Agreement and
Section 3 herein. If this Agreement is executed by a party who is not the Owner, General Partner, President
or Vice President of Contractor, Contractor must furnish evidence to Railway certifying that the signatory is
empowered to execute this Agreement on behalf of Contractor.

Accordingly, in consideration of Railway granting permission to Contractor to enter upon Railway Property
and as an inducement for such entry, Contractor, effective on the date of the Agreement, has agreed and
does hereby agree with Railway as follows:

1) RELEASE OF LIABILITY AND INDEMNITY

Contractor hereby waives, releases, indemnifies, defends and holds harmless Railway for all
judgments, awards, claims, demands, and expenses (including attorneys' fees), for injury or
death to all persons, including Railway's and Contractor's officers and employees, and for loss
and damage to property belonging to any person, arising in any manner from Contractor's or any
of Contractor's subcontractors' acts or omissions or any work performed on or about Railway’s
property or right-of-way. THE LIABILITY ASSUMED BY CONTRACTOR WILL NOT BE
AFFECTED BY THE FACT, IF IT IS A FACT, THAT THE DESTRUCTION, DAMAGE, DEATH,
OR INJURY WAS OCCASIONED BY OR CONTRIBUTED TO BY THE NEGLIGENCE OF
RAILWAY, ITS AGENTS, SERVANTS, EMPLOYEES OR OTHERWISE, EXCEPT TO THE
EXTENT THAT SUCH CLAIMS ARE PROXIMATELY CAUSED BY THE INTENSIONAL
MISCONDUCT OR GROSS NEGLIGENCE OF RAILWAY.

THE INDEMNIFICATION OBLIGATION ASSUMED BY CONTRACTOR INCLUDES ANY
CLAIMS, SUITS OR JUDGMENTS BROUGHT AGAINST RAILWAY UNDER THE FEDERAL
EMPLOYEE'S LIABILITY ACT, INCLUDING CLAIMS FOR STRICT LIABILITY UNDER THE
SAFETY APPLIANCE ACT OR THE LOCOMOTIVE INSPECTION ACT, WHENEVER SO
CLAIMED.

Contractor further agrees, at its expense, in the name and on behalf of Railway, that it will adjust
and settle all claims made against Railway, and will, at Railway's discretion, appear and defend
any suits or actions of law or in equity brought against Railway on any claim or cause of action
arising or growing out of or in any manner connected with any liability assumed by Contractor
under this Agreement for which Railway is liable or is alleged to be liable. Railway will give notice
to Contractor, in writing, of the receipt or dependency of such claims and thereupon Contractor
must proceed to adjust and handle to a conclusion such claims, and in the event of a suit being
brought against Railway, Railway may forward summons and complaint or other process in
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connection therewith to Contractor, and Contractor, at Railway's discretion, must defend, adjust,
or settle such suits and protect, indemnify, and save harmless Railway from and against all
damages, judgments, decrees, attorney's fees, costs, and expenses growing out of or resulting
from or incident to any such claims or suits.

In addition to any other provision of this Agreement, in the event that all or any portion of this
Article shall be deemed to be inapplicable for any reason, including without limitation as a result
of a decision of an applicable court, legislative enactment or regulatory order, the parties agree
that this Article shall be interpreted as requiring Contractor to indemnify Railway to the fullest
extent permitted by applicable law. THROUGH THIS AGREEMENT THE PARTIES EXPRESSLY
INTEND FOR CONTRACTOR TO INDEMNIFY RAILWAY FOR RAILWAY'S ACTS OF
NEGLIGENCE.

It is mutually understood and agreed that the assumption of liabilities and indemnification
provided for in this Agreement survive any termination of this Agreement.

2) TERM

This Agreement is effective from the date of the Agreement until (i) the completion of the project
set forth herein, and (i) full and complete payment to Railway of any and all sums or other
amounts owing and due hereunder.

3) INSURANCE

Contractor shall, at its sole cost and expense, procure and maintain during the life of this
Agreement the following insurance coverage:

A. Commercial General Liability insurance. This insurance shall contain broad form contractual
liability with a combined single limit of a minimum of $5,000,000 each occurrence and an
aggregate limit of at least $10,000,000 but in no event less than the amount otherwise carried
by the Contractor. Coverage must be purchased on a post 2004 1SO occurrence form or
equivalent and include coverage for, but not limit to the following:

Bodily Injury and Property Damage
Personal Injury and Advertising Injury
Fire legal liability

Products and completed operations

This policy shall also contain the following endorsements, which shall be indicated on the
certificate of insurance:

The definition of insured contract shall be amended to remove any exclusion or other
limitation for any work being done within 50 feet of railroad property.

Waver of subrogation in favor of and acceptable to Railway.

Additional insured endorsement in favor of and acceptable to Railway.

Separation of insureds.

The policy shall be primary and non-contributing with respect to any insurance carried
by Railway.

It is agreed that the workers’ compensation and employers’ liability related exclusions in the
Commercial General Liability insurance policy(s) required herein are intended to apply to
employees of the policy holder and shall not apply to Railway employees.

No other endorsements limiting coverage as respects obligations under this Agreement may
be included on the policy with regard to the work being performed under this agreement.
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B. Business Automobile Insurance. This insurance shall contain a combined single limit of at
least $1,000,000 per occurrence, and include coverage for, but not limited to the following:

Bodily injury and property damage
Any and all vehicles owned, used or hired

The policy shall also contain the following endorsements or language, which shall be
indicated on the certificate of insurance:

Waiver of subrogation in favor of and acceptable to Railway.

Additional insured endorsement in favor of and acceptable to Railway.

Separation of insureds.

The policy shall be primary and non-contributing with respect to any insurance carried
by Railway.

C. Workers Compensation and Employers Liability insurance including coverage for, but not
limited to:

Contractor’s statutory liability under the worker’'s compensation laws of the state(s) in
which the work is to be performed. If optional under State law, the insurance must
cover all employees anyway.

Employers’ Liability (Part B) with limits of at least $500,000 each accident, $500,000
by disease policy limit, $500,000 by disease each employee.

This policy shall also contain the following endorsements or language, which shall be
indicated on the certificate of insurance:
Waiver of subrogation in favor of and acceptable to Railway.

D. Railroad Protective Liability insurance naming only the Railway as the Insured with coverage
of at least $5,000,000 per occurrence and $10,000,000 in the aggregate. The policy Must be
issued on a standard ISO form CG 00 35 12 04 and include the following:

Endorsed to include the Pollution Exclusion Amendment

Endorsed to include the Limited Seepage and Pollution Endorsement.

Endorsed to remove any exclusion for punitive damages.

No other endorsements restricting coverage may be added.

The original policy must be provided to the Railway prior to performing any work or
services under this Agreement

Definition of “Physical Damage to Property” shall be endorsed to read: “means direct
and accidental loss of or damage to all property owned by any named insured and all
property in any named insured’ care, custody, and control arising out of the acts or
omissions of the contractor named on the Declarations.

In lieu of providing a Railroad Protective Liability Policy, Licensee may participate (if available) in Railway’s
Blanket Railroad Protective Liability Insurance Policy.

Other Requirements:

Where allowable by law, all policies (applying to coverage listed above) shall contain no exclusion
for punitive damages.

Contractor agrees to waive its right of recovery against Railway for all claims and suits against
Railway. In addition, its insurers, through the terms of the policy or policy endorsement, waive
their right of subrogation against Railway for all claims and suits. Contractor further waives its
right of recovery, and its insurers also waive their right of subrogation against Railway for loss of
its owned or leased property or property under Contractor’s care, custody or control.
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Allocated Loss Expense shall be in addition to all policy limits for coverages referenced above.

Contractor is not allowed to self-insure without the prior written consent of Railway. If granted by
Railway, any self-insured retention or other financial responsibility for claims shall be covered
directly by Contractor in lieu of insurance. Any and all Railway liabilities that would otherwise,
according to the provisions of this Agreement, be covered by Contractor’s insurance will be
covered as if Contractor elected not to include a deductible, self-insured retention or other
financial responsibility for claims.

Prior to commencing services, Contractor shall furnish to Railway an acceptable certificate(s) of
insurance from an authorized representative evidencing the required coverage(s), endorsements,
and amendments. The certificate should be directed to the following address:

BNSF Railway Company
c/o CertFocus
P.O. Box 140528
Kansas City, MO 64114
Toll Free: (877) 576-2378
Fax number: (817) 840-7487
Email: BNSF@certfocus.com

www.certfocus.com

Contractor shall notify Railway in writing at least 30 days prior to any cancellation, non-renewal,
substitution or material alteration.

Any insurance policy shall be written by a reputable insurance company acceptable to Railway or
with a current Best's Guide Rating of A- and Class VIl or better and authorized to do business in
the state(s) in which the service is to be provided.

If coverage is purchased on a “claims made” basis, Contractor hereby agrees to maintain
coverage in force for a minimum of three years after expiration, cancellation or termination of this
Agreement. Annually Contractor agrees to provide evidence of such coverage as required
hereunder.

Contractor represents that this Agreement has been thoroughly reviewed by Contractor’s
insurance agent(s)/broker(s), who have been instructed by Contractor to procure the insurance
coverage required by this Agreement.

Not more frequently than once every five years, Railway may reasonably modify the required
insurance coverage to reflect then-current risk management practices in the railroad industry and
underwriting practices in the insurance industry.

If any portion of the operation is to be subcontracted by Contractor, Contractor shall require that
the subcontractor shall provide and maintain insurance coverage(s) as set forth herein, naming
Railway as an additional insured, and shall require that the subcontractor shall release, defend
and indemnify Railway to the same extent and under the same terms and conditions as
Contractor is required to release, defend and indemnify Railway herein.
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Failure to provide evidence as required by this section shall entitle, but not require, Railway to
terminate this Agreement immediately. Acceptance of a certificate that does not comply with this
section shall not operate as a waiver of Contractor's obligations hereunder.

The fact that insurance (including, without limitation, self-insurance) is obtained by Contractor
shall not be deemed to release or diminish the liability of Contractor including, without limitation,
liability under the indemnity provisions of this Agreement. Damages recoverable by Railway shall
not be limited by the amount of the required insurance coverage.

In the event of a claim or lawsuit involving Railway arising out of this agreement, Contractor will
make available any required policy covering such claim or lawsuit.

These insurance provisions are intended to be a separate and distinct obligation on the part of
the Contractor. Therefore, these provisions shall be enforceable and Contractor shall be bound
thereby regardless of whether or not indemnity provisions are determined to be enforceable in the
jurisdiction in which the work covered hereunder is performed.

For purposes of this section, Railway shall mean “Burlington Northern Santa Fe LLC”, “BNSF
Railway Company” and the subsidiaries, successors, assigns and affiliates of each.

4) SALES AND OTHER TAXES

In the event applicable sales taxes of a state or political subdivision of a state of the United States
are levied or assessed in connection with and directly related to any amounts invoiced by
Contractor to Railway (“Sales Taxes”), Railway shall be responsible for paying only the Sales
Taxes that Contractor separately states on the invoice or other billing documents provided to
Railway; provided, however, that (i) nothing herein shall preclude Railway from claiming whatever
Sales Tax exemptions are applicable to amounts Contractor bills Railway, (ii) Contractor shall be
responsible for all sales, use, excise, consumption, services and other taxes which may accrue
on all services, materials, equipment, supplies or fixtures that Contractor and its subcontractors
use or consume in the performance of this Agreement, (iii) Contractor shall be responsible for
Sales Taxes (together with any penalties, fines or interest thereon) that Contractor fails to
separately state on the invoice or other billing documents provided to Railway or fails to collect at
the time of payment by Railway of invoiced amounts (except where Railway claims a Sales Tax
exemption), and (iv) Contractor shall be responsible for Sales Taxes (together with any penalties,
fines or interest thereon) if Contractor fails to issue separate invoices for each state in which
Contractor delivers goods, provides services or, if applicable, transfers intangible rights to
Railway.

Upon request, Contractor shall provide Railway satisfactory evidence that all taxes (together with
any penalties, fines or interest thereon) that Contractor is responsible to pay under this
Agreement have been paid. If a written claim is made against Contractor for Sales Taxes with
respect to which Railway may be liable for under this Agreement, Contractor shall promptly notify
Railway of such claim and provide Railway copies of all correspondence received from the taxing
authority. Railway shall have the right to contest, protest, or claim a refund, in Railway’s own
name, any Sales Taxes paid by Railway to Contractor or for which Railway might otherwise be
responsible for under this Agreement; provided, however, that if Railway is not permitted by law
to contest any such Sales Tax in its own name, Contractor shall, if requested by Railway at
Railway’s sole cost and expense, contest in Contractor's own name the validity, applicability or
amount of such Sales Tax and allow Railway to control and conduct such contest.

Railway retains the right to withhold from payments made under this Agreement amounts
required to be withheld under tax laws of any jurisdiction. If Contractor is claiming a withholding
exemption or a reduction in the withholding rate of any jurisdiction on any payments under this
Agreement, before any payments are made (and in each succeeding period or year as required
by law), Contractor agrees to furnish to Railway a properly completed exemption form prescribed
by such jurisdiction. Contractor shall be responsible for any taxes, interest or penalties assessed
against Railway with respect to withholding taxes that Railway does not withhold from payments
to Contractor.
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5) EXHIBIT “C” CONTRACTOR REQUIREMENTS

The Contractor must observe and comply with all provisions, obligations, requirements and
limitations contained in the Agreement, and the Contractor Requirements set forth on Exhibit “C”
attached to the Agreement and this Agreement, including, but not be limited to, payment of all
costs incurred for any damages to Railway roadbed, tracks, and/or appurtenances thereto,
resulting from use, occupancy, or presence of its employees, representatives, or agents or
subcontractors on or about the construction site. Contractor shall execute a Temporary
Construction Crossing Agreement or Private Crossing Agreement
(http://www.bnsf.com/communities/fags/permits-real-estate/), for any temporary crossing
requested to aid in the construction of this Project, if approved by BNSF.

6) TRAIN DELAY

Contractor is responsible for and hereby indemnifies and holds harmless Railway (including its
affiliated railway companies, and its tenants) for, from and against all damages arising from any
unscheduled delay to a freight or passenger train which affects Railway's ability to fully utilize its
equipment and to meet customer service and contract obligations. Contractor will be billed, as
further provided below, for the economic losses arising from loss of use of equipment, contractual
loss of incentive pay and bonuses and contractual penalties resulting from train delays, whether
caused by Contractor, or subcontractors, or by the Railway performing work under this
Agreement. Railway agrees that it will not perform any act to unnecessarily cause train delay.

For loss of use of equipment, Contractor will be billed the current freight train hour rate per train
as determined from Railway's records. Any disruption to train traffic may cause delays to multiple
trains at the same time for the same period.

Additionally, the parties acknowledge that passenger, U.S. mail trains and certain other grain,
intermodal, coal and freight trains operate under incentive/penalty contracts between Railway and
its customer(s). Under these arrangements, if Railway does not meet its contract service
commitments, Railway may suffer loss of performance or incentive pay and/or be subject to
penalty payments. Contractor is responsible for any train performance and incentive penalties or
other contractual economic losses actually incurred by Railway which are attributable to a train
delay caused by Contractor or its subcontractors.

The contractual relationship between Railway and its customers is proprietary and confidential. In
the event of a train delay covered by this Agreement, Railway will share information relevant to
any train delay to the extent consistent with Railway confidentiality obligations. The rate then in
effect at the time of performance by the Contractor hereunder will be used to calculate the actual
costs of train delay pursuant to this agreement.

Contractor and its subcontractors must give Railway’s representative ( )

(__) weeks advance notice of the times and dates for proposed work windows. Railway
and Contractor will establish mutually agreeable work windows for the project. Railway has the
right at any time to revise or change the work windows due to train operations or service
obligations. Railway will not be responsible for any additional costs or expenses resulting from a
change in work windows. Additional costs or expenses resulting from a change in work windows
shall be accounted for in Contractor’s expenses for the project.

Contractor and subcontractors must plan, schedule, coordinate and conduct all Contractor's work
SO as to not cause any delays to any trains.
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IN WITNESS WHEREOF, each of the parties hereto has caused this Agreement to be executed by its
duly authorized officer the day and year first above written.

Contractor Name BNSF Railway Company
By: By:
Printed Name: Name:

Manager Public Projects
Title:

Accepted and effective this day of 20___

Contact Person:

Address:

City:

State: Zip:

Fax:

Phone:

E-mail:
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11.

12.

13.

14.

Archaeological Site.

47CR77/BCR-0252 (Halfway BIuff) site is located approximately Station 86+00 to Station 144+00 within
the limits shown on the plans. Note the site is defined as the entire width of the plans, and beyond the
view shown on the plans.

Notify the Bureau of Technical Services — Environmental Process and Document Section (BTS-EPDS) at
(608) 266-0099 at least two weeks before commencement of any ground disturbing activities beyond the
existing base of ditch. BTS-EPDS will determine if a qualified archaeologist will need to be on site during
construction of this area.

Do not use the site for borrow or waste disposal. Do not use the site area not currently capped by
asphalt/concrete for the staging of personnel, equipment and/or supplies.

stp-107-220 (20180628)

Notice to Contractor, Verification of Asbestos Inspection, No Asbestos Found.

John Roelke, License Number 119523, inspected Structure B-12-5, 6, 7 for asbestos on March 20, 2018.
No regulated Asbestos Containing Material (RACM) was found on these structures. A copy of the
inspection report is available from: Sharlene Tebeest, (608) 266-1476.

stp-107-127 (20120615)

Construction Over or Adjacent to Navigable Waters.

The Mississippi River is classified as a federal navigable waterway under standard spec 107.19.
stp-107-060 (20171130)

Environmental Protection, Aquatic Exotic Species Control.

Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time
equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that
comes in contact with waters of the state and/or infested water or potentially infested water in other
states.

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin
Department of Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html

Use the following inspection and removal procedures:
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and
other substances that could possibly contain exotic invasive species;

2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any
other area where water may be trapped;

3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any
aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and
plant materials in a garbage can before leaving the area or invested waters; and
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15.

16.

4. Disinfect your boat, equipment and gear by either:
4.1. Washing with ~212 F water (steam clean), or
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or

4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 10-
minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104° F)
application.

Complete the inspection and removal procedure before equipment is brought to the project site and
before the equipment leaves the project site.

Stp-107-055 (20130615)

Erosion Control Structures.

Within seven calendar days after beginning work on the bridge superstructure, place all permanent
erosion control devices, including riprap, erosion mat, ditch checks, seed, fertilizer, mulch, soil stabilizer,
or any other item required by the contract or deemed necessary by the engineer. These devices shall be
in place in the area under the bridge and on both sides of the roadway, from the waterway to a point
100-feet behind the backwall of the abutment. Within said limits, place these devices to a height
equivalent to the calculated water elevation resulting from a storm that occurs on the average of once
every two years (Q2) as shown on the plan, or as the engineer directs. Before initial construction
operations, place turbidity barriers, silt screens, and other temporary erosion control measures as the
plans show and remove them after the permanent erosion control devices are in place unless directed
otherwise by the engineer.

In the event that construction activity does not disturb the existing ground below the Q2 elevation, the
above timing requirements for permanent erosion control shall be waived.

stp-107-070 (20030820)

Environmental Coordination.
Wisconsin DNR

For any construction work requiring use of a public waterway, coordinate a Waterway Marker Application
and Permit form, from the Wisconsin DNR. See http://dnr.wi.gov/files/PDF/forms/8700/8700-058.pdf.
The waterway markers (buoys) shall have GPS coordinates -or- a map showing the markers along with
dimensions between buoys -and- dimensions from a permanent fixture used as a benchmark. The
Wisconsin Department of Transportation shall be listed as the applicant. Both Penny Kanable (DNR —
Madison, WI) and Karen Kalvelage (DNR — La Crosse, WI) shall be sent the signed application/permit.
Additionally, consult the local municipality regarding their ordinance process.

Fish Spawning

There shall be no instream disturbance of the Mississippi River as a result of construction activity under or
for this contract, from May 1 to June 15, both dates inclusive, in order to avoid adverse impacts upon the
spawning and migration of fish and other aquatic organisms.

Any change to this limitation will require submitting a written request by the contractor to the engineer,
subsequent review and concurrence by the Department of Natural Resources in the request, and final
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon
by WisDOT and DNR.

0036 (20090901)
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17.

18.

Structure Repainting General.
A General
A.1l Inspection

On all structures in this contract, notify the engineer of any missing or broken bolts or nuts, any missing or
broken rivets, or of any cracks or flaws in the steel members while cleaning or painting.

A.2 Date Painted

At the completion of all painting work, stencil in black paint or contrasting color paint the date of painting the
bridge. The numbers shall be three inches (75 mm) in height and shall show the month and year in which
the painting was completed: e.g., 11-95 (November 1995). On each bridge painted, stencil the date at two
locations. On truss bridges, stencil the date on the cover plates of end posts near and above the top of the
railings at the oncoming traffic end. On steel girder bridges, stencil the date on the inside of the outside
stringers at the abutments. The date on grade separation bridges shall be readable when going under the
structure or at some equally visible surface near the ends of the bridge, as designated by the engineer.

A.3 Graffiti Removal

Remove any graffiti on concrete abutments, piers, pier caps, parapet railings, slope paving or any other
location at the direction of the engineer. Use a brush sandblast to remove graffiti.

The above work will not be measured and paid for separately but will be considered incidental to other items
in the contract.

B (Vacant)
C Construction
C.1 Repainting Methods

Do not perform blasting, cleaning and painting on days of high winds. Prevailing winds in excess of 15 mph
(25 km/hr) shall be considered high winds.

Place the final field coat of paint on the exterior of the exterior beams as a continuous painting operation.
Stop at splices, vertical stiffeners or other appropriate locations so that lap marks are not evident or
noticeable.

Completely clean and remove spent abrasive and other waste materials resulting from the contractor's
operation from bridge deck surfaces, gutter lines, drains, curbs, bridge seats, pier caps, slope paving,
roadway below, and all structural members and assemblies.

C.2 Inspection
Add the following to standard spec 105.9:

Furnish, erect and move scaffolding and other equipment to allow the inspector to closely observe all
affected surfaces. The scaffolding, with appropriate safety devices, shall meet the approval of the engineer.

stp-517-005 (20150630)

Labeling and Disposal of Waste Material.

The EPA ID number for Structure B-12-5, 6, 7 is not needed when under 55 gallons material.

The state has an exclusive mandatory use contract with a private waste management contractor to
transport and dispose of hazardous waste.

The state’s waste management contractor shall furnish and deliver appropriate hazardous waste
containers and site-specific labels to each bridge site. The provided containers shall be placed at
preselected drop-off and pick-up points at each bridge site, and these locations shall be determined at
the preconstruction conference. The custody of the containers and labels shall be the responsibility of
the painting contractor while they are at the job site.

Contact the waste management contractor a minimum of 10 working days in advance to request
container drop-off or pickup. Provide the waste management contractor with the project ID, structure
number, EPA ID, and the agreed-upon location for container staging. Contact information for the waste
management contractor is located on the WisDOT Internet site at
https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/hazwaste-contacts.pdf.
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Report all reportable spills and discharges according to the contingency plan.

Labels are site-specific. Check the labels to ensure that the project ID, structure number, and EPA ID
match the structure generating the waste. Apply a label to each drum when it is opened for the first time.
Fill in the date on the label the first day material is accumulated in the drum. The following page is an

example of a properly filled-in label.

During paint removal operations, continuously monitor and notify the project inspector of the status of

waste generation and quantity stored so that timely disposal can be arranged.

HAZARDOUS WASTE

WW-5257580999-001-01-0

STORAGE LABEL

RQ, HAZARDOUS WASTE, SOLID, n.o.s.,
(LEAD), 9, NA3077, Ill, (DOOS)

Enter the date that waste
materials were first placed into
the container

EPA CODE: E/DO08  STATE: S
WIP#: 391498

WIP DESC: BRIDGE SAND WITH LEAD

DATE ACCUMULATED: 07/01/2005

HAZARDOUS WASTE — FEDERAL LAW PROHIBITS IMPROPER DISPOSAL IF FOUND,
CONTACT THE NEAREST POLICE OR PUBLIC SAFETY AUTHORITY OR THE U.S.
ENVIRONMENTAL PROTECTION AGENCY.

WISC DOT BRIDGE # B-29-53/54
I-94 OVER CTH H

PROJECT ID # 5882-03-70

CAMP DOUGLAS,/ N1 54618 (608) 963-0871 | GENERATOR EPAID
WIR000121103

7 Y AN

' |

Project ID Number on Bridge Number and EPA ID Number on
label must match the Address on label must label is specific to the
Project Number match specific bridge bridge from which the
assigned by the from which waste was waste is generated.
WIDOT generated.

\_

stp-517-055 (20190618)
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19.

20.

Debris Containment B-12-5, Item 203.0225.S.
A Description

This special provision describes providing a containment system to prevent debris from structure removal,
reconstruction, or other construction operations from falling onto facilities located under the structure.
Using this containment system does not relieve the contractor of requirements under standard spec
107.17 and standard spec 107.19 or requirements under a US Army Corps of Engineers Section 404
Permit.

B (Vacant)
C Construction

Before starting work, submit a debris containment plan to the engineer for review. Incorporate engineer-
requested modifications. Do not start work over BNSF Railroad until the engineer approves the debris
containment plan.

Maintain adequate protection throughout construction for people and property within the potential fall
zone. Install a containment system that maintains existing vertical clearance to the facilities below and is
capable of protecting underlying facilities from falling construction debris before beginning deck repair,
parapet removal, or other operations that may generate debris.

At least 15 working days before conducting potential debris generating operations, contact the following
owners or lessees:

1. Daniel Peltier, Manager of Public Projects; 80 44u Avenue NE, Minneapolis, MN 55421;
Telephone (763) 782-3495; E-mail Daniel.Peltier@BNSF.com.

Upon completion of the work or when directed by the engineer, remove the debris containment system.
D Measurement

The department will measure Debris Containment B-12-5 as a single lump sum unit of work for each
structure, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
203.0225.S Debris Containment B-12-5 LS

Payment for Debris Containment is full compensation supplying a debris containment plan; and for
furnishing, installing, maintaining, and removing a debris containment system.

Stp-203-010 (20190618)

Sawing Pavement Deck Preparation Areas, Item 509.0310.S.
A Description

This special provision describes sawing around deteriorated areas requiring deck repairs under the
Preparation Decks bid items on decks receiving asphalt or polymer overlays and for deck repairs that will
not receive an overlay.

B (Vacant)

C Construction

The department will sound and mark areas of deteriorated concrete that require deck preparation. The
engineer may identify and mark additional areas as the work is being performed.

Wet cut a minimum of 1 inch deep and at least 2 inches outside of the marked areas. Bound each marked
area by providing cuts aligned parallel and perpendicular to the deck centerline.

Remove sawing sludge after completing each area. Do not allow sludge or resulting residue to enter a
live lane of traffic, storm sewer, stream, lake, reservoir, marsh, or wetland. Dispose of sludge at an
acceptable material disposal site located off the project limits or, if the engineer allows, within the project
limits.
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21.

D Measurement

The department will measure Sawing Pavement Deck Preparation Areas by the linear foot, acceptably
completed, measured as the total linear feet of bounding cuts.

The department will not measure for payment over-cuts or cuts made beyond what is required to bound
engineer-marked deterioration limits.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
509.0310.S Sawing Pavement Deck Preparation Areas LF

Payment is full compensation for making all saw cuts; and for debris disposal.
stp-509-070 (20180628)

Concrete Masonry Deck Repair, Item 509.2100.S.
A Description

This special provision describes providing concrete masonry on the sawed deck preparation areas of the
concrete bridge deck and in full depth deck, curb, and joint repair areas. Conform to standard spec 502 and
standard spec 509.

B Materials
B.1 Neat Cement

Furnish a neat cement bonding grout. Mix the neat cement in a water-cement ratio approximately equal to
5 gallons of water per 94 pounds of cement.

B.2 Concrete

Furnish grade C, C-FA, C-S, C-IS, C-IP, C-IT, or E concrete conforming to standard spec 501 for deck
preparation, full-depth deck repair, curb repair and joint repair areas except as follows:

1. The contractor may increase slump of grade E concrete to 3 inches.
2. The contractor may use ready-mixed concrete.

C Construction
C.1 Neat Cement

Immediately before placing the concrete deck patching, coat the prepared surfaces with a neat cement
mixture. Ensure the prepared concrete surfaces are moist without any standing water before coating with
the neat cement mixture. Brush the neat cement mixture over the prepared concrete surfaces to ensure
that all parts receive an even coating, and do not allow excess neat cement to collect in pockets. Apply
the neat cement at a rate that ensures the cement does not dry out before being covered with the new
concrete.

C.2 Placing Concrete

Place concrete conforming to standard spec 509. As determined by the engineer, consolidate smaller areas
by internal vibration, strike them off, and finish the areas with hand floats to produce plane surfaces that
conform to the grade and elevation of the adjoining surfaces. Give all deck patching areas a final hand float
finish.

C.3 Curing Concrete
Cure the concrete masonry deck patching conforming to standard spec 502.2.6(1).
D Measurement

The department will measure the Concrete Masonry Deck Repair bid item by the cubic yard, acceptably
completed.

The department will measure concrete used in deck preparation areas and in full depth deck, curb, and
joint repair as part of the Concrete Masonry Deck Repair bid item.

The department will not measure wasted concrete.
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22.

E Payment
The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
509.2100.S Concrete Masonry Deck Repair CYy

Payment is full compensation for furnishing, hauling, preparing, placing, finishing, curing, and protecting
all materials.

Stp-509-060 (20170615)

Epoxy Injection Crack Repair, ltem 509.9025.S;
Cored Holes 2-Inch Diameter, Item 509.9026.S.

A Description

This special provision describes repairing structural cracks in piers using the epoxy injection method, and
coring 2 inch diameter core samples the repaired cracks.

Conform to standard spec 509 as modified in this special provision.
B Materials

Furnish epoxy injection material that is insensitive to the presence of water and is composed of a two-
component epoxy resin designed specifically for structurally re-bonding cracks in Portland cement
concrete. The epoxy injection material shall conform to the following physical properties at 77 degrees F:

Unmixed Mixed
Component A Component B
(Resin) (Catalyst)
Weight per gallon, Ibs 9.15+0.1 8.2+0.1 9.15+0.1
Viscosity, cps 500-700 120-160 275-350
Specific Gravity, g/cc 1.128 +0.012 0.984 +0.012 1.099 +0.012
Color Straw Straw Straw Straw
Shelf Life (closed containers) 2 years 2 years
Solids by Weight 100%
Pot Life (200 gram mass) 12-15 mins.
Mixing Ratio (by weight) 80% 20%
Mixing Ratio (by volume) 78% 22%
Bond Strength 2000 psi min
Shrinkage Resistance ASTM C883
Thermal Compatibility ASTM C884

Furnish surface seal material for confining the injected epoxy resin in the cracks that meets the following
requirements:

1.

© N O A D

Adequate strength to hold the injection fittings firmly in place to resist injection pressures and prevent

leakage during injection
Non-sag consistency

Insensitive to the presence of water

Controlled cure time
Two-component epoxy resin
100% solids by weight
Applicable to wet surfaces
Viscosity should be paste
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C Construction
C.1 Injection Equipment

Use equipment to meter and mix the two-epoxy resin components and to inject the mixture into the
cracks. The equipment shall be portable and have positive displacement type pumps equipped with an
interlock to provide positive ration control of exact proportions of the two components at the nozzle. Use
electric or air powered pumps that provide in-line metering and mixing.

Use injection equipment that has automatic pressure control capable of discharging the mixture at any
present pressure up to 160 psi (5 psi) and is equipped with a manual pressure control override.

The equipment shall have the capability of maintaining the volume ratio for the mixture prescribed by the
manufacturer of the epoxy resin material within a tolerance of +5% by volume at any discharge pressure
up to 160 psi.

The injection equipment shall be equipped with sensors on both the Component A and B reservoirs that
will automatically stop the machine when only one component is being pumped to the mixing head.

C.2 Surface Area Preparation

Clean the surface areas adjacent to cracks of all dirt, dust, grease, oil, efflorescence, or other foreign
matter, which may be detrimental to adhesion of the surface seal material. Acids and corrosives will not
be permitted for cleaning.

Install injection ports along the cracks on both faces of the pier at intervals of 4 to 10 inches, or as
appropriate to accomplish full penetration of the injection resin. Center the injection ports over the cracks
and secure in place using surface seal material. Where possible, install the injection ports over the widest
areas of the cracks.

Apply the surface seal material to the face of the crack between the entry ports. For known through
cracks, apply the surface seal material to both faces of the member. Before proceeding with the injection
operation, allow sufficient time to elapse for the surface seal material to gain adequate strength.

C.3 Epoxy Injection
Install the epoxy injection resin according to the manufacturer’s instructions.
During installation, in general, limit pressures to 35 psi at the point of entry into the crack.

On vertical cracks, start the injection at the lowest point and continue upward along the crack. While
injecting, resin should flow to and out of the next higher port. When this flow is established, cap the lower
port and continue the injection until all ports have been injected and flow has been established between
them.

On horizontal cracks, follow the same procedures used for vertical cracks; start the injection at one end
and continue the injection in succession along the crack until all ports have been injected and flow has
been established between them.

C.4 Finishing and Clean-Up

When cracks are completely filled, cure the epoxy resin for a sufficient length of time so that when the
surface seal is removed, there is no draining or runback of the epoxy material from the cracks. Grind, or
use other appropriate method, to remove surface seal material, excess epoxy material, and injection
ports. No epoxy material shall extend beyond the plane of the surfaces of the in-situ concrete.

C.5 Core Sampling

To determine if the crack injection is complete, obtain two 2 inch diameter core samples from the repaired
pier. Take the cores to the depth of the element or at least 12 inches. Take the cores at locations selected
by the engineer. The engineer will have the option of increasing or decreasing the number of cores taken.

The injection shall be considered complete if more than 90% of the crack void, to 12 inches deep, is filled
with the epoxy resin in each of the samples taken. If the injection is incomplete, re-injection and additional
cores may be required.

Repair the core holes left in the member using one of the two following methods:

1. Fill core holes with an epoxy mortar consisting of one part epoxy injection resin to four parts clean, dry,
bagged fine aggregate mixed by volume. Match the finish repair to the surrounding surface.

2. Fill core holes with an epoxy mortar consisting of one part epoxy gel to one part clean, dry, bagged fine
aggregate mixed by volume. Match the finish repair to the surrounding surface.
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D Measurement

The department will measure Epoxy Injection Crack Repair in length by the linear foot crack, acceptably
repaired.

The department will measure Cored Holes 2-Inch Diameter as each individual cored hole as approved by
the engineer and acceptably completed. Additional cores taken as required by the engineer after re-
injection (due to incomplete injection) will not be measured for payment. Additional cores taken by the
contractor that are not ordered by the engineer will not be measured for payment.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
509.9025.S Epoxy Injection Crack Repair LF
509.9026.S Cored Holes 2-Inch Diameter EACH

Payment is full compensation for furnishing and placing the epoxy sealant, including any cleaning before
and after injection; coring samples of the work; inspecting the core samples; and for repairing the core
holes left in the member.

Stp-509-025 (20100709)

Structure Overcoating Cleaning and Priming B-12-5, Iltem 517.3000.S.01;
Structure Overcoating Cleaning and Priming B-12-6, Iltem 517.3000.S.02;
Structure Overcoating Cleaning and Priming B-12-7, Item 517.3000.S.03.

A Description
This special provision describes cleaning and painting with two or three coats of paint the metal surfaces.
A.1 Areas to be Cleaned and Painted
Structure B-12-5
1. Two Coat Area: 0 SF with SP 1 cleaning.
2. Three Coat Area:
0 SF with SP 2 cleaning.
2237 SF with SP 3 cleaning.
0 SF with SP 11 cleaning.
0 SF with SP 15 cleaning.
2237 SF total three-coat area.
Structure B-12-6
1. Two Coat Area: 0 SF with SP 1 cleaning.
2. Three Coat Area:
0 SF with SP 2 cleaning.
70 SF with SP 3 cleaning.
0 SF with SP 11 cleaning.
0 SF with SP 15 cleaning.

70 SF total three-coat area.
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Structure B-12-7
1. Two Coat Area: 0 SF with SP 1 cleaning.
2. Three Coat Area:
0 SF with SP 2 cleaning.
72 SF with SP 3 cleaning.
0 SF with SP 11 cleaning.
0 SF with SP 15 cleaning.
72 SF total three-coat area.
B Materials
Furnish an epoxy coating system from the department’s APL for Paint- structure maintenance.
C Construction
C.1 Surface Preparation

Before overcoating or power tool cleaning, solvent clean all surfaces to be coated according to
SSPC-SP1. A SSPC-SP 3 power Tool Cleaning according to Steel Structures Painting Council
Specification 3 will be required on all metal surfaces to be painted with a three-coat system. Prime
the same day, or re-clean before application, all metal surfaces receiving a No. 3 cleaning.

Remove all abrasive or paint residue from steel surfaces with a High Efficiency Particulate Abatement
(HEPA-VAC) vacuum cleaner equipped with a brush-type cleaning tool, or by double blowing. If the
double blowing method is used, vacuum the exposed top surfaces of all structural steel, including flanges,
longitudinal stiffeners, splices, plates, and hangers, after the double blowing operations are completed.
The air line used for blowing the steel clean shall have an inline water trap and the air shall be free of oil
and water as it leaves the air line.

Take care to protect freshly coated surfaces from subsequent cleaning operations. Thoroughly wire brush
damaged primed surfaces with a non-rusting tool. Clean and re-prime the brushed surfaces within the
time recommended by the manufacturer.

C.2 Painting

Paint by applying two or three coats of an approved coating system as specified herein to the surfaces as
described in A.1 from the department’s approved products list.

C.3 Coating Application

Apply paint in a neat, workmanlike manner. The resultant paint film shall be smooth and uniform without
skips or areas of excessive paint. Apply coating according to the manufacturer's recommendations.

Before applying the prime coat, coat with primer all edges, rivet and bolt heads, nuts and washers by
using either a brush, roller, or spray application.

Dry Film Thickness per coat shall be a minimum of 3-mil. The dry film thickness shall be determined by
use of a magnetic film thickness gage. The gage shall be calibrated for dry film thickness measurement
according to SSPC-PA 2.

During surface preparation and coating application, the ambient and steel temperature shall be between
39 and 100 degrees F. The steel temperature shall be at least 5 degrees F above the dew point
temperature, and the relative humidity shall not exceed 85%.

D Measurement

The department will measure Structure Overcoating Cleaning and Priming (Structure), completed
according to the contract and accepted, as a single complete unit of work.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
517.3000.S.01 Structure Overcoating Cleaning and Priming B-12-5 LS
517.3000.S.02 Structure Overcoating Cleaning and Priming B-12-6 LS
517.3000.5.03 Structure Overcoating Cleaning and Priming B-12-7 LS
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Payment is full compensation for preparing and cleaning the designated surfaces; and for furnishing and
applying the paint.

stp-517-036 (20181119)

Containment and Collection of Waste Materials B-12-5, Item 517.4000.S.01;
Containment and Collection of Waste Materials B-12-6, ltem 517.4000.S.02;
Containment and Collection of Waste Materials B-12-7, ltem 517.4000.S.03.

A Description

This special provision describes furnishing and erecting tarpaulins to contain, collect and store the spent
material from surface preparation of steel surfaces, collecting such spent material, and labeling and
storing the spent material in waste containers.

B Materials
Provide 5-gallon lidded plastic containers for containing the spent material.
C Construction

Erect tarpaulins or other materials to collect all of the spent material from power tool cleaning. Consider and
treat all spent material as hazardous waste because it contains lead.

Collect and store all waste material collected by this operation at the bridge site for disposal. Collect and
store all waste materials at the end of each workday or more often if needed. Store materials in 5-gallon
lidded plastic containers.

Label each container with the date the first waste was placed in the container and the words "Hazardous
Waste — EPA Waste Code D008." Lock and secure all containers at the end of each workday. Keep the
containers covered at all times except to add or remove waste material. Store the containers in an
accessible and secured area, not located in a storm water runoff course, flood plain or exposed to standing
water.

Collect the spent debris by vacuuming, shoveling, sweeping, or by channeling it directly to disposal
containers. The enclosure shall be thoroughly cleaned at the end of each work day.

D Measurement

The department will measure Containment and Collection of Waste Materials (Structure), completed
according to the contract and accepted, as a single complete unit of work for each structure designated in
the contract.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
517.4000.S5.01 Containment and Collection of Waste Materials B-12-5 LS
517.4000.5.02 Containment and Collection of Waste Materials B-12-6 LS
517.4000.5.03 Containment and Collection of Waste Materials B-12-7 LS

Payment is full compensation for designing, erecting, operating, maintaining and disassembling the
containment devices; collecting, labeling and storing spent materials in appropriate containers.

Stp-517-037 (20080902)

Portable Decontamination Facility, Item 517.6001.S.
A Description

This special provision describes furnishing and maintaining weekly, or more often if needed, a single unit
portable decontamination facility.

B Materials
Supply and operate all equipment according to OSHA.

Supply adequate heating equipment with the necessary fuel to maintain a minimum temperature of 68° F.
in the facility.
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The portable decontamination facility shall consist of a separate "Dirty Room", "Shower Room" and
"Clean Room". The facility shall be constructed so as to permit use by either sex. The facility shall have
adequate ventilation.

The "Dirty Room" shall have appropriately marked containers for disposable garments, clothing that requires
laundering, worker shoes, and any other related equipment. Each container shall be lined with poly bags for
transporting clothing, or for disposal. Benches shall be provided for personnel.

The "Shower Room" shall include self-contained individual showering stalls that are stable and well secured
to the facility. Provide showers with a continuous supply of potable hot and cold water. The wastewater must
be retained for filtration, treatment, and/or for proper disposal.

The "Clean Room" shall be equipped with secure storage facilities for street clothes and separate storage
facilities for protective clothing. The lockers shall be sized to store clothing, valuables and other personal
belongings for each worker. Benches shall be provided for personnel.

Supply a separate hand wash facility, either attached to the decontamination facility or outside the
containment.

C Construction
Properly contain, store, and dispose of the wastewater.
D Measurement

The department will measure Portable Decontamination Facility by each individual unit, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
517.6001.S Portable Decontamination Facility EACH

Payment is full compensation for furnishing and maintaining a portable decontamination facility.
stp-517-060 (20140630)

Temporary Portable Rumble Strips, Iltem 643.0310.S.
A Description

This special provision describes providing, relocating, maintaining, and removing temporary portable
rumble strips.

B Materials

Furnish RoadQuake?2 or Roadquake2F temporary portable rumble strips, by Plastic Safety Systems. Do
not use alternate products or methods without preapproval by the Bureau of Traffic Operations.

C Construction
C.1 Placement
Provide rumble strips where the plans show or the engineer directs as follows:

1. Before placing rumble strips, clean the roadway of sand and other materials that may cause slippage.

2. Place one end of the rumble strips 6 inches from the roadway centerline. Extend the strips perpendicular to
the direction of travel. Ensure strips lay flat on the roadway surface.

3. Only one series of rumble strips, placed before the first work zone, is required per direction of travel for
multiple work zones spaced 1 mile or less apart. Work zones spaced greater than 1 mile apart require a
separate series of rumble strips.

C.2 Maintenance
Maintain rumble strips as follows:

1. If rumble strips slide, become out of alignment, or are no longer in the wheel path of approaching vehicles
during the work period, thoroughly clean both sides of the rumble strips and reset on a clean roadway.

2. Repair or replace damaged rumble strips immediately.
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D Measurement

The department will measure temporary portable rumble strips as a single lump sum unit of work,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
643.0310.S Temporary Portable Rumble Strips LS

Payment is full compensation for providing, relocating, maintaining or replacing, and removing temporary
portable rumble strips.

stp-643-020 (20161130)

Bearing Repair, ltem SPV.0060.01.
A Description

This special provision describes removing the bearings at substructures noted in the plans, blast cleaning
and priming the bearings, furnishing and placing shims, resetting the bearings, and furnishing and placing
new anchor bolts.

B (Vacant)

C Construction

Clean the bearings to a near white finish. Prime the bearings with one coat of organic zinc primer.
D Measurement

The department will measure Bearing Repair by each individual bearing, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Bearing Repair EACH

Payment is full compensation for removing, cleaning, painting, and resetting bearings; and furnishing,
painting, and placing shim plates and anchor bolts.

Embedded Galvanic Anodes, Item SPV.0060.02.
A Description

This special provision describes providing furnishing and installing embedded galvanic anodes in
concrete.

B Materials

Furnish pre-manufactured galvanic anodes designed for cathodic protection when embedded in
concrete and tied to steel reinforcing. The core of the anode shall consist of a minimum of 1.3 ounces
of electrolytic zinc in compliance with ASTM B418 Type I, cast around a pair of steel tie wires and
encased in a cementitious shell with a minimum pH of 14. The anodes shall have one side that is less
than 1-1/2 inches in height.

Submit the product information to the engineer for approval. Supply a certification of compliance to the
engineer a minimum of two weeks before starting work. Deliver, store, and handle all materials according
to the manufacturer’s instructions.

C Construction

C.1 Concrete Repair

Repair the concrete and prepare the exposed reinforcing steel conforming to standard spec 509.
C.2 Galvanic Anode Installation

C.2.1 Install embedded galvanic anodes conforming to the manufacturer's recommendations.
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C.2.2 Attach galvanic anodes to existing reinforcement along the perimeter of the repair at spacing as
specified on the plans. Space anodes no further than 24 inches apart.

C.2.3 Provide 3/4-inch clearance between anodes and substrate.

C.2.4 Secure the galvanic anodes as close as possible to the patch edge using the anode tie wires.
Tighten the tie wires to allow no free movement.

If the anode is to be tied onto a single bar, or if less than 1-1/2 inch of concrete cover is expected, place
anode beneath the uncoated bar and secure to reinforcing steel. If 1-1/2 inch concrete cover will exist
over the anode, the anode may be placed at the intersection between two bars and secured to each bar.

C.3 Electrical Continuity

Confirm electrical connection between anode tie wire and uncoated reinforcing steel with a multi-meter.
The maximum DC resistance shall be 1 Ohm. Confirm electrical continuity of the exposed uncoated
reinforcing steel within the repair area. Steel reinforcement shall be considered continuous when the DC
resistance is 1 Ohm or less. If necessary, establish the electrical continuity with uncoated steel tie wire.

C.4 Inspection

Obtain engineer’s verification of proper installation of the galvanic anodes prior to placement of the
concrete.

D Measurement

The department will measure Embedded Galvanic Anodes by each individual anode, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Embedded Galvanic Anodes EACH

Payment is full compensation for Embedded Galvanic Anodes is full compensation for furnishing and for
properly installing anodes. Concrete repair work, and concrete for that work, will be paid for separately.

Strip Seal Gland Replacement, Item SPV.0060.03.
A Description

This special provision describes removing and replacing the strip seal gland according to standard spec
502, as shown on the plans, and as hereinafter provided.

B Materials

Provide a minimum polychloroprene strip seal thickness of ¥ inch for non-reinforced elastomeric glands,
and 1/8 inch for reinforced glands. Furnish the strip seal gland in lengths suitable for a continuous
one-piece installation at each individual expansion joint location. Provide preformed polychloroprene strip
seals that conform to the requirements of ASTM D3542, and have the following physical properties:

Property Requirements Value Test Method

Tensile Strength, minimum 2000 psi ASTM D412
Elongation at Break, minimum 250% ASTM D412
Hardness, Type A, Durometer 6015 pts. ASTM D2240
Compression Set, 70 hours at 212°F, ASTM D395 Method B

. 35% o
maximum Modified
Ozone Resistance, after 70 hrs. at 100°F
under 20% Strain, with 100 pphm ozone No cracks ASTM D1149
Mass Change in Oil #3 after 70 hours 45% ASTM D471

212°F, maximum
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The manufacturer and model number shall be one of the following approved strip seal expansion device
products and shall be compatible with the existing extrusion:

Model Number for Strip Seal Gland Size*
Manufacturer 4-Inch 5-Inch 6-Inch
D.S. Brown SSA2-A2R-400 SSA2-A2R-XTRA SSA2-A2R-XTRA
R.J. Watson RJA-RJ400 RJA-RJ500 RJA-RJ600
Watson Bowman A-SE400 A-SE500 A-SE800
Commercial Fabricators A-AS400 - -

*Expansion device strip seal gland size shall match existing.

Furnish manufacturer’s certification for production of polychloroprene represented showing rest results for
the cured material supplied and certifying that it meets all specified requirements.

Furnish manufacturer’s certification for adhesive attesting the materials meet the specification
requirements.

C Construction
Install the elastomeric strip seal gland with tools recommended by the manufacturer, and with a lubricant adhesive
conforming to the requirements of ASTM D4070.

D Measurement
The department will measure Strip Seal Gland Replacement at each individual strip seal gland replacement,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.03 Strip Seal Gland Replacement EACH

Payment is full compensation for removing existing strip seal, furnishing and replacing the new strip seal
gland, and for furnishing and performing all cleaning.

Cleaning and Painting Girder Ends, Item SPV.0105.01.
A Description

This special provision describes cleaning and field painting the ends of the existing interior steel girders
and shop painting the ends of the new exterior steel girders as shown on the plans, as directed by the
engineer, and according to standard spec 517.

B Materials

Furnish a complete coal tar coating system from one of the following qualified paint producers and products:

Producer Coat Products
Carboline 1st Carbozinc 859
2150 Schuetz Road 2nd Bitumastic 300 M
St. Louis, MO 63146 3rd Bitumastic 300 M

(314) 644-1000

Sherwin Williams 1st Corothane | GalvaPac Zinc Primer
2000 County Rd 42 W 2nd Corothane | Coal Tar
Burnsville, MN 55337 3rd Corothane | Coal Tar

(952) 892-6926
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Wasser High-Tech Coatings, Inc. 1st MC-Zinc or MC-Miozinc
4118 B Place NW, Suite B 2nd MC-Tar

Auburn, WA 98001 3rd MC-Tar

(800) 627-2968

Supply the engineer with the product data sheets before any coating is applied. The product data sheets
shall indicate the mixing and thinning directions and the minimum drying time for shop or field applied
coats.

C Construction
C.1 Surface Preparation

Prepare the surfaces that will be receiving the coal tar paint system as specified in standard spec 517,
except clean the east end of the existing steel girders at Span 5 conforming to SSPC-SP3/Power Tool
Cleaning.

Furnish adequate containment methods as required to contain and collect waste material resulting from
the preparation of painted steel surfaces for painting. Containment, collection, storage and disposal of
waste materials is included in separate bid items.

C.2 Coating Application

Apply the 3-coat coal tar system directly to bare metal for both the existing girders. Paint the end 36
inches at the east end of each steel girder in Span 5 with the coal tar system. Apply paint in a neat,
workmanlike manner, and according to the manufacturer’s instructions and recommendations. Ensure
that painted areas are fully cured before encasing in concrete.

Paint the remaining surfaces of the steel girders and steel diaphragms by applying an approved coating
system from the department’s approved products list according to standard spec 517 and the applicable
special provisions.

D Measurement

The department will measure Cleaning and Painting Girder Ends by the single complete unit of work,
acceptably completed.

E Payment
The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0105.01 Cleaning and Painting Girder Ends LS

Payment is full compensation for preparing and cleaning the existing girders in the field; furnishing and
applying the paint to the east end of each steel girder in Span 5; cleaning up; and for furnishing all labor,
tools, equipment, materials, and incidentals necessary to complete the contract work.

Fiber Wrap Reinforcing Non-Structural (Dry), Item SPV.0165.01.
A Description

This special provision describes providing non-structural protection using externally bonded, high-
strength, fiber reinforced polymer (FRP) composite/epoxy resin systems field-applied per the details
shown on the plans.

B Materials

Furnish a glass or carbon composite fabric that is a continuous unidirectional filament woven fabric with a
primary fiber of electrical (E) glass or carbon, respectively.

Use a two-component, solvent-free with 0% Volatile Organic Compound (VOC) epoxy that is supplied by
the manufacturer. Polyester resin shall not be allowed as a substitute for epoxy resin. Deliver epoxy
materials in factory sealed containers with the manufacturer’s labels intact and legible with verification of
the date of manufacture and shelf life.

The protective top coating shall be concrete gray in color and match the color of the adjacent unwrapped
concrete. Protective top coating shall be vapor permeable and UV resistant.
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The use of more than one FRP system in an application is not permitted.

Store products in a protected area at a temperature between 40° F and 100°F with no moisture contact,
no UV exposure, protected from dirt, chemicals, and physical damage, and according to the
manufacture’s requirements. Do not use components exceeding their shelf lives.

Provide the following to the engineer:

The manufacturer’s data sheet indicating physical, mechanical and chemical characteristics of all
materials used in the FRP system including the primer, putty, resin, saturant, fibers, and top
coating.

The manufacturer’'s Material Safety Data Sheets (MSDS) for all materials used.

The manufacturer’s instructions for installation and repair, including information on lap details if
required.

The manufacturer’s storage and handling requirements of all materials.

Supplied composite fabric and epoxy resin products must have a minimum of ten installations. Furnish
proof of successful installations including date of construction and owner references. Furnish certified test
reports including 1000 hour tests for 140° Fahrenheit, water, and salt water.

C Construction
C.1 Certified Applicators

Installers shall have a minimum of three years of experience performing similar FRP composite
strengthening and be trained and certified by the manufacturer of the supplied FRP composite/epoxy
resin system being used. Submit a list of completed surface bonded FRP composite strengthening
projects completed with the manufacturer's FRP composite system in the past three years. The list shall
include a minimum of 10 projects with the proposed FRP system, the dates when work was performed,
general description of work, quantity of work and owner references. Provide written verification from the
FRP composite manufacturer that the applicator has received the required training and is a certified
installer by the FRP manufacturer.

C.2 Surface Preparation

Remove spalled and loose concrete. Treat any areas of active corrosion of the reinforcement and patch
the concrete surface so as to restore it to its original dimensions. When patching the concrete substrate,
remove defective concrete down to sound concrete; the extents of the area to be removed and patched
shall be 1/2-inch beyond the boundary of the distress on all sides. If there is a loss of bond between the
reinforcing steel and the concrete, remove the surrounding concrete to a depth equal to the greater of
3/4-inch or the maximum aggregate size plus 1/4-inch. Allow patches to cure a minimum of 10 days
before FRP application or until the surface moisture is less than 4%.

Epoxy inject cracks in the concrete larger than 0.25 mm in width at least 24 hours prior to FRP
installation. Seal cracks smaller than 0.25 mm in width in aggressive environments at the direction of the
engineer. This work to be paid for under a separate bid item per the plans.

Grind uneven surfaces or protrusions until smooth. Any corners or edges shall be rounded over to a
minimum radius of 1/2-inch; this requirement also applies to beveled edges which must be chamfered to
eliminate sharp spots.

The concrete surface shall be clean, and free of any material that could interfere with bonding, such as
dirt, grease, wax, etc. The surface must also be free of moisture with a maximum moisture content of 4%.
Immediately prior to bonding, all contact surfaces shall receive a final cleaning by hand or oil-free
compressed air to remove any residual dust, powder residue or laitance.

C.3 Installation
Place FRP only under the following conditions or per manufacturer's recommendation:

Ambient temperature and the temperature of the epoxy resin components shall be between 55
and 90 degrees F during the entire application process.

Relative humidity less than 85 percent.
Surface temperature more than 5 degrees F above the dew point.

Moisture level of all contact surfaces, included patched areas, less than 4% unless the resin has
been specifically formulated for wet applications.
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Unless directed otherwise by the engineer, install the FRP after all dead loads have been applied to the
bridge. Do not install FRP while the component being repaired is subjected to live loads.

Apply, per manufacturer’s instructions, a system-compatible putty as required to fill uneven surfaces or
recesses.

Apply the primer coat uniformly to the substrate using a roller or trowel. Allow primer to become tacky, or
per manufacturer’s instructions before applying fiber wrap. Primed surface shall be protected from all
contaminants (i.e., dust, moisture, etc) prior to the application of the fiber wrap.

Mix the components of the epoxy resin with a mechanical mixer and apply the epoxy resin uniformly to
the fiber at a rate that ensures complete saturation of the fabric. Apply saturating resin uniformly to the
prepared substrate. Begin resin application within one hour after the batch has been mixed. Use all resin
within the pot life as specified by the manufacturer.

Apply the fabric per manufacturer’'s recommendation. Handle fiber wraps in a manner to maintain fiber
straightness and prevent fiber damage. Any kinks, folds, or severe waviness will not be accepted. Use
rollers or hand pressure to remove any air trapped between the fabric and the concrete, or between fabric
plies. Rolling must be parallel to the direction of the fibers to avoid fiber misalignment or damage. Do not
use metal serrated rollers because they can damage the FRP fabric.

Stagger the joints between plies so that a continuous sheet in one ply will span the joints of the sheets in
the ply below. If multiple plies cannot all be placed in one day, defer to the manufacturer to determine the
extent of the cure and surface preparation required for the previously placed layers required before
proceeding. If required, laps shall be per manufacturer’s instructions, with a minimum edge lap of 6
inches and a minimum end lap of 12 inches. Laps should be staggered between plies.

Cover the final layer of fabric with a coat of epoxy that produces a uniform finished surface per
manufacturer’s instructions.

Cure per manufacturer’s instructions. The FRP system shall be protected from weather, large
temperature variations, moisture, sand, dust, and other foreign particles during curing. Do not allow the
system to be subjected to live loads until it is completely cured. Defer to manufacturer’s instructions
regarding the degree of cure which must be achieved before additional dead loads can be applied to the
wrapped member.

An additional protective coating is required to protect the fibers from the elements, specifically UV
radiation, and to give the final aesthetic effect. Install protective coating per manufacturer’s instructions
after the field inspection described in section C.4.2 has been conducted. To prepare the FRP surface to
receive the coating, clean and roughen the exterior surfaces of the composite wrap using a light abrasive
after the final epoxy coat is completely polymerized. The abrasive shall be of the appropriate hardness to
roughen the surface without damaging the fibers. Remove all dust, dirt, and other bond inhibiting
materials and dry all cleaned and roughened surfaces.

C.4 Testing and Acceptance

C.4.1 Records and Sampling

The contractor shall record the following information for each installation:
Date, time, and specific location of installation.
Surface preparation methods.
Widths and lengths of cracks not injected with epoxy.

Material information including product used, fiber and resin lot/batch numbers, mixture ratios,
mixing times, etc.

Ambient temperature, relative humidity, and general weather observations at the beginning and
end of each installation.

Concrete surface temperature, concrete moisture content, and surface cleanliness.
Number of FRP layers used and fiber orientation of each layer.

Square footage of fabric and volume of epoxy used each day.
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32.

C.4.2 Field Testing

In the presence of the engineer, the contractor will conduct a visual and acoustic sounding inspection to
test for defects such as voids, delaminations, external cracks, chips, cuts, loose fibers, external
abrasions, blemishes, foreign inclusions, depressible raised areas, or fabric wrinkles. Conduct this
inspection prior to placement of the protective coating, but after FRP has fully cured.

In the presences of the engineer, the contractor will conduct a visual inspection of the protective coating for
damage including but not limited to cracking, crazing, blisters, peeling, or external abrasions. Conduct this
inspection after placement and cure of protective coating.

If any defects are found, they must be repaired as detailed in C.4.3 or removed and replaced.
C.4.3 Required Remediation

Inject or back fill any small voids or bubbles (1-1/2” diameter or less) with epoxy. If five or more such
voids are found in an area smaller than 10 square feet, submit a proposed remediation procedure subject
to the acceptance of the engineer.

Voids or delaminated areas greater than 3 inches in diameter or an equivalent rectangular area shall be
reported to the engineer. Proposed remediation procedure(s) for addressing these areas are subject to
the acceptance of the engineer.

D Measurement

The department will measure Fiber Wrap Reinforcing Non-Structural (Dry) by the square foot acceptably
completed.

E Payment
The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0165.01 Fiber Wrap Reinforcing Non-Structural (Dry) SF

Payment for Fiber Wrap Reinforcing Non-Structural (Dry) is full compensation for preparing required
submittals, cleaning and preparing the surfaces of elements to be strengthened, furnishing, transporting,
handling, and installing the fiber fabric, finish coat of epoxy, the final protective coating system, field
testing, and required remediation. No extra measurement or payment will be made for overlap areas.

Fiber Wrap Reinforcing Non-Structural (Wet), Item SPV.0165.02.
A Description

This special provision describes the furnishing and installing a non-structural concrete column wrap system
for under water installation. The system consists of a corrosion protection barrier along with mechanical
protection againstice, impact damage and other environmental hazards and must effectively prevent further
deterioration of the concrete.

B Materials
Furnish Use one of the qualified products and manufacturers given below:
Denso SeaShield 2000HD
Stopaqg Composite System
No product names, logos, or other advertisements may be visible on the pile rehabilitation system.
B.2 Submittals

The concrete rehabilitation system installation must be completed by a certified applicator with written
documentation from the manufacturer that the contractor has been trained.

Submit product data indicating product standards, physical and chemical characteristics, technical
specifications, limitations, installation instructions, maintenance instructions and general recommendations
regarding each individual material.

Submit working drawings that detail the type, number of layers, and orientation of all materials and coatings
to be installed.

Submit Manufacturer's Material Safety Data Sheets (MSDS) for all materials to be used.

5170-05-61 46 of 50



Submit material certifications and quality control test data for each individual batch of material along with
the batch codes.

B.3 Denso SeaShield 2000HD

The system includes all materials as defined by the manufacturer. The required materials include, but are
not limited to, the following:

Denso Marine Piling Tape
316 SS Marine Grade Bolts, Nuts, and Washers
SeaShield Series 2000HD Outercover
- Outercover should be custom fabricated to the correct diameter of the column.
Denso Paste S105
B.4 Stopaq Composite System

The system includes all materials as defined by the manufacturer. The required materials include, but are
not limited to, the following:

Stopaq Wrappingband Sz
Stopaq Subsea Intermediate Wrap PVC
Stopaq Outerglass Shield XT

C Construction

C.1 General

Perform work according to the manufacturer’s application procedures. A representative of the approved
manufacturer must be on site at the beginning of the project and must oversee the rehabilitation system
installation. Follow all preparation, application, storage, handling, safety, and all other procedures
required for use as listed or described in the product data sheets.

C.2 Delivery, Storage, and Handling

Deliver material to project in sealed, original packages or containers bearing name and brand of
Manufacturer and date manufactured.

Submit to the engineer a written statement of materials including shelf life and proper storage conditions.
Store materials at temperatures within the range recommended by the

Manufacturer. Avoid contact with soil, moisture, and UV exposure. Do not install materials that have been
improperly stored or that have an expired shelf life.

C.3 Surface Preparation

Prepare the entire surface of each concrete column according to manufacturer recommendations and the
following minimum requirements:

Clean surface of any dirt, marine growth and loose material

Clean surface of concrete with equipment designed for underwater use. Water jetting will be
allowed.

Remove all sharp edges and protrusions by cutting and grinding remnants flush with the
substrate.

Prepare the surface in a manner that will provide a profile necessary to meet the bond requirements of
the system installed.

C.4 Containment
Work in such a manner to prevent any debris from contaminating the surrounding environment.
C.5 Denso SeaShield 2000HD

In the final condition, the bolts used to secure the outercover must protrude no more than 1/8” past the
nut with no sharp edges.
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C.6 Stopag Composite System
Install Wrappingband SZ on piers 1, 2, and 3 as detailed in the plans.
Apply Wrappingband SZ with a minimum overlap of 50% with minimum tension.

Avoid water enclosures underneath the Wrappingband SZ and press the material into the pores of the
surface.

Install Stopag Subsea Intermediate Wrap PVC and Stopaq Outerglass Shield XT on piers 1, 2, and 3 as
detailed in the plans.

Apply the Intermediate Wrap PVC with a minimum overlap of 50% with tension and avoid water
enclosures.

Start with 2 circumferential wraps of Outerglass Shield XT and continue wrapping spirally with a
minimum overlap of 67% until the Intermediate Wrap PVC is fully covered. Apply with tension.
Continually wet the Outerglass Shield XT during installation for optimal curing.

D Measurement

The department will measure Fiber Wrap Reinforcing Non-Structural (Wet) by the square foot, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0165.02 Fiber Wrap Reinforcing Non-Structural (Wet) SF

Payment for Fiber Wrap Reinforcing Non-Structural (Wet) is full compensation for preparing required
submittals, cleaning and preparing the surfaces of elements to be strengthened, furnishing, transporting,
handling, and installing the fiber fabric, finish coat of epoxy, the final protective coating system, field
testing, and required remediation. No extra measurement or payment will be made for overlap areas.

Pile Rehabilitation, Item SPV.0165.03.
A Description

This special provision describes the furnishing and installing a pile rehabilitation system. The system
consists of a corrosion protection barrier along with mechanical protection against ice, impact damage
and other environmental hazards and must effectively prevent further corrosion of the piles.

B Materials
B.1 Products
Use one of the qualified products and manufacturers given below:
Denso SeaShield 2000HD
Stopaqg Composite System
No product names, logos, or other advertisements may be visible on the pile rehabilitation system.
B.2 Submittals

The pile rehabilitation system installation must be completed by a certified applicator with written
documentation from the manufacturer that the contractor has been trained.

Submit product data indicating product standards, physical and chemical characteristics, technical
specifications, limitations, installation instructions, maintenance instructions and general
recommendations regarding each individual material.

Submit working drawings that detail the type, number of layers, and orientation of all materials and
coatings to be installed.

Submit Manufacturer's Material Safety Data Sheets (MSDS) for all materials to be used.

Submit material certifications and quality control test data for each individual batch of material along with
the batch codes.
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B.3 Denso SeaShield 2000HD

The system includes all materials as defined by the manufacturer. The required materials include, but are
not limited to, the following:

Denso Marine Piling Tape
316 SS Marine Grade Bolts, Nuts, and Washers
SeaShield Series 2000HD Outercover
- Outercover should be custom fabricated to the correct diameter of the pile.
Denso Paste S105
B.4 Stopaq Compaosite System

The system includes all materials as defined by the manufacturer. The required materials include, but are
not limited to, the following:

Stopaq Wrappingband SZ
Stopaq Subsea Intermediate Wrap PVC
Stopaq Outerglass Shield XT

C Construction

C.1 General

Perform work according to the manufacturer’s application procedures. A representative of the approved
manufacturer must be on site at the beginning of the project and must oversee the rehabilitation system
installation. Follow all preparation, application, storage, handling, safety, and all other procedures
required for use as listed or described in the product data sheets.

C.2 Delivery, Storage, and Handling

Deliver material to project in sealed, original packages or containers bearing name and brand of
Manufacturer and date manufactured.

Submit to the engineer a written statement of materials including shelf life and proper storage conditions.
Store materials at temperatures within the range recommended by the

Manufacturer. Avoid contact with soil, moisture, and UV exposure. Do not install materials that have been
improperly stored or that have an expired shelf life.

C.3 Surface Preparation

Prepare the entire surface of each pile according to manufacturer recommendations and the following
minimum requirements:

Clean surface of any dirt, marine growth and loose material

Remove poorly adhering and flaking or blistered paint. Firmly adhering paint may remain on the
surface.

Clean surface of piles according to SSPC-SP-2, or SP-3, “Hand Tool Cleaning” or “Power Tool
Cleaning” respectively.

Remove all sharp edges and protrusions by cutting and grinding remnants flush with the
substrate.

Prepare the surface in a manner that will provide a profile necessary to meet the bond requirements of
the system installed.

C.4 Excavation

Remove existing ground or stream bed material around pile as needed to install the pile rehabilitation
system to the plan elevation. Prevent the flow of material back into the excavation to ensure system is
installed onto a clean pile. After system installation, completely backfill excavation by redepositing
material back to the original ground line.

C.5 Containment

Work in such a manner to prevent any debris from contaminating the surrounding environment.
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C.6 Denso SeaShield 2000HD
In the final condition, the bolts used to secure the outercover must protrude no more than
1/8” past the nut with no sharp edges.
C.7 Stopaq Composite System
Install Wrappingband SZ as shown in the plans.
Apply Wrappingband SZ with a minimum overlap of 50% with minimum tension.

Avoid water enclosures underneath the Wrappingband SZ and press the material into the pores of the
surface.

Install Stopag Subsea Intermediate Wrap PVC and Stopaq Outerglass Shield XT as shown in the plans.

Apply the Intermediate Wrap PVC with a minimum overlap of 50% with tension and avoid water
enclosures.

Start with 2 circumferential wraps of Outerglass Shield XT and continue wrapping spirally with a
minimum overlap of 67% until the Intermediate Wrap PVC is fully covered. Apply with tension.
Continually wet the Outerglass Shield XT during installation for optimal curing.

D Measurement

The department will measure Pile Rehabilitation by the square foot, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0165.03 Pile Rehabilitation SF

Payment for Pile Rehabilitation is full compensation for providing and installing the chosen corrosion
protection system, including surface preparation, excavation and backfill, and disposal of materials. No
additional payment will be made for shoring, additional excavation or additional backfill.
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users
(SAFETEA-LU), Section 5204(e) — Surface Transportation Workforce Development Training
and Education, provides for 100 percent Federal funding if the core program funds are used for
training, education, or workforce development purposes, including “pipeline” activities. The core
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program,
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System
(NHS), and Surface Transportation Program (STP). These workforce development activities
cover surface transportation workers, including OJT/SS programs for women and minorities as
authorized in 23 U.S.C. 8140(b).

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.
Currently TrANS has expanded to include TrANS program locations to serve contractors in
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding
counties including Rock County), and most Northeastern Wisconsin counties from locations in
Keshena, Rhinelander and surrounding far Northern areas. TrANS attempts to meet contractor’s
needs in other geographic locations as possible. It is an industry driven plan of services to
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades. These candidate preparation
and contractor coordination services are provided by community based organizations. For a list
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison. These services are provided to you at no
cost.

I. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or promotions to
apprentice of TTANS Program graduates will be made as follows:

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate. At the rate of $5.00
per hour on federal aid projects when TrANS graduates are initially hired, or
seasonally rehired, as unskilled laborers or the equivalent.

Eligibility and Duration: To the employing contractor, for up to 2000 hours
from the point of initial hire as a TrANS program placement.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 2  (number) TrANS Graduate(s) be utilized on
this contract.

2) On-the-Job Training, Item ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00
per hour on federal aid projects at the point when an employee who came out of
the TrANS Program is subsequently entered into an apprenticeship contract in an
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship
when that standard is implemented).
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Eligibility and Duration: To the employing contractor, for the length of time
the TrANS graduate is in apprentice status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 2  (number) TrANS Apprentice(s) be utilized
on this contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus
time in apprentice status.

4) If a TrANS program is not available in the contractor’s area and another training
program is utilized, payment of On-the-Job Training hours may be approved by
the Wisconsin Department of Transportation (WisDOT) if the training program
meets the established acceptance criteria. Only On-the-Job Training Hours
accumulated after WisDOT approval will be reimbursed as specified under Items
ASP.1TOG and ASP.1TOA. For more information, contact the Disadvantaged
Business Enterprise Office at the phone numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1TOG and
ASP.1TOA if the contractor either fails to provide training or there is evidence of
a lack of good faith in meeting the requirements of this training special provision.

|. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of
two years to allow for reaching entry-level laborer status. An additional incentive, the $5.00
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies
until the individual completes their apprenticeship. These incentives benefit TTANS candidates
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be
assisted in meeting their EEO profiles and goals; and benefits the public who will see the
program reinforce larger public-private employment reform in Wisconsin. The pool of TrANS
graduates was created for the purpose of addressing underutilization in the skilled trades, an
objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures
contractors who are in the Companywide Program that TrANS placements still contribute
toward fulfilling the new hire goal of 50% women and minorities. Based on data administered
by United States Department of Labor (US DOL), the highway skilled trades remain
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies
by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when
entering an apprenticeship if the full general laborer hourly rate has been previously paid. No
special accounting measures are required.

II. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for
underutilization to be resolved across the trades. This will be measured annually at the county
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP. With appropriate state and federal approvals, we may also do some measurement at the
company level.

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a
TrANS graduate or a TrANS apprentice. The District EEO Coordinators utilize the information
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS
apprentices on WisDOT contracts. Payment under this ASP 1 is made based on the hours
recorded off of the Certified Payrolls. Tracking may eventually include improved linkages with
the WisDWD apprentice database, information from company and committee level sources.

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to
address the underutilization of women and minorities as laborers and apprentices in our
industry’s skilled trades.

IV. TRANS TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:

The contractor shall provide on-the-job training aimed at developing full journey workers in the
type of trade or job classifications involved. In the event the contractor subcontracts a portion of the
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by
the subcontractor provided, however, that the contractor shall retain the primary responsibility for
meeting the training requirements imposed by this special provision. The contractor shall also
insure that this training special provision is made applicable to such subcontract.

Training and upgrading of minorities and women toward journey workers status is a primary
objective of this training special provision. Accordingly, the contractor shall make every effort to
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through
public and private sources likely to yield minority trainees and women trainees); to the extent such
persons are available within a reasonable area of recruitment. The contractor will be given an
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance
thereof, prior to determination as to whether the contractor is in compliance with this training
special provision. This training commitment is not intended, and shall not be used, to discriminate
against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journey workers status or in which they have been employed
as a journey worker. The contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method used,
the contractor's records should document the findings in each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available
training and skill improvement opportunities to assure increased participation of minority groups,
disadvantaged persons and women in all phases of the highway construction industry. The
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAS) to
establish apprenticeships and training programs targeted to move women, minorities, and
disadvantaged individuals into journey-level positions to ensure that a competent workforce is
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts.
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal
Regulations (CFR), Part 230) to supplement the OJT program and support STA training
programs by providing services to highway construction contractors and assistance to highway
construction apprentices and trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved
training programs.

(2) To seek other ways to increase the training opportunities for women, minorities,
and disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. 8140(b) (Nondiscrimination), for the provision
of supportive services with respect to training programs approved under 23 CFR, Part 230(a)
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts — including
Supportive Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of
these requirements will be determined by the Wisconsin Department of Transportation-Civil
Rights Office. A request for an exemption or modification, with justification, shall be made in
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965,
Rm. 451, Madison, W1 53707.
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ADDITIONAL SPECIAL PROVISION 3

DISADVANTAGED BUSINESS ENTERPRISE [DBE] PROGRAM IMPLEMENTATION

1. Description

a. The federal DBE program requirements outlined in the Code of Federal Regulations at 49 CFR Part 26
apply to this Wisconsin Department of Transportation contract. WisDOT is a recipient of federal funds and
this contract includes federal funds. United States Department of Transportation Federal DBE Program
requires the following provisions:

@

@

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with
any provision of the DBE regulations will be considered a material breach of contract. This is non-
negotiable. If a contractor fails to carry out the DBE program and Title VI nondiscrimination requirements
of its contracts, the following sanctions will be assessed depending upon the facts, reasoning, severity
and remedial efforts of the contractor: termination of contract, withholding payment, assessment of
monetary sanctions, assessment of liquidated damages and/or suspension/debarment proceedings that
may result in the disqualification of the contractor from bidding for a designated period of time.

The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for
which each is listed unless the contractor obtains the federal fund recipient’s [DOT] written consent.
Unless [WisDOT] consent is provided, the contractor shall not be entitled to any payment for work or
material unless it is performed or supplied by the listed DBE.

b. The Wisconsin Department of Transportation [WisDOT] is committed to the compliant administration of the
DBE Program. Each WisDOT Secretary affirms this commitment with his/her signed assurance.
https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf

@

@

®

The department encourages the contractor to assist and develop DBE firms to become fully
knowledgeable contractors to successfully perform on its contracts. Under the contract, the contractor
agrees to provide the assistance to participating DBE's in the following areas:

i. Produce accurate and complete quotes.

i. Understand highway plans applicable to their work.

ii. Understand specifications and contract requirements applicable to their work.
iv. Understand contracting reporting requirements.

Wisconsin DOT identifies the assigned DBE goal in its contract advertisements and posts the contract
DBE goal on the cover of the bidding proposal. The contractor can meet the assigned, specified contract
DBE goal by subcontracting work to a DBE or by procuring services or materials from a DBE. The
department calculates the DBE patrticipation as the dollar value of DBE participation included in the bid
expressed as a percentage of the total contract bid amount.

For more comprehensive information on the disadvantaged business program, visit the department's
Civil Rights and Compliance Section website at:
https://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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2. Definitions
Interpret these terms, used throughout this additional special provision, as follows:
a. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid.

b. DBE: A small business certified as disadvantaged business enterprise (DBE) under the federal DBE
program and included on the Wisconsin UCP DBE Directory deemed ready, willing and able.

c. DBE goal: The amount of DBE participation expected in the contract as shown on the cover of the Highway
Work Proposal.

d. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises,
the materials, supplies, articles, or equipment required under the contract.

e. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials, supplies, articles or equipment required under the contract are bought, kept in stock, and regularly
sold or leased to the public.

f. Voluntary Achievement: The amount of DBE participation achieved and reported in the contract in excess
of the assigned goal.

3. DBE Percentage Required at Bid Submission

Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding proposal.
For electronic submittals, show the percentage in the miscellaneous data folder, Item 3, DBE Percent. For
paper submittals, show the percentage on the sheet included after the schedule of items. By submission of
the bid, the bidder contractually commits to DBE participation at or above the bid percentage, or certifies that
they have utilized comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE
participation requirements of this contract proposal, and that the bid percentage is reflective of these good
faith efforts. The bid percentage should demonstrate the efforts of the prime contractor prior to bid. If the bidder
does not indicate the bid percentage of DBE patrticipation on the completed bidding proposal, the
department will consider the bid irregular and may reject the bid.

4. WisDOT Interpretation of Federal DBE Program Provision

Prime contractors must utilize the specific DBEs listed to perform the work and/or supply the materials for which
each is listed on the Commitment to Subcontract to DBE Form [DT1506] and approved by WisDOT’s DBE office
to execute its contract. The approved Commitment to Subcontract to DBE Form [DT1506] becomes a contract
document/record.

a. Department's DBE Evaluation Process
WisDOT evaluates DBE using the Commitment to Subcontract to DBE, payments to subcontractors and
contract documentation. The prime contractor shall list the specific DBE certified firms and items of work
s/he intends to use toward the fulfillment of the assigned DBE contract goal. The prime contractor receives
DBE credit for payments made to the DBE firms performing the work listed on the approved Form DT1506.

b. Documentation Submittal
The contractor is to identify, by name, the DBE firms whose utilization is intended to satisfy this provision,
the items of work of the DBE subcontract or supply agreement and the dollar value of those items of work by
completing the Commitment to Subcontract to DBE Form [DT1506]. Effective January 1, 2017, the
contractor will be required to submit the documentation within 5 business days after bid opening. All
necessary supporting documentation including Attachment ‘A’ forms and/or Good Faith Efforts Form
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[DT1202] must be submitted no later than 2 business days from contractor’s initial submission of the DT
1506. The contractor must provide a signed Attachment ‘A’ form to the DBE office within the time limit in
order to receive authorization for contract execution; the DBE office reserves the right accept alternate
documentation in lieu of the signed form in extenuating circumstances. Documentation must be submitted to
the DBE Office by email at DBE_Alert@dot.wi.gov (DBE_Alert@dot.wi.gov) or by postal mail ATTN: DBE
Office, PO Box 7965, Madison, W| 53707-7965.

@) Bidder Meets DBE Goal
If the bidder indicates that the contract DBE goal is met, after award and before execution, the
department will evaluate the Commitment to Subcontract to DBE Form DT1506 and attachment A(s)
to verify the actual DBE percentage calculation. If the DBE commitment is verified, the contract is
eligible for execution with respect to the DBE commitment.

2 Bidder Does Not Meet DBE Goal
i. If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form [DT1506]
that does not meet the contract DBE goal, the bidder must submit a Good Faith Efforts Form

[DT1202] and supporting documentation. After award and before execution, the department will

evaluate the bidder's DBE commitment and consider the bidder's good faith efforts submission.

i. The department will evaluate the bidder's good faith effort request and notify the bidder of one of
the following:

(a) If the department grants a good faith efforts, the bid is eligible for contract execution with
respect to DBE commitment.

(b) If the department rejects the good faith efforts request, the department may declare the bid
ineligible for execution. The department will provide a written explanation of why the good
faith efforts request was rejected. The bidder may appeal the department's rejection as
allowed under 7 a. & b.

c. Bidder Fails to Submit Documentation
If the contractor fails to furnish the Commitment to Subcontract to DBE Form [DT1506] within the specified
time, the department may cancel the award. Delay in fulfilling this requirement is not a cause for extension
of the contract time and shall not be used as a tool to delay execution.

5. Department's Criteria for Good Faith Effort

Appendix A of 49 CFR Part 26, is the guiding regulation concerning good faith efforts. However, the federal
regulations do not explicitly define “good faith” but states that bidder must actively and aggressively attempt to
meet the goal. The federal regulations are general and do not include every factor or effort that can be
considered. As a result, each state must establish its own processes and consider the factors established in
its own practices to create a process for making a determination of adequate good faith. WisDOT evaluates
good faith on a contract basis just as each contract award is evaluated individually.

The department will only approve a contractor’'s good faith efforts if the bidder has made the effort, given the
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet the goal
would make. The department will evaluate the bidder's good faith effort to determine whether a good faith
efforts will be granted. The bidder must demonstrate, on the DT1202 that they have aggressively solicited DBE
participation in an attempt to meet the contract DBE goal and attaining the stated DBE goal is not feasible.

a. The department, in conjunction with industry stakeholders, has developed the following guidance for
contractor good faith effort. The guidance and the attached appendices provide a framework for the actions
required by all parties in the processing and evaluation of bidder’s total efforts to achieve the project
specific DBE goal prior to the bid letting date.
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b. Prime Contractors should:

)

@

®

Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder

should use the Civil Rights & Compliance System [CRCS] and related WisDOT- approved DBE

outreach tools, including the Bid Express Small Business Network, to foster DBE participation on all

applicable contracts.

Prime contractors may request assistance with DBE outreach and follow-up by contacting the

department's DBE Support Services Office by phone or email request at least 14 days prior to the

bid letting date. Requesting assistance with outreach is not a decisive factor in the review Good faith

effort evaluation. Phone numbers are 414-438-4584 and/or 414-659-0487; Fax: 414-438-5392;

E-mail: DOTDBESupportServices@dot.wi.gov.

Request quotes by identifying potential items to subcontract and solicit. Prime contractors are

strongly encouraged to include in their initial contacts a single page including a detailed list of items

for which they are accepting quotes, by project, within a letting. See attached sample entitled

“Sample Contractor Solicitation Letter” in Appendix A. Prime contractors should also indicate a

willingness to accept quotes in areas they are planning to perform themselves, as required by

federal rules. In some cases, it might be appropriate to use DBE’s to do work in a prime contractor’'s
area of specialization.

i. Solicit quotes from certified DBE firms who match 'possible items to subcontract' using all
reasonable and available means. Additionally, forward copies of solicitations highlighting the work
areas for which you are seeking quotes to DOTDBESupportServices@dot.wi.gov.

i. SBN is the preferred outreach tool. https://www.bidx.com/wi/main. Other acceptable means
include postal mail, email, fax, phone call.

(@) Primes must ask DBE firms for a response in their solicitations. See Sample
Contractors Solicitation Letter in Appendix. This letter can be included as an
attachment to the SBN sub-quote request.

(b) Solicit quotes at least 10 calendar days prior to the letting date, at least two Fridays before
the letting, to allow DBE firms sufficient time to respond. Prime contractors should contact
DBE firms early, asking if they need help organizing their quote, assistance confirming
equipment needs, or other assistance supporting their submission of a competitive quote for
their services.

() Second solicitation should take place within 5 calendar days. Email and SBN are the preferred
delivery of the follow-up solicitation.

ii. Upon request, provide interested DBE firms with adequate information about plans,
specifications and the requirements of the contract by letter, information session, email, phone
call and/or referral.

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain
bonding, line of credit or insurance if requested.

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial
solicitation with:

(a) Email to all prospective DBE firms in relevant work areas.

(o) Phone call log to DBE firms who express interest via written response or call.

(c) Fax/letter confirmation

(d) Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort.

c. Evaluate DBE quotes Documentation is critical if a prime does not utilize the DBE firm’'s quote for any

reason.

@

@

Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate reasons,
including but not limited to, a discussion with the DBE firm regarding its capabilities prior to the bid
letting. If lack of capacity is your reason for not utilizing the DBE quote, you are required to contact
the DBE by phone and email regarding their ability to perform the work indicated in the UCP directory
listed as their work area by NAICS code. Only the work area and/or NAICS code listed in the UCP
directory can be counted toward DBE credit. Documentation of the conversation is required.

In striving to meet an assigned DBE contract goal, prime contractors are expected to use DBE
guotes that are responsive and reasonable. This includes DBE quotes that are not the low quote.
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@ Special Circumstance - Evaluation of DBE quotes with tied bid items. “Tied quotes are the condition
in which a subcontractor submits quotes including multiple areas of expertise across multiple work
areas noting that the items and price are tied. Typically this type of quoting represents a cost saving to
the prime but is not clearly stated as a discount; tied quotes are usually presented as ‘all or none’
guote to the prime.” When non-DBE subcontractors submit tied bid items in their quotes to the prime,
the DBE firms’ quote may seem not competitive. In such a case, the following steps are taken in
comparing the relevant quotes. These are qualitative examples.

i. Compare bid items common to both quotes, noting the reasonableness in the price
comparison.

i. Review quotes from other firms for the bid items not quoted by the DBE firm to see if
combining both can provide the same competitive advantage that the tied bid items offered.

d. Immediately after notification of contract award, the prime submits all 'Commitment to Subcontract'
forms to the DBE Office. Prime contractor has 5 days to submit the completed form for the DBE firms it
intends to use on the contract for DBE credit. If the goal is not met in full, the prime contractor must
provide the following information along with WisDOT form DT1202: Certificate of Good Faith Efforts.

@ The names, addresses, e-mail addresses, telephone numbers of DBE's contacted. The dates of both
initial and follow-up contact.

@ A description of information provided to the DBE's regarding the plans, specifications, and estimated
guantities for portions of the work to be performed by that DBE.

@ Photocopies or electronic copies of all written solicitations to DBE's. A printed copy of SBN solicitation
is acceptable.

@ Documentation of each quote received from a DBE and, if rejected, the reason for that rejection.

) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to inform DBE's of
participation opportunities available on the project.

The prime contractor must obtain written consent from the DBE Office to change or replace any DBE firm
listed on the approved Commitment to Subcontract to DBE Form [DT1506]. If the prime contractor utilizes
another contractor, including the use of its own workforce, to perform the work assigned to a DBE on the
approved DT1506, the prime contractor will not be entitled to payment for that work. Any changes to DBE
after the approval of the DT1506 must be reviewed and approved by the DBE office prior to the change.

6. Use of Joint Checks

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A
joint check is defined as a two-party check between a DBE, a prime contractor and the regular dealer of
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues
one check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier)
as payment for the material/supplies used by the DBE in cases where the prime has submitted the DBE and
material for DBE credit. The DBE subcontractor gains the opportunity to establish a direct contracting
relationship with the supplier to potentially facilitate a business rapport that results in a line of credit or increased
partnering opportunities.

The cost of material and supplies purchased by the DBE is part of the value of work performed by the DBE to be
counted toward the goal. To receive credit, the DBE must be responsible for negotiating price, determining
guality and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself."
See 49 CFR 26.55(c)(1).

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon
request by staff. WisDOT will allow the use of joint checks when the following conditions are met:
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a. The Prime must request permission to use joint checks from the DBE Office by submitting the Application to

Use Joint Checks.

@ Request should be made when the DBE Commitment form or Request to Sublet is submitted; the
request will not be considered if submitted after the DBE Subcontractor starts its work.

@ Approval/Permission must be granted prior to the issuance of any joint checks.

@ The payment schedule for the supplier must be presented to the DBE office before the first check is
issued.

@ The joint check for supplies must be strictly for the cost of supplies.

DBE subcontractor is responsible to furnish and/or install the material/work item. The DBE subcontractor

shall not be an ‘extra participant’ in the transaction; the DBE's role in the transaction cannot be limited solely

to signing the check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’'s

tasks should include the following.

@ The DBE subcontractor (not the prime/payor) negotiates the quantities, price and delivery of materials;

@ The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to
Use Joint Checks after establishing the conditions and documentation of payment within the subcontract
terms or in a separate written document.

The Prime contractor/payor acts solely as a guarantor,

@ The prime agrees to furnish the check used for the payment of materials/supplies under the contract.

@ The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime
contractors negotiated unit price.

7. Bidder's Appeal Process

a.

A bidder can appeal the department's decision to deny the bidder’s good faith effort submission. The
bidder must provide written documentation refuting the specific reasons for rejection as stated in the
department’s rejection notice. The bidder may meet in person with the department if so requested. Failure
to appeal within 7 calendar days after receiving the department's written denial notice of a good faith
effort evaluation constitutes a forfeiture of the bidder's right of appeal. A contract cannot be executed
without documentation that the DBE provisions have been fulfilled.

The department will appoint a representative, who did not participate in the original determination, to
assess the bidder's appeal. The department will issue a written decision within 5 calendar days after the
bidder presents all written and oral testimony. In that written decision, the department will explain the
basis for finding that the bidder did or did not meet the contract DBE goal or make an adequate good faith
effort to meet the contract DBE goal. The department's decision is final. If the department finds that the
bidder did not meet the contract DBE goal or did not make adequate efforts to meet the DBE goal, the
department may declare the bid ineligible for execution.

Department's Criteria for DBE Participation

Directory of DBE firms
a. The only resource for DBE certified firms certified in the state of Wisconsin is the Wisconsin Unified

b.

Certification Program [UCP] DBE List. Wisconsin Department of Transportation maintains a current list of
certified DBE firms titled Wisconsin UCP DBE Directory on the website at:
https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xIsx

The DBE office is also available to assist at 414-438-4583 or 608-267-3849.
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9. Counting DBE Participation

Assessing DBE Work

a.

The department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as
a DBE by one of the unified certification program agencies. If a firm becomes DBE certified before entering
into a subcontract, the department may consider that DBE usage towards the contract goal. The department
only counts the value of the work a DBE actually performs towards the DBE goal. The department assesses
the DBE work as follows:

The department counts work performed by the DBE's own resources. The department includes the cost of
materials and supplies the DBE obtains for the work. The department also includes the cost of equipment the
DBE leases for the work. The department will not include the cost of materials, supplies, or equipment the
DBE purchases or leases from the prime contractor or its affiliate, except the department will count non-
project specific leases the DBE has in place before the work is advertised.

The department counts fees and commissions the DBE charges for providing a bona fide professional,
technical, consultant, or managerial services. The department also counts fees and commissions the DBE
charges for providing bonds or insurance. The department will only count costs the engineer deems
reasonable based on experience or prevailing market rates.

If a DBE subcontracts work, the department counts the value of the subcontracted work only if the DBE's
subcontractor is also a DBE.

The contractor shall maintain records and may be required to furnish periodic reports documenting its
performance under this item.

Itis the prime contractor’s responsibility to determine whether the work that is committed and/or contracted to a
DBE certified firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE
firm on the Wisconsin UCP DBE Directory.

It is the prime contractor’s responsibility to assess the DBE firm'’s ability to perform the work for which s/he is
committing/contracting the DBE to do. Note that the department encourages the prime contractor to assist and
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.

10.Commercially Useful Function

a.

C.

Commercially useful function is evaluated after the contract has been executed, while the DBE certified firm
is performing its work items. A DBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by actually performing,
managing, and supervising the work involved.

The department uses Form DT1011: DBE Commercially Useful Function Review and Certification to
evaluate whether the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE
toward the DBE goal only if the DBE is performing a commercially useful function on that contract.

A DBE is performing a commercially useful function if the following conditions are met:

@ For contract work, the DBE is responsible for executing a distinct portion of the contract work and it is
carrying out its responsibilities by actually performing, managing, and supervising that work.

@ For materials and supplies, the DBE is responsible for negotiating price, determining quality and
guantity, ordering, and paying for those materials and supplies.
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11.Credit Evaluation for Trucking

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI website at
https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf

12.Credit Evaluation for Manufacturers, Suppliers, Brokers

The department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the
provisions of materials and supplies on a contract-by-contract basis. The department will count the material
and supplies that a DBE provides under the contract for DBE credit based on whether the DBE is a
manufacturer, supplier or broker. Generally, DBE crediting measures and evaluates the DBE owner’s role,
responsibility and contribution to the transaction: maximum DBE credit when the DBE manufactures materials
or supplies; DBE credit decreases when the DBE solely supplies material and minimal credit is allotted when the
DBE's role is administrative or transactional.

It is the bidder’s responsibility to find out if the DBE is considered a supplier or a manufacturer before listing
them on Commitment to Subcontract to DBE form DT1506.

a. Manufacturers
@ A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the
premises, the materials, supplies, articles, or equipment required under the contract and of the general
character described by the specifications.
@ If the materials or supplies are obtained from a DBE manufacturer, count 100% percent of the cost of the
materials or supplies toward DBE goals.
b. Regular Dealers of Material and/or Supplies
@ A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials, supplies, articles or equipment of the general character described by the
specifications and required under the contract are bought, kept in stock, and regularly sold or leased to
the public in the usual course of business.
@ If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of
the materials or supplies toward DBE goals.
@ Ata minimum, a regular dealer must meet the following criteria to be counted for DBE credit:

i.  The DBE firm must be an established, regular business that engages, as its principal business and
under its own name, in the purchase and sale or lease of the products in question.

i.  The DBE firm must both own and operate distribution equipment for the product--bulk items such
as petroleum products, steel, cement, gravel, stone, or asphalt. If some of the distribution
equipment is leased, the lease agreement must accompany the DBE Commitment form for
evaluation of the dealer’s control before the DBE office approves the DBE credit.

c. Brokers, Transaction Expediters, Packagers, Manufacturers Representatives

@ No portion of the cost of the materials, supplies, services themselves will count for DBE credit; however,
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies or
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers,
packagers, manufacturers’ representatives or other persons who arrange or expedite transactions.

@ Brokerage fees have historically been calculated as 10% of the purchase amount.

@ WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the
materials and supplies, or fees or transportation charges for the delivery of materials or supplies
required on a job site.

@ The evaluation will review the contract need for the item/service, review the sub-contract or invoice for
the item/service, compare the fees customarily allowed for similar services to determine whether they
are reasonable.
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When DBE suppliers are contracted, additional documentation must accompany the DT1506 and Attachment ‘A’
forms. An invoice or bill-of-sale that includes the company names of the bidder and the DBE supplier and
documentation of the calculations used as the basis for the purchase agreement, subcontract or invoice.
WisDOT recognizes that the amount on the Attachment ‘A’ form may be more or less than the amount on the
invoice. Please respond to the following questions and submit with your DBE Commitment Form.

1. What is the product or material?

2. Is this item in the prime’s inventory or was the item purchased when contract was awarded?

3. Which contract line items were referenced to develop this quote?

4. What is the amount of material or product used on the project?

13.Credit Evaluation for DBE Primes

Wisconsin DOT calculates DBE credit based on the amount and type of work performed by DBE certified
firms. If the prime contractor is a DBE certified firm, the department will only count the work that DBE prime
contractor performs with its own forces for DBE credit. We will also calculate DBE credit for the work
performed by any other DBE certified subcontractor, DBE certified supplier, DBE certified manufacturer on that
contract in that DBE’s approved work areas/NAICS code. Crediting for manufacturers and suppliers is
calculated consistent with paragraph 12 of this document and 49 CFR Part 26.

14.Joint Venture

If a DBE performs as a participant in a joint venture, the department will only count that portion of the total
dollar value of the contract equal to that portion of the work that the DBE performs with its own forces for DBE
credit.

15.Mentor Protégé

a. If a DBE performs as a participant in a mentor protégé agreement, the department will count for credit
the portion of the work performed by the DBE protégé firm.

b. DBE credit will be evaluated and confirmed by the DBE Office for any contracts on which the mentor
protégé team identifies itself to the DBE Office as a current participant of the Mentor Protégé Program.

c. Referto WisDOT'’s Mentor Protégé guidelines for guidance on the number of contracts and amount of DBE
credit that can be counted on any WisDOT project.

16.DBE Replacement or Termination

Contractual Requirement

The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for which each
is listed unless the contractor obtains written consent from the Department’s DBE Office. If the Department
does not provide consent to replace or terminate a DBE firm, the prime contractor shall not be entitled to any
payment for work or material unless it is performed or supplied by the listed DBE.

Contractor Considerations

a. A prime contractor cannot terminate and/or replace a DBE subcontractor listed on the approved
Commitment to Subcontract to DBE Form [DT1506] without prior written consent from the DBE Office.
This includes, but is not limited to, instances in which a prime contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm.
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b.

If a prime contractor feels it is necessary to replace or terminate a DBE firm that has been approved for DBE
credit toward its contract, s/he will be required to provide reasons and documentation to support why the
prime cannot fulfill the contractual commitment that it made to the Department regarding the DBE utilization.

Prime contractor is required to make affirmative efforts to find another DBE subcontractor to perform at least
the same amount of work under the contract as the DBE that was terminated, to the extent needed to meet
the assigned DBE contract goal.

In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason or is
terminated from a contract, the prime contractor is expected to make affirmative efforts to maintain its
commitment to the assigned DBE goal.

The DBE firm should communicate with the prime contractor regarding its schedule and capacity in the
context of the contract. If the DBE anticipates that it cannot fulfill its subcontract, s/he shall advise the prime
contractor and suggest a DBE that may replace their services or provide written consent to be released from
its subcontract.

@ Before the prime contractor can request to terminate or substitute a DBE firm; s/he must:

i.  Make every effort to fulfill the DBE commitment by working with the listed DBE to ensure that they
are fully knowledgeable of your expectations for successful performance on the contract.
Document these efforts in writing.

i. Ifthose efforts fail, provide written notice to the DBE subcontractor of your intent to request to
terminate and/or replace the firm including the reason(s) you want to pursue this action.

ii.  Copy the DBE Office on all correspondence related to changing a DBE firm who has been
approved for DBE credit on a contract including the preparation and coordination efforts with the
DBE on the contract.

iv.  Clearly state the amount of time the DBE firm has to remedy and/or respond to your notice of
intent to replace/terminate their firm from the contract. The DBE shall be allowed five days to
respond, in writing. EXCEPTION: The prime contractor must provide a verifiable reason for a
response period shorter than five days. For example a WisDOT project manager must verify that
waiting 5 days for a DBE performing traffic control work to respond would affect the public safety.

v.  The DBE subcontractor must forward a written response to the prime contractor and copy the DBE
Office. The written response must outline why it objects to the proposed termination of its
subcontract and list the reasons that WisDOT should not approve the request for their firm to be
replaced or removed from the contract.

The Request to Replace or Terminate a DBE

The prime contractor must provide a written request to replace or terminate a DBE firm that has been approved
for DBE credit on a WisDOT contract. The written request can be an email or printed document delivered by
email or fax; at minimum, the request must contain the following:

Contract ID number.

Wisconsin DOT Contract Project Manager name and contact information.

DBE name and work type and/or NAICS code.

Contract's progress schedule.

Reason(s) for requesting that the DBE be replaced or terminated.

Attach/include all communication with the DBE to deploy/address/resolve work completion,

ocouprwONE

WisDOT will review your request and any supporting documentation that you submit to evaluate whether the
circumstance and the reasons constitute a good cause for replacing or terminating the DBE that was approved
for DBE credit on that contract.

10
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Examples of Good Causes to Replace a DBE according to the federal DBE program guidelines {49 CFR part 26.53}
The listed DBE subcontractor fails or refuses to execute a written contract.
The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent
with normal industry standards. Provided, however, that good cause does not exist if the failure or
refusal of the DBE subcontractor to perform its work on the subcontract results from the bad faith or
discriminatory action of the prime contractor.
The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable,
nondiscriminatory bond requirements.
The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness.
The listed DBE subcontractor is ineligible to work on public works projects because of suspension and
debarment proceedings pursuant 2 CFR Parts 180, 215 and 1,200 or applicable state law.
You have determined that the listed DBE subcontractor is not a responsible contractor.
The listed DBE subcontractor voluntarily withdraws from the project and provides to you written notice of
its withdrawal.
The listed DBE is ineligible to receive DBE credit for the type of work required.
A DBE owner dies or becomes disabled with the result that the listed DBE contractor is unable to
complete its work on the contract.

Evaluation and Response to the Request

If WisDOT determines that your reasons comply with the good cause standards; the DBE office will send the
prime contractor and the WisDOT project manager an email stating that we concur with the reasons and
approve the replacement or termination.

If WisDOT determines that your reasons do not comply with the good cause standards of the federal DBE
program, the DBE Office will send the prime contractor an email that includes the requirement to utilize the
committed DBE, remedial actions to support the completion of the contractual commitment, a list of available
WisDOT support services and administrative remedies that may be invoked for failure to comply with federal
DBE guidelines for DBE replacement.

The Wisconsin Department of transportation contact for all actions related to replacing a DBE is the DBE
Program Chief and/or the DBE Program Engineer which can be reached at DBE_Alert@dot.wi.gov or by calling
608-267-3849.

17.DBE Utilization beyond the approved DBE Commitment Form DT1506

If the Prime/subcontractor increases the scope of work for a participating DBE or adds a DBE subcontractor that
was not on the approved Form DT1506 at any time after contract award, s/he should follow these steps so that
the participation can be accurately credited toward the DBE goal.

a. Send an email to the DBE Engineer at DBE_Alert@dot.wi.gov describing the work to be performed by the
new DBE including the proposed schedule or duration, DBE name and contact information. You may also
call the DBE Engineer at 414-659-0487 to notify him of the change verbally.

If the scope change added work for a participating DBE; list the date and reason for the scope change.

b. Forward a complete, sighed Attachment ‘A’ form to the DBE Office at DBE_Alert@dot.wi.gov. A complete
Attachment A includes DBE contact information, signature, subcontract value and proper description of the
work areas to be performed by the DBE.

The DBE office will confirm the DBE participation and revise the DT1506 based on the email/discussion and
attach the new/revised Attachment A to the Contract record/documentation.

11
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18.Contract Modifications

When additional opportunity is available by contract modifications, the Prime Contractor shall utilize DBE
Subcontractors that were committed to equal work items, in the original contract.

19.Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are
incidental to the contract.

12
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APPENDIX A
Sample Contractor Solicitation Letter Page 1
This sample is provided as a guide not a requirement

GFW SAMPLE MEMORANDUM

TO: DBE FIRMS
FROM: POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR
SUBJECT: REQUEST FOR DBE QUOTES
LET DATE & TIME
DATE: MONTH DAY YEAR
CC: DBE OFFICE ENGINEER

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for
the Wisconsin Department of Transportation |Month- date -yea|1 Letting. Page 2 lists the projects and work items that
we may subcontract for this letting. We are interested in obtaining subcontractor quotes for these projects and work
categories. Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as required
by federal rules.

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in
performing and return it via fax or email within 3 days. Plans, specifications and addenda are available through WisDOT
at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx

Your quote should include all of the costs required to complete the items you propose to perform including labor,
equipment, material, and related bonding or insurance. The quote should note items that you are DBE certified to
perform, tied items, and any special terms. Page 2, with the indicated projects and items you plan to quote, should be
used as a cover sheet for your quote.

Please make every effort to have your quotes into our office by the prior to the letting date. Make sure
the correct letting date, project ID and proposal number, unit price and extension are included in your quote. We
prefer quotes be sent via SBN but \prime’s alternatives| are acceptable. Our office hours are |inc|ude hours and days|.
Please call our office as soon as possible prior to the letting if you need information/clarification to prepare your quote
at [contact number].

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the
contract can be checked at WisDOT’s HCCI site at https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
All questions should be directed to:

Project Manager, John Doe,

Phone: (000) 123-4567

Email: Joe@joetheplumber.com

Fax: (000) 123- 4657
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Sample Contractor Solicitation Letter Page 2
This sample is provided as a guide not a requirement

Prime’s Name:

REQUEST FOR QUOTATION

Letting Date:

Project ID:

Please check all that apply

“” Yes, we will be quoting on the projects and items listed below

"~ No, we are not interested in quoting on the letting or its items referenced below
"~ Please take our name off your monthly DBE contact list
"~ We have questions about quoting this letting. Please have someone contact me at this number

Prime Contractor ‘s Contact Person

Phone:

Fax:

Email:

DBE Contractor Contact Person

Phone
Fax
Email

Please circle the jobs and items you will be quoting below

Proposal No.

1

2

3

4 5 6

County

WORK DESCRIPTION:

Clear and Grub

Dump Truck Hauling

Curb & Gutter/Sidewalk, Etc.

Erosion Control Items

Signs and Posts/Markers

XXX XX

Traffic Control

XXX X| XX

Electrical Work/Traffic Signals

Pavement Marking

Sawing Pavement

XU XXX XXX XX

QMP, Base

XXX XX

Pipe Underdrain

x| X

Beam Guard

XXX XXX X XXX XX
XX XXX X XXX XX

X XXX

Concrete Staining

Trees/Shrubs

X

XXX XXX

Again please make every effort to have your quotes into our office by {time deadline prior to the letting date.

We prefer quotes be sent via SBN but jprime’s preferred alternatives| are acceptable.

If there are further questions please direct them to the [prime contractor’s contact person| at jphone number]

ASP-3
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APPENDIX B

BEST PRACTICES FOR PRIME CONTRACTOR & DBE SUBCONTRACTOR GOOD

FAITH EFFORT
This list is not a set of requirements, it Is a list of potential strategles

Primes

Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance.
Participate in speed networking and mosaic exercises as arranged by DBE office.

Host information sessions not directly associated with a bid letting.

Participate in a formal mentor protégé or joint venture with a DBE firm.

Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings.

Facilitate a small group DBE ‘training session’ Clarifying how your firm prepares for bid letting, evaluates
subcontractors, preferred qualifications and communication methods.

@ Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.

@ Quality of communication, not quantity creates the best results. Contractors should do as thorough a job as
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best possible
bid.

[SEORORORORN

@ DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days prior
is optimal.

@ Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay
abreast of changes.

@ Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list, and bid tabs at a
minimum.

@ Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation-
related projects of similar size and scope, firm expertise and staffing.

@ Participate in DBE office assessment programs.

@ Participate on advisory and mega-project committees.

@ Sign up to receive the DBE Contracting Update.

@ Consider membership in relevant industry or contractor organizations.

@ Active participation is a must. Quote as many projects as you can reasonably work on; quoting the primes and
bidding as a prime with the department are the only ways to get work.

15



Effective January 2017 letting ASP-3

9.

APPENDIX C
Types of Efforts considered in determining GFE
This list represents concepts being assessed, analysis requires additional steps

Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to inform
DBEs of contracting and subcontracting opportunities.

Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in the
contract was being solicited, in sufficient time to allow the DBES to participate effectively.

Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the DBEs were
interested; returned the phone calls of interested DBE firms.

Whether the contractor selected portions of the work to be performed by DBES in order to increase the likelihood of
meeting the DBE goal.

Whether the contractor provided interested DBEs with adequate information about the plans, specifications and
requirements of the contract.

Whether the contractor negotiated in good faith with interested DBES, not rejected DBES as unqualified without
sound reasons based on a thorough investigation of their capabilities.

Whether the contractor made efforts to assist interested DBES in being more competitive.

Whether the contractor effectively used the services of available minority community organizations: minority
contractors groups, local, state, and Federal minority business assistance offices, and other organizations that provide
assistance to small businesses and DBE firms.

Whether Prime used CRCS to identify DBE who specialize in relevant work areas.

10. Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website
11. Whether the contractor returned calls of firms expressing interest in a timely manner.

16
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APPENDIX D
Good Faith Effort Evaluation Guidance
Excerpt from Appendix A of 49 CFR Part 26

APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS

When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in order to be
responsible and/or responsive, make good faith efforts to meet the goal. The bidder can meet this requirement in
either of two ways. First, the bidder can meet the goal, documenting commitments for participation by DBE firms
sufficient for this purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith
efforts. This means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal
or other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

In any situation in which you have established a contract goal, part 26 requires you to use the good faith efforts

mechanism of this part. As a recipient, it is up to you to make a fair and reasonable judgment whether a bidder that

did not meet the goal made adequate good faith efforts. It is important for you to consider the quality, quantity, and

intensity of the different kinds of efforts that the bidder has made. The efforts employed by the bidder should be

those that one could reasonably expect a bidder to take if the bidder were actively and aggressively trying to obtain

DBE participation sufficient to meet the DBE contract goal. Mere pro forma efforts are not good faith efforts to

meet the DBE contract requirements. \We emphasize, however, that your determination concerning the sufficiency

of the firm's good faith efforts is a judgment call: meeting quantitative formulas is not required.

The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain a specified

amount of DBE participation) in order to be awarded a contract, even though the bidder makes an adequate good

faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith efforts.

The following is a list of types of actions which you should consider as part of the bidder's good faith efforts to obtain

DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive.

Other factors or types of efforts may be relevant in appropriate cases.

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising and/or
written notices) the interest of all certified DBES who have the capability to perform the work of the
contract. The bidder must solicit this interest within sufficient time to allow the DBES to respond to the
solicitation. The bidder must determine with certainty if the DBES are interested by taking appropriate steps
to follow up initial solicitations.

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically
feasible units to facilitate DBE participation, even when the prime contractor might otherwise prefer to
perform these work items with its own forces.

C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of
the contract in a timely manner to assist them in responding to a solicitation.

D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of
the work available to DBE subcontractors and suppliers and to select those portions of the work or material
needs consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation.
Evidence of such negotiation includes the names, addresses, and telephone numbers of DBEs that were
considered; a description of the information provided regarding the plans and specifications for the work
selected for subcontracting; and evidence as to why additional agreements could not be reached for DBEs to
perform the work.

(2) A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as
contract goals into consideration. However, the fact that there may be some additional costs involved in
finding and using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal,
as long as such costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a
17
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contract with its own organization does not relieve the bidder of the responsibility to make good faith efforts.
Prime contractors are not, however, required to accept higher quotes from DBEs if the price difference is
excessive or unreasonable.

E. Not rejecting DBES as being unqualified without sound reasons based on a thorough investigation of their
capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or
associations and political or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non solicitation of bids in the contractor's efforts to meet the project
goal.

F. Making efforts to assist interested DBES in obtaining bonding, lines of credit, or insurance as required by the
recipient or contractor.

G. Making efforts to assist interested DBES in obtaining necessary equipment, supplies, materials, or related
assistance or services.

H. Effectively using the services of available minority/women community organizations; minority/women
contractors' groups; local, state, and Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
DBEs.

V. In determining whether a bidder has made good faith efforts, you may take into account the performance of other
bidders in meeting the contract. For example, when the apparent successful bidder fails to meet the contract goal,
but others meet it, you may reasonably raise the question of whether, with additional reasonable efforts, the apparent
successful bidder could have met the goal. If the apparent successful bidder fails to meet the goal, but meets or
exceeds the average DBE participation obtained by other bidders, you may view this, in conjunction with other
factors, as evidence of the apparent successful bidder having made good faith efforts.
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Appendix E
Small Business Network [SBN] Overview

The Small Business Network is a part of the Bid Express®service that was created to ensure that prime bidders have a
centralized online location to find subs - including small and disadvantaged business enterprises (DBES). It is available
for prime bidders to use as part of their Basic Service subscription.

Within the Small Business Network, Prime Contractors can:

1. Easily select proposals, work types and items:
a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and add
comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can save the
sub-quote for completion at a later time.

2. Create sub-quotes for the subcontracting community:

a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly create a
custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include: provide
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify
terms and conditions, upload attachments, and select vendors.

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want quoted

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE-
preferred request.

d. Add attachments to sub-quotes.

3. View sub-quote requests & responses:

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen, sub-
quote requests can be hidden with one click if they are not applicable.

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and
pricing.

4. View Record of Subcontractor Outreach Effort:

a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the response statistics
for a particular sub-quote. If accepted by the letting agency, this report may serve as proof of a “Good Faith”
effort in reaching out to the DBE community.

b. Easily locate pre-qualified and certified small and disadvantaged businesses.

Advertise to small and disadvantaged businesses more efficiently and cost effectively.
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of
DBE outreach at the discretion of each agency).

o
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The Small Business Network is a part of the Bid Express”service that was created to ensure that small businesses have a
centralized area to access information about upcoming projects. It can help small businesses learn more about
opportunities, compete more effectively, network with other contractors and subcontractors, and win more jobs.

1. View and reply to sub-quote requests from primes:

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your
interests, or hidden with one click if they are not applicable.

2. Select items when responding to sub-quote requests from primes:
a. You have the freedom to choose and price any number of items when responding to a sub-quote request.
Quantities can be modified, and per-item comments are also available.
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your
pricing, terms, and conditions, and submit completed sub-quotes to the requesting primes.
c. Add attachments to a sub-quote.

3. Create and send unsolicited sub-quotes to specific contractors:

a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can rapidly
create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include: provide
contact information and sub-quote expiration date, select letting and proposal, add work types and items, specify
terms and conditions, upload attachments, and select vendors.

4. Easily select and price items for unsolicited sub-quotes:
a. After adding applicable work types, select items that you wish to quote. The extended price calculates
automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well.
b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing,
terms and conditions, and send it to selected prime/plan holder.
c. Add attachments to a sub-quote.
d. Add unsolicited work items to sub-quotes that you are responding to.

5. Easy Access to Valuable Information
a. Receive a confirmation that your sub-quote was opened by a prime.
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.
c. View important notices and publications from DOT targeted to small and disadvantaged businesses.

6. Accessing Small Business Network for WisDOT contracting opportunities
a. Ifyou are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select
“Order Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.
b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 414-438-4588.
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November 2013 ASP-4
ADDITIONAL SPECIAL PROVISION 4

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a
subcontractor, pay the subcontractor for that work. The prime contractor may withhold
payment to a subcontractor if, within 10 calendar days of receipt of that progress
payment, the prime contractor provides written notification to the subcontractor and the
department documenting "just cause" for withholding payment.

The prime contractor may also withhold routine retainage from payments due
subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to
lower-tier subcontractors that parallel those granted first-tier subcontractors in this
provision.

Release of Routine Retainage

After granting substantial completion the department may reduce the routine retainage
withheld from the prime contractor to 75 percent of the original total amount retained.

When the Department sends the semi-final estimate the department may reduce the
routine retainage withheld from the prime contractor to 10 percent of the original total
amount retained.

Within 30 calendar days of receiving the semi-final estimate from the department, submit
written certification that subcontractors at all tiers are paid in full for acceptably
completed work and that no routine retainage is being withheld. The department will pay
the prime contractor in full and reduce the routine retainage withheld from the prime
contractor to zero when the department approves the final estimate.

This special provision does not limit the right of the department, prime contractor, or
subcontractors at any tier to withhold payment for work not acceptably completed or
work subject to an unresolved contract dispute.
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ADDITIONAL SPECIAL PROVISION 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the standard specifications:

104.10.2 Submittal and Review of a CRI Concept
Replace paragraph two with the following effective with the July 2019 letting:

@ The department will review the CRI concept and, within 10 business days of the contractor’s initial
submittal, notify the contractor in writing whether the CRI concept has merit and whether the
contractor should submit it as a CRI proposal. The contractor and the department can mutually agree
to extend this 10-day review requirement. The department will notify the contractor if a professional
engineer registered in the state of Wisconsin should seal the CRI proposal. If the department informs
the contractor to submit the CRI proposal, the department will share in the cost for developing the CRI
proposal as specified in 104.10.4.1(3).

107.14 Contractor's Responsibility for Work
Replace the entire text with the following effective with the June 2019 letting:

@ Within 107.14, the term “work” is redefined to mean “the work product that is completed in its final
position and is incorporated in the project.”

@ The contractor shall maintain charge and care of the work until the engineer accepts the work as
specified in 105.11. Protect the work against injury or damage caused by public traffic, the action of
the elements, or from other causes, whether arising from the execution or non-execution of the work.
Rebuild, repair, restore, and make good injuries or damages to work caused by the above at no
additional cost to the department.

@ The department will assume responsibility for the work as follows:

1. Costs the department assumes under 104.6.
2. Costs to repair bridge damage attributed to public traffic, if the engineer determines that damage was
beyond the control of and without the fault of the contractor.

@ The contractor shall not bear the expense for damage to the work caused by abnormal and
unforeseeable occurrences beyond the control of, and without the fault or negligence of, the
contractor. These abnormal and unforeseeable occurrences include but are not limited to the
following:

1. Cataclysmic phenomena of nature.
2. Acts of the public enemy.
3. Acts of government authorities.

) Before suspending the work, take the necessary precautions to prevent damage to the project,
prevent traffic accidents, and provide for normal drainage. Erect necessary temporary barrier,
barricades, signs, or other facilities at no expense to the department except as specified in 104.6.

©) The contractor is responsible for all damages to equipment and supplies regardless of the
circumstances.

107.17.1 General
Replace paragraph seven with the following effective with the December 2018 letting:

(n Have a professional engineer registered in the state of Wisconsin sign and seal the shop drawings. At
least 30 calendar days before starting falsework, form, or shoring construction; submit a PDF file of
shop drawings to the railroad's chief engineering officer and to the engineer. The engineer and the
railroad may review the shop drawings. If the engineer or the railroad finds the shop drawings
unsatisfactory, the contractor shall make the required changes. A satisfactory shop drawing review
does not relieve the contractor of responsibility and liability for the structural integrity and proper
functioning of the falsework, forms, or shoring.
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109.1.1 General
Replace the entire text with the following effective with the January 2019 letting:

@ The engineer will use the US standard system to measure all work completed under the contract. The
engineer will determine quantities of materials the contractor furnishes and work the contractor
performs using measurement methods and computations conforming to standard engineering practice,
modified to meet department requirements. The engineer will document these measurements using
department procedures.

@ The engineer will measure the work as the contract measurement subsection for individual items
specifies. The department will measure the actual quantities of work the contractor acceptably
completes and make final payment based on those actual measured quantities except as follows:

1. If the measurement subsection for a bid item specifically restricts the quantity measured for payment or
allows for use of conversion factors.

2. If the engineer executes a contract change order modifying the method of measurement for specific bid
items, the engineer will measure the quantities of applicable bid items for payment using the change order
methods.

3. If the engineer, under 105.3.1(2), approves a contractor-requested plan dimension change between US
standard and S| metric dimensions, the engineer will measure whichever of the following is less:

- Actual quantities constructed.
- Quantities derived from the original plan dimensions.

4. For substitutions made under 106.2.3 between US standard and S| metric products, the engineer will
measure the actual quantities of the substitute products using the original contract measuring system.

205.5.2 Excavation
Replace the entire text with the following effective with the April 2019 letting:

205.5.2.1 General
@ Payment for the Excavation bid items under this section is full compensation for work specified for

those excavation classes under 205 with no separate contract bid items; for hauling; and for
constructing and removing temporary drainage installations as specified under 205.3.3.

@ Payment also includes removing walls, foundations, etc. with no separate contract bid items; for
disposal of resulting material; and for backfilling basements or openings resulting from removing walls,
foundations, etc.
205.5.2.2 Associated Work

@ The department will pay separately for removing concrete structures under the 203 and 204 bid items.

@ The department will pay separately for granular backfill the contract or engineer requires under the
Backfill Granular bid items.

@ The department will pay separately for erosion control, fertilizing, and seeding of material disposal
sites as specified for material disposal sites in 628.5.1.

@ If the contract does not include the Excavation Rock bid item, the department will pay 5 times the
contract bid price of the Excavation Common bid item to remove boulders having volumes of one
cubic yard or more. The department will pay for these boulder removals under the Removing Large
Boulders administrative item.
205.5.2.3 Excavation Below Subgrade
205.5.2.3.1 General

@ The department will only pay for engineer-approved EBS to correct problems beyond the contractor's
control.
205.5.2.3.2 Quantity Overruns

@ The department will provide additional compensation for EBS quantity overruns if the following
conditions are met:

- The quantity of engineer-approved EBS, calculated exclusive of work covered under 205.5.2.3.3 or
301.5, exceeds the total contract EBS quantity the earthwork summary sheet shows by more than 25
percent.

- The material exceeding that 25 percent threshold cannot be disposed of within the project right-of-way.
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@ The department will pay 2 times the contract unit price, up to $25,000, for the quantity of EBS meeting
the above conditions. After exceeding $25,000 per contract, the department will pay for additional EBS
as determined under 109.4.

205.5.2.3.3 Subgrade Correction

@ Work performed under 105.3 to correct unacceptable work is the contractor's responsibility. For EBS
work performed where the engineer did not approve the subgrade for subsequent operations, the
department will pay for EBS at the contract price under the pertinent excavation and backfill bid items,
or absent those bid items as extra work. For EBS work performed where the engineer approved the
underlying layers for subsequent operations, the department will pay for EBS as follows:

1. Up to a maximum of $25,000 per contract, the department will pay as follows:

1.1 For excavation: 3 times the contract unit price for the Excavation Common bid item under the EBS
Post Grading administrative item.

1.2 For backfill with the materials the engineer directs: at the contract unit price for the bid items of
each material used to fill the excavation.

1.3 For excavation or backfill without contract bid items: as extra work.

2. After exceeding $25,000 per contract, the department will pay for additional EBS in engineer-approved
areas as determined under 109.4.

305.2.1 General
Replace paragraph two with the following effective with the December 2018 letting:

@ Where the contract specifies or allows 1 1/4-inch base, do not place reclaimed asphalt, reprocessed
material, or blended materials below virgin aggregate materials unless the contract specifies or the
engineer allows in writing. The department will allow virgin aggregate above reclaimed asphalt,
reprocessed material, or blended materials in shoulder areas adjacent to concrete pavement.

420.3.2.1 General
Replace paragraph one with the following effective with the December 2018 letting:

@ Use self-propelled grinding machines with depth, grade, and slope controls designed for grinding and
texturing concrete. Equip grinding machines with diamond blades and a vacuuming system capable of
removing liquid and solid residue from the ground surface. Shroud the machine to prevent discharging
loosened material into adjacent work areas or live traffic lanes. Provide the specified effective
wheelbase, defined as the center of the front to center of the rear main support wheels.

420.3.2.2 Continuous Grinding
Replace paragraph one with the following effective with the December 2018 letting:

@ Under the Continuous Diamond Grinding Concrete Pavement bid item, ensure that the grinding
machine, including the grinding head, weighs 35,000 pounds or more, will grind a strip at least 4 feet
wide, and has an effective wheel base of 25 feet or more. For pavements with a design speed less
than 40 miles per hour and areas difficult to access, the contractor may use equipment with an
effective wheel base of 12 feet or more.

450.3.2.8 Jointing
Replace paragraphs three through five with the following effective with the December 2018 letting:

@ Construct notched wedge longitudinal joints for mainline paving if the pavement thickness conforms to
the minimums specified in 460.3.2, unless the engineer directs or allows an alternate joint. Construct
the wedge using a slope no steeper than 3:1. Extend the wedge 12 inches beyond the normal lane
width, or as the engineer directs. Ensure that the wedge for all layers directly overlaps and slopes in
the same direction.

@ Locate the joint at the pavement centerline for 2-lane roadways, or at lane lines if the roadway has
more than 2 lanes. Construct a vertical notch 1/2-inch to 3/4-inch high on the centerline or lane line at
the top of each wedge. Place a 1/2-inch to 3/4-inch notch at the outside bottom edge of the wedge
after compacting each layer. Align the finished longitudinal joint line of the upper layer with the
centerline or lane line.
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) Construct the wedge for each layer using an engineer-approved strike-off device that will provide a
uniform slope and will not restrict the main screed. Shape and compact the wedge with a weighted
steel side roller wheel the same width as the wedge. Apply a tack coat to the wedge surface and both
notches before placing the adjacent lane.

455.2.4.3 Emulsified Asphalts
Replace paragraph two with the following effective with the December 2018 letting:

@ The bill of lading for emulsified asphalts shall indicate the asphalt content of the original emulsion and
dilution rate of the additional water added to the original emulsion. If undiluted samples are not
available, test the diluted material and modify AASHTO M140, M208, or M316 to reflect properties
resulting from dilution of the asphalt.

460.2.8.3.1.4 Department Verification Testing Requirements
Replace paragraph three with the following effective with the December 2018 letting:

@ The department will perform testing conforming to the following standards:
Bulk specific gravity (Gmb) of the compacted mixture according to AASHTO T166.
Maximum specific gravity (Gmm) according to AASHTO T209.
Air voids (Va) by calculation according to AASHTO T269.
VMA by calculation according to AASHTO R35.

Asphalt content by ignition oven according to AASHTO T308 as modified in CMM 8-36.6.3.6,
chemical extraction according to AASHTO T-164, or Asphalt Analyzer™ according to manufacturer
recommendations.

460.2.8.3.1.6 Acceptable Verification Parameters
Replace paragraph one with the following effective with the December 2018 letting:

@ The engineer will provide test results to the contractor within 2 mixture-production days after obtaining
the sample. The quality of the product is acceptably verified if it meets the following limits:
- Vas within a range of 2.0 to 4.3 percent. For SMA, Va is within a range of 2.7 to 5.3 percent.

- VMA is within minus 0.5 of the minimum requirement for the mix design nominal maximum aggregate
size.

- Asphalt content is within minus 0.3 percent of the IMF.

460.2.8.3.1.7 Dispute Resolution
Replace paragraph one with the following effective with the December 2018 letting:

@ When QV test results do not meet the specified limits for 100 percent pay, the bureau's AASHTO
accredited laboratory and certified personnel will referee test the retained portion of the QV sample
and the retained portion of the required forward and backward QC retained samples according to
CMM 8-36.

460.5.2.1 General
Replace paragraphs five and six with the following effective with the December 2018 letting:

) The department will reduce pay for nonconforming QMP HMA mixtures as specified in 460.2.8.2.1.7,
starting from the stop point to the point when the running average of 4 is back inside the warning
limits. The engineer will determine the quantity of material subject to pay reduction based on the
testing data and an inspection of the completed pavement. The department will reduce pay as follows:
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PAYMENT FOR MIXTURE[M 121 3]

PRODUCED WITHIN PRODUCED OUTSIDE

ITEM WARNING BANDS JMF LIMITS
Gradation 90% 75%
Asphalt Contentt! _ _
Air Voids 70% 50%
VMA 90% 75%

(11 For projects or plants where the total production of each mixture design requires less than 4 tests refer to
CMM 8-36.

21 Payment is in percent of the contract unit price for the HMA Pavement bid item. The department will reduce
pay based on the nonconforming property with lowest percent pay. If the quantity of material subject to pay
adjustment based on the running average of 4 is also subject to pay adjustment resulting from dispute
resolution in accordance with 460.2.8.3.1.7, the department will apply the single pay adjustment resulting in
the lowest percent pay.

BBl In addition to any pay adjustment listed in the table above, the department will adjust pay for nonconforming
binder under the Nonconforming QMP Asphaltic Material administrative item. The department will deduct 25
percent of the contract unit price of the HMA Pavement bid item per ton of pavement placed with
nonconforming PG binder the engineer allows to remain in place.

[l The department will not adjust pay based on a running average of 4 asphalt content tests; however, corrective
action will be applied to nonconforming material according to 460.2.8.2.1.7.

© If during a QV dispute resolution investigation the department discovers unacceptable mixture defined
by one or more of the following:

- Vagreater than 5.0 or less than 1.5.
- VMA more than 1.0 below the minimum allowed in table 460-1.
- AC more than 0.5 % below the JMF target.

Remove and replace the material, or if the engineer allows the mixture to remain in place, the
department will pay for the quantity of affected material at 50 percent of the contract price.

501.3.8.2.1 General
Replace paragraph two with the following effective with the April 2019 letting:

@ If the concrete temperature at the point of placement exceeds 90 F, do not place concrete under the
following structure and concrete barrier bid items:

Concrete Masonry Bridges Concrete Masonry Retaining Walls

Concrete Masonry Bridges HES Concrete Masonry Retaining Walls HES
Concrete Masonry Culverts Concrete Masonry Endwalls

Concrete Masonry Culverts HES Concrete Masonry Overlay Decks

Concrete Barrier Single-Faced 32-Inch Concrete Barrier (type)

Concrete Barrier Double-Faced 32-Inch Concrete Barrier Fixed Object Protection (type)
Concrete Barrier Transition Section 32-Inch Concrete Barrier Transition (type)

506.3.2 Shop Drawings
Replace paragraph four with the following effective with the December 2018 letting:

@ Ensure that the fabricator submits a PDF file of shop drawings for railroad structures to the railroad
company's chief engineering officer upon contract completion.

603.3.1.1 General
Replace paragraph three with the following effective with the April 2019 letting:

@ Cast permanent barrier and transitions in place. Use construction methods conforming to 502 and
conform to the hot weather placement requirements of 501.3.8.2. Use forms or engineer-approved slip
form methods for barrier. Use forms for transitions. Construct barrier on horizontal curves as a series
of 12-foot or shorter chords.
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Effective with July 2019 Letting ASP-6

646.3.1.2 Liquid Marking
Replace paragraph five with the following effective with the June 2019 letting:

© Apply liquid marking and glass beads across the line at or exceeding the following:

LIQUID MARKING PAVEMENT TYPE THICKNESS BEAD APPLICATION
(mils) (pounds per gallon)
Paint all 16 8
Epoxy SMA, seal coats, and polymer overlays 25 25
Epoxy all other 20 22.5
Wet Reflective Epoxy all 20 (1

[11 Use the product specific bead application rate for wet reflective epoxy specified on the department's APL.

646.3.2.3.2 Wet Reflective Epoxy
Replace paragraph one with the following effective with the June 2019 letting:

@ Apply wet reflective epoxy binder in a grooved slot. and provide a double drop bead system as follows:
1. Wet reflective/recoverable elements at the application rate specified in the department's APL.
2. Glass beads conforming to 646.2.2 at the application rate specified in the department’s APL.

650.3.1 General
Replace the entire text with the following effective with the December 2018 letting:

@ Department and contractor responsibilities for construction staking are specified in 105.6. Conform to
105.6 and the additional requirements specified here in 650.3 for the individual contractor-staking bid
items the contract includes.

@ Protect and preserve known property and survey marks and land monuments as specified in 107.11.3.
The contract may require related work under the 621 bid items.

@ Obtain or calculate benchmark data, grades, and alignment from plan information. The engineer will
furnish data for the horizontal and vertical control points, control point ties, horizontal alignments,
profiles, and elevations. Reestablish, set additional, and maintain the horizontal and vertical control
points and control point ties, as needed for bid items.

@ Check horizontal and vertical information including but not limited to alignments, locations, elevations,
and dimensions, that either the plans show or the engineer provides, for compatibility with existing field
conditions. Conduct similar compatibility checks and accuracy checks of horizontal and vertical
positions either the department or the contractor establishes in the field.

) Perform survey work using conventional methods, or AMG methods capable of achieving the lines and
grades the plans show for the work in question. Establish additional benchmarks and control points as
necessary to support the method of operation.

650.3.1.1 Staking

@ Furnish, set, reference, and maintain stakes and markings necessary to establish the alignment,
location, benchmarks, elevations, and continuous profile-grades for road and structure work as
needed for bid items. Supervise and coordinate construction staking.

@ Maintain neat, orderly, and complete survey notes, drawings, and computations used in establishing
the lines and grades. Make the survey notes and computations available to the engineer within 24
hours, upon request, as the work progresses.

@ Furnish surveying equipment, stakes, flags, pins, lath, whiskers, and other materials necessary to
perform this work, subject to the engineer’s approval.

650.3.1.2 Automated Machine Guidance
650.3.1.2.1 General

@ The contractor may substitute AMG for conventional staking on all or part of the work under the
individual staking bid items. Coordinate with the engineer throughout the course of construction to
ensure that work performed using AMG conforms to the contract tolerances and that the methods
employed conform to the contractor's AMG work plan and accepted industry standards. Revert to
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Effective with July 2019 Letting ASP-6

conventional staking methods for all or part of the work at any point during construction if AMG is
producing unacceptable results.

650.3.1.2.2 AMG Work Plan
Submit a comprehensive written AMG work plan for department review at least 5 business days before
the preconstruction conference. In that plan discuss how AMG technology will be integrated into other

technologies employed on the project. List the staking bid items that will have work performed using
AMG and, for each bid item listed, include the following:

1. Designate which portions of the contract will be done using AMG and which portions will be done using
conventional staking.

2. Designate a single staff person as the primary contact for AMG technology issues.
3. List and map the primary and secondary control points required under 105.6.2 enveloping the site.
4. Describe the contractor's quality control procedures. Include the frequency and type of checks performed
to ensure that the work conforms to the contract plans.
The engineer will review the plan to determine if it conforms to the contract. Do not perform AMG work
until the engineer approves the governing portion of the AMG workplan. Perform the work as the
contractor's AMG work plan provides. Update the plan as necessary.

650.3.1.2.3 Geometric and Surface Information

650.3.1.2.3.1 Department Responsibilities

At any time after the contract is awarded the contractor may request the contractor data packet. The
department will provide the packet within 5 business days of receiving the contractor's request.
650.3.1.2.3.2 Contractor Responsibilities

Develop and maintain a contractor construction model for areas of the project employing AMG.
Confirm that the resulting model agrees with the contract plans.

If the engineer requests, provide the construction model to the department in LandXML or other
engineer-approved format.

650.3.1.2.4 Managing and Updating Information

Notify the department of any errors or discrepancies in department-provided information. The
department will determine what revisions may be required. The department will revise the contract

plans, if necessary, to address errors or discrepancies that the contractor identifies. The department
will provide the best available information related to those contract plan revisions.

Revise the construction model as required to support construction operations and to reflect any
contract plan revisions the department makes. Perform checks to confirm that the revised construction
model agrees with the contract plan revisions. If the engineer requests, provide construction model
updates to the engineer. The department will pay for costs incurred to incorporate contract plan
revisions as extra work.

650.3.1.2.5 Construction Checks
Check the work against the plan elevation at randomly selected points on cross-sections located at
stations evenly divisible by 100 at the frequency the engineer approved as a part of the AMG work

plan. Submit the results of these random checks to the engineer daily. Notify the engineer immediately
if a check exceeds the tolerances specified in 650.3.1.2.6 below.

Check the work at additional points as the engineer directs. The department may conduct periodic
independent checks.

650.3.1.2.6 Construction Tolerances

@ Ensure that the finished work vertically matches existing or other completed features. Ensure that the
work conforms to revised plan elevations as follows:
- Subgrade : +/- 0.10 feet.
- Base : within the tolerance specified in 301.3.4.1(2).

1

@

@

1

@

@

@

1

2
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Effective with July 2019 Letting ASP-6

650.3.3 Subgrade
Retitle and replace the entire text with the following effective with the December 2018 letting:

650.3.3 Subgrade Staking

@ Set construction stakes or marks at intervals of 100 feet, or more frequently, for rural sections and at
intervals of 50 feet, or more frequently, for urban sections. Include additional stakes at each cross-
section as necessary to match the plan cross-section, achieve the required accuracy, and to support
construction operations. Also set and maintain stakes as necessary to establish the horizontal and
vertical positions of intersecting road radii, auxiliary lanes, horizontal and vertical curves, and curve
transitions. Locate stakes to within 0.25 feet horizontally and establish the grade elevation to within
0.03 feet vertically.

Errata

520.3.3 Laying Pipe
Correct errata by replacing "sections" with "joints" to clarify the intent that the last 3 joints need ties.

) Provide joint ties on the upstream and downstream ends of circular and horizontal elliptical concrete
culvert and concrete cattle pass installations. Tie the next 3 pipe joints or, if using apron endwalls, the
endwall joint and the last 2 pipe joints. Ties are not required on culverts with masonry endwalls unless
the plans show otherwise.

608.3.3 Laying Pipe

Correct errata by replacing "sections" with “joints" to clarify the intent that the last 3 joints need ties.

) Provide joint ties on concrete storm sewer system infall and outfall pipes. Tie the last 3 pipe joints or, if
using apron endwalls, the endwall joint and the next 2 pipe joints. Ties are not required on installations
with masonry endwalls unless the plans show otherwise.

page 8 of 8



Effective with December 2017 Letting ASP 7

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1% Tier and DBE Payments During Construction

1.

2.

Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’'s User Manual, Sublets and Payments.

Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed. Report the
payment as specified in A(1) for all work satisfactorily performed.

All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

Require all first tier relationships, DBE firms and all other tier relationships necessary

to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and(4).

All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually
loaded into the Civil Rights Compliance System. Copies of prime contractor payments received
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment
receipt to be logged manually.

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-

manual.pdf
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Effective January 2019 Letting ASP 9

ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll or Labor Data Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified
payroll reports for contracts with federal funds and labor data for contracts with state funds only.
Details are available online through the department’s highway construction contractor information
(HCCI) site on the Labor, Wages, and EEO Information page at:

https://wisconsindot.qgov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with
state funds only) electronically through CRCS. These payrolls or labor data are due within
sevencalendar days following the close of the payroll period. Every firm providing physical
labor towards completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as they
are about to begin their submittals. The department will provide training either in a classroom
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to
schedule thetraining.

(4) The department will reject all paper submittals for information required under this
special provision. All costs for conforming to this special provision are incidental to the
contract.

(5) Firms wishing to export payroll/labor data from their computer system into CRCS
should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not
every contractor’s payroll system is capable of producing export files. For details, see
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll
Manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

Il.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Compliance with Governmentwide Suspension and
Debarment Requirements

XI.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under



this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEQ Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are



applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor



will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

1. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or



will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.



d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. Inthe event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.



VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Iltems" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:



"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.




i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* ok ok kK

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the



department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* k k k%

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* %k k kx %

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
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6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



Non-discrimination Provisions

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the "'contractor') agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor
will take action with respect to any subcontract or procurement as the Recipient or the Federal
Highway Administration may direct as a means of enforcing such provisions including sanctions
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with
litigation by a subcontractor, or supplier because of such direction, the contractor may request the
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the
contractor may request the United States to enter into the litigation to protect the interests of the
United States.

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the ""contractor'") agrees to comply with the
following non-discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

e Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,
(42 U.S.C. 8§ 4601), (prohibits unfair treatment of persons displaced or whose property has
been acquired because of Federal or Federal-aid programs and projects);

e Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on
the basis of sex);

e Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

e The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982, (49 USC 8§ 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);

e The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are
Federally funded or not);

e Titles Il and IIl of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. 88 12131-
12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37
and 38;

e The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);
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Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access
to your programs (70 Fed. Reg. at 74087 to 74100);

Title 1X of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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SEPTEMBER 2002

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

1 The Offeror's or Bidder's attention is called to the "Employment Practices’ and "Equa
Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The gods and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on al construction work in the
covered areg, are asfollows:

Goalsfor Minarity Participation for Fach Trade:

_County % _County % _ _County %
Adams 17 lowa 17 Polk 22
Ashland 12 Iron 12 Portage 0.6
Barron 0.6 Jackson 0.6 Price 0.6
Bayfield 12 Jefferson 7.0 Racine 8.4
Brown 13 Juneau 0.6 Richland 17
Buffdo 0.6 Kenosha 3.0 Rock 31
Burnett 22 Kewalnee 1.0 Rusk 0.6
Calumet 09 LaCrosse 0.9 St Croix 29
Chippewa 05 Lafayette 05 Sauk 17
Clark 0.6 Langlade 0.6 Sawyer 0.6
Columbia 17 Lincoln 0.6 Shawano 10
Crawford 05 Manitowoc 1.0 Sheboygan 7.0
Dane 2.2 Marathon 0.6 Taylor 0.6
Dodge 7.0 Marinette 1.0 Trempeaeau 0.6
Door 10 Marguette 1.7 Vernon 0.6
Douglas 10 Menominee 1.0 Vilas 0.6
Dunn 0.6 Milwaukee 8.0 Walworth 7.0
Eau Claire 05 Monroe 0.6 Washburn 0.6
Florence 10 Oconto 1.0 Washington 8.0
Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0
Forest 10 Outagamie 0.9 Waupaca 10
Grant 05 Ozaukee 8.0 Waushara 1.0
Green 17 Pepin 0.6 Winnebago 0.9
Green Lake 10 Pierce 2.2 Wood 0.6
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Goalsfor female participation for each trade: 6.9%

These goals are applicable to al the contractor's construction work, (whether or not it is
federal or federally assisted), performed in the covered area. If the contractor performs
construction work in the geographical arealocated outside of the covered areg, it shall apply
the goals established for such geographical area where the work is actualy performed.
With regard to this second area, the contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part
60-4 shal be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each
trade, and the contractor shall make a good faith effort to employ minorities and women
evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the
contractor's goals shall be a violation of the contract, the Executive Order and the
Regulationsin 41 CFR Part 60-4. Compliance with the goals will be measured against the
total work hours performed.

The contractor shall provide written notification to the Director of the Office of Federa
Contract Compliance Programs within ten (10) working days of award of any construction
subcontract in excess of $10,000.00 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical areain which the subcontract is to be performed.

Asreferred to in this section, the Director means:

Director

Office of Federa Contract Compliance Programs
Ruess Federa Plaza

310 W. Wisconsin Ave., Suite 1115

Milwaukee, W1 53202

The "Employer Identification Number" means the Federal Social Security number used on
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

As used in this notice, and in the contract resulting from solicitation, the "covered area’ is
the county(ies) in Wisconsin to which this proposal applies.
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APRIL 2013
ADDITIONAL FEDERAL-AID PROVISIONS

NOTICE TO ALL BIDDERS

To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline™
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of
possible bid rigging, bidding collusion, or other fraudulent activities should use the
"hotline" to report such activities.

The "hotline™ is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.
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Effective August 2015 letting

BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic
products and all manufacturing and coating processes for these materials from smelting
forward in the manufacturing process must have occurred within the United States. Coating
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances
the value of a material subject to the requirements of Buy America. The exemption of this
requirement is the minimal use of foreign materials if the total cost of such material
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this
paragraph, the cost is that shown to be the value of the subject products as they are delivered
to the project. The contractor shall take actions and provide documentation conforming to
CMM 2-28.5 to ensure compliance with this “Buy America” provision.

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project certify to the engineer, in writing using department form
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the
contract work conform to these "Buy America" provisions. Attach a list of exemptions and
their associated costs to the certification form. Department form WS4567 is available at:

https://wisconsindot.gov/hcciDocs/contracting-info/ws4567.doc
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Effective February 2016 letting

Cargo Preference Act Requirement
All Federal-aid projects shall comply with 46 CFR 381.7 (a) — (b) as follows:

(a) Agreement Clauses. “Use of United States-flag vessels:"

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—*

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commaodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.



Effective with December 2017 Letting

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS
FOR PROJECTS WITH FEDERAL AID

PREVAILING WAGE RATES

The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates)
furnishes the minimum prevailing wage rates pursuant to the Davis-Bacon and
Related Acts. The wage rates shown are the minimum rates required by the contract
to be paid during its life, however this is not a representation that labor can be
obtained at these rates. Itis the responsibility of bidders to inform themselves as to
the local labor conditions and prospective changes or adjustments of wage rates.
No increase in the contract price will be allowed or authorized on account of the
payment of wage rates in excess of those listed herein.

COVERAGE OF TRUCK DRIVERS

Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following
circumstances:
Drivers of a contractor or subcontractor for time spent working on the site
of the work.
Drivers of a contractor or subcontractor for time spent loading and/or
unloading materials and supplies on the site of the work, if such time is
not de minimis. https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
Truck drivers transporting materials or supplies between a facility that is
deemed part of the site of the work and the actual construction site.
Truck drivers transporting portions of the building or work between a site
established specifically for the performance of the contract where a
significant portion of such building or work is constructed and the physical
place where the building or work called for in the contract will remain.

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the

following circumstances:
Material delivery truck drivers while off the site of the work.
Drivers of a contractor or subcontractor traveling between a Davis-Bacon
job and a commercial supply facility while they are off the site of the
work.”
Truck drivers whose time spent on the site of the work is de minimis, such
as only a few minutes at a time merely to pick up or drop off materials or
supplies.

Details are available online at:

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.qgov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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POSTINGS AT THE SITE OF THE WORK

In addition to the required postings furnished by the department, the contractor shall
post the following in at least one conspicuous and accessible place at the site of
work:

a. A copy of the contractor's Equal Employment Opportunity Policy.

All required documents shall be posted by the first day of work and be accurate and
complete. Postings must be readable, in an area where they will be noticed, and
maintained until the last day of work.

RESOURCES

Required information regarding compliance with federal provisions is found in the
following resources:

FHWA-1273 included in this contract

U.S. Department of Labor Prevailing Wage Resource Book

U.S. Department of Labor Field Operations Handbook

U.S. Code of Federal Regulations

Any applicable law, Act, or Executive Order enacted by the federal

government at the time of the letting of this contract
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"General Decision Number: WI20190010 08/16/2019

Superseded General Decision Number: WI20180010

State: Wisconsin

Construction Type: Highway

Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings

in highway rest areas; and railroad construction)

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.60 for calendar year 2019 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.60 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2019. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available

at www.dol.gov/whd/govcontracts.

Modification Number Publication Date



4 01/04/2019
1 02/22/2019
2 05/17/2019
3 07/26/2019
4 08/16/2019

BRWIOOO1-002 06/01/2018

CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND

VERNON COUNTIES

Rates Fringes

BRWIV00O2-002 06/01/2018

ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES

Rates Fringes

BRWIOGOO2-005 06/01/2018

ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES

Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 35.39 21.46

BRWIQOO3-002 06/01/2018

BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES

Rates Fringes



BRWIOOO4-002 06/01/2018

KENOSHA, RACINE, AND WALWORTH COUNTIES

Rates Fringes

BRWIOOO6-002 06/01/2018

ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,

ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes

BRWIOOO7-002 06/01/2018

GREEN, LAFAYETTE, AND ROCK COUNTIES

Rates Fringes

BRWIOOO8-002 06/01/2018

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

BRWIGO11-002 06/01/2018

CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES

Rates Fringes

BRWI0O19-002 06/01/2018



BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. .. viiiiiiiiiiiiinnnnns $ 32.97 22.74
essaon osezes
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. .. v ittt iiiiiinnnnn $ 34.80 22.61

CARPQO87-001 05/01/2016

BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes

CARPO252-002 06/01/2016

ADAMS, BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

Rates Fringes



CARPENTER

CARPENTER. .. .o $ 33.56 18.00
MILLWRIGHT.....covviiuvannnn $ 35.08 18.35
PILEDRIVER.......cvivvnnn... $ 34.12 18.00

CARP0252-010 06/01/2016

ASHLAND COUNTY

Rates Fringes
Carpenters
Carpenter......coeviiiiinenn. $ 33.56 18.00
Millwright......ccocvivnonn $ 35.08 18.35
Pile Driver......c.ceeeeeennn. $ 34.12 18.00

CARPO264-003 06/01/2016
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON

COUNTIES

Rates Fringes

CARPO361-004 05/01/2018

BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

Rates Fringes

CARP2337-001 06/01/2016

ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON

ZONE B: KENOSHA & RACINE

Rates Fringes

PILEDRIVERMAN



Z0NE Aiiiiii i $ 31.03 22.69
Z0Ne Bttt $ 31.03 22.69

ELECO014-002 06/04/2018

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN

COUNTIES

Rates Fringes
Electricians:....oviiiiieeeennnn. $ 34.21 20.46
ecomecar asiesmn
REMAINING COUNTIES

Rates Fringes
Teledata System Installer

Installer/Technician........ $ 26.25 13.92

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,

bypass, CATV, WAN (wide area networks), LAN (local area

networks), and ISDN (integrated systems digital network).

ELECO127-002 06/01/2018

KENOSHA COUNTY

Rates Fringes

Electricians:.....covvivinnnnnn. $ 39.50 30%+11.32

ELECO158-002 06/04/2018



BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and

Hutchins) COUNTIES

Rates Fringes

ELEC@159-003 06/01/2018

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes

ELEC0219-004 06/01/2016

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,

Florence and Homestead) AND MARINETTE COUNTY (Township of

Niagara)
Rates Fringes
Electricians:
Electrical contracts over
$180,000. . ...ttt $ 32.38 18.63
Electrical contracts under
$180,000. ... .00 iiiinnnnnn $ 30.18 18.42

ELEC@242-005 05/16/2018

DOUGLAS COUNTY

Rates Fringes



ELECO©388-002 06/03/2018
ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto

County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes

ELECO430-002 06/01/2019

RACINE COUNTY (Except Burlington Township)

Rates Fringes

ELECO494-005 06/01/2018

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

ELECO494-006 06/01/2018

CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

ELECO494-013 06/01/2018



DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Sound & Communications
Installer.....coviiieeennnn. $ 19.56 15.78
Technician............. ..., $ 28.99 16.25

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and program systems and
low-voltage systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio frequency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing

equipment or products

ELEC@577-003 06/01/2018

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes

ELECO890-003 06/01/2018



DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians:.......cocvvuvunnn.. $ 34.15 19.63
ELEC@953-001 ©7/01/2015
Rates Fringes
Line Construction:
(1) Lineman......coovuvnenn.. $ 42.14 32% + 5.00
(2) Heavy Equipment
Operator. . .voveeeereenennenns $ 40.03 32% + 5.00
(3) Equipment Operator...... $ 33.71 32% + 5.00
(4) Heavy Groundman Driver..$ 26.78 14.11
(5) Light Groundman Driver..$ 24.86 13.45
(6) Groundsman.............. $ 23.18 32% + 5.00
ENGI0®139-005 06/03/2019
Rates Fringes
Power Equipment Operator
GroUp L.uueeinenenennnnennns $ 41.17 23.03
GPOUP 2.uivennennnnennnnenns $ 40.67 23.03
GPrOUP B.uiiiinrnennennnnenns $ 40.17 23.03
GPrOUP 4uvieiinieinnennnnenns $ 39.91 23.03
Group 5...iiiiiiiiiiiiiiin $ 39.62 23.03
GPrOUP Bvevevnenennnnnaennns $ 33.72 23.03

HAZARDOUS WASTE PREMIUMS:
EPA Level ""A"" protection - $3.00 per hour
EPA Level ""B"" protection - $2.00 per hour

EPA Level ""C"" protection - $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, tower cranes, and derricks with or without
attachments with a lifting capacity of over 100 tons; or
cranes, tower cranes, and derricks with boom, leads and/or

jib lengths measuring 176 feet or longer.



GROUP 2: Cranes, tower cranes and derricks with or without
attachments with a lifting capacity of 100 tons or less; or
cranes, tower cranes, and derricks with boom, leads, and/or
jibs lengths measuring 175 feet or under and Backhoes
(excavators) weighing 130,000 lbs and over; caisson rigs;

pile driver; dredge operator; dredge engineer; Boat Pilot.

GROUP 3: Mechanic or welder - Heavy duty equipment; cranes
with a lifting capacity of 25 tons or under; concrete
breaker (manual or remote); vibratory/sonic concrete
breaker; concrete laser screed; concrete slipform paver;
concrete batch plant operator; concrete pvt. spreader -
heavy duty (rubber tired); concrete spreader & distributor;
automatic subgrader (concrete); concrete grinder & planing
machine; concrete slipform curb & gutter machine; slipform
concrete placer; tube finisher; hydro blaster (10,000 psi &
over); bridge paver; concrete conveyor system; concrete
pump; Rotec type Conveyor; stabilizing mixer
(self-propelled); shoulder widener; asphalt plant engineer;
bituminious paver; bump cutter & grooving machine; milling
machine; screed (bituminous paver); asphalt heater, planer
& scarifier; Backhoes (excavators) weighing under 130,000
lbs; grader or motor patrol; tractor (scraper, dozer,
pusher, loader); scraper - rubber tired (single or twin
engine); endloader; hydraulic backhoe (tractor type);
trenching machine; skid rigs; tractor, side boom (heavy);
drilling or boring machine (mechanical heavy); roller over
5 tons; percussion or rotary drilling machine; air track;
blaster; loading machine (conveyor); tugger; boatmen;

winches & A-frames; post driver; material hoist.

GROUP 4: Greaser, roller steel (5 tons or less); roller
(pneumatic tired) - self propelled; tractor (mounted or
towed compactors & light equipment); shouldering machine;
self- propelled chip spreader; concrete spreader; finishing
machine; mechanical float; curing machine; power subgrader;
joint sawer (multiple blade) belting machine; burlap
machine; texturing machine; tractor endloader (rubber
tired) - light; jeep digger; forklift; mulcher; launch

operator; fireman, environmental burner

GROUP 5: Air compressor; power pack; vibrator hammer and
extractor; heavy equipment, leadman; tank car heaters;

stump chipper; curb machine operator; Concrete



proportioning plants; generators; mudjack operator; rock
breaker; crusher or screening plant; screed (milling
machine); automatic belt conveyor and surge bin; pug mill
operator; Oiler, pump (over 3 inches); Drilling Machine

Tender.

GROUP 6: Off-road material hauler with or without ejector.

TIRONOOQ8-002 06/03/2018

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,

MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO

COUNTIES:

Rates Fringes

IRONWORKER. ..t vv it i i $ 32.98 27.47

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor

Day, Thanksgiving Day & Christmas Day.

IRONOOO8-003 06/03/2018

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),

WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

IRONWORKER. .t viiiii i i it $ 34.88 27.72

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor

Day, Thanksgiving Day & Christmas Day.

IRON@383-001 06/01/2018

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern

area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,



WAUSHARA, AND WOOD COUNTIES

Rates Fringes

IRONOG498-005 06/01/2016

GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and

WALWORTH (S.W. 1/3) COUNTIES:

Rates Fringes

IRON@512-008 05/01/2018

BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes

IRON@512-021 05/01/2018

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes
IRONWORKER. .o v v iiiiiii i i iieenn $ 32.64 10.10
\oortsecez eeseyams
MILWAUKEE AND WAUKESHA COUNTIES

Rates Fringes

LABORER



GroUp L.uueinenenennenennns $ 29.02 22.00

GPOUP 2.uieeeneennnennnnenns $ 29.17 22.00
GroUp 3. iiinininnnnenennns $ 29.37 22.00
GPrOUP 4uvieinieinnennnnenns $ 29.52 22.00
Group 5....iiiiiiiiiiiiin $ 29.67 22.00
GPrOUP Bveveenenenennnnennns $ 25.51 22.00

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);

Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch

Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter

(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist

GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

LABO0113-003 06/03/2019

OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes
LABORER
GrOUP L.viiinenennennnnenns $ 28.27 22.00
GPrOUP 2. .iiiiineeeennnnnnnns $ 28.37 22.00
GrOUP 3.iiieinenenennnnennns $ 28.42 22.00
Group 4. .iviiiiiiiiinnnnnnns $ 28.62 22.00
GrOUP 5.tvininnineneenennns $ 28.47 22.00

GPrOUP B.vvvinninennennnnenns $ 25.36 22.00



LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);

Concrete Handler
GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand

Operated);

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter

(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist

GROUP 5: Blaster; powderman

GROUP 6: Flagperson and Traffic Control Person

LAB0O©113-011 ©6/03/2019

KENOSHA AND RACINE COUNTIES

Rates Fringes
LABORER
GroUP L.vuienenenennnnennns $ 28.08 22.00
GPrOUP 2.t iiiinnnneeennnnnnns $ 28.23 22.00
GPOUP B.uiiivnrnennennnnenns $ 28.43 22.00
Group 4. vviiiiiiiiiiiinnnns $ 28.40 22.00
GroUP 5.iiiiiiiinninnnnenns $ 28.73 22.00
GPOUP Buvveinnennnnennnnenns $ 25.22 22.00

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;

Stone Handler; Bituminous Worker (Shoveler, Loader, and



Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, Ironer, Smoother, and Tamper);

Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch

Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter

(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist

GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

LABOQ140-002 06/03/2019

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
LABORER
GroUp L.uueinenenennnnennns $ 32.84 17.54
GPOUP 2.uieennennnnennnnenns $ 32.94 17.54
Group 3. iiiiiiiiiiinennn $ 32.99 17.54
GPrOUP 4.vieiinininnennnnenns $ 33.19 17.54
Group 5....iiiiiiiiiiiiiin $ 33.04 17.54
GPrOUP Bveeeenenennnennennns $ 29.47 17.54

LABORER CLASSIFICATIONS



GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother and Tamper);

Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch

Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter

(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist

GROUP 5: Blaster; powderman

GROUP 6: Flagperson; Traffic Control

LABOQ464-003 06/03/2019

DANE COUNTY

Rates Fringes
LABORER
GPrOUP L.uiiiinenennennnnenns $ 33.12 17.54
GrOUP 2. .iiiineeeennnnnnnns $ 33.22 17.54
GrOUP 3.iiieinenenennnnennns $ 33.27 17.54
GroUP 4.vviiiniiinninnnenns $ 33.47 17.54
GPrOUP 5.viiiiniiinninnnenns $ 33.32 17.54
GPrOUP B.vvninninennennnnenns $ 29.47 17.54

LABORERS CLASSIFICATIONS:

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;

Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);



Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch

Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter

(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist

GROUP 5: Blaster; Powderman

GROUP 6: Flagperson and Traffic Control Person

PAINO©106-008 05/01/2017

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.............. $ 30.33 17.27
Spray, Sandblast, Steel....$ 30.93 17.27
Repaint:
Brush, Roller.............. $ 28.83 17.27
Spray, Sandblast, Steel....$ 29.43 17.27
PAINO108-002 06/01/2017
RACINE COUNTY
Rates Fringes
Painters:
Brush, Roller............... $ 33.74 18.95
Spray & Sandblast........... $ 34.74 18.95

PAIN@G259-002 05/01/2008

BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES



Rates Fringes

PAIN©G259-004 05/01/2015

BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND

VERNON COUNTIES

Rates Fringes

PAINO781-002 06/01/2018

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Painters:
Bridge....coviiiiiiniinnnn. $ 31.60 23.51
Brush.....ooiiiiiiiiinneenns $ 31.55 23.51
Spray & Sandblast........... $ 32.30 23.51

PAINOG802-002 06/01/2017

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

Rates Fringes
PAINTER
Brush...ooviiiiininiiiinan.. $ 28.25 17.72
PREMIUM PAY:
Structural Steel, Spray, Bridges = $1.00 additional per

hour.

PAINOG802-003 06/01/2017



ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER. . it iiiiiiii i ittt $ 24.89 12.05
PAIN©934-001 06/01/2017
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
Brush.....coviiiiiininann. $ 33.74 18.95
SPPAY e ettt e $ 34.74 18.95
Structural Steel............ $ 33.89 18.95
PAIN1011-002 06/01/2017
FLORENCE COUNTY
Rates Fringes
Painters: ... $ 24.86 12.23
PLAS©599-010 06/01/2017
Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area 1.....iiiiiiiiiinnennns $ 39.46 17.17
Area 2 (BAC) . vevvivunnennnnn $ 35.07 19.75
AP 3.ttt iiiiiinneeennnns $ 35.61 19.40
Area 4. ...ttt $ 34.70 20.51
Area 5... . ittt $ 36.27 18.73
Area 6. ittt $ 32.02 22.99

AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN



COUNTIES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA

CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND

VERNON COUNTIES

AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

AREA 5: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK

COUNTIES

AREA 6: KENOSHA AND RACINE COUNTIES

TEAMOO39-001 06/01/2018

Rates Fringes
TRUCK DRIVER
1 &2 AX1eS..iiiiiinnnnnnnns $ 28.12 21.20
3 or more Axles; Euclids
Dumptor & Articulated,
Truck Mechanic.............. $ 28.27 21.20
WELL DRILLER. ... vviiiiinennnns $ 16.52 3.70

WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the

Davis-Bacon Act for which the contract is awarded (and any



solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO

is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate

(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,

005 in the example, is an internal number used in processing



the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,

2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing

this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion

date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a

new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date

for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is

based.



WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the

Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the

interested party's position and by any information (wage



payment data, project description, area practice material,

etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative

Review Board (formerly the Wage Appeals Board). Write to:
Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"



"General Decision Number: WI20190015 08/16/2019

Superseded General Decision Number: WI20180015

State: Wisconsin

Construction Type: Heavy

Counties: Wisconsin Statewide.

HEAVY CONSTRUCTION PROJECTS (Excluding Tunnel, Sewer, and Water

Lines).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.60 for calendar year 2019 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.60 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2019. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available

at www.dol.gov/whd/govcontracts.

Modification Number Publication Date

4 01/04/2019



02/22/2019
05/17/2019
07/26/2019
08/16/2019

A W R

BOIL@107-001 01/01/2017

Rates Fringes
BOILERMAKER
Boilermaker......ooeveuuennn $ 35.65 29.89
Small Boiler Repair (under
25,000 1lbs/hr).............. $ 26.91 16.00

BRWIQ0O1-002 06/01/2018

CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes

BRWIO0O2-002 06/01/2018

ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES

Rates Fringes

BRWIQ0O2-005 06/01/2018

ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES

Rates Fringes



CEMENT MASON/CONCRETE FINISHER...$ 35.39 21.46

BRWIOPO3-002 06/01/2018

BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES

Rates Fringes

BRWIOOO4-002 06/01/2018

KENOSHA, RACINE, AND WALWORTH COUNTIES

Rates Fringes

BRWIOO06-002 06/01/2018

ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,

ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes

BRWIOOO7-002 06/01/2018

GREEN, LAFAYETTE, AND ROCK COUNTIES

Rates Fringes

BRWIOO08-002 06/01/2018

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

BRWIOOO9-001 06/01/2018



GREEN LAKE, MARQUETTE, OUTAGAMIE, SHAWANO, WAUPACA, WASHARA,
AND WINNEBAGO COUNTIES

Rates Fringes

BRWIPO11-002 06/01/2018

CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES

Rates Fringes

BRWIOO13-002 06/01/2018

DANE, GRANT, IOWA, AND RICHLAND COUNTIES

Rates Fringes

BRWIPO19-002 06/01/2018

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. ... ..ciiiiiiiiiiiiinnn $ 32.97 22.74
waonsoen s
DODGE AND JEFFERSON COUNTIES

Rates Fringes
BRICKLAYER. ... iviiiiiiiiiinnnn. $ 35.24 22.15

BRWIGO34-002 06/01/2018



COLUMBIA AND SAUK COUNTIES

Rates Fringes

CARPQOO87-001 05/01/2016

BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes

CARPO252-002 06/01/2016

ADAMS, BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD

COUNTIES
Rates Fringes
CARPENTER
CARPENTER. ....eivininnnnnn, $ 33.56 18.00
MILLWRIGHT.....covvviinnnnn. $ 35.08 18.35
PILEDRIVER......cvvvvvvennn. $ 34.12 18.00

CARPO252-010 06/01/2016

ASHLAND COUNTY

Rates Fringes



Carpenters

Carpenter.......coviviiennn $ 33.56 18.00
Millwright......cooovevnnnn $ 35.08 18.35
Pile Driver......oeeeeeennn. $ 34.12 18.00

CARPO264-003 06/01/2016

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON

COUNTIES

Rates Fringes

CARP0O361-004 05/01/2018

BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

Rates Fringes

CARP2337-001 06/01/2016

ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON

ZONE B: KENOSHA & RACINE

Rates Fringes
PILEDRIVERMAN
Z0N€ Aiiiiin i $ 31.03 22.69
Z0Ne Bttt $ 31.03 22.69
CARP2337-003 06/01/2016
Rates Fringes
MILLWRIGHT
Z0NE Attt $ 29.98 21.53

Zone B.o.o.iiiiiiiiiiiiiiia, $ 29.98 21.53



ZONE DEFINITIONS

ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON COUNTIES

ZONE B: KENOSHA & RACINE COUNTIES

ELEC0014-002 06/04/2018

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN

COUNTIES

Rates Fringes
Electricians:...veeeeiiinennnnnn. $ 34.21 20.46
ecooecoer osiesms
REMAINING COUNTIES

Rates Fringes
Teledata System Installer

Installer/Technician........ $ 26.25 13.92

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,

bypass, CATV, WAN (wide area networks), LAN (local area

networks), and ISDN (integrated systems digital network).

ELECO127-002 06/01/2018

KENOSHA COUNTY

Rates Fringes



ELEC@158-002 06/04/2018

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

ELEC@159-003 06/01/2018

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes

ELEC0219-004 06/01/2016

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of

Niagara)
Rates Fringes
Electricians:
Electrical contracts over
$180,000.....00itiiiininenn. $ 32.38 18.63
Electrical contracts under
$180,000.....00iiiiiiinennn $ 30.18 18.42

ELEC0242-005 05/16/2018



DOUGLAS COUNTY
Rates Fringes
ELECO388-002 06/03/2018
ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto

County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes

ELEC@430-002 06/01/2019

RACINE COUNTY (Except Burlington Township)

Rates Fringes

ELECO494-005 06/01/2018

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

ELEC0494-006 06/01/2018

CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes



ELEC@494-013 06/01/2018

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Sound & Communications
Installer....c.eeeiinnnnnnnnn $ 19.56 15.78
Technician......eveeiinnnn. $ 28.99 16.25

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and program systems and
low-voltage systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio frequency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing

equipment or products

ELEC@577-003 06/01/2018

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes



ELECO890-003 06/01/2018

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians:.......covvviiinnns $ 34.15 19.63
ELEC0953-001 07/01/2015
Rates Fringes
Line Construction:
(1) Lineman.........covunnn.. $ 42.14 32% + 5.00
(2) Heavy Equipment
Operator...cveeeeveenennenns $ 40.03 32% + 5.00
(3) Equipment Operator...... $ 33.71 32% + 5.00
(4) Heavy Groundman Driver..$ 26.78 14.11
(5) Light Groundman Driver..$ 24.86 13.45
(6) Groundsman.............. $ 23.18 32% + 5.00

ENGIQ139-001 06/03/2019

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WASHINGTON, AND WAUKESHA
COUNTIES

Rates Fringes
Power Equipment Operator
Group L....einiinninnnnenns $ 46.66 22.20
GPrOUP 2. utiinnrnennennnnenns $ 46.16 22.20
GPOUP B.uiiiinenennennnnenns $ 45.66 22.20
GroUP 4.viiiiiiiniennennnns $ 44.97 22.20
GPOUP 5.viiiiniiinnnnnnenns $ 41.79 22.20
GroUP B.vviviinneeennnnnnnns $ 36.64 22.20

HAZARDOUS WASTE PREMIUMS:
EPA Level ""A"" Protection: $3.00 per hour

EPA Level ""B"" Protection: $2.00 per hour



EPA Level ""C"" Protection: $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, Tower Cranes, Pedestal Tower Cranes and
Derricks with or w/o attachments with a lifting capacity of
over 100 tons; or Cranes, Tower Cranes, Pedestal Tower
Cranes and Derricks with boom, leads, and/or jib lengths
measuring 176 feet or longer; Self-Erecting Tower Cranes
over 4000 lbs lifting capacity; All Cranes with Boom
Dollies; Boring Machines (directional); Master Mechanic.
$0.50 additional per hour per 100 tons or 100 ft of boom
over 200 ft or lifting capacity of crane over 200 tons to a
maximum of 300 tons or 300 ft. Thereafter an increase of

$0.01 per ft or ton, whichever is greater.

GROUP 2: Cranes, Tower Cranes, Pedestal Tower Cranes and
Derricks with or without attachments with a lifting
capacity of 100 tons or less; or Cranes, Tower Cranes
Portable Tower Cranes, Pedestal Tower Cranes and Derricks
with boom, leadsand/or jib lengths measuring 175 feet or
less; Backhoes (excavators) 130,000 lbs and over; Caisson
Rigs; Pile Drivers; Boring Machines (vertical or

horizontal), Versi-Lift, Tri-Lift, Gantry 20,000 lbs & over.

GROUP 3: Backhoe (excavator) under 130,000 lbs;Self-erecting
Tower Crane 4000 1lbs & under lifting capacity;Traveling

Crane (bridge type); Skid Rigs; Dredge Operator; Mechanic;
Concrete Paver (over 27E); Concrete Spreader and

Distributor; Forklift/ Telehandler (machinery- moving /

steel erection); Hydro Blaster, 10,000 psi and over

GROUP 4: Material Hoists; Stack Hoists; Hydraulic Backhoe
(tractor or truck mounted); Hydraulic Crane, 5 tons or
under (tractor or truck mounted); Hoist (tuggers 5 tons &
over); Hydro-Excavators/Daylighters; Concrete Pumps Rotec
type Conveyors; Tractor/Bulldozer/End Loader (over 40 hp);
Motor Patrol; Scraper Operator; Sideboom; Straddle Carrier;
Welder; Bituminous Plant and Paver Operator; Roller over 5
tons; Rail Leveling Machine (Railroad); Tie Placer; Tie
Extractor; Tie Tamper; Stone Leveler; Rotary Drill Operator
and Blaster; Percussion Drill Operator; Air Track Drill
and/or Hammers; Gantrys (under 20,000 lbs); Tencher (wheel
type or chain type having 8 inch or larger bucket); Milling

Machine; Off-Road Material Haulers.



GROUP 5: Backfiller; Concrete Auto Breaker (large); Concrete
Finishing Machines (road type); Rubber Tired Roller;

Concrete Batch Hopper; Concrete Conveyor Systems; Grout
Pumps; Concrete Mixers (14S or over); Screw Type Pumps and
Gypsum Pumps; Tractor, Bulldozer, End Loader (under 40 hp);
Trencher (chain type, bucket under 8 inch); Industrial
Locomotives; Rollers under 5 tons; Stump Grinder/Chipper
(Large); Timber Equipment; Firemen (pile drivers and
derricks); Personnel Hoist, Telehandler over 8000 lbs;

Robotic Tool Carrier with or without attachments

GROUP 6: Tampers - Compactors (riding type); Assistant
Engineer; A-Frames and Winch Trucks; Concrete Auto Breaker;
Hydrohammers (small); Brooms and Sweepers; Hoist (tuggers
under 5 tons); Boats (Tug, Safety, Work Barges, Launch);
Shouldering Machine Operator; Prestress Machines; Screed
Operator; Stone Crushers and Screening Plants; Screed
Operators (milling machine), Farm or Industrial Tractor
Mounted Equipment; Post Hole Digger; Fireman (asphalt
plants); Air Compressors over 400 CFM; Generators, over 150
KW; Augers (vertical and horizontal); Air, Electric,
Hydraulic Jacks (slipform); Skid Steer Loaders (with or
without attachments); Boiler Operators (temporary heat);
Refrigeration Plant/Freeze Machines; Power Pack
Vibratory/Ultra Sound Drivers and Extractors; Welding
Machines; Heaters (mechanical); Pumps; Winches (small
electric); Oiler and Greaser; Rotary Drill Tender;
Conveyor; Forklifts/Telehandler 8000 1lbs & under;
Elevators: Automatic Hoists; Pumps (well points);

Combination Small Equipment Operators

ENGIQ139-003 06/03/2019

REMAINING COUNTIES

Rates Fringes
Power Equipment Operator
Group 1....iiiiiieeennnnnnnnn $ 41.52 22.45
GPrOUP 2. teeeenenenannnaennns $ 40.27 22.45
GrOUP 3B..iiiiiiinnenennenns $ 38.97 22.45
GPrOUP 4uvvvinnninnennnnenns $ 38.44 22.45

Group 5..iiiiiiiiiiii i $ 36.37 22.45



GPrOUP B.vvvinnrnnnnennnnenns $ 34.84 22.45

HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" Protection: $3.00 per hour
EPA Level ""B"" Protection: $2.00 per hour
EPA Level ""C"" Protection: $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, Tower Cranes and Derricks with or without
attachments with a lifting capacity of over 100 tons;
Cranes, Tower Cranes, and Derricks with boom, leads and/or

jib lengths 176 ft or longer.

GROUP 2: Backhoes (Excavators) weighing 130,00 lbs and over;
Cranes, Tower Cranes and Derricks with or without
attachments with a lifting capacity of 100 tons or less;
Cranes, Tower Cranes, and Derricks with boom, leads, and/or

jib lengths 175 ft or less; Caisson Rigs; Pile Driver

GROUP 3: Backhoes (Excavators) weighing under 130,000 lbs;
Travelling Crane (bridge type); Milling Machine; Concrete
Paver over 27 E; Concrete Spreader and Distributor;
Concrete Laser Screed; Concrete Grinder and Planing
Machine; Slipform Curb and Gutter Machine; Boring Machine
(Directional); Dredge Operator; Skid Rigs; over 46 meter

Concrete Pump.

GROUP 4: Hydraulic Backhoe (tractor or truck mounted);
Hydraulic Crane, 10 tons or less; Tractor, Bulldozer, or
End Loader (over 4@ hp); Motor Patrol; Scraper Operator;
Bituminous Plant and Paver Operator; Screed-Milling
Machine; Roller over 5 tons; Concrete pumps 46 meter and
under; Grout Pumps; Rotec type machine; Hydro Blaster,
10,000 psi and over; Rotary Drill Operator; Percussion
Drilling Machine; Air Track Drill with or without integral
hammer; Blaster; Boring Machine (vertical or horizontal);
Side Boom; Trencher, wheel type or chain type having 8 inch
or larger bucket; Rail Leveling Machine (Railroad); Tie
Placer; Tie Extractor; Tie Tamper; Stone Leveler; Straddle
Carrier; Material Hoists; Stack Hoist; Man Hoists; Mechanic

and Welder; Off Road Material Haulers.

GROUP 5: Tractor, Bulldozer, or Endloader (under 40 hp);

Tampers -Compactors, riding type; Stump Chipper, large;



Roller, Rubber Tire; Backfiller; Trencher, chain type
(bucket under 8 inch); Concrete Auto Breaker, large;
Concrete Finishing Machine (road type); Concrete Batch
Hopper; Concrete Conveyor Systems; Concrete Mixers, 14S or
over; Pumps, Screw Type and Gypsum); Hydrohammers, small;
Brooms and Sweeeprs; Lift Slab Machine; Roller under 5
tons; Industrial Locomotives; Fireman (Pile Drivers and
Derricks); Pumps (well points); Hoists, automatic; A-Frames
and Winch Trucks; Hoists (tuggers); Boats (Tug, Safety,

Work Barges and Launches); Assistant Engineer

GROUP 6: Shouldering Machine Operator; Farm or Industrial
Tractor mounted equipment; Post Hole Digger; Auger
(vertical and horizontal); Skid Steer Loader with or
without attachments; Robotic Tool Carrier with or without
attachments; Power Pack Vibratory/Ultra Sound Driver and
Extractor; Fireman (Asphalt Plants); Screed Operator; Stone
Crushers and Screening Plants; Air, Electric, Hydraulic
Jacks (Slip Form); Prestress Machines; Air Compressor, 400
CFM or over; Refrigeration Plant/Freese Machine; Boiler
Operators (temporary heat); Forklifts; Welding Machines;

Generators; Pumps over 3""; Heaters, Mechanical; Combination

small equipment operator; Winches, small electric; Oiler;

Greaser; Rotary Drill Tender; Conveyor; Elevator Operator

IRONOOO8-002 06/03/2018

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,

MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO

COUNTIES:

Rates Fringes

IRONWORKER. ..t vii i i $ 32.98 27.47

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor

Day, Thanksgiving Day & Christmas Day.

IRONOOO8-003 06/03/2018

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES



Rates Fringes

IRONWORKER. .o i i i, $ 34.88 27.72

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor

Day, Thanksgiving Day & Christmas Day.

IRON©383-001 06/01/2018

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes

IRON@512-008 05/01/2018

BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes

IRON®512-021 05/01/2018
ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,

PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes



LAB0Q113-002 06/03/2019

MILWAUKEE AND WAUKESHA COUNTIES

Rates Fringes
LABORER
GroUp L.uueinenenennenennns $ 29.02 22.00
GPrOUP 2.t iiiiinnneeennnnnnns $ 29.17 22.00
GPrOUP 3.iiieinenenennnnennns $ 29.37 22.00
GPrOUP 4.vieiinieinnennnnenns $ 29.52 22.00
Group S5...iiiiiiiiiiiiinen, $ 29.67 22.00
GPOUP Buvveinnrnnnnennnnenns $ 25.51 22.00

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);

Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch

Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter

(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist

GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

LABO0113-003 06/03/2019

OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes



LABORER

GrOUP L.viviinenennennnnenns $ 28.27 22.00
GPrOUP 2. ivininennnnnnenenens $ 28.37 22.00
GPOUP B.uiiiinennnnennnnenns $ 28.42 22.00
Group 4. .iiiiiiiiiiiinnnnnnn $ 28.62 22.00
GrOUP 5.vvininininennenennns $ 28.47 22.00
GPrOUP B.vvnenninennennnnenns $ 25.36 22.00

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);

Concrete Handler
GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand

Operated);

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter

(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist

GROUP 5: Blaster; powderman

GROUP 6: Flagperson and Traffic Control Person

LAB0O0113-011 0©6/03/2019

KENOSHA AND RACINE COUNTIES

Rates Fringes
LABORER
GrOUP L.viiinenennennnnenns $ 28.08 22.00
GPrOUP 2. .iiiiineeeennnnnnnns $ 28.23 22.00
GrOUP 3.iiieinenenennnnennns $ 28.43 22.00
Group 4. .iviiiiiiiiinnnnnnns $ 28.40 22.00
GPrOUP 5.viiiiniiinninnnnenns $ 28.73 22.00

GPOUP B.vevnninnninnnnnnnnn $ 25.22 22.00



LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, Ironer, Smoother, and Tamper);

Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch

Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter

(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist

GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

LABOQ140-002 06/03/2019

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes

LABORER
GroUp L.uueeenenenennnnennns $ 32.84 17.54
GPrOUP 2.uiiiiiininnennnnenns $ 32.94 17.54



GPrOUP 3.iiininenenennnnennns $ 32.99 17.54

GPrOUP 4.vveiinieienennnnenns $ 33.19 17.54
GPrOUP 5.viiiiiiniinnnennnn $ 33.04 17.54
GPOUP Buvveinnrennnennnnenns $ 29.47 17.54

LABORER CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother and Tamper);

Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch

Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter

(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist

GROUP 5: Blaster; powderman

GROUP 6: Flagperson; Traffic Control

LABOQ464-003 06/03/2019

DANE COUNTY

Rates Fringes
LABORER
GPrOUP L.viiiinenennennnnenns $ 33.12 17.54
GPrOUP 2.iiininvnnnnnnenenens $ 33.22 17.54
GPOUP B.tiiiinrnennennnnenns $ 33.27 17.54
Group 4..iiiiiiiiiiiinnnnnnn $ 33.47 17.54
GrOUP 5.vvininninenneaennns $ 33.32 17.54
GPrOUP B.vvninnnennenennenns $ 29.47 17.54

LABORERS CLASSIFICATIONS:



GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);

Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch

Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter

(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist

GROUP 5: Blaster; Powderman

GROUP 6: Flagperson and Traffic Control Person

PAINO106-008 05/01/2017

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.............. $ 30.33 17.27
Spray, Sandblast, Steel....$ 30.93 17.27
Repaint:
Brush, Roller.............. $ 28.83 17.27
Spray, Sandblast, Steel....$ 29.43 17.27
PAINO108-002 06/01/2017
RACINE COUNTY
Rates Fringes

Painters:



Brush, Roller............... $ 33.74 18.95
Spray & Sandblast........... $ 34.74 18.95

PAIN@G259-002 05/01/2008
BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,

SAWYER, ST. CROIX, AND WASHBURN COUNTIES

Rates Fringes

PAIN@G259-004 05/01/2015

BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND

VERNON COUNTIES

Rates Fringes

PAINOG781-002 06/01/2018

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Painters:
Bridge...oveeiiiiiiiinenns $ 31.60 23.51
Brush.....oeiiiiiiinnnneenns $ 31.55 23.51
Spray & Sandblast........... $ 32.30 23.51

PAINOG802-002 06/01/2017

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,

ROCK, AND SAUK COUNTIES

Rates Fringes

PAINTER
Brush....oeviiiinennnnennn. $ 28.25 17.72



PREMIUM PAY:
Structural Steel, Spray, Bridges = $1.00 additional per

hour.

PAIN@G802-003 06/01/2017

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER. .ottt i i it i $ 24.89 12.05
PAIN©934-001 06/01/2017
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
Brush.....coviiiiiinnnnnn. $ 33.74 18.95
SPPAY . ittt $ 34.74 18.95
Structural Steel............ $ 33.89 18.95
PAIN1011-002 06/01/2017
FLORENCE COUNTY
Rates Fringes
Painters: ...ttt $ 24.86 12.23
PLAS©599-010 06/01/2017
Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area 1.....iiiiiiiiiiieennns $ 39.46 17.17
Area 2 (BAC).veveivunnennnnn $ 35.07 19.75

YN =Y T S $ 35.61 19.40



Area 4. ..ttt $ 34.70 20.51
Area Sviii ittt $ 36.27 18.73
Ar€a B.viiiiiineit e nnnns $ 32.02 22.99

AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
COUNTIES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA

CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND

VERNON COUNTIES

AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

AREA 5: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK

COUNTIES

AREA 6: KENOSHA AND RACINE COUNTIES

PLUM@O11-003 05/07/2018

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, SAWYER, AND WASHBURN

COUNTIES

Rates Fringes

PLUM@O75-002 06/01/2016

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES



Rates Fringes

PLUM@O75-004 06/01/2016

DODGE (Watertown), GREEN, JEFFERSON, LAFAYETTE, AND ROCK

COUNTIES

Rates Fringes

PLUM@O75-009 06/01/2016

COLUMBIA, DANE, IOWA, MARQUETTE, RICHLAND AND SAUK COUNTIES

Rates Fringes
PLUMBER. ... ciiiiiiiii i ittt $ 38.82 20.12
umeseor e
MARINETTE COUNTY (Niagara only)

Rates Fringes
PLUMBER/PIPEFITTER.....ccvvuunnn. $ 33.33 24.48

PLUM@118-002 06/01/2018

KENOSHA, RACINE, AND WALWORTH COUNTIES

Rates Fringes

PLUM@400-003 06/04/2018

ADAMS ,BROWN, CALUMET, DODGE (except Watertown), DOOR, FOND DU

LAC, GREEN LAKE,KEWAUNEE, MANITOWOC, MARINETTE (except

Niagara), MENOMINEE, OCONTO, OUTAGAMIE, SHAWANO, SHEBOYGAN,
WAUPACA, WAUSHARA, AND WINNEBAGO COUNTIES



Rates Fringes

PLUM@434-002 06/03/2018

BARON, BUFFALO, CHIPPEWA, CLARK, CRAWFORD, DUNN, EAU CLAIRE,

FLORENCE, FOREST, GRANT, JACKSON, JUNEAU, LA CROSSE, LANGLADE,

LINCOLN, MARATHON, MONROE, ONEIDA, PEPIN, PIERCE, POLK,

PORTAGE, PRICE, RUSK, ST. CROIX, TAYLOR, TREMPEALEAU, VERNON,
VILAS, AND WOOD COUNTIES

Rates Fringes

PLUMO601-003 06/04/2018

DODGE (Watertown), GREEN, JEFFERSON, LAFAYETTE, MILWAUKEE,

OZAUKEE, ROCK, WASHINGTON AND WAUKESHA COUNTIES

Rates Fringes

PLUMO601-009 06/04/2017

COLUMBIA, DANE, IOWA, MARQUETTE, RICHLAND AND SAUK COUNTIES

Rates Fringes
PIPEFITTER....cvviiiiiiiiinnnn. $ 47.08 20.89
owoessecez oejeson
Rates Fringes
TRUCK DRIVER
1 & 2 Axle Trucks........... $ 28.12 21.20

3 or more axles; Euclids
or Dumptor, Articulated

Truck, Mechanic............. $ 28.27 21.20



SUWI2011-001 11/16/2011

Rates Fringes

WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO

is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical

order of ""identifiers"" that indicate whether the particular



rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate

(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,

2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing

this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion

date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a

new survey is conducted.

Union Average Rate Identifiers



Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date

for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is

based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the

Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations

Wage and Hour Division



U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.

Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,

etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative

Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.

Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"



August 2018

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these advertised
specifications is incomplete in that the classifications may be omitted from the Department of
Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work
contemplated by this project, no inference may be drawn from the omission of these classifications
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be
construed as establishing any governmental liability for increased labor cost if it is subsequently
determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evaluating and determining the correct applicable rate.

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary
sewer and water main, building) and there is not a separate wage determination for this type of work
included in the proposal, use the wage determination that is in the proposal.

If a project includes multiple types of construction, different wage rate determinations may be
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy =
bridge over navigable water per USDOL and US Coast Guard designation, WI18/Heavy (Sewer &
Water Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract
and/or at least $1,000,000, and Building). If multiple wage rate determinations are inserted into the
contract, use the classification in the wage determination for the work being done. Use WI15 wage
rates when working on the bridge and/or structure from bank to bank. Use WI8 wage rates when
working on any sanitary sewer or water main work. Use Building wage rates for all work done
within the footprint of the building. Use WI10 wage rates for all other highway work in the contract
and approaches to structures. For example, if a laborer is working within the footprint of a building,
use the Laborer rate in the Building wage determination inserted in the contract. If a laborer is
working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy wage
determination if inserted in the contract. If the laborer is working on the highway, use the Laborer
rate in the WI10/Highway wage determination.

Page 1 of 1
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Proposal Schedule of Items Page 1 of 5
Proposal ID: 20191112036  Project(s): 5170-05-61
Federal ID(s): WISC 2019278
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D QEZntit d Unit Price Bid Amount
Number e yan
Description Units
0002 203.0225.8
Debris Containment (structure) 01. B- LS LUMP SUM
12-5
0004 204.0115 85.000
Removing Asphaltic Surface Butt Joints SY
0006 204.0120 1,779.000
Removing Asphaltic Surface Milling SY
0008 204.0165 1,155.000
Removing Guardrail LF
0010 211.0400 12.280
Prepare Foundation for Asphaltic STA
Shoulders
0012 213.0100 1.000
Finishing Roadway (project) 01. 5170- EACH
05-61
0014 305.0110 165.000
Base Aggregate Dense 3/4-Inch TON
0016 455.0605 125.000
Tack Coat GAL
0018 465.0105 200.000
Asphaltic Surface TON
0020 475.0100 0.800
Seal Coat CcY
0022 502.3200 216.000
Protective Surface Treatment SY
0024 502.4106 54.000
Adhesive Anchors 3/4-inch EACH
0026 505.0600 1,410.000
Bar Steel Reinforcement HS Coated LB
Structures
0028 509.0301 156.000
Preparation Decks Type 1 SY
0030 509.0302 39.000
Preparation Decks Type 2 SY
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Proposal Schedule of Items Page 2 of 5
Proposal ID: 20191112036  Project(s): 5170-05-61
Federal ID(s): WISC 2019278
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o :
Nllj-rl’r?t?er 1 Quantity and Unit Price Bid Amount
Description Units
0032 509.0310.S 2,020.000
Sawing Pavement Deck Preparation LF
Areas
0034 509.1000 19.000
Joint Repair SY
0036 509.1200 145.000
Curb Repair LF
0038 509.1500 917.000
Concrete Surface Repair SF
0040 509.2000 14.000
Full-Depth Deck Repair SY
0042 509.2100.S 34.000
Concrete Masonry Deck Repair CY
0044 509.9025.S 34.000
Epoxy Injection Crack Repair LF
0046 509.9026.S 8.000
Cored Holes 2-Inch Diameter EACH
0048 517.3000.S
Structure Overcoating Cleaning and LS LUMP SUM
Priming (structure) 01. B-12-5
0050 517.3000.S
Structure Overcoating Cleaning and LS LUMP SUM
Priming (structure) 02. B-12-6
0052 517.3000.S
Structure Overcoating Cleaning and LS LUMP SUM
Priming (structure) 03. B-12-7
0054 517.4000.S
Containment and Collection of Waste LS LUMP SUM
Materials (structure) 01. B-12-5
0056 517.4000.S
Containment and Collection of Waste LS LUMP SUM
Materials (structure) 02. B-12-6
0058 517.4000.S
Containment and Collection of Waste LS LUMP SUM
Materials (structure) 03. B-12-7
0060 517.6001.S 3.000
Portable Decontamination Facility EACH
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Proposal Schedule of Items Page 3 of 5
Proposal ID: 20191112036  Project(s): 5170-05-61
Federal ID(s): WISC 2019278
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID QEZntit d Unit Price Bid Amount
Number Aai yan
Description Units
0062 606.0300 30.000
Riprap Heavy CcYy
0064 614.0010 3.000
Barrier System Grading Shaping EACH
Finishing
0066 614.0230 411.000
Steel Thrie Beam LF
0068 614.0305 13.000
Steel Plate Beam Guard Class A LF
0070 614.0370 1.000
Steel Plate Beam Guard Energy EACH
Absorbing Terminal
0072 614.0920 1,662.000
Salvaged Rail LF
0074 614.0950 303.000
Replacing Guardrail Posts and Blocks EACH
0076 614.2300 371.000
MGS Guardrail 3 LF
0078 614.2500 333.000
MGS Thrie Beam Transition LF
0080 614.2610 8.000
MGS Guardrail Terminal EAT EACH
0082 618.0100 1.000
Maintenance And Repair of Haul Roads EACH
(project) 01.5170-05-61
0084 619.1000 1.000
Mobilization EACH
0086 624.0100 0.720
Water MGAL
0088 628.1504 625.000
Silt Fence LF
0090 628.1520 625.000
Silt Fence Maintenance LF
0092 628.1905 1.000
Mobilizations Erosion Control EACH
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Proposal Schedule of Items Page 4 of 5
Proposal ID: 20191112036  Project(s): 5170-05-61
Federal ID(s): WISC 2019278
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o :
Nllj-rl’r?t?er 1 Quantity and Unit Price Bid Amount
Description Units
0094 628.1910 1.000
Mobilizations Emergency Erosion Control EACH
0096 628.2004 1,067.000
Erosion Mat Class | Type B SY
0098 642.5001 1.000
Field Office Type B EACH
0100 643.0310.S
Temporary Portable Rumble Strips LS LUMP SUM
0102 643.0420 110.000
Traffic Control Barricades Type IlI DAY
0104 643.0705 220.000
Traffic Control Warning Lights Type A DAY
0106 643.0900 2,100.000
Traffic Control Signs DAY
0108 643.1050 120.000
Traffic Control Signs PCMS DAY
0110 643.5000 1.000
Traffic Control EACH
0112 646.1020 1,386.000
Marking Line Epoxy 4-Inch LF
0114 690.0150 130.000
Sawing Asphalt LF
0116 801.0117 10,000.000
Railroad Flagging Reimbursement DOL 1.00000 10,000.00
0118 ASP.1TOA 600.000
On-the-Job Training Apprentice at HRS 5.00000 3,000.00
$5.00/HR
0120 ASP.1TOG 400.000
On-the-Job Training Graduate at HRS 5.00000 2,000.00
$5.00/HR
0122 SPV.0060 14.000
Special 01. Bearing Repair EACH
0124 SPV.0060 34.000
Special 02. Embedded Galvanic Anodes EACH




\se °”~%

Wisconsin Department of Transportation 08/23/2019 12:54:20

%’opmh‘f“ﬁ
Proposal Schedule of Items Page 5 of 5
Proposal ID: 20191112036  Project(s): 5170-05-61
Federal ID(s): WISC 2019278
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID it Pri i
Nllj-rl’r?t?er en”.n : Quantity and Unit Price Bid Amount
Description Units
0126 SPV.0060 4.000
Special 03. Strip Seal Gland EACH
Replacement
0128 SPV.0105
Special 01. Cleaning And Painting LS LUMP SUM
Girder Ends
0130 SPV.0165 400.000
Special 01. Fiber Wrap Reinforcing Non- SF
structural - Dry
0132 SPV.0165 270.000
Special 02. Fiber Wrap Reinforcing Non- SF
structural - Wet
0134 SPV.0165 1,930.000
Special 03. Pile Rehabilitation SF
Section: 0001 Total:

Total Bid:
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Wisconsin Department of Transportation

Division of Transportation Systems
Development

Bureau of Project Development

4822 Madison Yards Way, 4" Floor South

November 4, 2019 Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #36: 5170-05-61, WISC 2019 278

Lansing - Desoto

Slough Bridge B-12-5,6,7
STH 82

Crawford County

Letting of November 12, 2019

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions
Ailisls Description
No.
30 Cleaning and Painting Girder Ends, ltem SPV.0105.01
Added Special Provisions
Ailisls Description

No.

Structure Overcoating Cleaning and Priming B-12-5 (Spans 1, 2, 3, and 4), ltem

34 517.3000.S.04; Structure Overcoating Cleaning and Priming B-12-5 (Span 5 only),

Item 517.3000.S.05; Structure Overcoating Cleaning and Priming B-12-6, ltem
517.3000.S.02; Structure Overcoating Cleaning and Priming B-12-7, ltem 517.3000.S.03.
Containment and Collection of Waste Materials B-12-5 (Spans 1, 2, 3 and 4),

35 Item 517.4000.S.04; Containment and Collection of Waste Materials B-12-5 (Span 5 only),
Item 517.4000.S.05; Containment and Collection of Waste Materials B-12-6, ltem
517.4000.S.02; Containment and Collection of Waste Materials B-12-7, ltem 517.4000.S.03.

Deleted Special Provisions
A Description

No.

Structure Overcoating Cleaning and Priming B-12-5, ltem 517.3000.S.01; Structure

23 Overcoating Cleaning and Priming B-12-6, ltem 517.3000.S.02; Structure Overcoating
Cleaning and Priming B-12-7, Item 517.3000.S.03.

Containment and Collection of Waste Materials B-12-5, Item 517.4000.S.01; Containment and

24 Collection of Waste Materials B-12-6, Item 517.4000.S.02; Containment and Collection of
Waste Materials B-12-7, Item 517.4000.S.03.

Version 02-2017

Solving tomorrow’s transportation challenges



Schedule of Items:

Added Bid Item Quantities

Old Revised | Proposal

Bid Item Iltem Description Unit Quantity | Quantity Total

Structure Overcoating Cleaning and Priming B-

517.3000.S.04 12-5 (Spans 1, 2, 3, and 4)

LS 0 1 1

Structure Overcoating Cleaning and Priming B-

LS 0 1 1

Containment and Collection of Waste Materials
517.4000.S.04 B-12-5 (Spans 1, 2, 3 and 4) LS 0 1 1

Containment and Collection of Waste Materials
517.4000.S.05 B-12-5 (Span 5 only) LS 0 1 1

Deleted Bid Item Quantities

Old Revised | Proposal

Bid Item Item Description Unit Quantity | Quantity Total
517.3000.S.01 1S;r_lljjcture Overcoating Cleaning and Priming B- LS 1 1 0
517.4000.S.01 CB)?1n2t?énment and Collection of Waste Materials LS 1 1 0

Plan Sheets:
Revised Plan Sheets
Spr:zgt Plan Sheet Title (brief description of changes to sheet)
61 Structure B-12-5, Added Painting ltems

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section



23.

24.

30.

ADDENDUM NO. 01
5170-05-61
November 4, 2019

Special Provisions

DELETED

DELETED

Cleaning and Painting Girder Ends, Item SPV.0105.01.

Replace entire article language with the following:

A Description

This special provision describes cleaning and field painting the ends of the existing steel girders as shown on
the plans, as directed by the engineer, and in accordance with section 517 of the standard specifications.

B Materials

Furnish a complete coal tar coating system from one of the following qualified paint producers and products:

Producer Coat Products
Carboline Ist Carbozinc 859
2150 Schuetz Road 2nd Bitumastic 300 M
St. Louis, MO 63146 3rd Bitumastic 300 M

(314)644-1000

Sherwin Williams Ist Corothane 1 GalvaPac Zinc
2000 County Rd 42 W 2nd Primer

Burnsville, MN 55337 3rd Corothane I Coal Tar
(952)892-6926 Corothane I Coal Tar

Wasser High-Tech Coatings, Inc. Ist MC-Zinc or MC-Miozinc

4118 B Place NW, Suite B 2nd MC-Tar

Auburn, WA 98001 3rd MC-Tar

(800)627-2968

Supply the engineer with the product data sheets before any coating is applied. The product data sheets shall
indicate the mixing and thinning directions and the minimum drying time for shop or field applied coats.

C Construction

C.1 Surface Preparation

Prepare the surfaces that will be receiving the coal tar paint system at the east end of the existing steel girders
at Span 5 conforming to SSPC-SP3/Power Tool Cleaning.

Furnish adequate containment methods as required to contain and collect waste material resulting from the
preparation of painted steel surfaces for painting. Containment, collection, storage and disposal of waste
materials is included in separate bid items.

C.2 Coating Application

Apply the 3-coat coal tar system directly to bare metal for the existing girders. Paint the end 36 inches at the
east end of each steel girder in Span 5 with the coal tar system. Apply paint in a neat, workmanlike manner,



34.

and in accordance with the manufacturer’s instructions and recommendations. Ensure that painted areas are
fully cured before encasing in concrete.

D Measurement
The department will measure Cleaning and Painting Girder Ends by the single complete unit of work acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0105.01 Cleaning and Painting Girder Ends LS

Payment is full compensation for preparing and cleaning the existing girders in the field; furnishing and
applying the coal tar paint to the east end of each steel girder in Span 5; cleaning up; and for furnishing all
labor, tools, equipment, materials, and incidentals necessary to complete the contract work.

Structure Overcoating Cleaning and Priming B-12-5 (Spans 1, 2, 3, and 4), Item 17.3000.S.04;
Structure Overcoating Cleaning and Priming B-12-5 (Span 5 only), Iltem 517.3000.S.05;
Structure Overcoating Cleaning and Priming B-12-6, ltem 517.3000.S.02; Structure
Overcoating Cleaning and Priming B-12-7, Item 517.3000.S.03.

A Description
This special provision describes cleaning and painting with two or three coats of paint the metal surfaces.
A.1 Areas to be Cleaned and Painted
Structure B-12-5 (spans 1, 2, 3, and 4)
1. Two Coat Area: 0 SF with SP 1 cleaning.
2. Three Coat Area:
0 SF with SP 2 cleaning.
1900 SF with SP 3 cleaning.
0 SF with SP 11 cleaning.
0 SF with SP 15 cleaning.
1900 SF total three-coat area.
Structure B-12-5 (span 5 only)
1. Two Coat Area: 0 SF with SP 1 cleaning.
2. Three Coat Area:
0 SF with SP 2 cleaning.
337 SF with SP 3 cleaning.
0 SF with SP 11 cleaning.
0 SF with SP 15 cleaning.
337 SF total three-coat area.
Structure B-12-6
1. Two Coat Area: 0 SF with SP 1 cleaning.
2. Three Coat Area:
0 SF with SP 2 cleaning.
70 SF with SP 3 cleaning.
0 SF with SP 11 cleaning.
0 SF with SP 15 cleaning.
70 SF total three-coat are.
Structure B-12-7
1. Two Coat Area: 0 SF with SP 1 cleaning.
2. Three Coat Area:
0 SF with SP 2 cleaning.
72 SF with SP 3 cleaning.
0 SF with SP 11 cleaning.
0 SF with SP 15 cleaning.
72 SF total three-coat area.



B Materials

Furnish an epoxy coating system from the department’s APL for Paint- structure maintenance.
C Construction

C.1 Surface Preparation

Before overcoating or power tool cleaning, solvent clean all surfaces to be coated according to
SSPC-SP1. A SSPC-SP 3 power Tool Cleaning according to Steel Structures Painting Council
Specification 3 will be required on all metal surfaces to be painted with a three-coat system. Prime
the same day, or re-clean before application, all metal surfaces receiving a No. 3 cleaning.

Remove all abrasive or paint residue from steel surfaces with a High Efficiency Particulate Abatement
(HEPA-VAC) vacuum cleaner equipped with a brush-type cleaning tool, or by double blowing. If the
double blowing method is used, vacuum the exposed top surfaces of all structural steel, including flanges,
longitudinal stiffeners, splices, plates, and hangers, after the double blowing operations are completed.
The air line used for blowing the steel clean shall have an inline water trap and the air shall be free of oil
and water as it leaves the air line.

Take care to protect freshly coated surfaces from subsequent cleaning operations. Thoroughly wire brush
damaged primed surfaces with a non-rusting tool. Clean and re-prime the brushed surfaces within the
time recommended by the manufacturer.

C.2 Painting

Paint by applying two or three coats of an approved coating system as specified herein to the surfaces as
described in A.1 from the department’s approved products list.

C.3 Coating Application

Apply paint in a neat, workmanlike manner. The resultant paint film shall be smooth and uniform without
skips or areas of excessive paint. Apply coating according to the manufacturer’'s recommendations.
Before applying the prime coat, coat with primer all edges, rivet and bolt heads, nuts and washers by
using either a brush, roller, or spray application.

Dry Film Thickness per coat shall be a minimum of 3-mil. The dry film thickness shall be determined by
use of a magnetic film thickness gage. The gage shall be calibrated for dry film thickness measurement
according to SSPC-PA 2.

During surface preparation and coating application, the ambient and steel temperature shall be between
39 and 100 degrees F. The steel temperature shall be at least 5 degrees F above the dew point
temperature, and the relative humidity shall not exceed 85%.

D Measurement

The department will measure Structure Overcoating Cleaning and Priming (Structure), completed
according to the contract and accepted, as a single complete unit of work.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
517.3000.S.04 Structure Overcoating Cleaning and Priming (Spans 1, 2, 3, and 4) B-12-5 LS
517.3000.S.05 Structure Overcoating Cleaning and Priming (Span 5 only) B-12-5 LS
517.3000.S.02 Structure Overcoating Cleaning and Priming B-12-6 LS

517.3000.S.03 Structure Overcoating Cleaning and Priming B-12-7 LS



35.

Payment is full compensation for preparing and cleaning the designated surfaces; and for furnishing and
applying the paint.

stp-517-036 (20181119)

Containment and Collection of Waste Materials B-12-5 (Spans 1, 2, 3 and 4), Item
517.4000.S.04; Containment and Collection of Waste Materials B-12-5 (Span 5 only),

Item 517.4000.S.05; Containment and Collection of Waste Materials B-12-6, Item
517.4000.S.02; Containment and Collection of Waste Materials B-12-7, Item 517.4000.S.03.

A Description

This special provision describes furnishing and erecting tarpaulins to contain, collect and store the spent
material from surface preparation of steel surfaces, collecting such spent material, and labeling and
storing the spent material in waste containers.

B Materials
Provide 5-gallon lidded plastic containers for containing the spent material.
C Construction

Erect tarpaulins or other materials to collect all of the spent material from power tool cleaning. Consider and
treat all spent material as hazardous waste because it contains lead.

Collect and store all waste material collected by this operation at the bridge site for disposal. Collect and
store all waste materials at the end of each workday or more often if needed. Store materials in 5-gallon
lidded plastic containers.

Label each container with the date the first waste was placed in the container and the words "Hazardous
Waste — EPA Waste Code D008." Lock and secure all containers at the end of each workday. Keep the
containers covered at all times except to add or remove waste material. Store the containers in an
accessible and secured area, not located in a storm water runoff course, flood plain or exposed to standing
water.

Collect the spent debris by vacuuming, shoveling, sweeping, or by channeling it directly to disposal
containers. The enclosure shall be thoroughly cleaned at the end of each work day.

D Measurement

The department will measure Containment and Collection of Waste Materials (Structure), completed
according to the contract and accepted, as a single complete unit of work for each structure designated in
the contract.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
517.4000.S.04 Containment and Collection of Waste Materials B-12-5 (Spans 1, 2, 3 and 4) LS
517.4000.S.05 Containment and Collection of Waste Materials B-12-5 (Span 5 only) LS
517.4000.S.02 Containment and Collection of Waste Materials B-12-6 LS
517.4000.S.03 Containment and Collection of Waste Materials B-12-7 LS

Payment is full compensation for designing, erecting, operating, maintaining and disassembling the
containment devices; collecting, labeling and storing spent materials in appropriate containers.
stp-517-037 (20080902)



Schedule of Items
Attached, dated November 4, 2019, are the revised Schedule of ltems Pages 1 — 5.

Plan Sheets
The following 82 x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 61.
END OF ADDENDUM
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Proposal Schedule of Items Page 1 of 5
Proposal ID: 20191112036  Project(s): 5170-05-61
Federal ID(s): WISC 2019278
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D QEZntit d Unit Price Bid Amount
Number e yan
Description Units
0002 203.0225.8
Debris Containment (structure) 01. B- LS LUMP SUM
12-5
0004 204.0115 85.000
Removing Asphaltic Surface Butt Joints SY
0006 204.0120 1,779.000
Removing Asphaltic Surface Milling SY
0008 204.0165 1,155.000
Removing Guardrail LF
0010 211.0400 12.280
Prepare Foundation for Asphaltic STA
Shoulders
0012 213.0100 1.000
Finishing Roadway (project) 01. 5170- EACH
05-61
0014 305.0110 165.000
Base Aggregate Dense 3/4-Inch TON
0016 455.0605 125.000
Tack Coat GAL
0018 465.0105 200.000
Asphaltic Surface TON
0020 475.0100 0.800
Seal Coat CcY
0022 502.3200 216.000
Protective Surface Treatment SY
0024 502.4106 54.000
Adhesive Anchors 3/4-inch EACH
0026 505.0600 1,410.000
Bar Steel Reinforcement HS Coated LB
Structures
0028 509.0301 156.000
Preparation Decks Type 1 SY
0030 509.0302 39.000
Preparation Decks Type 2 SY
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Proposal Schedule of Items Page 2 of 5
Proposal ID: 20191112036  Project(s): 5170-05-61
Federal ID(s): WISC 2019278
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o :
Nllj-rl’r?t?er 1 Quantity and Unit Price Bid Amount
Description Units
0032 509.0310.S 2,020.000
Sawing Pavement Deck Preparation LF
Areas
0034 509.1000 19.000
Joint Repair SY
0036 509.1200 145.000
Curb Repair LF
0038 509.1500 917.000
Concrete Surface Repair SF
0040 509.2000 14.000
Full-Depth Deck Repair SY
0042 509.2100.S 34.000
Concrete Masonry Deck Repair CY
0044 509.9025.S 34.000
Epoxy Injection Crack Repair LF
0046 509.9026.S 8.000
Cored Holes 2-Inch Diameter EACH
0050 517.3000.S
Structure Overcoating Cleaning and LS LUMP SUM
Priming (structure) 02. B-12-6
0052 517.3000.S
Structure Overcoating Cleaning and LS LUMP SUM
Priming (structure) 03. B-12-7
0056 517.4000.S
Containment and Collection of Waste LS LUMP SUM
Materials (structure) 02. B-12-6
0058 517.4000.S
Containment and Collection of Waste LS LUMP SUM
Materials (structure) 03. B-12-7
0060 517.6001.S 3.000
Portable Decontamination Facility EACH
0062 606.0300 30.000
Riprap Heavy CY
0064 614.0010 3.000
Barrier System Grading Shaping EACH

Finishing
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Proposal Schedule of Items Page 3 of 5
Proposal ID: 20191112036  Project(s): 5170-05-61
Federal ID(s): WISC 2019278
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o :
Nllj-rl’r?t?er 1 Quantity and Unit Price Bid Amount
Description Units
0066 614.0230 411.000
Steel Thrie Beam LF
0068 614.0305 13.000
Steel Plate Beam Guard Class A LF
0070 614.0370 1.000
Steel Plate Beam Guard Energy EACH
Absorbing Terminal
0072 614.0920 1,662.000
Salvaged Rail LF
0074 614.0950 303.000
Replacing Guardrail Posts and Blocks EACH
0076 614.2300 371.000
MGS Guardrail 3 LF
0078 614.2500 333.000
MGS Thrie Beam Transition LF
0080 614.2610 8.000
MGS Guardrail Terminal EAT EACH
0082 618.0100 1.000
Maintenance And Repair of Haul Roads EACH
(project) 01.5170-05-61
0084 619.1000 1.000
Mobilization EACH
0086 624.0100 0.720
Water MGAL
0088 628.1504 625.000
Silt Fence LF
0090 628.1520 625.000
Silt Fence Maintenance LF
0092 628.1905 1.000
Mobilizations Erosion Control EACH
0094 628.1910 1.000
Mobilizations Emergency Erosion Control EACH
0096 628.2004 1,067.000
Erosion Mat Class | Type B SY
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Proposal ID: 20191112036  Project(s): 5170-05-61
Federal ID(s): WISC 2019278
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o :
Nllj-rl’r?t?er 1 Quantity and Unit Price Bid Amount
Description Units
0098 642.5001 1.000
Field Office Type B EACH
0100 643.0310.S
Temporary Portable Rumble Strips LS LUMP SUM
0102 643.0420 110.000
Traffic Control Barricades Type Ill DAY
0104 643.0705 220.000
Traffic Control Warning Lights Type A DAY
0106 643.0900 2,100.000
Traffic Control Signs DAY
0108 643.1050 120.000
Traffic Control Signs PCMS DAY
0110 643.5000 1.000
Traffic Control EACH
0112 646.1020 1,386.000
Marking Line Epoxy 4-Inch LF
0114 690.0150 130.000
Sawing Asphalt LF
0116 801.0117 10,000.000
Railroad Flagging Reimbursement DOL 1.00000 10,000.00
0118 ASP.1TOA 600.000
On-the-Job Training Apprentice at HRS 5.00000 3,000.00
$5.00/HR
0120 ASP.1TOG 400.000
On-the-Job Training Graduate at HRS 5.00000 2,000.00
$5.00/HR
0122 SPV.0060 14.000
Special 01. Bearing Repair EACH
0124 SPV.0060 34.000
Special 02. Embedded Galvanic Anodes EACH
0126 SPV.0060 4.000
Special 03. Strip Seal Gland EACH
Replacement
0128 SPV.0105
Special 01. Cleaning And Painting LS LUMP SUM

Girder Ends
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Proposal Schedule of Items Page 5 of 5
Proposal ID: 20191112036  Project(s): 5170-05-61
Federal ID(s): WISC 2019278
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o :
Nllj-rl’r?t?er 1 Quantity and Unit Price Bid Amount
Description Units
0130 SPV.0165 400.000
Special 01. Fiber Wrap Reinforcing Non- SF
structural - Dry
0132 SPV.0165 270.000
Special 02. Fiber Wrap Reinforcing Non- SF
structural - Wet
0134 SPV.0165 1,930.000
Special 03. Pile Rehabilitation SF
0136 517.3000.S
Structure Overcoating Cleaning and LS LUMP SUM
Priming (structure) 04. B-12-5 (Spans 1,
2,3,and 4)
0138 517.3000.S
Structure Overcoating Cleaning and LS LUMP SUM
Priming (structure) 05. B-12-5 (Span 5
Only)
0140 517.4000.S
Containment and Collection of Waste LS LUMP SUM
Materials (structure) 04. B-12-5 (Spans
1,2,3,and 4)
0142 517.4000.S
Containment and Collection of Waste LS LUMP SUM
Materials (structure) 05. B-12-5 (Span 5
Only)
Section: 0001 Total:

Total Bid:
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H £ Wisconsin Department of Transportation

Division of Transportation Systems
Development

Bureau of Project Development

4822 Madison Yards Way, 4" Floor South
November 8, 2019 Madison, WI 53705

7, N
K7

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #36: 5170-05-61, WISC 2019 278
Lansing - Desoto
Slough Bridge B-12-5,6,7
STH 82
Crawford County

Letting of November 12, 2019
This is Addendum No. 02, which provides for the following:

Special Provisions:

Revised Special Provisions

Article
No.
30 Cleaning and Painting Girder Ends, ltem SPV.0105.01

Description

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section

Version 02-2017 Solving tomorrow’s transportation challenges



ADDENDUM NO. 02
5170-05-61
November 8, 2019

Special Provisions

30. Cleaning and Painting Girder Ends, Item SPV.0105.01.
Replace entire article language with the following:
A Description

This special provision describes cleaning and field painting the ends of the existing steel girders as shown on
the plans, as directed by the engineer, and in accordance with section 517 of the standard specifications.

B Materials

Furnish an epoxy coating system from the department’s APL for Paint- structure maintenance.

C Construction
C.1 Surface Preparation

Prepare the surfaces that will be receiving the coal tar paint system at the east end of the existing steel girders
at Span 5 conforming to SSPC-SP3/Power Tool Cleaning.

Furnish adequate containment methods as required to contain and collect waste material resulting from the
preparation of painted steel surfaces for painting. Containment, collection, storage and disposal of waste
materials is included in separate bid items.

C.2 Coating Application

Apply paint in a neat, workmanlike manner. The resultant paint film shall be smooth and uniform without
skips or areas of excessive paint. Apply coating according to the manufacturer's recommendations. Paint
the end 36 inches at the east end of each steel Girder in Span 5. Before applying the prime coat, coat with
primer all edges, rivet and bolt heads, nuts and washers by using either a brush, roller, or spray application.

Dry Film Thickness per coat shall be a minimum of 3-mil. The dry film thickness shall be determined by
use of a magnetic film thickness gage. The gage shall be calibrated for dry film thickness measurement
according to SSPC-PA 2.

During surface preparation and coating application, the ambient and steel temperature shall be between
39 and 100 degrees F. The steel temperature shall be at least 5 degrees F above the dew point
temperature, and the relative humidity shall not exceed 85%.

D Measurement

The department will measure Cleaning and Painting Girder Ends by the single complete unit of work acceptably

completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0105.01 Cleaning and Painting Girder Ends LS

Payment is full compensation for preparing and cleaning the existing girders in the field; furnishing and
applying the paint system to the east end of each steel girder in Span 5; cleaning up; and for furnishing all
labor, tools, equipment, materials, and incidentals necessary to complete the contract work.

END OF ADDENDUM
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