HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation
06/2017 s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL
Sheboygan 1221-09-71 WISC 2021086
Sheboygan 4540-27-71 WISC 2021091

Proposal Number: 020

PROJECT DESCRIPTION HIGHWAY

Milwaukee - Green Bay Rd; Scl - IH 043
Wilson/Lima Rd

Port Washington-Cedar Grove; |h 43- STH 032
Cth D

ADDENDUM
REQUIRED

ATTACHED AT BACK

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required: ~ $100,000.00

Payable to: Wisconsin Department of Transportation

Attach Proposal Guaranty on back of this PAGE.

Bid Submittal
Date: January 12, 2021
Time (Local Time):  11:00 am

Contract Completion Time
September 02, 2021

Assigned Disadvantaged Business Enterprise Goal

11%

Firm Name, Address, City, State, Zip Code

SAMPLE
NOT FOR BIDDING PURPOSES

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with

this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

Notary Seal

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

Type of Work:

Markings, Signs

For Department Use Only

Grading, Base, Milling, Base Patching, Asphalt Pavemment, Culvert Pipe, Curb & Gutter, Sidewalk, Adjusting Beam Guard, Pavement

Notice of Award Dated

Date Guaranty Returned
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Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting

BID
PREPARATION

Preparing the Proposal Schedule of ltems

A General

@ Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

 Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet.

@ The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as
information regarding proposals in each letting. The department will also post special
notices of all addenda to each proposal through this web site no later than 4:00 PM
local time on the Thursday before the letting. Check the department’s web site after
5:00 PM local time on the Thursday before the letting to ensure all addenda have
been accounted for before preparing the bid. When bidding using methods 1 and 2
above, check the Bid Express™ on-line bidding exchange at http://www.bidx.com/
after 5:00 PM local time on the Thursday before the letting to ensure that the latest
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

@ Interested parties can subscribe to the Bid Express™ on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

6 Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
departments web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4™ floor, 4822 Madison Yards Way, Madison, W1, during regular business
hours.

 Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of theproject.

B Submitting ElectronicBids
B.1 On the Internet
@ Do the following before submitting the bid:

1. Have a properly executed annual bid bond on file with the department.


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID
will constitute the bidder's signature for proper execution of the bidding proposal.

@ In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and
102.9 of the standard specifications, submit the proposal on the internet as follows:

1. Downloadthelatestschedule ofitemsreflecting alladdendafromthe Bid ExpressmI web site.
2. Use ExpediteT'vI software to enter a unit price for every itemin the schedule of items.

3. Submit the bid according to the requirements of ExpeditewI software and the Bid

ExpressTM web site. Do not submit a bid on a printout with accompanying diskette
or CD ROM or a paper bid. Ifthe bidder does submit a bid on a printout with
accompanying diskette or a paper bidin addition to the internet submittal, the
departmentwill disregard the internet bid.

4. Submit the bid before the hour and date the Notice to Contractors designates.

Do not sign, notarize, and return the bidding proposal described in 102.2 of
the standard specifications.

@) The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On aPrintout with Accompanying Diskette or CD ROM

@ Download the latest schedule of items from the Wisconsin pages of the Bid ExpressT'\’I web
site reflecting the latest addenda posted on the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use Expedite ™ software to prepare and print the schedule of items. Provide a valid amount
for all price fields. Follow instructions and review the help screens provided on the Bid

ExpressT'vI web site to assure that the schedule of items is prepared properly.

(2 Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to the
other proposal documents submitted to the department as a part of the bidder's sealed
bid. Asa separate submittal, notin the sealed bid envelop but due atthe same time and
place as the sealed bid, also provide the Expedite™ generated schedule of items on a
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROMwiththe
bidder'sname, the 4 character department-assignedbidderidentification code from the top
of the bidding proposal, and a list of the proposal numbers included onthat diskette or CD
ROM asindicated inthe following example:

Bidder Name
BNOO
Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals for
that letting on one diskette or CD ROM. Include only submitted proposals with no
incomplete or other files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite ™ generated schedule of items is the
governing contractdocumentand mustconformtothe requirements of section 102 of the
standard specifications. If a printout needs to be altered, cross out the printed
information with ink or typewriter and enter the new information and initial itin ink. If there
is a discrepancy between the printout and the diskette or CD ROM, the departmentwill
analyzethe bidusingthe printoutinformation.

) In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpeditemI generated
schedule of items is notthe same on each page.

2. The check code printed on the printout of the ExpeditewI generated schedule of items
is notthe same as the check code for that proposal provided on the diskette or CD ROM.


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

3. The diskette or CD ROM is not submitted at the time and place the department designates.

C Waiver of Electronic Submittal

@ The bidder may request a waiver of the electronic submittal requirements. Submit a
written request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The
department will waive the electronic submittal requirements for a bidding entity
(individual, partnership, joint venture, corporation, or limited liability company) for up to
4 individual proposals in a calendar year. The department may allow additional waivers
for equipment malfunctions.

@ Submit a schedule of items on paper conforming to section 102 of the standard
specifications. The department charges the bidder a $75 administrative fee per
proposal, payable at the time and place the department designates for receiving bids, to
cover the costs of data entry. The department will accept a check or money order
payable to: "Wisconsin, Dept. of Transportation."

@ In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department
designates for the opening of bids unless the bidder requests on the waiver that theybe
billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

@ In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding
entity that owes the department administrative fees for a waiver of electronic submittal
requirements.



PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






March 2010

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also
shall submit a list of the subcontractors the bidder proposes to contract with and the class of
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of
the bid closing. The list may not be added to or altered without the written consent of the
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to
be performed by the subcontractor has been omitted from a proposal; the omission shall be
considered inadvertent or the bidder will perform the work personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS- PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shal provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,”
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shal not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts,” without
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10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised June 29, 2020
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 1221-09-71, Milwaukee — Green Bay Rd,
SCL — Wilson/Lima Rd, IH 43, Sheboygan County, Wisconsin; Project 4540-27-71, Port Washington —
Cedar Grove, IH 43 — CTH D, STH 32, Sheboygan County, Wisconsin as the plans show and execute the
work as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for
Highway and Structure Construction, 2021 Edition, as published by the department, and these special
provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20200629)

Scope of Work.

The work under this contract shall consist of excavation, asphaltic surface milling, concrete surface
milling, base aggregate dense, base patching concrete, HMA pavement, concrete curb and gutter,
concrete sidewalk, storm sewer, signing, pavement marking, and all incidental items necessary to
complete the work as shown on the plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within ten calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the
notice to proceed within ten calendar days before the approved start date.

To revise the start date, submit a written request to the engineer at least two weeks before the intended
start date. The engineer will approve or deny that request based on the conditions cited in the request
and its effect on the department’s scheduled resources.

Interim Liquidated Damages

STH 32 Railroad Construction

The Union Pacific Railroad (UPRR) crosses STH 32 approximately 330 feet west of Commerce Street.
Assuming a railroad agreement is completed between the UPRR and the department prior to
construction, the UPRR will replace the crossing concurrently with this highway project under a separate
contract, which is anticipated to last 8 consecutive calendar days. Roadway approaches to the crossing
are to be constructed under project 4540-27-71. Coordinate and schedule the roadway work under this
contract with the railroad’s work to minimize the amount of time a full closure of STH 32 is in place. Notify
the engineer 21 days prior to the start of work at the railroad crossing so the engineer has ample time to
notify local units of government, residents, businesses, and emergency services of the full closure and
duration.

At the beginning of the UPRR’s crossing work, close STH 32 to through traffic for a maximum of

30 consecutive calendar days. Prior to closing STH 32, install traffic control and detour signing according
to the plans. Complete all STH 32 work associated with project 4540-27-71 during this closure. Do not
reopen until completing all work for project 4540-27-71 under this contract and after Union Pacific
Railroad completes their crossing work.
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If the contractor fails to complete the work necessary to reopen STH 32 to traffic within 30 calendar days,
the department will assess the contractor $8,500 in interim liquidated damages for each calendar day
contract work remains incomplete beyond 30 calendar days. An entire calendar day will be charged for
any period of time within a calendar day that the road remains closed beyond 12:01 AM. Interim
liquidated damages will not be assessed to the contractor if the 30-calendar day limit is exceeded solely
due to the UPRR'’s crossing work lasting more than 8 calendar days.

If the UPRR is not willing or able to replace the crossing concurrently with this project, the contractor may
pave the STH 32 approaches to match the existing crossing if a written request to do so is submitted to
and approved by the engineer in writing. Prior to issuing such approval, the engineer will receive
concurrence from the department’s Northeast Region Railroad Coordinator.

Ramps at STH 32 and CTH AA

Each ramp may be closed for a maximum of 2 consecutive calendar days (weekdays only) to complete all
necessary work on the ramp such that it can be reopened to traffic. Do not reopen until completing the
following work on the ramp: HMA paving, base aggregate dense, and either temporary or final pavement
marking of edge-lines. A weekday is defined as any day Monday through Friday.

Ramps at STH 32: If the contractor fails to complete the work necessary to reopen the ramp to traffic
within 2 consecutive calendar days, the department will assess the contractor $1,250 in interim liquidated
damages for each calendar day contract work remains incomplete beyond 2 consecutive calendar days.
An entire calendar day will be charged for any period of time within a calendar day that the ramp remains
closed beyond 12:01 AM.

Ramps at CTH AA: If the contractor fails to complete the work necessary to reopen the ramp to traffic
within 2 consecutive calendar days, the department will assess the contractor $1,750 in interim liquidated
damages for each calendar day contract work remains incomplete beyond 2 consecutive calendar days.
An entire calendar day will be charged for any period of time within a calendar day that the ramp remains
closed beyond 12:01 AM.

If contract time expires prior to completing all work specified in the contract, additional liquidated damages
will be affixed according to the standard spec 108.11.

Park and Ride

The park and ride lot located at the IH 43 and CTH AA interchange shall be closed a maximum of 2
consecutive calendar days for completion of the asphalt base patching, paving, base aggregate, and
marking operations.

Lane Rental Fee Assessment
A General

The contract designates some lane closures to perform the work. The contractor will not incur a Lane
Rental Fee Assessment for closing lanes during the allowable lane closure times. The contractor will incur
a Lane Rental Fee Assessment for each lane closure outside of the allowable lane closure times. If a lane
is obstructed at any time due to contractor operations, it is considered a closure. The purpose of lane
rental is to enforce compliance of lane restrictions and discourage unnecessary closures.

The allowable lane closure times are shown in the Traffic article.

Submit the dates of the proposed lane, ramp and roadway restrictions to the engineer as part of the
progress schedule.

Coordinate IH 43 lane closures with any concurrent operations on adjacent IH 43 projects within 3 miles.
If other projects are in the vicinity of this project, coordinate lane closures to run concurrent with lane
closures on adjacent projects when possible. When lane closures on adjacent projects extend into the
limits of this project, Lane Rental Fee Assessments will only occur if the closure facilitates work under this
contract.
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B Lane Rental Fee Assessment
The Lane Rental Fee Assessment incurred for each lane closure, per direction of travel, is as follows:
- Lane closure on IH 43 NB or lane closure on IH 43 SB - $1,000 per lane, per hour

The Lane Rental Fee Assessment represents a portion of the cost of the interference and inconvenience
to the road users for each closure. All lane closure event increments 15 minutes and less will be
assessed as a 15-minute increment.

The engineer, or designated representative, will be the sole authority in determining time period length for
the Lane Rental Fee Assessment.

Lane Renal Fee Assessments will not be assessed for closures due to crashes, accidents or
emergencies not initiated by the contractor.

The department will assess Lane Rental Fee Assessment by the dollar under the administrative item
Failing to Open Road to Traffic. The total dollar amount of Lane Rental Fee assessment will be computed
by multiplying the lane rental assessment rate by the number of 15-minute increments of each lane
closure events as described above.

Lane rental fee assessment will be in effect from the time of the notice to proceed until the department
issues final acceptance. If interim completion time or contract time expires before the completion of
specified work in the contract, additional liquidated damages will be assessed as specified in the standard
spec 108.11 or as specified within this contract.

Traffic.
STH 32

Close STH 32 to through traffic from Main Street to Sauk Trail Road during construction of project
4540-27-71.

During the closure, STH 32 vehicular traffic shall be detoured according to the plans. Northbound STH 32
detour traffic will follow IH 43 north to CTH V west to STH 32. The reverse route will be used for
southbound STH 32 detoured traffic.

Use flagging operations to stage construction operations and maintain traffic at the Sauk Trail intersection
as determined necessary and as directed by the engineer.

During the STH 32 reconstruction at the railroad tracks, adjacent sidewalks will be closed, and pedestrian
and bicycle traffic shall be detoured according to the plans. The pedestrian and bicycle detour route will
use Main Street, the Sheboygan Interurban Trail, and Commerce Street. The Sheboygan Interurban Trail
shall remain open at all times during construction on a minimum of a temporary asphalt surface.

Local vehicular access shall be maintained on a minimum of a compacted base aggregate surface.
Maintain continuous access to the business property located at 120 E Union Ave., Cedar Grove, WI,
Station 246+00 LT, on either the existing driveway or on the temporary access noted in the plan details.
Provide continuous access via STH 32 to the Citgo gas station located at 905 Sauk Trail Road, Cedar
Grove, WI, Station 292+00 LT. For all other properties, provide local access to residents, business, and
emergency vehicles at all times during work under this contract, except as allowed below:

Driveway access may be discontinued temporarily during removals, excavation, asphalt paving
and base aggregate operations, but must be reopened on a minimum of a base aggregate
surface by the end of each day.

Urban section driveway access may be closed continuously for a maximum of 8 consecutive
calendar days for driveway reconstruction including removals, excavation/grading, base
aggregate, concrete curb and gutter and sidewalk, associated concrete cure time, and asphaltic
surface.

Provide written notification to all affected property owners and tenants at least 48 hours prior to
interruption of vehicular access. Include in the notification the estimated duration the property owner or
tenant will be without access.

Contact Jan Hoitink of the Village of Cedar Grove via phone at (920) 334-0163, (920) 668-6523, or
via emalil at jhoitink@cedargrovewi.com 14 days prior to closing STH 32 to arrange for installation of
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No Parking signs along Cedar Avenue such that detoured trucks can continue to access the industrial
park on Commerce Street during the STH 32 closure.

IH 43 and Ramps

For each layer of milling and paving on IH 43, start by closing the inside/passing lane and shifting traffic
to the outside/driving lanes. This will result in placing the notched wedge of the longitudinal joint on the
driving lanes, which is the side of the centerline that has more space for traffic. Once the milling or paving
layer is completed on the inside/passing lane, proceed with shifting traffic to the inside/passing lane while
closing and completing the milling or paving layer on the outside/driving lanes.

IH 43 single lane and ramp closures will be allowed, except as restricted below and as restricted in the
Holiday and Special Event Work Restrictions article.

During the STH 32 detour for 4540-27-71, do not close lanes nor perform work on IH 43 from STH 32
to Wilson-Lima Road nor on any ramps.

Northbound IH 43 lane closures are prohibited from 3:00 PM Thursday until 6:00 PM Thursday,
and from 12:00 PM Friday until 8:00 PM Friday.

Southbound IH 43 lane closures are prohibited from 10:00 AM Sunday until 6:00 PM Sunday.

Each ramp may be closed for a maximum of 2 consecutive calendar days (weekdays only) to
complete all necessary work on the ramp such that it can be reopened to traffic. A weekday is
defined as any day Monday through Friday. The ramps within the STH 32 interchange may not be
closed concurrently with the ramps within the CTH AA interchange.

No lane or ramp closures can be in place for events with expected attendance over 30,000 at
Lambeau Field, 5 hours before the start of the event and 8 hours after the start of the event
regardless of the allowable closures stated elsewhere in the contract.

Lane rental fees will be assessed according to the Lane Rental Fee Assessment article for any IH 43 lane
closures that are in place during the prohibited time frames. Interim liquidated damages will be assessed
according to the Prosecution and Progress article for any ramp closures that are in place beyond the
allowed duration.

Maintain a minimum of one lane of IH 43 open to traffic in each direction at all times. Limit lane and ramp
closures to the length necessary generated by construction operations for one work period. Adjust lane
closures as necessary as work progresses. IH 43 may be reduced to one lane in each direction for a
maximum of five continuous miles in each direction of travel, with a minimum of two miles separating the
lane closure from any other lane closure on this project or any adjacent project. Work in the northbound
and southbound directions will be allowed concurrently.

Paving operations at the maintenance crossovers shall be completed after the IH 43 inside/median
shoulders have been paved.

WisDOT Freight Network

IH 43 is a designated WisDOT Freight Network Route. A 12-foot passing lane and adjacent 4-foot paved
shoulder exist on the median side of both the northbound and southbound roadway centerlines, and a
12-foot driving lane and adjacent 10-foot paved shoulders exist on the outside of the roadway centerlines.
During milling and paving operations on the outside driving lane and adjacent shoulders, maintain traffic
on a minimum available width of 14 paved feet of combined passing lane and shoulder adjacent the
paving train lonely. Maintain traffic on a minimum available width of 16 paved feet of combined lane and
shoulder adjacent to all other locations of allowed lane closures.

Coordinate with the engineer to enter the correct minimum width restriction into the Wisconsin Lane
closure System.

Temporary Regulatory Speed Limit Reduction

A reduction of the posted regulatory speed limit from 70 mph to 55 mph is required when any of the
following conditions are created within the project limits: 1. Lane(s) closed and workers are present and
active in close proximity to an open lane. 2. Lane(s) narrowed to less than 12 feet and adjacent shoulder
width is reduced. 3. Traffic is shifted partly or completely onto a shoulder and/or temporary pavement and
shoulder width is reduced. At all other times the posted regulatory speed limit shall be 70 mph.
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During periods when traffic conditions do not require a Temporary Regulatory Speed Reduction, speed
limit signs shall be changed to the permanent posted speed limit. This may require posted speed sign
changes twice a day or more. Changing temporary and existing/permanent signs between 70 mph and
55 mph shall be considered incidental to the item Traffic Control.

No portion of sign text shall be visible when not in use, regardless if it is temporary or permanent
regulatory speed limit sign.

During approved temporary regulatory speed limit reductions, install regulatory speed limit signs on the
inside and outside shoulders of the roadway at the beginning of the reduced regulatory speed zone, after
all locations where traffic may enter the highway segment or every %2 mile within the reduced regulatory
speed zone. Signs shall be installed at the end of the temporary regulatory speed zone to designate the
end of the temporary regulatory speed zone and inform drivers the posted regulatory speed limit reverts
back to 70 mph. To minimize possible confusion to the traveling public and to ensure appropriate speed
enforcement, enhanced attention to placement and changing of speed limit signs is required.

Coordinate with department construction field staff to notify the Northeast Region Traffic Section with field
location(s) of the temporary regulatory speed zone. Primary contact phone number: (920) 366-4747
(secondary contact number is (920) 366-8033). Contact the Northeast Region Traffic Section at least
14-calendar days prior to installation of the temporary regulatory speed zone. After notification, Northeast
Region Traffic will create a “Temporary Speed Zone Declaration” to meet statutory requirements, allowing
enforcement of this temporary regulatory speed limit.

When construction activities impede the location of a post mounted regulatory speed limit sign, mount the
regulatory speed limit sign on portable supports that meet the “crashworthy” definition and height criteria
in the Manual on Uniform Traffic Control Devices for Streets and Highways (MUTCD).

General

Do not allow the milled surface to remain exposed to traffic for a period greater than 72 hours unless
adverse weather prevents placement of the asphalt surface layer. In the event of adverse weather,
resume placement of the asphalt surface layer as soon as conditions permit. The milled surface of
adjacent lanes, ramps, and shoulders must be at the same surface elevation/grade at the end of each
calendar day.

Except where a notched wedge longitudinal joint is constructed, paving shall be done so that each day’s
progress ends at the same station and thickness/grade for adjacent lanes, ramps, and shoulders. Do not
open adjacent lanes and ramps to traffic concurrently until this is accomplished.

Where paving is done with a notched wedge longitudinal between adjacent lanes, ramps, and shoulders,
adjacent pavement must be paved to the same thickness/grade within 72 hours.

Utilize the quantities provided for water and dust control surface treatment as may be necessary to
minimize a dust nuisance to the public resulting from construction or traffic on any crushed aggregate
surface.

Keep appropriate emergency officials informed of routes to provide emergency services. Except for the
allowed short-term driveway closures noted above for STH 32, maintain local access to emergency
vehicles at all other times during construction. Some primary contacts are below:

Village of Cedar Grove Fire Department (920) 668-6415
Village of Oostburg Ambulance and Fire Department (920) 564-3214

Portable Changeable Message Signs (PCMS) — Message Prior Approval

After coordinating with department construction field staff, notify the Northeast Region Traffic Section at
920-366-8033 (secondary contact number is 920-360-3107) 3 business days prior to deploying or
changing a message on a PCMS to obtain approval of the proposed message. The Northeast Region
Traffic Unit will review the proposed message and either approve the message or make necessary
changes.

PCMS boards must be deployed on IH 43 and STH 32 for 7 days prior to the start of work on those
roadways, at the IH 43 and CTH AA park and ride for 7 days prior to its closure, and on each ramp for 3
days prior to its closure, according to the locations indicated in the plan or as directed by the engineer.
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Wisconsin Lane Closure System Advance Notification

Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions

(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days
Full roadway closures 7 calendar days
Ramp closures 7 calendar days
Detours 7 calendar days

Closure type without height, weight, or width restrictions

(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 3 business days
Ramp closures 3 business days
Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project
meetings in order to manage closures nearing their completion date.

Holiday and Special Event Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying IH 43, STH 32, and ramp traffic, and entirely clear the traveled way and shoulders of such
portions of the highway of equipment, barricades, signs, lights, and any other material that might impede
the free flow of traffic during the following holiday and special event periods:

- From noon Friday, May 28, 2021 to 6:00 AM Tuesday, June 1, 2021 for Memorial Day;

- From noon Friday, July 2, 2021 to 6:00 AM Tuesday, July 6, 2021 for Independence Day;

- From noon Friday, September 3, 2021 to 6:00 AM Tuesday, September 7, 2021 for Labor Day;

- From 6:00 AM Monday, September 20, 2021 to 6:00 AM Tuesday, September 28, 2021 for Ryder Cup.

The same work restrictions noted above also apply to STH 32 and ramps at the STH 32 and IH 43
interchange during the following special event period:

- From 6:00 AM Friday, July 30, 2021 to 6:00 AM Monday, August 2, 2021 for Hollandfest.

The same work restrictions noted above also apply to IH 43 and ramps during the following special event
periods:

- Lambeau Field Events - For all Lambeau Field events with an anticipated attendance of 30,000 or more,
northbound IH 43 lane and associated interchange ramp closures are prohibited for the five hours
immediately preceding the scheduled kick-off or start of the event, and southbound IH 43 and associated
interchange ramp closures are prohibited from one hour after the actual kickoff or start of the event until five
hours after the end of the event.

Utilities.

This contract comes under the provisions of Wisconsin Administrative Code Ch. Trans 220.
107-065 (20080501)

Additional detailed information regarding the location of vacated, relocated, and/or removed utility facilities
is available in the work plan provided by each utility company or on the permits issued to them. View these
documents at the region WisDOT office during normal working hours.
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Some of the utility work described below is dependent on prior work being performed by the contractor at
a specific site. In such situations, provide the engineer and the affected utility a good faith notice of when
the utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of when the prior
work will be completed and the site will be available to the utility owner. Follow-up with a confirmation notice
to the engineer and the utility owner three to five working days before the site will be ready for the utility
owner to begin its work.

Project 4540-27-71

Charter Com has overhead communication facilities within the project limits. No anticipated conflicts.

Coordinate with Steve Cramer (414) 688-2385, (414) 277-4045, steve.cramer@charter.com during
construction.

Frontier Com of WI has overhead and underground communication facilities within the project limits.
No anticipated conflicts.

Coordinate with Cal Klade (715) 847-1525, cal.klade@ftr.com during construction.

Village of Cedar Grove has underground sewer facilities within the project limits. Village of Cedar Grove
has eight (8) sanitary sewer manholes that need adjusting at the following Stations:

242+80, 7' RT
244+54, 41' RT
246+84, 35' RT
249+01, 19’ RT
252+29, 19’ RT
256+30, 17" RT
264+30, 17’ RT
264+70, 17" RT

Adjust sanitary manholes. Perform this work according to the requirements of bid items: Adjusting
Manhole Covers, Sawing Concrete, Salvaging and Reinstalling Existing Internal Chimney Seals and New
Internal Chimney Seals.

Coordinate with Jan Hoitink (920) 334-0163, (920) 668-6523, jhoitink@cedargrovewi.com during
construction.

Village of Cedar Grove has underground water facilities within the project limits. Village of Cedar Grove
will remove a water manhole at Station 256+70, 17’ LT prior to construction. Village of Cedar Grove will
relocate a fire hydrant at Station 244+45 LT during construction. This work is anticipated to take
approximately one day. Please contact Jan Hoitink at the information below 7 days prior to complete this
work. No other anticipated conflicts.

Coordinate with Jan Hoitink (920) 334-0163, (920) 668-6523, jhoitink@cedargrovewi.com during
construction.

We Energies has overhead and underground electric facilities within the project limits. No anticipated
conflicts.

Coordinate with David Wochinski (262) 502-6812, david.wochinski@we-energies.com during
construction.

1221-09-71, 4540-27-71 8 of 49


mailto:steve.cramer@charter.com
mailto:cal.klade@ftr.com
mailto:jhoitink@cedargrovewi.com
mailto:jhoitink@cedargrovewi.com
mailto:david.wochinski@we-energies.com

We Energies has underground gas facilities within the project limits. No conflicts anticipated.

Coordinate with Alex Dantinne (920) 621-6903, alex.dantinne@we-energies.com during construction.

Project 1221-09-71

Alliant Energy has an overhead electric crossing along the south side of Wilson Lima Rd in the project
limits. No conflicts are anticipated.

Coordinate with Joe Kochan (920) 459-6331, (920) 948-2052, joekochan@alliantenergy.com during
construction.

AT&T WI has underground communication facilities throughout the project limits. No conflicts are
anticipated.

Coordinate with Chuck Bartelt (920) 929-1013, (920) 410-5104, cb1461@att.com during construction.

Century Link has underground communication facilities throughout the project limits. No conflicts are
anticipated.

Coordinate with Ted Froechte (414) 416-5190, ted.froechte@centurylink.com during construction.

Charter has underground communication facilities throughout the project limits. No conflicts are
anticipated.

Coordinate with Steven Cramer (414) 277-4045, steve.cramer@charter.com during construction.

Frontier Com has underground communication facilities throughout the project limits. No conflicts are
anticipated.

Coordinate with Cal Klade (715) 847-1525, cal.klade @ftr.com during construction.

Level 3 Com LLC has underground communication facilities throughout the project limits. No conflicts are
anticipated.

Coordinate with Sasha Demian (414) 908-1042, sasha.demian@level3.com during construction.

We Energies has overhead electric facilities throughout the project limits. No conflicts are anticipated.

Coordinate with David Wochinski, (262) 502-6812, david.wochinski@we-energies.com during
construction.

We Energies has underground gas facilities throughout the project limits. No conflicts are anticipated.

Coordinate with Alex Dantinne (920) 621-6903, alex.dantinne@we-energies.com during construction.

Railroad Insurance and Coordination.
A Description

Comply with standard spec 107.17 for all work affecting Union Pacific Railroad Company property and any
existing tracks.
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A.1 Railroad Insurance Requirements

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in
standard spec 107.17.3. Insurance is filed in the name of Union Pacific Railroad Company.

Notify evidence of the required coverage, and duration to David C. LaPlante, Senior Manager-Real
Estate-Special and Public Projects, 1400 Douglas St. STOP 1690, Omaha, NE 68179; Telephone:
(402) 544-8563; E-mail: dclaplante@up.com.

Also send a copy to the following: Jared Kinziger, NE and NC Region Railroad Coordinator; 944
Vanderperren Way, Green Bay, WI 54304; Telephone (920) 492-7713; E-mail: jared.kinziger@dot.wi.gov

Include the following information on the insurance document:

- Project ID: 4540-27-71

- Project Location: Village of Cedar Grove

- Route Name: STH 32, Sheboygan County

- Crossing ID: 180176E

- Railroad Subdivision: Shoreline

- Railroad Milepost: 135.96

- Work Performed: Road reconstruction, traffic control, pavement marking and signing
A.2 Train Operation
Approximately 2 through freight trains operate daily at up to 25 mph.
A.3 Names and Addresses of Railroad Representatives for Consultation and Coordination
Construction Contact

Chris T. Keckeisen, Manager Special Projects - Industry & Public Projects Engineering Department; 1400
Douglas, MS 0910, Omaha, NE, 68179; Telephone (402) 5445131; E-mail ctkeckei@up.com or Richard
Ellison, Project coordinator, 207 Powell Avenue, Labadie, MO, 63055; Telephone (847) 323-7197; E-mail
richardellison@up.com for consultation on railroad requirements during construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

Flagging Contact

See Construction Contact. If more than 30 days of flagging is required contact UP 30 days prior to
needing a flagger on site. Reference the Wisconsin Milepost and Subdivision located in A.1.

Cable Locate Contact

In addition to contacting Diggers Hotline, contact the UP Call Before You Dig line at (800) 336-9193 at
least eight calendar days before the locate is needed. Normal business hours are 6:30 AM to 6:30 PM,
Central Time, Monday through Friday, except holidays and are subject to change. Calls will be routed at
all times in case of an emergency. Reference the Wisconsin Milepost and Subdivision located in A.1.

UP will only locate railroad owned cable buried in the railroad right-of-way. The railroad does not locate
any other utilities.

A.4 Work by Railroad

The railroad will perform the work described in this section, except for work described in other special
provisions, and will be accomplished without cost to the contractor. Before, during or after the
construction work under this contract, the railroad will replace the existing crossing surface with a new
concrete paneled crossing surface.

A.5 Temporary Grade Crossing

If a temporary grade crossing is desired, submit a written request to the railroad representative named in
A.3 at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The
department has made no arrangements for a temporary grade crossing.
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A.6 Rail Security Awareness and Contractor Orientation

Prior to entry on railroad right-of-way, the contractor shall arrange for on-line security awareness and
contractor orientation training and testing and be registered through "e-RAILSAFE" for all contractor and
subcontractor employees working on railroad right-of-way. See e-railsafe.com "Information". The security
awareness and contractor orientation training are shown under the railroad’s name.

The security awareness and contractor orientation certification is valid for 1 year and must be renewed for
projects that will carry over beyond the 1 year period. Contractor and subcontractor employees shall wear
the identification badge issued by e-RAILSAFE when on railroad right-of-way. Costs associated with
training and registration are incidental to other items in the contract.

stp-107-026 (20200629)

Notice to Contractor Union Pacific Railroad

The contractor will be required to obtain a Contractor Endorsement (CE) from Union Pacific Railroad (UP)
prior to working on UP right of way or performing any work at the crossing. The CE will be issued at no
cost to the contractor, if the contractor pays the CE fee it will be at the contractors cost and will not be
reimbursed by the project. A flagger will not be scheduled until the CE is approved by the railroad.

The contractor will need to fill out the APPLICATION — MAINTENANCE CONSENT LETTER/
CONTRACTOR RIGHT OF ENTRY (MCL/ROE). The application is available from the regional office by
contacting Kyle Treml at (920) 360-7029.

The contractor will need to email or mail the application to David C. LaPlante, Real Estate Public Projects
Manager, Union Pacific Railroad, 1400 Douglas St. MS 1690, Omaha, NE 68179, email
dclaplante@up.com and copy the Region Railroad Coordinator listed in the Railroad Insurance and
Coordination article. The railroad will then send the CE to the contractor to be filled out and returned to
the railroad. Time is of the essence to not delay construction activities near the railroad.

1221-09-71, 4540-27-71 11 of 49


mailto:dclaplante@up.com

Due to impacts from COVID-19 Union Pacific has implemented an expedited Maintenance Consent process for
simple at-grade and grade-separated road crossing maintenance and bridge inspections for projects approved
between May 1, 2020 and September 1, 2020.
PACIFIC ‘
""Il BUILDING AMERICA"

CONSENT LETTER

Date: g-3.20 Folder 2773-64

DOT# 187089A MP: 84.05 Altoona Sub

Eau Claire County
1701 N4th Street
Superior, W1 54880

Dear Sir/Madam:

It is the Eau Claire County Highway Department’s (“Public Entity’s”) intention to perform
simple maintenance work which may include: remilling and repaving of the approaches and or existing
sidewalks and concrete repair; restriping and repainting; and bridge deck and simple structural
maintenance, and/or bridge inspections (“Work”) at the location noted above. This letter serves as an
acceptance by Union Pacific Railroad Company (‘“Railroad”) of the proposed Work to be performed.

If a contractor is to do any of the Work on Railroad’s property then the Public Entity shall require
its contractor to execute and return the attached contractor endorsement (“Contractor Endorsement”).
Under no circumstances will Public Entity's contractor be allowed on Railroad’s property without first
executing the Contractor Endorsement.

This Consent Letter shall be valid from date of signature until September 1, 2021 until the Work
is complete or this Consent Letter is revoked by Railroad. This Consent Letter is only valid for
projects approved between the dates of May 1, 2020 and September 1, 2020.

For safety reasons, the Public Entity and/or its contractor are required to notify the Railroad’s
Representative(s) (“Railroad Representative”), as noted below, at least 48-hours in advance prior to
performing the Work described above.

MIPP: Sean Collier = 303-237-2072

Telecommunications ("Call Before You Dig"): 1-800-336-9193

Regards,

David LaHlante

David LaPlante
Sr. Mgr Special and Public Projects - Real Estate

UNION PACIFIC RAILROAD
1400 Douglas Street
Omaha, Nebraska 68179



CONTRACTOR ENDORSEMENT

Valid between the dates of May 1, 2020 and September 1, 2021  Folder 2773-64

DOT#187089A MP 84.05 Altoona Sub

A As a condition to entering upon Union Pacific Railroad Company’s (“Railroad”) property to
perform mill and overlay, gravel shoulder replacement, and pavement marking (“Work™) described in
Consent Letter dated the day of : , 2020, (“Public Entity’s”) Eau Claire
County Highway Department, contractor,

whose address is
(hereinafter "Contractor"), by
signing below, acknowledges and agrees to comply with and be bound by the Contractor Endorsement —
General Terms and Provisions, including the minimum safety standards, and insurance requirements set
forth at:

https://www.up.com/real estate/index.htm

Alternatively, cut and paste the following into browser:
https://www.up.com/cs/groups/public/@uprr/@realestate/documents/up_pdf nativedocs/re_cont_endorsement.pdf

B. Upon request, all insurance documentation shall be provided to Railroad.

C. Please note that fiber optic cable may be buried on the Railroad's property. Prior to commencing
the Work, the Contractor agrees to contact the Railroad's Telecommunications Operation Center as
provided in the general terms and conditions to determine if any fiber optic cable is located on the
Railroad’s property on or near the location where the Work is to be performed.

D. The Contractor agrees to also provide notice to railroad representative (‘“Railroad
Representative”):

MTM:  Gregory J. Donajkowski
407/575-0412 gjdonajk@up.com

E. The term of this Contactor Endorsement shall commence on the date of the execution of this
Contractor Endorsement and continue until September 1, 2021 or at such time as Contractor has
completed its work on Railroad's property, whichever is earlier, unless sooner terminated.

Please complete this Contractor Endorsement by executing below and submitting with the $1,025.00
administrative fee payment with the Folder Number indicated to the following address:

Union Pacific Railroad Company
ATTN: Public Projects Manager
1400 Douglas Street

Mail Stop 1690

Omaha, NE 68179

(Name of Contractor)
By

Name:
Address

Email:

Date:




10.

11.

12.

Other Contracts.

Project 1221-18-71

Project 1221-18-71 from CTH V to the north is being constructed in 2021. Contact Callum O’Connor,
WisDOT at (920) 362-6173 for more information regarding the project schedule and contractor contact
information. This project will add cable barrier along the IH 43 median in Sheboygan County, from CTH V
northward.

Temporary Work Zone Clear Zone Working Restrictions.

The temporary work zone clear zone for IH 43 is 30 feet from the edge of traveled way. If auxiliary lanes
are present, clear zone is from the outside edge of the auxiliary lane.

Do not perform work in the median at any time unless protected by concrete barrier temporary precast in
both directions except as allowed during lane closure periods.

Do not perform work within the clear zone unless protected by concrete barrier temporary precast or a
lane closure during the allowed closure periods.

Park equipment and store materials, including stockpiles, a minimum of 30-feet from the edge of the
traveled way. Equipment may be parked and material stored in the median if it meets the minimum
distance requirement from both traveled ways or if it is protected by concrete barrier temporary precast.

If unsure whether an individual work operation will meet the safety requirements for working within the
clear zone, review the proposed work operation with the engineer before proceeding with the work.

Replace standard spec 305.3.3.3(2) with the following:

If the roadway remains open to through traffic during construction and a 2-inch or more drop-off occurs
within the clear zone, eliminate the drop-off prior to completing that day’s work. Unless the special
provisions specify otherwise, provide aggregate shoulder material compacted to a temporary 3:1 or flatter
cross slope from the surface of the pavement edge.

Contractor Data Packet.

The department will provide electronic design data for project 4540-27-71 in the contractor data packet.
The data provided is for the bidder's general knowledge only and is not a part of the contract. The
department assumes no responsibility for discrepancies between the data provided and the contract
documents.

The department will provide the project contractor data packet before the project let date within five
business days of a contractor request submitted by email to Kyle Treml at kyle.treml@dot.wi.gov.

The contractor data packet contains the following:

1. Field control data, LandXML v1.2 file
2. Existing topographic data, 2D AutoCAD DWG files
a. Mapping
b. Utilities
Reference line alignments and proposed profiles, LandXML v1.2 file(s)
Superelevation transition information, comma separated value (csv) text file(s)
Proposed point data, LandXML v1.2 file
Proposed roadway features, 2D AutoCAD DWG file
Proposed structure horizontal features, 2D in AutoCAD DWG file

No ok
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13.

14.

15.

8. Design Model

a. Top surface model (top of pavement and top of shoulder within roadway subgrade,
top of topsoil outside roadway subgrade to slope intercepts)

i.DTM, LandXML v1.2
ii.Breaklines, 3D AutoCAD DWG file
iii.Outer boundary, 2D or 3D AutoCAD DWG file

b. Datum surface model (subgrade surface within the roadway subgrade, top of
topsoil outside roadway subgrade to slope intercepts)

i.DTM, LandXML v1.2
ii.Breaklines, 3D AutoCAD DWG file
iii.Outer boundary, 2D or 3D AutoCAD DWG file
9. Existing ground surface model
a. DTM, LandXML v1.2
b. Outer boundary, 2D or 3D AutoCAD DWG file
10. Slope stake report, comma separated value (csv) text file
11. Earthwork data, Excel spreadsheet xIsx file(s)
12. Right of Way and easement data, LandXML v1.2 file and 2D AutoCAD DWG file
13. Metadata information

Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.

The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply with the
requirements of the permit in addition to requirements of the special provisions. A copy of the permit is
available from the regional office by contacting Kyle Treml, (920) 360-7029.

stp-107-054 (20080901)

Archaeology Site.otice to Contractor — Archaeology.
The following sites are located within the limits shown on the plans:

- DeBruine Archaeological Site, 47SB194, Station 986+50 to 124+50 IH 43 northbound, Station Eq.
1007+15.76 Bk. = 111+067.32 Ah.

- Koeppe Collection Archaeological Site, 47SB103, Station 396+60 to 409+00 IH 43 northbound
- Brusse Archaeological Site, 47SB193, Station 417+90 to 422+60 IH 43 southbound

Notify the Bureau of Technical Services — Environmental Process and Document Section (BTS-EPDS) at
(608) 266-0099 at least two weeks before commencement of any ground disturbing activities beyond the
existing right-of-way limits. BTS-EPDS will determine if a qualified archaeologist will need to be on site
during construction of this area.

Do not use the site for borrow or waste disposal. Do not use the site area not currently capped by
asphalt/concrete for the staging of personnel, equipment and/or supplies.

stp-107-220 (20180628)

Coordination with Businesses.

The contractor will arrange and conduct a meeting between the contractor, the department, local officials
and business people to discuss the project schedule of operations including vehicular and pedestrian
access during construction operations. Hold the first meeting 14 days prior to the start of work under this
contract and two meetings per month thereafter. The contractor shall notify all parties in writing a
minimum of 10 days before the first meeting being held.

ner-105-005 (20180212)
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16.

17.

18.

Removing Concrete Surface Partial Depth, Item 204.0109.S.
A Description

This special provision describes removing a portion of concrete surfaces as the plans show and conforming
to standard spec 204.

B (Vacant)
C Construction
C.1 Equipment

Use a machine that provides a drivable surface finish acceptable to the engineer. Shroud the machine to
prevent discharge of any loosened material into adjacent work areas or live traffic lanes.

Use a machine that is equipped with electronic devices that provide accurate depth, grade and slope
control, and an acceptable dust control system.

C.2 Methods

Remove existing concrete to the depths as shown on the plan by grinding, planing, chipping, sawing,
milling, or by using other methods approved by the engineer.

Perform the removal operation in such a manner as to preclude damage to the remaining pavement and
results in a reasonable uniform plane surface free of excessive large scarification marks and having a
uniform transverse slope.

The sequence of removal operations shall be such that no exposed longitudinal joints 2 inches or more in
depth remain during non-working hours. Windrowing or storing of the removed material on the roadway
will only be permitted in conjunction with a continuous removal and pick-up operation. During non-working
hours, clear the roadway of all materials and equipment.

Removed pavement becomes the property of the contractor. Properly dispose of it as specified in
standard spec 204.3.1.3.

D Measurement

The department will measure Removing Concrete Surface Partial Depth in area by the square foot of
surface area removed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
204.0109.S Removing Concrete Surface Partial Depth SF

Payment is full compensation for removing the concrete and for disposing of materials.
stp-204-041 (20080902)

Removing Asphaltic Surface Milling, Item 204.0120.

For IH 43 and associated ramps, replace the first sentence of standard spec 204.3.2.2.2(1) with the
following:

Under the Removing Asphaltic Surface Milling bid item, remove existing asphaltic pavement, asphaltic
surfacing, or concrete pavement or base patching by milling at the location and to the depth the plans
show.

Base Patching Concrete, Item 390.0303.
Supplement standard spec 390.3.1(3) with the following:

If patching base such that it can be re-opened to traffic prior to milling operations, place the patch to the
top of the existing pavement surface.
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19.

QMP HMA Pavement Nuclear Density.
A Description
Replace standard spec 460.3.3.2 (1) and standard spec 460.3.3.2 (4) with the following:

@ This special provision describes density testing of in-place HMA pavement with the use of nuclear density
gauges. Conform to standard spec 460 except as modified in this special provision.

@ Provide and maintain a quality control program defined as all activities and documentation of the
following:
1. Selection of test sites.
2. Testing.
3. Necessary adjustments in the process.
4. Process control inspection.

@ Chapter 8 of the department’s construction and materials manual (CMM) provides additional detailed
guidance for QMP work and describes required procedures.

https://wisconsindot.gov/rdwy/cmm/cm-08-00toc.pdf

@ The department’s Materials Reporting System (MRS) software allows contractors to submit data to the
department electronically, estimate pay adjustments, and print selected reports. Qualified personnel may
obtain MRS software from the department’s web site at:

http://www.atwoodsystems.com/

B Materials
B.1 Personnel

@ Nuclear gauge owners and personnel using nuclear gauges shall comply with WisDOT requirements
according to 460.3.3 and CMM 8-15.

B.2 Testing

@ Conform to ASTM D2950 and CMM 8.15 for density testing and gauge monitoring methods. Conform to
CMM 8-15.10.4 for test duration and gauge placement.

B.3 Equipment
B.3.1 General
@ Furnish nuclear gauges according to CMM 8-15.2.
@ Furnish nuclear gauges from the department’s approved product list at

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx

B.3.2 Comparison of Nuclear Gauges
B.3.2.1 Comparison of QC and QV Nuclear Gauges
@ Compare QC and QV nuclear gauges according to CMM 8-15.7.
B.3.2.2 Comparison Monitoring
@ Conduct reference site monitoring for both QC and QV gauges according to CMM 8-15.
B.4 Quality Control Testing and Documentation
B.4.1 Lot and Sublot Requirements
B.4.1.1 Mainline Traffic Lanes, Shoulders, and Appurtenances
@ Divide the pavement into lots and sublots for nuclear density testing according to CMM 8-15.10.2.
@ Determine required number of tests according to CMM 8-15.10.2.1.
@) Determine random testing locations according to CMM 8-15.10.3.
B.4.1.2 Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts
@ Divide the pavement into lots and sublots for nuclear density testing according to CMM 8-15.10.2.

@ Determine required number of tests according to CMM 8-15.10.2.2.
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@ Determine random testing locations according to CMM 8-15.10.3.

B.4.2 Pavement Density Determination

B.4.2.1 Mainline Traffic Lanes and Appurtenances

@ Calculate the average sublot densities using the individual test results in each sublot.

@ If all sublot averages are no more than one percent below the target density, calculate the daily lot density

by averaging the results of each random QC test taken on that day’s material.

@ If any sublot average is more than one percent below the target density, do not include the individual test
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results from that sublot when computing the lot average density and remove that sublot’s tonnage from
the daily quantity for incentive. The tonnage from any such sublot is subject to disincentive pay as
specified in standard spec 460.5.2.2.

B.4.2.2 Mainline Shoulders

B.4.2.2.1 Width Greater Than 5 Feet

Determine the pavement density as specified in B.4.2.1.
B.4.2.2.2 Width of 5 Feet or Less

If all sublot test results are no more than 3.0 percent below the minimum target density, calculate the daily
lot density by averaging all individual test results for the day.

If a sublot test result is more than 3.0 percent below the target density, the engineer may require the
unacceptable material to be removed and replaced with acceptable material or allow the nonconforming
material to remain in place with a 50 percent pay reduction. Determine the limits of the unacceptable
material according to B.4.3.

B.4.2.3 Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts
Determine the pavement density as specified in B.4.2.1.
B.4.2.4 Documentation

Document QC density test data as specified in CMM 8.15. Provide the engineer with the data for each lot
within 24 hours of completing the QC testing for the lot.

B.4.3 Corrective Action

Notify the engineer immediately when an individual test is more than 3.0 percent below the specified
minimum in standard spec 460.3.3.1. Investigate and determine the cause of the unacceptable test result.

The engineer may require unacceptable material specified in B.4.3(1) to be removed and replaced with
acceptable material or allow the nonconforming material to remain in place with a 50 percent pay
reduction. Determine limits of the unacceptable area by measuring density of the layer at 50-foot
increments both ahead and behind the point of unacceptable density and at the same offset as the
original test site. Continue testing at 50-foot increments until a point of acceptable density is found as
specified in standard spec 460.5.2.2(1). Removal and replacement of material may be required if
extended testing is in a previously accepted sublot. Testing in a previously accepted sublot will not be
used to recalculate a new lot density.

Compute unacceptable pavement area using the product of the longitudinal limits of the unacceptable
density and the full sublot width within the traffic lanes or shoulders.

Retesting and acceptance of replaced pavement will be as specified in standard spec 105.3.

Tests indicating density more than 3.0 percent below the specified minimum, and further tests taken to
determine the limits of unacceptable area, are excluded from the computations of the sublot and lot
densities.

If two consecutive sublot averages within the same paving pass and same target density are more than
one percent below the specified target density, notify the engineer and take necessary corrective action.
Document the locations of such sublots and the corrective action that was taken.

B.5 Department Testing

B.5.1 Verification Testing

The department will have a HTCP certified technician, or ACT working under a certified technician,
perform verification testing. The department will test randomly at locations independent of the contractor’s
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QC work. The department will perform verification testing at a minimum frequency of 10 percent of the
sublots and a minimum of one sublot per mix design. The sublots selected will be within the active work
zone. The contractor will supply the necessary traffic control for the department’s testing activities.

@ The QV tester will test each selected sublot using the same testing requirements and frequencies as the
QC tester.

@ If the verification sublot average is not more than one percent below the specified minimum target
density, use the QC tests for acceptance.

@ If the verification sublot average is more than one percent below the specified target density, compare the
QC and QV sublot averages. If the QV sublot average is within 1.0 Ib/ft® of the QC sublot average, use
the QC tests for acceptance.

@ If the first QV/QC sublot average comparison shows a difference of more than 1.0 Ib/ft® each tester will
perform an additional set of tests within that sublot. Combine the additional tests with the original set of
tests to compute a new sublot average for each tester. If the new QV and QC sublot averages compare to
within 1.0 Ib/ft3, use the original QC tests for acceptance.

© If the QV and QC sublot averages differ by more than 1.0 Ib/ft® after a second set of tests, resolve the
difference with dispute resolution specified in B.6. The engineer will notify the contractor immediately
when density deficiencies or testing precision exceeding the allowable differences are observed.

B.5.2 Independent Assurance Testing

@ Independent assurance is unbiased testing the department performs to evaluate the department’s
verification and the contractor’'s QC sampling and testing including personnel qualifications, procedures,
and equipment. The department will perform the independent assurance review according to the
department’s independent assurance program.

B.6 Dispute Resolution

@ The testers may perform investigation in the work zone by analyzing the testing, calculation, and
documentation procedures. The testers may perform gauge comparison according to B.3.2.1.

@ The testers may use comparison monitoring according to B.3.2.2 to determine if one of the gauges is out
of tolerance. If a gauge is found to be out of tolerance with its reference value, remove the gauge from the
project and use the other gauge’s test results for acceptance.

@ If the testing discrepancy cannot be identified, the contractor may elect to accept the QV sublot density
test results or retesting of the sublot in dispute within 48 hours of paving. Traffic control costs will be split
between the department and the contractor.

@ If investigation finds that both gauges are in error, the contractor and engineer will reach a decision on
resolution through mutual agreement.

B.7 Acceptance

@ The department will not accept QMP HMA Pavement Nuclear Density if a non-compared gauge is used
for contractor QC tests.

C (Vacant)
D (Vacant)
E Payment
E.1 QMP Testing

@ Costs for all sampling, testing, and documentation required under this special provision are incidental
to the work. If the contractor fails to perform the work required under this special provision, the
department may reduce the contractor’s pay. The department will administer pay reduction under the
Non-performance of QMP administrative item.

E.2 Disincentive for HMA Pavement Density

@ The department will administer density disincentives as specified in standard spec 460.5.2.2.
E.3 Incentive for HMA Pavement Density

@ The department will administer density incentives as specified in standard spec 460.5.2.3.
stp-460-020 (20181119)
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20.

HMA Pavement 4 SMA 58-28 H, Item 460.8424.
HMA Pavement Test Strip Volumetrics, Item 460.0115.S
HMA Pavement Test Strip Density, Item 460.0120.S.

A Description

Conform to standard spec 450 and 460 except as modified in this special provision.
B (Vacant)

C Construction

Add the following to standard spec 450.3.1.3 to require transfer vehicle for SMA:

@ Use a Material Transfer Vehicle when constructing SMA pavement.

Add the following to standard spec 450.3.1.5 to prohibit rubber-tire roller on SMA:

@ Do not use a rubber-tired roller for compaction of SMA pavement.

Add the following to standard spec 460.3.3.2 to require and define approval criteria for SMA test strips:

) Construct a test strip according to CMM 8-15.13 to correlate nuclear gauges to pavement cores, confirm

(6

N

SMA in-place density using cores and determine mixture air voids. Submit the test strip start time and
date to the department in writing at least 5 calendar days in advance of construction of the test strip.
The department will assess the contractor $2,000 for each instance according to Section E of this
special provision if paving does not begin within 2 hours of the submitted start time, delaying the test
strip. Alterations to the start time and date must be submitted to the department in writing a minimum of
24 hours prior to the start time. The contractor will not be liable for changes in start time related to
adverse weather days as defined by standard spec 101.3 or equipment breakdown verified by the
department.

Construct the test strip at the beginning of work for each SMA mixture, for each layer and for each
thickness. All SMA test strip material produced shall meet the requirements in Tables 460-1 and 460-2
and conform to the JMF limits presented herein except as follows:

ITEM JMF Limits
Asphaltic content in percent!tl -0.5
VMA in percent!? -1.0

According to the SMA Test

Air Voids in percent Strip Approval Criteria Below

11 Asphalt content more than -0.5% below the JMF will be referee tested by BTS using automated
extraction according to WisDOT Modified ASTM D8159.

21 VMA limits based on minimum requirement for mix design nominal maximum aggregate size in table
460-1 as modified herein.

The test strip shall remain in place and become part of the completed pavement when acceptably
produced, acceptably compacted, and meets finish and smoothness requirements. CMM 8-15 describes
the SMA density and volumetric testing tolerances required for the test strip.

The test strip is to be treated as a single/separate lot and will have densities and pay adjustments
calculated accordingly. The department will test one of the two split samples for volumetrics to determine
test strip approval. If the QV air void sample is outside of the limits for 100% pay (i.e. 3.2 < Va < 5.8),
dispute resolution according to CMM 8-36 will determine material conformance and payment for the test
strip. If QV and QC test results exceed testing tolerances (0.015 for Gmm or Gmb), both retained split
samples will be tested by BTS. In this case, additional investigation shall be conducted to identify the
source of the difference between QV and QC data and BTS referee test data will be used to determine
material conformance and pay.

Pay adjustments made as part of dispute resolution on test strip material will be limited to the test strip
and will not extend to material placed during main production nor will pay adjustments made on main
production extend into the test strip. The department will notify the contractor within 24 hours of the start
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of test strip construction regarding approval to proceed with paving beyond the test strip. The department
will evaluate mixture air voids, test strip density, and nuclear gauge to core correlation in determining test
strip approval and material conformance according to the following:

SMA Test Strip Approval Criteria

Approval / Material . . Avgrage .
Conformanceld QV Air Voids Density of All | Outcome of Test Strip for Contractor
Cores?
Approved / Material 3.2<Va<h.8 >93.0% Proceed with production

Conforming

Test Strip Approved
/ Material

Propose solution and proceed with

28=zVas3.2or >91.0% production. Payment for material will

Nonconforming S8<Vas6.2 be based on BTS referee tests.
Test Strip Not Stop production, submit cause and
Approved / 25<Va<28or <91.0 % solution, make additional 500-ton

Material 6.2<Va<6.5 e test strip. Payment for material will
Nonconforming be based on BTS referee tests.
. Stop production, submit cause and
Test Strip and Va<25 solution, make additional 500-ton
Material are <90.0% :
orVa>6.5 test strip, and complete new core to

Unacceptable!

nuclear density gauge correlation
11 The overall result of each test strip will coincide with the more restrictive result from air voids or density.

21 Individual nuclear density test results more than 3.0% below the minimum density requirement must be
addressed according to CMM 8-15.11.

Bl Unacceptable material will be removed and replaced at no additional cost to the department.
Alternatively, the engineer may allow the material to remain in place with a 50 percent payment factor.
Material allowed to remain in place requires another test strip prior to additional paving.

@ An acceptable core to nuclear density gauge correlation must be completed by both the contractor and
department according to CMM 8-15 as part of the test strip.

©® A maximum of two test strips will be allowed to remain in place per layer per contract. If the contractor
changes the mix design for a given mix type during a contract, no additional compensation will be paid by
the department for the required additional test strip and the department will assess the contractor $2,000
for each additional test strip according to Section E of this special provision.

D Measurement
Add the following to standard spec 460.4:

The department will measure HMA Pavement Test Strip Volumetrics and HMA Pavement Test Strip
Density as each unit of work, acceptably completed, as described in CMM 8-15. Material quantities will be
determined according to standard spec 450.4.

@

=

E Payment
Replace standard spec 460.5.1 with the following:

The department will pay for measured quantities at the contract unit price under the following bid items:

ITEM NUMBER DESCRIPTION UNIT
460.8424 HMA Pavement 4 SMA 58-28 H TON

460.0115.S HMA Pavement Test Strip Volumetrics EACH
460.0120.S HMA Pavement Test Strip Density EACH

Payment for SMA is full compensation for providing SMA mixture designs; for preparing foundation; for
volumetric and density testing and aggregate source testing; for asphalt binder from recycled sources, for
asphalt binder modification or processes, and addition of fibers, fines, or filler.

Payment for HMA Pavement Test Strip Volumetrics is full compensation for volumetric sampling, splitting,
and testing; for proper labeling, handling, and retention of split samples.

Payment for HMA Pavement Test Strip Density is full compensation for collecting and measuring of
pavement cores, acceptably filling core holes, providing of nuclear gauges and operator(s), and all other
work associated with completion of a core-to-gauge correlation, as directed by the engineer.
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21.

The department will pay separately for a material transfer vehicle.

Acceptable HMA mixture placed on the project as part of a volumetric or density test strip will be
compensated by the appropriate HMA Pavement bid item with any applicable pay adjustments. If a test
strip is delayed as defined in standard spec 460.3.3.2(5) as modified herein, the department will assess
the contractor $2,000 for each instance, under the HMA Delayed Test Strip administrative item. If an
additional test strip is required because the initial test strip is not approved by the department, or the mix
design is changed by the contractor, the department will assess the contractor $2,000 for each additional
test strip (i.e. $2,000 for each individual volumetrics or density test strip) under the HMA Additional Test
Strip administrative item.

Stp-460-030 (20191121)

HMA Percent Within Limits (PWL) Test Strip Volumetrics, Item 460.0105.S;
HMA Percent Within Limits (PWL) Test Strip Density Item 460.0110.S.

A Description

This special provision describes the Hot Mix Asphalt (HMA) density and volumetric testing tolerances
required for an HMA test strip. An HMA test strip is required for contracts constructed under HMA Percent
Within Limits (PWL) QMP. A density test strip is required for each pavement layer placed over a specific,
uniform underlying material, unless specified otherwise in the plans. Each contract is restricted to a single
mix design per mix type per layer (e.g., upper layer and lower layer may have different mix type specified
or may have the same mix type with different mix designs). Each mix design requires a separate test
strip. Density and volumetrics testing will be conducted on the same test strip whenever possible.

Perform work according to standard spec 460 and as follows.

B Materials

Use materials conforming to HMA Pavement Percent Within Limits (PWL) QMP special provision.
C Construction

C.1 Test Strip

Submit the test strip start time and date to the department in writing at least 5 calendar days in advance
of construction of the test strip. If the contractor fails to begin paving within 2 hours of the submitted start
time, the test strip is delayed, and the department will assess the contractor $2,000 for each instance
according to Section E of this document. Alterations to the start time and date must be submitted to the
department in writing a minimum of 24 hours prior to the start time. The contractor will not be liable for
changes in start time related to adverse weather days as defined by standard spec 101.3 or equipment
breakdown verified by the department.

On the first day of production for a test strip, produce approximately 750 tons of HMA._ (Note: adjust
tonnage to accommodate natural break points in the project.) Locate test strips in a section of the
roadway to allow a representative rolling pattern (i.e. not a ramp or shoulder, etc.).

C.1.1 Sampling and Testing Intervals
C.1.1.1 Volumetrics

Laboratory testing will be conducted from a split sample yielding three components, with portions
designated for QC (quality control), QV (quality verification), and retained.

During production for the test strip, obtain sufficient HMA mixture for three-part split samples from trucks
prior to departure from the plant. Collect three split samples during the production of test strip material.
Perform sampling from the truck box and three-part splitting of HMA according to CMM 8-36. These three
samples will be randomly selected by the engineer from each third of the test strip tonnage (T), excluding
the first 50 tons:

Sample Number Production Interval (tons)
1 50t0 /3T
2 1/3Tto2/3T
3 23TtoT
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C.1.1.2 Density

Required field tests include contractor QC and department QV nuclear density gauge tests and pavement
coring at ten individual locations (five in each half of the test strip length) according to Appendix A: Test
Methods and Sampling for HMA PWL QMP Projects. Both QV and QC teams shall have two nuclear
density gauges present for correlation at the time the test strip is constructed. QC and QV teams may
wish to scan with additional gauges at the locations detailed in Appendix A, as only gauges used during
the test strip correlation phase will be allowed.

C.1.2 Field Tests
C.1.2.1 Density

For contracts that include STSP 460-020 QMP Density in addition to PWL, a gauge comparison
according to CMM 8-15.7 shall be completed prior to the day of test strip construction. Daily
standardization of gauges on reference blocks and a project reference site shall be performed according
to CMM 8-15.8. A standard count shall be performed for each gauge on the material placed for the test
strip, prior to any additional data collection. Nuclear gauge readings and pavement cores shall be used to
determine nuclear gauge correlation according to Appendix A. The two to three readings for the five
locations across the mat for each of two zones shall be provided to the engineer. The engineer will
analyze the readings of each gauge relative to the densities of the cores taken at each location. The
engineer will determine the average difference between the nuclear gauge density readings and the
measured core densities to be used as a constant offset value. This offset will be used to adjust raw
density readings of the specific gauge and shall appear on the density data sheet along with gauge and
project identification. An offset is specific to the mix and layer; therefore, a separate value shall be
determined for each layer of each mix placed over a differing underlying material for the contract. This
constitutes correlation of that individual gauge for the given layer. Two gauges per team are not required
to be onsite daily after completion of the test strip. Any data collected without a correlated gauge will not
be accepted.

The contractor is responsible for coring the pavement from the footprint of the density tests and filling
core holes according to Appendix A. Coring and filling of pavement core holes must be approved by the
engineer. The QV team is responsible for the labeling and safe transport of the cores from the field to the
QC laboratory. Testing of cores shall be conducted by the contractor and withessed by department
personnel. The contractor is responsible for drying the cores following testing. The department will take
possession of cores following laboratory testing and will be responsible for any verification testing at the
discretion of the engineer.

The target maximum density to be used in determining core density is the average of the three
volumetric/mix Gmm values from the test strip multiplied by 62.24 Ib/ft. In the event mix and density
portions of the test strip procedure are separated, or if an additional density test strip is required, the mix
portion must be conducted prior to density determination. The target maximum density to determine
core densities shall then be the Gmm four-test running average (or three-test average from a PWL
volumetric-only test strip) from the end of the previous day’s production multiplied by 62.24 Ib/ft3. If no
PWL production volumetric test is to be taken in a density-only test strip, a non-random three-part split
mix sample will be taken and tested for Gmm by the department representative. The department Gmm
test results from this non-random test will be entered in the HMA PWL Test Strip Spreadsheet and must
conform to the Acceptance Limits presented in C.2.1.

Exclusions such as shoulders and appurtenances shall be tested and reported according to CMM 8-15.
However, all acceptance testing of shoulders and appurtenances will be conducted by the department,
and average lot (daily) densities must conform to standard spec Table 460-3. No density incentive or
disincentive will be applied to shoulders or appurtenances. However, unacceptable shoulder material will
be handled according to standard spec 460.3.3.1 and CMM 8-15.11.

C.1.3 Laboratory Tests
C.1.3.1 Volumetrics

Obtain random samples according to C.1.1.1 and Appendix A. Perform tests the same day as taking the
sample.

Theoretical maximum specific gravities of each mixture sample will be obtained according to AASHTO

T 209 as modified in CMM 8-36.6.6. Bulk specific gravities of both gyratory compacted samples and field
cores shall be determined according to AASHTO T 166 as modified in CMM 8-36.6.5. The bulk specific
gravity values determined from field cores shall be used to calculate a correction factor (i.e., offset) for
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each QC and QV nuclear density gauge. The correction factor will be used throughout the remainder of
the layer.

C.2 Acceptance
C.2.1 Volumetrics

Produce mix conforming to the following limits based on individual QC and QV test results (tolerances
based on most recent JIMF):

ITEM ACCEPTANCE LIMITS

Percent passing given sieve:

37.5-mm +/- 8.0
25.0-mm +/- 8.0
19.0-mm +/-7.5
12.5-mm +/-7.5
9.5-mm +/-7.5
2.36-mm +/-7.0
75-um +/- 3.0
Asphaltic content in percent!tl -0.5
Air Voids -15&+2.0
VMA in percent!? -1.0
Maximum specific gravity +/- 0.024

(11 Asphalt content more than -0.5% below the JMF will be referee tested by the department's AASHTO
accredited laboratory and HTCP certified personnel using automated extraction according to ASTM D8159 as
modified in CMM 8-36.6.3.1.

21 VMA limits based on minimum requirement for mix design nominal maximum aggregate size in table 460-1.

QV samples will be tested for Gmm, Gmb, and AC. Air voids and VMA will then be calculated using these
test results.

Calculation of air voids shall use either the QC, QV, or retained split sample test results, as identified by
conducting the paired t-test with the WisDOT PWL Test Strip Spreadsheet.

If QC and QV test results do not correlate as determined by the split sample comparison, the retained
split sample will be tested by the department's AASHTO accredited laboratory and HTCP certified
personnel as a referee test. Additional investigation shall be conducted to identify the source of the
difference between QC and QV data. Referee data will be used to determine material conformance and

pay.
C.2.2 Density

Compact all layers of test strip HMA mixture to the applicable density shown in the following table:

TABLE 460-3 MINIMUM REQUIRED DENSITYM
MIXTURE TYPE

LAYER LT & MT HT
LOWER 93.02 93.06!
UPPER 93.0 93.0

[ 1f any individual core density test result falls more than 3.0 percent below
the minimum required target maximum density, the engineer will
investigate the acceptability of that material per CMM 8-15.11.

(21 Minimum reduced by 2.0 percent for a lower layer constructed directly on
crushed aggregate or recycled base courses.

[l Minimum reduced by 1.0 percent for lower layer constructed directly on
crushed aggregate or recycled base courses.
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Nuclear density gauges are acceptable for use on the project only if correlation is completed for that
gauge during the time of the test strip and the department issues documentation of acceptance stating
the correlation offset value specific to the gauge and mix design. The offset is not to be entered into any
nuclear density gauge as it will be applied by the department-furnished Field Density Worksheet.

C.2.3 Test Strip Approval and Material Conformance

All applicable laboratory and field testing associated with a test strip shall be completed prior to any
additional mainline placement of the mix. All test reports shall be submitted to the department upon
completion and approved before paving resumes. The department will notify the contractor within

24 hours from start of test strip regarding approval to proceed with paving, unless an alternate time frame
is agreed upon in writing with the department. The 24-hour approval time includes only working days as
defined in standard spec 101.3.

The department will evaluate material conformance and make pay adjustments based on the PWL value
of air voids and density for the test strip. The QC core densities and QC and QV mix results will be used
to determine the PWL values as calculated according to Appendix A.

The PWL values for air voids and density shall be calculated after determining core densities. An
approved test strip is defined as the individual PWL values for air voids and density both being equal to or
greater than 75, mixture volumetric properties conforming to the limits specified in C.2.1, and an
acceptable gauge-to-core correlation. Further clarification on PWL test strip approval and appropriate
post-test strip actions are shown in the following table:
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PWL TEST STRIP APPROVAL AND MATERIAL CONFORMANCE CRITERIA

PWL VALUE FOR AIR TEST STRIP POST-TEST STRIP
VOIDS AND DENSITY APPROVAL MATERIAL CONFORMANCE ACTION
Both PWL > 75 Approved? Material paid for according to Section E Proceed with Production

Consult BTS to determine

50 < Either PWL < 75 Not Approved Material paid for according to Section E need for additional test strip

Unacceptable material removed and Construct additional
Either PWL < 50 Not Approved replaced or paid for at 50% of the Volumetrics or Density test
contract unit price according to Section E strip as necessary

1 In addition to these PWL criteria, mixture volumetric properties must conform to the limits specified
in C.2.1, split sample comparison must have a passing result and an acceptable gauge-to-core
correlation must be completed.

A maximum of two test strips will be allowed to remain in place per pavement layer per contract. If
material is removed, a new test strip shall replace the previous one at no additional cost to the
department. If the contractor changes the mix design for a given mix type during a contract, no additional
compensation will be paid by the department for the required additional test strip and the department will
assess the contractor $2,000 for the additional test strip according to Section E of this special provision.
For simultaneously conducted density and volumetric test strip components, the following must be
achieved:

i. Passing/Resolution of Split Sample Comparison
ii. Volumetrics/mix PWL value > 75
iii. Density PWL value > 75
iv. Acceptable correlation

If not conducted simultaneously, the mix portion of a test strip must accomplish (i) & (ii), while density
must accomplish (iii) & (iv). If any applicable criteria are not achieved for a given test strip, the engineer,
with authorization from the department’s Bureau of Technical Services, will direct an additional test strip
(or alternate plan approved by the department) be conducted to prove the criteria can be met prior to
additional paving of that mix. For a density-only test strip, determination of mix conformance will be
according to main production, i.e., HMA Pavement Percent Within Limits (PWL) QMP special provision.

D Measurement

The department will measure HMA Percent Within Limits (PWL) Test Strip as each unit of work,
acceptably completed as passing the required air void, VMA, asphalt content, gradation, and density
correlation for a Test Strip. Material quantities shall be determined according to standard spec 450.4 and
detailed here within.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
460.0105.S HMA Percent Within Limits (PWL) Test Strip Volumetrics EACH
460.0110.S HMA Percent Within Limits (PWL) Test Strip Density EACH

These items are intended to compensate the contractor for the construction of the test strip for contracts
paved under the HMA Pavement Percent Within Limits QMP article.

Payment for HMA Percent Within Limits (PWL) Test Strip Volumetrics is full compensation for volumetric
sampling, splitting, and testing; for proper labeling, handling, and retention of split samples.

Payment for HMA Percent Within Limits (PWL) Test Strip Density is full compensation for collecting and
measuring of pavement cores, acceptably filling core holes, providing of nuclear gauges and operator(s),
and all other work associated with completion of a core-to-gauge correlation, as directed by the engineer.

Acceptable HMA mixture placed on the project as part of a volumetric or density test strip will be
compensated by the appropriate HMA Pavement bid item with any applicable pay adjustments. If a test
strip is delayed as defined in C.1 of this document, the department will assess the contractor $2,000 for
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22.

each instance, under the HMA Delayed Test Strip administrative item. If an additional test strip is required
because the initial test strip is not approved by the department or the mix design is changed by the
contractor, the department will assess the contractor $2,000 for each additional test strip (i.e. $2,000 for
each individual volumetrics or density test strip) under the HMA Additional Test Strip administrative item.

Pay adjustment will be calculated using 65 dollars per ton of HMA pavement. The department will pay for
measured quantities of mix based on $65/ton multiplied by the following pay adjustment:

PAY ADJUSTMENT FOR HMA PAVEMENT AIR VOIDS & DENSITY

PERCENT WITHIN LIMITS PAYMENT FACTOR, PF
(PWL) (percent of $65/ton)
> 90 to 100 PF = (PWL — 90) * 0.4) + 100
>50t0 <90 (PWL * 0.5) + 55
<50 50061

where, PF is calculated per air voids and density, denoted PFair voids & PFdensity

[ Material resulting in PWL value less than 50 shall be removed and replaced, unless the
engineer allows for such material to remain in place. In the event the material remains in
place, it will be paid at 50% of the contract unit price of HMA pavement.

For air voids, PWL values will be calculated using lower and upper specification limits of 2.0 and 4.3
percent, respectively. Lower specification limits for density will be according to Table 460-3 as modified
herein. Pay adjustment will be determined for an acceptably completed test strip and will be computed as
shown in the following equation:

Pay Adjustment = (PF-100)/100 x (WP) x (tonnage) x ($65/ton)*

*Note: If Pay Factor <50, the contract unit price will be used in lieu of $65/ton

The following weighted percentage (WP) values will be used for the corresponding parameter:

Parameter WP
Air Voids 0.5
Density 0.5

Individual Pay Factors for each air voids (PFair voids) and density (PFdensity) Will be determined. PFair voids Will
be multiplied by the total tonnage produced (i.e., from truck tickets), and PFdensity Will be multiplied by the
calculated tonnage used to pave the mainline only (i.e., traffic lane excluding shoulder) as determined
according to Appendix A.

The department will pay incentive for air voids under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
460.2005 Incentive Density PWL HMA Pavement DOL
460.2010 Incentive Air Voids HMA Pavement DOL

The department will administer disincentives under the Disincentive Density HMA Pavement and the
Disincentive Air Voids HMA Pavement administrative items.

Stp-460-040 (20191121)

HMA Pavement Percent Within Limits (PWL) QMP.
A Description

This special provision describes percent within limits (PWL) pay determination, providing and maintaining
a contractor Quality Control (QC) Program, department Quality Verification (QV) Program, required
sampling and testing, dispute resolution, corrective action, pavement density, and payment for HMA
pavements. Pay is determined by statistical analysis performed on contractor and department test results
conducted according to the Quality Management Program (QMP) as specified in standard spec 460,
except as modified below.
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B Materials

Conform to the requirements of standard spec 450, 455, and 460 except where superseded by this
special provision. The department will allow only one mix design for each HMA mixture type per layer
required for the contract, unless approved by the engineer. The use of more than one mix design for each
HMA pavement layer will require the contractor to construct a new test strip according to HMA Pavement
Percent Within Limits (PWL) QMP Test Strip Volumetrics and HMA Pavement Percent Within Limits
(PWL) QMP Test Strip Density articles at no additional cost to the department.

Replace standard spec 460.2.8.2.1.3.1 Contracts with 5000 Tons of Mixture or Greater with the following:
460.2.8.2.1.3.1 Contracts under Percent within Limits

@ Furnish and maintain a laboratory at the plant site fully equipped for performing contractor QC testing.
Have the laboratory on-site and operational before beginning mixture production.

2 Obtain random samples and perform tests according to this special provision and further defined in
Appendix A: Test Methods & Sampling for HMA PWL QMP Projects. Obtain HMA mixture samples from
trucks at the plant. For the sublot in which a QV sample is collected, discard the QC sample and test a
split of the QV sample.

®) Perform sampling from the truck box and three-part splitting of HMA samples according to CMM 8-36.
Sample size must be adequate to run the appropriate required tests in addition to one set of duplicate
tests that may be required for dispute resolution (i.e., retained). This requires sample sizes which yield
three splits for all random sampling per sublot. All QC samples shall provide the following: QC, QV, and
Retained. The contractor shall take possession and test the QC portions. The department will observe the
splitting and take possession of the samples intended for QV testing (i.e., QV portion from each sample)
and the Retained portions. Additional sampling details are found in Appendix A. Label samples according
to CMM 8-36. Additional handling instructions for retained samples are found in CMM 8-36.

® Use the test methods identified below to perform the following tests at a frequency greater than or equal
to that indicated:

Blended aggregate gradations according to AASHTO T 30

Asphalt content (AC) in percent determined by ignition oven method according to AASHTO T
308 as modified in CMM 8-36.6.3.6, chemical extraction according to AASHTO T 164 Method A
or B, or automated extraction according to ASTM D8159 as modified in CMM 8-36.6.3.1.

Bulk specific gravity (Gmb) of the compacted mixture according to AASHTO T 166 as modified
in CMM 8-36.6.5.

Maximum specific gravity (Gmm) according to AASHTO T 209 as modified in CMM 8-36.6.6
Air voids (Va) by calculation according to AASHTO T 269.
Voids in Mineral Aggregate (VMA) by calculation according to AASHTO R35.

®) Lot size shall consist of 3750 tons with sublots of 750 tons. Test each design mixture at a frequency of
1 test per 750 tons of mixture type produced and placed as part of the contract. Add a random sample for
any fraction of 750 tons at the end of production for a specific mixture design. Partial lots with less than
three sublot tests will be included into the previous lot for data analysis and pay adjustment. Volumetric
lots will include all tonnage of mixture type under specified bid item unless otherwise specified in the plan.

® Conduct field tensile strength ratio tests according to AASHTO T283, without freeze-thaw conditioning
cycles, on each qualifying mixture according to CMM 8-36.6.14. Test each full 50,000-ton production
increment, or fraction of an increment, after the first 5,000 tons of production. Perform required increment
testing in the first week of production of that increment. If field tensile strength ratio values are below the
spec limit, notify the engineer. The engineer and contractor will jointly determine a corrective action.

Delete standard spec 460.2.8.2.1.5 and 460.2.8.2.1.6.
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Replace standard spec 460.2.8.2.1.7 Corrective Action with the following:
460.2.8.2.1.7 Corrective Action

(@) Material must conform to the following action and acceptance limits based on individual QC and QV
test results (tolerances relative to the JMF used on the PWL Test Strip):

ITEM ACTION LIMITS ACCEPTANCE LIMITS
Percent passing given sieve:
37.5-mm +/- 8.0
25.0-mm +/- 8.0
19.0-mm +-7.5
12.5-mm +-7.5
9.5-mm +-75
2.36-mm +/-7.0
75-um +/- 3.0
AC in percent® -0.3 -0.5
Va -15&+2.0
VMA in percent -0.5 -1.0

11 The department will not adjust pay based on QC AC in percent test results; however corrective
action will be applied to nonconforming material according to 460.2.8.2.1.7(3) as modified herein.
1 VMA limits based on minimum requirement for mix design nominal maximum aggregate size in
table 460-1.

@ QV samples will be tested for Gmm, Gmb, and AC. Air voids and VMA will then be calculated using
these test results.

© Notify the engineer if any individual test result falls outside the action limits, investigate the cause and
take corrective action to return to within action limits. If two consecutive test results fall outside the action
limits, stop production. Production may not resume until approved by the engineer. Additional QV
samples may be collected upon resuming production, at the discretion of the engineer.

@) For any additional tests outside the random number testing conducted for volumetrics, the data
collected will not be entered into PWL calculations. Additional QV tests must meet acceptance limits or be
subject to production stop and/or remove and replace.

®) Remove and replace unacceptable material at no additional expense to the department. Unacceptable
material is defined as any individual QC or QV tests results outside the acceptance limits or a PWL value
< 50. The engineer may allow such material to remain in place with a price reduction. The department will
pay for such HMA Pavement allowed to remain in place at 50 percent of the contract unit price.

Replace standard spec 460.2.8.3.1.2 Personnel Requirements with the following:
460.2.8.3.1.2 Personnel Requirements

@ The department will provide at least one HTCP-certified Transportation Materials Sampling (TMS)
Technician, to observe QV sampling of HMA mixtures.

@ Under departmental observation, a contractor TMS technician shall collect and split samples.

®) A department HTCP-certified Hot Mix Asphalt, Technician I, Production Tester (HMA-IPT) technician
will ensure that all sampling is performed correctly and conduct testing, analyze test results, and report
resulting data.

) The department will make an organizational chart available to the contractor before mixture production
begins. The organizational chart will include names, telephone numbers, and current certifications of all
QV testing personnel. The department will update the chart with appropriate changes, as they become
effective.
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Replace standard spec 460.2.8.3.1.4 Department Verification Testing Requirements with the following:
460.2.8.3.1.4 Department Verification Testing Requirements

@) HTCP-certified department personnel will obtain QV random samples by directly supervising HTCP-
certified contractor personnel sampling from trucks at the plant. Sample size must be adequate to run the
appropriate required tests in addition to one set of duplicate tests that may be required for dispute
resolution (i.e., retained). This requires sample sizes which yield three splits for all random sampling per
sublot. All QV samples shall furnish the following: QC, QV, and Retained. The department will observe
the splitting and take possession of the samples intended for QV testing (i.e., QV portion from each
sample) and the Retained portions. The department will take possession of retained samples
accumulated to date each day QV samples are collected. The department will retain samples until
surpassing the analysis window of up to 5 lots, as defined in standard spec 460.2.8.3.1.7(2) of this special
provision. Additional sampling details are found in Appendix A.

@ The department will verify product quality using the test methods specified here in standard spec
460.2.8.3.1.4(3). The department will identify test methods before construction starts and use only those
methods during production of that material unless the engineer and contractor mutually agree otherwise.

®) The department will perform all testing conforming to the following standards:

Bulk specific gravity (Gmb) of the compacted mixture according to AASHTO T 166 as modified
in CMM 8-36.6.5.

Maximum specific gravity (Gmm) according to AASHTO T 209 as modified in CMM 8-36.6.6.
Air voids (Va) by calculation according to AASHTO T 269.
Voids in Mineral Aggregate (VMA) by calculation according to AASHTO R 35.

Asphalt Content (AC) in percent determined by ignition oven method according to AASHTO
T 308 as modified in CMM 8-36.6.3.6, chemical extraction according to AASHTO T 164 Method
A or B, or automated extraction according to ASTM D8159 as modified in CMM 8-36.6.3.1.

®) The department will randomly test each design mixture at the minimum frequency of one test for each
lot.

Delete standard spec 460.2.8.3.1.6.

Replace standard spec 460.2.8.3.1.7 Dispute Resolution with the following:
460.2.8.3.1.7 Data Analysis for Volumetrics

@ Analysis of test data for pay determination will be contingent upon QC and QV test results. Statistical
analysis will be conducted on Gmm and Gmb test results for calculation of Va. If either Gmm or Gmb
analysis results in non-comparable data as described in 460.2.8.3.1.7(2), subsequent testing will be
performed for both parameters as detailed in the following paragraph.

@ The engineer, upon completion of the first 3 lots, will compare the variances (F-test) and the means
(t-test) of the QV test results with the QC test results. Additional comparisons incorporating the first 3 lots
of data will be performed following completion of the 4" and 5" lots (i.e., lots 1-3, 1-4, and 1-5). A rolling
window of 5 lots will be used to conduct F & t comparison for the remainder of the contract (i.e., lots 2-6,
then lots 3-7, etc.), reporting comparison results for each individual lot. Analysis will use a set alpha value
of 0.025. If the F- and t-tests report comparable data, the QC and QV data sets are determined to be
statistically similar and QC data will be used to calculate the Va used in PWL and pay adjustment
calculations. If the F- and t-tests result in non-comparable data, proceed to the dispute resolution steps
found below. Note: if both QC and QV Va PWL result in a pay adjustment of 102% or greater, dispute
resolution testing will not be conducted. Dispute resolution via further investigation is as follows:

11 The Retained portion of the split from the lot in the analysis window with a QV test result furthest
from the QV mean (not necessarily the sublot identifying that variances or means do not compare)
will be referee tested by the bureau's AASHTO accredited laboratory and certified personnel. All
previous lots within the analysis window are subject to referee testing and regional lab testing as
deemed necessary. Referee test results will replace the QV data of the sublot(s).
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(2l Statistical analysis will be conducted with referee test results replacing QV results.

i. If the F- and t-tests indicate variances and means compare, no further testing is
required for the lot and QC data will be used for PWL and pay factor/adjustment
calculations.

ii. If the F- and t-tests indicate non-comparable variances or means, the Retained portion
of the random QC sample will be tested by the department’s regional lab for the
remaining 4 sublots of the lot which the F- and t- tests indicate non-comparable
datasets. The department’s regional lab and the referee test results will be used for
PWL and pay factor/adjustment calculations. Upon the second instance of non-
comparable variance or means and for every instance thereafter, the department will
assess a pay reduction for the additional testing of the remaining 4 sublots at
$2,000/lot under the HMA Regional Lab Testing administrative item.

Bl The contractor may choose to dispute the regional test results on a lot basis. In this event, the
retained portion of each sublot will be referee tested by the department's AASHTO accredited
laboratory and certified personnel. The referee Gmm and Gmb test results will supersede the
regional lab results for the disputed lot.

i. If referee testing results in an increased calculated pay factor, the department will pay
for the cost of the additional referee testing.

ii. If referee testing of a disputed lot results in an equal or lower calculated pay factor, the
department will assess a pay reduction for the additional referee testing at $2,000/lot
under the Referee Testing administrative item.

©) The department will notify the contractor of the referee test results within 3 working days after receipt of
the samples by the department's AASHTO accredited laboratory. The intent is to provide referee test
results within 7 calendar days from completion of the lot.

® The department will determine mixture conformance and acceptability by analyzing referee test results,
reviewing mixture data, and inspecting the completed pavement according to the standard spec, this
special provision, and accompanying Appendix A.

® Unacceptable material (i.e., resulting in a PWL value less than 50 or individual QC or QV test results
not meeting the Acceptance Requirements of 460.2.8.2.1.7 as modified herein) will be referee tested by
the bureau's AASHTO accredited laboratory and certified personnel and those test results used for
analysis. Such material may be subject to remove and replace, at the discretion of the engineer. If the
engineer allows the material to remain in place, it will be paid at 50% of the HMA Pavement contract unit
price. Replacement or pay adjustment will be conducted on a sublot basis. If an entire PWL sublot is
removed and replaced, the test results of the newly placed material will replace the original data for the
sublot. Any remove and replace shall be performed at no additional cost to the department. Testing of
replaced material must include a minimum of one QV result. [Note: If the removed and replaced material
does not result in replacement of original QV data, an additional QV test will be conducted and under
such circumstances will be entered into the HMA PWL Production spreadsheet for data analysis and pay
determination.] The quantity of material paid at 50% the contract unit price will be deducted from PWL
pay adjustments, along with accompanying data of this material.

Delete standard spec 460.2.8.3.1.8 Corrective Action.

C Construction
Replace standard spec 460.3.3.2 Pavement Density Determination with the following:
460.3.3.2 Pavement Density Determination

@ The engineer will determine the target maximum density using department procedures described in
CMM 8-15. The engineer will determine density as soon as practicable after compaction and before
placement of subsequent layers or before opening to traffic.

@ Do not re-roll compacted mixtures with deficient density test results. Do not operate continuously below
the specified minimum density. Stop production, identify the source of the problem, and make corrections
to produce work meeting the specification requirements.

@) A lot is defined as 7500 lane feet with sublots of 1500 lane feet (excluding shoulder, even if paved
integrally) and placed within a single layer for each location and target maximum density category
indicated in table 460-3. The contractor is required to complete three tests randomly per sublot and the
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department will randomly conduct one QV test per sublot. A partial quantity less than 750 lane feet will be
included with the previous sublot. Partial lots with less than three sublots will be included in the previous
lot for data analysis/acceptance and pay, by the engineer. If density lots/sublots are determined prior to
construction of the test strip, any random locations within the test strip shall be omitted. Exclusions such
as shoulders and appurtenances shall be tested and recorded according to CMM 8-15. However, all
acceptance testing of shoulders and appurtenances will be conducted by the department, and average lot
(daily) densities must conform to standard spec Table 460-3. No density incentive or disincentive will be
applied to shoulders or appurtenances. Offsets will not be applied to nuclear density gauge readings for
shoulders or appurtenances. Unacceptable shoulder material will be handled according to standard spec
460.3.3.1 and CMM 8-15.11.

) The three QC locations per sublot represent the outside, middle, and inside of the paving lane. The QC
density testing procedures are detailed in Appendix A.

®)QV nuclear testing will consist of one randomly selected location per sublot. The QV density testing
procedures will be the same as the QC procedure at each testing location and are also detailed in
Appendix A.

® An HTCP-certified nuclear density technician (NUCDENSITYTEC-I) shall identify random locations and
perform the testing for both the contractor and department. The responsible certified technician shall
ensure that sample location and testing is performed correctly, analyze test results, and provide density
results to the contractor weekly, or at the completion of each lot.

() For any additional tests outside the random number testing conducted for density, the data collected
will not be entered into PWL calculations. However, additional QV testing must meet the tolerances for
material conformance as specified in the standard specification and this special provision. If additional
density data identifies unacceptable material, proceed as specified in CMM 8-15.11.

Replace standard spec 460.3.3.3 Waiving Density Testing with Acceptance of Density Data with the
following:

460.3.3.3 Analysis of Density Data

@ Analysis of test data for pay determination will be contingent upon test results from both the contractor
(QC) and the department (QV).

2 As random density locations are paved, the data will be recorded in the HMA PWL Production
Spreadsheet for analysis in chronological order. The engineer, upon completion of the analysis lot, will
compare the variances (F-test) and the means (t-test) of the QV test results with the QC test results.
Analysis will use a set alpha value of 0.025.

i. If the F- and t-tests indicate variances and means compare, the QC and QV data sets are
determined to be statistically similar and QC data will be used for PWL and pay adjustment
calculations.

ii. If the F- and t-tests indicate variances or means do not compare, the QV data will be used for
subsequent calculations.

@ The department will determine mixture density conformance and acceptability by analyzing test results,
reviewing mixture data, and inspecting the completed pavement according to standard spec, this special
provision, and accompanying Appendix A.

“ Density resulting in a PWL value less than 50 or not meeting the requirements of 460.3.3.1 (any
individual density test result falling more than 3.0 percent below the minimum required target maximum
density as specified in standard spec Table 460-3) is unacceptable and may be subject to remove and
replace at no additional cost to the department, at the discretion of the engineer.

i. Replacement may be conducted on a sublot basis. If an entire PWL sublot is removed and
replaced, the test results of the newly placed material will replace the original data for the
sublot.

ii. Testing of replaced material must include a minimum of one QV result. [Note: If the removed
and replaced material does not result in replacement of original QV data, an additional QV test
must be conducted and under such circumstances will be entered into the data analysis and
pay determination.]
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iii. If the engineer allows such material to remain in place, it will be paid for at 50% of the HMA
Pavement contract unit price. The extent of unacceptable material will be addressed as
specified in CMM 8-15.11. The quantity of material paid at 50% the contract unit price will be
deducted from PWL pay adjustments, along with accompanying data of this material.

D Measurement

The department will measure the HMA Pavement bid items acceptably completed by the ton, as specified
in standard spec 450.4 and as follows in standard spec 460.5, as modified in this special provision.

E Payment

Replace standard spec 460.5.2 HMA Pavement with the following:
460.5.2 HMA Pavement

460.5.2.1 General

@ payment for HMA Pavement Type LT, MT, and HT mixes is full compensation for providing HMA
mixture designs; for preparing foundation; for furnishing, preparing, hauling, mixing, placing, and
compacting mixture; for HMA PWL QMP testing and aggregate source testing; for warm mix asphalt
additives or processes; for stabilizer, hydrated lime and liquid antistripping agent, if required; and for all
materials including asphaltic materials.

@ If provided for in the plan quantities, the department will pay for a leveling layer, placed to correct
irregularities in an existing paved surface before overlaying, under the pertinent paving bid item. Absent a
plan quantity, the department will pay for a leveling layer as extra work.

460.5.2.2 Calculation of Pay Adjustment for HMA Pavement using PWL

@ Pay adjustments will be calculated using 65 dollars per ton of HMA pavement. The HMA PWL
Production Spreadsheet, including data, will be made available to the contractor by the department as
soon as practicable upon completion of each lot. The department will pay for measured quantities of mix
based on this price multiplied by the following pay adjustment calculated according to the HMA PWL
Production Spreadsheet:

PAY FACTOR FOR HMA PAVEMENT AIR VOIDS & DENSITY

PERCENT WITHIN LIMITS PAYMENT FACTOR, PF
(PWL) (percent of $65/ton)
>90to 100 PF = ((PWL - 90) * 0.4) + 100
>50to <90 (PWL * 0.5) + 55
<50 50%ft!

where PF is calculated per air voids and density, denoted PFair voids & PFdensity

[ Any material resulting in PWL value less than 50 shall be removed and replaced unless the engineer
allows such material to remain in place. In the event the material remains in place, it will be paid at 50%
of the contract unit price of HMA pavement.

For air voids, PWL values will be calculated using lower and upper specification limits of 2.0 and 4.3
percent, respectively. Lower specification limits for density shall be according to standard spec Table
460-3. Pay adjustment will be determined on a lot basis and will be computed as shown in the following
equation.

Pay Adjustment = (PF-100)/100 x (WP) x (tonnage) x ($65/ton)*

*Note: If Pay Factor <50, the contract unit price will be used in lieu of $65/ton
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23.

The following weighted percentage (WP) values will be used for the corresponding parameter:

Parameter WP
Air Voids 0.5
Density 0.5

Individual Pay Factors for each air voids (PFair voids) and density (PFdensity) Will be determined. PFair voids Will
be multiplied by the total tonnage placed (i.e., from truck tickets), and PFdensity Will be multiplied by the
calculated tonnage used to pave the mainline only (i.e., travel lane excluding shoulder) as determined
according to Appendix A.

The department will pay incentive for air voids and density under the following bid items:

ITEM NUMBER DESCRIPTION UNIT
460.2005 Incentive Density PWL HMA Pavement DOL
460.2010 Incentive Air Voids HMA Pavement DOL

The department will administer disincentives under the Disincentive Density HMA Pavement and the
Disincentive Air Voids HMA Pavement administrative items.

The department will administer a disincentive under the Disincentive HMA Binder Content administrative
item for each individual QV test result indicating asphalt binder content below the Action Limit in
460.2.8.2.1.7 presented herein. The department will adjust pay per sublot of mix at 65 dollars per ton of
HMA pavement multiplied by the following pay adjustment calculated according to the HMA PWL
Production Spreadsheet:

AC Binder Relative to JMF Pay Adjustment / Sublot
-0.4% to -0.5% 75%
More than -0.5% 50%!

(11 Any material resulting in an asphalt binder content more than 0.5% below the JMF AC content shall be
removed and replaced unless the engineer allows such material to remain in place. In the event the material
remains in place, it will be paid at 50% of the contract unit price of HMA pavement. Such material will be
referee tested by the department's AASHTO accredited laboratory and HTCP certified personnel using
automated extraction according to automated extraction according to ASTM D8159 as modified in CMM 8-
36.6.3.1.

Note: PWL value determination is further detailed in the Calculations worksheet of the HMA PWL
Production spreadsheet.

Stp-460-050 (20191121)

Appendix A.

Test Methods & Sampling for HMA PWL QMP Projects.

The following procedures are included with the HMA Pavement Percent Within Limits (PWL) Quality
Management Program (QMP) special provision:
WisDOT Procedure for Nuclear Gauge/Core Correlation — Test Strip

WisDOT Test Method for HMA PWL QMP Density Measurements for Main Production
Sampling for WisDOT HMA PWL QMP

Calculation of PWL Mainline Tonnage Example
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WisDOT Procedure for Nuclear Gauge/Core Correlation — Test Strip

Density Testing Zone of Approximately 200 lane ft

- ™

X Bl Outermost locations to be kept
o= approx. 1.5 ft from edge of lane to
& the center of gauge

=] N wg

Middle locations (@ approx.
8] * Center of Lane (Le., 6 feet to
center of gauge for 12-ft lane)

L Paving Direction + Imermediate locations to be at
&1 5 > approx. 3.5 & 8.5 feet from edge of
Y > Ay v — . - - = lane to center of gauge
- 40 ft - 50 fit I - 40 fit ~ 40t

Centered (@
Random Locations 1 & 2
(1dentified by the Engineer)

Figure 1: Nuclear/Core Correlation Location Layout

The engineer will identify two zones in which gauge/core correlation is to be performed. These two zones
will be randomly selected within each half of the test strip length. (Note: Density zones shall not overlap
and must have a minimum of 100 feet between the two zones; therefore, random numbers may be shifted
(evenly) in order to meet these criteria.) Each zone shall consist of five locations across the mat as
identified in Figure 1. The following shall be determined at each of the five locations within both zones:

- two one-minute nuclear density gauge readings for QC team*
- two one-minute nuclear density gauge readings for QV team*
- pavement core sample

*If the two readings exceed 1.0 pcf of one another, a third reading is conducted in the same orientation as the
first reading. In this event, all three readings are averaged, the individual test reading of the three which falls
farthest from the average value is discarded, and the average of the remaining two values is used to represent
the location for the gauge.

The zones are supposed to be undisclosed to the contractor/roller operators. The engineer will not lay out
density/core test sites until rolling is completed and the cold/finish roller is beyond the entirety of the zone.
Sites are staggered across the 12-foot travel lane, and do not include shoulders. The outermost locations
should be 1.5-feet from the center of the gauge to the edge of lane. [NOTE: This staggered layout is only
applicable to the test strip. All mainline density locations after test strip should have a longitudinal- as well
as transverse-random number to determine location as detailed in the WisDOT Test Method for HMA
PWL QMP Density Measurements for Main Production section of this document.]

Individual locations are represented by the ‘I’ symbol as seen in Figure 1 above. The symbol is
two-part, comprised of the nuclear test locations and the location for coring the pavement, as

distinguished here:
HUCLEAR SITE . CORE

The nuclear site is the same for QC and QV readings for the test strip, i.e., the QC and QV teams are to
take nuclear density gauge readings in the same footprint. Each of the QC and QV teams are to take a
minimum of two one-minute readings per nuclear site, with the gauge rotated 180 degrees between
readings, as seen here:
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@ (b

Figure 2: Nuclear gauge orientation for (a) 15 one-minute reading and (b) 2"¢ one-minute reading

Photos should be taken of each of the 10 core/gauge locations of the test strip. This should include gauge
readings (pcf) and a labelled core within the gauge footprint. If a third reading is needed, all three
readings should be recorded and documented. Only raw readings in pcf should be written on the
pavement during the test strip, with a corresponding gauge ID/SN (generalized as QC-1 through QV-2 in
the following Figure) in the following format:

Qe-1 QC-2 av-1 av-2

Figure 3: Layout of raw gauge readings as recorded on pavement

Each core will then be taken from the center of the gauge footprint and will be used to correlate each
gauge with laboratory-measured bulk specific gravities of the pavement cores. One core in good condition
must be obtained from each of the 10 locations. If a core is damaged at the time of extracting from the
pavement, a replacement core should be taken immediately adjacent to the damaged core, i.e., from the
same footprint. If a core is damaged during transport, it should be recorded as damaged and excluded
from the correlation. Coring after traffic is on the pavement should be avoided. The contractor is
responsible for coring of the pavement. Coring and filling of core holes must be approved by the engineer.
The QV team is responsible for the labeling and safe transport of the cores from the field to the QC
laboratory. Core density testing will be conducted by the contractor and withessed by department
personnel. The contractor is responsible for drying the cores following testing. The department will take
possession of cores following initial testing and is responsible for any verification testing.

Each core 150 mm (6 inches) in diameter will be taken at locations as identified in Figure 1. Each random
core will be full thickness of the layer being placed. The contractor is responsible for thoroughly drying
cores obtained from the mat according to ASTM D 7227 prior to using specimens for in-place density
determination according to AASHTO T 166 as modified by CMM 8-36.6.5.

Cores must be taken before the pavement is open to traffic. Cores are cut under department/project staff
observation. Relabel each core immediately after extruding or ensure that labels applied to pavement
prior to cutting remain legible. The layer interface should also be marked immediately following extrusion.
Cores should be cut at this interface, using a wet saw, to allow for density measurement of only the most
recently placed layer. Cores should be protected from excessive temperatures such as direct sunlight.
Also, there should be department custody (both in transport and storage) for the cores until they are
tested, whether that be immediately after the test strip or subsequent day if agreed upon between
department and engineer. Use of concrete cylinder molds works well to transport cores. Cores should be
placed upside down (flat surface to bottom of cylinder mold) in the molds, one core per mold, cylinder
molds stored upright, and ideally transported in a cooler. Avoid any stacking of pavement cores.

Fill all core holes with non-shrink rapid-hardening grout, mortar, or concrete, or with HMA. When using
grout, mortar, or concrete, remove all water from the core holes prior to filling. Mix the mortar or concrete
in a separate container prior to placement in the hole. If HMA is used, fill all core holes with hot-mix
matching the same day’s production mix type at same day compaction temperature +/- 20 F. The core
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holes shall be dry and coated with tack before filling, filled with a top layer no thicker than 2.25 inches,
lower layers not to exceed 4 inches, and compacted with a Marshall hammer or similar tamping device
using approximately 50 blows per layer. The finished surface shall be flush with the pavement surface.
Any deviation in the surface of the filled core holes greater than 1/4 inch at the time of final inspection will
require removal of the fill material to the depth of the layer thickness and replacement.

WisDOT Test Method for HMA PWL OMP Density Measurements for Main Production

For nuclear density testing of the pavement beyond the test strip, QC tests will be completed at three
locations per sublot, with a sublot defined as 1500 lane feet. The three locations will represent the
outside, middle, and inside of the paving lane (i.e., the lane width will be divided into thirds as shown by
the dashed longitudinal lines in Figure 3 and random numbers will be used to identify the specific
transverse location within each third according to CMM 8-15). Longitudinal locations within each sublot
shall be determined with 3 independent random numbers. The PWL Density measurements do not
include the shoulder and other appurtenances. Such areas are tested by the department and are not
eligible for density incentive or disincentive. Each location will be measured with two one-minute gauge
readings oriented 180 degrees from one another, in the same footprint as detailed in Figure 2 above.
Each location requires a minimum of two readings per gauge. The density gauge orientation for the first
test will be with the source rod towards the direction of paving. QV nuclear testing will consist of one
randomly selected location per sublot. The QV is also comprised of two one-minute readings oriented 180
degrees from one another. For both QC and QV test locations, if the two readings exceed 1.0 pcf of one
another, a third reading is conducted in the same orientation as the first reading. In this event, all three
readings are averaged, the individual test reading of the three which falls farthest from the average value
is discarded, and the average of the remaining two values is used to represent the location for the gauge.
The sublot density testing layout is depicted in Figure 4, with QC test locations shown as solid lines and
QV as dashed.

1 lot (7500 lane ft)

- ™~

A
z D e RIS ROy : L
{_% [==] e Division of lane
jry £ PR R TR g et el S e e Tt e e g e i e A e e ~— width into
E 8 ey approximate thirds
B e I—].' ..... : | for distribution of
E E it it Bt oL e |t g St I_—_], St - _[_ _] L transverse random
o i Pdving Directiof— numbers
— ] - > ]
] sy Rrraned Mote; 12 ft dnving lane
. — e —— 7| itypical), excludes
shoulders even when paved
Ex_uh[ul. 1 Sublot 2 Sublot 3 Sublot 4 Sublat 5 integrally
(1500 In ft) (1500 In ) {1500 In ) (1500 In 1) (1500 In ) - -

Figure 4: Locations of main lane HMA density testing (QC=solid lines, QV=dashed)

QC and QV nuclear density gauge readings will be statistically analyzed according to Section 460.3.3.3 of
the HMA PWL QMP SPV. (Note: For density data, if F- and t-tests compare, QC data will be used for the
subsequent calculations of PWL value and pay determination. However, if an F- or t-test does not
compare, the QV data will be used in subsequent calculations.)

Perform footprint testing as soon as both the QC and QV nuclear density technician are onsite and a
minimum of once per day to ensure the gauges are not drifting apart during a project. Footprint testing
compares the density readings of two gauges at the same testing location and can be done at any
randomly selected location on the project. Each gauge conducts 2 to 3 1-minute tests according to CMM
8-15 and the final results from each gauge are compared for the location. If the difference between the
QC and QV gauges exceeds 1.0 pcf (0.7 percent) investigate the cause, check gauge moisture and
density standards and perform a second footprint test. If the cause of the difference between gauge
readings cannot be identified, the regional HMA Coordinator will use their gauge to investigate the
situation with the QC and QV personnel, with the consultation of the RSO, to determine necessary
actions. Both teams are encouraged to conduct footprint testing as often as they feel necessary.
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Sampling for WisDOT HMA PWL OMP Production
Sampling of HMA mix for QC, QV and Retained samples shall conform to CMM 8-36 except as modified
here.

Delete CMM 8-36.4 Sampling Hot Mix Asphalt and replace with the following to update sublot tonnages:
Sampling Hot Mix Asphalt

At the beginning of the contract, the contractor determines the anticipated tonnage to be produced. The
frequency of sampling is 1 per 750 tons (sublot) for QC and Retained Samples and 1 per 3750 tons (lot or
5 sublots) for QV as defined by the HMA PWL QMP SPV. A test sample is obtained randomly from each
sublot. Each random sample shall be collected at the plant according to CMM 8-36.4.1 and 8-36.4.2. The
contractor must submit the random numbers for all mix sampling to the department before production
begins.

Example 1

Expected production for a contract is 12,400 tons. The number of required samples is
determined based on this expected production (per HMA PWL QMP SPV) and 1s
determined by the random sample calculation.

Sample 1 — from 50 to 750 tons
Sample 2 — from 751 to 1500 tons
Sample 3 — from 1501 to 2250 tons
Sample 4 — from 2251 to 3000 tons
Sample X — . ..o,
Sample 16 — from 11,251 to 12,000 tons
Sample 17 — from 12,001 to 12,400 tons

The approximate location of each sample within the prescribed sublots is determined by selecting random
numbers using ASTM Method D-3665 or by using a calculator or computerized spreadsheet that has a
random number generator. The random numbers selected are used in determining when a sample is to
be taken and will be multiplied by the sublot tonnage. This number will then be added to the final tonnage
of the previous sublot to yield the approximate cumulative tonnage of when each sample is to be taken.

To allow for plant start-up variability, the procedure calls for the first random sample to be taken at
50 tons or greater per production day (not intended to be taken in the first two truckloads). Random
samples calculated for 0-50 ton should be taken in the next truck (51-75 ton).

This procedure is to be used for any number of samples per contract.

If the production is less than the final randomly generated sample tonnage, then the random sample is to
be collected from the remaining portion of that sublot of production. If the randomly generated sample is
calculated to be within the first 0-50 tons of the subsequent day of production, it should be taken in the
next truck. Add a random sample for any fraction of 750 tons at the end of the contract. Lot size will
consist of 3750 tons with sublots of 750 tons. Partial lots with less than three sublot tests will be included
into the previous lot, by the engineer.

It's intended that the plant operator not be advised ahead of time when samples are to be taken.

If belt samples are used during troubleshooting, the blended aggregate will be obtained when the mixture
production tonnage reaches approximately the sample tonnage. For plants with storage silos, this could
be up to 60 minutes in advance of the mixture sample that's taken when the required tonnage is shipped
from the plant.

QC, QV, and retained samples shall be collected for all test strip and production mixture testing using a
three-part splitting procedure according to CMM 8-36.5.2.
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24,

Calculation of PWL Mainline Tonnage Example

A mill and overlay project in being constructed with a 12-foot travel lane and an integrally paved 3-foot
shoulder. The layer thickness is 2 inches for the full width of paving. Calculate the tonnage in each sublot
eligible for density incentive or disincentive.

Solution:

1500 ft x 12 ft 2in x1121lb/sy/in

Osflsy T 20001bJton  _ 224tons

Stp-460-055 (20191121)

HMA Pavement Longitudinal Joint Density.
A Description

This special provision incorporates longitudinal joint density requirements into the contract and describes
the data collection, acceptance, and procedure used for determination of pay adjustments for HMA
pavement longitudinal joint density. Pay adjustments will be made on a linear foot basis, as applicable per
pavement layer and paving lane. Applicable longitudinal joints are defined as those between any two or
more traffic lanes including full-width passing lanes, turn lanes, or auxiliary lanes more than 1,500 lane
feet, and those lanes must also include the 460.2005 Incentive Density PWL HMA Pavement bid item.
This excludes any joint with one side defined as a shoulder and ramp lanes of any length. If echelon
paving is required in the contract, the longitudinal joint density specification shall not apply for those
joints. Longitudinal joints placed during a test strip will be tested for information only to help ensure the
roller pattern will provide adequate longitudinal joint density during production. Longitudinal joint density
test results collected during a test strip are not eligible for pay adjustment.

Pay is determined according to standard spec 460, HMA Pavement Percent Within Limits QMP special
provisions, and as modified within.

B Materials

Compact all applicable HMA longitudinal joints to the appropriate density based on the layer, confinement, and
mixture type shown in Table B-1.

TABLE B-1 MINIMUM REQUIRED LONGITUDINAL JOINT DENSITY

Percent of Target Maximum Density

Layer Unconfined Confined
LT and MT HT LT and MT HT
(on crushe;zvgs;cled base) 88 89 89.5 90.5
(on Cohg\rﬁé/HMA) 90 90 91.5 91.5
Upper 90 90 91.5 915

C Construction
Add the following to standard spec 460.3.3.2:

) Establish companion density locations at each applicable joint. Each companion location shares
longitudinal stationing with a QC or QV density location within each sublot and is located transversely
with the center of the gauge 6-inches from the final joint edge of the paving area. Sublot and lot
numbering remains the same as mainline densities, however, in addition to conventional naming, joint
identification must clearly indicate “M” for inside/median side of lane or “O” for outside shoulder side of
lane, as well as “U” for an unconfined joint or “C” for a confined joint (e.g., XXXXX-MC or XXXXX-0OU).
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© Each joint will be measured, reported, and accepted under methods, testing times, and procedures
consistent with the program employed for mainline density, i.e., PWL.

@ For single nuclear density test results greater than 3.0% below specified minimums per Table B-1
herein, perform the following:

a) Testing at 50-foot increments both ahead and behind the unacceptable site

b) Continued 50-foot incremental testing until test values indicate higher than or equal to -3.0 percent from
target joint density.
c) Materials within the incremental testing indicating lower than -3.0 percent from target joint density are

defined as unacceptable and will be handled with remedial action as defined in the payment section of
this document.

d) The remaining sublot average (exclusive of unacceptable material) will be determined by the first
forward and backward 50-foot incremental tests that reach the criteria of higher than or equal to -3.0
percent from target joint density.

Note: If the 50-foot testing extends into a previously accepted sublot, remedial action is required up to
and inclusive of such material; however, the results of remedial action must not be used to recalculate
the previously accepted sublot density. When this occurs, the lane feet of any unacceptable material
will be deducted from the sublot in which it is located, and the previously accepted sublot density will
be used to calculate pay for the remainder of the sublot.

® Joint density measurements will be kept separate from all other density measurements and entered as
an individual data set into Atwood Systems.

© Placement and removal of excess material outside of the final joint edge, to increase joint density at
the longitudinal joint nuclear testing location, will be done at the contractor’s discretion and cost. This
excess material and related labor will be considered waste and will not be paid for by the department.
Joints with excess material placed outside of the final joint edge to increase joint density or where a
notched wedge is used will be considered unconfined joints.

a0 When not required by the contract, echelon paving may be performed at the contractor’s discretion to
increase longitudinal joint density and still remain eligible to earn incentive. The additional costs
incurred related to echelon paving will not be paid for by the department. If lanes are paved in echelon,
the contractor may choose to use a longitudinal vertical joint or notched wedge longitudinal joint as
described in SDD 13c19. Lanes paved in echelon shall be considered confined on both sides of the
joint regardless of the selected joint design. The joint between echelon paved lanes shall be placed at
the centerline or along lane lines.

ay When performing inlay paving below the elevation of the adjacent lane, the longitudinal joint along the
adjacent lane to be paved shall be considered unconfined. Inlay paving operations will limit payment
for additional material to 2 inches wider than the final paving lane width at the centerline.

D Measurement

The department will measure each side of applicable longitudinal joints, as defined in Section A of this
special provision, by the linear foot of pavement acceptably placed. Measurement will be conducted
independently for the inside or median side and for the outside or shoulder side of paving lanes with two
applicable longitudinal joints. Each paving layer will be measured independently at the time the mat is
placed.

E Payment
Add the following as 460.5.2.4 Pay Adjustment for HMA Pavement Longitudinal Joint Density:

@ The department will administer longitudinal joint density adjustments under the Incentive Density HMA
Pavement Longitudinal Joints and Disincentive Density HMA Pavement Longitudinal Joints items. The
department will adjust pay based on density relative to the specified targets in Section B of this special
provision, and linear foot of the HMA Pavement bid item for that sublot as follows:
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PAY ADJUSTMENT FOR HMA PAVEMENT LONGITUDINAL JOINT DENSITY

PERCENT SUBLOT DENSITY PAY ADJUSTMENT PER LINEAR FOOT
ABOVE/BELOW SPECIFIED MINIMUM
Equal to or greater than +1.0 confined, +2.0 unconfined $0.40
From 0.0 to +0.9 confined, 0.0 to +1.9 unconfined $0
From-0.1to -1.0 $(0.20)
From-1.1to -2.0 $(0.40)
From -2.1to -3.0 $(0.80)
More than -3.0 REMEDIAL ACTION ™

1l Remedial action must be approved by the engineer and agreed upon at the time of the pre-pave meeting and
may include partial sublots as determined and defined in 460.3.3.2(7) of this document. If unacceptable material
is removed and replaced per guidance by the engineer, the removal and replacement will be for the full lane
width of the side of which the joint was constructed with unacceptable material.

@ The department will not assess joint density disincentives for pavement placed in cold weather because
of a department-caused delay as specified in standard spec 450.5.2(3).

@ The department will not pay incentive on the longitudinal joint density if the traffic lane is in disincentive
A disincentive may be applied for each mainline lane and all joint densities if both qualify for a pay
reduction.

The department will pay incentive for longitudinal joint density under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
460.2007 Incentive Density HMA Pavement Longitudinal Joints DOL

The department will administer disincentives under the Disincentive Density HMA Pavement Longitudinal
Joints administrative item.

Appendix
WisDOT Longitudinal Joint — Nuclear Gauge Density Layout

Each QC and QV density location must have a companion density location at any applicable joint. This
companion location must share longitudinal stationing with each QC or QV density location and be
located transversely with the center of the gauge 6-inches from the edge of the paving area.
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For HMA Pavement Percent Within Limits QMP projects, this appears as follows:

—

Paving Direction

—

Sublot 4
(1500 In ft)

loint locations transverse to random
mainline & kept centered 6" from edge of
lane to center of gauge (where applicable)

Division of lane width into
approximate thirds for
distribution of transverse
random numbers

loint locations transverse to random

«4— mainline & kept centered 6” from edge of

lane to center of gauge (where applicable)

[] Random QC (mainline)
{""" Random QV (mainline)

| Compamon QC (jount)

.77 Companion QV (joint)

Further Explanation of PAY ADJUSTMENT FOR HMA PAVEMENT LONGITUDINAL JOINT DENSITY

Table

Confined

Lower Layer (On Base)

Upper Layer

Lower Layer (On Base)

Upper Layer

LT/MT HT LT/MT HT Pay Adjust
Mainline Target (SS 460-3) 91.0 92.0 93.0 93.0 -
Confined Target (mainline - 1.5) 89.5 90.5 915 915 -
Equal to or greater than +1.0 >90.5 >91.5 >92.5 >92.5 $0.40
From 0.0 to +0.9 90.4-89.5 | 91.4-90.5 | 924-915 | 92.4-91.5 $0
From-0.1t0-1.0 89.4-88.5 | 90.4-89.5 | 91.4-90.5 | 91.4-90.5 ($0.20)
From -1.1t0 -2.0 88.4-875 | 89.4-88.5 | 90.4-89.5 | 90.4-89.5 ($0.40)
From -2.1 to -3.0 87.4 - 86.5 88.4-875 | 89.4-88.5 | 89.4-885 ($0.80)
More than -3.0 <86.5 <87.5 <88.5 <88.5 REMEDIAL ACTION
Unconfined

LT/MT HT LT/MT HT Pay Adjust
Mainline Target (SS 460-3) 91.0 92.0 93.0 93.0 -
Unconfined Target (Mainline -3.0) 88.0 89.0 90.0 90.0 -
Equal to or greater than +2.0 >90.0 >91.0 >92.0 >92.0 $0.40
From 0.0 to +1.9 89.9-88.0 90.9-89.0 | 91.9-90.0 | 91.9-90.0 $0
From-0.1to-1.0 87.9-87.0 | 88.9-88.0 | 89.9-89.0 | 89.9-89.0 ($0.20)
From -1.1to0 -2.0 86.9-86.0 | 87.9-87.0 | 88.9-88.0 | 88.9-88.0 ($0.40)
From -2.1 to -3.0 85.9-85.0 86.9-86.0 | 87.9-87.0 | 87.9-87.0 ($0.80)
More than -3.0 <85.0 <86.0 <87.0 <87.0 REMEDIAL ACTION
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25.

26.

27.

@

=

Adjusting Covers Resurfacing.

Adjusting Inlet Covers

Conform to standard spec 611 except as follows:

Delete standard spec 611.3.7 and replace with the following:

Adjust the lids of covers on resurfacing projects using adjustment castings designated for the purpose.
Adjustment castings shall conform to the material requirements of standard spec 611. Provide the
manufacturer’s Certification of Compliance, product data sheet, and installation instructions to the
engineer at least 14 days before the work.

Field Office
Add the following to standard spec 642:

For field offices without handwashing facilities, provide and maintain a portable handwashing station at
every project field office. The station shall include a hands-free sink with foot pump-operated faucet,
soap dispenser, paper towel dispenser, fresh water supply, and collection tank for gray water. Regularly
service and maintain the handwashing station and all supplies as needed, and properly dispose of all
materials. Costs associated with the handwashing station are incidental to the field office bid item.

Stp-642-010 (20200629)

Traffic Control.

Perform this work conforming to standard spec 643, and as the plans show, or as the engineer approves,
except as follows.

Submit to engineer for approval a detailed traffic control plan for any changes to the proposed traffic
control detail as the plans show. Submit this plan ten days before the preconstruction conference.

The turning of traffic control devices when not in use to obscure the message will not be allowed under
this contract.

Obtain prior approval from the engineer for the location of egress and ingress for construction vehicles to
prosecute the work.

Conduct operations in such a manner that causes the least interference and inconvenience to the free
flow of vehicles on the roadways. This includes the following:

Do not park or store any vehicle, piece of equipment, or construction materials on the right-of-way, unless
otherwise specified in the traffic control article or without approval of the engineer.

All construction vehicles and equipment entering or leaving live traffic lanes shall yield to through traffic.

Equip all vehicles and equipment entering or leaving the live traffic lanes with a hazard identification
beam (flashing yellow signal) capable of being visible on a sunny day when viewed without the sun
directly on or behind the device from a distance of 1000 feet. Activate the beam when merging into or
exiting a live traffic lane.

Do not disturb, remove or obliterate any traffic control signs, advisory signs, shoulder delineators or beam
guard in place along the traveled roadways without the approval of the engineer. Immediately repair or
replace any damage done to the above during the construction operations at contractor expense.

The traffic requirements are subject to change at the direction of the engineer in the event of an
emergency.

ner-643-065 (20190410)
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28.

Basic Traffic Queue Warning System, Item 643.1205.S.
A Description

This special provision describes providing, repositioning, operating, maintaining, monitoring, calibrating,
testing and removing a basic traffic queue warning system (QWS) capable of measuring vehicular speeds
at downstream sections of a roadway, and activating the system.

B Materials

Provide Basic Traffic QWS components and software that is National Transportation Communications for
ITS Protocol (NCTIP) compliant.

B.1 Portable Traffic Sensors (PTS)

Provide PTS that are nonintrusive and capable of capturing vehicle speed in mph. Integrate each sensor
with a modem to communicate with the automated system manager.

B.2 Static Traffic Control Signs with Temporary Flashing Beacon Signs (FBS)

Provide static traffic control signs with temporary flashing beacon signs conforming to standard spec
658.2(2) for Traffic Signal Faces. Ensure each FBS is integrated with a modem, and other equipment
(e.g., automated system manager) mounted on it, and acts as a single device for communicating with
similarly integrated devices and displaying real-time traffic conditions.

B.3 Automated System Manager

Provide an ASM that assesses current traffic data captured by the PTS and activates/deactivates the FBS
based on predetermined speed thresholds.

B.4 System Communications
Ensure Basic Traffic QWS communications meet the following requirements:
1. Perform required configuration of the Basic Traffic QWS’s communication system automatically during

system initialization.

2. Communication between the server and any individual FBS or PTS are independent through the full range of
deployed locations, and do not rely upon communications with any other FBS or PTS.

3. Incorporate an error detection/correction mechanism into the Basic Traffic QWS communication system to
ensure the integrity of all traffic condition data.

B.5 System Acceptance

Submit vendor verification to the engineer and Bureau of Traffic Operations
(DOTBTOworkzone@dot.wi.gov) 14 calendar days before the pre-construction meeting that the system
will adequately perform the functions specified in this special provision. Adequate verification includes
past successful performance of the system, literature and references from successful use of the system
by other agencies, and/or demonstration of the system.

Provide contact information for a designated representative responsible for monitoring the performance of
the system and for making modifications to the operational settings as the engineer directs. Provide all
testing and calibration equipment.

C Construction
C.1 General

Install and reposition Basic Traffic Queue Warning System per plan or as the engineer directs. Provide
plan to the engineer and Bureau of Traffic Operations (DOTBTOworkzone@dot.wi.gov) 14 calendar days
before the pre-construction meeting.

PTS may be mounted on FBS, arrow board or other trailer devices.
Install PTS at the following locations:
1. Place first PTS within the lane closure taper.
2. Place second PTS 5,700 feet upstream of the lane closure taper or on FBS #3.

3. Place third PTS 2 miles upstream of the lane closure taper or on FBS #2.
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Install FBS at the following locations, delineated by 5 drums:
1. Place first FBS (FBS #3) 5,700 feet upstream of the lane closure taper.
2. Place second FBS (FBS #2) 2 miles upstream of the lane closure taper.
3. Place third FBS (FBS #1) 3 miles upstream of the lane closure taper.

If there are more than 2 lanes or specified in the plans, place FBS on both sides of the roadway.

Number the devices in chronological order so they are visible from the shoulder with 6-inch white high

reflective sheeting.

Provide technical personnel for all system calibration, operation, maintenance, and timely on-call support

services.

Promptly correct the system within 24 hours of becoming aware of a deficiency in the operation or

individual part of the system. A minimum of three days before deployment, place the Basic Traffic QWS

and demonstrate to the department that the Basic Traffic QWS is operational.

Maintain the Basic Traffic QWS for the duration of the project. Ensure the system operates continuously

(24 hours, 7 days a week) in the automated mode throughout the duration of the project.
Remove the system upon completion.
C.2 Reports

Provide an electronic copy of a weekly summary report of all data via email to the engineer. Ensure the
report includes, at a minimum, the average speed per sensor, time in congestive state per sensor and

number of triggers per day.
C.3 Meetings

Attend mandatory in-person pre-construction meetings with the department. Attend additional meetings
as deemed necessary by the department. These meetings may be held in person or via teleconference,

as scheduled by the department.

C.4 Programming

C.4.1 General

Program the Basic Traffic QWS to ensure that the following general operations are performed:

1. Provide a password protected login to the ASM, website and all other databases.

2. Automatic setting of the FBS to reflect current traffic flow status updated every 60 seconds for congestion.
Ensure to remove a congestion message when 180 seconds of average traffic speeds above the current

level are observed, or utilize a customized frequency as determined by the engineer.
3. The FBS activate based on pre-determined speed thresholds from the next downstream sensor.

- FBS #3 shall activate based on traffic speeds at the PTS located within the lane closure taper.
- FBS #2 shall activate based on traffic speeds at the PTS located approximately 1 mile upstream of

lane closure taper, or at FBS #3.

- FBS #1 shall activate based on traffic speeds at the PTS located 2 miles upstream of lane closure

taper, or at FBS #2.

4. Provide real-time data from the ASM to a website with a full color mapping feature and refresh every 60
seconds. Make data on website available to the department staff at all times for the duration of the work

zone activity. Ensure website includes:
- Vehicle speeds
- FBStriggers
- Device locations
5. Archive all traffic data in a Microsoft Excel format with date and time stamps.

6. Configure the website to quantify system failures which includes communication disruption between any
devices in the system configuration, FBS malfunctioning, PTS malfunction, loss of power, low battery, etc.

7. Automatically generate and send an email alert any time a user specified queue is detected by the system.

8. Ensure the system autonomously restarts in case of any power failure.
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29.

C.4.2 System Operation Strategy

Arrange for the vendor/manufacturer to coordinate system operation, detection, and trends/thresholds
with the engineer.

The sequences below are a minimum requirement, but can be adjusted at the discretion of the engineer,
are as follows:

Free Flow:

If the current PTS speed on a downstream section is at or above 40 mph, the next upstream FBS will not
flash.

Slow or Stopped Traffic:

If the current PTS speed on a downstream section of the roadway is between the 39 mph and 0 mph
(for example, 35 mph), the next upstream FBS shall flash.

C.5 Calibration and Testing

At the beginning of the project and perform a successful field test and calibration at the Basic Traffic QWS
location to verify the system is detecting accurate vehicle speeds, and accurately relaying the information
to the ASM and the FBS.

Send email of successful calibration and testing to the engineer.
D Measurement

The department will measure Basic Traffic Queue Warning System by the day, acceptably completed,
measured as each complete system per roadway.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
643.1205.S Basic Traffic Queue Warning System DAY

Payment is full compensation for providing, repositioning, operating, maintaining, monitoring, calibrating,
testing, and removing the complete system consisting of FBS, PTS, ASM, and system communications.

Failure to correct a deficiency to the FBS, PTS, or ASM within 24 hours after notification from the
engineer or the department will result in a one-day deduction of the measured quantity for each day in
which the deficiency is not corrected.

Failure to correct the website within 24 hours after notification from the engineer will result in a 10%
reduction of the day quantity for each day the website is down.

The engineer will have sole discretion to assess the deductions for an improperly working Basic Traffic
QWS.

Stp-643-046 (20200629)

Salvaging and Reinstalling Internal Chimney Seal, Item SPV.0060.01;
Internal Chimney Seal, Item SPV.0060.03.

A Description

This special provision includes the materials and procedures required for the internal sealing of the entire
chimney area of all new sanitary manholes, reconstructed manholes, rehabilitated manholes, and
adjusted manholes as shown on the plans and hereinafter provided.

B Materials
B.1 Frame Seal (for new chimney seals only)

Frame seals shall consist of a flexible rubber sleeve and extension and stainless steel compression
bands, all conforming to the following requirements:

@ Rubber Sleeve and Extension — The flexible rubber sleeve and extension shall be extruded or
molded from a high grade rubber compound conforming to the applicable material requirements
of ASTM C-923, with a minimum 1500 psi tensile strength, maximum 18% compression set and
a hardness (durometer) of 48+5.
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The rubber sleeve shall be double, triple or quadruple pleated with a minimum unexpanded

vertical height of 8-inches, 10-inches or 13-inches respectively and a minimum thickness of

3/16-inches. The top and bottom section of the sleeve that compresses against the manhole
frame casting and the chimney/cone shall have an integrally formed expansion band recess
and a series of sealing fins to facilitate a watertight seal.

The top section of the extension shall have a minimum thickness of 3/32-inches and shall be
shaped to fit into the bottom band recess of the sleeve under the bottom chimney seal band
and the remainder of the extension shall have a minimum thickness of 3/16-inches. The bottom
section of the extension shall contain an integrally formed expansion band recess and multiple
sealing fins matching that of the rubber sleeve.

Any splice used to fabricate the sleeve and extension shall be hot vulcanized and have a
strength such that the sleeve shall withstand a 180 degree bend with no visible separation.

@@ Expansion Bands — The expansion bands used to compress the sleeve against the manhole
shall be integrally formed from 16 gauge stainless steel conforming to the applicable material
requirements of ASTM C-923, Type 304, with no welded attachments and shall have a
minimum width of 1%2-inches.

The bands shall have a minimum adjustment range of 2% diameter inches and the mechanism
used to expand the band shall have the capacity to develop the pressures necessary to make a
watertight seal. The band shall be permanently held in place with a positive locking mechanism
which secures the band in its expanded position after tightening.

® Acceptable Manufacturers
Cretex Specialty Products
B.2 Equipment

The contractor shall have a manufacturer’'s recommended expansion tool and all other equipment/tools
necessary to prepare the surfaces of the manhole and install the frame seals.

B.3 Cementitious Grout

Cementitious grout shall be premixed, non-metallic, high strength, non-shrink grout which meets the
requirements of ASTM C-191 and C-827 as well as CRD-C-588 and C-621. when mixed to a mortar or
“plastic” consistency, it shall have a minimum 1 day and 28 day compressive strength of 6,000 and 9,000
psi, respectively.

C Construction
C.1 Field Measurements (for new chimney seals only)

The contractor shall measure the manhole to determine the information required on the manufacturer’s
“Sizing and Ordering” procedure. This information is needed to obtain the proper size of any extensions.

C.2 Surface Preparation

All sealing surfaces shall be reasonably smooth, clean and free of any form offsets or excessive
honeycomb. The top internal portion of the manhole cone shall have a minimum 3-inch high vertical
surface. The preparation of this vertical surface when none exists shall be according to the frame seal
manufacturer’s instructions.

C.3 Removing and Salvaging Frame Seal (for salvaged chimney seals only)

Carefully remove existing expansion bands, rubber sleeves, and other pertinent materials without
damaging. Allow Village of Cedar Grove inspector to evaluate condition of existing materials prior to
reinstalling.

C.4 Installation of Frame Seal
The internal frame seals and extensions shall be installed according to the manufacturer’s instructions.
D Measurement

The department will measure both Internal Chimney Seal and Salvaging and Reinstalling Internal
Chimney Seal as each individual chimney seal, acceptably installed.
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30.

31.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Salvaging and Reinstalling Internal Chimney Seal EACH
SPV.0060.03 Internal Chimney Seal EACH

Payment for each of these items is full compensation for providing equipment, materials, and construction
as described above.

Adjusting Water Valve Boxes, Item SPV.0060.02.

A Description

This special provision describes adjusting water valve boxes to final pavement elevations the plans show.
B Materials

Utilize existing valve boxes where the required extent of adjustment allows. If additional sections are
necessary, coordinate with the Village of Cedar Grove and contact Jan Hoitink, (920) 668-6323 to obtain
required materials.

C Construction

Before completion of paving operations, adjust the water valve boxes to match the final proposed grade.
Excavate and expose the existing water main valve box to the depth needed to adjust the valve box to
grade, add or remove extension(s) as needed, and backfill with base aggregate material conforming to
the requirements for the adjacent roadway base course construction.

Complete adjustments in such a manner to avoid any damage to the water valve boxes. Provide the
Village of Cedar Grove two calendar days advance notice before adjusting the valve boxes to finished
grade.

D Measurement

The department will measure Adjusting Water Valve Boxes as a unit of work for each valve box,
acceptably adjusted.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Adjusting Water Valve Boxes EACH

Payment is full compensation for adjusting each valve box; excavating as necessary to access the valve
box; backfilling; repairing any damage done to the valve box during adjustment; and for adding new
sections if necessary.

ner-900-015 (20190718)

Adjusting Fire Hydrant, Iltem SPV.0060.04.
A Description

This special provision describes adjusting fire hydrants to final elevations as shown in the plans or as
directed by Village of Cedar Grove inspectors.

B Materials

Utilize existing fire hydrant where the required extent of adjustment allows. If a new hydrant or extension
sections are necessary, coordinate with the Village of Cedar Grove by contacting Jan Hoitink,
(920) 668-6523 to obtain required materials.
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32.

33.

C Construction

After completion of adjacent concrete curb and gutter construction, adjust the fire hydrant to match the
final proposed grade. Coordinate timing of final adjustment with adjacent concrete sidewalk construction
as to not damage new sidewalk. Excavate and expose the existing fire hydrant to the depth needed to
adjust the fire hydrant to grade, add or remove extension(s) as needed, and backfill with a combination
of base aggregate material conforming to the requirements for the adjacent roadway base course
construction, excavation materials, and topsoil as necessary to match the typical cross section for that
location.

Complete adjustments in such a manner to avoid any damage to the fire hydrant. Provide the Village of
Cedar Grove two calendar days advance notice before adjusting the fire hydrant to finished grade.

D Measurement

The department will measure Adjusting Fire Hydrant as a unit of work for adjustments at each fire hydrant
location, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.04 Adjusting Fire Hydrant EACH

Payment is full compensation for adjusting each fire hydrant; excavating as necessary to access the fire
hydrant; backfilling; repairing any damage done to the fire hydrant during adjustment; and for adding new
sections if necessary.

Shaping and Finishing for Law Enforcement Pad, Item SPV.0060.05.
A Description

This special provision describes the shaping and finishing necessary to accommodate the maintenance of
the traffic enforcement pad, special as shown on the plans and according to the pertinent requirements of
the standard specifications and as hereinafter provided.

B (Vacant)

C Construction

Dispose of all surplus and unsuitable material according to standard spec 205.3.11
D Measurement

The department will measure Shaping and Finishing for Law Enforcement Pad as each individual shaping
and finishing for law enforcement pad special, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.05 Shaping and Finishing for Law Enforcement Pad EACH

Payment is full compensation for all shaping and compacting to complete the contract work.

Inlet Extension Rings, Item SPV.0060.06.
A Description

This special provision describes providing metal Inlet Extension Rings to adjust existing inlet covers as
the plans show and as follows.

B Materials
Use materials conforming to standard spec 611.2(4).

Provide the manufacturer’s Certification of Compliance, product data sheet, and installation instructions to
the engineer at least 14 days before the work.
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34.

35.

C Construction
Conform to standard spec 611 and as follows.
Delete standard spec 611.3.7(1) and 611.3.7(2) and replace with the following:

(1) Adjust the lids of covers on resurfacing projects using adjustment castings designated for the
purpose. Install per manufacturer’'s recommendations.

(20 Assemble the inlet cover, extension ring and frame in a manner that prevents rocking or
chattering.

D Measurement

The department will measure Inlet Extension Rings as each individual unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bit item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.06 Inlet Extension Rings EACH

The department will pay according to standard spec 611.5.5.

Milling and Removing Temporary Joint, ltem SPV.0090.01.
A Description

This special provision describes the milling and removing of the upper layer HMA wedge joint and any
other temporary longitudinal or transverse joints, including sweeping and cleaning of the affected area
before the abutting pavement placement.

B (Vacant)
C Construction

Immediately before the placement of the adjoining lane, mill any temporary wedge joint to a true line with
a face perpendicular to the surface of the existing asphaltic surface pavement.

Immediately before the construction of paving operations, mill any temporary transverse joint to a true line
with a face perpendicular to the surface of the existing asphaltic surface pavement.

The contractor becomes the owner of the removed asphaltic pavement and is responsible for the disposal
as specified for disposing of materials under standard spec 204.3.

D Measurement

The department will measure Milling and Removing Temporary Joint in length by the linear foot for all
wedge joints, acceptably removed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Milling and Removing Temporary Joint LF

Payment is full compensation for milling, removing, sweeping, cleaning, and disposing of materials.
ner-465-005 (20190717)

Material Transfer Vehicle, ltem SPV.0105.01.
A Description

This special provision describes furnishing Material Transfer Vehicle (MTV) and an operator for use on
this project during HMA upper layer paving operations, as shown in the plans or as directed by the
engineer, and as hereinafter provided.
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B Materials

The MTV shall be self propelled, remix and maintain constant temperature, and continually feed the paver
hopper. The storage capacity shall be adequate to provide continuous forward movement of the paver.
The paver speed shall be coordinated to match the delivery of material and capacity of the MTV to limit
stopping of the paver.

C Construction

An operator shall remain with the vehicle at all times during moving operations and the paver's hopper
shall remain full at all times to avoid segregation of coarse aggregates. No placement of HMA upper layer
pavement shall be allowed without the use of the MTV.

D Measurement

The department will measure Material Transfer Vehicle by the lump sum for each material transfer
vehicle, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0105.01 Material Transfer Vehicle LS

Payment is full compensation for deploying the equipment and its operator; and for furnishing all labor,
tools, materials, equipment and incidentals necessary to complete the contract work.
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users
(SAFETEA-LU), Section 5204(e) — Surface Transportation Workforce Development Training
and Education, provides for 100 percent Federal funding if the core program funds are used for
training, education, or workforce development purposes, including “pipeline” activities. The core
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program,
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System
(NHS), and Surface Transportation Program (STP). These workforce development activities
cover surface transportation workers, including OJT/SS programs for women and minorities as
authorized in 23 U.S.C. §140(b).

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.
Currently TrANS has expanded to include TrANS program locations to serve contractors in
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding
counties including Rock County), and most Northeastern Wisconsin counties from locations in
Keshena, Rhinelander and surrounding far Northern areas. TrANS attempts to meet contractor’s
needs in other geographic locations as possible. It is an industry driven plan of services to
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades. These candidate preparation
and contractor coordination services are provided by community based organizations. For a list
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison. These services are provided to you at no
cost.

|. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or promotions to
apprentice of TTANS Program graduates will be made as follows:

1) On-the-Job Training, Item ASP.1TOG, ASP 1 Graduate. At the rate of $5.00
per hour on federal aid projects when TrANS graduates are initially hired, or
seasonally rehired, as unskilled laborers or the equivalent.

Eligibility and Duration: To the employing contractor, for up to 2000 hours
from the point of initial hire as a TrANS program placement.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 4 (number) TrANS Graduate(s) be utilized on
this contract.

2) On-the-Job Training, Item ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00
per hour on federal aid projects at the point when an employee who came out of
the TrANS Program is subsequently entered into an apprenticeship contract in an
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship
when that standard is implemented).
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Eligibility and Duration: To the employing contractor, for the length of time
the TrANS graduate is in apprentice status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that _2 (number) TrANS Apprentice(s) be utilized
on this contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus
time in apprentice status.

4) If a TrANS program is not available in the contractor’s area and another training
program is utilized, payment of On-the-Job Training hours may be approved by
the Wisconsin Department of Transportation (WisDOT) if the training program
meets the established acceptance criteria. Only On-the-Job Training Hours
accumulated after WisDOT approval will be reimbursed as specified under Items
ASP.1TOG and ASP.1TOA. For more information, contact the Disadvantaged
Business Enterprise Office at the phone numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1TOG and
ASP.1TOA if the contractor either fails to provide training or there is evidence of
a lack of good faith in meeting the requirements of this training special provision.

Il. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of
two years to allow for reaching entry-level laborer status. An additional incentive, the $5.00
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies
until the individual completes their apprenticeship. These incentives benefit TTANS candidates
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be
assisted in meeting their EEO profiles and goals; and benefits the public who will see the
program reinforce larger public-private employment reform in Wisconsin. The pool of TrANS
graduates was created for the purpose of addressing underutilization in the skilled trades, an
objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures
contractors who are in the Companywide Program that TrANS placements still contribute
toward fulfilling the new hire goal of 50% women and minorities. Based on data administered
by United States Department of Labor (US DOL), the highway skilled trades remain
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies
by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when
entering an apprenticeship if the full general laborer hourly rate has been previously paid. No
special accounting measures are required.

[ll. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for
underutilization to be resolved across the trades. This will be measured annually at the county
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP. With appropriate state and federal approvals, we may also do some measurement at the
company level.

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a
TrANS graduate or a TrANS apprentice. The District EEO Coordinators utilize the information
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS
apprentices on WisDOT contracts. Payment under this ASP 1 is made based on the hours
recorded off of the Certified Payrolls. Tracking may eventually include improved linkages with
the WisDWD apprentice database, information from company and committee level sources.

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to
address the underutilization of women and minorities as laborers and apprentices in our
industry’s skilled trades.

IV. TRANS TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:

The contractor shall provide on-the-job training aimed at developing full journey workers in the
type of trade or job classifications involved. In the event the contractor subcontracts a portion of the
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by
the subcontractor provided, however, that the contractor shall retain the primary responsibility for
meeting the training requirements imposed by this special provision. The contractor shall also
insure that this training special provision is made applicable to such subcontract.

Training and upgrading of minorities and women toward journey workers status is a primary
objective of this training special provision. Accordingly, the contractor shall make every effort to
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through
public and private sources likely to yield minority trainees and women trainees); to the extent such
persons are available within a reasonable area of recruitment. The contractor will be given an
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance
thereof, prior to determination as to whether the contractor is in compliance with this training
special provision. This training commitment is not intended, and shall not be used, to discriminate
against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journey workers status or in which they have been employed
as a journey worker. The contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method used,
the contractor's records should document the findings in each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available
training and skill improvement opportunities to assure increased participation of minority groups,
disadvantaged persons and women in all phases of the highway construction industry. The
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAS) to
establish apprenticeships and training programs targeted to move women, minorities, and
disadvantaged individuals into journey-level positions to ensure that a competent workforce is
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts.
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal
Regulations (CFR), Part 230) to supplement the OJT program and support STA training
programs by providing services to highway construction contractors and assistance to highway
construction apprentices and trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved
training programs.

(2) To seek other ways to increase the training opportunities for women, minorities,
and disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. 8140(b) (Nondiscrimination), for the provision
of supportive services with respect to training programs approved under 23 CFR, Part 230(a)
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts — including
Supportive Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of
these requirements will be determined by the Wisconsin Department of Transportation-Civil
Rights Office. A request for an exemption or modification, with justification, shall be made in
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965,
Rm. 451, Madison, W1 53707.
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ADDITIONAL SPECIAL PROVISION 3

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION

Authority

Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of
Transportation’s Federal Highway Administration. The DBE program is a federal program applicable on all contracts
administered by WisDOT that include federal-aid highway funds. The authority for the DBE program is the
Transportation Bill as approved by Congress periodically. DBE program guidance and requirements are outlined in
the Code of Federal Regulations at 49 CFR Part 26. This contract is subject to DBE provisions because it is
financed with federal-aid-highway funds. Additionally, this contract is subject to the State of Wisconsin Standard
Specifications for Highway and Structure Construction and all applicable contract documents.

Requirements

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any
provision of the DBE program regulatory provisions will be considered a material breach of contract. This is
nonnegotiable.

If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal
Aid Contracts (FHWA 1273) referenced in this document, sanctions will be assessed depending upon the facts,
reasoning, severity, and remedial efforts of the contractor that may include: termination of contract, withholding
payment, assessment of monetary sanctions, and/or suspension/debarment proceedings that could result in the
disqualification of the contractor from bidding for a designated period of time.

@ At time of bid, ALL prime contractors shall submit Form DT1506 (Commitment to Subcontract to DBE), and
signed Attachments A. If the assigned DBE contract goal is not met, Form DT1202 (Documentation of Good
Faith Effort) is due at time of bid. Supplemental DT1202 documentation is due within 24-hours of bid closing,
submitted to the DBE Alert email box. Any change to DBE commitments thereafter must follow Modification
of DBE Subcontracting Commitment (Section 9).

@ The Department requires this list of DBE subcontractors from all bidders at time of bid to ensure the lowest
possible cost to taxpayers and fairness to other bidders and subcontractors. Bid Shopping is prohibited.

@ The contractor shall utilize the specific DBE firms listed on the approved Form, DT1506, to perform the work
and/or supply the materials for which the DBE firm is listed unless the contractor obtains written consent
from WisDOT. The contractor shall not be entitled to payment for any work or materials on the approved
DT1506 that is not performed or supplied by the listed DBE without WisDOT’s written consent.

Description

The Wisconsin Department of Transportation is committed to the compliant administration of the DBE Program. The
DBE provisions work in tandem with FHWA 1273 and WisDOT’s Standard Specifications and Construction
Materials Manual. The WisDOT Secretary is signatory to assurances of department-wide compliance.

The department assigns the contract DBE goal as a percentage of work items that could be performed by certified
DBE firms on the contract. The assigned DBE goal is expressed on the bid proposal as a percentage applicable to
the total contract bid amount.

@ WisDOT identifies the assigned DBE goal in its contract advertisements and posts the contract DBE goal on
the cover of the bidding proposal. The contractor can meet the assigned contract DBE goal by
subcontracting work to a DBE firm or by procuring services or materials from a DBE firm.
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Under the contract, the prime contractor should inform, advise, and develop participating DBE firms to be
more knowledgeable contractors who are prepared to successfully complete their contractual agreement
through the proactive provision of assistance in the following areas:

§ Produce accurate and complete quotes

§ Understand highway plans applicable to their work

§ Understand specifications and contract requirements applicable to their work

§ Understand contracting reporting requirements

The department encourages contractors to assist DBE subcontractors more formally by participating in
WisDOT's Business Development program as a mentor, coach, or resource. For comprehensive
information on the Disadvantaged Business Enterprise Program, visit WisDOT’s Civil Rights and
Compliance Section website at: http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx

1. Definitions

Interpret these terms, used throughout this additional special provision, as follows:

a.

Assigned DBE Contract Goal: The percentage shown on the cover of the Highway Work Proposal that
represents the feasible level of DBE participation for each contract. The goal is calculated using the
Engineer’s Estimate and DBE Interest Report. Goal assignment includes review of FHWA funds, analyzes
bid items for subcontract opportunity and compatibility with DBE certified firm work codes. Additional factors
considered include proximity, proportion, and regulations.

Bid Shopping: In construction law, bid shopping is the practice of divulging a subcontractor’s bid to another
prospective contractor(s) before or after the award of a contract to secure a lower bid.

DBE: Disadvantaged Business Enterprise- for-profit small business concern where socially and
economically disadvantaged individuals own at least a 51% interest and control management and daily
business operations.

DBE Commitment: The DBE Commitment is identified in the Commitment to Subcontract to DBE (Form
DT1506) and is expressed as the amount of DBE participation the prime contractor has secured. The
DT1506, a contract document completed by the bidder, is required to be considered a responsive bidder on
an FHWA-funded contract that has an assigned DBE goal.

DBE Utilization: The actual participation of a DBE subcontractor on a project. WisDOT verifies DBE
utilization through review of Form DT1506, payments to subcontractors, and contract documentation. The
Prime Contractor receives DBE credit for payments made to the DBE firms performing the work listed on the
approved Form DT1506, and those submitted after approved commitment with Attachment A.

Good Faith Effort: Legal term describing a diligent and honest effort taken by a reasonable person under
the same set of facts or circumstances. For DBE subcontracting, the bidder must show that it took all
necessary and reasonable steps to achieve the assigned DBE goal by the scope, intensity, and
appropriateness of effort that could reasonably be expected for a contractor to obtain sufficient DBE
participation.

Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises,
the materials, supplies, articles, or equipment required under the contract.

Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract scope
for DBE subcontract feasibility and comparing common line items in DBE and non-DBE subcontract quotes
for the same work. Per federal regulation, reasonable price is not necessarily the lowest price.
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Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials, supplies, articles, or equipment required under the contract are bought, kept in stock, and
regularly sold or leased to the public.

Tied quote: Subcontractor quote that groups multiple bid/line items at a bundled/package price with a
notation that the items within the quote shall not be separated.

2. WisDOT DBE Program Compliance

a.

Documentation Submittal

The Commitment to Subcontract to DBE (Form DT1506) and sighed Attachments A shall be
submitted at bid by ALL prime contractors. If the assigned DBE contract goal is not met,
Documentation of Good Faith Effort (Form DT1202) is due at time of bid. Supplemental DT1202
documentation is due within 24-hours of bid closing, submitted to the DBE Alert email box.

Naming conventions: When emailing files, please use the following language to identify your submission-
“Project #, Proposal #, Let date, Business Name, GFE” Email: DBE_Alert@dot.wi.gov

The DBE Office will not certify Good Faith Effort and the Bureau of Project Development will consider the bid
nonresponsive if the contractor fails to furnish the Form DT1506, Attachments A, and Form DT1202 if
applicable, as required. See sample forms in the Appendix.

Verification of DBE Commitment

The documentation related to DBE subcontract commitment submitted prior to contract award is evaluated
as follows:

(1) DBE Goal Met
If the bidder indicates that the contract DBE goal is met, the department will evaluate Form DT1506
and Attachments A to verify the actual DBE percentage calculation. If the DBE commitment is verified,
the contract is eligible for award with respect to the DBE commitment.

) DBE Goal Not Met

a) If the bidder indicates a bid percentage on Form DT1506 that does not meet the assigned DBE
contract goal, the bidder must request alternative evaluation of good faith effort through submission
of Form DT1202 (Documentation of Good Faith Effort) at the time of bid including narrative
description. Supplementary documentation of good faith effort that supports the DT1202
submission is due within 24-hours of bid submission and prior to bid posting. The department will
review the bidder's DBE commitment and evaluate the bidder's good faith efforts submission.

b) Following evaluation of the bidder's Good Faith Effort documentation the bidder will be notified that
the department intends to:

1. Approve the request (adequate documentation of GFE has been submitted)- no conditions
placed on the contract with respect to the DBE commitment;

2. Deny the request (inadequate documentation of GFE has been submitted)- the contract is
viewed as non-responsive per Wisconsin Standard Specifications for Highway and Structure
Construction and will not be executed.

¢) If the department denies the bidder’s request, the contract is ineligible for award. The department
will provide a written explanation for denying the request to the bidder. The bidder may appeal the

department's denial (see Section 4).
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Supplemental good faith effort documentation must be submitted to the DBE Office by email at:
DBE_Alert@dot.wi.gov or by postal mail - ATTN: DBE Office, PO Box 7986, Madison, WI 53707-7986. Email
naming convention: “Project #, Proposal #, Let date, Business Name, GFE”

3. Department's Criteria for Good Faith Effort Documentation

The Federal-aid Construction Contract Provision, referenced as FHWA-1273, explicitly states that the prime
contractor shall be responsible for all work performed on the contract by piecework, station work, or subcontract.
The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration
of the contract including assurances of equal employment opportunity laws, DBE regulations, and affirmative
action. Compliance encompasses responsible and responsive action, documentation, and good faith effort.

Contractually, all contractors, subcontractors, and service providers on the contract are bound by FHWA 1273
and DBE program provisions. Prime contractors should encourage subcontractors to utilize DBE firms
whenever possible to contribute to the assigned DBE contract goal.

Bidders are required to document good faith effort. Per 49 CFR Part 26.53, good faith effort is demonstrated in
one of two ways. The bidder:

(1) Documents that it has obtained enough DBE participation to meet the goal; OR

(2) Documents that it made adequate good faith efforts to meet the goal, even though it did not succeed

Appendix A of 49 CFR Part 26 provides guidance concerning good faith efforts. WisDOT evaluates good faith
effort on a contract basis just as each contract award is evaluated individually.

The efforts employed by the bidder should be those that WisDOT can reasonably expect a bidder to take to
actively and aggressively obtain DBE participation sufficient to meet the DBE contract goal. The department will
only approve demonstration of good faith effort if the bidder documents the quality, quantity, and intensity of the
variety of activities undertaken that are commensurate with expected efforts to meet the stated goal.

The department, in conjunction with industry stakeholders, has developed the following guidance for contractor
good faith effort activity. The guidance and the attached appendices provide a framework for the actions
required by all parties in the processing and evaluation of bidder’s total efforts to achieve the project specific
DBE goal prior to the bid letting date.

a. Solicitation guidance for Prime Contractors:

@ Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder
should use WisDOT-approved DBE outreach tools, including the UCP DBE Directory and the Bid
Express Small Business Network to foster DBE participation on all applicable contracts.

@ As needed, request assistance with DBE outreach and follow-up by contacting the department's DBE
Support Services Office by phone or email request at least 14 days prior to the bid letting date. Phone
numbers are (414) 438-4584 and/or (608) 267-3849; Fax: (414) 438-5392; E-mail:
DBE_Alert@dot.wi.gov

@) Participate in and document a substantive conversation with at least one DBE firm per Let, to discuss
guestions, concerns, and any other contract related matters that may be applicable to the DBE firm.
Guidelines for this conversation are provided in Appendix A of ASP-3.

@ Request quotes by identifying potential items to subcontract and solicit. In their initial contacts,
contractors are strongly encouraged to include a single page, detailed list of items for which they are
accepting quotes, by project, within a letting. See attached sample entitled “Sample Contractor
Solicitation Letter” in Appendix B. Prime contractors should also indicate a willingness to accept quotes
in areas they are planning to perform themselves, as required by federal rules. In some cases, it might
be appropriate to use DBE firms to do work in a prime contractor’s area of specialization.
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i. Solicit quotes from certified DBE firms who match possible items to subcontract using all
reasonable and available means. Additionally, forward copies of solicitations highlighting the
work areas for which quotes are being sought to DBE_Alert@dot.wi.gov

ii. Acceptable outreach tools include SBN (Small Business Network, see Appendix C):
https://www.bidx.com/wi/main, postal mail, email, fax, and phone.

a. Contractors must ask DBE firms for a response in their solicitations. See Sample
Contractor Solicitation Letter, Appendix B. This letter may be included as an attachment
to the sub-quote request.

b. Solicit quotes at least 10 calendar days prior to the letting date to allow DBE firms
sufficient time to respond. Prime contractors should contact DBE firms early, asking if
they need help organizing their quote, assistance confirming equipment needs, or other
assistance supporting their submission of a competitive quote for their services.

c. A follow up solicitation should take place within 5 calendar days of the letting date. Email
and/or SBN are the preferred method for the solicitation.

ii. Upon request, provide interested DBE firms with adequate information about plans,
specifications, and the requirements of the contract by letter, information session, email, phone
call, and/or referral.

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain
bonding, line of credit, or insurance if requested.

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial
solicitation with:

a. Email to all prospective DBE firms in relevant work areas

b. Phone call log to DBE firms who express interest via written response or call

c. Fax/letter confirmation

d. Signed copy of record of subcontractor outreach effort

b. Guidance for Evaluating DBE quotes
@ Quote evaluation practices required to evaluate DBE quotes:

i. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the
contract scope for DBE subcontract feasibility and comparing common line items in DBE and
non-DBE subcontract quotes for the same work. Per federal regulation, reasonable price is not
necessarily the lowest price. See 49 CFR Part 26, Appendix A. IV.D(2).

@ Documentation submitted by the prime of the following evaluation is required to evaluate DBE quotes by
contractors:

i. Evaluation of DBE firm's ability to perform “possible items to subcontract” using legitimate
reasons, including but not limited to, a discussion between the prime and DBE firm regarding its
capabilities prior to the bid letting. If lack of capacity is the reason for not utilizing the DBE firm’s
quote, the prime is required to contact the DBE by phone and email regarding their ability to
perform the work indicated in the UCP directory listed as their work area by NAICS code. Only
the work area indicated by the NAICS code(s) listed in the UCP directory can be counted toward
DBE credit. Documentation of the conversation is required.

a In striving to meet an assigned DBE contract goal, contractors are expected to use DBE
guotes that are responsive and reasonable. This includes DBE quotes that are not the
low quote.

b  Additional evaluation - Evaluation of DBE quotes with tied bid items. Typically, this type
of quoting represents a cost saving but is not clearly stated as a discount. Tied quotes
are usually presented as an ‘all or none’ quote. When non-DBE subcontractors submit
tied bid items in their quotes, the DBE firm’s quote may not appear competitive. In such
a case, the following steps are taken in comparing the relevant quotes. These are
gualitative examples:

i Compare bid items common to both quotes, noting the reasonableness in
the price comparison.
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i Review quotes from other firms for the bid items not quoted by the DBE
firm to see if combining both can provide the same competitive advantage
that the tied bid items offered.

See Appendix D — Good Faith Effort Evaluation Measures and Appendix E - Good Faith Effort Best
Practices.

c. Requesting Good Faith Effort Evaluation:_At the time of bid- if the DBE goal is not met in full, the prime
contractor must request alternative Good Faith Effort Evaluation using form DT1202- Documentation of
Good Faith Effort. Supplementary documentation of good faith effort that supports the DT1202 submission
is due within 24-hours of bid submission and prior to bid posting. Supporting documentation for the DT1202
is to include the following:

@) Solicitation Documentation: The names, addresses, email addresses, and telephone numbers of DBE
firms contacted along with the dates of both initial and follow-up contact; electronic copies of all written
solicitations to DBE firms. A printed copy of SBN solicitation is acceptable.

@ Selected Work Items Documentation: Identify economically feasible work units to be performed by DBEs
to include activities such as: list of work items to be performed; breaking up of large work items into
smaller tasks or quantities; flexible time frames for performance and delivery schedules.

@ Documentation of Project Information provided to interested DBEs: A description of information provided
to the DBE firms regarding the plans, specifications, and estimated quantities for portions of the work to
be performed by that DBE firm.

@ Documentation of Negotiation with Interested DBEs: Provide sufficient evidence to demonstrate that
good faith negotiations took place. Merely sending out solicitations requesting bids from DBEs does not
constitute sufficient good faith efforts.

) Documentation of Sound Reasoning for Rejecting DBEs and copies of each quote received from a DBE
firm and, if rejected, copies of quotes from non-DBEs for same items.

) Documentation of Assistance to Interested DBEs- Bonding, Credit, Insurance, Equipment,
Supplies/Materials

@ Documentation of outreach to Minority, Women, and Community Organizations and other DBE Business
Development Support: Contact organizations and agencies for assistance in contacting, recruiting, and
providing support to DBE subcontractors, suppliers, manufacturers, and truckers at least 14 days before
bid opening. Participate in or host activities such as networking events, mentor-protégé programs, small
business development workshops, and others consistent with DBE support.

Naming conventions: When emailing files, please use the following language to identify your submission-
“Project #, Proposal #, Let date, Business Name, GFE” Email: DBE_Alert@dot.wi.gov

If the Good Faith Effort documentation is deemed adequate, the request will be approved and the DBE office will
promptly notify the Prime Contractor and Bureau of Project Development.

If the DBE Office denies the request, the Prime Contractor will receive written correspondence outlining the
reasons. The department encourages the Prime Contractor to communicate with DBE staff to clarify any
guestions related to meeting goals and/or contractor demonstration of good faith efforts.

If the contract is awarded, the Prime Contractor must obtain written consent from the DBE Office to change or
replace any DBE firm listed on the approved Form DT1506. No contractor, prime or subsequent tier, shall be
paid for completing work assigned to a DBE subcontractor on an approved DT1506 unless WisDOT has granted
permission for the reduction, replacement, or termination of the assigned DBE in writing. If a prime contractor or
a subcontractor on any tier uses its own forces to perform work assigned to a DBE on an approved DBE
commitment, they will not be paid for the work. Any changes to DBE commitment after the approval of Form
DT1506 must be reviewed and approved by the DBE Office prior to the change (see Section 9).
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4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process

5.

A bidder can appeal the department's decision to deny the bidder’'s demonstration of Good Faith Effort
through Administrative Reconsideration. The bidder must provide a written justification refuting the specific
reasons for denial as stated in the department's denial notice. The bidder may meet in person with the
department if so requested. Failure to appeal within 5 business days after receiving the department's written
notice denying the request constitutes a forfeiture of the bidder's right of appeal. Receipt of appeal is
confirmed by email date stamp or certified mail signed by WisDOT staff. A contract will not be executed
without documentation that the DBE provisions have been fulfilled.

The department will appoint a representative who did not participate in the original good faith effort
determination, to assess the bidder's appeal. The department will issue a written decision within 5 business
days after the bidder presents all written and oral information. In that written decision, the department will
explain the basis for finding that the bidder did or did not demonstrate an adequate good faith effort to meet
the contract DBE goal. The department's decision is final.

Determining DBE Eligibility
Directory of DBE firms
a. The only resource for DBE firms certified in the State of Wisconsin is the Wisconsin Unified Certification

Program (UCP) DBE Directory. WisDOT maintains a current list of certified DBE firms at:
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx

b. The DBE Program office is available to assist with contracting DBE firms:(608) 267-3849.

c. DBE firms are certified based on various factors including the federal standards from the Small Business
Administration that assigns a North American Industrial Classification (NAICS) Codes. DBE firms are only
eligible for credit when performing work in their assigned NAICS code(s). If a DBE subcontractor performs
work that is not with its assigned NAICS code, the prime contractor should contact the DBE Office to inquire
about compatibility with the Business Development Program.

6. Counting DBE Participation

Assessing DBE Work

The department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as a
DBE by one of the UCP agencies. The department only counts the value of the work a DBE actually performs
towards the DBE goal. The department assesses the DBE work as follows:

a. The department counts work performed by the DBE firm’'s own resources. The department includes the cost
of materials and supplies the DBE firm obtains for the work. The department also includes the cost of
equipment the DBE firm leases for the work. The department will not include the cost of materials, supplies,
or equipment the DBE firm purchases or leases from the prime contractor or its affiliate, with the exception
of non-project specific leases the DBE has in place before the work is advertised.

b. The department counts fees and commissions the DBE subcontractor charges for providing bona fide
professional, technical, consultant, or managerial services. The department also counts fees and
commissions the DBE charges for providing bonds or insurance. The department will only count costs the
program engineer deems reasonable based on experience or prevailing market rates.

c. If a DBE firm subcontracts work, the department counts the value of the work subcontracted to a DBE
subcontractor.
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d. The contractor shall maintain records and may be required to furnish periodic reports documenting its
performance under this item.

e. lItis the Prime Contractor’s responsibility to determine whether the work that is committed and/or contracted
to a DBE firm can be counted for DBE credit by referencing the work type and NAICS code listed for the
DBE firm on the Wisconsin UCP DBE Directory.

f. Itis the Prime Contractor’s responsibility to assess the DBE firm’s ability to perform the work for which it is
committing/contracting the DBE to do. Note that the department encourages the Prime Contractor to assist
and develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.

g. The Prime Contractor shall inform the DBE office via email of all DBE subcontractors added to the project
following execution of the contract. The Prime Contractor may omit submission of another form DT1506, but
must submit signed Attachment A forms for additional DBE firms.

h. See Section 7 for DBE credit evaluation for Trucking and Section 8 for DBE credit evaluation for
Manufacturers, Suppliers, and Brokers

Naming conventions: When emailing files, please use the following language to identify your submission-
“Project #, Proposal #, Let date, Business Name, Attachment A” Email: DBE_Alert@dot.wi.gov

*Note: A sublet request is required for DBE work, regardless of subcontract tier, and also for reporting materials
or supplies furnished by a DBE.

Sublet Requests via form DT1925 or WS1925 are required for 1st Tier DBEs

For all 2nd Tier and below notification of DBE sublet is indicated by the contractor entering them in
CRCS

7. Credit Evaluation for Trucking

All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI website at:
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf

The prime contractor is responsible for ensuring that all subcontractors including trucking firms, receive Form
FHWA 1273: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf

See Section 8 for Broker credit.
8. Credit Evaluation for Manufacturers, Suppliers, Brokers

The department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the provisions
of materials and supplies on a contract-by-contract basis. The department will count the material and supplies
that a DBE firm provides under the contract for DBE credit based on whether the DBE firm is a manufacturer,
supplier, or broker. Generally, DBE credit is determined through evaluation of the DBE owner’s role,
responsibility, and contribution to the transaction. Maximum DBE credit is awarded when the DBE firm
manufactures materials or supplies. DBE credit decreases when the DBE firm solely supplies materials, and
minimal credit is allotted when the DBE firm'’s role is administrative or transactional. It is the bidder’s
responsibility to confirm that the DBE firm is considered a supplier or a manufacturer before listing them on
Commitment to Subcontract to DBE form DT1506.
a. Manufacturers
@ A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the
premises, the materials, supplies, articles, or equipment required under the contract and of the general
character described by the specifications.
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@ If the materials or supplies are obtained from a DBE manufacturer, 100% percent of the cost of the
materials or supplies counts toward DBE goals.

b. Regular Dealers of Material and/or Supplies

@) Supplies purchased in bulk from DBE firms at the beginning of the season may be credited to current
contracts if submitted with appropriate documentation to the DBE office.

@ A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials, supplies, articles or equipment of the general character described by the
specifications and required under the contract are bought, kept in stock, and regularly sold or leased to
the public in the usual course of business.

@ If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of
the materials or supplies toward DBE goals.

@ At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:

i. The DBE firm must be an established, regular business that engages, as its principal business
and under its own name, in the purchase and sale or lease of the products in question.

i.  The DBE firm must both own and operate distribution equipment for the product--bulk items such
as petroleum products, steel, cement, gravel, stone, or asphalt. If some of the distribution
equipment is leased, the lease agreement must accompany the DBE Commitment form for
evaluation of the dealer’s control before the DBE office approves the DBE credit.

) When DBE suppliers are contracted, additional documentation must accompany form DT1506 and
Attachment A forms. An invoice or bill-of-sale that includes names of the bidder and the DBE supplier,
along with documentation of the calculations used as the basis for the purchase agreement,
subcontract, or invoice. WisDOT recognizes that the amount on the Attachment A form may be more or
less than the amount on the invoice per b.(1) above.

i. The bidder should respond to the following questions and include with submission of form
DT1506:
a. What is the product or material?
b. Is this item in the prime’s inventory or was the item purchased when contract was awarded?
c. Which contract line items were referenced to develop this quote?
d. What is the amount of material or product used on the project?

c. Brokers, Transaction Expediters, Packagers, Manufacturers’' Representatives

@ No portion of the cost of the materials, supplies, services themselves will count for DBE credit. However,
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies, or
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers,
packagers, manufacturers’ representatives, or other persons who arrange or expedite transactions.

2 Brokerage fees are calculated as 10% of the purchase amount.

@) WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the
materials and supplies, fees, or transportation charges for the delivery of materials or supplies required
on a job site.

@ Evaluation of DBE credit includes review of the contract need for the item/service, the sub-contract or
invoice for the item/service, and a comparison of the fees customarily allowed for similar services to
determine whether they are reasonable.

9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”)

A. Issuing a Contract Change Order

Any changes or modifications to the contract once executed are considered contract modifications and as such
require a change order. In addition, the DBE office must provide consent for reduction, termination, or
replacement of subcontractors approved on the DT1506 in advance of the modification for the prime contractor
to receive payment for work or supplies. Additions to the DBE commitment do not require advance notification of
the DBE office. (see D below)



Effective October 2020 Bid Letting ASP-3 August 25, 2020

Contractor Considerations

1.

A prime contractor cannot modify the DBE commitment through reduction in participation, termination, or
replacement of a DBE subcontractor listed on the approved DT1506 without prior written consent from the
DBE Office. This includes, but is not limited to, instances in which a prime contractor seeks to perform
work originally designated for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE
firm, or with another DBE firm.

If a prime contractor reduces participation, replaces, or terminates a DBE subcontractor who has been
approved for DBE credit toward its contract, the prime is required to provide documentation supporting its
inability to fulfill the contractual commitment made to the department regarding the DBE utilization.

The Prime Contractor is required to demonstrate efforts to find another DBE subcontractor to perform at
least the same amount of work under the contract as the DBE subcontractor that was terminated, to the
extent needed to meet the assigned DBE contract goal.

When additional opportunity is available by contract modifications, the Prime Contractor must utilize DBE
subcontractors that were committed to equal work items, in the original contract.

In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason, or is
terminated from a contract, the Prime Contractor must undertake efforts to maintain its commitment to the
assigned DBE goal.

The DBE subcontractor should communicate with the Prime Contractor regarding its schedule and capacity
in the context of the contract. If the DBE firm anticipates that it cannot fulfill its subcontract, they shall advise
the Prime Contractor and suggest a DBE subcontractor that may replace their services and provide written
consent to be released from its subcontract.

(a) Before the Prime Contractor can request modification to the approved DT1506, the Prime Contractor
must:

i. Make every effort to fulfill the DBE commitment by working with the listed DBE subcontractor to
ensure that the firm is fully knowledgeable of the Prime Contractor’s expectations for successful
performance on the contract. Document these efforts in writing.

ii. If those efforts fail, provide written notice to the DBE subcontractor of the Prime Contractor’s intent
to request to modify the commitment through reduction in participation, termination, and/or
replacement of the subcontractor including the reason(s) for pursuing this action.

ii. Copy the DBE Office on all correspondence related to changing a DBE subcontractor who has
been approved for DBE credit on a contract, including preparation and coordination efforts.

iv.  Clearly state the amount of time the DBE firm has to remedy and/or respond to the notice of intent
to replace/terminate. The DBE must be allowed five days from the date notice was received as
indicated by email time stamp or signed certified mail, to respond, in writing. EXCEPTION: The
Prime Contractor must provide a verifiable reason for a response period shorter than five days.
For example, a WisDOT project engineer or project manager confirms that WisDOT has
eliminated an item the DBE subcontractor was contracted for.

V. The DBE subcontractor must acknowledge the contract modification with written response to the
Prime Contractor and the DBE Office. If objecting to the subcontract modification, the DBE
subcontractor must outline the basis for objection to the proposed modification, providing sound
reasoning for WisDOT to reject the prime’s request.

B. Request to Modify DBE Subcontracting Commitment
The written request referenced above may be delivered by email or fax. The request must contain the following:

1. Project ID number
2. WisDOT Contract Project Engineer’'s name and contact information

10
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DBE subcontractor name and work type and/or NAICS code

Contract’s progress schedule

Reason(s) for requesting that the DBE subcontractor be replaced or terminated
Attach/include all communication with the DBE subcontractor to deploy/address/resolve work
completion

o0k w

Naming conventions: When emailing files, please use the following language to identify your submission-
“Project #, Proposal #, Let date, Business Name, MODIFICATION” Email: DBE_Alert@dot.wi.gov +
Project Engineer

WisDOT will review the request and any supporting documentation submitted to evaluate if the circumstance
and the reasons constitute good cause for replacing or terminating the approved DBE subcontractor.

Good Causes to Replace a DBE subcontractor according to the federal DBE program guidelines {49 CFR part 26.53}

» The listed DBE subcontractor fails or refuses to execute a written contract

* The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent
with normal industry standards. Provided, however, that good cause does not exist if the failure or
refusal of the DBE subcontractor to perform its work on the subcontract results from the bad faith or
discriminatory action of the prime contractor

* The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable,
nondiscriminatory bond requirements

« The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness

« The listed DBE subcontractor is ineligible to work on public works projects because of suspension and
debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law

e The prime has determined that the listed DBE subcontractor is not a responsible contractor

e The listed DBE subcontractor voluntarily withdraws from the project and provides written notice of its
withdrawal

* The listed DBE subcontractor is ineligible to receive DBE credit for the type of work required

* A DBE firm owner dies or becomes disabled with the result that the listed DBE subcontractor is unable
to complete its work on the contract

C. Evaluation and Response to the Request
WisDOT's timely response to the Prime Contractor’s request for modification of the approved DBE
subcontracting commitment will be provided to the prime and the WisDOT project engineer via email.

If WisDOT determines that the Prime Contractor’s basis for reduction in participation, replacement, or
termination of the DBE subcontractor is not consistent with the good cause guidelines, the DBE office will
provide a response via email within 48-hours of receipt of request from the Prime Contractor as indicated by
email time stamp. The communication will include: the requirement to utilize the committed DBE, actions to
support the completion of the contractual commitment, a list of available WisDOT support services, and
administrative remedies, including withholding payment to the prime, that may be invoked for failure to comply
with federal DBE guidelines for DBE replacement.

The WisDOT contact for all actions related to modification of the approved Form DT1506 is the DBE Program
Engineer who can be reached at DBE_Alert@dot.wi.gov or (608) 264-9528.

D. DBE Utilization beyond the approved DBE Commitment (Form DT1506)

When the prime or a subcontractor increases the scope of work for an approved DBE subcontractor or adds a
DBE subcontractor who was not on the approved form DT1506 at any time after contract execution, this is
referred to as voluntary DBE contract goal achievement. The contractor must follow these steps to ensure that
the participation is accurately credited toward the DBE goal:

11
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a. Forward a complete, signed Attachment A form to the DBE Office. A complete Attachment A includes DBE
subcontractor contact information, signatures, subcontract value, and description of the work areas to be
performed by the DBE. The DBE Office will verify the DBE participation and revise the DT1506 based on the
email/discussion and the new Attachment A.

b. When adding to an existing DBE commitment, submit a new Attachment A to the DBE Alert mailbox

c. OR Submit a final Attachment A to DBE Alert during the Finals Process when Compliance receives notice of
“Substantially Complete”

Naming conventions: When emailing files, please use the following language to identify your submission-
“Project #, Proposal #, Let date, Business Name, New Attachment A” Email: DBE_Alert@dot.wi.gov

Special note on trucking
DBE truckers added to the sublets in CRCS will be approved without DBE credit (You will see a “N” in CRCS
instead of “Y”)
Prime Contractors may enter a “place holder” e.g. $1000.00, for DBE Trucking in CRCS if the full amount of
trucking is unknown for sublet purposes only
The hiring contractor may obtain the Attachment A with DBE signature included but the Prime Contractor
must sign the Attachment A before submitting

10. Commercially Useful Function

a. Commercially Useful Function (CUF) is evaluated after the contract has been executed, while the DBE
certified firm is performing contracted work items.

b. The department uses Form DT1011, DBE Commercially Useful Function Review and Certification to
evaluate if the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE
toward the DBE goal only if the DBE is performing a commercially useful function on that contract.

c. A DBE firm is performing a commercially useful function if the following conditions are met:
@) For contract work, the DBE is responsible for executing a distinct portion of the work and is carrying out
its responsibilities by actually performing, managing, and supervising that work.
@ For materials and supplies, the DBE is responsible for negotiating price, determining quality and
guantity, ordering, and paying for those materials and supplies.

11. Credit Evaluation for DBE Primes

WisDOT calculates DBE credit based on the amount and type of work performed by DBE certified firms for
work submitted with required documentation. If the prime contractor is a DBE certified firm, the department
will only count the work that the DBE prime performs with its own forces for DBE neutral credit. The
department will also calculate DBE credit for work performed by any other DBE certified subcontractor, DBE
certified supplier, and DBE certified manufacturer on the contract in each firm’s approved NAICS code/work
areas that are submitted with required documentation. Crediting for manufacturers and suppliers is calculated
consistent with Section 8 of this document and 49 CFR Part 26.

12. Joint Venture

If a DBE performs as a participant in a joint venture, the department will only count the portion of the total dollar
value of the contract equal to the portion of the work that the DBE performs with its own forces, for DBE credit.

12
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13. Mentor-Protégé

a. If a DBE performs as a participant in a mentor-protégé agreement, the department will credit the portion of
the work performed by the DBE protégé firm.

b. DBE credit is evaluated and confirmed by the DBE Office for any contracts on which the mentor-protégé
team identifies itself to the DBE Office as a current participant of the Mentor-Protégé Program.

c. Refer to WisDOT'’s Mentor-Protégé guidelines for guidance on the number of contracts and amount of DBE
credit allowed on WisDOT projects.

14. Use of Joint Checks

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A
joint check is defined as a two-party check between a DBE subcontractor, a prime contractor, and the regular
dealer or materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor
issues one check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the
supplier) as payment for the material/supplies used by the DBE firm in cases where the DBE subcontractor and
materials have been approved for DBE credit. The DBE subcontractor gains the opportunity to establish a direct
contracting relationship with the supplier to potentially facilitate a business rapport that results in a line of credit
or increased partnering opportunities.

The cost of material and supplies purchased by the DBE firm is part of the value of work performed by the DBE
to be counted toward the goal. To receive credit, the DBE firm must be responsible for negotiating price,
determining quality and quantity, ordering the materials, and installing (where applicable) and "paying for the
material itself.” See 49 CFR 26.55(c)(1).

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon
request by staff. WisDOT will allow the use of joint checks when the following conditions are met:

a. The Prime Contractor must request permission to use joint checks from the DBE Office by submitting the

Application to Use Joint Checks.

@) Request should be made when Form DT1506 or when the Request to Sublet is submitted; the request
will not be considered if submitted after the DBE Subcontractor starts its work.

@ Approval/Permission must be granted prior to the issuance of any joint checks.

@) The payment schedule for the supplier must be presented to the DBE office before the first check is
issued.

@ The joint check for supplies must be strictly for the cost of approved supplies.

b. The DBE subcontractor is responsible for furnishing and/or installing the material/work item and is not an
‘extra participant’ in the transaction. The DBE firm’s role in the transaction cannot be limited solely to signing
the check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s tasks
should include the following:

@ The DBE subcontractor (not the prime/payor) negotiates the quantities, price, and delivery of materials.

@ The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to
Use Joint Checks after establishing the conditions and documentation of payment within the subcontract
terms or in a separate written document.

c. The Prime contractor/payor acts solely as a guarantor.

@ The Prime Contractor agrees to furnish the check used for the payment of materials/supplies under the
contract.

13
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@ The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime
contractor's negotiated unit price.

15. Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements
are incidental to the contract.

14
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Appendix A
Substantive Conversation Guidelines

The substantive conversation is critical to all bidders’ demonstration of good faith effort to meet the DBE goal prior to
bid opening. Relationship building between primes and subcontractors is crucial to DBE goal attainment.
Responsible bidders seek to build rapport with potential DBE subcontractors to understand capacity, areas of
expertise, and assess contracting feasibility. Bidders who compete for WisDOT contracts are specialty contractors
responding to a growing and changing contract environment. Just as these specialists are responsible for care of
the roads, they are likewise responsible for contributing to the health of the industry. The substantive conversation
drives collaboration that will build industry health and capacity. The following is intended to provide guidance for
such discussions but is not an exhaustive list. Contractors are encouraged to incorporate their existing strategies
for cultivating business relationships as well.

Prior to Bid Opening- this discussion should happen as early as possible (WisDOT advertisements are released 5
weeks prior to each Let)
Determine DBE subcontractor’s interest in quoting
If response indicates inexperience with quoting- offer support/assistance to the DBE in understanding the industry
including fundamentals a subcontractor needs to know, required reading and/or resources.
Assess their interest and experience in the road construction industry by asking questions such as:
Have you competed for other WisDOT contracts? Ratio of competed/to wins
Have you performed on any transportation industry contracts (locally or with other states)?
What the largest contract you've completed?
Have you worked in the industry: apprentice, journeyman, safety, inspection etc.?
Does this project fit into your schedule? Are you working on any contracts now?
Have you reviewed a copy of the plans? Are you comfortable performing within the scope and quantity
considerations of this contract?
7. What region do you work in? Home base?
8. Which line items are you considering?
9.
1

ogkrwnE

Have you read/are you familiar with WisDOT Standard Specifications? Construction Material Manual?
0. Do you understand where your work fits in the project schedule, project phases?

Following Bid Opening- this discussion can happen at any time
1. After reviewing their quote, note the following in your discussion:
Does the quote look complete? Irregular?
Are there errors in the quote? Are items very high or very low?
In general, does the quote look competitive?
2. Questions and Advice for the bidder to share with the potential DBE subcontractor:
What line items would typically be in a competitive quote for a subcontractor of their specialty?
How many employees and what is their role/experience/expertise in your firm?
Do you have resources for labor (union member, family-based, community-resourced) and capital (banking
relationship, bond agent, CPA)?
Where have you worked: cities, states, government, commercial, residential/private sector, etc. Explain similarities
or differences.
Refer them to reliable, trusted, industry resources that can educate or connect them to relevant resources,
education/certification resources, more appropriate contract opportunities.
Discussion about prime contract and subcontract liability, critical path items, contract quantities, schedule risks,
and potential profit/loss (for upcoming known projects or in general).
Discussion of bonding, insurance, and overall business risk considerations.
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APPENDIX B

Sample Contractor Solicitation Letter Page 1
This sample is provided as a guide not a requirement

GFESAMPLE MEMORANDUM

TO: DBE FIRMS
FROM: POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR
SUBJECT: REQUEST FOR DBE QUOTES
LET DATE & TIME
DATE: MONTH DAY YEAR
CC: DBE OFFICE ENGINEER

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for
the Wisconsin Department of Transportation |Month- date -year| Letting. Page 2 lists the projects and work items that

we may subcontract for this letting. We are interested in obtaining subcontractor quotes for these projects and work
categories. Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as required
by federal rules.

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in
performing and return it via fax or email within 3 days. Plans, specifications and addenda are available through WisDOT
at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at
http://roadwaystandards.dot.wi.gov/hcci/

Your quote should include all of the costs required to complete the items you propose to perform including labor,
equipment, material, and related bonding or insurance. The quote should note items that you are DBE certified to
perform, tied items, and any special terms. Page 2, with the indicated projects and items you plan to quote, should be
used as a cover sheet for your quote.

Please make every effort to have your quotes into our office by |time deadlinel the prior to the letting date. Make sure
the correct letting date, project ID and proposal number, unit price and extension are included in your guote. We
prefer quotes be sent via SBN but |prime’s alternatives| are acceptable. Our office hours are |inc|ude hours and days|.

Please call our office as soon as possible prior to the letting if you need information/clarification to prepare your quote
at [contact number|.

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/
All questions should be directed to:

Project Manager, John Doe, Phone:
(000) 123-4567

Email: Joe@joetheplumber.com
Fax: (000) 123- 4657
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Sample Contractor Solicitation Letter Page 2
This sample is provided as a guide not a requirement

Prime’'s Name:

REQUEST FOR QUOTE

ASP-3

August 25, 2020

Letting Date:

Project ID:

Please check all that apply

"~ Yes, we will be quoting on the projects and items listed below

"” No, we are not interested in quoting on the letting or its items referenced below
" " Please take our name off your monthly DBE contact list

"~ We have questions about quoting this letting. Please have someone contact me at this number

Prime Contractor ‘s Contact

Person

Contractor Contact Person
Phone:

Fax:

Email:

Phone:
Fax:
Email:

DBE

Please circle the jobs and items you will be quoting below

Proposal No.

2

3

4

5

6

7

County

WORK DESCRIPTION:

Clearing and Grubbing

Dump Truck Hauling

Curb & Gutter/Sidewalk, Etc.

Erosion Control Items

Signs and Posts/Markers

XX [ X[ XX

Traffic Control

XX X[ X | X | X

Electrical Work/Traffic Signals

Pavement Marking

X

x

Sawing Pavement

XX XXX [X | X | X |X

X

X

QMP, Base

x

XXX [ X|X

XXX [X XXX [X|X|X

Pipe Underdrain

Beam Guard

NXAX XXX [X X[ X|X[X|X[X

Concrete Staining
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|Trees/Shrubs X ‘ ‘ | ‘ ‘ | X ‘

Again please make every effort to have your quotes into our office by [time deadling| prior to the letting date.

We prefer quotes be sent via SBN but [prime’s preferred alternatives| are acceptable.

If there are further questions please direct them to the |prime contractor’s contact person| at |phone number.|
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Appendix C
Small Business Network (SBN) Overview

The Small Business Network is a part of the Bid Expresseservice that was created to ensure that prime
bidders have a centralized online location to find subs - including small and disadvantaged business
enterprises (DBES). It is available for prime bidders to use as part of their Basic Service subscription.
Within the Small Business Network, Prime Contractors can:

1. Easily select proposals, work types and items:

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote
guantities and add comments, if desired. Adding or removing items and work types can be done
quickly. If needed, you can save the sub-quote for later completion.

2. Create sub-quotes for the subcontracting community:

a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can
rapidly create a custom sub-quote directed to all subcontractors that bid on the applicable work
types. Steps include: provide contact information and sub-quote expiration date, select letting and
proposal, add work types and items, specify terms and conditions, upload attachments, and select
vendors.

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you
want quoted

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as
a DBE preferred request.

d. Add attachments to sub-quotes.
3. View sub-quote requests & responses:

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and
all unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network
home screen, sub-quote requests can be hidden with one click if they are not applicable.

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms,
conditions and pricing.
4. View Record of Subcontractor Outreach Effort:

a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows
the response statistics for a particular sub-quote. If accepted by the letting agency, this report may
serve as proof of a “Good Faith” effort in reaching out to the DBE community.

b. Easily locate pre-qualified and certified small and disadvantaged businesses.
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively.

Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as
proof of DBE outreach at the discretion of each agency).
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The Small Business Network is a part of the Bid Expresseservice that was created to ensure that small
businesses have a centralized area to access information about upcoming projects. It can help small
businesses learn more about opportunities, compete more effectively, network with other contractors and
subcontractors, and win more jobs. DBE firms can:

1. View and reply to sub-quote requests from primes:

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests
and all unsolicited sub-quotes created by your company. Receive notifications by selected work
type. To simplify on the Small Business Network home screen, sub-quote requests can be filtered
by work types relevant to your interests or hidden with one click if they are not applicable.

2. Select items when responding to sub-quote requests from primes:

a. You have the freedom to choose and price any number of items when responding to a sub-quote
request. Quantities can be modified, and per-item comments are also available.

b. View requests for sub-quotes for work that primes have posted for projects they are bidding,
add your pricing, terms, and conditions, and submit completed sub-quotes to the requesting
primes. c. Add attachments to a sub-quote.

3. Create and send unsolicited sub-quotes to specific contractors:

a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps,
you can rapidly create a custom sub-quote directed at any number of specific vendors of your
choosing. Steps include: provide contact information and sub-quote expiration date, select letting

and proposal, add work types and items, specify terms and conditions, upload attachments, and
select vendors.

4. Easily select and price items for unsolicited sub-quotes:

a. After adding applicable work types, select items that you wish to quote. The extended price
calculates automatically, cutting out costly calculation errors. Comments can be provided on a per-
item basis as well.

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote,
include pricing, terms and conditions, and send it to selected prime/plan holder.

c. Add attachments to a sub-quote.
d. Add unsolicited work items to sub-quotes that you are responding to.
5. Easy Access to Valuable Information
a. Receive a confirmation that your sub-quote was opened by a prime.
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.

c. View important notices and publications from DOT targeted to small and disadvantaged
businesses.
6. Accessing Small Business Network for WisDOT contracting opportunities
a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and
select “Order Bid Express.” The Small Business Network is a part of the Bid Express Basic
Service.

b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 414-
438-4588.
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APPENDIX D
Good Faith Effort Evaluation Measures by categories referenced in DBE regulations

Bidders must demonstrate that they took all necessary and reasonable steps to achieve the assigned DBE contract goal. For each
contract, all bidders must submit documentation indicating the goal has been met or if falling short of meeting the assigned goal,
must request a DBE Goal Waiver and document all efforts employed to secure DBE subcontractor participation on Form DT1202.

DBE staff analyze the bidder’s documented good faith efforts to determine if action taken was sufficient to meet the goal.
Sufficiency is measured contract-by-contract. WisDOT evaluates active and aggressive efforts, quality, quantity, scope, intensity, and
appropriateness of the bidder’s efforts as a scale of the principles of Good Faith outlined in 49 CFR Part 26, Appendix A. Additional
emphasis is placed on the bidder’s demonstration of timely submission of documentation and communication with DBE
subcontractors, and business development initiatives undertaken to support DBE firm growth.

The following is a sample of good faith effort activities that are rated according to the accompanying rubric. Contractors are
encouraged to identify additional activities that align with their business type(s).

Personal, tailored solicitation to firms that specialize in work types planned or desired for subcontracting

Follow up to initial solicitation via email or phone

Substantive conversation including topics such as contract liability, critical path work items, schedule risks, and potential
profit/loss

SBN utilization including posting quotes

Review and response to DBE quotes including provision of information about plans, specifications,and requirements as applicable
Documentation requesting subcontractors support DBE goal by solicitation and inclusion of DBE subcontractor quotes
Responsive and timely submission of organized documentation

Analysis of number of DBE firms who do work types that you typically subcontract

Analysis of number of DBE firms who reside in geographical areas where prime seekswork

Analysis of firms who express interest in bidding/quoting including the number of firms who declined your solicitation
Reference check of DBE subcontractor work or training (documentation of questions and response required)

Number of different efforts undertaken to meet the assigned DBE goal as documented in accompanying Form DT1202
Submission of all DBE quotes received matched with a variety of work tobe performed by DBEs

Number and names of DBE firms provided written advice, or referral to industry-specific business development resources
Overall pattern of DBE utilization on all WisDOT contracts which may include contracting with municipalities
Documentation of resources expended to meet assigned DBE goal (#of hours, staff titles, average pay rate, actions taken)
Analysis of subcontractable work items to be completed by prime beyond prime contractor’s 30%

Risk analysis of work items that are typically in tied quotes that could be unbundled

List of contract work items in smallest economically feasible units, identifying schedule impact

Submission of a Gap Analysis identifying DBE skillset and/or industry needs

Staff training in EEO and Civil Rights laws as documented in training logs

Written Capacity Assessment completed with DBE firm documenting its ability to perform the work quoted

DBE engagement efforts beyond simple solicitation that include a substantive discussion, initiated as early in the acquisition
process as possible (points added for each day prior to letting)

Outreach and marketing efforts with minority, women, and veteran-focused organizations at least 10 days prior to bid opening
Active involvement in WisDOT’s Business Development Program, TrANS training, facilitated networking efforts, workshops
Customized teaching/training efforts for future opportunities with DBE subcontractor, contract specific and/or annually
Introduction and reference provided for DBE subcontractor to a prime who has not previously contracted with the DBE firm
Prime utilization of a DBE subcontractor the prime has not contracted with previously

Written referral/recommendation to bond/insurance agents, manufacturer, supplier

Documented efforts fostering DBE participation through administrative and/or technical assistance

Evidence of negotiation with the DBE firm about current and future Let opportunities

Recommendation of local and state services that support small business and access to opportunity: DOA, SBA, WEDC, WP, etc.
Advice on bonding, lines of credit, or insurance as required to complete the items quoted and contract requirements

GFE EVALUATION RUBRIC — PHASE 1
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Active & Quality Quantity Scope & Timing Business Total=
Aggressive | Category | Category Intensity Category Develop’t
Category Category Efforts

Solicitation
Documentation

Selected Work
Items
Documentation

Documentation of
Project
Information
provided to
Interested DBEs

Documentation of
Negotiation with
Interested DBEs

Documentation of
Sound Reason for
Rejecting DBEs

Documentation of
Assistance to
Interested DBEs-
bonding, credit,
insurance,
equipment,
supplies/materials

Documentation of
OQutreach to
Minority, Women,
and Community
organizations and
other DBE
Business
Development
Support

Documentation of
other GFE
activities

Overall Total=

GFE EVALUATION RATING LEGEND - PHASE 1
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ACTIVE & AGGRESSIVE: Demonstrated through engaged and assertive activity

QUALITY: Demonstrated through essential character of conscientious and serious activity

QUANTITY: Demonstrated through a measurable number of activities

SCOPE & INTENSITY: Demonstrated through a rigorous approach to an appropriate and purposeful range of activities
TIMING: Demonstrated through engagement efforts beyond simple solicitation, initiated early in the process
BUSINESS DEVELOPMENT INITIATIVES: Demonstrated by efforts to support business growth and health of DBEs

Rating Scale

Each qualifying activity is worth 5 points per Category
Documented efforts must receive 55 points or more to qualify for Phase 2 GFE evaluation
0 ProForma efforts= 0-50 points
Perfunctory effort characterized by routine or superficial activities
0 BonaFide= 55+ points
Genuine effort characterized by sincere and earnest activities

GFE EVALUATION — PHASE 2

DBE Office completes:

Review of quote comparisons submitted by Prime
Bid analysis to confirm is any bid submitted met the DBE goal
Team review of combined efforts documented in Phase 1 and 2 by apparent low bidder
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APPENDIX E
Good Faith Effort Best Practices

This list is not a set of requirements; it is a list of potential strategies

Primes
@ Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical
assistance.
Participate in speed networking and mosaic exercises as arranged by DBE office.
Host information sessions not directly associated with a bid letting.
Participate in a formal mentor protégé or joint venture with a DBE firm.
Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings.

Facilitate a small group DBE ‘training session’ clarifying how your firm prepares for bid letting,
evaluates subcontractors, preferred qualifications, and communication methods.

Q Q. Q8

Q

Encourage subcontractors to solicit and highlight DBE patrticipation in their quotes to you.

Quality of communication, not quantity creates the best results. Contractors should be thorough in
communicating with DBE firms before the bid and provide any assistance requested to assure best
possible bid.

Q

O
o8]
m

@ DBE firms should contact primes as soon as possible with questions regarding their quotes or bid;
seven days prior is optimal.

@ Continually check for contract addendums on the HCCI website through the Thursday prior to letting
to stay abreast of changes.

@ Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list and bid
tabs at a minimum.

@ Prepare a portfolio or list of related projects and prime and supplier references; be sure to note
transportation related projects of similar size and scope, firm expertise and staffing.

@ Participate in DBE office assessment programs.

@ Participate on advisory and mega-project committees.

@ Sign up to receive the DBE Contracting Update.

@ Consider membership in relevant industry or contractor organizations.

@ Active participation is a must. Quote as many projects as you can reasonably work on; quoting the

primes and bidding as a prime with the department are the only ways to get work.
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APPENDIX F

Good Faith Effort Evaluation Guidance
Appendix A of 49 CFR Part 26

I. When, as a recipient, you establish a contract goal on a DOT-assisted contract for procuring construction,
equipment, services, or any other purpose, a bidder must, in order to be responsible and/or responsive, make
sufficient good faith efforts to meet the goal. The bidder can meet this requirement in either of two ways. First,
the bidder can meet the goal, documenting commitments for participation by DBE firms sufficient for this
purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith efforts. This
means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal or
other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

II. In any situation in which you have established a contract goal, Part 26 requires you to use the good faith
efforts mechanism of this part. As a recipient, you have the responsibility to make a fair and reasonable
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is important for you
to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made, based
on the regulations and the guidance in this Appendix.

The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. We emphasize,
however, that your determination concerning the sufficiency of the firm's good faith efforts is a judgment call.
Determinations should not be made using quantitative formulas.

Ill. The department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain
a specified amount of DBE participation) in order to be awarded a contract, even though the bidder makes an
adequate good faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith
efforts.

IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts
to obtain DBE patrticipation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or
exhaustive. Other factors or types of efforts may be relevant in appropriate cases.

A. (1) Conducing market research to identify small business contractors and suppliers and soliciting through all
reasonable and available means the interest of all certified DBEs that have the capability to perform the work
of the contract. This may include attendance at pre-bid and business matchmaking meetings and events,
advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for Proposals, written
notices or emails to all DBEs listed in the State's directory of transportation firms that specialize in the areas of
work desired (as noted in the DBE directory) and which are located in the area or surrounding areas of the
project.

(2) The bidder should solicit this interest as early in the acquisition process as practicable to allow the DBES to
respond to the solicitation and submit a timely offer for the subcontract. The bidder should determine with
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations.

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically
feasible units (for example, smaller tasks or quantities) to facilitate DBE participation, even when the prime
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contractor might otherwise prefer to perform these work items with its own forces. This may include, where
possible, establishing flexible timeframes for performance and delivery schedules in a manner that encourages
and facilitates DBE participation.

C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of
the contract in a timely manner to assist them in responding to a solicitation with their offer for the subcontract.

D. (1) Negotiating in good faith with interested DBESs. It is the bidder's responsibility to make a portion of the
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence
of such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; a
description of the information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional Agreements could not be reached for DBEs to perform the
work.

(2) A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract
goals into consideration. However, the fact that there may be some additional costs involved in finding and
using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with its
own organization does not relieve the bidder of the responsibility to make good faith efforts. Prime contractors
are not, however, required to accept higher quotes from DBEs if the price difference is excessive or
unreasonable.

E. (1) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of
their capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or
associations and political or social affiliations (for example union vs. non-union status) are not legitimate
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal. Another
practice considered an insufficient good faith effort is the rejection of the DBE because its quotation for the
work was not the lowest received. However, nothing in this paragraph shall be construed to require the bidder
or prime contractor to accept unreasonable quotes in order to satisfy contract goals.

(2) A prime contractor's inability to find a replacement DBE at the original price is not alone sufficient to support
a finding that good faith efforts have been made to replace the original DBE. The fact that the contractor has
the ability and/or desire to perform the contract work with its own forces does not relieve the contractor of the
obligation to make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a
prospective replacement DBE's reasonable quote.

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the
recipient or contractor.

G. Making efforts to assist interested DBESs in obtaining necessary equipment, supplies, materials, or related
assistance or services.

H. Effectively using the services of available minority/women community organizations; minority/women
contractors' groups; local, State, and Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
DBEs.
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V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented
efforts. At a minimum, you must review the performance of other bidders in meeting the contract goal. For
example, when the apparent successful bidder fails to meet the contract goal, but others meet it, you may
reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have
met the goal. If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE
participation obtained by other bidders, you may view this, in conjunction with other factors, as evidence of the
apparent successful bidder having made good faith efforts. As provided in 826.53(b)(2)((vi), you must also
require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder
when a non-DBE subcontractor was selected over a DBE for work on the contract to review whether DBE
prices were substantially higher; and contact the DBEs listed on a contractor's solicitation to inquire as to
whether they were contacted by the prime. Pro forma mailings to DBEs requesting bids are not alone sufficient
to satisfy good faith efforts under the rule.

VI. A promise to use DBEs after contract award is not considered to be responsive to the contract solicitation
or to constitute good faith efforts.

[79 FR 59600, Oct. 2, 2014]
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Prime Contractor:

6/2020

ASP-3

APPENDIX G

(SAMPLE) Forms DT1506 and DT1202
COMMITMENT TO SUBCONTRACT TO DBE

5.84.06(2) Wis. Stats.

County:

This contract requires that a specified percentage of the work be subcontractedto a
dizadvantaged business enterprise and that this information be submitted as described

Wisconsin Department of Transportation

August 25, 2020

Project(s):
Letting Date:
Total Value of Prime
Contract:

in ASP-3. Completion of the following information indicates your intent in the fulfillment of

these contract requirements.

DBE Contract Goal %:
DBE Contract Goal $:

This form must be completed and returned for THIS contract. See reverse side for instructions.

$

Goal met

Government Use Only
A v NAME OF DBE SUBCONTRACTOR TYPE OF WORK SUBCONTRACT $ VALUE ey
AS) $ - TOTAL% #DIV/O!
SUBTOTAL DBE $ VALUE
Vi) $ - TOTAL% #DIV/O!
NAME OF DBE SUPPLIER AND/OR Government Use Only
A v TYPE OF MATERIAL SUBCONTRACT $ VALUE 3
MANUFACTURER (see #3 on Instructions) adip=tedlAmounts
A$) | $ - TOTAL % #DIV/O!
SUBTOTAL DBE $ VALUE
vis)| ¢ -| ToTAL% #DIVIO!
A v NAME OF DBE TRUCKING FIRM  |MATERIAL HAULED ETSOTN :és,_F EST. #I.‘,(;FQ,T[?”CKS $ VALUE R e g
0= L=
0= L=
0= L=
0= L=
0= L=
As) | $ } TOTAL % #DIV/0!
SUBTOTAL DBE $ VALUE vis) | § ] TOTAL % #DIV/0!
A(S) $ - TOTAL % #DIV/0!
GRAND TOTAL DBE § VALUE vis) | $ } TOTAL % #DIV/0!
T- $ ] TOTAL % #DIV/0!

| certify that arrangements have been made for the foregoing work with the

listed DBE Contractors. | further understand that any willful falsification, fraudulent statement or

misrepresentation will result in appropriate sanctions, which may include debarment and/or prosecution under applicable State (Trans 504) and Federal laws.

O = Owned Trucks Used on Project

Gaovernment Use Only Approved Amounts

X

(Authorized Agent,
L = Leased Trucks Used on Project A 5 % ! Agent)
v 5 % Date
Preferred submission method: DBE_Alert@dot.wi.gov
Total -
5 % Or:
A = Assigned (DBE Conscious) Signature: Mail to:  Wisconsin Department of Transportation
V = Voluntary (DBE Neutral) Date- DBE Programs Office, 5th Floor

DBE goal waiver granted: Yesl

[ No |

PO Box 7986
Madison,WI 53707-7986

Proposal Number : |
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Instructions For Completing Commitment To Subcontract To OBE Form:

1

In accordance with the DBE Feqgulations [43 CFR part 2E], WisDIOT is tracking A=signed Goals for DEE =
[OBE Conscious] and Yoluntary Usage of OBE Firms [DBE Meutral]. DBE participation reported on this
Farm will be used to pericdically adjust [OBE Conscious and DBE Meutral] components of WizDOT s owverall
annual OBE goal.

For each OBE firm listed on this Form, place an <s" in the appropriate column to indicate whether it will be
used to meet the Assigned Goal [A] anddor whether it iz used on a Voluntarny basis (W], Any achievement
abowe aszigned goals should be reported as a voluntary achievement. IF you indicate that a firm will be used
to meet both as=signed and woluntary goals, indicate the dollar amount attributable to as=signed goals and the
amount attributable to the woluntary goal, Qur objective iz to capture all OBE achiegement you generate, The
Fallowing is an example:

a, The total contract amount is $100,000 and the DBE goal iz 102 or 310,000 in OBE participation

b. IF $10,000 i= the subcontract dollar walue to ADBE Land=caping Co. then $10,000 would be
Azzigned [DBE Conscious] and you would place an «%™ in the <A™ calumn

. IF $15,000 i the subcontract dollar value to A0BE Landzcaping Co. then 10,000 would be
A.zzigned [OBE Conscious] and you wauld place an <4 in the <47 column and ADOBE
Land=caping Co. would be listed on the et line for 5,000 which would be Waluntary [OBE
Peutrall and an =<x™ would be placed in the == column

The department will give full credit toward the OBE goal if the OBE is a manufacturer of their materials or
supplies. The department will give B0 percent credit or brokerage fee zet by industry®s standard toward the
OBE goal if the DBE is merely a supplier of these materials or supplies. Orop shipment by a supplier will arn
a10 percent OBE credit. It is the Prime Contractor’s responsibility to use the Bidder®s List or UCF Oirectary
ta Find oot if the OBE is con=sidered a zupplier or 3 manufacturer before listing them on Commitment to
Subcontract to OBE Form. WisDOOT will apply the appropriate credit when approving the form.

After completing the Form, if it does not indicate that the DBE goal has been met or esceeded, pleasze
complete and supply the necessary documentation on the Documentation of Good Faith EFfart farm
[OT1202]

Instructions For Completing Attachment A Form:

il

Section 2653 [4#3 CFR part 28] require s written confirmation of participation from each DBE firm to be used
on the contract, Please submit one copy of 3 completed Attachment &, Confirmation of Participation farm,
far each OBE firm to be used an this contract. Each farm must be signed by the Prime Contractar, the hiring
cantractor [if applicable] and the OBE Firm specified an the form.

OBE crediting For the trucking industry is achiewed in the Following manner:

8, minimurm of ane truck cwned by the OBE must be used an the contract.

Full DEE credit is given for owned trucks and trucks leazed from another OBE.

Trucks leased from non-OBE firms will be given OBE credit of 102 of the subcontract walue,
Al trucks used bor credit must be listed and approved on the DBE firm®s Schedule of
OwnediLeazed Yehicles Far OBE Credit anddor 3 'Wiz0OT approwed trucking utilization plan.

R

It iz the Prime Contractor®s and the OBE Firm?®s responsibility to ensure that utilization of trucks and the
OBE credit earned iz in accordance with the abowe and will yield the subcontract dallar value listed on
the Commitment ta Subcontract ta OBE form.

Flease submit documents to: DBE_ Alert@dot wigow

Identify Froject#, Froposal$#, Let date, Business Mame, OT1506 andfor Attachment & in the email subject line_

IF won have questions about Filling out thess Forms, please contack the Civil Rightz and Compliancs Office ot (6035 266 0503,
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CONFIRMATION OF PARTICIPATION

Project |.D.:

Letting Date:

|F'r|:|pusal Mumber:

Total § Value of Prime Contract:

Mame of DBE Firm Participating in this Contract:

Mame of the Prime/Subcontractor who hired the DBE Firm: (list all names of tiers if more than one)

Type of Work or Type of Material Supplied:

Total Subcontract Value:

FOR PRIME CONTRACTORS ORNLY:

| zertify that | made arrangements with the participating DBE firm ta
perform the tupe of work listed or zupply the material indicated abaove far
the subcontract value listed abowe.

Prime Contractor Representative’s Signature

Prime Contractor Bepresentative’s Mame [Print Mame)

Prime Contractar [Print Company Mame)

Date

FOR PARTICIPATING DBE FIRMS ONLY':

| zertify that | made arrangements with the Prime Contractar or the Hiring
Contractor ko perform the type of work or supply the material indicated
above for the subcontract value listed above.

FOR DBE TRUCKING FIRMS ONLY:

| zertify that L will utlize, far DBE credit, anly trucks listed on my \Wi=00T
approved Schedule of Dwned!Leased Vehicles for OBE Credit farm and
| will be wtilizing the number of trucks and material hauled as listed below.

Participating OBE Firm Fepresentative’s Signature

Farticipating DBEE Firm Representative’s Mame [Print Mame]

P articipating OBE Firm [Print Company Mame]

Date

# Owned Trucks # Leased Trucks

# Estimated Tons/C.Y. Material(s) Hauled

Official Form DT1506 can be found here: www.wisconsindot.gov/DBEcontracting
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*@‘ DOCUMENTATION-OF-GOOD-FAITH-EFFORT-

k‘) Wisconsin Departrment-of Transportation

DTi202 32020
PrajactiD Prapasal Mo Lesing
— [-E-T % 13 L X I X I J

Prime Canbraciar
L X-I X T )

County

X TR

Parson Submitting: Dacumsant
-

Talaphone Mumbsar

EE TR T

Bddrass Email Address

TEEEE EE TR T

All-bidders-must-undertake-necessary-and -reasonable-steps-to-achieve-the-assigned-DBEE -contract-goal-per-
federal regulatory-guidance-at-49-CFR-Parl-25. -Bidders-use-this-form-to-decument-all-efforts -employed to-meet-
the-assigned-goal-as-a-record-of-confractor-good-faith-efforts-( GFE).-Refer-to-ASP3-or-49-CFR-Part-26-for-
guidance-on-actions-that-demonsirate-good faith-effort. -

It-iz-critical-to-list-all-efforts,-attach-documentation, -and -follow-the-instrucfions -to-complete -this-submission.-
Deocumentation-of-good -faith-effort-includes-copies-of-each-DEE -and -non-DEE -subcontractor-quote-submitted-to-
the-bidder-for-the-same-line-items. -Utilize -the-sample-documentation-logs-to-document-and-crganize-efforts. -

Submit-good-faith-effort-documentation-per- ASP-3-guidelines.

Instructions:Provide-a-narrative-descripticn-of-all-activities - pursued-to-demonstrate-good -faith-efforis, -any-
corresponding-documentation, -and-applicable-explanation-on-separate-pages._-Include-the-following-items, -
organized-in-the-order-listed-below.

1.~ Solicitation-Documentation:-
a.~+ Purpose:To-identify-all-reazonable-and-available-activities-the -bidder-performed to-solicit-the-
interest-of-all-cerified -DBEs-who-have-the-capacity-and-ability -to-perform-work-on-the -project. -All-
solicitation-efforiz-should-begin-az-early-as-possible-to-enzure-DBEs-have-ample-time-to-
respond-and-ask-guestions.

b.-+ Action:-ldentify-and-list-all-activities -engaged-into-solicit- DBEs-using-all-reasonable-and-
available-means-such-as-written-notice-and -follow-up-communications; -substantive-
conversations;-pre-bid-meetings; -networking-events; -market-research; -advertising.

2= Selected-Work-ltems-Documentation:-

a.~+ Purpose:-To-ensure-that-all work-items-are-broken-cut-inte-econemically -feasible -units-to-
facilitate-DBE-participation. - This-must-occur-even-when-you-preferto-perform-the-work-yourseli.

b.-+Action:-ldentify-economically-feasible-work-units -to-be-performed-by-DBEs-to-include-activities-
such-as: list-of work-items-fo-be-performed,; -bre aking-up-of-large-work -tems-into-smallerfasks-or-
quaniities; flexible fime-frames-for- performance-and-delivery-schedules.

3.~ Documentation-of-Project-Information-provided-to-Interested-DBEs:-
a.~+ Purpose:To-provide-interested-DBEs-with-adequate-information-about-the-plans, -specifications, -
and-any-other-contractual-requirements-in-a-timely - manner-fo-assist- DBEEs-in-respense-to-
solicitation.

b.-+Action:-Provide-DEEs-access-to-plans, -specifications, -and -other-contract-requirements_-Early-
solicitation-allows-ample-cpportunity to-provide -project-information, -links to-Let-adverizsements, -
and-substantive-engagement-with-DBEs.
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4 - Documentation-of-Negotiation-with-Interested-DBEs:-
a.~+ Purpose:-To-ensure-that-negotiations-with-interested -DBEs-were-made-in-gooad -faith - providing-
evidence-as-to-why -agreements-could-not-be-reached -for-DEEs to-perform-work. -

b.-+Action:-Provide-sufficient-evidence-to-demonstrate-that-good faith-negofiations-took-place. -
Merely-=ending-out-solicitations requesting-bids-from-DEEs -does not-constitute -sufficient-good-
faith -efforts._-A-bidder-using-good-business-judgment-considers-a-number-of-factors-in-
negotiating -with-all-subcontractors, -and-the-firm’s-price-and -capabilities -in-addition-to-contract-
goals-are-taken-into-consideration_-However, the-fact-that-there-may-be-some-additional -costs-
invelved-in-finding-and -using-DBEs-is-not-in-itself-sufficient-reason-for failing to-meet-the-DBE-
goal-as-long-as-costs-are-reasonable. -(see-49-CFR-Part-26-Appendix-A)

3.~ Documentation-of Sound-Reason-for-Rejecting-DEEs:-
a.~+Purpose:-To-ensure-that-bidders-avoid-rejecting - DEEs-as-unqualified -without-sound-reasons. -
Reasons-for-rejection-must-be-based-on-thorough-investigation-of-DEE -capabilities_-

b.-+Action:-Provide-sufficient-evidence-to-demonstrate-that-DEE-was-rejected for-sound-reasons-
such-as-past-performance, relevant-business-experience-and-stability, -safety record,-business-

ethic-and-integrity, technical capacity, -othertangible factors.

§.~+ Documentation-of-Assistance-to-Interested-DBEs--Bonding,-Credit,-Insurance,-Equipment,-
Supplies/Materialz:-
a.~+ Purpose:-To-assist-inferested-DBEEs-in-obtaining -bonds, lines-of credil, -insurance, -equipment, -
supplies.-materialz, -and-other-assistance-or-services. -

b.-+ Action:-Assist-interested DB Es-in-obtaining-bonding, -ines-of-credit-or-insurance, -and-provide-
technical-assistance-or-information-related to-plans, -specifications, -and-project-requirements. -
Assist-DEEs-in-obiaining -equipment, -supplies, -materials-or-other-services related-to-meeting-
project-requirements-{excluding-supplies-or-equipment-the-DEE-purchases from-the-prime).

T = Documentation-of-outreach-to-Minority,-Women,-and -Community-Organizations-and-other-DBE-
Business-Development-Support:-
a.~+ Purpose: To-effectively-uze-the-services-of-minority, women_ -and -community-organizations-as-
well-as-confractors’-groups, -local -state, -and-federal-business-assistance-offices-and-
organization-that-provide-assistance-in-recruiting-and-supporiing-DEEs, -as-well-as-participation-
in-activities-that-support-DEE -business-development.

b.-+Action:-Contact-organizations-and-agencies-for-assistance-in-contacting, -recruiting, -and-
providing-support-fo-DBEE-subcontractors, -suppliers, - manufacturers, -and-fruckers-at-least-14-
days-before-bid-opening. -Paricipate-in-or-host-aclivities-such-as-networking-events,-mentor-
protégé-programs, -small-business-development-workshops, -and-others-consistent-with- DBE-

support.

August 25, 2020
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Returm do:

Wissansin Degartment-of Trarepocation
DEE Program- Offios

PO-Bax TI65

fladisan, W1-53T07-TAES
DEE_ e i dal. vi.gav

|-zertify that1-hawe-utiized comprehensive-good faith-=fforts to-salicit-and-utilize-DEE firms-to-mest-the- DBE-pariicipation-requirernents of
this-contract-proposal, -as-demonstrated-by-my-responses-and-as-specified-in-Additional- Special Provision-3-(A5P-3).

|-cerify-that-the-information -given-in-the-Docurnentation-of Good-Faith-Efors-i5-trus -and-comect-to the-best-of rmy-knowledpe-and-belief. -

|-further-understand -that-army-wilful-falsification, -fraudule nt-statemens, -or-misrepresentation-will-result-in-appropriste- sanctions, -which-may
mwvohe-debarment-and/orprosecufion-under-appbeable-state-(Trans-504)-and-Faderal laws.

[Bidderifuthorized Pep resentative Signature |

ER-E]

TPt Mame)

L I

- EEE

Tl
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ASP-3

Good-Faith-Effort---Sample-Documentation-Logs

August 25, 2020

The-sample-legs-below-are-provided -as-guides -rather-than-exhaustive-list.-See-ASP3 -Appendix-A-for-
additional-examples-of-demonstrable-good faith-efforts. -Attach-documentation-for-each-activity-listed. -

Acceptable-forms-of-documentation-include-copies-of-sclicitations-sent-to-DEEs, -notes-from-substantive-

conversations-and-negotiations -with-DEEs, -copies-of advertisements-placed, -email-communications, -all-quotes-

received-from-DBEs-and-from-all-subcontractors-who-were-considered-alongside- DEE -quotes -proof-of-

attendance-at-applicable-networking -events; flyers-for-events -or-workshops-for-DBEEs-offered by -the -prime, -and-

other-physical-records-of good-faith-efforts-aclivities.
SOLICITATION-LOG-

Drate

Activity

Mame-of DBE-Solicited

Follow-up

412020

Sent-May-Let-solicitation

Winterand-Electric

he-would-guote-

Spoke-with-Mark-Winterdand-on-4/15/20-to-ask-if-

SELECTED-WORK-ITEMS-SOLICITED-LOG

Work-Typs DBE-Firm Contact-Person Diate Contact-Mode
Pavement Marking ﬁBC-Ma.rking Leslie-Lynch 42020 Email;-phnne
#1-Marking-Co. Mark-Smart 4172020 | Email;-left- v
Electrical Winterland-Electric Tabitha-Tinker 41372020 | Email,left-\V
Superstar-Wiring Jose-Husscar 41372020 | Email;-phone

INFORMATION-FROVIDED-LOG

qual.;zst- DBE-Firm Imformiation-Reguested-&-Prowvided REEI;EEE-
4172020 | Winterland-Electric Reguested-info-on-electrical-requirements; -provided- 41312020
plan-and-link-to-specs
472172020 | Absolute-Construction Wanted-to-know-how-and-when-supplies-are-paid-for-by- | 4/21/2020
WisDOT:-referred-to-spec-that covers-stockpiling

MEGOTIATIONS LOG

purchases

Cuctes- Consideara
Crate OBE-Firm Contact-Mame Work Type , d-far- If-not-s=lected, wihy 7
Rec'd? :
project?
41212020 | ABC-Landscape | John-Dean Erosion-Confral | Yes Mo Cannot-perform-all-items
411712020 | Wild-Ferns Sandy-Lynn Erosion-Confral | Yes fes
412002020 | #1-Marking Mark-Smart Electrical Yes fes
ASSISTANCE-LOG
Diate DBE-Firm Caontact-Person Assistance-Provided
4172020 ABC-Sawing Jackie-Swiggle Informed-DBE-on-how-to-obtain-bonding
4MTI2020 | Supreme-Consiruction Winston-\Walters Provided-contact-for-whiolesale-supply-

OUTREACH-&-BUSINESS-DEVELOPMENT -LOG

Crate

Agency/Crganization-
Contacted

Contact-Parson

Assistance - Reguested

412020

Women-in-Construciion

LaTomya-Klein

Contact-information for-

woman-owned-supplisrs

412812020

WEIC

Sam-Smith

Asked forinformation-to-provide-to-DBE -regarding-
financing programs-through -WBIC

Official Form DT1202 can be found here: www.wisconsindot.qov/DBEcontracting
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ADDITIONAL SPECIAL PROVISION 4

This special provision does not limit the right of the department, prime contractor, or
subcontractors at any tier to withhold payment for work not acceptably completed or work
subject to an unresolved contract dispute.

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a
subcontractor, pay the subcontractor for that work. The prime contractor may withhold payment
to a subcontractor if, within 10 calendar days of receipt of that progress payment, the prime
contractor provides written notification to the subcontractor and the department documenting
"just cause" for withholding payment.

The prime contractor is not allowed to withhold retainage from payments due subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-
tier subcontractors that parallel those granted first-tier subcontractors in this provision.



Effective with January 2021 Letting ASP-6

Additional Special Provision 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the standard specifications:

102.1 Prequalifying Bidders
Replace paragraph two with the following effective with the October 2020 letting:

@ Furnish a dated prequalification statement on the department's form at least 10 business days before the
time set for the letting to close.

102.6 Preparing the Proposal
Replace the entire text with the following effective with the October 2020 letting:

102.6.1 General
(1) Submit completed proposals on the department's bidding proposal described in 102.2. Submit legible

information only. Write everything in ink, by typewriter, or by computer-controlled printer. Provide all dollar
amounts in dollars and cents, in numerals. Attach all addenda to the submitted proposal.

) Properly execute the proposal. Place the required signatures, in ink, in the space provided on the bidding
proposal as indicated below:
ENTITY SUBMITTING PROPOSAL REQUIRED SIGNATURE
Individual The individual or a duly authorized agent.
Partnership A partner or a duly authorized agent.

Joint venture A member or a duly authorized agent of at least one of the joint venture
firms.

Corporation An authorized officer or duly authorized agent of the corporation. Also show
the name of the state chartering that corporation and affix the corporate
seal.

Limited liability company A manager, a member, or a duly authorized agent.

@ Instead of using the schedule of items provided on the department's bidding proposal, the bidder may submit
a substitute schedule with the proposal. Use a format for the substitute schedule conforming to the
department’s guidelines for approval of a bidder-generated schedule of items. Obtain the department’s
written approval before using a substitute schedule.

@ Provide a unit price for each bid item listed in the schedule of items. Calculate and show, in the bid amount
column, the products of the respective unit prices and quantities. For a lump sum bid item, show the same
price in the unit price column and in the bid amount column pertaining to that bid item. Show the total bid
obtained by adding the values entered in the bid amount column for the listed bid items.

®) If a unit price or lump sum bid already entered in the proposal needs to be altered, cross out the entered unit
price or lump sum bid with ink or typewriter and enter the new price above or below and initial it in ink.

©® A change that the bidder makes in the proposal is not an alteration if the bidder makes that change as
directed in a specific instruction contained in an addendum.

102.6.2 Disadvantaged Business Enterprise (DBE) Commitment
(1) Before the letting is closed, submit the following documentation for proposals with a DBE goal:
1. Commitment to subcontract to DBE on department form DT1506.
2. Attachment A for each subcontractor listed on the DT1506.
3. If the DBE goal is not attained, certificate of good faith efforts on department form DT1202.

@ Within 24 hours after the letting is closed, email all supplemental documentation for the DT 1202 verifying
efforts made to attain the DBE goal to DBE_Alert@dot.wi.gov.
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Effective with January 2021 Letting ASP-6

102.7.3 Department Will Reject
Replace paragraph one with the following effective with the January 2021 letting:
() Proposals are irregular and the department will reject and will not post them if the bidder:
1. Does not furnish the required proposal guaranty in the proper form and amount as specified in 102.8.

2. Does not submit a unit price for each bid item listed, except for lump sum bid items where the bidder may show
the price in the bid amount column for that bid item.

3. Includes conditions or qualifications not provided for in the department-supplied bidding proposal.

4. Submits a bid on a bidding proposal issued to a different bidder without obtaining departmental authorization to do
So.

5. Submits a bid that contains unauthorized revisions in the name of the party to whom the bidding proposal was
issued.

6. Submits a schedule of items with illegibly printed bid item numbers, descriptions, or unit prices.
7. Submits a schedule of items for the wrong contract.

8. Submits a bidder-generated schedule of items with an incorrect bid item number and incorrect description for a
single bid item.

9. Omits a bid item or bid items on a bidder-generated schedule of items.
10. Submits a materially unbalanced bid.
11. Does not sign the proposal.

12. Does not submit the DBE forms and required supplemental documentation of the good faith efforts as specified in
102.6.2.

102.12 Public Opening of Proposals
Replace paragraph one with the following effective with the October 2020 letting:

) The letting will close at the time and place indicated in the notice to contractors. The department will publicly
open and post the total bid for each proposal on the Bid Express web site beginning at noon on the day after
the letting is closed except as specified in 102.7.3 and 102.8. If a proposal has no total bid shown, the
department will not post the bid. After verification for accuracy under 103.1, the department will post bid
totals on the HCCI web site.

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

103.1 Consideration of Proposals
Replace paragraph one with the following effective with the October 2020 letting:

() Following the public opening of the proposals received, the department will compare them based on the
summation of the products of the quantities of work listed and the contract unit prices offered. In case of
discrepancies, errors, or omissions, the department will make corrections as specified in 102.7.1. In
awarding contracts, the department, in addition to considering the amounts stated in the proposals, may
consider one or more of the following:

1. The responsibility of the various bidders as determined from a study of the data required under 102.1.
2. The responsiveness of the bid as determined under 102.6.
3. Information from other investigations that the department may make.

107.17.1 General
Replace paragraph four with the following effective with the November 2020 letting:

4 Comply with the railroad's rules and regulations regarding operations on or near the railroad right-of-way as
follows:

- When working on the railroad right-of-way.

- When working within 25 feet of the track centerline or adjacent facilities, including equipment or extensions of
equipment that can fall within 25 feet of the track centerline or adjacent facilities.

If the railroad's chief engineering officer requires, arrange with the railroad to obtain the services of qualified
railroad employees to protect railroad traffic through the work area. Bear the cost of these services and pay
the railroad directly. Notify the railroad's representative, specified in the project special provisions, in writing
at least 40 business days before starting work near a track. Provide the specific time planned to start the
operations.
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109.6.3.3 Retainage
Delete paragraph two effective with the December 2020 letting:

450.2.1 Acronyms and Definitions
Add the following definitions to 450.2.1(2) effective with the November 2020 letting:
Butt Joint A transverse joint between existing and newly paved surfaces, formed by

milling or sawing a vertical notch into the existing surface and then paving
against the notch.

Echelon Paving Paving two or more adjacent lanes with adjacent pavers offset from each
other by 200 feet or less.
Notched Wedge Joint A longitudinal joint consisting of a wedge placed at the edge of the initially
paved lane with an overlapping wedge placed on the subsequent lane.
Tandem Paving Paving two or more adjacent lanes with adjacent pavers offset from each
other by more than 200 feet.

Vertical Joint A longitudinal joint between 2 paved lanes with a vertical or nearly vertical
interface between the adjacent mats.

450.3.2.8 Jointing

Replace paragraph two with the following with the November 2020 letting:

@ Where placing against existing HMA pavement, saw or mill the existing mat to form a full-depth joint.
Replace paragraphs five and six with the following effective with the November 2020 letting:

) At the prepave meeting, submit documentation to the engineer that includes the brand name and model of

each extruding and compacting device proposed for notched wedge joint construction. Alternatively, submit
pictures of fabricated wedging and compacting devices. Do not use devices before engineer approval.

© For notched wedge joints, construct and shape the wedge for each layer using the engineer-approved
extruding device and compacting device that will provide a uniform slope and will not restrict the main
screed. Compact the wedge with a weighted roller wheel or vibratory plate compactor the same width as the
wedge. Clean and apply tack coat to the wedge surface and both notches before placing the adjacent lane.
(n For butt and vertical joints, clean and apply tack coat to promote bonding and seal the joint.

® If paving in echelon, the contractor may use a vertical or notched wedge joint. Joints paved in echelon need
not be tack coated.
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Effective with January 2021 Letting ASP-6
460.2.2.3 Aggregate Gradation Master Range
Replace table 460-1 with the following effective with the November 2020 letting:
TABLE 460-1 AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS
PERCENT PASSING DESIGNATED SIEVES
SIEVE NOMINAL SIZE
No. 1 No. 2 No.3 No. 4 No. 5 No. 6 SMA No. 4 | SMA No. 5
(37.5 mm) | (25.0 mm) | (19.0 mm) | (12.5mm) | (9.5 mm) | (4.75mm) | (12.5 mm) | (9.5 mm)
50.0-mm 100
37.5-mm 90 -100 100
25.0-mm 90 max 90 - 100 100
19.0-mm - 90 max 90 - 100 100 100
12.5-mm - - 90 max 90 - 100 100 90 - 97 100
9.5-mm L L L 90 max 90 - 100 100 58 - 80 90 - 100
4.75-mm L L L L 90 max 90 - 100 25-35 35-45
2.36-mm 15-41 19-45 23-49 28 - 58 32-67 90 max 15-25 18 -28
1.18-mm o - - - o 30-55 o o
0.60-mm o o o o o o 18 max 18 max
0.075-mm | 0-6.0 1.0-7.0 | 2.0-80 | 2.0-10.0 | 2.0-10.0 | 6.0-13.0 | 8.0-11.0 | 8.0-12.0
% VMA 11.0 min 12.0 min 13.0 min | 14.0 min/7 | 15.0 min? | 16.0 -17.5 | 16.0 min 17.0 min

11145 for LT and MT mixes.
21 15.5 for LT and MT mixes.

522.2 Materials
Replace paragraph three with the following effective with the January 2021 letting:

@ Manufacture precast reinforced concrete pipe, cattle pass, and apron endwalls in a plant listed under precast
concrete fabricators on the APL. Conform to the specified AASHTO standard materials requirements except
as follows:

- The contractor may use cement conforming to 501.2.1 or may substitute for portland cement at the time of
batching conforming to 501.2.6 for fly ash, 501.2.7 for slag, or 501.2.8 for other pozzolans. In either case the
maximum total supplementary cementitious content is limited to 30 percent of the total cementitious content by
weight.

532.2.1 General
Replace paragraph one with the following effective with the November 2020 letting:

() Furnish structural steel conforming to ASTM as follows:

<= 1/2 inch thick structural tube and PIPe..........ccoiiiiiiiiiiiii e ASTM A500 grade C
> 1/2 inch thick structural tube and pipe..........cccooiiiiiiii API 5L PSL 2 grade 46 or ASTM 1085
Tapered vertical SUPPOIS ......ooeiiiiiiiiiiee et ASTM A595 grade A or ASTM A572 grade 55
Multi-sided or greater than 26-inch diameter round tapered poles ............ccccvvevieeiiiciiieeneennn. ASTM A572 grade 65
Structural angles and Plates ...... ... e ASTM A709 grade 36
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532.3.8 Acceptance and Inspection

Add the following new subsection effective with the November 2020 letting:
532.3.8 Acceptance and Inspection

() Demonstrate to the engineer that electrical and mechanical systems for each high mast tower installation are
fully operational. The department will not accept an installation until the engineer is satisfied that it functions
properly.

@ Inspect completed "S" or "L" designated structures before opening to public traffic conforming to the BOS
structure inspection manual part 4 for sign, signal, and high mast towers available at:

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/strct/inspection-manual.aspx
Ensure that a department-certified active team leader for sign/signal inspections, listed on the department's
highway structures information system (HSIS) website, performs inspections. Conform to the following:
- Notify the engineer at least 5 business days before inspection.

- Ensure that the team leader performing inspections submits the signed inspection reports and provides punch list
items as maintenance items in the inspection report to the engineer within one business day after completing
each inspection. Submit that signed final inspection report to the engineer and HSIS at:

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/strct/hsi.aspx
- Notify the engineer and region ancillary structure project manager upon completion of the punch list items.

550.2.1 Steel Piles and Pile Shells
Replace paragraph three with the following effective with the November 2020 letting:

@) For steel pipe sections and steel pile shells for cast-in-place concrete piles, use ASTM A252 grade 3 steel.

608.2.1 Pipe
Replace paragraph three with the following effective with the January 2021 letting:

@ Manufacture precast reinforced concrete pipe for storm sewer in a plant listed under precast concrete
fabricators on the APL. Conform to the specified AASHTO materials requirements for the class of precast
concrete pipe specified except as follows:

- The contractor may use cement conforming to 501.2.1 or may substitute for portland cement at the time of
batching conforming to 501.2.6 for fly ash, 501.2.7 for slag, or 501.2.8 for other pozzolans. In either case the
maximum total supplementary cementitious content is limited to 30 percent of the total cementitious content by
weight.

611.2 Materials
Replace paragraph three with the following effective with the January 2021 letting:

@) For precast structures conform to AASHTO M199 for circular structures and ASTM C913 for square and
rectangular structures. Manufacture in a plant listed under precast concrete fabricators on the APL. Conform
to the specified AASHTO materials requirements for the structure specified except as follows:

- Use concrete with 470 pounds or more cementitious material per cubic yard.

- The contractor may use cement conforming to 501.2.1 or may substitute for portland cement at the time of
batching conforming to 501.2.6 for fly ash, 501.2.7 for slag, or 501.2.8 for other pozzolans. In either case the
maximum total supplementary cementitious content is limited to 30 percent of the total cementitious content by
weight.

- For wet cast use air-entrained concrete with 7.0 percent +/- 1.5 percent air content.
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614.3.2.1 Installing Posts
Replace paragraphs four and five with the following effective with the December 2020 letting:

@ For bid items 614.0220, 0230, and 2500; do not trim posts before installation and mark one face of each post
as follows:
- Draw an embedment depth line.
- Above the embedment line, write the post length.
- Posts 3 through 8 of bid item 614.0220 do not require marking.
Install posts with the markings on the roadway side. Ensure the markings remain on the posts until guardrail
final acceptance.

) Ensure that posts are at least the minimum length and minimum embedment the plans show before cutting
post tops to the finished elevation. After installation, the engineer may direct the contractor to remove and re-
install up to 5% of the posts to verify they were placed to the required plan depth. If a post is embedded less
than the required plan depth, the engineer may direct additional sampling. Re-install sampled posts at the
locations and to the depths the plans show. Replace posts and other components that are damaged during
sampling.

©) Provide offset block-mounted reflectors as the plans show.

650.3.7 Structure Layout Staking
Replace the entire text with the following effective with the January 2021 letting:

(1) Set construction stakes or marks on a line offset from the structure centerline or on a reference line,
whichever is appropriate, for both roadway and substructure units. Establish the plan horizontal and vertical
positions to the required accuracy. Also, set and maintain stakes and marks as necessary to support the
method of operations. Locate stakes and marks to within 0.02 feet of the true horizontal position, and
establish the grade elevation to within 0.01 feet of true vertical position.

) For girder bridges, the department will compute deck grades with contractor-supplied girder elevation data.

@ For slab span bridges, the department will compute slab grades using contractor-supplied falsework
settlement and deflection data at tenth points along slab edges, the crown, and reference line locations.
Before releasing falsework, survey top-of-slab elevations at the centerline of the abutments and at the 5/10th
point along slab edges, the crown, and reference line locations to verify the camber.

710.2 Small Quantities
Replace paragraph one with the following effective with the November 2020 letting:

() For contracts with only small quantities of material subject to testing, as defined under specific contract QMP
provisions, modify the requirements of 710 as follows:

1. The contractor may submit an abbreviated quality control plan as allowed in 701.1.2.3.

2. The engineer may accept aggregate based on documented previous testing and non-random start-up gradation
testing as allowed in 710.5.6.1.

710.4 Concrete Mixes
Replace paragraph two with the following effective with the January 2021 letting:

) At least 3 business days before producing concrete, document that materials conform to 501 unless the
engineer allows or individual QMP specifications provide otherwise. Include the following:

1. For mixes: quantities per cubic yard expressed as SSD weights and net water, water to cementitious material
ratio, and air content.

2. For cementitious materials and admixtures: type, brand, and source.

3. For aggregates: absorption, SSD bulk specific gravity, wear, soundness, freeze thaw test results if required, and
air correction factor. Also include proposed combined gradation limits and target individual gradations, including
P200 limits..
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Effective with January 2021 Letting ASP-6

710.5.6 Aggregate Testing
Replace the entire text with the following effective with the January 2021 letting:

710.5.6.1 General
() Test aggregate gradations during concrete production. The department will accept non-random start-up
testing during concrete production for the following:
- Small quantities, as defined in 715.1.1.2, of class | concrete placed under 715.
- Less than 400 cubic yards of class Il ancillary concrete placed under the contract.
710.5.6.2 Gradation Testing During Concrete Production

() Test aggregate gradation during concrete production batching either at a central mix batch plant or at a
ready mix plant. The contractor's concrete production QC tests can be used for the same mix design on
multiple contracts.

@ Conform to combined gradation limits either calculated using department form WS3012 or custom limits
approved as a part of the contractor's quality control plan. For class Il concrete, also conform to the
additional combined gradation requirements specified for class | concrete in 715.2.2.

@) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report
results for the 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves.

@ Contractor QC testing frequency is based on the cumulative plant production for each mix design across
multiple WisDOT contracts.

TABLE 710-1 PLANT PRODUCTION QC GRADATION TESTING FREQUENCY

Daily Plant Production Rate for WisDOT Work Minimum QC Frequency per Stockpile
250 cubic yards or less one test per cumulative total of 250 cubic yards
more than 250 through 1000 cubic yards one test per day
more than 1000 cubic yards two tests per day

) Department QV testing frequency is based on the quantity of each mix design placed under each individual
WisDOT contract.

TABLE 710-2 CONTRACT PLACEMENT QV GRADATION TESTING FREQUENCY

Anticipated Daily Placement Rate - .
Each WisDOT Contract Minimum QV Frequency per Stockpile
less than or equal to 1000 cubic yards one test per 5 days of placement
more than 1000 cubic yards two tests per 5 days of placement

715.2.2 Combined Aggregate Gradation
Replace the entire text with the following effective with the January 2021 letting:

() Ensure that the combined aggregate gradation conforms to the following, expressed as weight percentages
of the total aggregate:
1. One hundred percent passes the 2-inch sieve.

2. For mixes containing size No. 2 stone, the percent passing the 1-inch sieve is less than or equal to 89. The
engineer may waive this requirement if the clear spacing between reinforcing bars is less than 2 inches.

3. The percent passing the No. 4 sieve is less than or equal to 42, except if the coarse aggregate is completely
composed of crushed stone, up to 47 percent may pass the No. 4 sieve. For pavement, coarse aggregate may be
completely composed of crushed concrete, in which case up to 47 percent may pass the No. 4 sieve.

4. The percent passing the No. 200 sieve is less than or equal to 2.3 percent.

716.2.1 Class Il Concrete
Replace paragraphs four through six with the following effective with the November 2020 letting:
@ Provide concrete with a 28-day compressive strength that equals or exceeds the following:

- If the contract specifies f'c, then f'c.

- If the contract does not specify f'c, then 3000 psi.
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Effective with January 2021 Letting ASP-6
ERRATA

101.3 Definitions
Adopt AASHTO change order definition.

Change order A written order to the contractor detailing changes to the specified work
quantities or modifications within the scope of the original contract..
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Effective with January 2021 Letting ASP-6
Delete existing contract change order, contract modification, and contract revision definitions.
460.2.7(1) HMA Mixture Design
Correct table 460-2 errata by eliminating plasticity index requirements for LT, MT, and HT mixes.
TABLE 460-2 MIXTURE REQUIREMENTS
Mixture type LT MT HT SMA
LA Wear (AASHTO T96)
100 revolutions(max % loss) 13 13 13 13
500 revolutions(max % loss) 50 45 45 35
Soundness (AASHTO T104
(sodium sulf(ate, max % Ioss)) 12 12 12 12
Freeze/Thaw
(AASHTO T103 as modified in CMM 860.2.7) 18 18 18 18
(specified counties, max % loss)
Fractured Faces
(ASTM D5821 as modified in CMM 860.7.2) 65/ 75/60 98 /90 100/90
(one face/2 face, % by count)
Flat & Elongated (ASTM D4791) 5 5 5 20
(max %, by weight) (5:1 ratio) (5:1 ratio) (5:1 ratio) (3:1 ratio)
Fine Aggregate Angularit
(AASHgI% 19304, mgthod YA min) 4or 430 45 45
Sand Equivalency (AASHTO T176, min) 40 4081 45 50
(C,:AliysLHlfrT)p'Tﬂarzd) Friable Particle in Aggregate <=19% <=19% <=19% <=19%
Plgsticity .Index of Material Added to Mix Design as <=4
Mineral Filler (AASHTO T89/90)
Gyratory Compaction
Gyrations for Nini 6 7 8 7
Gyrations for Ndes 40 75 100 65
Gyrations for Nmax 60 115 160 100
Air Voids, %Va 4.0 4.0 4.0 4.5
(%Gmm Ndes) (96.0) (96.0) (96.0) (95.5)
% Gmm Nini <=91.50 <= 89.08 <=89.0 -
% Gmm Nmax <=98.0 <=98.0 <=98.0 <=98.0
Dust to Binder Ratio (% passing 0.075/Pbe) 0.6 -1.209 0.6 - 1.20 0.6 - 1.26 1.2-20
Voids filled with Binder (VFB or VFA, %) 68 - 805781 | 65 - 7501171191 | 65 - 75/61[7119] 70-80
Tensile Strength Ratio (TSR) (AASHTO T283)/"0/[11]
no antistripping additive 0.75 min 0.75 min 0.75 min 0.80 min
with antistripping additive 0.80 min 0.80 min 0.80 min 0.80 min
Draindown (AASHTO T305) (%) - _ _ <=0.30
Minimum Effective Asphalt Content, Pbe (%) - - - 5.5

' For No 6 (4.75 mm) nominal maximum size mixes, the specified fine aggregate angularity is 43 for LT and 45 MT

mixes.

21 For No 6 (4.75 mm) nominal maximum size mixes, the specified sand equivalency is 43 for MT mixes.
31 The percent maximum density at initial compaction is only a guideline.
[ For a gradation that passes below the boundaries of the caution zone (ref. AASHTO M323), the dust to binder ratio

limits are 0.6 - 1.6.

Bl For No 6 (4.75 mm) nominal maximum size mixes, the specified dust to binder ratio limits are 1.0 - 2.0 for LT mixes

and 1.5 - 2.0 for MT and HT mixes.

[61 For No. 6 (4.75mm) nominal maximum size mixes, the specified VFB is 67 - 79 percent for LT mixes and 66 - 77

percent for MT and HT mixes.

[71 For No. 5 (9.5mm) and No. 4 (12.5 mm) nominal maximum size mixtures, the specified VFB range is 70 - 76 percent.
[8 For No. 2 (25.0mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent.
B For No. 1 (37.5mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent.
191 WisDOT eliminates freeze-thaw conditioning cycles from the TSR test procedure.
11 Run TSR at asphalt content corresponding to 3.0% air void regressed design, or 4.5% air void design for SMA, using

distilled water for testing.
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Effective with January 2021 Letting ASP-6

513.2.1(2) General
Correct errata by changing the CMM reference from 875.2 to 875.4.

) Conform to the department's certification method of acceptance, as defined in CMM 875 .4, for railing and
railing components. Furnish a certificate of compliance for miscellaneous hardware.

531.1(1) Description
Correct errata by adding structural steel sign supports constructed under 635.
() This section describes constructing drilled shaft foundations for the following:
- Overhead sign structures constructed under 532.
- High mast light towers constructed under 532.
- Structural steel sign supports constructed under 635.
- Camera poles constructed under 677.

635.3.1(1) Structural Steel Sign Supports
Correct errata by adding "type NS" concrete footings.

() Locate and erect the supports as specified for placement and orientation in 637.3.3.2. Construct Type NS
concrete footings conforming to 531.

654.5(2) Payment
Correct errata by changing excavating to drilling.

2 Payment for the Bases bid items is full compensation for providing concrete bases; for embedded conduit
and electrical components; for anchor templates, rods, nuts, and washers; for bar steel reinforcement; and
for drilling and backfilling.

page 10 of 10



Effective with December 2017 Letting ASP 7

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1% Tier and DBE Payments During Construction

1.

2.

Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’'s User Manual, Sublets and Payments.

Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed. Report the
payment as specified in A(1) for all work satisfactorily performed.

All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

Require all first tier relationships, DBE firms and all other tier relationships necessary

to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and(4).

All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually
loaded into the Civil Rights Compliance System. Copies of prime contractor payments received
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment
receipt to be logged manually.

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-

manual.pdf
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Effective January 2019 Letting ASP 9

ADDITIONAL SPECIAL PROVISION 9

Electronic Certified Payroll or Labor Data Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified
payroll reports for contracts with federal funds and labor data for contracts with state funds only.
Details are available online through the department’s highway construction contractor information
(HCCI) site on the Labor, Wages, and EEO Information page at:

https://wisconsindot.qgov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with
state funds only) electronically through CRCS. These payrolls or labor data are due within
sevencalendar days following the close of the payroll period. Every firm providing physical
labor towards completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as they
are about to begin their submittals. The department will provide training either in a classroom
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to
schedule thetraining.

(4) The department will reject all paper submittals for information required under this
special provision. All costs for conforming to this special provision are incidental to the
contract.

(5) Firms wishing to export payroll/labor data from their computer system into CRCS
should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not
every contractor’'s payroll system is capable of producing export files. For details, see
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll
Manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

Il.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Compliance with Governmentwide Suspension and
Debarment Requirements

XI.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under



this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEQ Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are



applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor



will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

1. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or



will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.



d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. Inthe event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.



VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Iltems" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:



"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.




i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* ok ok kK

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the



department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* k k k%

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* %k k kx %

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
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6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



Non-discrimination Provisions

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the "'contractor') agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor
will take action with respect to any subcontract or procurement as the Recipient or the Federal
Highway Administration may direct as a means of enforcing such provisions including sanctions
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with
litigation by a subcontractor, or supplier because of such direction, the contractor may request the
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the
contractor may request the United States to enter into the litigation to protect the interests of the
United States.

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the ""contractor'") agrees to comply with the
following non-discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

e Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,
(42 U.S.C. 8§ 4601), (prohibits unfair treatment of persons displaced or whose property has
been acquired because of Federal or Federal-aid programs and projects);

e Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on
the basis of sex);

e Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

e The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982, (49 USC 8§ 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);

e The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are
Federally funded or not);

e Titles Il and IIl of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. 88 12131-
12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37
and 38;

e The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);
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Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access
to your programs (70 Fed. Reg. at 74087 to 74100);

Title 1X of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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SEPTEMBER 2002

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

1 The Offeror's or Bidder's attention is called to the "Employment Practices’ and "Equa
Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The gods and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on al construction work in the
covered areg, are asfollows:

Goalsfor Minarity Participation for Fach Trade:

_County % _County % _ _County %
Adams 17 lowa 17 Polk 22
Ashland 12 Iron 12 Portage 0.6
Barron 0.6 Jackson 0.6 Price 0.6
Bayfield 12 Jefferson 7.0 Racine 8.4
Brown 13 Juneau 0.6 Richland 17
Buffdo 0.6 Kenosha 3.0 Rock 31
Burnett 22 Kewalnee 1.0 Rusk 0.6
Calumet 09 LaCrosse 0.9 St Croix 29
Chippewa 05 Lafayette 05 Sauk 17
Clark 0.6 Langlade 0.6 Sawyer 0.6
Columbia 17 Lincoln 0.6 Shawano 10
Crawford 05 Manitowoc 1.0 Sheboygan 7.0
Dane 2.2 Marathon 0.6 Taylor 0.6
Dodge 7.0 Marinette 1.0 Trempeaeau 0.6
Door 10 Marguette 1.7 Vernon 0.6
Douglas 10 Menominee 1.0 Vilas 0.6
Dunn 0.6 Milwaukee 8.0 Walworth 7.0
Eau Claire 05 Monroe 0.6 Washburn 0.6
Florence 10 Oconto 1.0 Washington 8.0
Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0
Forest 10 Outagamie 0.9 Waupaca 10
Grant 05 Ozaukee 8.0 Waushara 1.0
Green 17 Pepin 0.6 Winnebago 0.9
Green Lake 10 Pierce 22 Wood 0.6
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Goalsfor female participation for each trade: 6.9%

These goals are applicable to al the contractor's construction work, (whether or not it is
federal or federally assisted), performed in the covered area. If the contractor performs
construction work in the geographical arealocated outside of the covered areg, it shall apply
the goals established for such geographical area where the work is actualy performed.
With regard to this second area, the contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part
60-4 shal be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each
trade, and the contractor shall make a good faith effort to employ minorities and women
evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the
contractor's goals shall be a violation of the contract, the Executive Order and the
Regulationsin 41 CFR Part 60-4. Compliance with the goals will be measured against the
total work hours performed.

The contractor shall provide written notification to the Director of the Office of Federa
Contract Compliance Programs within ten (10) working days of award of any construction
subcontract in excess of $10,000.00 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical areain which the subcontract is to be performed.

Asreferred to in this section, the Director means:

Director

Office of Federa Contract Compliance Programs
Ruess Federa Plaza

310 W. Wisconsin Ave., Suite 1115

Milwaukee, W1 53202

The "Employer Identification Number" means the Federal Social Security number used on
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

As used in this notice, and in the contract resulting from solicitation, the "covered area’ is
the county(ies) in Wisconsin to which this proposal applies.
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APRIL 2013
ADDITIONAL FEDERAL-AID PROVISIONS

NOTICE TO ALL BIDDERS

To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline™
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of
possible bid rigging, bidding collusion, or other fraudulent activities should use the
"hotline" to report such activities.

The "hotline™ is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.
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Effective November 2020 letting

BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic
products and all manufacturing and coating processes for these materials from smelting
forward in the manufacturing process must have occurred within the United States. Coating
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances
the value of a material subject to the requirements of Buy America. The exemption of this
requirement is the minimal use of foreign materials if the total cost of such material
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this
paragraph, the cost is that shown to be the value of the subject products as they are delivered
to the project. The contractor shall take actions and provide documentation conforming to
CMM 2-28.5 to ensure compliance with this “Buy America” provision.

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project certify to the engineer, in writing using department form
DT4567, that all steel, iron, and coating processes for steel or iron incorporated into the
contract work conform to these "Buy America" provisions. Attach a list of exemptions and
their associated costs to the certification form. Department form DT4567 is available at:

https://wisconsindot.gov/Documents/formdocs/dt4567.docx
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Effective February 2016 letting

Cargo Preference Act Requirement
All Federal-aid projects shall comply with 46 CFR 381.7 (a) — (b) as follows:

(a) Agreement Clauses. “Use of United States-flag vessels:"

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—*

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commaodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.



Effective with December 2017 Letting

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS
FOR PROJECTS WITH FEDERAL AID

PREVAILING WAGE RATES

The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates)
furnishes the minimum prevailing wage rates pursuant to the Davis-Bacon and
Related Acts. The wage rates shown are the minimum rates required by the contract
to be paid during its life, however this is not a representation that labor can be
obtained at these rates. Itis the responsibility of bidders to inform themselves as to
the local labor conditions and prospective changes or adjustments of wage rates.
No increase in the contract price will be allowed or authorized on account of the
payment of wage rates in excess of those listed herein.

COVERAGE OF TRUCK DRIVERS

Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following
circumstances:
Drivers of a contractor or subcontractor for time spent working on the site
of the work.
Drivers of a contractor or subcontractor for time spent loading and/or
unloading materials and supplies on the site of the work, if such time is
not de minimis. https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
Truck drivers transporting materials or supplies between a facility that is
deemed part of the site of the work and the actual construction site.
Truck drivers transporting portions of the building or work between a site
established specifically for the performance of the contract where a
significant portion of such building or work is constructed and the physical
place where the building or work called for in the contract will remain.

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the

following circumstances:
Material delivery truck drivers while off the site of the work.
Drivers of a contractor or subcontractor traveling between a Davis-Bacon
job and a commercial supply facility while they are off the site of the
work.”
Truck drivers whose time spent on the site of the work is de minimis, such
as only a few minutes at a time merely to pick up or drop off materials or
supplies.

Details are available online at:

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.qgov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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POSTINGS AT THE SITE OF THE WORK

In addition to the required postings furnished by the department, the contractor shall
post the following in at least one conspicuous and accessible place at the site of
work:

a. A copy of the contractor's Equal Employment Opportunity Policy.

All required documents shall be posted by the first day of work and be accurate and
complete. Postings must be readable, in an area where they will be noticed, and
maintained until the last day of work.

RESOURCES

Required information regarding compliance with federal provisions is found in the
following resources:

FHWA-1273 included in this contract

U.S. Department of Labor Prevailing Wage Resource Book

U.S. Department of Labor Field Operations Handbook

U.S. Code of Federal Regulations

Any applicable law, Act, or Executive Order enacted by the federal

government at the time of the letting of this contract
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"General Decision Number: WI20200010 10/02/2020
Superseded General Decision Number: WI20190010
State: Wisconsin

Construction Type: Highway

Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings
in highway rest areas; and railroad construction)

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.80 for calendar year 2020 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.80 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2020. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/03/2020
1 01/24/2020
2 02/28/2020
3 03/06/2020
4 06/05/2020
5 06/12/2020
6 06/19/2020
7 07/17/2020
8 08/28/2020



9 09/11/2020
10 09/18/2020
11 10/02/2020
BRWIOGOO1-002 06/03/2019
CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes
BRWIOPO2-002 06/01/2019
ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES
Rates Fringes
BRWIOPOV2-005 06/01/2019
ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 35.51 23.37
BRWIO0O3-002 06/03/2019
BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes
BRWIO0O4-002 06/01/2019

KENOSHA, RACINE, AND WALWORTH COUNTIES

Rates Fringes



BRWIOOO6-002 0©6/01/2019
ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes
BRWIPOO7-002 06/03/2019

GREEN, LAFAYETTE, AND ROCK COUNTIES

BRWIPOO8-002 06/01/2019
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
BRWIPO11-002 06/03/2019
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES
Rates Fringes
BRWIPO19-002 06/03/2019
BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,

PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes

BRWIOGO34-002 06/03/2019

COLUMBIA AND SAUK COUNTIES



Rates Fringes

CARPOO87-001 05/01/2016

BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes

CARPO252-002 06/01/2016

ADAMS, BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

Rates Fringes
CARPENTER
CARPENTER. ....ccvviiiiin $ 33.56 18.00
MILLWRIGHT....... v $ 35.08 18.35
PILEDRIVER......cocvvvvvnnnn. $ 34.12 18.00
CARPO252-010 06/01/2016
ASHLAND COUNTY
Rates Fringes
Carpenters
Carpenter......coevvieeeenn. $ 33.56 18.00
Millwright.............. ..., $ 35.08 18.35

Pile Driver....eeeeeeeeeenns $ 34.12 18.00



CARPO264-003 06/01/2016
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON
COUNTIES

Rates Fringes
CARPO361-004 05/01/2018
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

Rates Fringes
CARP2337-001 06/01/2016
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON

ZONE B: KENOSHA & RACINE

Rates Fringes
PILEDRIVERMAN
ZONE A.iiiiiiiiii it $ 31.03 22.69
Zone B..oiiiiiiiiiiiiiiien, $ 31.03 22.69

ELECO014-002 06/14/2020

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

Rates Fringes

ELECO014-007 07/05/2020
REMAINING COUNTIES

Rates Fringes



Teledata System Installer
Installer/Technician........ $ 27.75 15.14

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,
bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).

ELEC@127-002 06/01/2020
KENOSHA COUNTY
Rates Fringes

Electricians:....oveeieennenennnn $ 41.62 30%+12.70

* ELECO158-002 06/01/2020

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

ELECTRICIAN. .. it evtiveenennnenns $ 34.77 29.75%+10.26

ELEC@159-003 08/02/2020

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes

ELEC0219-004 06/01/2019

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,



Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

Rates Fringes
Electricians:
Electrical contracts over
$180,000......00c0c0iieinnnnn $ 33.94 21.80
Electrical contracts under
$180,000.......0c00iiennnnn $ 31.75 21.73
* ELECO242-005 ©5/31/2020
DOUGLAS COUNTY
Rates Fringes
Electricians:....eeeiieieeeenenn. $ 39.77 28.11

ELECO388-002 06/01/2020
ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES
Rates Fringes
Electricians:.....covviiionn. $ 34.85 26%+11.20
ELECO430-002 06/01/2020
RACINE COUNTY (Except Burlington Township)
Rates Fringes
ELECO494-005 06/01/2020
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes



ELECO494-006 06/01/2020

CALUMET (Township of New Holstein), DODGE (East of Hwy 26
including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

ELECO494-013 06/07/2020

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Sound & Communications
Installer....eeeeinennennnns $ 21.46 18.52
Technician......ccvvvvivn... $ 31.34 20.00

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and program systems and
low-voltage systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio frequency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing
equipment or products

ELEC@577-003 06/01/2019

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO



COUNTIES

Rates Fringes

Electricians:. ... $ 33.15 28.50%+10.00

ELECO890-003 06/01/2020

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians:.........ccvvinnnn. $ 37.41 25.95%+11.11
ELEC@953-001 06/02/2019
Rates Fringes
Line Construction:
(1) Lineman.........coe..... $ 47.53 21.43
(2) Heavy Equipment
Operator......ccvveeeeeeennn. $ 42.78 19.80
(3) Equipment Operator...... $ 38.02 18.40
(4) Heavy Groundman Driver..$ 33.27 16.88
(5) Light Groundman Driver..$ 30.89 16.11
(6) Groundsman.............. $ 26.14 14.60
ENGI0139-005 06/01/2020
Rates Fringes
Power Equipment Operator
Group L...iiiiiiiennneeennnns $ 41.62 23.80
GPrOUP 2. iitieennnnnnnnannnns $ 41.12 23.80
GPrOoUP 3.t iiiiiinnnnnnennenns $ 40.62 23.80
GrOUP 4.vviiiiiinnnnnnnnnnns $ 40.36 23.80
GroUP 5. iiiiiiiiinnneennnnns $ 40.07 23.80
GPrOUP B.vvrrrennnnnnnnnnnnns $ 34.17 23.80

HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" protection - $3.00 per hour

EPA Level ""B"" protection - $2.00 per hour
EPA Level ""C"" protection - $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, tower cranes, and derricks with or without



attachments with a lifting capacity of over 100 tons; or
cranes, tower cranes, and derricks with boom, leads and/or
jib lengths measuring 176 feet or longer.

GROUP 2: Cranes, tower cranes and derricks with or without
attachments with a lifting capacity of 100 tons or less; or
cranes, tower cranes, and derricks with boom, leads, and/or
jibs lengths measuring 175 feet or under and Backhoes
(excavators) weighing 130,000 1lbs and over; caisson rigs;
pile driver; dredge operator; dredge engineer; Boat Pilot.

GROUP 3: Mechanic or welder - Heavy duty equipment; cranes
with a lifting capacity of 25 tons or under; concrete
breaker (manual or remote); vibratory/sonic concrete
breaker; concrete laser screed; concrete slipform paver;
concrete batch plant operator; concrete pvt. spreader -
heavy duty (rubber tired); concrete spreader & distributor;
automatic subgrader (concrete); concrete grinder & planing
machine; concrete slipform curb & gutter machine; slipform
concrete placer; tube finisher; hydro blaster (10,000 psi &
over); bridge paver; concrete conveyor system; concrete
pump; Rotec type Conveyor; stabilizing mixer
(self-propelled); shoulder widener; asphalt plant engineer;
bituminious paver; bump cutter & grooving machine; milling
machine; screed (bituminous paver); asphalt heater, planer
& scarifier; Backhoes (excavators) weighing under 130,000
lbs; grader or motor patrol; tractor (scraper, dozer,
pusher, loader); scraper - rubber tired (single or twin
engine); endloader; hydraulic backhoe (tractor type);
trenching machine; skid rigs; tractor, side boom (heavy);
drilling or boring machine (mechanical heavy); roller over
5 tons; percussion or rotary drilling machine; air track;
blaster; loading machine (conveyor); tugger; boatmen;
winches & A-frames; post driver; material hoist.

GROUP 4: Greaser, roller steel (5 tons or less); roller
(pneumatic tired) - self propelled; tractor (mounted or
towed compactors & light equipment); shouldering machine;
self- propelled chip spreader; concrete spreader; finishing
machine; mechanical float; curing machine; power subgrader;
joint sawer (multiple blade) belting machine; burlap
machine; texturing machine; tractor endloader (rubber
tired) - light; jeep digger; forklift; mulcher; launch
operator; fireman, environmental burner

GROUP 5: Air compressor; power pack; vibrator hammer and
extractor; heavy equipment, leadman; tank car heaters;
stump chipper; curb machine operator; Concrete
proportioning plants; generators; mudjack operator; rock
breaker; crusher or screening plant; screed (milling



machine); automatic belt conveyor and surge bin; pug mill
operator; Oiler, pump (over 3 inches); Drilling Machine
Tender.

GROUP 6: Off-road material hauler with or without ejector.

IRONOOO8-002 06/01/2020

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:

Rates Fringes
IRONWORKER. .. v vvvi it iii i iennn $ 37.31 27.62

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRONOOO8-003 06/01/2020

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
IRONWORKER. . v vv i i iiiiiiiiennn $ 39.11 27.87

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRON©383-001 06/01/2020

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes



IRONO498-005 06/01/2019
GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and
WALWORTH (S.W. 1/3) COUNTIES:

Rates Fringes
IRONO512-008 06/03/2019
BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes

IRON©G512-021 06/03/2019

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes
IRONWORKER. .. v viiiiiiiiiienen $ 33.19 29.40
LABOO113-002 06/01/2020
MILWAUKEE AND WAUKESHA COUNTIES
Rates Fringes
LABORER
Group 1....iieiinnnnnnnnnnnn $ 30.05 22.26
GPOUP 2.t iiinnnnnnnnaonennns $ 30.20 22.26
Group 3. ..t iiiiininrienennnns $ 30.40 22.26
GroUP 4. viiinininnnnoennnens $ 30.55 22.26
GPrOUP 5.veiiiiieennnnnnnnns $ 30.70 22.26
GPOUP B.vevnnnnnnnnnannnenns $ 26.54 22.26

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;



Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

LABO@113-003 06/01/2020

OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes
LABORER
Group L...iiiiiiiennneeennnns $ 29.30 22.26
Group 2. ..t iiiiininrenennnss $ 29.40 22.26
GPrOUP 3. iiiiiiinnnnneeneenns $ 29.45 22.26
(] oo U] o I A $ 29.65 22.26
GroUP 5. iiiiiiiiinnneennnnns $ 29.50 22.26
GPrOUP B.verrennnnnnnnnnnnns $ 26.39 22.26

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated);

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man



GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson and Traffic Control Person

LABO@113-011 06/01/2020

KENOSHA AND RACINE COUNTIES

Rates Fringes
LABORER
Group L...iiiiiiennneeennnns $ 29.11 22.26
Group 2. ..t iiiiinenrenennnss $ 29.26 22.26
GPrOoUP 3.t iiiiiinnnnneennenns $ 29.46 22.26
(] oo U] o I S $ 29.43 22.26
GroUP 5. iiiiiiiiinnneennnnns $ 29.76 22.26
GPrOUP B.vvriennnnnnnnannnns $ 26.25 22.26

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

LABO0140-002 06/01/2020

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,



CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
LABORER
Group 1....iieinnnnnnnnnnnn $ 33.72 17.95
GPOUP 2.t iiinnnnnnnnaeennnns $ 33.82 17.95
GPrOUP 3. iiiiiinnnnnnnnnnnns $ 33.87 17.95
GroUP 4. viiinininnnneennnns $ 34.07 17.95
GPrOUP 5.tetiiiiiennnnnnnnnns $ 33.92 17.95
GPrOUP B.vevnnnnnnnnnnennnnns $ 30.35 17.95

LABORER CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson; Traffic Control

LABOQ464-003 06/01/2020

DANE COUNTY



Rates Fringes

LABORER
Group L., nneeennnns $ 34.00 17.95
GPrOUP 2. iiiieennnnnnnnannnns $ 34.10 17.95
GPrOUP 3.t iiiiinnnnnnoennnnns $ 34.15 17.95
(] oo U] o I A $ 34.35 17.95
GroUP 5. iiiiniiiinnneeennnns $ 34.20 17.95
GPrOUP B.vvvriennnnnnnnnnnnns $ 30.35 17.95

LABORERS CLASSIFICATIONS:

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; Powderman

GROUP 6: Flagperson and Traffic Control Person

PAINO106-008 05/01/2017

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.............. $ 30.33 17.27
Spray, Sandblast, Steel....$ 30.93 17.27
Repaint:
Brush, Roller.............. $ 28.83 17.27
Spray, Sandblast, Steel....$ 29.43 17.27

PAINO108-002 06/01/2019



RACINE COUNTY

Rates Fringes
Painters:
Brush, Roller............... $ 36.08 20.36
Spray & Sandblast........... $ 37.08 20.36

PAIN©259-002 05/01/2008
BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

Rates Fringes
PAIN©G259-004 05/01/2015
BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND

VERNON COUNTIES

Rates Fringes

PAINOG781-002 06/01/2019

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Painters:
Bridge...ovviiiieiinnnn. $ 33.30 23.86
Brush....oviiiiiiiiniinann, $ 32.95 23.86
Spray & Sandblast........... $ 33.70 23.86

PAINO802-002 06/01/2019
COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES
Rates Fringes

PAINTER
Brush...ooiiiiiiiiiiiine, $ 30.93 18.44



PREMIUM PAY:
Structural Steel, Spray, Bridges = $1.00 additional per
hour.

PAINOG802-003 06/01/2019

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER. .. oviii ittt i iiiiiiinnnnns $ 30.93 18.58
PAINO934-001 06/01/2017
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
Brush.....ovviiieennnn. $ 33.74 18.95
Y o1t )N $ 34.74 18.95
Structural Steel............ $ 33.89 18.95
PAIN1011-002 06/02/2019
FLORENCE COUNTY
Rates Fringes
Painters:.....ciiiiiiiiiiiinannnn $ 25.76 13.33
PLAS@©599-010 06/01/2017
Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area 1.......ciiiiiiiinnnnns $ 39.46 17.17
Area 2 (BAC)..vuveerinennnnnn $ 35.07 19.75
Area 3..... . i $ 35.61 19.40
Area 4. ...ttt $ 34.70 20.51
Area 5...... i $ 36.27 18.73

Area 6.....cciiiiiiiiiann. $ 32.02 22.99



AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
COUNTIES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

AREA 5: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK
COUNTIES

AREA 6: KENOSHA AND RACINE COUNTIES

TEAMPO39-001 06/01/2020
Rates Fringes

TRUCK DRIVER
1 & 2Axles..iieiiineennnnnn $ 31.07 22.94
3 or more Axles; Euclids,
Dumptor & Articulated,
Truck Mechanic.............. $ 31.22 22.94

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide



employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.



Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on



a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"



August 2018

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these advertised
specifications is incomplete in that the classifications may be omitted from the Department of
Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work
contemplated by this project, no inference may be drawn from the omission of these classifications
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be
construed as establishing any governmental liability for increased labor cost if it is subsequently
determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evaluating and determining the correct applicable rate.

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary
sewer and water main, building) and there is not a separate wage determination for this type of work
included in the proposal, use the wage determination that is in the proposal.

If a project includes multiple types of construction, different wage rate determinations may be
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy =
bridge over navigable water per USDOL and US Coast Guard designation, WI18/Heavy (Sewer &
Water Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract
and/or at least $1,000,000, and Building). If multiple wage rate determinations are inserted into the
contract, use the classification in the wage determination for the work being done. Use WI15 wage
rates when working on the bridge and/or structure from bank to bank. Use WI8 wage rates when
working on any sanitary sewer or water main work. Use Building wage rates for all work done
within the footprint of the building. Use WI10 wage rates for all other highway work in the contract
and approaches to structures. For example, if a laborer is working within the footprint of a building,
use the Laborer rate in the Building wage determination inserted in the contract. If a laborer is
working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy wage
determination if inserted in the contract. If the laborer is working on the highway, use the Laborer
rate in the WI10/Highway wage determination.

Page 1 of 1
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Proposal Schedule of Iltems Page 1 of 10
Proposal ID: 20210112020 Project(s): 1221-09-71, 4540-27-71
Federal ID(s): WISC 2021086, WISC 2021091
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o .
Nll;rl'r?l:er 10 Quantity/and Unit Price Bid Amount
Description Units
0002 203.0100 2.000
Removing Small Pipe Culverts EACH
0004 204.0100 2,262.000
Removing Concrete Pavement SY
0006 204.0105 214.000
Removing Pavement Butt Joints SY
0008 204.0109.S 15,672.000
Removing Concrete Surface Partial SF
Depth
0010 204.0110 152.000
Removing Asphaltic Surface SY
0012 204.0115 358.000
Removing Asphaltic Surface Butt Joints SY
0014 204.0120 354,372.000
Removing Asphaltic Surface Milling SY
0016 204.0150 999.000
Removing Curb & Gutter LF
0018 204.0155 291.000
Removing Concrete Sidewalk SY
0020 204.0210 1.000
Removing Manholes EACH
0022 204.9060.S 3.000
Removing (item description) 01. Culvert EACH
Endwalls
0024 205.0100 650.000
Excavation Common CcY
0026 211.0100
Prepare Foundation for Asphaltic Paving LS LUMP SUM
(project) 01. 1221-09-71
0028 211.0100
Prepare Foundation for Asphaltic Paving LS LUMP SUM
(project) 02. 4540-27-71
0030 213.0100 1.000
Finishing Roadway (project) 01. 1221- EACH

09-71
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Proposal Schedule of Iltems Page 2 of 10
Proposal ID: 20210112020 Project(s): 1221-09-71, 4540-27-71
Federal ID(s): WISC 2021086, WISC 2021091
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number ey yan
Description Units
0032 213.0100 1.000
Finishing Roadway (project) 02. 4540- EACH
27-71
0034 305.0110 8,950.000
Base Aggregate Dense 3/4-Inch TON
0036 305.0120 867.000
Base Aggregate Dense 1 1/4-Inch TON
0038 305.0500 77.000
Shaping Shoulders STA
0040 390.0303 1,573.000
Base Patching Concrete SY
0042 416.0610 754.000
Drilled Tie Bars EACH
0044 416.0620 3,274.000
Drilled Dowel Bars EACH
0046 455.0605 35,165.000
Tack Coat GAL
0048 460.0105.S 4.000
HMA Percent Within Limits (PWL) Test EACH
Strip Volumetrics
0050 460.0110.S 4.000
HMA Percent Within Limits (PWL) Test EACH
Strip Density
0052 460.0115.S 1.000
HMA Pavement Test Strips Volumetrics EACH
0054 460.0120.S 1.000
HMA Pavement Test Strips Density EACH
0056 460.2000 26,581.000
Incentive Density HMA Pavement DOL 1.00000 26,581.00
0058 460.2005 28,245.000
Incentive Density PWL HMA Pavement DOL 1.00000 28,245.00
0060 460.2007 62,092.000
Incentive Density HMA Pavement DOL 1.00000 62,092.00
Longitudinal Joints
0062 460.2010 28,245.000
Incentive Air Voids HMA Pavement DOL 1.00000 28,245.00
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Proposal Schedule of Items Page 3 of 10

Proposal ID: 20210112020

SECTION:

Alt Set ID:

Proposal

Line

Number

0064

0066

0068

0070

0072

0074

0076

0078

0080

0082

0084

0086

0088

0090

0092

Project(s): 1221-09-71, 4540-27-71

Federal ID(s): WISC 2021086, WISC 2021091

0001 Contract Items
Alt Mbr ID:
Item ID
Description
460.5223

HMA Pavement 3 LT 58-28 S

460.5224
HMA Pavement 4 LT 58-28 S

460.7223
HMA Pavement 3 HT 58-28 S

460.7424
HMA Pavement 4 HT 58-28 H

460.8424
HMA Pavement 4 SMA 58-28 H

465.0110
Asphaltic Surface Patching

465.0120

Asphaltic Surface Driveways and Field
Entrances

465.0125
Asphaltic Surface Temporary

465.0400
Asphaltic Shoulder Rumble Strips

520.3524
Culvert Pipe Class IlI-B 24-Inch

520.3530
Culvert Pipe Class IlI-B 30-Inch

520.8700
Cleaning Culvert Pipes

522.1018

Apron Endwalls for Culvert Pipe
Reinforced Concrete 18-Inch

522.1024

Apron Endwalls for Culvert Pipe
Reinforced Concrete 24-Inch

522.1030

Apron Endwalls for Culvert Pipe
Reinforced Concrete 30-Inch

Approximate
Quantity and
Units

Unit Price Bid Amount

2,061.000
TON

19,922.000
TON

33,767.000
TON

409.000
TON

24,960.000
TON

110.000
TON

21.000
TON

5.000
TON

145,605.000
LF

72.000
LF

76.000
LF

7.000
EACH

3.000
EACH

2.000
EACH

2.000
EACH
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Proposal Schedule of Items Page 4 of 10

Proposal ID: 20210112020

SECTION:

Alt Set ID:

Proposal
Line
Number

0094

0096

0098

0100

0102

0104

0106

0108

0110

0112

0114

0116

0118

0120

0122

Project(s): 1221-09-71, 4540-27-71

Federal ID(s): WISC 2021086, WISC 2021091

0001 Contract Items
Alt Mbr ID:
Item ID
Description
531.1100

Concrete Masonry Ancillary Structures
Type NS

531.1140

Steel Reinforcement HS Ancillary
Structures Type NS

531.2024
Drilling Shaft 24-Inch

601.0409
Concrete Curb & Gutter 30-Inch Type A

602.0405
Concrete Sidewalk 4-Inch

602.0415
Concrete Sidewalk 6-Inch

602.0505

Curb Ramp Detectable Warning Field
Yellow

611.0530
Manhole Covers Type J

611.2004
Manholes 4-FT Diameter

611.8110
Adjusting Manhole Covers

611.8115
Adjusting Inlet Covers

614.0400
Adjusting Steel Plate Beam Guard

614.0950
Replacing Guardrail Posts and Blocks

614.0951
Replacing Guardrail Rail and Hardware

618.0100

Maintenance And Repair of Haul Roads
(project) 01. 1221-09-71

Approximate
Quantity and
Units

Unit Price Bid Amount

33.800
CY

5,006.000
LB

282.000
LF

999.000
LF

4,725.000
SF

545.000
SF

70.000
SF

1.000
EACH

1.000
EACH

12.000
EACH

7.000
EACH

6,850.000
LF

8.000
EACH

25.000
LF

1.000
EACH
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Proposal ID: 20210112020

SECTION:

Alt Set ID:

Proposal
Line
Number

0124

0126

0128

0130

0132

0134

0136

0138

0140

0142

0144

0146

0148

0150

0152

0154

Project(s): 1221-09-71, 4540-27-71

Federal ID(s): WISC 2021086, WISC 2021091

0001 Contract Items
Alt Mbr ID:
Item ID
Description
618.0100

Maintenance And Repair of Haul Roads
(project) 02. 4540-27-71

619.1000

Mobilization

624.0100
Water

625.0100

Topsoil

625.0500
Salvaged Topsoil

627.0200
Mulching

628.1504
Silt Fence

628.1520
Silt Fence Maintenance
628.1905

Mobilizations Erosion Control

628.1910
Mobilizations Emergency Erosion Control

628.2004
Erosion Mat Class | Type B

628.2006
Erosion Mat Urban Class | Type A

628.7005
Inlet Protection Type A

628.7015
Inlet Protection Type C

628.7555
Culvert Pipe Checks

629.0210
Fertilizer Type B

Approximate
Quantity and
Units

Unit Price Bid Amount

1.000
EACH

1.000
EACH

98.000
MGAL

40.000
SY

269.000
SY

269.000
SY

1,518.000
LF

1,518.000
LF

5.000
EACH

4.000
EACH

40.000
SY

269.000
SY

16.000
EACH

14.000
EACH

1.000
EACH

0.189
CWT
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Proposal ID: 20210112020

SECTION:

Alt Set ID:

Proposal

Line

Number

0156

0158

0160

0162

0164

0166

0168

0170

0172

0174

0176

0178

0180

0182

0184

0186

0188

Project(s): 1221-09-71, 4540-27-71

Federal ID(s): WISC 2021086, WISC 2021091

Alt Mbr ID:

0001 Contract Items
Item ID
Description
630.0120

Seeding Mixture No. 20

630.0140
Seeding Mixture No. 40

630.0200
Seeding Temporary

630.0500
Seed Water

634.0614
Posts Wood 4x6-Inch X 14-FT

634.0616
Posts Wood 4x6-Inch X 16-FT

634.0618
Posts Wood 4x6-Inch X 18-FT

635.0200
Sign Supports Structural Steel HS

637.1220
Signs Type | Reflective SH

637.2210
Signs Type Il Reflective H

637.2215
Signs Type Il Reflective H Folding

637.2230
Signs Type Il Reflective F

638.2102
Moving Signs Type |l

638.2601
Removing Signs Type |
638.2602
Removing Signs Type Il

638.3000
Removing Small Sign Supports

638.3100

Removing Structural Steel Sign Supports

Approximate
Quantity and
Units

Unit Price Bid Amount

1.200
LB

5.000
LB

7.400
LB

3.000
MGAL

56.000
EACH

72.000
EACH

37.000
EACH

18,112.000
LB

2,057.000
SF

1,513.510
SF

40.000
SF

127.000
SF

5.000
EACH

13.000
EACH

121.000
EACH

156.000
EACH

26.000
EACH
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Proposal ID: 20210112020

SECTION:

Alt Set ID:

Proposal

Line

Number

0190

0192

0194

0196

0198

0200

0202

0204

0206

0208

0210

0212

0214

0216

0218

0220

Project(s): 1221-09-71, 4540-27-71

Federal ID(s): WISC 2021086, WISC 2021091

0001 Contract Items
Alt Mbr ID:
Item ID
Description
638.4000

Moving Small Sign Supports

642.5001
Field Office Type B

643.0300
Traffic Control Drums

643.0410
Traffic Control Barricades Type Il

643.0420
Traffic Control Barricades Type IlI

643.0705
Traffic Control Warning Lights Type A

643.0715
Traffic Control Warning Lights Type C

643.0800
Traffic Control Arrow Boards

643.0900
Traffic Control Signs

643.0910
Traffic Control Covering Signs Type |

643.0920
Traffic Control Covering Signs Type Il

643.1000
Traffic Control Signs Fixed Message

643.1050
Traffic Control Signs PCMS

643.1205.S
Basic Traffic Queue Warning System

643.5000
Traffic Control

646.1020
Marking Line Epoxy 4-Inch

Approximate
Quantity and
Units

Unit Price Bid Amount

5.000
EACH

1.000
EACH

31,400.000
DAY

84.000
DAY

2,736.000
DAY

4,854.000
DAY

4,320.000
DAY

240.000
DAY

4,228.000
DAY

4.000
EACH

9.000
EACH

280.290
SF

187.000
DAY

360.000
DAY

1.000
EACH

34,563.000
LF
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Proposal ID: 20210112020 Project(s): 1221-09-71, 4540-27-71
Federal ID(s): WISC 2021086, WISC 2021091
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number ey yan
Description Units
0222 646.1040 157,602.000
Marking Line Grooved Wet Ref Epoxy 4- LF
Inch
0224 646.1545 6,262.000
Marking Line Grooved Wet Ref Contrast LF
Epoxy 4-Inch
0226 646.1555 21,266.000
Marking Line Grooved Contrast LF
Permanent Tape 4-Inch
0228 646.3020 1,232.000
Marking Line Epoxy 8-Inch LF
0230 646.3545 6,262.000
Marking Line Grooved Wet Ref Contrast LF
Epoxy 8-Inch
0232 646.3555 7,770.000
Marking Line Grooved Contrast LF
Permanent Tape 8-Inch
0234 646.5220 1.000
Marking Symbol Epoxy EACH
0236 646.5320 2.000
Marking Railroad Crossings Epoxy EACH
0238 646.5420 4.000
Marking Aerial Enforcement Bar Epoxy EACH
0240 646.8120 75.000
Marking Curb Epoxy LF
0242 646.8320 220.000
Marking Parking Stall Epoxy LF
0244 648.0100 1.020
Locating No-Passing Zones MI
0246 649.0105 19,233.000
Temporary Marking Line Paint 4-Inch LF
0248 650.4000 1.000
Construction Staking Storm Sewer EACH
0250 650.4500 509.000
Construction Staking Subgrade LF



SCONs,

Wisconsin Department of Transportation

11/20/2020 09:35:40

{ e
OFTF“‘#?
Proposal Schedule of Iltems Page 9 of 10
Proposal ID: 20210112020 Project(s): 1221-09-71, 4540-27-71
Federal ID(s): WISC 2021086, WISC 2021091
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o .
Nll;rl'r?l:er 10 Quantity/and Unit Price Bid Amount
Description Units
0252 650.5000 509.000
Construction Staking Base LF
0254 650.5500 999.000
Construction Staking Curb Gutter and LF
Curb & Gutter
0256 650.6000 2.000
Construction Staking Pipe Culverts EACH
0258 650.8000 83,451.000
Construction Staking Resurfacing LF
Reference
0260 650.9000 2.000
Construction Staking Curb Ramps EACH
0262 650.9910
Construction Staking Supplemental LS LUMP SUM
Control (project) 01. 1221-09-71
0264 650.9910
Construction Staking Supplemental LS LUMP SUM
Control (project) 02. 4540-27-71
0266 650.9920 1,018.000
Construction Staking Slope Stakes LF
0268 690.0150 1,791.000
Sawing Asphalt LF
0270 690.0250 4,006.000
Sawing Concrete LF
0272 740.0440 125,620.000
Incentive IRI Ride DOL 1.00000 125,620.00
0274 ASP.1TOA 3,200.000
On-the-Job Training Apprentice at HRS 5.00000 16,000.00
$5.00/HR
0276 ASP.1TOG 1,920.000
On-the-Job Training Graduate at HRS 5.00000 9,600.00
$5.00/HR
0278 SPV.0060 4.000
Special 01. Salvaging and Reinstalling EACH
Internal Chimney Seal
0280 SPV.0060 6.000
Special 02. Adjusting Water Valve Boxes EACH
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Proposal ID: 20210112020

SECTION:

Alt Set ID:

Proposal
Line
Number
0282

0284

0286

0288

0290

0292

Project(s): 1221-09-71, 4540-27-71

Federal ID(s): WISC 2021086, WISC 2021091

0001 Contract Items
Alt Mbr ID:
Item ID
Description
SPV.0060

Special 03. Internal Chimney Seal

SPV.0060
Special 04. Adjusting Fire Hydrant

SPV.0060

Special 05. Shaping and Finishing for
Law Enforcement Pad

SPV.0060
Special 06. Inlet Extension Ring

SPV.0090

Special 01. Milling and Removing
Temporary Joint

SPV.0105

Special 01. Material Transfer Vehicle

Section: 0001

Approximate
Quantity and
Units

4.000
EACH

1.000
EACH

3.000

EACH

1.000

EACH

78,783.000
LF

LS

Unit Price

Bid Amount

LUMP SUM
Total:

Total Bid:




PLEASE ATTACH ADDENDA HERE
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January 4, 2021 4822 Madison Yards Way, 4" Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:
Federal Wage Rate Addendum #01

Letting of January 12, 2021

Attached is a copy of the revised WI 10 Highway Davis Bacon Prevailing Wage Rates that are included in
proposals 01 — 03, 05, 07 — 09, 13 — 15, 17 — 24, 27 — 30, and 32 — 40; WI 8 Heavy (Sewer & Water Line &
Tunnel) Davis Bacon Prevailing Wage Rates that are included in proposal 14; and WI 15 Heavy Davis Bacon
Prevailing Wage Rates that are included in proposals 24 and 35. These wage rates are effective for all
proposals they are included in in the January 12, 2021 letting. The updated wage rates are dated January 1,
2021 and are effective on or after January 11, 2021.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractors.

Sincerely,

Proposal Development Specialist
Proposal Management Section

Version 02-2017 Solving tomorrow’s transportation challenges



"General Decision Number: WI20210010 01/01/2021
Superseded General Decision Number: WI20200010
State: Wisconsin

Construction Type: Highway

Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings
in highway rest areas; and railroad construction)

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.95 for calendar year 2021 applies to all contracts
subject to the Davis-Bacon Act for which the contract is awarded
(and any solicitation was issued) on or after January 1, 2015.
If this contract is covered by the EO, the contractor must pay
all workers in any classification listed on this wage
determination at least $10.95 per hour (or the applicable

wage rate listed on this wage determination, if it is higher)
for all hours spent performing on the contract in calendar
year 2021. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least
the wage rate determined through the conformance process set
forth in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,

if it is higher than the conformed wage rate). The EO minimum
wage rate will be adjusted annually. Please note that

this EO applies to the above-mentioned types of contracts
entered into by the federal government that are subject

to the Davis-Bacon Act itself, but it does not apply

to contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/01/2021

BRWIGOO1-002 06/03/2019

CRAWFORD, JACKSON, IJUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES



Rates Fringes

* BRWIQ002-002 06/01/2020

ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES

BRWIGOO2-005 06/01/2019

ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 35.51 23.37
« BRWIOGE3-002 @6/01/2020
BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes

BRWIOOO4-002 06/01/2019

KENOSHA, RACINE, AND WALWORTH COUNTIES

BRWIOOO6-002 06/01/2019

ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES



Rates Fringes
BRWIPOO7-002 06/03/2019

GREEN, LAFAYETTE, AND ROCK COUNTIES

BRWIPOO8-002 06/01/2019
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
* BRWIOO11-002 06/01/2020
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES
Rates Fringes
* BRWIQO19-002 06/01/2020

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. ...t iiiiiiiiiiieennn, $ 34.86 25.22
‘BRWIG034-002 06/03/209
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. ... i iiiiiiiiiennnn. $ 35.56 24.23

CARPOO87-001 05/01/2016

BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES



Rates Fringes

CARPO252-002 06/01/2016

ADAMS,  BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

Rates Fringes
CARPENTER
CARPENTER........ ... $ 33.56 18.00
MILLWRIGHT.....ovvviiinnnnnn $ 35.08 18.35
PILEDRIVER......cvvvviinnn $ 34.12 18.00
CARPO252-010 06/01/2016
ASHLAND COUNTY
Rates Fringes
Carpenters
Carpenter......coeveeeeeenn. $ 33.56 18.00
Millwright.................. $ 35.08 18.35
Pile Driver.......c.ccevvvunn. $ 34.12 18.00

CARPO264-003 06/01/2016
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON
COUNTIES

Rates Fringes

CARPENTER. ...t $ 35.78 22.11



CARPO361-004 05/01/2018
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES
Rates Fringes
CARP2337-001 06/01/2016
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON

ZONE B: KENOSHA & RACINE

Rates Fringes
PILEDRIVERMAN
ZoNe Attt $ 31.03 22.69
Zone B..iviiiiiiiiiiiiiians $ 31.03 22.69

ELEC0O014-002 06/14/2020

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

Rates Fringes
Electricians:.....covvviiinn. $ 35.98 20.98
‘ELEcoo1s-o7 o7/05/2020
REMAINING COUNTIES
Rates Fringes
Teledata System Installer
Installer/Technician........ $ 27.75 15.14

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,



bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).

ELECO127-002 06/01/2020
KENOSHA COUNTY
Rates Fringes

Electricians:....veeiieieenenenn. $ 41.62 30%+12.70

ELEC@158-002 06/01/2020

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

ELECTRICIAN.......civiiiiiieennn. $ 34.77 29.75%+10.26

ELEC@159-003 0©8/02/2020

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes

ELEC0219-004 06/01/2019

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

Rates Fringes
Electricians:

Electrical contracts over
$180,000. ...ttt $ 33.94 21.80



Electrical contracts under
$180,000. ...ttt $ 31.75 21.73

ELECO242-005 05/31/2020

DOUGLAS COUNTY

ELECO388-002 06/01/2020
ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto

County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes
Electricians:......ccoviiiiinnn. $ 34.85 26%+11.20
‘ELEcosse-e02 e6/e1/2020
RACINE COUNTY (Except Burlington Township)

Rates Fringes
‘ELEcoaos-e0s e6/e1/2020
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
‘ELEcoaos-o0s @6/e1/2020
CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes



ELEC@494-013 06/07/2020

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Sound & Communications
Installer.....coveviienenennn $ 21.46 18.52
Technician.....ovveeeieenn. $ 31.34 20.00

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and program systems and
low-voltage systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio frequency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing
equipment or products

* ELECO577-003 06/01/2020

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes
Electricians:....veirieieieenenn. $ 34.23 29.50%+10.00

ELECO890-003 06/01/2020



DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians:.....cvvviiinnn. $ 37.41 25.95%+11.11
ELEC@953-001 06/02/2019
Rates Fringes
Line Construction:
(1) Lineman........ccvvunn.. $ 47.53 21.43
(2) Heavy Equipment
Operator.....ccvviinninnnnnns $ 42.78 19.80
(3) Equipment Operator...... $ 38.02 18.40
(4) Heavy Groundman Driver..$ 33.27 16.88
(5) Light Groundman Driver..$ 30.89 16.11
(6) Groundsman.............. $ 26.14 14.60
ENGIO139-005 06/01/2020
Rates Fringes
Power Equipment Operator
Group 1....ciiiinnnnnnnnnnnn $ 41.62 23.80
GPrOUP 2.t iiinnnnnnnnaoannnns $ 41.12 23.80
Group 3. ..ttt ienennnns $ 40.62 23.80
GroUP 4.viiiniiinnnneennnnns $ 40.36 23.80
GPrOUP 5.vetiiiiiennnnnnnnnns $ 40.07 23.80
GPrOUP B.ivevnnnnnnnnnannennns $ 34.17 23.80

HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" protection - $3.00 per hour
EPA Level ""B"" protection - $2.00 per hour
EPA Level ""C"" protection - $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, tower cranes, and derricks with or without
attachments with a lifting capacity of over 100 tons; or
cranes, tower cranes, and derricks with boom, leads and/or
jib lengths measuring 176 feet or longer.

GROUP 2: Cranes, tower cranes and derricks with or without
attachments with a lifting capacity of 100 tons or less; or
cranes, tower cranes, and derricks with boom, leads, and/or
jibs lengths measuring 175 feet or under and Backhoes
(excavators) weighing 130,000 lbs and over; caisson rigs;



pile driver; dredge operator; dredge engineer; Boat Pilot.

GROUP 3: Mechanic or welder - Heavy duty equipment; cranes
with a lifting capacity of 25 tons or under; concrete
breaker (manual or remote); vibratory/sonic concrete
breaker; concrete laser screed; concrete slipform paver;
concrete batch plant operator; concrete pvt. spreader -
heavy duty (rubber tired); concrete spreader & distributor;
automatic subgrader (concrete); concrete grinder & planing
machine; concrete slipform curb & gutter machine; slipform
concrete placer; tube finisher; hydro blaster (10,000 psi &
over); bridge paver; concrete conveyor system; concrete
pump; Rotec type Conveyor; stabilizing mixer
(self-propelled); shoulder widener; asphalt plant engineer;
bituminious paver; bump cutter & grooving machine; milling
machine; screed (bituminous paver); asphalt heater, planer
& scarifier; Backhoes (excavators) weighing under 130,000
lbs; grader or motor patrol; tractor (scraper, dozer,
pusher, loader); scraper - rubber tired (single or twin
engine); endloader; hydraulic backhoe (tractor type);
trenching machine; skid rigs; tractor, side boom (heavy);
drilling or boring machine (mechanical heavy); roller over
5 tons; percussion or rotary drilling machine; air track;
blaster; loading machine (conveyor); tugger; boatmen;
winches & A-frames; post driver; material hoist.

GROUP 4: Greaser, roller steel (5 tons or less); roller
(pneumatic tired) - self propelled; tractor (mounted or
towed compactors & light equipment); shouldering machine;
self- propelled chip spreader; concrete spreader; finishing
machine; mechanical float; curing machine; power subgrader;
joint sawer (multiple blade) belting machine; burlap
machine; texturing machine; tractor endloader (rubber
tired) - light; jeep digger; forklift; mulcher; launch
operator; fireman, environmental burner

GROUP 5: Air compressor; power pack; vibrator hammer and
extractor; heavy equipment, leadman; tank car heaters;
stump chipper; curb machine operator; Concrete
proportioning plants; generators; mudjack operator; rock
breaker; crusher or screening plant; screed (milling
machine); automatic belt conveyor and surge bin; pug mill
operator; Oiler, pump (over 3 inches); Drilling Machine
Tender.

GROUP 6: Off-road material hauler with or without ejector.

IRONOOO8-002 06/01/2020



BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:

Rates Fringes
IRONWORKER. ..ttt v i iiiiiineeeiennn $ 37.31 27.62

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRONOOO8-003 06/01/2020

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
IRONWORKER. ...t v i iiiiiinieeiennn $ 39.11 27.87

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRON©383-001 06/01/2020

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes
TRONO498-005 06/01/2019
GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and
WALWORTH (S.W. 1/3) COUNTIES:
Rates Fringes

TRONWORKER. .. e vviiiiiiiiiieien $ 40.25 40.53



TRON©512-008 0©6/03/2019
BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes
IRON@512-021 06/03/2019

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes
IRONWORKER. . v vvvi it iiiiiiiiennn $ 33.19 29.40
LAB00113-002 06/01/2020
MILWAUKEE AND WAUKESHA COUNTIES
Rates Fringes
LABORER
Group L...iiiiiiinnneeeennns $ 30.05 22.26
Group 2. ..t iiiiininreeennnns $ 30.20 22.26
GPrOUP 3.t iiiiiinnnnneennenns $ 30.40 22.26
(] oo U] o A $ 30.55 22.26
GroUP 5. iiiiiiiiinnneeennnns $ 30.70 22.26
GPOUP B.vvrrnennnnnnnnnnnnns $ 26.54 22.26

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer



GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

LABO0113-003 06/01/2020

OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes
LABORER
Group 1......iiiiiiiiinnnnns $ 29.30 22.26
GPOUP 2.t iiininnnnnnannennns $ 29.40 22.26
GPrOUP 3. iiiiiiinnnnnnnnnnnns $ 29.45 22.26
GrOoUP 4.viiinninnnnnaenenns $ 29.65 22.26
GPrOUP 5.vetiiiiinennnnannnnn $ 29.50 22.26
GPrOUDP B.ivevnnnnnnnnnnnnennns $ 26.39 22.26

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand

Operated);

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson and Traffic Control Person

LABO0113-011 06/01/2020



KENOSHA AND RACINE COUNTIES

Rates Fringes
LABORER
Group 1....cieiiinnnnnnnnnnn $ 29.11 22.26
GPOUP 2.t iiinnnnnnnnnonnnnns $ 29.26 22.26
GPrOUP 3. iiiiiennnnnnennnnns $ 29.46 22.26
GrOoUP 4. viiiniiiennnaennnnns $ 29.43 22.26
GPrOUP 5.vetiiiiinennnnnnnnns $ 29.76 22.26
GPrOUP B.ivevnnnnnnnnnnnnennns $ 26.25 22.26

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

LAB0O0140-002 06/01/2020

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES



Rates Fringes

LABORER
Group L...iiiiiinnnneeennnns $ 33.72 17.95
GPrOUP 2. iitieennnnnnnnannnns $ 33.82 17.95
GPrOUP 3. iiiiiiinnnnnoeenenns $ 33.87 17.95
(] oo U] o I S $ 34.07 17.95
GroUP 5. iiiiiiiiinnneeennnns $ 33.92 17.95
GPrOUP B.vvviiennnnnnnnnnnnns $ 30.35 17.95

LABORER CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson; Traffic Control

LABOQ464-003 06/01/2020

DANE COUNTY

Rates Fringes
LABORER
Group 1....iieinnnnnnnnnnnn $ 34.00 17.95
GPOUP 2.t iiinnnnnnnnnonnenns $ 34.10 17.95
GPrOUP 3. iiiiiinnnnnnnennnns $ 34.15 17.95
GrOoUP 4. viiiniiinnnnaennnns $ 34.35 17.95
GPrOUP 5.vttiiiiinennnnnnnnns $ 34.20 17.95

GPrOUP B.ivevnnnnnnnnnnnnnnnns $ 30.35 17.95



LABORERS CLASSIFICATIONS:

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; Powderman

GROUP 6: Flagperson and Traffic Control Person

PAINO106-008 05/01/2017

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.............. $ 30.33 17.27
Spray, Sandblast, Steel....$ 30.93 17.27
Repaint:
Brush, Roller.............. $ 28.83 17.27
Spray, Sandblast, Steel $ 29.43 17.27
PAINO108-002 06/01/2019
RACINE COUNTY
Rates Fringes
Painters:
Brush, Roller............... $ 36.08 20.36

Spray & Sandblast........... $ 37.08 20.36



PAING259-002 05/01/2008
BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

Rates Fringes
PAIN©G259-004 05/01/2015
BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND

VERNON COUNTIES

Rates Fringes

PAINOG781-002 06/01/2019

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Painters:
Bridge....ovveiiiiiiiiinnnn. $ 33.30 23.86
Brush. ...ttt $ 32.95 23.86
Spray & Sandblast........... $ 33.70 23.86

PAINOG802-002 06/01/2019

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

Rates Fringes
PAINTER
Brush...ooviiiiiiiiiennnnnn, $ 30.93 18.44
PREMIUM PAY:
Structural Steel, Spray, Bridges = $1.00 additional per

hour.

PAINOG802-003 06/01/2019

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN



LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER. ... vttt it iiinrtennnnnns $ 30.93 18.58
PAINOG934-001 06/01/2017
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
Brush....ovveiiiiiiiine, $ 33.74 18.95
P AY e ettt $ 34.74 18.95
Structural Steel............ $ 33.89 18.95
PAIN1011-002 06/02/2019
FLORENCE COUNTY
Rates Fringes
Painters:. ..ottt $ 25.76 13.33
PLAS©599-010 06/01/2017
Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area l......iiiiiiirnnnnnnns $ 39.46 17.17
Area 2 (BAC)...ivvviiinnnnn $ 35.07 19.75
Area 3... ..ttt $ 35.61 19.40
Area 4...... i $ 34.70 20.51
Area 5.....ciiiiiiiiiiiana $ 36.27 18.73
Area 6......cciiiiiiiiiii $ 32.02 22.99

AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
COUNTIES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,



MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

AREA 5: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK
COUNTIES

AREA 6: KENOSHA AND RACINE COUNTIES

TEAMOO39-001 06/01/2020
Rates Fringes

TRUCK DRIVER
1 &2 AxleS. i nnnnnnnns $ 31.07 22.94
3 or more Axles; Euclids,
Dumptor & Articulated,
Truck Mechanic.............. $ 31.22 22.94

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic



violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and



non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination
a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)



and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION



"General Decision Number: WI20210008 01/01/2021
Superseded General Decision Number: WI20200008
State: Wisconsin

Construction Types: Heavy (Sewer and Water Line and Tunnel)

Counties: Wisconsin Statewide.

TUNNEL, SEWER & WATER LINE CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.95 for calendar year 2021 applies to all contracts
subject to the Davis-Bacon Act for which the contract is awarded
(and any solicitation was issued) on or after January 1, 2015.
If this contract is covered by the EO, the contractor must pay
all workers in any classification listed on this wage
determination at least $10.95 per hour (or the applicable

wage rate listed on this wage determination, if it is higher)
for all hours spent performing on the contract in calendar
year 2021. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least
the wage rate determined through the conformance process set
forth in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,

if it is higher than the conformed wage rate). The EO minimum
wage rate will be adjusted annually. Please note that

this EO applies to the above-mentioned types of contracts
entered into by the federal government that are subject

to the Davis-Bacon Act itself, but it does not apply

to contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/01/2021

BRWIOGOO1-002 06/03/2019

CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES



Rates Fringes

* BRWIQ002-002 06/01/2020

ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES

BRWIOGOO2-005 06/01/2019

ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 35.51 23.37
« BRWIOGG3-002 @6/01/2020
BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes

BRWIOOO4-002 06/01/2019

KENOSHA, RACINE, AND WALWORTH COUNTIES

BRWIOOO6-002 06/01/2019

ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes



BRWIOOO7-002 06/03/2019

GREEN, LAFAYETTE, AND ROCK COUNTIES

BRWIVOO8-002 06/01/2019
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
* BRWIQ009-001 06/01/2020
GREEN LAKE, MARQUETTE, OUTAGAMIE, SHAWANO, WAUPACA, WASHARA,

AND WINNEBAGO COUNTIES

Rates Fringes

* BRWI0O11-002 06/01/2020
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES
Rates Fringes

BRWIGO13-002 06/03/2019

DANE, GRANT, IOWA, AND RICHLAND COUNTIES

* BRWIQ019-002 06/01/2020

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES



Rates Fringes

* BRWIQ021-002 06/01/2020

DODGE AND JEFFERSON COUNTIES

Rates Fringes
BRICKLAYER. ...t iiiiiiiniinnnnns $ 36.80 24.97
‘BRWIG034-002 06/03/209
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. ...t iiiiiiininnnnnns $ 35.56 24.23

CARPOO87-001 05/01/2016

BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes

CARPO252-002 06/01/2016

ADAMS, BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

Rates Fringes



CARPENTER

CARPENTER. ... .ot $ 33.56 18.00
MILLWRIGHT..........covvan. $ 35.08 18.35
PILEDRIVER.......civivn $ 34.12 18.00

CARPO252-010 06/01/2016

ASHLAND COUNTY

Rates Fringes
Carpenters
Carpenter......ceeviveeeenn. $ 33.56 18.00
Millwright.........covvunae. $ 35.08 18.35
Pile Driver........ccovvuunn. $ 34.12 18.00

CARPO264-003 06/01/2016
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON
COUNTIES

Rates Fringes
CARPO361-004 05/01/2018
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES
Rates Fringes
CARP2337-001 06/01/2016
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON

ZONE B: KENOSHA & RACINE

Rates Fringes
PILEDRIVERMAN
ZONE A.iiiiiiiiii it $ 31.03 22.69
Zone B..oiiiiiiiiiiiiiiien, $ 31.03 22.69

CARP2337-003 06/01/2019

Rates Fringes



MILLWRIGHT
ZONe A vttt it it $ 33.58 21.53
Z0Ne B.viitiiiiiiiiii i $ 33.58 21.53

ZONE DEFINITIONS
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON COUNTIES

ZONE B: KENOSHA & RACINE COUNTIES

ELECO014-002 06/14/2020

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

Rates Fringes
Electricians:.....cvvvviinnn. $ 35.98 20.98
‘ELEco127-002 06/01/2020
KENOSHA COUNTY

Rates Fringes
Electricians:......covvviinnn. $ 41.62 30%+12.70

ELEC@158-002 06/01/2020

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes
ELECTRICIAN. ... vviiiinnnneennnns $ 34.77 29.75%+10.26

ELEC@159-003 0©8/02/2020

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and



Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes

ELEC@219-004 06/01/2019

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

Rates Fringes
Electricians:
Electrical contracts over
$180,000. ...ttt $ 33.94 21.80
Electrical contracts under
$180,000. ...ttt $ 31.75 21.73
ELECO242-005 ©5/31/2020
DOUGLAS COUNTY
Rates Fringes
Electricians:....oveeieennenennnn $ 39.77 28.11

ELECO388-002 06/01/2020

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes
Electricians:....c.cciviiiiinennn.. $ 34.85 26%+11.20

ELECO430-002 06/01/2020

RACINE COUNTY (Except Burlington Township)



Rates Fringes

ELECO494-005 06/01/2020
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes

ELECO494-006 06/01/2020

CALUMET (Township of New Holstein), DODGE (East of Hwy 26
including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

* ELECO577-003 06/01/2020

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes

Electricians:. ... $ 34.23 29.50%+10.00

ELECO890-003 06/01/2020

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians:.....cciviiiieieenenn. $ 37.41 25.95%+11.11

ENGIQ139-003 06/01/2020

REMAINING COUNTIES



Rates Fringes

Power Equipment Operator

Group 1....iieiinnnnnnnnnnnn $ 42.92 23.15
GPOUP 2.t iiinnnnnnnnnonnnnns $ 41.67 23.15
GPrOUP 3. iiiiieinnnnnnnannnns $ 39.97 23.15
GrOoUP 4.viiinnnnnnnnannnnnns $ 39.44 23.15
GPrOUP 5.vttiiiiieennnnnnnnns $ 37.37 23.15
GPOUDP B.ivevnnnnnnnnnnnnnnnns $ 35.84 23.15

HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" Protection: $3.00 per hour
EPA Level ""B"" Protection: $2.00 per hour
EPA Level ""C"" Protection: $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, Tower Cranes and Derricks with or without
attachments with a lifting capacity of over 100 tons;
Cranes, Tower Cranes, and Derricks with boom, leads and/or
jib lengths 176 ft or longer.

GROUP 2: Backhoes (Excavators) weighing 130,00 lbs and over;
Cranes, Tower Cranes and Derricks with or without

attachments with a lifting capacity of 100 tons or less;
Cranes, Tower Cranes, and Derricks with boom, leads, and/or
jib lengths 175 ft or less; Caisson Rigs; Pile Driver

GROUP 3: Backhoes (Excavators) weighing under 130,000 lbs;
Travelling Crane (bridge type); Milling Machine; Concrete
Paver over 27 E; Concrete Spreader and Distributor;
Concrete Laser Screed; Concrete Grinder and Planing
Machine; Slipform Curb and Gutter Machine; Boring Machine
(Directional); Dredge Operator; Skid Rigs; over 46 meter
Concrete Pump.

GROUP 4: Hydraulic Backhoe (tractor or truck mounted);
Hydraulic Crane, 10 tons or less; Tractor, Bulldozer, or
End Loader (over 40 hp); Motor Patrol; Scraper Operator;
Bituminous Plant and Paver Operator; Screed-Milling
Machine; Roller over 5 tons; Concrete pumps 46 meter and
under; Grout Pumps; Rotec type machine; Hydro Blaster,
10,000 psi and over; Rotary Drill Operator; Percussion
Drilling Machine; Air Track Drill with or without integral
hammer; Blaster; Boring Machine (vertical or horizontal);
Side Boom; Trencher, wheel type or chain type having 8 inch
or larger bucket; Rail Leveling Machine (Railroad); Tie
Placer; Tie Extractor; Tie Tamper; Stone Leveler; Straddle
Carrier; Material Hoists; Stack Hoist; Man Hoists; Mechanic



and Welder; Off Road Material Haulers.

GROUP 5: Tractor, Bulldozer, or Endloader (under 40 hp);
Tampers -Compactors, riding type; Stump Chipper, large;
Roller, Rubber Tire; Backfiller; Trencher, chain type
(bucket under 8 inch); Concrete Auto Breaker, large;
Concrete Finishing Machine (road type); Concrete Batch
Hopper; Concrete Conveyor Systems; Concrete Mixers, 14S or
over; Pumps, Screw Type and Gypsum); Hydrohammers, small;
Brooms and Sweeeprs; Lift Slab Machine; Roller under 5
tons; Industrial Locomotives; Fireman (Pile Drivers and
Derricks); Pumps (well points); Hoists, automatic; A-Frames
and Winch Trucks; Hoists (tuggers); Boats (Tug, Safety,
Work Barges and Launches); Assistant Engineer

GROUP 6: Shouldering Machine Operator; Farm or Industrial
Tractor mounted equipment; Post Hole Digger; Auger
(vertical and horizontal); Skid Steer Loader with or
without attachments; Robotic Tool Carrier with or without
attachments; Power Pack Vibratory/Ultra Sound Driver and
Extractor; Fireman (Asphalt Plants); Screed Operator; Stone
Crushers and Screening Plants; Air, Electric, Hydraulic
Jacks (Slip Form); Prestress Machines; Air Compressor, 400
CFM or over; Refrigeration Plant/Freese Machine; Boiler
Operators (temporary heat); Forklifts; Welding Machines;
Generators; Pumps over 3""; Heaters, Mechanical; Combination
small equipment operator; Winches, small electric; Oiler;
Greaser; Rotary Drill Tender; Conveyor; Elevator Operator

ENGIQ139-007 06/01/2020

DODGE, FOND DU LAC, JEFFERSON, KENOSHA, MILWAUKEE, OZAUKEE,
RACINE, SHEBOYGAN, WALWORTH, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Power Equipment Operator
Group L...iiiiiiiennneeennnns $ 41.64 23.25
GPrOUP 2. iitveennnnnnnnnnnnns $ 40.86 23.25
GrOoUP 3.t iiiiinnennneennnnns $ 39.91 23.25
(] oo U] o I S $ 38.86 23.25
GroUP 5. iiiiiiiiinnneeennnns $ 37.46 23.25

HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" Protection: $3.00 per hour
EPA Level ""B"" Protection: $2.00 per hour
EPA Level ""C"" Protection: $1.00 per hour



POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, Tower Cranes, and Derricks with or without
attachments, with a lifting capacity of over 100 tons; or
Cranes, Tower Cranes, and Derricks with boom, leads, and/or
jib lengths measuring 176 feet or longer; Backhoes
(Excavators) 130,000 1lbs and over; Caisson Rigs and Pile
Drivers

GROUP 2: Cranes, Tower Cranes and Derricks with or without
attachments with a lifting capacity of 100 tons or under;
or Cranes, Tower Cranes, and Derricks with boom, lead,
and\or jib lengths measuring 175 feet or under; Backhoes
(Excavators) under 130,000 lbs; Skid Rigs; Dredge Operator:
Traveling Crane (Bridge type); Concrete Paver over 27 E;
Concrete Spreader and Distributor; Concrete Pumps and
Boring Machines (directional)

GROUP 3: Material Hoists; Stack Hoists; Tractor or Truck
mounted Hydraulic Backhoe; Tractor or Truck Mounted
Hydraulic Crane, 5 tons or under; Manhoist; Tractor over 40
hp; Bulldozer over 40 hp; Endloader over 40 hp; Forklift,
25 ft and over; Motor Patrol; Scraper Operator; Sideboom;
Straddle Carrier; Mechanic and Welder; Bituminous Plant and
Paver Operator; Roller over 5 tons; Percussion Drill
Operator; Rotary Drill Operator; Blaster; Air Track Drill;
Trencher (wheel type or chain type having over 8 inch
bucket); Elevator; Milling Machine and Boring Machine
(horizontal or vertical); Backhoe Mounted Compactor

GROUP 4: Backfiller; Concrete Auto Breaker (large); Concrete
Finishing Machine (road type); Roller, Rubber Tire;

Concrete Batch Hopper; Concrete Conveyor System; Concrete
Mixers (14S or over); Screw type Pumps and Gypsum Pumps;
Grout Pumps; Tractor, Bulldozer, End Loader, under 40 hp;
Pumps (well points); Trencher (chain type 8 inch or smaller
bucket; Industrial Locomotives; Roller under 5 tons;

Fireman (Piledrivers and Derricks); Robotic Tool Carrier

with or without attachments.

GROUP 5: Hoists (Automatic); Forklift, 12 ft to 25 ft;
Tamper-Compactors, riding type; A-Frame andWinch Trucks;
Concrete Auto Breaker; Hydrohammer, small; Brooms and
Sweepers; Hoist (Tuggers); Stump Chipper, large; Boats
(Tug, Safety, Work Barges and Launch); Shouldering Machine
Operator; Screed Operator; Farm or Industrial Tractor; Post
Hole Digger; Stone Crushers and Screening Plants; Firemen
(Asphalt Plants); Air Compressor (400 CFM or over); Augers
(vertical and horizontal); Generators, 150 KW and over;
Air, Electric Hydraulic Jacks (Slipform); Prestress



Machines; Skid Steer Loader with or without attachments;
Boiler operators (temporary heat); Forklift, 12 ft and
under; Screed Operator Milling Machine; Refrigeration
Plant/Freeze Machine; Power Pack Vibratory/Ultra Sound
Driver and Extractor; Generators under 150 KW; Combination
small equipment operator; Compressors under 400 CFM;
Welding Machines; Heaters, Mechanical; Pumps; Winches,
Small Electric; Oiler and Greaser; Conveyor; High pressure
utility locating machine (daylighting machine).

IRONOOO8-002 06/01/2020

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:

Rates Fringes
IRONWORKER. .. v vvvi it iiiiiiiiennn $ 37.31 27.62

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRONOOO8-003 06/01/2020

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
IRONWORKER. .. v v v vi it iiiiiiiiennn $ 39.11 27.87

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRON©383-001 06/01/2020

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES



Rates Fringes
IRON©G498-005 06/01/2019
GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and

WALWORTH (S.W. 1/3) COUNTIES:

Rates Fringes
TRON©O512-008 06/03/2019
BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes
IRONO512-021 06/03/2019
ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,

PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes

LABO@113-004 06/01/2020

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Laborers: (Open Cut)
Group 1....iiirinnnnnnnnnnns $ 16.38 21.08
GPOUP 2.t iiinnnnnnnnaonennns $ 18.65 21.08
Group 3. ..t iiiiininrenennnns $ 22.19 21.08
GrOoUP 4. viiiniinennnoennnnns $ 31.56 21.08
GPrOUP 5.vetiiiiieennnnnnnnns $ 31.70 21.08
GPOUP B.vevnnnnnnnnnnenennns $ 31.76 21.08
GPOUP 7 e eeeiiinnnnnnnnannnns $ 34.77 21.08

GPrOUP 8. vivivnrnnnnnnonnenns $ 37.59 21.08



GrOUP 9. iviiiiinnnnneennnnns $ 38.23 21.08
LABORERS CLASSIFICATIONS [OPEN CUT]
GROUP 1: Yard Laborer
GROUP 2: Landscaper
GROUP 3: Flag Person
GROUP 4: Paving Laborer
GROUP 5: General Laborer on Surface; Top Man
GROUP 6: Mud Mixer

GROUP 7: Mucker; Form Stripper; Bottom Digger and Misc;
Bottom Man and Welder on Surface

GROUP 8: Concrete Manhole Builder; Caisson Worker; Miner;
Pipe Layer; Rock Driller and Joint Man; Timber Man and
Concrete Brusher; Bracer in Trench Behind Machine & Tight
Sheeting; Concrete Formsetter and Shoveler; Jackhammer
Operator

GROUP 9: Blaster

LABO©113-005 06/01/2020
SEWER, TUNNEL & UNDERGROUND

KENOSHA AND RACINE COUNTIES

Rates Fringes
Laborers:
Group L...iiiiiiinnneeennnns $ 23.05 21.08
Group 2. ..t iiiiininrenenanss $ 28.98 21.08
GPrOUP 3.t iiiiiinnnnneennenns $ 32.34 21.08
(] oo U] o A $ 34.11 21.08

TUNNEL WORK UNDER COMPRESSED AIR: ©-15 lbs add $1.00, 15-30
1bs add $2.00, over 30 lbs add $3.00

LABORERS CLASSIFICATIONS

GROUP 1: Flagperson



GROUP 2: Top Man, General Laborer, Wellpoint Installation,
Wire Mesh and Reinforcement, Concrete Worker, Form
Stripper, Strike-off Work

GROUP 3: Machine and Equipment Operator, Sheeting, Form
Setting, Patch Finisher, Bottom Man, Joint Sawer, Gunnite
Man, Manhole Builder, Welder-Torchman, Blaster, Caulker,
Bracer, Bull Float, Conduit Worker, Mucker and Car Pusher,
Raker and Luteman, Hydraulic Jacking of Shields, Shield
Drivers, Mining Machine, Lock Tenders, Mucking Machine
Operator, Motor Men & Gauge Tenders and operation of
incidental Mechanical Equipment and all Power Driven Tools

GROUP 4: Pipelayer, Miner and Laser Operator

LABO©113-008 06/01/2020

MILWAUKEE, OZAUKEE, WASHINGTON & WAUKESHA COUNTIES

Rates Fringes
Laborers: (Tunnel-Free Air)
Group L...iiiiiiinnneeennnns $ 22.19 21.08
GPrOUP 2. iiteeennnnnnnnannnns $ 31.70 21.08
GPrOUP 3.t iiiiinnnnnnoeenenns $ 31.76 21.08
GrOUP 4.vetiiinnennnnnnnnns $ 34.77 21.08
GroUP 5. iiiiiiiiinnneennenns $ 34.91 21.08
GPrOUP B.verriennnnnnnennnnns $ 37.59 21.08
GPOUP 7 it eeennnnnnnnnonnnnns $ 38.23 21.08

LABORERS CLASSIFICATIONS [TUNNEL - FREE AIR]:

GROUP 1: Flagperson

GROUP 2: General Laborer on surface; Tower Man

GROUP 3: Saw Man; Top Man

GROUP 4: Form Stripper; Car Pusher

GROUP 5: Mucker; Dinkey; Welder (rate on surface)
GROUP 6: Concrete Manhole Builder; Mucking Machine; Miner;
Mining Machine; Welder; Rock Driller; Concrete Buster; Jack
Hammer Operator; Caisson Worker; Pipelayer and Joint Man;

Bracerman

GROUP 7: Blaster



* LABO@113-009 06/01/2020

MILWAUKEE, OZAUKEE, WASHINGTON & WAUKESHA COUNTIES

Rates Fringes
Laborers: (Tunnel -
*COMPRESSED AIR © - 15 1bs.)
Group L. neeennnns $ 22.19 21.08
GPrOUP 2. iitieennnnnnnennnnns $ 31.70 21.08
GPrOUP 3.t iiiiiinnnnnoeenenns $ 35.31 21.08
(] oo U] o I S $ 36.11 21.08
GroUP 5. iiiiiiiiinnneeennnns $ 36.23 21.08
Group B..vviinnininrenennnss $ 38.93 21.08
GPrOUDP 7t ieeennnnnnnnoonnnnns $ 39.55 21.08

LABORERS CLASSIFICATIONS [TUNNEL - COMPRESSED AIR]:

*Compressed Air 15 - 30 1lbs add $2.00 to all classifications
*Compressed Air over 30 1lbs add $3.00 to all classifcations

GROUP 1: Flagperson

GROUP 2: General Laborer on surface

GROUP 3: Lock Tender on surface

GROUP 4: Form Stripper; Car Pusher

GROUP 5: Mucker; Dinkey
GROUP 6: Mucking Machine; Miner; Mining Machine; Welder &
Rock Driller; Lock Tender in tunnel; Concrete Buster; Jack
Hammer Operator; Caisson Worker; Pielayer and Joint Man;
Bracerman; Nozzle Man on Gunite; Timber Man; Concrete
Brusher

GROUP 7: Blaster

NOTE: Hazardous & Toxic Waste Removal: add $0.15 per hour.

LABO0140-005 06/01/2020

ADAMS, ASHLAND, BARRON, BROWN, BUFFALO, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR, DUNN, EAU CLAIRE,
FLORENCE,FOND DU LAC, FOREST, GRANT, GREEN, GREEN LAKE, IOWA,
JACKSON, JEFFERSON, JUNEAU, LACROSSE, LAFAYETTE, LANGLADE,



LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK,
PORTAGE, PRICE, RICHLAND, ROCK, RUSK, ST CROIX, SAUK, SAWYER,
SHAWANO, SHEBOYGAN, TAYLOR, TREMMPEALEAU, VERNON, VILAS,
WALWWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

Rates Fringes
LABORER (SEWER & WATER)
Group 1...iiiiiiinnnneeennnns $ 29.33 17.88
GPrOUP 2. iitieennnnnnnnnnnnns $ 31.18 17.88
GrOoUP 3. iiiiiiinnnnneennens $ 31.48 17.88
(] oo U] o A $ 32.13 17.88

FOR ALL TUNNEL WORK UNDER COMPRESSED AIR: ©-15 lbs add $1.00,
15-30 1lbs add $2.00, over 30 1lbs add $3.00

LABORER CLASSIFICATIONS:
GROUP 1: Flagperson

GROUP 2: General Laborer, Wellpoint Installation; Form
Stripper; Strike Off worker

GROUP 3: Sheeting Formsetting; Patch Finisher; Bottom Man;
Joint Sawer; Gunnite Man; Manhole Builder; Welder;
Torchman; Blaster; Caulker Bracer; Bull Float; Mucker and
Car Pusher; Raker and Luteman; Hydraulic jacking of
shields, Shield Drivers; Mining Machine; Lock Tenders;
Mucking Machine Operators; Motor Men and Gauge Tenders;
Power Tool Operators

GROUP 4: Pipelayer, Miner, and Laser Operator

LABOQ464-002 06/01/2020

DANE AND DOUGLAS COUNTIES

Rates Fringes
LABORER
Group 1....iiieinnnnnnnnnnns $ 29.23 17.88
GPOUP 2.t iiinnnnnnnnnonnnnns $ 31.43 17.88
(¢ oo U] o I T $ 31.63 17.88
GProUP 4. viiinnnnnnnnaennnnns $ 32.38 17.88

FOR ALL TUNNEL WORK UNDER COMPRESSED AIR: © - 15 lbs add



$1.00, 15- 30 lbs add $2.00, over 30 1lbs add $3.00

LABORERS CLASSIFICATIONS:
GROUP 1: Flagperson

GROUP 2: General Laborer; Wellpoint Installation; Concrete
Worker; Form Stripper; Strike Off worker

GROUP 3: Sheeting Formsetting; Patch Finisher; Bottom Man;
Joint Sawer; Gunnite Man; Manhole Builder; Welder;
Torchman; Blaster; Caulker Bracer; Bull Float; Mucker and
Car Pusher; Raker and Luteman; Hydraulic jacking of
shields, Shield Dirvers; Mining Machine; Lock Tenders;
Mucking Machine Operators; Motor Men and Gauge Tenders;
Power Tool Operators

GROUP 4: Pipelayer, Miner, and Laser Operator

LAB0O1091-010 06/01/2020

BAYFIELD, BURNETT, IRON, SAWYER, AND WASHBURN COUNTIES

Rates Fringes
Laborers: (SEWER & WATER)
Group 1....vieiinnnnnnnnnnnn $ 29.02 17.88
GPOUP 2.t iiinnnnnnnnnonennns $ 31.08 17.88
(¢ oo 0] o I J $ 31.28 17.88
GrOoUP 4. viiiniinnnnnonnnnnns $ 32.03 17.88

FOR ALL TUNNEL WORK UNDER COMPRESSED AIR:
© - 15 1lbs add $1.00, 15-30 lbs add $2.00, over 30 lbs add
$3.00

LABORERS CLASSIFICATIONS:
GROUP 1: Flagperson

GROUP 2: Laborers, Wellpoint Installation; Form Stripper;
Strike Off worker

GROUP 3: Sheeting Formsetting; Patch Finisher; Bottom Man;
Joint Sawer; Gunnite Man; Manhole Builder; Welder;
Torchman; Blaster; Caulker Bracer; Bull Float; Mucker and
Car Pusher; Raker and Luteman; Hydraulic jacking of
shields, Shield Dirvers; Mining Machine; Lock Tenders;



Mucking Machine Operators; Motor Men and Gauge Tenders;
Power Tool Operators

GROUP 4: Pipelayer, Miner, and Laser Operator

PLAS@©599-010 06/01/2017

Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area 1.......ciiiiiiiinnnnns $ 39.46 17.17
Area 2 (BAC) . .uvviveeneennnn. $ 35.07 19.75
Area 3..... . i $ 35.61 19.40
Area 4.t $ 34.70 20.51
Area 5...... i $ 36.27 18.73
Area 6.ttt $ 32.02 22.99

AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
COUNTIES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
AREA 5: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK
COUNTIES

AREA 6: KENOSHA AND RACINE COUNTIES

TEAMPO39-001 06/01/2020
Rates Fringes

TRUCK DRIVER



1&2Axles..iieiiineennnnn. $ 31.07 22.94
3 or more Axles; Euclids,

Dumptor & Articulated,

Truck Mechanic.............. $ 31.22 22.94

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers



A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.



A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

*  *

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the



interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION



"General Decision Number: WI20210015 01/01/2021
Superseded General Decision Number: WI20200015
State: Wisconsin

Construction Type: Heavy

Counties: Wisconsin Statewide.

HEAVY CONSTRUCTION PROJECTS (Excluding Tunnel, Sewer, and Water
Lines).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.95 for calendar year 2021 applies to all contracts
subject to the Davis-Bacon Act for which the contract is awarded
(and any solicitation was issued) on or after January 1, 2015.
If this contract is covered by the EO, the contractor must pay
all workers in any classification listed on this wage
determination at least $10.95 per hour (or the applicable

wage rate listed on this wage determination, if it is higher)
for all hours spent performing on the contract in calendar
year 2021. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least
the wage rate determined through the conformance process set
forth in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,

if it is higher than the conformed wage rate). The EO minimum
wage rate will be adjusted annually. Please note that

this EO applies to the above-mentioned types of contracts
entered into by the federal government that are subject

to the Davis-Bacon Act itself, but it does not apply

to contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/01/2021

BOIL@107-001 ©1/01/2017
Rates Fringes

BOILERMAKER
Boilermaker.......vevveun... $ 35.65 29.89



Small Boiler Repair (under
25,000 1lbs/hr).............. $ 26.91 16.00

BRWIOOO1-002 06/03/2019

CRAWFORD, JACKSON, IJUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes
* BRWIV0O2-002 06/01/2020
ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES
Rates Fringes
BRWIO0O2-005 06/01/2019
ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 35.51 23.37
* BRWIOVO3-002 06/01/2020
BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes
BRWIOOOV4-002 06/01/2019

KENOSHA, RACINE, AND WALWORTH COUNTIES

Rates Fringes



BRWIG0O6-002 06/01/2019
ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,
ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes
BRWIPOO7-002 06/03/2019

GREEN, LAFAYETTE, AND ROCK COUNTIES

BRWIPOO8-002 06/01/2019
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
* BRWIOOO9-001 06/01/2020
GREEN LAKE, MARQUETTE, OUTAGAMIE, SHAWANO, WAUPACA, WASHARA,

AND WINNEBAGO COUNTIES

Rates Fringes

* BRWIQO11-002 06/01/2020
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES
Rates Fringes

BRWIPO13-002 06/03/2019

DANE, GRANT, IOWA, AND RICHLAND COUNTIES



Rates Fringes
* BRWIQO19-002 06/01/2020

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. ... iiiiii it iiieennns $ 34.86 25.22
© BRWIOG21-002 @6/01/2020
DODGE AND JEFFERSON COUNTIES

Rates Fringes
BRICKLAYER. ... iiiiiiiiiiiennnn. $ 36.80 24.97
‘BRUIG034-002 06/03/209
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. ...t iiiiiiiiiiiiennns $ 35.56 24.23

CARPOO87-001 05/01/2016

BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes

CARPO252-002 06/01/2016

ADAMS,  BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.



of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

Rates Fringes
CARPENTER
CARPENTER........ v, $ 33.56 18.00
MILLWRIGHT.....ovvviiinnnnnn $ 35.08 18.35
PILEDRIVER......cvvvvivinnn $ 34.12 18.00
CARPO252-010 06/01/2016
ASHLAND COUNTY
Rates Fringes
Carpenters
Carpenter......coeveeeeeenn. $ 33.56 18.00
Millwright.................. $ 35.08 18.35
Pile Driver........ccevvvunn. $ 34.12 18.00

CARPO264-003 06/01/2016
KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON
COUNTIES

Rates Fringes
CARPO361-004 05/01/2018
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

Rates Fringes
CARP2337-001 06/01/2016
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON

ZONE B: KENOSHA & RACINE



Rates Fringes

PILEDRIVERMAN
Zone A. ..ttt i i et $ 31.03 22.69
ZONe Bttt ittt $ 31.03 22.69

CARP2337-003 06/01/2019

Rates Fringes
MILLWRIGHT
ZoNe Attt $ 33.58 21.53
Zone B..iviiiiiiiiiiiieiinaes $ 33.58 21.53

ZONE DEFINITIONS
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON COUNTIES

ZONE B: KENOSHA & RACINE COUNTIES

ELECO014-002 06/14/2020

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

Rates Fringes
Electricians:......cciviiiiinnn. $ 35.98 20.98
‘ELEcoo1s-oe7 07/05/2020
REMAINING COUNTIES
Rates Fringes
Teledata System Installer
Installer/Technician........ $ 27.75 15.14

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)
including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,

bypass, CATV, WAN (wide area networks), LAN (local area



networks), and ISDN (integrated systems digital network).

ELECO127-002 06/01/2020
KENOSHA COUNTY
Rates Fringes

Electricians:....ovveveiinenennnn $ 41.62 30%+12.70

ELECO158-002 06/01/2020

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

ELECTRICIAN. .. vt evtivennennnnnns $ 34.77 29.75%+10.26

ELEC@159-003 08/02/2020

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes

ELEC0219-004 06/01/2019

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

Rates Fringes
Electricians:
Electrical contracts over
$180,000.......0c0c0iiinnnnn $ 33.94 21.80

Electrical contracts under



ELEC@242-005 05/31/2020

DOUGLAS COUNTY

ELECO388-002 06/01/2020
ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto

County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes
Electricians:......covviiinnn. $ 34.85 26%+11.20
‘ELEcos30-oe2 o6/01/2020
RACINE COUNTY (Except Burlington Township)

Rates Fringes
‘ELEcosos-oes oe/e1/2620
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
‘ELECosos-oe6 o6/01/2020
CALUMET (Township of New Holstein), DODGE (East of Hwy 26
including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES

Rates Fringes

Electricians:....ovveveiinenennnn $ 36.32 22.51



ELECO494-013 06/07/2020

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Sound & Communications
Installer....eeeeneennennnns $ 21.46 18.52
Technician......ccvvvvien... $ 31.34 20.00

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and program systems and
low-voltage systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio frequency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing
equipment or products

* ELECO577-003 06/01/2020

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes
Electricians:.....cciiiiieieennnn. $ 34.23 29.50%+10.00

ELECO890-003 06/01/2020

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,



RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians:.........ccvviinnn.. $ 37.41 25.95%+11.11
ELEC@953-001 06/02/2019
Rates Fringes
Line Construction:
(1) Lineman.........ceueu.... $ 47.53 21.43
(2) Heavy Equipment
Operator......ccvveeeeeenn.. $ 42.78 19.80
(3) Equipment Operator...... $ 38.02 18.40
(4) Heavy Groundman Driver..$ 33.27 16.88
(5) Light Groundman Driver..$ 30.89 16.11
(6) Groundsman.............. $ 26.14 14.60

ENGIQ139-001 06/01/2020

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WASHINGTON, AND WAUKESHA
COUNTIES

Rates Fringes
Power Equipment Operator

Group 1...iiiiiiinnneeennnns $ 47.66 23.15
GPrOUP 2. iitieennnnnnneannnns $ 47.16 23.15
GPrOUP 3. iiiiiinennneennenns $ 46.66 23.15
GrOUP 4. vviiiiinnnnnnnnnnnns $ 45.97 23.15
GroUP 5. iiiiiiiiinnneeennnns $ 42.39 23.15
GPrOUP B.verriennnnnnnnannnns $ 37.24 23.15

HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" Protection: $3.00 per hour
EPA Level ""B"" Protection: $2.00 per hour
EPA Level ""C"" Protection: $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, Tower Cranes, Pedestal Tower Cranes and
Derricks with or w/o attachments with a lifting capacity of
over 100 tons; or Cranes, Tower Cranes, Pedestal Tower
Cranes and Derricks with boom, leads, and/or jib lengths
measuring 176 feet or longer; Self-Erecting Tower Cranes
over 4000 lbs lifting capacity; All Cranes with Boom
Dollies; Boring Machines (directional); Master Mechanic.



$0.50 additional per hour per 100 tons or 100 ft of boom
over 200 ft or lifting capacity of crane over 200 tons to a
maximum of 300 tons or 300 ft. Thereafter an increase of
$0.01 per ft or ton, whichever is greater.

GROUP 2: Cranes, Tower Cranes, Pedestal Tower Cranes and
Derricks with or without attachments with a lifting
capacity of 100 tons or less; or Cranes, Tower Cranes
Portable Tower Cranes, Pedestal Tower Cranes and Derricks
with boom, leadsand/or jib lengths measuring 175 feet or
less; Backhoes (excavators) 130,000 1lbs and over; Caisson
Rigs; Pile Drivers; Boring Machines (vertical or
horizontal), Versi-Lift, Tri-Lift, Gantry 20,000 lbs & over.

GROUP 3: Backhoe (excavator) under 130,000 lbs;Self-erecting
Tower Crane 4000 lbs & under lifting capacity;Traveling

Crane (bridge type); Skid Rigs; Dredge Operator; Mechanic;
Concrete Paver (over 27E); Concrete Spreader and

Distributor; Forklift/ Telehandler (machinery- moving /

steel erection); Hydro Blaster, 10,000 psi and over

GROUP 4: Material Hoists; Stack Hoists; Hydraulic Backhoe
(tractor or truck mounted); Hydraulic Crane, 5 tons or
under (tractor or truck mounted); Hoist (tuggers 5 tons &
over); Hydro-Excavators/Daylighters; Concrete Pumps Rotec
type Conveyors; Tractor/Bulldozer/End Loader (over 40 hp);
Motor Patrol; Scraper Operator; Sideboom; Straddle Carrier;
Welder; Bituminous Plant and Paver Operator; Roller over 5
tons; Rail Leveling Machine (Railroad); Tie Placer; Tie
Extractor; Tie Tamper; Stone Leveler; Rotary Drill Operator
and Blaster; Percussion Drill Operator; Air Track Drill
and/or Hammers; Gantrys (under 20,000 lbs); Tencher (wheel
type or chain type having 8 inch or larger bucket); Milling
Machine; Off-Road Material Haulers.

GROUP 5: Backfiller; Concrete Auto Breaker (large); Concrete
Finishing Machines (road type); Rubber Tired Roller;

Concrete Batch Hopper; Concrete Conveyor Systems; Grout
Pumps; Concrete Mixers (14S or over); Screw Type Pumps and
Gypsum Pumps; Tractor, Bulldozer, End Loader (under 40 hp);
Trencher (chain type, bucket under 8 inch); Industrial
Locomotives; Rollers under 5 tons; Stump Grinder/Chipper
(Large); Timber Equipment; Firemen (pile drivers and
derricks); Personnel Hoist, Telehandler over 8000 1lbs;
Robotic Tool Carrier with or without attachments

GROUP 6: Tampers - Compactors (riding type); Assistant
Engineer; A-Frames and Winch Trucks; Concrete Auto Breaker;
Hydrohammers (small); Brooms and Sweepers; Hoist (tuggers
under 5 tons); Boats (Tug, Safety, Work Barges, Launch);



Shouldering Machine Operator; Prestress Machines; Screed
Operator; Stone Crushers and Screening Plants; Screed
Operators (milling machine), Farm or Industrial Tractor
Mounted Equipment; Post Hole Digger; Fireman (asphalt
plants); Air Compressors over 400 CFM; Generators, over 150
KW; Augers (vertical and horizontal); Air, Electric,
Hydraulic Jacks (slipform); Skid Steer Loaders (with or
without attachments); Boiler Operators (temporary heat);
Refrigeration Plant/Freeze Machines; Power Pack
Vibratory/Ultra Sound Drivers and Extractors; Welding
Machines; Heaters (mechanical); Pumps; Winches (small
electric); Oiler and Greaser; Rotary Drill Tender;
Conveyor; Forklifts/Telehandler 8000 1lbs & under;
Elevators: Automatic Hoists; Pumps (well points);
Combination Small Equipment Operators

ENGIQ139-003 06/01/2020

REMAINING COUNTIES

Rates Fringes
Power Equipment Operator
Group 1....iverinnnnnnnnnnnn $ 42.92 23.15
GPOUP 2.t iiinnnnnnnnaonnnnns $ 41.67 23.15
GPrOUP 3. .iiiiennnnnnnnnnnns $ 39.97 23.15
GrOoUP 4. viiininnnnnnaeennnns $ 39.44 23.15
GPrOUP 5.vetiiiiieennnnnnnnns $ 37.37 23.15
GPOUP B.vevnnnnnnnnnnnnnnnns $ 35.84 23.15

HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" Protection: $3.00 per hour
EPA Level ""B"" Protection: $2.00 per hour
EPA Level ""C"" Protection: $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, Tower Cranes and Derricks with or without
attachments with a lifting capacity of over 100 tons;
Cranes, Tower Cranes, and Derricks with boom, leads and/or
jib lengths 176 ft or longer.

GROUP 2: Backhoes (Excavators) weighing 130,00 lbs and over;
Cranes, Tower Cranes and Derricks with or without

attachments with a lifting capacity of 100 tons or less;
Cranes, Tower Cranes, and Derricks with boom, leads, and/or
jib lengths 175 ft or less; Caisson Rigs; Pile Driver

GROUP 3: Backhoes (Excavators) weighing under 130,000 lbs;



Travelling Crane (bridge type); Milling Machine; Concrete
Paver over 27 E; Concrete Spreader and Distributor;
Concrete Laser Screed; Concrete Grinder and Planing
Machine; Slipform Curb and Gutter Machine; Boring Machine
(Directional); Dredge Operator; Skid Rigs; over 46 meter
Concrete Pump.

GROUP 4: Hydraulic Backhoe (tractor or truck mounted);
Hydraulic Crane, 10 tons or less; Tractor, Bulldozer, or
End Loader (over 40 hp); Motor Patrol; Scraper Operator;
Bituminous Plant and Paver Operator; Screed-Milling
Machine; Roller over 5 tons; Concrete pumps 46 meter and
under; Grout Pumps; Rotec type machine; Hydro Blaster,
10,000 psi and over; Rotary Drill Operator; Percussion
Drilling Machine; Air Track Drill with or without integral
hammer; Blaster; Boring Machine (vertical or horizontal);
Side Boom; Trencher, wheel type or chain type having 8 inch
or larger bucket; Rail Leveling Machine (Railroad); Tie
Placer; Tie Extractor; Tie Tamper; Stone Leveler; Straddle
Carrier; Material Hoists; Stack Hoist; Man Hoists; Mechanic
and Welder; Off Road Material Haulers.

GROUP 5: Tractor, Bulldozer, or Endloader (under 40 hp);
Tampers -Compactors, riding type; Stump Chipper, large;
Roller, Rubber Tire; Backfiller; Trencher, chain type
(bucket under 8 inch); Concrete Auto Breaker, large;
Concrete Finishing Machine (road type); Concrete Batch
Hopper; Concrete Conveyor Systems; Concrete Mixers, 14S or
over; Pumps, Screw Type and Gypsum); Hydrohammers, small;
Brooms and Sweeeprs; Lift Slab Machine; Roller under 5
tons; Industrial Locomotives; Fireman (Pile Drivers and
Derricks); Pumps (well points); Hoists, automatic; A-Frames
and Winch Trucks; Hoists (tuggers); Boats (Tug, Safety,
Work Barges and Launches); Assistant Engineer

GROUP 6: Shouldering Machine Operator; Farm or Industrial
Tractor mounted equipment; Post Hole Digger; Auger
(vertical and horizontal); Skid Steer Loader with or
without attachments; Robotic Tool Carrier with or without
attachments; Power Pack Vibratory/Ultra Sound Driver and
Extractor; Fireman (Asphalt Plants); Screed Operator; Stone
Crushers and Screening Plants; Air, Electric, Hydraulic
Jacks (Slip Form); Prestress Machines; Air Compressor, 400
CFM or over; Refrigeration Plant/Freese Machine; Boiler
Operators (temporary heat); Forklifts; Welding Machines;
Generators; Pumps over 3""; Heaters, Mechanical; Combination
small equipment operator; Winches, small electric; Oiler;
Greaser; Rotary Drill Tender; Conveyor; Elevator Operator



IRONOOO8-002 06/01/2020

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:

Rates Fringes
IRONWORKER. ...t iiiiiiiineeeenn $ 37.31 27.62

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRONOOO8-003 06/01/2020

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
IRONWORKER. .. vt i i iiiiiiieeeiennn $ 39.11 27.87

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

IRON©383-001 06/01/2020

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes

IRON©G512-008 06/03/2019

BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,
PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES



Rates Fringes
IRONO512-021 06/03/2019

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes
IRONWORKER. .. v vvvi i iiiiiiiiennn $ 33.19 29.40
LAB00113-002 06/01/2020
MILWAUKEE AND WAUKESHA COUNTIES
Rates Fringes
LABORER
Group L...iiiiiiiinnneeennnns $ 30.05 22.26
Group 2. ..t iiiiininrenenanss $ 30.20 22.26
GrOUP 3.t iiiiinnnnnnoeenenns $ 30.40 22.26
(¢ oo U] o S $ 30.55 22.26
GroUP 5. iiiiiiiiinnnnennenns $ 30.70 22.26
GPrOUP B.evvriiennnnnnnnnnnnns $ 26.54 22.26

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist

GROUP 5: Blaster and Powderman



GROUP 6: Flagperson; traffic control person

LABO0113-003 06/01/2020

OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes
LABORER
Group 1......iiiiiiiiinnnnnn $ 29.30 22.26
GPOUP 2.t iiinnnnnnnnaonnnnns $ 29.40 22.26
GPrOUP 3. iiiiiinnnnnneannnns $ 29.45 22.26
GroUDP 4. viiiniiinnnneennnnns $ 29.65 22.26
GPrOUP 5.veriiiiiennnnnnnnnns $ 29.50 22.26
GPOUP B.vevnnnnnnnnnnennnnns $ 26.39 22.26

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated);

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson and Traffic Control Person

LABO0113-011 06/01/2020
KENOSHA AND RACINE COUNTIES
Rates Fringes
LABORER

Group 1....iveeinnnnnnnnnnns $ 29.11 22.26
GPOUP 2.t iiinnnnnnnnnennnnns $ 29.26 22.26



GPrOUP 3. iiiiiennnnnnnnnnnns $ 29.46 22.26

GrOoUP 4. viiiniinnnnnonnnnnns $ 29.43 22.26
GPrOUP 5.vetiiininnnnnnnnnnns $ 29.76 22.26
GPrOUP B.ivevnnnnnnnnnnennnnns $ 26.25 22.26

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

LAB0O0140-002 06/01/2020

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,
RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
LABORER
Group L., neennnnns $ 33.72 17.95
GPrOUP 2. iitteennnnnnnnannnns $ 33.82 17.95

GrOUP 3.t iiiiiinnnnneoenenns $ 33.87 17.95



(] oo U] o A $ 34.07 17.95
GroUP 5. iiiiiiiiinnneeennnns $ 33.92 17.95
GPrOUP B.vvvriennnnnnnnnnnnns $ 30.35 17.95

LABORER CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson; Traffic Control

LABOQ464-003 06/01/2020

DANE COUNTY

Rates Fringes
LABORER
Group 1....iiiiinnnnnnnnnnnn $ 34.00 17.95
GPOUP 2.t iiinnnnnnnnaonnnnns $ 34.10 17.95
GPrOUP 3. iiiiieinnnnnnnannnns $ 34.15 17.95
GrOoUP 4.viiiniiinnnnaennnns $ 34.35 17.95
GPrOUP 5.vttiiiiinnennnnnnnns $ 34.20 17.95
GPrOUP B.ivevnnnnnnnnnneennnns $ 30.35 17.95

LABORERS CLASSIFICATIONS:

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;



Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; Powderman

GROUP 6: Flagperson and Traffic Control Person

PAINO106-008 05/01/2017

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.............. $ 30.33 17.27
Spray, Sandblast, Steel....$ 30.93 17.27
Repaint:
Brush, Roller.............. $ 28.83 17.27
Spray, Sandblast, Steel....$ 29.43 17.27
PAINO©108-002 06/01/2019
RACINE COUNTY
Rates Fringes
Painters:
Brush, Roller............... $ 36.08 20.36
Spray & Sandblast........... $ 37.08 20.36

PAINOG259-002 05/01/2008

BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

Rates Fringes



PAIN©259-004 05/01/2015
BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes

PAINOG781-002 06/01/2019

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Painters:
Bridge....ovveiiiiiiiiinnn.. $ 33.30 23.86
Brush. ..ottt $ 32.95 23.86
Spray & Sandblast........... $ 33.70 23.86

PAINOG802-002 06/01/2019

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

Rates Fringes
PAINTER
Brush...ooeieiiiiiiiennnnnn, $ 30.93 18.44
PREMIUM PAY:
Structural Steel, Spray, Bridges = $1.00 additional per

hour.

PAINOG802-003 06/01/2019

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes



PAINO934-001 06/01/2017

KENOSHA AND WALWORTH COUNTIES

Rates Fringes
Painters:
Brush...oovveiiiiiiiine, $ 33.74 18.95
P AY e ettt $ 34.74 18.95
Structural Steel............ $ 33.89 18.95
PAIN1011-002 06/02/2019
FLORENCE COUNTY
Rates Fringes
Painters:.. .ottt $ 25.76 13.33
PLAS©599-010 06/01/2017
Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area l......iiiiiiirnnnnnnns $ 39.46 17.17
Area 2 (BAC)...ovvviiinnnnn $ 35.07 19.75
Area 3.... .ttt $ 35.61 19.40
Area 4...... i $ 34.70 20.51
Area 5.... .ttt $ 36.27 18.73
Area 6......cciiiiiiiiiiie $ 32.02 22.99

AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
COUNTIES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,
CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES



AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
AREA 5: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK
COUNTIES

AREA 6: KENOSHA AND RACINE COUNTIES

PLUMOO11-003 ©5/07/2018
ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, SAWYER, AND WASHBURN
COUNTIES

Rates Fringes

PLUM@O75-002 06/01/2016
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
PLUM@O75-004 06/01/2016
DODGE (Watertown), GREEN, JEFFERSON, LAFAYETTE, AND ROCK

COUNTIES

Rates Fringes

PLUM@O75-009 06/01/2016
COLUMBIA, DANE, IOWA, MARQUETTE, RICHLAND AND SAUK COUNTIES
Rates Fringes

PLUMO111-007 ©5/28/2018

MARINETTE COUNTY (Niagara only)



Rates Fringes
PLUM@O118-002 06/01/2020

KENOSHA, RACINE, AND WALWORTH COUNTIES

PLUMO400-003 06/04/2018

ADAMS , BROWN, CALUMET, DODGE (except Watertown), DOOR, FOND DU
LAC, GREEN LAKE,KEWAUNEE, MANITOWOC, MARINETTE (except
Niagara), MENOMINEE, OCONTO, OUTAGAMIE, SHAWANO, SHEBOYGAN,
WAUPACA, WAUSHARA, AND WINNEBAGO COUNTIES

Rates Fringes
PLUM@O434-002 05/31/2020
BARON, BUFFALO, CHIPPEWA, CLARK, CRAWFORD, DUNN, EAU CLAIRE,
FLORENCE, FOREST, GRANT, JACKSON, JUNEAU, LA CROSSE, LANGLADE,
LINCOLN, MARATHON, MONROE, ONEIDA, PEPIN, PIERCE, POLK,

PORTAGE, PRICE, RUSK, ST. CROIX, TAYLOR, TREMPEALEAU, VERNON,
VILAS, AND WOOD COUNTIES

Rates Fringes
* PLUMO601-003 06/01/2020
DODGE (Watertown), GREEN, JEFFERSON, LAFAYETTE, MILWAUKEE,

OZAUKEE, ROCK, WASHINGTON AND WAUKESHA COUNTIES

Rates Fringes

* PLUMO601-009 06/01/2020

COLUMBIA, DANE, IOWA, MARQUETTE, RICHLAND AND SAUK COUNTIES



Rates Fringes

TEAMPO39-002 06/01/2020
Rates Fringes

TRUCK DRIVER
1 & 2 Axle Trucks........... $ 31.07 22.94
3 or more axles; Euclids
or Dumptor, Articulated
Truck, Mechanic............. $ 31.22 22.94

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).



The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.



Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests

for summaries of surveys, should be with the Wage and Hour

Regional Office for the area in which the survey was conducted

because those Regional Offices have responsibility for the

Davis-Bacon survey program. If the response from this initial

contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor



200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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Division of Transportation Systems
Development

Bureau of Project Development

4822 Madison Yards Way, 4" Floor South
January 4, 2021 Madison, Wl 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #20: 1221-09-71, WISC 2021 086 4540-27-71, WISC 2021 091
Milwaukee — Green Bay Rd Port Washington — Cedar Grove
SCL - Wilson/Lima Rd IH43-CTHD
IH 43 STH 32
Sheboygan County Sheboygan County

Letting of January 12, 2021
This is Addendum No. 01, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities

. _ . Old Revised | Proposal

Bid ltem Item Description Unit Quantity | Quantity Total

643.1205.S | Basic Traffic Queue Warning System Day 360 -240 120
Plan Sheets:
Revised Plan Sheets

SPAZZt Plan Sheet Title (brief description of changes to sheet)

37 Revised Pipe Sizes on Cleaning Pipes item

46 Revised Basic Traffic Queue Warning System

Version 02-2017 Solving tomorrow’s transportation challenges



Schedule of Items
Attached, dated January 4, 2021, are the revised Schedule of ltems Page 7.

Plan Sheets
The following 8% x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 37 and 46.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM



}:L - 3TvOS 1Od 601 1118080€0 : INVN LOTd ‘HY'V : A8 107d LL6L ‘Pl dunr 1 31va LO1d x1dd'bw™0020€0\ "\SAdVN : INYN J1Id

3 /e 133HS S3AILILNYND SNOANVTIIOSIN NVOAOG3HS ‘ALNNOD €V HI :AMH 1/-60-12¢l ‘ON LO3rodd

Revised Sheet 37
January 4, 2021

Addendum No. 01
ID 1221-09-71

€ 9 € SIV10L
TTV41N0 ¥IMIS WHOLS HONI-HZ J¥dd - T - Ov+Evy N € HI
7IV4LN0 ¥3MIS WHOLS HONI-HZ Jddd - T - 00+Ty 8S € HI
7Tv41N0 ¥3IMIS WHOLS HONI-ST Jddd - T - 0S+10Y N €F HI
TIV41N0 ¥IMIS WHOLS HONI-QT 2¥dd - T - 00+80€ N €F HI
7TV41N0 ¥3IMIS WHOLS HONI-Z¥ Jddd - T - §9+56C S €¥ HI
- J¥dd T - T 0£+002 8S € HI
- Jddd T - T 00+89T 84S €y HI
TIV41N0 ¥IMIS WHOLS HONI-QT 2¥dd - T - 00+266 N €F HI
- J¥dd T - T 00+686 aN € HI
SIREL] VIYILVW HOV3 HOV3 HOV3 NOILVLS NOILVD01
HONI-ST S3dId LY3IAIND STIvMaN3
JLIUDONOD A3IDYOANIIY ONINVITD L¥3AATND
3dId L¥3ATIND ¥Od ONIAOWIY
STIVMANT NO¥dY
8TOT " 2ZS 00£8°02S S*0906 " ¥0¢

AYVWANNS IdId LAIATND



dotpmn
Typewritten Text
37

dotpmn
Polygon

DOTMPC
Text Box
Addendum No. 01
ID 1221-09-71
Revised Sheet 37
January 4, 2021


}:L - 3TvOS 1Od 601 1118080€0 : INVN LOTd ‘HY'V : A8 107d LL6L ‘Pl dunr 1 31va LO1d x1dd'bw™0020€0\ "\SAdVN : INYN J1Id

[3] 9y :133HS S3ILILNYND SNOANVTIIOSIN NVOAOE3HS :ALNNOD v HI AAMH 12-60-}2Z} “ON LO3roxd
1
-  ©
o < «—
o— g N
zZN 3R
m % % 41 “NOLIDNA3Y LIWIT d33dS AYVIOdWIL ¥Od4d SNOIS LIWIT d33adS S3IANTONI ,,SNOIS,, WILI IFHL
w ‘1_ T > “IUNSOTD dWVY DNIUNA ANV IANSOTD dWVYE OL ¥OI¥d SAVA € AITIVLSNI 39 OL NOIS IDVSSIW IT9VIONVHD 3IT19vLId0d 9 JLON
_
m ﬂ % @© S3FAUNSOTD ANV TIVILINI OL ¥0TI¥d MIIM T € HI NO A3LvDO1 39 OL NOIS IOVSSIW ITIVIONVHD 3I79vLd0d 1V 310N
o+~ > 2
S2nls ,
=05 ozt 61T Yoy T ovz 000°€ 950‘v 820°Z 000°0€ STVLOL 1D3C0¥d
FANSO1D 0 - L T 14 T 0 - 0 0 174 9 T € 0 0 14 VYV H1D 1V 3dI¥ ANV dvd
3¥0439 SAvA /2
4 310N 0 - L T 0¢ 0T 0 - 0ST 0S 174 8 4N 14 0ST 0S € AVTYIA0 “‘dWVY IDNVYINT 9S €p HI B ZE€ HIS
9 310N 0 - VA T 0¢ 0T 0 - 0ST 0S i 24 8 4 14 0ST 0S € AVTYIAO “‘dWVY FDNVHINT N €% HI B Z€ HIS
8 3loN 0 - L 1 o€ ot 0 - 0sT 0s vz 8 a v 0ST 0§ € AVINIA0 ‘dWV¥ LIX3 8S €v HI B 2€ HLS
8 3loN 0 - L 1 o€ ot 0 - 0sT 0s vz 8 a v 0ST 0§ € AVINIA0 ‘dWV¥ LIX3 8N €% HI B 2€ HLS
0
4 310N 0 - L T 0¢ 0T 0 - 0ST 0S 174 8 4N 14 0ST 0S € AVTYIA0 “‘dWVY IDNVHINT 89S €p HI B VV HLD
49 310N 0 - VA T 0¢ 0T 0 - 0ST 0S i 724 8 1 14 0ST 0S € AVTYIA0 “‘dWVY FDNVHINT N €% HI B YV HLD
4 310N 0 - L T 0€ 0T 0 - 0ST 0S 124 8 T 14 0ST 0s € AVI¥IAO0 ‘dWVH LIX3 8S €% HI B WV HLD
8 3LoN 0 - L 1 o€ ot 0 - 0sT 0s vz 8 a v 0ST 0§ € AVINIA0 ‘dWV¥ LTX3 8N €4 HI B W HLD
ST T L T 0ST 0T o€ 4 144 ST (01374 € [0j24 9T 009 ‘€ ove ST 9S ‘AVIY3IA0 ‘avO¥ VWIT-NOSTIM - DS
V 310N qT T L T 0ST 0T 013 4 144 ST (01374 € ove 9T 009 ‘€ ove ST aN ‘AVTYIA0 ‘av0d VWIT-NOSTIM - 1DS
(¥3AVT ¥3ddn) S3ANV1 (IAISLNO) SNIAIN¥A
ST T L T 0ST 0T o€ Z 144 ST 01374 € [0j24 9T 009 ‘€ ove ST 9S ‘AVIY3IA0 ‘avO¥ VWIT-NOSTIM - DS
Vv 310N ST T L T 0ST ()8 o€ 4 (Y44 ST (01334 € ove 9T 009°‘¢€ ove ST AN ‘AVT¥IAO ‘avO¥ VIWIT-NOSTIM - 12S
(¥3AVT ¥3ddn) S3INV1 (IAISNI) SNISSvVd
ST T L T 0ST 0T 019 4 [ T44 ST (01334 € ove 9T 009°‘¢€ ove ST 9S ‘AVT¥IAO ‘avO¥ VIWIT-NOSTIM - 12S
V 310N qT T VA T 0ST 0T 0¢ Z 144 ST (01374 € ove 9T 009 ‘€ ove ST aN ‘AVTYIA0 ‘av0d VWIT-NOSTIM - 1DS
(¥3AVT ¥3IMOT) SANVT (IAISLNO) SNIAINA
ST T L T 0ST 0T o€ Z 144 ST 01374 € [0j24 9T 009 ‘€ ove ST 9S ‘AVIY3IA0 ‘avO¥ VWIT-NOSTIM - DS
Vv 310N ST T L T 0ST ()8 019 4 [ T44 ST (01334 € ove 9T 009°‘¢€ ove ST AN ‘AVT¥IAO ‘avO¥ VIWIT-NOSTIM - 12S
(¥3AVT ¥3IMOT) SINV1 (IAISNI) SNISSVd
SOAVINTY Ava SAVA ON SAVAa ON SAvA ON SAvVA ON SAvVA ON SAvVA ON SAvA ON SAvd NOILVDO1 \ J9VIS
W3LSAS SWDd SNOIS SaQdvoa D 3dAL V 3dAL IIT 3dAL SWNya aornyad
ONINYYM SNOIS MOoWAY SIHOIT DSNINYYM S1HDIT SNINYYM S3IAVOIUIVE JADIAY3S
anand J1VINIXO0dddV
JI44vdL
JISve
S*S0ZT €V9 0SO0T"€¥9 0060°€v9 0080°€¥9 STZ0°€¥9 S0L0°€¥9 020" €v9 00€0°€¥9
AAVIAWNS TOYLNOD DId4VdL



dotpmn
Typewritten Text
46

dotpmn
Polygon

DOTMPC
Text Box
Addendum No. 01
ID 1221-09-71
Revised Sheet 46
January 4, 2021


CONs,,

$\5
{0
%

7or rai®

%HTATKD“

Wisconsin Department of Transportation 01/04/2021 09:45:01

Proposal Schedule of ltems Page 7 of 10

Proposal ID: 20210112020

SECTION:

Alt Set ID:

Proposal

Line

Number

0190

0192

0194

0196

0198

0200

0202

0204

0206

0208

0210

0212

0214

0216

0218

0220

Project(s): 1221-09-71, 4540-27-71

Federal ID(s): WISC 2021086, WISC 2021091

0001 Contract Items
Alt Mbr ID:
Item ID
Description
638.4000

Moving Small Sign Supports

642.5001
Field Office Type B

643.0300
Traffic Control Drums

643.0410
Traffic Control Barricades Type Il

643.0420
Traffic Control Barricades Type llI

643.0705
Traffic Control Warning Lights Type A

643.0715
Traffic Control Warning Lights Type C

643.0800
Traffic Control Arrow Boards

643.0900
Traffic Control Signs

643.0910
Traffic Control Covering Signs Type |

643.0920
Traffic Control Covering Signs Type Il

643.1000
Traffic Control Signs Fixed Message

643.1050
Traffic Control Signs PCMS

643.1205.S
Basic Traffic Queue Warning System

643.5000
Traffic Control

646.1020
Marking Line Epoxy 4-Inch

Approximate
Quantity and
Units

Unit Price Bid Amount

5.000
EACH

1.000
EACH

31,400.000
DAY

84.000
DAY

2,736.000
DAY

4,854.000
DAY

4,320.000
DAY

240.000
DAY

4,228.000
DAY

4.000
EACH

9.000
EACH

280.290
SF

187.000
DAY

120.000
DAY

1.000
EACH

34,563.000
LF
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Development

Bureau of Project Development

4822 Madison Yards Way, 4" Floor South
January 8, 2021 Madison, Wl 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #20: 1221-09-71, WISC 2021 086 4540-27-71, WISC 2021 091
Milwaukee — Green Bay Rd Port Washington — Cedar Grove
SCL - Wilson/Lima Rd IH43-CTHD
IH 43 STH 32
Sheboygan County Sheboygan County

Letting of January 12, 2021
This is Addendum No. 02, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities

. L . Old Revised | Proposal
Bid Item Iltem Description Unit Quantity | Quantity Total
205.0100 Excavation Common CY 650 -644 6
305.0120 Base Aggregate Dense 1 Ya-Inch TON 867 -497 370
390.0303 Base Patching Concrete SY 1573 -926 647
416.0610 Drilled Tie Bars EA 754 -73 681
416.0620 Drilled Dowel Bars EA 3274 -3114 160

460.0105.S HMA Perpent Within Limits (PWL) Test Strip EA 4 3 1
Volumetrics
460.0110.S HMA_Percent Within Limits (PWL) Test Strip EA 4 3 1
Density
624.0100 Water MGAL 98 -5 93
Added Bid Item Quantities

. L . Old Revised | Proposal
Bid ltem Item Description Unit Quantity | Quantity Total
208.0100 Borrow cYy 0 181 181

Version 02-2017 Solving tomorrow’s transportation challenges



Plan Sheets:

Revised Plan Sheets

Plan

Sheet Plan Sheet Title (brief description of changes to sheet)
9 Construction Details — Revised base patching concrete detail to show more information
33 Miscellaneous Quantities — Removed Tie Bars and Dowel Bars from the Concrete Base

Patching Sawing Summary; revised base patching concrete quantity

35 MQ — Revised HMA Percent Within Limits (PWL) — gty changed from 4 to 1

168 MQ — Added borrow and updated the excavation common gty

170 MQ — Revised quantities for base aggregate dense 1 Vs-Inch and Water

Schedule of Items
Attached, dated January 8, 2021, are the revised Schedule of ltems Pages 1, 2, 5, and 10.

Plan Sheets
The following 82 x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 9, 33, 35,168, and 170.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM
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01/08/2021 08:58:58

"omah‘f“ég
Proposal Schedule of Items Page 1 of 10
Proposal ID: 20210112020 Project(s): 1221-09-71, 4540-27-71
Federal ID(s): WISC 2021086, WISC 2021091
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o :
Nllj-rl’r?t?er 1 Quantity and Unit Price Bid Amount
Description Units
0002 203.0100 2.000
Removing Small Pipe Culverts EACH
0004 204.0100 2,262.000
Removing Concrete Pavement SY
0006 204.0105 214.000
Removing Pavement Butt Joints SY
0008 204.0109.8 15,672.000
Removing Concrete Surface Partial SF
Depth
0010 204.0110 152.000
Removing Asphaltic Surface SY
0012 204.0115 358.000
Removing Asphaltic Surface Butt Joints SY
0014 204.0120 354,372.000
Removing Asphaltic Surface Milling SY
0016 204.0150 999.000
Removing Curb & Gutter LF
0018 204.0155 291.000
Removing Concrete Sidewalk SY
0020 204.0210 1.000
Removing Manholes EACH
0022 204.9060.S 3.000
Removing (item description) 01. Culvert EACH
Endwalls
0024 205.0100 6.000
Excavation Common CcY
0026 211.0100
Prepare Foundation for Asphaltic Paving LS LUMP SUM
(project) 01. 1221-09-71
0028 211.0100
Prepare Foundation for Asphaltic Paving LS LUMP SUM
(project) 02. 4540-27-71
0030 213.0100 1.000
Finishing Roadway (project) 01. 1221- EACH

09-71
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"omah‘f“ég
Proposal Schedule of Items Page 2 of 10
Proposal ID: 20210112020 Project(s): 1221-09-71, 4540-27-71
Federal ID(s): WISC 2021086, WISC 2021091
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D QEZntit d Unit Price Bid Amount
Number e yan
Description Units
0032 213.0100 1.000
Finishing Roadway (project) 02. 4540- EACH
27-71
0034 305.0110 8,950.000
Base Aggregate Dense 3/4-Inch TON
0036 305.0120 370.000
Base Aggregate Dense 1 1/4-Inch TON
0038 305.0500 77.000
Shaping Shoulders STA
0040 390.0303 647.000
Base Patching Concrete SY
0042 416.0610 681.000
Drilled Tie Bars EACH
0044 416.0620 160.000
Drilled Dowel Bars EACH
0046 455.0605 35,165.000
Tack Coat GAL
0048 460.0105.S 1.000
HMA Percent Within Limits (PWL) Test EACH
Strip Volumetrics
0050 460.0110.S 1.000
HMA Percent Within Limits (PWL) Test EACH
Strip Density
0052 460.0115.S 1.000
HMA Pavement Test Strips Volumetrics EACH
0054 460.0120.S 1.000
HMA Pavement Test Strips Density EACH
0056 460.2000 26,581.000
Incentive Density HMA Pavement DOL 1.00000 26,581.00
0058 460.2005 28,245.000
Incentive Density PWL HMA Pavement DOL 1.00000 28,245.00
0060 460.2007 62,092.000
Incentive Density HMA Pavement DOL 1.00000 62,092.00
Longitudinal Joints
0062 460.2010 28,245.000
Incentive Air Voids HMA Pavement DOL 1.00000 28,245.00
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Wisconsin Department of Transportation 01/08/2021 08:58:58

Proposal Schedule of ltems Page 5 of 10

Proposal ID: 20210112020

SECTION:

Alt Set ID:

Proposal
Line
Number

0124

0126

0128

0130

0132

0134

0136

0138

0140

0142

0144

0146

0148

0150

0152

0154

Project(s): 1221-09-71, 4540-27-71

Federal ID(s): WISC 2021086, WISC 2021091

0001 Contract Items
Alt Mbr ID:
Item ID
Description
618.0100

Maintenance And Repair of Haul Roads
(project) 02. 4540-27-71

619.1000

Mobilization

624.0100
Water

625.0100

Topsoil

625.0500
Salvaged Topsoil

627.0200
Mulching

628.1504
Silt Fence

628.1520
Silt Fence Maintenance

628.1905

Mobilizations Erosion Control

628.1910
Mobilizations Emergency Erosion Control

628.2004
Erosion Mat Class | Type B

628.2006
Erosion Mat Urban Class | Type A

628.7005
Inlet Protection Type A

628.7015
Inlet Protection Type C

628.7555
Culvert Pipe Checks

629.0210
Fertilizer Type B

Approximate
Quantity and
Units

Unit Price Bid Amount

1.000
EACH

1.000
EACH

93.000
MGAL

40.000
SY

269.000
SY

269.000
SY

1,518.000
LF

1,518.000
LF

5.000
EACH

4.000
EACH

40.000
SY

269.000
SY

16.000
EACH

14.000
EACH

1.000
EACH

0.189
CWT
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Proposal Schedule of Items
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Page 10 of 10

Proposal ID: 20210112020

SECTION:

Alt Set ID:

Proposal
Line
Number
0282

0284

0286

0288

0290

0292

0294

Project(s): 1221-09-71, 4540-27-71

Federal ID(s): WISC 2021086, WISC 2021091

0001 Contract Items
Alt Mbr ID:
Item ID
Description
SPV.0060

Special 03. Internal Chimney Seal

SPV.0060
Special 04. Adjusting Fire Hydrant

SPV.0060

Special 05. Shaping and Finishing for
Law Enforcement Pad

SPV.0060
Special 06. Inlet Extension Ring

SPV.0090

Special 01. Milling and Removing
Temporary Joint

SPV.0105

Special 01. Material Transfer Vehicle

208.0100
Borrow

Section: 0001

Approximate
Quantity and
Units

4.000

EACH

1.000

EACH

3.000

EACH

1.000
EACH

78,783.000
LF

LS

181.000
CcY

Unit Price

Bid Amount

LUMP SUM

Total:

Total Bid:
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