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HIGHWAY WORK PROPOSAL
Wisconsin Department of Transportation
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COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY

1020-00-79 N/A Nw Region, Ih94 Bridge Deck Sealing;
Bridge Deck Sealing (Var)

IH 094Jackson

Eau Claire

Dunn

St Croix

Trempealeau

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required:
Payable to:  Wisconsin Department of Transportation

$20,000.00
Attach Proposal Guaranty on back of this PAGE.

Bid Submittal
Date:
Time (Local Time):

April 13, 2021
11:00 am

Contract Completion Time
July 30, 2021

Assigned Disadvantaged Business Enterprise Goal 0%

Firm Name, Address, City, State, Zip Code

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date _______________

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

For Department Use OnlyType of Work:

Notice of Award Dated Date Guaranty Returned

Notary Seal

SAMPLE
NOT FOR BIDDING PURPOSES

Bridge Deck Sealing
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Effective with November 2007 Letting

PROPOSAL REQUIREMENTS AND CONDITIONS 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 

The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 

The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted. 
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



Effective with August 2015 Letting 
BID 

PREPARATION 

Preparing the Proposal Schedule of Items 
A General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods: 

1. Electronic bid on the internet.

2. Electronic bid on a printout with accompanying diskette or CD ROM.

3. Paper bid under a waiver of the electronic submittal requirements.

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet. 

(3) The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 PM 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 PM local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressTM on-line bidding exchange at http://www.bidx.com/ 
after 5:00 PM local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business 
hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.

B Submitting Electronic Bids
B.1 On the Internet

(1) Do the following before submitting the bid:
1. Have a properly executed annual bid bond on file with the department.

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID 
will constitute the bidder's signature for proper execution of the bidding proposal. 

(2)  In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site. 

2. Use ExpediteTM software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteTM software and the Bid 
ExpressTM web site. Do not submit a bid on a printout with accompanying diskette 
or CD ROM or a paper bid. If the bidder does submit a bid on a printout with 
accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of 
the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 
B.2 On a Printout with Accompanying Diskette or CD ROM 

(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web 
site reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite TM software to prepare and print the schedule of items. Provide a valid amount 
for all price fields. Follow instructions and review the help screens provided on the Bid 
ExpressTM web site to assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the ExpediteTM generated schedule of items to the 
other proposal documents submitted to the department as a part of the bidder's sealed 
bid. As a separate submittal, not in the sealed bid envelop but due at the same time and 
place as the sealed bid, also provide the ExpediteTM generated schedule of items on a 
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROM with the 
bidder's name, the 4 character department-assigned bidder identification code from the top 
of the bidding proposal, and a list of the proposal numbers included on that diskette or CD 
ROM as indicated in the following example: 

Bidder Name 
BN00 
Proposals: 1, 12, 14, & 22 

 
(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for 

that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the ExpediteTM generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of the 
standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If there 
is a discrepancy between the printout and the diskette or CD ROM, the department will 
analyze the bid using the printout information. 
 

(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteTM generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the ExpediteTM generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a 

written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 
4 individual proposals in a calendar year. The department may allow additional waivers 
for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard 
specifications.  The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

PRINCIPAL 

(Company Name)     (Affix Corporate Seal) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin ) 
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal) 

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin ) 
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 
Wisconsin Department of Transportation 

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above. 

(Signature of Authorized Contractor Representative) (Date) 



 



March 2010 

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

Name of Subcontractor Class of Work Estimated Value 



Page 1 of 2 

DECEMBER 2000 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification 

1. By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

2. The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction.  The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below.  The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction.  However, failure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction.  If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered
transaction," "participant," "person," "primary covered transaction," "principal," "proposal,"
and "voluntarily excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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Special Provisions 
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STSP’S Revised June 29, 2020 
SPECIAL PROVISIONS 

1. General. 
Perform the work under this construction contract for Project 1020-00-79, NW Region, IH 94 Bridge Deck 
Sealing, Bridge Deck Sealing (Var), IH 94, Dunn, St. Croix, Eau Claire, Trempealeau and Jackson 
Counties, Wisconsin as the plans show and execute the work as specified in the State of Wisconsin, 
Department of Transportation, Standard Specifications for Highway and Structure Construction, 2021 
Edition, as published by the department, and these special provisions. 

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system. 
100-005 (20200629) 

 

2. Scope of Work. 
The work under this contract shall consist of bridge deck and pier column sealing and traffic control and 
all incidental items necessary to complete the work as shown on the plans and included in the proposal 
and contract. 
104-005 (20090901) 

 

3. Prosecution and Progress. 
A General 
Begin work within ten calendar days after the engineer issues a written notice to do so. 

Provide the start date to the engineer in writing within a month after executing the contract but at least 
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the 
notice to proceed within ten calendar days before the approved start date. 

To revise the start date, submit a written request to the engineer at least two weeks before the intended 
start date. The engineer will approve or deny that request based on the conditions cited in the request 
and its effect on the department’s scheduled resources. 

Comply with all local ordinances that apply to construction operations during nighttime work hours. 
Furnish to the engineer in writing any ordinance variance or required permit issued by the municipality 
before performing nighttime work. 

The contractor is advised that there may be multiple mobilizations which may include but is not limited to 
traffic control and deck and column sealing, and other incidental items. No additional payment will be 
made by the department for said mobilizations. 

B Temporary Lane Closures 
Temporary lane closures are required for the deck and column sealing operations. 

Project staging requires roadside work zone, construction vehicle and/or traffic control device 
encroachments within 6-foot horizontal and/or vertical, from the edge of the shoulder side of a lane. 
These encroachments require a temporary lane closure of the IH 94 lane closest to construction. 

C Lane Closure Restrictions 
Temporary lane closures are not allowed when no work is being performed. Maximum temporary lane 
closure length shall not exceed 3.5 miles. 

The temporary lane closures shall be limited to the freeway non-peak hours (working hours), as defined in 
the following tables. During freeway peak hours (non-working hours) and applicable Holiday Work 
Restrictions, the IH 94 traveled way and shoulders shall be entirely clear of equipment, barricades, signs, 
lights, or any other materials that may impede the free flow of IH 94 through traffic in each direction. Lane 
closures shall be limited to areas of actual construction operations. Minimize the actual time that lane 
closures are used. 
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Do not close through lanes during the peak freeway hours shown in the following tables: 

Freeway Peak Hours 
6-lanes: St. Croix River to USH 12 (Exit 4) 

Day IH 94 Eastbound IH 94 Westbound 
Sunday 3L:  10:00 AM – 4:00 PM 

2L: 8:00 AM – 4:00 PM 
3L: 11:00 AM – 6:00 PM 
2L: 9:00 AM – 10:00 PM 

Monday 3L: 2:00 PM – 6:00 PM 
2L: 6:00 AM – 8:00 PM 

3L: 5:00 AM – 5:00 PM* 
2L: 5:00 AM – 9:00 PM 

Tuesday 3L: 2:00 PM – 6:00 PM 
2L: 6:00 AM – 8:00 PM 

3L: 5:00 AM – 5:00 PM* 
2L: 5:00 AM – 9:00 PM 

Wednesday 3L: 2:00 PM – 6:00 PM 
2L: 6:00 AM – 8:00 PM 

3L: 5:00 AM – 5:00 PM* 
2L: 5:00 AM – 9:00 PM 

Thursday 3L: 12:00 PM – 6:00 PM 
2L: 6:00 AM – 8:00 PM 

3L: 5:00 AM – 5:00 PM* 
2L: 5:00 AM – 9:00 PM 

Friday 3L: 10:00 AM – 6:00 PM 
2L: 6:00 AM – 8:00 PM 

3L: 5:00 AM – 5:00 PM 
2L: 5:00 AM – 10:00 PM 

Saturday 3L: 10:00 AM – 3:00 PM 
2L: 7:00 AM – 8:00 PM 

3L: 10:00 AM – 4:00 PM 
2L: 8:00 AM – 9:00 PM 

 For the 6-lane segment from the St. Croix River to USH 12 (Exit 4) use the following guidance: 

 3L: 3 through travel lanes shall be open during the times listed. 

 2L: 2 through travel lanes shall be open during the times listed.  

 Auxiliary lanes are not to be considered as travel lanes. 

 *One lane may be closed from 9:00 AM to 3:00 PM. 

Freeway Peak Hours 
USH 12 (Exit 4) to CTH T (Exit 16) 

Day IH 94 Eastbound IH 94 Westbound 
Sunday 9:00 AM – 7:00 PM 10:00 AM – 9:00 PM 
Monday 9:00 AM – 7:00 PM 5:00 AM – 6:00 PM 
Tuesday 9:00 AM – 7:00 PM 5:00 AM – 6:00 PM 
Wednesday 9:00 AM – 7:00 PM 5:00 AM – 6:00 PM 
Thursday 9:00 AM – 8:00 PM 5:00 AM – 7:00 PM 
Friday 8:00 AM – 8:00 PM 5:00 AM – 8:00 PM 
Saturday 8:00 AM – 6:00 PM 9:00 AM – 6:00 PM 

 

Freeway Peak Hours 
CTH T (Exit 16) to STH 25 (Exit 41) 

Day IH 94 Eastbound IH 94 Westbound 
Sunday 9:00 AM – 7:00 PM 10:00 AM – 9:00 PM 
Monday 9:00 AM – 7:00 PM 11:00 AM – 6:00 PM 
Tuesday 9:00 AM – 7:00 PM 11:00 AM – 6:00 PM 
Wednesday 9:00 AM – 7:00 PM 11:00 AM – 6:00 PM 
Thursday 9:00 AM – 7:00 PM 10:00 AM – 7:00 PM 
Friday 8:00 AM – 8:00 PM 9:00 AM – 8:00 PM 
Saturday 8:00 AM – 4:00 PM 9:00 AM – 6:00 PM 
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Freeway Peak Hours 
STH 25 (Exit 41) to USH 53 (Exit 70) 

Day IH 94 Eastbound IH 94 Westbound 
Sunday 9:00 AM – 7:00 PM 10:00 AM – 9:00 PM 
Monday 9:00 AM – 7:00 PM 11:00 AM – 6:00 PM 
Tuesday 9:00 AM – 7:00 PM 11:00 AM – 6:00 PM 
Wednesday 9:00 AM – 7:00 PM 11:00 AM – 6:00 PM 
Thursday 9:00 AM – 7:00 PM 11:00 AM – 7:00 PM 
Friday 8:00 AM – 8:00 PM 10:00 AM – 8:00 PM 
Saturday 8:00 AM – 4:00 PM 10:00 AM – 6:00 PM 

 

Freeway Peak Hours 
USH 53 (Exit 70) to CTH EW (Exit 135) 

Day IH 94 Eastbound IH 94 Westbound 
Sunday 10:00 AM – 5:00 PM 11:00 AM – 8:00 PM 
Monday 11:00 AM – 4:00 PM 2:00 PM – 5:00 PM 
Tuesday --- --- 
Wednesday --- --- 
Thursday 11:00 AM – 5:00 PM 12:00 PM – 6:00 PM 
Friday 10:00 AM – 7:00 PM 10:00 AM – 8:00 PM 
Saturday 9:00 AM – 3:00 PM 10:00 AM – 4:00 PM 

 

Overpass Peak Hours 
Bridge Roadway On Peak Hours 

B-55-0026 11th Street / Hegen St. 7:00 AM – 8:00 PM 
B-55-0118 Carmichael – one lane closed sed 9:00 PM – 7:00 AM 
B-55-0118 Carmichael – two lanes closed 12:00 AM – 6:00 AM 
B-55-0151 USH 12 7:00 AM – 6:00 PM 
B-55-0202 USH 63 4:00 PM – 6:00 PM 
B-17-0029 STH 25 10:00 AM – 7:00 PM 
B-18-0015 USH 12 WB Con. CTH EE Same as IH-94  

 
 

B-18-0034 STH 93 South Bound 2:00 PM – 8:00 PM 
B-18-0119 STH 93 North Bound 2:00 PM – 8:00 PM 

 

D Shoulder Closures 
Shoulder closures are not allowed when no work is being performed. 

The contractor will be allowed to perform work on items that are located beyond 6-foot horizontal and/or 
vertical, from the edge of an open lane of traffic, utilizing a shoulder closure with the approval of the 
engineer. Construction vehicles and equipment shall be located outside of the 6-foot encroachment area. 
Shoulder closures shall only occur on one shoulder at a time. The existing roadway shall be open to 
through traffic in each direction. The lane closure restrictions outlined in this article will not apply to work 
that can be completed with an approved shoulder closure. All shoulder closures shall be removed during 
applicable Holiday Work Restrictions. 
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E Northern Long-eared Bat (Myotis septentrionalis) 
Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because they roost in 
trees and structures (bridges, culverts, buildings). Roosts may not have been observed on this project, 
but conditions to support the species exist. The species and all active roosts are protected by the Federal 
Endangered Species Act. If an individual bat or active roost is encountered during construction 
operations, stop work and notify the engineer and the WisDOT Regional Environmental Coordinator 
(REC). 

If additional construction activities beyond what was originally specified are required to complete the 
work, approval from the engineer, following coordination with WisDOT REC, is required prior to initiating 
these activities. 

 

4. Lane Rental Fee Assessment. 
A  General 
The contract designates some lane closures to perform the work. The contractor will not incur a Lane 
Rental Fee Assessment for closing lanes during the allowable lane closure times (freeway non-peak 
hours). The contractor will incur a Lane Rental Fee Assessment for each lane closure outside of the 
allowable lane closure times. If a lane is obstructed at any time due to contractor operations, it is 
considered a closure. The purpose of lane rental is to enforce compliance of lane restrictions and 
discourage unnecessary closures. 

Lane closures are not allowed during freeway peak hours, which are shown in the Prosecution and 
Progress article. 

Submit the dates of the proposed lane, ramp, and roadway restrictions to the engineer as part of the 
progress schedule. 

Coordinate lane, ramp, and roadway closures with any concurrent operations on adjacent roadways 
within 3 miles of the project. If other projects are in the vicinity of this project, coordinate lane closures to 
run concurrent with lane closures on adjacent projects when possible. When lane closures on adjacent 
projects extend into the limits of this project, Lane Rental Fee Assessments will only occur if the closure 
facilitates work under this contract. 

B  Lane Rental Fee Assessment 
The Lane Rental Fee Assessment incurred for each lane closure, each ramp closure, and each full 
closure of a roadway, per direction of travel, is as follows: 

• $4,000 per lane, per direction of travel, per hour broken into 15-minute increments 

The Lane Rental Fee Assessment represents a portion of the cost of the interference and inconvenience 
to the road users for each closure. All lane, roadway, or ramp closure event increments 15 minutes and 
less will be assessed as a 15-minute increment. 

The engineer, or designated representative, will be the sole authority in determining time period length for 
the Lane Rental Fee Assessment. 

Lane Rental Fee Assessments will not be assessed for closures due to crashes, accidents, or 
emergencies not initiated by the contractor. 

The department will assess Lane Rental Fee Assessment by the dollar under the administrative item 
Failing to Open Road to Traffic. The total dollar amount of Lane Rental Fee Assessment will be computed 
by multiplying the Lane Rental Assessment Rate by the number of 15-minute increments of each lane 
closure event as described above. 

Lane Rental Fee Assessment will be in effect from the time of the Notice to Proceed until the department 
issues final acceptance. If interim completion time or contract time expires before the completion of 
specified work in the contract, additional liquidated damages will be assessed as specified in standard 
spec 108.11 or as specified within this contract. 
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5. Traffic. 
A General 
IH 94 highway and structures shall be kept open to at least one lane of traffic during the performance of 
the work under this contract. The roadway within the lane closure shall be kept free of all equipment and 
materials, except during such time as actual deck preparation and coating application operations are in 
progress. 

All interchange ramps shall remain open to traffic at all times. The traffic control setup at exit and 
entrance ramps areas shall conform to the traffic control details and miscellaneous quantities table shown 
in the plan, applicable standard detail drawings and MUTCD requirements. The structure protective 
surface treatment sealing operations on the ramps and right through travel lanes on the following 
structures’ bridge decks shall be completed within one eight (8) hour time period between 10:00 PM and 
6:00 AM, Monday - Thursday. 

• Structure B-18-0025, Eau Claire County  

o IH 94 eastbound off-ramp to STH 37 – STH 85 

• Structure B-18-0026, Eau Claire County 

o IH 94 westbound on-ramp from STH 37 – STH 85 

Refer to the Prosecution and Progress article for lane closure restrictions at each structure. 

B Advance Notification 
Wisconsin Lane Closure System Advance Notification 
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS). 
 TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION 

Closure type with height, weight, or width restrictions 
(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION 

Lane and shoulder closures 7 calendar days 

Full roadway closures 7 calendar days 

Ramp closures 7 calendar days 

Detours 7 calendar days 

Closure type without height, weight, or width restrictions 
(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION 

Lane and shoulder closures 3 business days 

Ramp closures 3 business days 

Modifying all closure types 3 business days 

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date. 

All lane and shoulder closures and duration are subject to the approval of the engineer based on 
operational needs and safety. Notify the engineer if there are any changes in the schedule, early 
completions, or cancellations of scheduled work. 

Contact the State Patrol two weeks prior to the first lane closure. For incident management and 
coordinating portable changeable message sign communications system testing, contact Northwest 
Region State Highway Patrol, Sgt. Kirk Danielson, at (608) 377-3411, or PCS Denice Staff, at 
(715) 839-3800, Ext. 6010. 

C  Work Restrictions 
Temporary Regulatory Speed Limit Reduction 
During engineer-approved regulatory speed limit reductions, install temporary speed limit signs on the 
inside and outside shoulders of divided roadways to enhance visibility. On two-lane two-way roadways, 
install temporary speed limit signs on shoulders. When construction activities impede the location of a 
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post-mounted regulatory speed limit sign, relocate the sign for maximum visibility to motorists. If work last 
less than 7 days, mount the regulatory speed limit sign on a portable sign support. 

Post temporary regulatory speed limit signs in work zone only during continuous worker activity. During 
periods of no work activity or when the traffic controls are removed from the roadway, cover or remove 
the temporary speed limit signs. 

Coordinate with Regional Traffic Section to identify the construction stages that have approved temporary 
regulatory speed zones documented in a Temporary Speed Zone Declaration. Contact Chad Hines at 
primary phone number (715) 836-7276 or secondary phone number (715) 577-3698. 

Contact the Region Traffic Section at least 14-calendar days before installing the temporary speed zone. 
After installation of the temporary speed zone is complete, notify the Regional Traffic Section with field 
locations of temporary speed zones. 

Establish a statutory 55 mph speed limit zone for Interstate Highway 94 only when a lane is closed to 
traffic. Coordinate these statutory 55 MPH speed limit zones with the Department of Transportation, 
NW Region Traffic Section. Reestablish a 70-mph speed limit zone when all lanes are open. 

Conduct work operations in a manner that causes the least disruption to traffic movements on IH 94 and 
interchange ramps. Do not directly cross, unload materials from, stop in or otherwise interfere with traffic 
in any lane or ramp that is open to traffic with construction equipment or vehicles. All access to IH 94 by 
construction equipment will be at existing interchange locations. 

Do not perform work in the median concurrently with work in the outside lane or outside shoulder with IH 
94 traffic running between work areas. 

Flagging operations are not allowed on IH 94. Construction traffic shall yield to normal traffic. 

Do not use maintenance crossings connecting eastbound and westbound roadways of IH 94 during 
construction operations unless the median lanes are closed to traffic. The contractor is responsible for 
maintaining and restoring all maintenance crossings to their original condition upon completion of this 
contract. 

Construction traffic shall not travel counter-directional adjacent to IH 94 through traffic, except for removal 
of traffic control devices for lane opening operations. 

Equip all construction vehicles and equipment entering or leaving live traffic lanes with a hazard 
identification beam (flashing yellow signal). The beam shall be activated when merging into or exiting a 
live traffic lane. 

Have available at all times sufficient experienced personnel to promptly install, remove, and reinstall the 
required traffic control devices to route traffic to perform necessary construction operations according to 
the plans, these special provisions, and as directed by the engineer. 

Do not park or store any equipment, vehicles, or construction materials within 30-feet of the edge of traffic 
lane carrying IH 94 traffic or within the median during non-working hours. In the event of an emergency, 
protect any equipment, vehicles, or construction materials which remain within 30-feet of the edge of a 
traffic lane during non-working hours with temporary roadside barrier according to the standard 
specifications and meeting the requirements of the AASHTO Roadside Design Guide. 

Conflicting existing signing shall be covered as directed by the engineer in the field. 

The contractor shall not disturb, remove, or obliterate any traffic control signs, advisory signs, shoulder 
delineators or beam guard in place along the traveled roadways without the approval of the engineer. 

Any signs damaged during construction operations shall be reinstalled or replaced at the contractor’s 
expense. 

The above requirements will not be measured and paid for separately but will be considered incidental to 
other items in the contract. 

 

6. Holiday Work Restrictions. 
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying IH 94 traffic, and entirely clear the traveled way and shoulders of such portions of the highway of 
equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic 
during the following holiday periods: 
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• From noon Friday, May 28, 2021 to 6:00 AM Tuesday, June 1, 2021 for Memorial Day; 

• From noon Friday, July 2, 2021 to 6:00 AM Tuesday, July 6, 2021 for Independence Day. 

stp-107-005 (20181119) 

 

7. Utilities. 
This contract does not come under the provision of Administrative Rule Trans 220. 
stp-107-066 (20080501) 

Underground and overhead utility facilities are located within the project limits. There are no utility 
conflicts anticipated for this project. 

Coordinate construction activities with a call to Diggers Hotline or a direct call to the utilities for the 
underground facilities in the area, as required per state statutes. Use caution to maintain the integrity of 
utilities. Coordinate with the engineer to adjust plans as needed to avoid any unanticipated utility conflicts. 

 

8. Railroad Insurance and Coordination - Wisconsin Central Ltd (CN). 
A  Description 

Comply with standard spec 107.17 for all work affecting Wisconsin Central Ltd (CN) property and any 
existing tracks. 

A.1 Railroad Insurance Requirements 

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in 
standard spec 107.17.3. Insurance is filed in the name of Wisconsin Central Ltd and Its Parents (CN). 

Notify evidence of the required coverage, and duration to Jackie Macewicz, Manager Public Works; 3912 
S. Pokegama Road, Superior, WI 54880; Telephone (715) 345-2503; E-mail: Jackie.macewicz@cn.ca. 

Also send a copy to the following: Anna Davey, NW and NC Region Railroad Coordinator; 1701 N 4th 
Street, Superior, WI 54880; Telephone (715) 392-7960; E-mail: anna.davey@dot.wi.gov. 

Include the following information on the insurance document: 

• Project ID: 1020-00-79 

• Project Location: Hixton, WI 

• Route Name: I-94, Jackson County 

• Crossing ID: 281739J 

• Railroad Subdivision: Whitehall Sub 

• Railroad Milepost: 157.49 

• Work Performed: Deck Sealing  

A.2 Train Operation 

Approximately 2 through freight trains operate daily at up to 35 mph. There are no switching movements 
at this location 

A.3 Names and Addresses of Railroad Representatives for Consultation and Coordination 

Construction Contact 
Jackie Macewicz, Manager Public Works; 3192 S. Pokegama Road, Superior, WI 54880; Telephone 
(715) 345-2503; E-mail jackie.macewicz@cn.ca for consultation on railroad requirements during 
construction. 

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly 
schedule updates. The bar chart shall specifically show work involving coordination with the railroad. 

mailto:Jackie.macewicz@cn.ca
mailto:anna.davey@dot.wi.gov
mailto:jackie.macewicz@cn.ca
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Flagging Contact 
Submit by US Mail a "Request for Flagging Services and Cable Location" form with prepayment to: 
Flagging-US, 17641 South Ashland Avenue, Homewood, IL 60430; Flagging_US@CN.CA . The form 
can be obtained at: 

http://www.cn.ca/en/safety/employees/contractors-erailsafe/utility-installations 

Requests for flagging and cable locates can take up to five business days after the railroad receives the 
paperwork. Reference the Wisconsin Milepost and Subdivision located in A.1. Advise Wisconsin Central 
Ltd (CN) that the flagging services are to be billed at the rate for a public highway project. 

Cable Locate Contact 
In addition to contacting Diggers Hotline, follow the procedure listed under Flagging Contact. 

Wisconsin Central Ltd (CN) will only locate railroad owned facilities buried in the railroad right-of-way. The 
railroad does not locate any other utilities. 

A.4 Work by Railroad 

The railroad will perform the work described in this section, except for work described in other special 
provisions, and will be accomplished without cost to the contractor. None 

A.5 Temporary Grade Crossing 

If a temporary grade crossing is desired, submit a written request to the railroad representative named in 
A.3 at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The 
department has made no arrangements for a temporary grade crossing. 
stp-107-026 (20200629) 

 

9. Other Contracts. 
Other projects may be under construction concurrently with the work under this contract. Projects may 
include department or other local projects. Coordinate work zone access, hauling and delivery of materials, 
work zone traffic control, roadway and lane closures, and other work items as required with other projects: 

• WisDOT Projects 1021-00-78; I-94; CTH NN Bridge East Bound B-55-0271 and 1021-00-79; 
I-94; CTH NN Bridge West Bound B-55-0270; St. Croix County. March 2021 – May 2022 
(Staged Construction with a median crossover and lane closures along IH 94 are planned). 

• WisDOT Projects 1021-04-77; I-94; Carr Creek EB Brg B-55-0281 & 0285 and 1021-04-78; 
I-94; Carr Creek WB Brg B-55-0282 & 0286; St. Croix County. March 2021 – November 2022 
(Staged Construction with median crossovers and lane closures along IH 94 are planned). 

Modifications to the traffic control plan may be required by the engineer to be safe and consistent with 
adjacent work by others. Contractor is responsible for implementing and coordinating traffic control 
measures with other contracts. 

 

10. Protective Surface Treatment Reseal, Item 502.3215.S. 
A  Description 

This special provision describes resealing existing structures with protective surface treatment. 

B  Materials 

Furnish a clear commercial protective surface treatment selected from the department’s approved 
products list. 

C  Construction 

For sealing of the bridge decks: Apply protective surface treatment to the entire top surface of the bridge 
deck; curb, including vertical face; median and sidewalk surfaces; and the inside faces and tops of 
concrete parapets. 

For sealing of columns only: Apply protective surface treatment to all exposed surfaces of pier columns 
from ground level to 10-foot height above ground level or bottom of pier cap, whichever is lower. 

mailto:Flagging_US@CN.CA
http://secure-web.cisco.com/1l8uoEcu8S7yCNLrQ5nXUm94q9rKv9xe_MGDSS2wkBEyMPQdafsbmw-Ncb4dhnEDMFMYczRa3_ObL3NZCuaotizHciCa5fmOGTu-yMFnRgM1KZ2Fb31JvcUBmaNUGuv5xSnD_xKkgZmhM8JFRi3g1gK3KnGZTghEhE7LrhQ-prDrMHRN29AmpnyR1h_9BNF-D2QSujBilary-HLW3AFDRjSo41qvMqhlFwNvecGrzjwkDm31oaaaevaBkBoYi0yeX/http%3A%2F%2Fwww.cn.ca%2Fen%2Fsafety%2Femployees%2Fcontractors-erailsafe%2Futility-installations
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Ensure that the concrete is surface-dry for a minimum of one day before application. Delay application if 
rain is expected or protect from rain for up to 12 hours after application. 

Ensure that the concrete is clean. Air blast immediately before applying the protective surface treatment 
to remove all dust or loose particles. Also ensure that application equipment is clean and functioning 
properly. 

Use the manufacturer’s recommended methods. Apply at the rate the manufacturer recommends unless 
that rate causes ponding. 

Do not open the bridge to service until trafficked areas are dry enough to sustain traffic without causing 
damage to the treatment or creating a safety hazard. 

D  Measurement 
The department will measure Protective Surface Treatment Reseal by the square yard, acceptably 
completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER  DESCRIPTION        UNIT 
502.3215.S  Protective Surface Treatment Reseal     SY 

Payment is full compensation for resealing, including surface preparation and cleaning. 

 

11. Field Office. 
Due to the fact this project is spread over five counties and has such a short duration, the use of a field 
office is impractical and not scheduled to be used. The contractor shall make other arrangements, 
accordingly. 

 



Effective December 2020 Letting      ASP-4 

 
ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or work 
subject to an unresolved contract dispute. 

 
Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold payment 
to a subcontractor if, within 10 calendar days of receipt of that progress payment, the prime 
contractor provides written notification to the subcontractor and the department documenting 
"just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-
tier subcontractors that parallel those granted first-tier subcontractors in this provision. 
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Additional Special Provision 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

102.1  Prequalifying Bidders 
Replace paragraph two with the following effective with the October 2020 letting: 
 (2) Furnish a dated prequalification statement on the department's form at least 10 business days before the 

time set for the letting to close. 

102.6  Preparing the Proposal 
Replace the entire text with the following effective with the October 2020 letting: 

102.6.1  General 
 (1) Submit completed proposals on the department's bidding proposal described in 102.2. Submit legible 

information only. Write everything in ink, by typewriter, or by computer-controlled printer. Provide all dollar 
amounts in dollars and cents, in numerals. Attach all addenda to the submitted proposal. 

 (2) Properly execute the proposal. Place the required signatures, in ink, in the space provided on the bidding 
proposal as indicated below: 

 ENTITY SUBMITTING PROPOSAL REQUIRED SIGNATURE 
 Individual The individual or a duly authorized agent. 
 Partnership A partner or a duly authorized agent. 
 Joint venture A member or a duly authorized agent of at least one of the joint venture 

firms. 
 Corporation An authorized officer or duly authorized agent of the corporation. Also show 

the name of the state chartering that corporation and affix the corporate 
seal. 

 Limited liability company A manager, a member, or a duly authorized agent. 
 (3) Instead of using the schedule of items provided on the department's bidding proposal, the bidder may submit 

a substitute schedule with the proposal. Use a format for the substitute schedule conforming to the 
department’s guidelines for approval of a bidder-generated schedule of items. Obtain the department’s 
written approval before using a substitute schedule. 

 (4) Provide a unit price for each bid item listed in the schedule of items. Calculate and show, in the bid amount 
column, the products of the respective unit prices and quantities. For a lump sum bid item, show the same 
price in the unit price column and in the bid amount column pertaining to that bid item. Show the total bid 
obtained by adding the values entered in the bid amount column for the listed bid items. 

 (5) If a unit price or lump sum bid already entered in the proposal needs to be altered, cross out the entered unit 
price or lump sum bid with ink or typewriter and enter the new price above or below and initial it in ink. 

 (6) A change that the bidder makes in the proposal is not an alteration if the bidder makes that change as 
directed in a specific instruction contained in an addendum. 
102.6.2  Disadvantaged Business Enterprise (DBE) Commitment 

 (1) Before the letting is closed, submit the following documentation for proposals with a DBE goal: 
 1. Commitment to subcontract to DBE on department form DT1506. 
 2. Attachment A for each subcontractor listed on the DT1506. 
 3. If the DBE goal is not attained, certificate of good faith efforts on department form DT1202. 
 (2) Within 24 hours after the letting is closed, email all supplemental documentation for the DT1202 verifying 

efforts made to attain the DBE goal to DBE_Alert@dot.wi.gov. 
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102.7.3  Department Will Reject 
Replace paragraph one with the following effective with the January 2021 letting: 
 (1) Proposals are irregular and the department will reject and will not post them if the bidder: 
 1. Does not furnish the required proposal guaranty in the proper form and amount as specified in 102.8. 
 2. Does not submit a unit price for each bid item listed, except for lump sum bid items where the bidder may show 

the price in the bid amount column for that bid item. 
 3. Includes conditions or qualifications not provided for in the department-supplied bidding proposal. 
 4. Submits a bid on a bidding proposal issued to a different bidder without obtaining departmental authorization to do 

so. 
 5. Submits a bid that contains unauthorized revisions in the name of the party to whom the bidding proposal was 

issued. 
 6. Submits a schedule of items with illegibly printed bid item numbers, descriptions, or unit prices. 
 7. Submits a schedule of items for the wrong contract. 
 8. Submits a bidder-generated schedule of items with an incorrect bid item number and incorrect description for a 

single bid item. 
 9. Omits a bid item or bid items on a bidder-generated schedule of items. 
 10. Submits a materially unbalanced bid. 
 11. Does not sign the proposal. 
 12. Does not submit the DBE forms and required supplemental documentation of the good faith efforts as specified in 

102.6.2. 

102.12  Public Opening of Proposals 
Replace paragraph one with the following effective with the October 2020 letting: 
 (1) The letting will close at the time and place indicated in the notice to contractors. The department will publicly 

open and post the total bid for each proposal on the Bid Express web site beginning at noon on the day after 
the letting is closed except as specified in 102.7.3 and 102.8. If a proposal has no total bid shown, the 
department will not post the bid. After verification for accuracy under 103.1, the department will post bid 
totals on the HCCI web site. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

103.1  Consideration of Proposals 
Replace paragraph one with the following effective with the October 2020 letting: 
 (1) Following the public opening of the proposals received, the department will compare them based on the 

summation of the products of the quantities of work listed and the contract unit prices offered. In case of 
discrepancies, errors, or omissions, the department will make corrections as specified in 102.7.1. In 
awarding contracts, the department, in addition to considering the amounts stated in the proposals, may 
consider one or more of the following: 

 1. The responsibility of the various bidders as determined from a study of the data required under 102.1. 
 2. The responsiveness of the bid as determined under 102.6. 
 3. Information from other investigations that the department may make. 

107.17.1  General 
Replace paragraph four with the following effective with the November 2020 letting: 
 (4) Comply with the railroad's rules and regulations regarding operations on or near the railroad right-of-way as 

follows: 
- When working on the railroad right-of-way. 
- When working within 25 feet of the track centerline or adjacent facilities, including equipment or extensions of 

equipment that can fall within 25 feet of the track centerline or adjacent facilities. 
If the railroad's chief engineering officer requires, arrange with the railroad to obtain the services of qualified 
railroad employees to protect railroad traffic through the work area. Bear the cost of these services and pay 
the railroad directly. Notify the railroad's representative, specified in the project special provisions, in writing 
at least 40 business days before starting work near a track. Provide the specific time planned to start the 
operations. 
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109.6.3.3  Retainage 
Delete paragraph two effective with the December 2020 letting: 

450.2.1  Acronyms and Definitions 
Add the following definitions to 450.2.1(2) effective with the November 2020 letting: 
 Butt Joint A transverse joint between existing and newly paved surfaces, formed by 

milling or sawing a vertical notch into the existing surface and then paving 
against the notch. 

 Echelon Paving Paving two or more adjacent lanes with adjacent pavers offset from each 
other by 200 feet or less. 

 Notched Wedge Joint A longitudinal joint consisting of a wedge placed at the edge of the initially 
paved lane with an overlapping wedge placed on the subsequent lane. 

 Tandem Paving Paving two or more adjacent lanes with adjacent pavers offset from each 
other by more than 200 feet. 

 Vertical Joint A longitudinal joint between 2 paved lanes with a vertical or nearly vertical 
interface between the adjacent mats. 

450.3.2.8  Jointing 
Replace paragraph two with the following with the November 2020 letting: 
 (2) Where placing against existing HMA pavement, saw or mill the existing mat to form a full-depth joint. 
Replace paragraphs five and six with the following effective with the November 2020 letting: 
 (5) At the prepave meeting, submit documentation to the engineer that includes the brand name and model of 

each extruding and compacting device proposed for notched wedge joint construction. Alternatively, submit 
pictures of fabricated wedging and compacting devices. Do not use devices before engineer approval. 

 (6) For notched wedge joints, construct and shape the wedge for each layer using the engineer-approved 
extruding device and compacting device that will provide a uniform slope and will not restrict the main 
screed. Compact the wedge with a weighted roller wheel or vibratory plate compactor the same width as the 
wedge. Clean and apply tack coat to the wedge surface and both notches before placing the adjacent lane. 

 (7) For butt and vertical joints, clean and apply tack coat to promote bonding and seal the joint. 
 (8) If paving in echelon, the contractor may use a vertical or notched wedge joint. Joints paved in echelon need 

not be tack coated. 
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460.2.2.3  Aggregate Gradation Master Range 
Replace table 460-1 with the following effective with the November 2020 letting: 

TABLE 460-1  AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS 
 

SIEVE 

PERCENT PASSING DESIGNATED SIEVES 
NOMINAL SIZE 

No. 1 
(37.5 mm) 

No. 2 
(25.0 mm) 

No.3 
(19.0 mm) 

No. 4 
(12.5 mm) 

No. 5 
(9.5 mm) 

No. 6 
(4.75 mm) 

SMA No. 4 
(12.5 mm) 

SMA No. 5 
(9.5 mm) 

50.0-mm 100        
37.5-mm 90 - 100 100       
25.0-mm 90 max 90 - 100 100      
19.0-mm ___ 90 max 90 - 100 100   100  
12.5-mm ___ ___ 90 max 90 - 100 100  90 - 97 100 
9.5-mm ___ ___ ___ 90 max 90 - 100 100 58 - 80 90 - 100 

4.75-mm ___ ___ ___ ___ 90 max 90 - 100 25 - 35 35 - 45 
2.36-mm 15 - 41 19 - 45 23 - 49 28 - 58 32 - 67 90 max 15 - 25 18 - 28 
1.18-mm ___ ___ ___ ___ ___ 30 - 55 ___ ___ 
0.60-mm ___ ___ ___ ___ ___ ___ 18 max 18 max 

0.075-mm 0 - 6.0 1.0 - 7.0 2.0 - 8.0 2.0 - 10.0 2.0 - 10.0 6.0 - 13.0 8.0 - 11.0 8.0 - 12.0 
% VMA 11.0 min 12.0 min 13.0 min 14.0 min[1] 15.0 min[2] 16.0 - 17.5 16.0 min 17.0 min 

 [1] 14.5 for LT and MT mixes. 
 [2] 15.5 for LT and MT mixes. 

522.2  Materials 
Replace paragraph three with the following effective with the January 2021 letting: 
 (3) Manufacture precast reinforced concrete pipe, cattle pass, and apron endwalls in a plant listed under precast 

concrete fabricators on the APL. Conform to the specified AASHTO standard materials requirements except 
as follows: 

- The contractor may use cement conforming to 501.2.1 or may substitute for portland cement at the time of 
batching conforming to 501.2.6 for fly ash, 501.2.7 for slag, or 501.2.8 for other pozzolans. In either case the 
maximum total supplementary cementitious content is limited to 30 percent of the total cementitious content by 
weight. 

532.2.1  General 
Replace paragraph one with the following effective with the November 2020 letting: 
 (1) Furnish structural steel conforming to ASTM as follows: 

<= 1/2 inch thick structural tube and pipe .................................................................................. ASTM A500 grade C 
> 1/2 inch thick structural tube and pipe ........................................................ API 5L PSL 2 grade 46 or ASTM 1085 
Tapered vertical supports ...................................................................ASTM A595 grade A or ASTM A572 grade 55 
Multi-sided or greater than 26-inch diameter round tapered poles .......................................... ASTM A572 grade 65 
Structural angles and plates .................................................................................................... ASTM A709 grade 36 
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532.3.8  Acceptance and Inspection 
Add the following new subsection effective with the November 2020 letting: 

532.3.8  Acceptance and Inspection 
 (1) Demonstrate to the engineer that electrical and mechanical systems for each high mast tower installation are 

fully operational. The department will not accept an installation until the engineer is satisfied that it functions 
properly. 

 (2) Inspect completed "S" or "L" designated structures before opening to public traffic conforming to the BOS 
structure inspection manual part 4 for sign, signal, and high mast towers available at: 

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/strct/inspection-manual.aspx 
Ensure that a department-certified active team leader for sign/signal inspections, listed on the department's 
highway structures information system (HSIS) website, performs inspections. Conform to the following: 

- Notify the engineer at least 5 business days before inspection. 
- Ensure that the team leader performing inspections submits the signed inspection reports and provides punch list 

items as maintenance items in the inspection report to the engineer within one business day after completing 
each inspection. Submit that signed final inspection report to the engineer and HSIS at: 

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/strct/hsi.aspx 
- Notify the engineer and region ancillary structure project manager upon completion of the punch list items. 

550.2.1  Steel Piles and Pile Shells 
Replace paragraph three with the following effective with the November 2020 letting: 
 (3) For steel pipe sections and steel pile shells for cast-in-place concrete piles, use ASTM A252 grade 3 steel. 

608.2.1  Pipe 
Replace paragraph three with the following effective with the January 2021 letting: 
 (3) Manufacture precast reinforced concrete pipe for storm sewer in a plant listed under precast concrete 

fabricators on the APL. Conform to the specified AASHTO materials requirements for the class of precast 
concrete pipe specified except as follows: 

- The contractor may use cement conforming to 501.2.1 or may substitute for portland cement at the time of 
batching conforming to 501.2.6 for fly ash, 501.2.7 for slag, or 501.2.8 for other pozzolans. In either case the 
maximum total supplementary cementitious content is limited to 30 percent of the total cementitious content by 
weight. 

611.2  Materials 
Replace paragraph three with the following effective with the January 2021 letting: 
 (3) For precast structures conform to AASHTO M199 for circular structures and ASTM C913 for square and 

rectangular structures. Manufacture in a plant listed under precast concrete fabricators on the APL. Conform 
to the specified AASHTO materials requirements for the structure specified except as follows: 

- Use concrete with 470 pounds or more cementitious material per cubic yard. 
- The contractor may use cement conforming to 501.2.1 or may substitute for portland cement at the time of 

batching conforming to 501.2.6 for fly ash, 501.2.7 for slag, or 501.2.8 for other pozzolans. In either case the 
maximum total supplementary cementitious content is limited to 30 percent of the total cementitious content by 
weight. 

- For wet cast use air-entrained concrete with 7.0 percent +/- 1.5 percent air content. 
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614.3.2.1  Installing Posts 
Replace paragraphs four and five with the following effective with the December 2020 letting: 
 (4) For bid items 614.0220, 0230, and 2500; do not trim posts before installation and mark one face of each post 

as follows: 
- Draw an embedment depth line. 
- Above the embedment line, write the post length. 
- Posts 3 through 8 of bid item 614.0220 do not require marking. 

Install posts with the markings on the roadway side. Ensure the markings remain on the posts until guardrail 
final acceptance. 

 (5) Ensure that posts are at least the minimum length and minimum embedment the plans show before cutting 
post tops to the finished elevation. After installation, the engineer may direct the contractor to remove and re-
install up to 5% of the posts to verify they were placed to the required plan depth. If a post is embedded less 
than the required plan depth, the engineer may direct additional sampling. Re-install sampled posts at the 
locations and to the depths the plans show. Replace posts and other components that are damaged during 
sampling. 

 (6) Provide offset block-mounted reflectors as the plans show. 

650.3.7  Structure Layout Staking 
Replace the entire text with the following effective with the January 2021 letting: 
 (1) Set construction stakes or marks on a line offset from the structure centerline or on a reference line, 

whichever is appropriate, for both roadway and substructure units. Establish the plan horizontal and vertical 
positions to the required accuracy. Also, set and maintain stakes and marks as necessary to support the 
method of operations. Locate stakes and marks to within 0.02 feet of the true horizontal position, and 
establish the grade elevation to within 0.01 feet of true vertical position. 

 (2) For girder bridges, the department will compute deck grades with contractor-supplied girder elevation data. 
 (3) For slab span bridges, the department will compute slab grades using contractor-supplied falsework 

settlement and deflection data at tenth points along slab edges, the crown, and reference line locations. 
Before releasing falsework, survey top-of-slab elevations at the centerline of the abutments and at the 5/10th 
point along slab edges, the crown, and reference line locations to verify the camber. 

710.2  Small Quantities 
Replace paragraph one with the following effective with the November 2020 letting: 
 (1) For contracts with only small quantities of material subject to testing, as defined under specific contract QMP 

provisions, modify the requirements of 710 as follows: 
 1. The contractor may submit an abbreviated quality control plan as allowed in 701.1.2.3. 
 2. The engineer may accept aggregate based on documented previous testing and non-random start-up gradation 

testing as allowed in 710.5.6.1. 

710.4  Concrete Mixes 
Replace paragraph two with the following effective with the January 2021 letting: 
 (2) At least 3 business days before producing concrete, document that materials conform to 501 unless the 

engineer allows or individual QMP specifications provide otherwise. Include the following: 
 1. For mixes: quantities per cubic yard expressed as SSD weights and net water, water to cementitious material 

ratio, and air content. 
 2. For cementitious materials and admixtures: type, brand, and source. 
 3. For aggregates: absorption, SSD bulk specific gravity, wear, soundness, freeze thaw test results if required, and 

air correction factor. Also include proposed combined gradation limits and target individual gradations, including 
P200 limits.. 
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710.5.6  Aggregate Testing 
Replace the entire text with the following effective with the January 2021 letting: 

710.5.6.1  General 
 (1) Test aggregate gradations during concrete production. The department will accept non-random start-up 

testing during concrete production for the following: 
- Small quantities, as defined in 715.1.1.2, of class I concrete placed under 715. 
- Less than 400 cubic yards of class II ancillary concrete placed under the contract. 

710.5.6.2  Gradation Testing During Concrete Production 
 (1) Test aggregate gradation during concrete production batching either at a central mix batch plant or at a 

ready mix plant. The contractor's concrete production QC tests can be used for the same mix design on 
multiple contracts. 

 (2) Conform to combined gradation limits either calculated using department form WS3012 or custom limits 
approved as a part of the contractor's quality control plan. For class II concrete, also conform to the 
additional combined gradation requirements specified for class I concrete in 715.2.2. 

 (3) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 

 (4) Contractor QC testing frequency is based on the cumulative plant production for each mix design across 
multiple WisDOT contracts. 

TABLE 710-1  PLANT PRODUCTION QC GRADATION TESTING FREQUENCY 
 
 

Daily Plant Production Rate for WisDOT Work Minimum QC Frequency per Stockpile 
250 cubic yards or less one test per cumulative total of 250 cubic yards 

more than 250 through 1000 cubic yards one test per day 

more than 1000 cubic yards two tests per day 

 
 (5) Department QV testing frequency is based on the quantity of each mix design placed under each individual 

WisDOT contract. 
TABLE 710-2  CONTRACT PLACEMENT QV GRADATION TESTING FREQUENCY 

 
 

Anticipated Daily Placement Rate 
Each WisDOT Contract Minimum QV Frequency per Stockpile 

less than or equal to 1000 cubic yards one test per 5 days of placement 

more than 1000 cubic yards two tests per 5 days of placement 

715.2.2  Combined Aggregate Gradation 
Replace the entire text with the following effective with the January 2021 letting: 
 (1) Ensure that the combined aggregate gradation conforms to the following, expressed as weight percentages 

of the total aggregate: 
 1. One hundred percent passes the 2-inch sieve. 
 2. For mixes containing size No. 2 stone, the percent passing the 1-inch sieve is less than or equal to 89. The 

engineer may waive this requirement if the clear spacing between reinforcing bars is less than 2 inches. 
 3. The percent passing the No. 4 sieve is less than or equal to 42, except if the coarse aggregate is completely 

composed of crushed stone, up to 47 percent may pass the No. 4 sieve. For pavement, coarse aggregate may be 
completely composed of crushed concrete, in which case up to 47 percent may pass the No. 4 sieve. 

 4. The percent passing the No. 200 sieve is less than or equal to 2.3 percent. 

716.2.1  Class II Concrete 
Replace paragraphs four through six with the following effective with the November 2020 letting: 
 (4) Provide concrete with a 28-day compressive strength that equals or exceeds the following: 

- If the contract specifies f'c, then f'c. 
- If the contract does not specify f'c, then 3000 psi. 
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ERRATA 
101.3  Definitions 

Adopt AASHTO change order definition. 
 Change order A written order to the contractor detailing changes to the specified work 

quantities or modifications within the scope of the original contract.. 
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Delete existing contract change order, contract modification, and contract revision definitions. 

460.2.7(1)  HMA Mixture Design 
Correct table 460-2 errata by eliminating plasticity index requirements for LT, MT, and HT mixes. 

TABLE 460-2  MIXTURE REQUIREMENTS 
 

Mixture type LT MT HT SMA 
LA Wear (AASHTO T96)     

100 revolutions(max % loss) 13 13 13 13 
500 revolutions(max % loss) 50 45 45 35 

Soundness (AASHTO T104) 
(sodium sulfate, max % loss) 12 12 12 12 

Freeze/Thaw 
(AASHTO T103 as modified in CMM 860.2.7) 
(specified counties, max % loss) 

18 18 18 18 

Fractured Faces 
(ASTM D5821 as modified in CMM 860.7.2) 
(one face/2 face, % by count) 

65/___ 75 / 60 98 / 90 100/90 

Flat & Elongated (ASTM D4791) 
(max %, by weight) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

5 
(5:1 ratio) 

20 
(3:1 ratio) 

Fine Aggregate Angularity 
(AASHTO T304, method A, min) 40[1] 43[1] 45 45 

Sand Equivalency (AASHTO T176, min) 40 40[2] 45 50 
Clay Lumps and Friable Particle in Aggregate 
(AASHTO T112) <= 1% <= 1% <= 1% <= 1% 

Plasticity Index of Material Added to Mix Design as 
Mineral Filler (AASHTO T89/90)    <= 4 

Gyratory Compaction     
Gyrations for Nini 6 7 8 7 
Gyrations for Ndes 40 75 100 65 
Gyrations for Nmax 60 115 160 100 

Air Voids, %Va 
(%Gmm Ndes) 

4.0 
(96.0) 

4.0 
(96.0) 

4.0 
(96.0) 

4.5 
(95.5) 

% Gmm Nini <= 91.5[3] <= 89.0[3] <= 89.0 ___ 
% Gmm Nmax <= 98.0 <= 98.0 <= 98.0 <= 98.0 
Dust to Binder Ratio[4] (% passing 0.075/Pbe) 0.6 - 1.2[5] 0.6 - 1.2[5] 0.6 - 1.2[5] 1.2 - 2.0 
Voids filled with Binder (VFB or VFA, %) 68 - 80[6] [8] 65 - 75[6] [7] [9] 65 - 75[6] [7] [9] 70 - 80 
Tensile Strength Ratio (TSR) (AASHTO T283)[10] [11]     

no antistripping additive 0.75 min 0.75 min 0.75 min 0.80 min 
with antistripping additive 0.80 min 0.80 min 0.80 min 0.80 min 

Draindown (AASHTO T305) (%) ___ ___ ___ <= 0.30 
Minimum Effective Asphalt Content, Pbe (%) ___ ___ ___ 5.5 

 [1] For No 6 (4.75 mm) nominal maximum size mixes, the specified fine aggregate angularity is 43 for LT and 45 MT 
mixes. 

 [2] For No 6 (4.75 mm) nominal maximum size mixes, the specified sand equivalency is 43 for MT mixes. 
 [3] The percent maximum density at initial compaction is only a guideline. 
 [4] For a gradation that passes below the boundaries of the caution zone (ref. AASHTO M323), the dust to binder ratio 

limits are 0.6 - 1.6. 
 [5] For No 6 (4.75 mm) nominal maximum size mixes, the specified dust to binder ratio limits are 1.0 - 2.0 for LT mixes 

and 1.5 - 2.0 for MT and HT mixes. 
 [6] For No. 6 (4.75mm) nominal maximum size mixes, the specified VFB is 67 - 79 percent for LT mixes and 66 - 77 

percent for MT and HT mixes. 
 [7] For No. 5 (9.5mm) and No. 4 (12.5 mm) nominal maximum size mixtures, the specified VFB range is 70 - 76 percent. 
 [8] For No. 2 (25.0mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent. 
 [9] For No. 1 (37.5mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent. 
 [10] WisDOT eliminates freeze-thaw conditioning cycles from the TSR test procedure. 
 [11] Run TSR at asphalt content corresponding to 3.0% air void regressed design, or 4.5% air void design for SMA, using 

distilled water for testing. 
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513.2.1(2)  General 
Correct errata by changing the CMM reference from 875.2 to 875.4. 
 (2) Conform to the department's certification method of acceptance, as defined in CMM 875.4, for railing and 

railing components. Furnish a certificate of compliance for miscellaneous hardware. 

531.1(1)  Description 
Correct errata by adding structural steel sign supports constructed under 635. 
 (1) This section describes constructing drilled shaft foundations for the following: 

- Overhead sign structures constructed under 532. 
- High mast light towers constructed under 532. 
- Structural steel sign supports constructed under 635. 
- Camera poles constructed under 677. 

635.3.1(1)  Structural Steel Sign Supports 
Correct errata by adding "type NS" concrete footings. 
 (1) Locate and erect the supports as specified for placement and orientation in 637.3.3.2. Construct Type NS 

concrete footings conforming to 531. 

654.5(2)  Payment 
Correct errata by changing excavating to drilling. 
 (2) Payment for the Bases bid items is full compensation for providing concrete bases; for embedded conduit 

and electrical components; for anchor templates, rods, nuts, and washers; for bar steel reinforcement; and 
for drilling and backfilling. 
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Effective with December 2017 Letting           ASP 7 

ADDITIONAL SPECIAL PROVISION 7 

A. Reporting 1st Tier and DBE Payments During Construction

1. Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’s User Manual, Sublets and Payments.

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

3. Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed.  Report the
payment as specified in A(1) for all work satisfactorily performed.

4. All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

5. Require all first tier relationships, DBE firms and all other tier relationships necessary
to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually 
loaded into the Civil Rights Compliance System.  Copies of prime contractor payments received 
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment 
receipt to be logged manually. 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-
manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  
 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their 
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with 
state funds only) electronically through CRCS. These payrolls or labor data are due within 
seven calendar days following the close of the payroll period. Every firm providing physical 
labor towards completing the project is a subcontractor under this special provision. 

 
(3) Upon receipt of contract execution, promptly make all affected firms aware of the 

requirements under this special provision and arrange for them to receive CRCS training as they 
are about to begin their submittals. The department will provide training either in a classroom 
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to 
schedule the training. 

 
(4) The department will reject all paper submittals for information required under this 

special provision. All costs for conforming to this special provision are incidental to the 
contract. 

 
(5) Firms wishing to export payroll/labor data from their computer system into CRCS 

should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not 
every contractor’s payroll system is capable of producing export files. For details, see 
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll 
Manual at: 

 
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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Non-discrimination Provisions 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or

b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 

 



 1 of 1 

 
 Effective November 2020 letting  

 

BUY AMERICA PROVISION 
 

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 
the value of a material subject to the requirements of Buy America. The exemption of this 
requirement is the minimal use of foreign materials if the total cost of such material 
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 
paragraph, the cost is that shown to be the value of the subject products as they are delivered 
to the project. The contractor shall take actions and provide documentation conforming to 
CMM 2-28.5 to ensure compliance with this “Buy America” provision.  

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

 

Upon completion of the project certify to the engineer, in writing using department form 
DT4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form DT4567 is available at:  

 

https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
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Proposal ID: 20210413014 Project(s): 1020-00-79
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0002 213.0100
Finishing Roadway (project) 01. 1020-
00-79

EACH
1.000

_________._____ _________._____

0004 502.3215.S
Protective Surface Treatment Reseal SY

47,483.000
_________._____ _________._____

0006 619.1000
Mobilization EACH

1.000
_________._____ _________._____

0008 628.7010
Inlet Protection Type B EACH

36.000
_________._____ _________._____

0010 643.0300
Traffic Control Drums DAY

6,667.000
_________._____ _________._____

0012 643.0420
Traffic Control Barricades Type III DAY

50.000
_________._____ _________._____

0014 643.0705
Traffic Control Warning Lights Type A DAY

100.000
_________._____ _________._____

0016 643.0715
Traffic Control Warning Lights Type C DAY

1,705.000
_________._____ _________._____

0018 643.0800
Traffic Control Arrow Boards DAY

165.000
_________._____ _________._____

0020 643.0900
Traffic Control Signs DAY

926.000
_________._____ _________._____

0022 643.1051
Traffic Control Signs PCMS with Cellular
Communications

DAY
55.000

_________._____ _________._____

0024 643.1070
Traffic Control Cones 42-Inch DAY

341.000
_________._____ _________._____

0026 643.5000
Traffic Control EACH

1.000
_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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PLEASE  ATTACH  ADDENDA  HERE


	20210413014cover.pdf
	AttachGuaranty.pdf
	ProposalRequirements.pdf
	BidPreparation.pdf
	ProposalBidBond.pdf
	AnnualBidBond.pdf
	SubContractors.pdf
	DisbarCertification.pdf
	20210413014specials.pdf
	1. General.
	2. Scope of Work.
	3. Prosecution and Progress.
	4. Lane Rental Fee Assessment.
	5. Traffic.
	6. Holiday Work Restrictions.
	7. Utilities.
	8. Railroad Insurance and Coordination - Wisconsin Central Ltd (CN).
	9. Other Contracts.
	10. Protective Surface Treatment Reseal, Item 502.3215.S.
	11. Field Office.

	ASP-4.pdf
	ASP-6.pdf
	ASP-7.pdf
	ASP-9.pdf
	Non Discrimination.pdf
	Buy America Provision.pdf
	20210413014items.pdf
	AttachAddenda.pdf



