HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation
DT1502 01/2020 s.66.0901(7) Wis. Stats

COUNTY

Marathon

Marathon

Marathon

STATE PROJECT

FEDERAL

6370-01-75

6370-01-73

6370-01-76

WISC 2021486

WISC 2021485

N/A

Proposal Number: O 18

PROJECT DESCRIPTION HIGHWAY

C Mosinee, Western Ave And 4th St; STH 153
Rangeline Road To Pine Street

C Mosinee, 4th St And Main St; Pine St STH 153
To Wisconsin River Bridge

C Mosinee, Western And 4th; STH 153
Rangeline Road To Pine Street

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required:  $75,000.00
Payable to: Wisconsin Department of Transportation

Attach Proposal Guaranty on back of this PAGE.

Bid Submittal

Date: September 14, 2021
Time (Local Time):  11:00 am

Contract Completion Time
100 Working Days

Assigned Disadvantaged Business Enterprise Goal

4%

Firm Name, Address, City, State, Zip Code

SAMPLE
NOT FOR BIDDING PURPOSES

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with

this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

Notary Seal

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

Type of Work:
Rangeline Road - Pine Street, Utility Improvements

For Department Use Only

Notice of Award Dated

Date Guaranty Returned




PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.

20f2



Effective with August 2015 Letting

BID
PREPARATION

Preparing the Proposal Schedule of ltems

A General

@ Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

 Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet.

@ The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as
information regarding proposals in each letting. The department will also post special
notices of all addenda to each proposal through this web site no later than 4:00 PM
local time on the Thursday before the letting. Check the department’s web site after
5:00 PM local time on the Thursday before the letting to ensure all addenda have
been accounted for before preparing the bid. When bidding using methods 1 and 2
above, check the Bid Express™ on-line bidding exchange at http://www.bidx.com/
after 5:00 PM local time on the Thursday before the letting to ensure that the latest
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

@ Interested parties can subscribe to the Bid Express™ on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

6 Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
departments web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4™ floor, 4822 Madison Yards Way, Madison, W1, during regular business
hours.

 Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of theproject.

B Submitting ElectronicBids
B.1 On the Internet
@ Do the following before submitting the bid:

1. Have a properly executed annual bid bond on file with the department.


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID
will constitute the bidder's signature for proper execution of the bidding proposal.

@ In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and
102.9 of the standard specifications, submit the proposal on the internet as follows:

1. Downloadthelatestschedule ofitemsreflecting alladdendafromthe Bid ExpressmI web site.
2. Use ExpediteT'vI software to enter a unit price for every itemin the schedule of items.

3. Submit the bid according to the requirements of ExpeditewI software and the Bid

ExpressTM web site. Do not submit a bid on a printout with accompanying diskette
or CD ROM or a paper bid. Ifthe bidder does submit a bid on a printout with
accompanying diskette or a paper bidin addition to the internet submittal, the
departmentwill disregard the internet bid.

4. Submit the bid before the hour and date the Notice to Contractors designates.

Do not sign, notarize, and return the bidding proposal described in 102.2 of
the standard specifications.

@) The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On aPrintout with Accompanying Diskette or CD ROM

@ Download the latest schedule of items from the Wisconsin pages of the Bid ExpressT'\’I web
site reflecting the latest addenda posted on the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use Expedite ™ software to prepare and print the schedule of items. Provide a valid amount
for all price fields. Follow instructions and review the help screens provided on the Bid

ExpressT'vI web site to assure that the schedule of items is prepared properly.

(2 Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to the
other proposal documents submitted to the department as a part of the bidder's sealed
bid. Asa separate submittal, notin the sealed bid envelop but due atthe same time and
place as the sealed bid, also provide the Expedite™ generated schedule of items on a
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROMwiththe
bidder'sname, the 4 character department-assignedbidderidentification code from the top
of the bidding proposal, and a list of the proposal numbers included onthat diskette or CD
ROM asindicated inthe following example:

Bidder Name
BNOO
Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals for
that letting on one diskette or CD ROM. Include only submitted proposals with no
incomplete or other files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite ™ generated schedule of items is the
governing contractdocumentand mustconformtothe requirements of section 102 of the
standard specifications. If a printout needs to be altered, cross out the printed
information with ink or typewriter and enter the new information and initial itin ink. If there
is a discrepancy between the printout and the diskette or CD ROM, the departmentwill
analyzethe bidusingthe printoutinformation.

) In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpeditemI generated
schedule of items is notthe same on each page.

2. The check code printed on the printout of the ExpeditewI generated schedule of items
is notthe same as the check code for that proposal provided on the diskette or CD ROM.


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

3. The diskette or CD ROM is not submitted at the time and place the department designates.

C Waiver of Electronic Submittal

@ The bidder may request a waiver of the electronic submittal requirements. Submit a
written request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The
department will waive the electronic submittal requirements for a bidding entity
(individual, partnership, joint venture, corporation, or limited liability company) for up to
4 individual proposals in a calendar year. The department may allow additional waivers
for equipment malfunctions.

@ Submit a schedule of items on paper conforming to section 102 of the standard
specifications. The department charges the bidder a $75 administrative fee per
proposal, payable at the time and place the department designates for receiving bids, to
cover the costs of data entry. The department will accept a check or money order
payable to: "Wisconsin, Dept. of Transportation."

@ In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department
designates for the opening of bids unless the bidder requests on the waiver that theybe
billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

@ In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding
entity that owes the department administrative fees for a waiver of electronic submittal
requirements.



PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






March 2010

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also
shall submit a list of the subcontractors the bidder proposes to contract with and the class of
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of
the bid closing. The list may not be added to or altered without the written consent of the
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to
be performed by the subcontractor has been omitted from a proposal; the omission shall be
considered inadvertent or the bidder will perform the work personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS- PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shal provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,”
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shal not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts,” without
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10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised January 13, 2021
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 6370-01-73, C Mosinee, 4t St and Main St,
Pine St to Wisconsin River Bridge, STH 153, Marathon County, Wisconsin; Project 6370-01-75, C
Mosinee, Western Ave and 4t St, Rangeline Road to Pine Street, STH 153, Marathon County, Wisconsin;
and Project 6370-01-76, C Mosinee, Western and 41", Rangeline Road to Pine Street — Utility
Improvements, STH 153, Marathon County, Wisconsin as the plans show and execute the work as
specified in the State of Wisconsin, Department of Transportation, Standard Specifications for Highway
and Structure Construction, 2021 Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the S| metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20210113)

Scope of Work.

The work under this contract shall consist of milling asphaltic surface, HMA pavement, base aggregate
dense, concrete curb and gutter spot replacement, concrete sidewalk, storm sewer, traffic signal
equipment, water improvements, permanent signing, pavement marking, and all incidental items
necessary to complete the work as shown on the plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within ten calendar days after the engineer issues a written notice to do so.

Provide the time frame for construction of the project within the 2022 construction season to the
engineer in writing within a month after executing the contract but at least 14 calendar days before the
preconstruction conference. Assure that the time frame is consistent with the contract completion time.
Upon approval, the engineer will issue the notice to proceed within ten calendar days before the
beginning of the approved time frame.

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning
of the intended time frame. The engineer will approve or deny that request based on the conditions cited
in the request and its effect on the department’s scheduled resources.

The Notice to Proceed will be issued such that work shall start no later than April 15, 2022, unless
otherwise approved by the engineer.

Place the lower layer of asphaltic pavements on sideroads before the upper surface layer of asphaltic
pavements are placed on the mainline adjacent to the sideroad.

Place the upper surface layer of asphaltic pavement on the sideroads within 7 calendar days after the
upper surface layer of asphaltic pavement is placed on the mainline.

Northern Long-eared Bat (Myotis septentrionalis)

Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because they roost in
trees. Roosts may not have been observed on this project, but conditions to support the species exist.
The species and all active roosts are protected by the Federal Endangered Species Act. If an individual
bat or active roost is encountered during construction operations, stop work and notify the engineer and
the WisDOT Regional Environmental Coordinator (REC).

According to the final 4(d) rule issued for the NLEB, the department has determined that the proposed
activity may affect, but will not result in prohibited take of the NLEB. The activity involves tree removal but
will not occur within 0.25 miles of a known hibernacula, nor will the activity remove a known maternity
roost tree or any other tree within 150 feet of a known maternity roost tree.
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If additional trees need to be removed, no Clearing shall occur without prior approval from the engineer,
following coordination with the WisDOT REC. Additional tree removal beyond the area originally specified
will require consultation with the United States Fish and Wildlife Service (USFWS) and may require a

bat presence/absence survey. Notify the engineer if additional Clearing cannot be avoided to begin
coordination with the WisDOT REC. The WisDOT REC will initiate consultation with the USFWS and
determine if a survey is necessary.

Submit a schedule and description of Clearing operations with the ECIP 14 days prior to any Clearing
operations. The department will determine, based on schedule and scope of work, what additional
erosion control measures shall be implemented prior to the start of Clearing operations, and list those
additional measures in the ECIP.

Construction Staging

Stage 1 Construction

Widen pavement in the northwest quadrant of the STH 153/Rangeline Road intersection and the
southeast quadrant of the Rangeline Road and CTH B intersection.

Stage 2
Stage 2A Construction

Construct new westbound sidewalk, curb ramps, driveways, curb and gutter, and storm sewer repairs
between Rangeline Road and Novak Street.

Stage 2B Construction

Replace water laterals and storm sewer laterals between Rangeline Road and Fremont Street. Install new
right-turn lane monotube, construct curb ramps and sidewalk, pork chop island curb ramps, and loop
detectors in front of City Square Park at the intersection of 4" Street and Main Street. Replace loop
detectors on westbound Main Street between 3 and 4 Street and on 4t Street between Main Street
and Washington Street.

Stage 2C Construction

Construct westbound curb ramps, impacted sidewalk due to curb ramp construction, spot curb and gutter,
and storm sewer repairs between Novak Street and Water Street.

Stage 3 Construction

Replace all traffic signal cable, traffic signal cabinet, and traffic signal heads at the 4t Street and Main
Street intersection. Replace loop detector on eastbound County B/Main Street between 5™ Street and 4t
Street.

Rangeline Road to Water Street

Construct eastbound curb ramps, impacted sidewalk due to curb ramp construction, spot curb and gutter,
and storm sewer repairs. Replace loop detector on the eastbound CTH B approach to the STH 153

(CTH B/Main Street) and STH 153 (4t Street) intersection. Construct bump-out and curb ramp in the
southwest corner of the STH 153 (CTH B/Main Street) and STH 153 (4t Street) intersection.

Rangeline Road to Novak Street

Remove full-depth existing pavement and pave the eastbound outside lane and shoulder with lower layer
of asphalt and replace curb and gutter.

Novak Street to Fremont Street

Mill and resurface the eastbound outside lane and shoulder with lower layer of asphalt and replace curb
and gutter.

Stage 4 Construction

Rangeline Road to Novak Street

Remove full-depth existing pavement and pave the westbound and eastbound inside lanes with lower
layer of asphalt.
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Novak Street to Fremont Street

Mill and resurface the westbound and eastbound inside lanes with lower layer of asphalt.

Stage 5 Construction
Rangeline Road to Novak Street

Remove full-depth existing pavement and pave the westbound outside lane and shoulder with lower layer
of asphailt.

Novak Street to Fremont Street

Mill and resurface the westbound outside lane and shoulder with lower layer of asphalt.

Stage 6 Construction

Rangeline Road to Fremont Street

Pave the westbound lane upper layer of asphalt. Install final pavement markings.
Fremont Street to Water Street

Mill and resurface upper layer of asphalt on westbound lane. Install final pavement markings.

Stage 7 Construction

Rangeline Road to Fremont Street

Pave the eastbound lane upper layer of asphalt. Install final pavement markings.
Fremont Street to Water Street

Mill and resurface upper layer of asphalt on eastbound lane. Install final pavement markings.

Traffic.
Overview

Submit a detailed traffic control plan to the engineer for approval if different than the traffic control plan
provided in the plan set. Submit this plan 10 days prior to the pre-construction conference.

Submit a traffic control change request for work during construction to the engineer at least 72 hours prior
to an actual traffic control change. A request does not constitute approval.

Traffic Operations during Construction

The following is a general overview of the traffic control and staging required for the project.

Place fixed message signs on STH 153 at the begin and end construction limits 7 calendar days prior to
construction notifying motorists when work is to start.

Place Portable Changeable Message Signs (PCMS) on STH 153 at the begin and end construction limits
7 calendar days prior to stage 2B notifying motorists of the upcoming detour.

Coordinate with WisDOT Regional Traffic Signal Operations Engineer, Ron Johnson, (715) 421-8349 for
signal timing modifications at the STH 153 (Main Street)/CTH B and STH 153 (41" Street) intersection
during construction due to the increased traffic on the signed detour route.

Alternate temporary sideroad closures during construction during flagging operations.

Stage 1 Construction

Close shoulder in the northwest quadrant of the STH 153/Rangeline Road intersection and the southeast
quadrant of the Rangeline Road and CTH B intersection.
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Stage 2
Stage 2A Construction

Shift traffic to eastbound lane and shoulder, and inside half of westbound lane between Rangeline Road
and Novak Street. Close remaining area of westbound lane and shoulder. Maintain pedestrian access on
eastbound sidewalk.

Stage 2B Construction

Close STH 153 from Rangeline Road to Main Street to through traffic; local access only. Utilize detour
route that follows Rangeline Road and CTH B for 10 working days. Maintain pedestrian access on
westbound sidewalk between Rangeline Road and Fremont Street and between Pine Street and Main
Street within the work zone. Utilize temporary curb ramps during curb ramp construction within the work
zone to maintain pedestrian access. Close STH 153 (Main Street) westbound lane and shoulder between
3 and 4t Street for loop detector construction. Shift traffic to eastbound lane and shoulder utilizing a 10’
lane in each direction. Utilize Super High Early Strength (SHES) concrete to minimize the time using
restrictive lane widths and provide more room for traffic on STH 153 (Main Street). Close 4t Street
southbound lane and shoulder between STH 153 (Main Street) and Washington Street for loop detector
construction. Local traffic will utilize alternate routes to access STH 153 (Main Street).

During construction of water laterals and storm sewer laterals, only work on one water or storm sewer
lateral at a time to ensure access is maintained to adjacent businesses and residents within the work
zone. Contractor can coordinate with residents and businesses to work on more than one lateral at a time
if approval from the property owners is received.

Requirements for Local Access Traffic Control

Construct and maintain a local traffic access route on any section of roadway within the construction zone
that will carry only local traffic conforming to the following criteria:

¢ Number of Lanes: Two lanes through the work zone.
e Lane Width: Minimum of 10-foot width.

e Driving Surface: Acceptable driving surfaces include asphaltic surface temporary, concrete, or 6
inches of compacted and uniform base aggregate dense (maximum allowable time for aggregate
surface is two weeks).

Backfill water line trenches at the end of each day.
Stage 2C Construction

Shift traffic to eastbound lane and shoulder, and inside half of westbound lane between Novak Street and
Water Street. Close remaining area of westbound lane and shoulder. Maintain pedestrian access during
curb ramp construction by limiting work to one quadrant at a time at intersections to minimize pedestrian
disruption.

Stage 3 Construction

Shift traffic to westbound lane and shoulder, and inside section of eastbound lane. Close remaining
eastbound lane and shoulder. Maintain pedestrian access during curb ramp construction by limiting work
to one quadrant at a time at intersections to minimize pedestrian disruption. Maintain through access at
side roads at all times during curb ramp construction. Alternate side road closures for asphalt removal
and milling and paving operations between Rangeline Road and Fremont Street. Convert the 4th Street
and Main Street (STH 153) intersection to an all-way stop control for two working days to replace all traffic
signal cable, traffic signal cabinet, and traffic signal heads.

Stage 4 Construction

Shift traffic to outside westbound and eastbound lanes and shoulders between Rangeline Road and
Fremont Street. Close westbound and eastbound inside lanes. Maintain through access at side roads at
all times during non-work operations. Alternate side road closures for asphalt removal and milling and
paving operations. Sidewalk is open to pedestrians on both sides of the highway.
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Stage 5 Construction

Shift traffic to eastbound lane and shoulder and inside half of westbound lane between Rangeline Road
and Fremont Street. Close remaining westbound lane and shoulder. Maintain through access at side
roads at all times during non-work operations. Alternate side road closures for asphalt removal and milling
and paving operations. Sidewalk is open to pedestrians on both sides of the highway.

Stage 6 Construction

Shift traffic to eastbound lane and shoulder utilizing flagging operations. Off-peak lane closures are
required on Main Street when school is in session. Peak times are from 7:15 to 8:00 AM and 3:00 PM to
3:45 PM. Sidewalk is open to pedestrians on both sides of the highway.

Stage 7 Construction

Shift traffic to westbound lane and shoulder utilizing flagging operations. Off-peak lane closures are
required on Main Street when school is in session. Peak times are from 7:15 to 8:00 AM and 3:00 PM to
3:45 PM. Sidewalk is open to pedestrians on both sides of the highway.

Emergency Access During Construction

Maintain emergency access to the project area at all times. Keep all private entrances and commercial
entrances accessible at all times unless approval of the engineer and written permission is obtained from
the property owner 48 hours in advance of closing the access. If work is being completed on multiple
driveways to the same property, conduct operations so at least one of the driveways remains open.

Provide a 24-hour contact and phone number for issues to local officials, city police, fire department, and
EMS in case of an incident. Repair, replace, or restore any damaged or disturbed traffic control devices
within two hours from the time notified or made aware of the damaged or disturbed traffic control devices.
Wisconsin Lane Closure System Advance Notification

Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions

(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days
Full roadway closures 7 calendar days
Ramp closures 7 calendar days
Detours 7 calendar days

Closure type without height, weight, or width restrictions

(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 3 business days
Ramp closures 3 business days
Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project
meetings in order to manage closures nearing their completion date.

Holiday and Special Event Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying STH 153 traffic, during the following holiday and special event periods:
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- From noon Friday, May 27, 2022 to 6:00 AM Tuesday, May 31, 2022 for Memorial Day;
- From noon Friday, July 1, 2022 to 6:00 AM Tuesday, July 5, 2022 for Independence Day;
- From noon Friday, August 12, 2022 to 6:00 AM Monday, August 15, 2022 for Log Jam Festival;

- From noon Friday, August 19, 2022 to 6:00 AM Monday, August 22, 2022 for Class Reunion Softball
Tournament;

- From noon Friday, September 2, 2022 to 6:00 AM Tuesday, September 6, 2022 for Labor Day.
stp-107-005 (20210113)

Utilities.
This contract comes under the provision of Administrative Rule Trans 220.
stp-107-065 (20080501)

Some of the utility work described below is dependent on prior work being performed by the contractor at
a specific site. In such situations, provide the engineer and the affected utility a good faith notice of when
the utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of when the
prior work will be completed, and the site will be available to the utility owner. Follow-up with a
confirmation notice to the engineer and the utility owner not less than three working days before the site
will be ready for the utility owner to begin its work.

Project 6370-01-73

The following utility owners have facilities within the project area; however, no adjustments are
anticipated:

e Charter Communications — Communication line

e Mosinee Municipal Water and Sewer Utility — Sewer
e Mosinee Municipal Water and Sewer Utility — Water
e TDS Telecom — Communication Line

e Wisconsin Public Service Corporation — Electricity

e Wisconsin Public Service Corporation — Gas/Petroleum

Project 6370-01-75/76

Charter Communications (Communications) has overhead communication lines attached to WPS
power poles. Their overhead lines run along the left (north) side of STH 153 from Rangeline Road to
Fremont Street.

WPS will be installing new joint facility poles along the left (north) side of STH 153 at the following
stations and Charter will be transferring existing overhead conductors to poles at these locations before
construction: stations 80+50, 82+25 31LT, 84+22, 85+53, 86+78, 88+40, 89+45, 91+40, 93+53, 94+49,
96+32, 96+97, 98+53, 99+53, 101+08, 102+06, 103+80, 105+86, 112+08, 113+97, 115+25, and 116+74.
Additional poles to be placed at stations 114+00 25’ RT and 105+64 64’ LT.

These new pole installations will address identified conflicts with the following existing poles which will be
removed before construction: stations 80+35, 82+21, 84+06, 85+55, 86+82, 88+35, 89+45, 91+40,
93+34, 94+45, 96+27, 97+00, 98+55, 99+55, and 113+30.

New underground electric will be installed at the following locations before construction:

e Beginning at existing pole at Station 75+40 LT26, continuing with trench east to Station 75+68
LT26 then south across Western Ave via directional bore to Station 75+71 RT37, then continuing
south along east edge of alley via directional bore to first pole south outside project limits.
Installation will be be a 1 x 2-inch and 1 x 1 “-inch poly conduit

e Beginning at new pole at Station 84+22 LT25.5, continuing with trench west to Station 84+12
LT25.5 then south across Western Ave via directional bore to new ped placement at Station
84+12 RT38, then continuing south along east R/W of Birch St. outside of project limits.
Installation will be a 1 x 2-inch and 1 x 1 4-inch poly conduit
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e Beginning at new pole at Station 86+78 LT25.5, continuing east via trench to Station 86+94
LT25.5 then south across Western Ave via directional bore to Station 86+94 RT44 then
continuing south along west R/W of Wilson St an additional 110-feet to first pole outside project
limits. Installation will be a 1 x2-inch and a 1 x 1 Y-inch poly conduit.

e Beginning at new pole at Station 89+45 LT25.5, continuing east via directional bore to Station
90+18 LT25.5 then south across Western Ave via directional bore to Station 90+18 RT39 and
then continuing via directional bore an additional 133-feet along the east R/W of Anna St to first
pole outside project limits.

e CATV placed Jointly with WPS Electric from the new pole at Station 93+53 LT, cross at Station
93+50 and continue into the property at 1026 Western Ave. Installation will be directionally bored
in a 2-inch poly conduit for CATV.

e CATV placed Jointly with WPS Electric between new poles at Station 105+86 25.5LT and Station
105+64 47LT. Installation trenched in a 2-inch poly conduit for CATV.

Existing overhead crossings on Western Ave to be removed. Anchors and down guys in conflict at Station
78+83 30 LT and at Station 101+08 30LT will be removed.

New overhead electric will be installed at the following locations prior to construction:

e Overhead distribution line starting at pole at Station 75+40 LT26 to pole at Station 75+71 RT226
and will also include aerial span continuing south outside project limits.

e Overhead distribution line starting at existing pole to be removed at Station 84+06 LT28 to pole at
Station 84+12 RT40 and will also include aerial span continuing south along east R/W of Birch St
to pole outside project limits.

e Overhead distribution line starting at existing pole to be removed at Station 86+82 LT28 to pole at
Station 86+95 RT40 and will also include aerial span continuing south along west R/W of Wilson
St to pole outside project limits.

e Overhead distribution line starting at existing pole to be removed at Station 89+45 LT28 to pole at
Station 90+17 RT35 and will also include aerial span continuing south along east R/W of Anna St
to pole outside project limits.

e The overhead service drop starting at Station 93+34 LT pole and crossing at Station 93+45 into
address 1026 Western Ave.

e Overhead distribution line and guying starting at existing pole to be removed at Station 101+04
LT28 to first pole south of Western Ave on Novak St.

Charter anticipates beginning their work on August 2, 2021 and the work will take approximately 60
working days.

Mosinee Municipal (Sewer) has sanitary sewer running under STH 153 from Pine Street to Water Street
and along the right (south) side of STH 153 from Station 72+40 to Station 113+00. The sanitary sewer
line resumes along the right (south) side from Station 122+00 to Station 131+30. A sanitary sewer line
runs along the left (north) side of STH 153 from Station 99+60 to Station 119+75. Sanitary manhole
adjustments will take place in the pavement replacement area during construction under construction ID
6370-01-76. Sanitary sewer manhole adjustments are included in the project and will take place under
construction ID 6370-01-76.

Mosinee Municipal (Water) has a water main running along the left (north) side of STH 153 from Station
71+00 to Station 117+05. The water main resumes running along the left (north) side of STH 153 from
Station 122+00 to Station 150+50. Service laterals cross STH 153 near Station 71+80, Station 77+30,
Station 80+40, Station 84+00, Station 87+35, Station 89+95, Station 100+80, Station 121+50, and Station
136+25. Water service plans on STH 153 between Rangeline Road and Fremont Street are included with
the project. This work will take approximately 10 working days. Water valve box adjustments will take
place with the project during construction. All work will take place under construction ID 6370-01-76.

Mosinee Municipal will relocate three hydrants located on the north side of STH 153 across from Birch
Street, northwest quadrant of STH 153 and 11t Street intersection, and northwest quadrant of STH 153
and Jackson Street intersection. Mosinee Municipal will adjust one hydrant in the northwest quadrant of
STH 153 and High Street. All hydrant relocations and adjustments are anticipated to take place prior to
construction in 2021.
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TDS Telecom (Communications) has underground communication lines crossing STH 153 at Freemont
Street, Jackson Street, and Pine Street. Telephone and fiber optic lines run along the right (south) side of
STH 153 from Station 70+75 to Station 121+00. Telephone and fiber optic lines also run along the left
(north) side from Station 76+50 to Station 90+50, Station 93+50 to Station 100+00, Station 101+00 to
Station 104+00, and Station 105+60 to Station 116+00. Telephone lines cross under STH 153 near
stations 82+25, 87+00, 93+40, 101+05, and 112+80.

TDS Telecom will install new underground telephone facilities and pedestals along the north side of STH
153 before construction near the right-of-way line from approximately Station 75+40 to approximately
Station 96+40. Existing telephone facilities within this vicinity will be discontinued in place.

Six existing manholes and one pedestal, located at the approximate locations, will need to be adjusted to
meet the final grade; Stations 80+35 LT, 83+88 RT, 87+22 RT, 87+35 LT, 89+47 LT, 93+20 RT and
100+93 RT. Contact TDS prior to asphalt installation to arrange each specific adjustment. Upon
notification and final grade staking, TDS Telecom will require 5 working days at most, per location, to
complete their work.

TDS anticipates a start date of June 15, 2021 and the work will take approximately 30 working days.

WPS (Electricity) has overhead electric facilities along the left (north) side of STH 153 from Rangeline
Road to approximately Station 121+90 as well as at the intersection of Rangeline Road and CTH B.
These electric facilities also cross STH 153 multiple times along the corridor.

WPS will be installing new poles before construction along the left (north) side of STH 153 at the following
stations and existing overhead conductors will be transferred to poles at these locations: Stations 80+50,
82+25 31LT, 84+22, 85+53, 86+78, 88+40, 89+45, 91+40, 93+53, 94+49, 96+32, 96+97, 98+53, 99+53,
101+08, 102+06, 103+80, 105+86, 112+08, 113+97, 115+25, and 116+74. Additional poles to be placed
at Stations 114+00 25’ RT and 105+64 64’ LT.

These new pole installations will address identified conflicts with the following existing poles which will be
removed: Stations 80+35, 82+21, 84+06, 85+55, 86+82, 88+35, 89+45, 91+40, 93+34, 94+45, 96+27,
97+00, 98+55, 99+55, and 113+30.

Existing overhead electric line to be transferred to the new pole at Station 93+53. An anchor will be
placed north of the new pole at Station 93+53 6-inches from the right-of-way edge. A sidewalk guy
attachment will be utilized to provide clearance above the new sidewalk.

New underground electric will be installed before construction between new poles at Station 105+86 LT
and Station 105+64 LT.

Existing overhead lines crossing STH 153 at Station 93+45 and at Station 113+30 will be removed before
construction.

WPS anticipates a start date of September 7, 2021 and the work will take approximately 21 working days.
WPS (Gas/Petroleum) has underground gas facilities along the left (north) side of STH 153 from the

Rangeline Road to approximately Station 119+40 as well as at the intersection of Rangeline Road and
CTH B. These gas facilities also cross STH 153 multiple times along the corridor.

New underground gas facilities will be installed before construction at the following locations:

e New 6-inch PE gas main under the existing and proposed sidewalk on the north side of Western
Avenue from approximately Station 71+00 to Station 117+00.

e New 2-inch PE gas main under the existing and proposed sidewalk on the north side of Western
Avenue from approximately Station 117+00 to Station 119+50

e New 2-inch PE gas mains crossing Western Avenue at Birch Street (Station 83+75), Wilson
Street (Station 87+05), Anna Street (Station 90+15) and Wisconsin Street (Station 113+00)

Existing 4” wrapped steel gas main will be discontinued in place.

WPS anticipates a start date of July 5, 2021 and the work will take approximately 42 working days.
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10.

Information to Bidders, WPDES General Construction Storm Water Discharge Permit.

The department has obtained coverage through the Wisconsin Department of Natural Resources to
discharge storm water associated with land disturbing construction activities of this contract under the
Wisconsin Pollutant Discharge Elimination System General Construction Storm Water Discharge Permit
(WPDES Permit No. WI-S066796-1). A certificate of permit coverage is available from the regional office
by contacting Wendy Arneson at (715) 421-7391. Post the permit in a conspicuous place at the
construction site.

stp-107-056 (20180628)

Municipality Acceptance of Water Main Construction.

Both the department and City of Mosinee personnel will inspect construction of City of Mosinee sanitary
sewer and watermain under this contract. However, construction staking, testing, and final acceptance of
the City of Mosinee sanitary sewer and watermain construction will be by the City of Mosinee.

stp-105-001 (20140630)

Property Marks — Protecting and Restoring.
Replace standard spec107.11.3 (1) with the following:

Protect and carefully preserve all known property and survey marks, land monuments, and right-of-way
monuments and marker posts. Notify the engineer of the nature and location of these monuments and
markers. Do not disturb or destroy monuments or markers until the engineer has arranged for their
referencing or perpetuation.

Reset or replace, to the required standard, any property and survey marks, land monuments, and
right-of-way monuments and marker posts that fall outside the construction limits that are shifted, lost

or damaged by the contractor during construction operations, as determined by the engineer. If the
contractor fails to restore the disturbed monuments or markers within a reasonable time, the department
may, upon 48 hours written notice, restore the disturbed monuments or markers. The department will
deduct restoration costs from payments due the contractor under the contract.

ncr-107-010 (20110531)

Notice to Contractor — Contamination Beyond Construction Limits.

The department completed testing for soil and ground water contamination for locations within this project
where excavation is required. Testing indicated that petroleum-contaminated soil is present at the
following sites:

Station 82+20 to 84+00 from 32-feet LT of centerline to 120-feet LT of centerline.

Station 88+90 to 89+75 from 32-feet RT of centerline to 120-feet RT of centerline.

Station 111+00 to 112+00 from 32-feet LT/RT of centerline outward from roadway (historic spill).
Station 115+20 to 117+40 from 32-feet LT of centerline to 120-feet LT of centerline.

Station 119+70 to 121+10 from 32-feet LT of centerline to 70-feet LT of centerline.

Station 142+60 to 143+90 from 32-feet RT of centerline to 120-feet RT of centerline.

Station 145+90 to 146+10 from 32-feet LT of centerline to 70-feet LT of centerline.

Station 145+90 to 147+10 from 32-feet LT of centerline to 85-feet LT of centerline.

Station 147+60 to 149+40 from 32-feet RT of centerline to 120-feet RT of centerline.

N ok wodhd-=

©

The contaminated soils at the above sites are expected to be beyond the excavation limits necessary to
complete the work under this project. Control construction operations at these locations to ensure that
they do not extend beyond the excavation limits indicated in the plans. If contaminated soils are
encountered at these sites or elsewhere on the project during excavation, terminate excavation in the
area and notify the engineer.
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11.

12.

13.

The Hazardous Materials Report is available by contacting: Wendy Arneson, 1681 Second Ave. South,
Wisconsin Rapids, WI 54495, (715) 421-7391.

stp-107-100 (20050901)

Notice to Contractor - Traffic Signal Cabinet Installation.
Traffic Signal Controller and Cabinet.

The department will furnish and install the traffic signal controller and cabinet for the traffic signals
installed at STH 153 and CTH B/4th Street (S37-0743). Notify the department’s North Central Region
electrician, Doug Kreuser at (715) 213-2773 a minimum of 10 working days prior to the desired traffic
signal controller and cabinet installation date.

Electric Service / Old Cabinet Removal / Loop Detector Lead-In Cable Termination.

The department’s electrical unit will arrange for de-energizing the signals with the local electrical utility, will
remove the existing cabinet, and will adjust the existing service pedestals as appropriate. The contractor
shall run each of the new detector lead-ins to the cabinet, will label each lead, and shall coordinate its
termination with the electrician.

Notice to Contractor — Traffic Signal Loop Installation in Asphaltic Mill or Concrete with
Overlay Areas.

Project 6370-01-73 includes loop installation work at the STH 153 and CTH B/4t" Street intersection.
Coordinate installation of the loops in the existing base course in a manner that saw cuts are not visible after
the final asphaltic pavement lift is completed on STH 153. Conduct loop installation in one working day
following this sequence:

— Saw asphalt or concrete and remove pavement slab prior to milling.

— Install loops in existing base course according to Standard Detail Drawing, Loop Detector
Installed In Base Course With Pull-Splice-Box Off Roadway-Option 2.

— After installation of loop, fill pavement gap with approved asphaltic pavement or concrete patch to
the current pavement surface level.

Loop construction at STH 153 and CTH B/4t" Street will require staged installation across multiple traffic
lanes. Stage installations appropriately to allow at least one lane of moving traffic on each roadway
approach. The engineer shall approve loop installation methods prior to starting work.

Notify the department’s electrician (Doug Kreuser, (715) 213-2773) at least 3 working days prior, to
coordinate work efforts. If needed, the electrician will modify detection zones prior to and/or during loop
installation. Installation of loops while the intersection is operating under all-way stop control is preferred.

Notice to Contractor — Coordination with the City of Mosinee

Notify the City of Mosinee Director of Public Works, Kevin Breit at (715) 693-3840 a minimum of
3 working days prior to removing stop signs so any street signs attached to the existing stop signs can
be removed.

Contact the City of Mosinee two weeks prior to beginning work which may disturb address number signs.
Address number signs will be relocated by the city.
City Square Park

Coordinate with the City of Mosinee Director of Public Works, Kevin Breit at (715) 693-3840 to relocate
trash cans outside work area, but still within the park prior to construction starting.

Protect and work around existing clock, boulder, tree, and decorative fence as shown in the intersection
details. Coordinate with the city to locate electrical and sprinklers and work around them.

Maintain public access to the park throughout construction.
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14.

15.

16.

17.

Any brick pavers, landscaping, or decorative fence within the TLE area that are impacted as a result of
the work involved will be removed and reinstalled to pre-construction condition.

Mosinee City Hall

Coordinate with the City of Mosinee Director of Public Works, Kevin Breit at (715) 693-3840 to locate
electrical and sprinklers and work around them.

Protect and work around existing boulders, flag poles, and lighting, as shown in the intersection details.

Joseph Dessert Library

Protect and work around existing boulders and tree as shown in the intersection details. Planter to be
moved by the city ahead of construction.

During sidewalk replacement, the library will be open to the public using the building’s main entrance on
Main Street. The sidewalk leading to the building’s west entrance will be inaccessible for no more than
2 weeks during construction operations.

The area immediately adjacent to the sidewalk (mulch and grass) will be restored to pre-construction
condition.

Notice to Contractor — Coordination with Shell Gas Station.

Coordinate with the owners of the Shell Gas station located at 1121 and 1123 Western Avenue to
minimize the time the outer gas pump may be of limited use during construction of the new sidewalk.
Stage sidewalk and driveway construction to maintain access.

Protect and match the edge of the existing concrete gas pump pad. Maintain existing driveway widths.
Protect and work around existing Shell sign.

Notice to Contractor — Traffic Signal Equipment Lead Time.

Order traffic signal equipment as soon as possible to assure the equipment is procured in a timely fashion
and, therefore, installed, inspected, and ready for turn-on at the required date.

Environmental Protection - Dewatering.
Add the following to standard spec 107.18:

If dewatering is required, treat the water to remove suspended sediments by filtration, settlement or other
appropriate best management practice prior to discharge. Submit the proposed means and methods of
dewatering for each required location for approval as part of the Erosion Control Implementation Plan
(ECIP). Include details of how the intake will be managed to not cause an increase in the background
level turbidity prior to treatment and any additional measures necessary to prevent sediments from
reaching the project limits or wetlands and waterways.

Guidance on Dewatering can be found on the Wisconsin Department of Natural Resources website
located in the Storm Water Construction Technical Standards, Dewatering Code #1061. This document
can be found at the WisDNR website:

http://dnr.wi.gov/topic/stormwater/standards/const_standards.html

Work includes furnishing all materials, excavation, maintenance, cleaning, disposal of surplus material
and removal of the dewatering system and is incidental to contract work.

ncr-107-025 (20160401)

Environmental Protection, Aquatic Exotic Species Control.

Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time
equipment is put into state waters.

6370-01-73, 6370-01-75, 6370-01-76 13 of 32


http://dnr.wi.gov/topic/stormwater/standards/const_standards.html

18.

19.

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that
comes in contact with waters of the state and/or infested water or potentially infested water in other
states.

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin
Department of Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html

Use the following inspection and removal procedures:

1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and
other substances that could possibly contain exotic invasive species;

2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any
other area where water may be trapped;

3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any
aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and
plant materials in a garbage can before leaving the area or invested waters; and

4. Disinfect your boat, equipment and gear by either:
4.1. Washing with ~212 F water (steam clean), or
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or

4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for
10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104° F)
application.

Complete the inspection and removal procedure before equipment is brought to the project site and
before the equipment leaves the project site.

stp-107-055 (20130615)

Erosion Control.
Add the following to standard spec 107.20:

Perform construction operations in a timely and diligent manner, continuing all construction operations
methodically from the initial topsoil stripping operation through the subsequent grading and finishing to
minimize the period of exposure to erosion.

Replace topsoil on disturbed areas, including spot locations such as cross drains, driveways, guardrail
and terminals, and intersections, immediately after grading is completed within those areas. Complete
finishing operations, which includes seed, fertilizer, erosion mat, mulch, and any other permanent erosion
control measures required, within 7 calendar days after the placement of topsoil.

ncr-107-050 (20141015)

Coordination with Businesses and Residents.

The department will arrange and conduct a meeting between the contractor, the department, affected
residents, local officials and business people to discuss the project schedule of operations including
vehicular and pedestrian access during construction operations. Hold the first meeting at least one week
before the start of work under this contract and hold one meeting per month thereafter. The department
will arrange for a suitable location for meetings that provides reasonable accommodation for public
involvement. The department will prepare and coordinate publication of the meeting notices and mailings
for meetings. The contractor shall schedule meetings with at least 2 weeks’ prior notice to the engineer to
allow for these notifications.

stp-108-060 (20141107)
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20.

21.

Public Convenience and Safety.
Replace standard spec 107.8 (4) with the following:

Notify the following organizations and departments at least 2 business days before road closures, lane
closures, or detours are put into effect:

Marathon County Sheriff's Department

Wisconsin State Patrol

Town of Mosinee

City of Mosinee

Mosinee School District

Mosinee Post Office

Mosinee Police Department

Mosinee Fire Department

The Marathon County Sheriff's Department 911 dispatches all area police, fire and ambulance services,
and will relay any notification given by the contractor.

ncr-107-005 (20141015)

Removing Asphaltic Longitudinal Notched Wedge Joint Milling, Item 204.0126.S.
A Description

This special provision describes the milling and removing of the upper layer HMA longitudinal notched
wedge joint, including sweeping and cleaning of the affected area prior to paving the adjacent lane.
Follow drop-off and hazard protection in standard spec 104.6.1.2.3.

B (Vacant)
C Construction

Prior to paving the adjacent upper layer HMA lane, mill longitudinal notched wedge joint to a true line with
a face perpendicular to the surface of the existing asphaltic surface pavement as the plans show or the
engineer directs. Provide a uniform milled surface that is reasonably plane, free of excessively large
scarification marks, and has the grade and transverse slope the plans show, or the engineer directs. Do
not damage the remaining pavement.

Use a self-propelled milling machine with depth, grade, and slope controls. Shroud the drum to prevent
discharging loosened material onto the adjacent work areas or live traffic lanes. Provide an engineer-
approved dust control system.

Thoroughly clean the milled surface and completely remove all millings from the project site. Unless using
a continuous removal and pick-up operation, do not windrow or store material on the roadway. Clear the
roadway of all material and equipment during non-working hours. The contractor becomes the owner of
the removed asphaltic pavement and is responsible for the disposal as specified in standard spec
204.3.1.3.

D Measurement

The department will measure Removing Asphaltic Longitudinal Notched Wedge Joint Milling by the linear
foot unit for all wedge joints, acceptably removed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
204.0126.S Removing Asphaltic Longitudinal Notched Wedge Joint Milling LF

Payment is full compensation for milling, removing, sweeping, cleaning, and disposing of materials.
stp-204-045 (20191121)
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22,

23.

24.

Removing Traffic Signal Wire, Loop Detector Wire & Lead-In Cable, STH 153 & CTH B/4*"
Street, Item 204.9105.S.01.

A Description

This special provision describes removing traffic signal wire, loop detector wire and lead-in cable at
STH 153 and CTH B/4t Street. Removal will be according to standard spec 204, as shown in the plans,
and as hereinafter provided.

B (Vacant)
C Construction

Arrange for the de-energizing of the traffic signals with the department’s North Central Region electrician,
Doug Kreuser at (715) 213-2773 at least five working days prior to the removal of the wiring. Complete
the traffic signal wire, loop detector wire and lead in cable as soon as possible following the shutdown of
the signalized intersection.

Remove and dispose of traffic signal wire, detector lead-in cable including loop wire off the right-of-way.
D Measurement

The department will measure Removing Traffic Signal Wire, Loop Detector Wire & Lead-in Cable as a single
lump sum unit of work for each intersection, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
204.9105.5.01 Removing Traffic Signal Wire, Loop Detector Wire & Lead-In Cable, LS

STH 153 & CTH B/4t" Street

Payment is full compensation for removing, scrapping and disposing of material and incidentals necessary to
complete the contract work.

Stamping Colored Concrete, Item 405.1000.

This special provision describes stamping and coloring concrete (WisDOT Red) for work constructed
under other contract bid items. Conform to standard spec 405 as modified in this special provision.

Furnish one sample of the stamped colored concrete at least 15 working days prior to the start of
stamped colored concrete installation. Color of the stamped concrete shall be WisDOT Red. The final
color and finish is to be approved by the City of Mosinee, Mr. Kevin Breit, (715) 693-3840, prior to
placement of any stamped colored concrete in the field.

Replace the entire contents of standard spec 405.2.2 with the following:

Furnish full-depth colored concrete conforming to standard spec 405.2.1.

Concrete shall be brushed in the same direction as the existing concrete sidewalk and stamped in an Old
Chicago Brick running bond pattern.

Replace the entire contents of standard spec 405.3.2 with the following:

Color concrete full depth conforming to standard spec 405.3.1

The concrete shall be brushed in the same direction as the existing concrete sidewalk left in place and
stamped in an Old Chicago Brick running bond pattern.

Protecting Concrete.
Add the following to standard spec 415.3.14:

Provide a minimum of one concrete finisher to remain on the project site after final finishing of all concrete
surfaces until such time as the concrete has hardened sufficiently to resist surface scarring caused by
footprints, handprints, or any other type of imprint, malicious or otherwise. The finisher shall actively and
continuously patrol the newly placed concrete and repair any damage to the surface that might be
sustained as described above.
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25.

26.

The cost for providing the finisher(s), necessary equipment, and materials shall be considered incidental
to the contract unit price for each concrete item.

ncr-415-005 (20141015)

Cover Plates Temporary, Item 611.8120.S.
A Description

This special provision describes providing and removing steel plates to cover and support asphaltic
pavement and traffic loading at manholes, inlets and similar structures during milling and paving
operations.

B Materials

Provide a 0.25 inch minimum thickness steel plate that extends to the outside edge of the existing
masonry.

C (Vacant)
D Measurement

The department will measure Cover Plates Temporary as each individual unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
611.8120.S Cover Plates Temporary EACH

Payment is full compensation for furnishing, installing, and removing the cover plates.
The steel plates shall become the property of the contractor when no longer needed in the contract work.
stp-611-006 (20151210)

Insulation Board Polystyrene, 2-Inch, ltem 612.0902.S.

A Description

This special provision describes furnishing and placing polystyrene insulation board as the plans show.
B Materials

Provide polystyrene insulation board that conforms to the requirements for Extruded Insulation Board,
AASHTO Designation M230 as modified in this special provision.

Delete flammability requirement.
B.1 Certification

Before installation, obtain from the manufacturer a certification indicating compliance and furnish it to the
engineer.

C (Vacant)
D Measurement

The department will measure Insulation Board Polystyrene, 2-Inch by area in square yards of work,
completed and accepted.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
612.0902.S Insulation Board Polystyrene, 2-Inch SY

Payment is full compensation for all excavation; and for furnishing and placing the insulation board.
stp-612-005 (20030820)
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27.

28.

29.

Fence Safety, Item 616.0700.S.
A Description
This special provision describes providing plastic fence at locations the plans show.
B Materials
Furnish notched conventional metal "T" or "U" shaped fence posts.
Furnish fence fabric meeting the following requirements.
Color: International orange (UV stabilized)
Roll Height: 4 feet
Mesh Opening: 1 inch min to 3 inch max
Resin/Construction: High density polyethylene mesh
Tensile Yield: Avg. 2000 Ib per 4 ft. width (ASTM D638)
Ultimate Tensile Strength: Avg. 3000 Ib per 4 ft. width (ASTM D638)
Elongation at Break (%): Greater than 100% (ASTM D638)

Chemical Resistance: Inert to most chemicals and acids

C Construction
Drive posts into the ground 12 to 18 inches. Space posts at 7 feet.

Use a minimum of three wire ties to secure the fence at each post. Weave tension wire through the top
row of strands to provide a top stringer that prevents sagging.

Overlap two rolls at a post and secure with wire ties.
D Measurement

The department will measure Fence Safety by the linear foot along the base of the fence, center-to-center
of posts, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
616.0700.S Fence Safety LF

Payment is full compensation for furnishing and installing fence and posts; maintaining the fence and
posts in satisfactory condition; and for removing and disposing of fence and posts at project completion.

stp-616-030 (20160607)

Seeding.

Replace standard spec 630.3.3(1) with the following:
Sow seeds by method A only.

ncr-630-005 (20141015)

Field Office.
Add the following to standard spec 642:

For field offices without indoor handwashing facilities, provide and maintain a portable handwashing
station at every project field office. The station shall include a hands-free sink with foot pump-operated
faucet, soap dispenser, paper towel dispenser, fresh water supply, and collection tank for gray water.
When daily low temperatures fall below 40 degrees F, provide a hand sanitizing station consisting of
lotion and/or wipes inside the field office within 2 feet of the field office entry. Regularly service and
maintain the stations and all supplies as needed, and properly dispose of all materials. Costs associated
with the handwashing station are incidental to the field office bid item.

stp-642-010 (20210113)
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30.

31.

Add the following to standard spec 642.3:
Set up the field office within 7 days after notice from the engineer.

Provide a parking area large enough to park a minimum of six cars directly adjacent to the field office.
The parking area and approach to the field office shall be well drained and consist of a crushed base
aggregate or an existing paved surface and shall be ready for use within 7 days after the field office is set

up.
ncr-642-005 (20160406)

Traffic Control.
Add the following to standard spec 643.3.1:
Lighting devices shall be covered or rendered inoperative when not in use.

Provide the engineer and law enforcement (police, sheriff and State Patrol) the current telephone
number(s) that the contractor, or their representative, can be contacted at, at all times, in the event a
safety hazard develops. Repair, replace, or restore the damaged or disturbed traffic control devices within
two hours from the time notified or made aware of the damaged or disturbed traffic control devices.

Promptly replace all state-owned signs that are removed by the contractor due to interference with
construction operations. At no time may stop signs be removed or moved without flag persons present.
Add the following to standard spec 104.6.1.2.2:

Provide a dedicated person or alternate method to guide traffic travelling alongside or near moving
operations such as milling, paving, and shouldering.

ncr-643-005 (20190703)

Install Conduit Into Existing Item, Item 652.0700.S.
A Description

This special provision describes installing proposed conduit into an existing manhole, pull box, junction
box, communication vault, or other structure.

B Materials

Use conduit matching existing, as provided and paid for under other items in this contract. Furnish backfill
material, topsoil, fertilizer, seed, and mulch conforming to the standard spec.

C Construction

Expose the outside of the existing structure without disturbing existing conduits or cabling. Drill the
appropriate sized hole for entering conduits at a location within the structure without disturbing the
existing cabling and without hindering the installation of new cabling within the installed conduit. Fill void
area between the drilled hole and conduit with an engineer-approved filling material to protect against
conduit movement and entry of fill material into the structure. Tamp backfill into place. When intercepting
existing conduit, provide fittings and adaptors that are U.L. listed for electrical use.

D Measurement

The department will measure Install Conduit Into Existing System by the unit, acceptably installed. Up to
five conduits entering a structure per entry point into the existing structure will be considered a single unit.
Conduits in excess of five, or conduits entering at significantly different entry points into the existing pull
box, manhole, or junction box will constitute multiple units of payment.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
652.0700.S Install Conduit Into Existing Item EACH
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32.

Payment is full compensation for excavating, drilling holes; furnishing and installing all materials, including
bricks, coarse aggregate, sand, bedding, and backfill; for excavating and backfilling; and for furnishing
and placing topsoil, fertilizer, seed, and mulch in disturbed areas; for properly disposing of surplus
materials; and for making inspections.

stp-652-070 (20100709)

Fertilizer for Lawn Type Turf, Item SPV.0030.01.
A Description

This special provision describes furnishing and incorporating fertilizing material in the soil on areas of
seeding or sod.

B Materials

Use fertilizers that are standard, commercial, packaged, or bulk products, in granular or liquid form
conforming to Wisconsin Statutes and the Wisconsin Administrative Code Chapter ATCP 40. Ensure that
each container of packaged fertilizer is plainly marked with the analysis of the contents showing minimum
percentages of total nitrogen, available phosphoric acid, and soluble potash. If furnishing the fertilizer in
bulk, include an invoice with each shipment indicating the minimum percentages of total nitrogen,
available phosphoric acid, and soluble potash in the contents.

The total of nitrogen, phosphoric acid, and potash shall equal at least 41 percent. At least 80% of the
nitrogen shall be water insoluble.

If using fertilizer with a nitrogen, phosphoric acid, and potash total greater than 41 percent, maintain a
ratio of 4-1-2 (N-P-K) and apply at a rate that provides the equivalent amount of nitrogen, phosphoric
acid, and potash that is provided by a fertilizer with a 41 percent total.

Provide a slow release type fertilizer with a 14-week residual effect after activation into the soil
conforming to the following minimum requirements:

N 10T =Y o T USSR not less than 22%
PROSPNOMC ACIH, . .eiiiiieeeiieee et et eeae e e e e e not less than 5%
[0 2= 1= o 1SR not less than 10%

C Construction

Uniformly apply the fertilizer to the seeding areas and incorporate it into the soil by light discing or
harrowing. If applying granular fertilizer, ensure it is well pulverized and free from lumps.

If incorporating fertilizer into topsoiled areas, apply it just before, and in conjunction with, final discing or
harrowing, or if hand manipulating the topsoil, apply it just before final raking and leveling.

If fertilizing areas to receive sod, spread the fertilizer at the rate specified below uniformly over the soil
before placing sod, and then work the fertilizer into the soil while preparing the earth bed as specified in
standard spec 631.3.1.

Apply fertilizer containing 41 percent total of nitrogen, phosphoric acid, and potash at 7 pounds per 1000
square feet of area, unless the contract specifies otherwise. For Fertilizer for Lawn Type Turf that
contains a different percentage of components, determine the application rate by multiplying the specified
rate by a dimensionless factor determined as follows:

Conversion Factor = 41 / New Percentage of Components
D Measurement

The department will measure Fertilizer for Lawn Type Turf by the hundred pounds (CWT), acceptably
completed, and it will be measured based on an application rate of 7 pounds per 1000 square feet. The
department will not measure fertilizer used for the bid items under standard spec 632. The measured
quantity equals the number of hundred-weight (CWT) of material determined by multiplying the actual
number of CWT. of material incorporated by the ratio of the actual percentage of fertilizer components
used to 41 percent for Fertilizer for Lawn Type Turf.
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E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0030.01 Fertilizer for Lawn Type Turf CWT

Payment is full compensation for providing, hauling, placing, and incorporating the fertilizer into the soil.
ncr-629-005 (20141015)

Temporary Detectable Warning Field, ltem SPV.0045.01.
A Description

This special provision describes providing, maintaining, and removing temporary detectable warning
fields.

B Materials

Furnish yellow detectable warning fields conforming to Americans with Disabilities Act Accessibility
Guidelines. Use either an engineer-approved surface-applied type or cast iron from the department's
approved products list.

C Construction
Provide and maintain temporary detectable warning fields, throughout the project duration.

Remove and dispose temporary curb detectable warning fields when no longer required. Repair damage
done during removal as the engineer directs.

D Measurement

The department will measure temporary detectable warning fields by the calendar day, acceptably
completed, measured only on days when not obstructed by construction operations.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0045.01 Temporary Detectable Warning Field DAY

Payment is full compensation for providing, maintaining, and removing temporary detectable warning fields.

Remove Water Service, Item SPV.0060.01.

A Description

This work shall consist of removing water service as shown on the plans and as herein provided.
B (Vacant)

C Construction

Remove water service pipe, fittings and appurtenances and plug ends as shown on the plans and as
directed by the engineer. Completely remove water service pipe to the property line at the new
connection. Dispose of the removed pipe.

Provide a minimum of 48-hour notice to all affected residents for planned water service outages.
D Measurement

The department will measure Remove Water Service by each individual service, acceptably completed.

E Payment

The department will pay for measured quantity at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Remove Water Service EACH
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35.

36.

Payment is full compensation for excavating, backfilling, dewatering, sheeting, shoring and disposal; and
closing of the existing corporation stop.

Adjusting Water Valve Boxes, Item SPV.0060.02.
A Description

This special provision describes locating, exposing, and protecting existing water valve boxes after the
pavement is removed, furnishing and installing water valve box extensions if necessary; and adjusting the
water valve boxes to the finished elevation required.

B (Vacant)
C Construction

Furnish and install water valve box extensions to the existing water valve boxes if necessary. Protect the
water valve boxes during construction. Clean out the water valve boxes as necessary to assure the valve
wrench will fit completely over the valve bolt. Adjust the valve boxes to the required finished elevation.

D Measurement

The department will measure Adjusting Water Valve Boxes by the unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Adjusting Water Valve Boxes EACH

Payment is full compensation for locating, exposing, and protecting water valve boxes; furnishing and
installing water valve box extensions if necessary; exclusive of water valve boxes; cleaning out the water
valve boxes, adjusting water valve boxes to the finished elevation. The contractor shall replace water
valve boxes, which are damaged by the contractor’s operations, in kind, at the contractor's expense.

ncr-611-015 (20130520)

Research and Locate Existing Land Parcel Monuments, Item SPV.0060.03.
A Description

This special provision describes researching and locating existing land parcel or boundary monuments
located in permanent easements, temporary easements, or construction permit areas, which may be lost
or disturbed by construction operations.

This provision does not relinquish the contractor’s responsibility of standard spec 107.11.
B (Vacant)
C Construction

Perform work by, or under the direction of, a professional land surveyor licensed in the State of
Wisconsin.

Prior to construction, research, locate and document monuments located in permanent easements,
temporary easements and construction permit areas. Establish coordinate ties to the monuments
accurate to current minimum state survey standards.

Prepare a monument location map showing the type of monuments found and their coordinates. The
transportation project plat (TPP) is acceptable as a base map for the monument location map. Provide a
copy of the monument location map to the engineer and region right-of-way plat coordinator.

Verify and reset monument locations after construction is complete under the item titled Verify and
Replace Existing Land Parcel Monuments.

D Measurement

The department will measure Research and Locate Existing Land Parcel Monuments as each individual
monument, acceptably completed.
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37.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.03 Research and Locate Existing Land Parcel Monuments EACH
Payment is full compensation for all research, field survey, locating, and data recording necessary tolocate

and establish coordinates for existing monuments within the construction limits prior to construction;
furnishing a professional land surveyor; preparing, annotating and delivering the monument location map.

ncr-621-015 (20170404)

Verify and Replace Existing Land Parcel Monuments, Item SPV.0060.04.
A Description

This special provision describes verifying the final location of, and replacing existing land parcel or
boundary monuments, previously located under the item Research and Locate Existing Land Parcel
Monuments, that are lost or disturbed by construction operations.

This provision does not relinquish the contractor’s responsibility of standard spec 107.11.
B Materials
Provide minimum sized replacement monuments as follows:

— Locations outside of pavement areas:
— 1-inch inside diameter by 24 inch long iron pipe
—  3/4-inch diameter by 24 inch long rod or rebar
— Locations in asphalt pavement areas:
—  Survey spike
—  Mag nalil
— Locations in concrete pavement areas:
—  Drilled hole
— Chiseled mark

C Construction

Perform work by, or under the direction of, a professional land surveyor licensed in the State of
Wisconsin.

After construction is completed, verify the location of all monuments previously located with the item
Research and Locate Existing Land Parcel Monuments. Replace any monuments that were disturbed or
destroyed to current minimum state survey standards.

Prepare a monument location map showing the type of monuments originally found, the type of
replacement monuments used to replace the disturbed or destroyed monuments, and monument
coordinates. The transportation project plat (TPP) is acceptable as a base map for the monument location
map. Create the location map with a PDF editing tool such as Adobe or Bluebeam. The monument
location map shall explicitly state that the replaced monuments are not being certified as actual land
parcel or boundary monuments, only that evidence of monuments were found and replaced. Attach a
cover letter to the location map that contains a brief synopsis of the work completed. The cover letter shall
be signed, stamped, and dated by a professional land surveyor. Provide a copy of the monument location
map and cover letter to the engineer, the county surveyor, and the region plat coordinator.

D Measurement

The department will measure Verify and Replace Existing Land Parcel Monuments as each individual
monument, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.04 Verify and Replace Existing Land Parcel Monuments EACH
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39.

Payment is full compensation for all survey work necessary to verify the location of all monuments
previously located under the item Research and Locate Existing Land Parcel Monuments; replacing
monuments that were disturbed or destroyed from their original location; furnishing monuments or other
necessary tools; furnishing a professional land surveyor; preparing, annotating and delivering the
monument location map and cover letter.

ncr-621-020 (20170404)

Salvage and Reinstall Address Marker, Item SPV.0060.05.
A Description

This special provision describes removing, salvaging, storing, and reinstalling existing address markers in
new concrete sidewalk as shown on the plans and as hereinafter provided.

B (Vacant)
C Construction

Remove, salvage, and reinstall existing address marker at the locations shown on the construction detail
in such a manner that prevents damaging the address marker. Embed existing 2-inch-thick concrete
address markers into the concrete sidewalk as it is poured.

D Measurement

The department will measure Salvage and Reinstall Address Marker by the unit, acceptably completed.

E Payment

The department will pay for measured quantity at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.05 Salvage and Reinstall Address Marker EACH

Payment is full compensation for removing, protecting, storing, and reinstalling the existing address
marker in new concrete sidewalk.

Salvage and Reinstall Boulders, Item SPV.0060.06.
A Description

This special provision describes removing, salvaging, storing, and reinstalling existing landscape boulders
as shown on the plans and as hereinafter provided.

B (Vacant)
C Construction

Remove, salvage, and reinstall existing boulders at the locations shown on the plan in such a manner that
prevents damaging the boulders.

Contact Kevin Breit, Director of Public Works, (715) 693-3840 to coordinate a city approved location to move,
drop off, and pick up the boulders at (715) 693-3840.

D Measurement

The department will measure Salvage, and Reinstall Boulders by the unit, acceptably completed.

E Payment

The department will pay for measured quantity at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.06 Salvage and Reinstall Boulders EACH

Payment is full compensation for removing, protecting, transporting, storing at city designated location,
and reinstalling the existing boulders.
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41.

42.

Core Drilling 18-Inch Diameter for Sign Post, Item SPV.0060.07.
A Description

This special provision describes core drilling holes for sign posts to be installed in existing concrete
sidewalk.

B (Vacant)
C Construction

Core drill 18-Inch diameter holes to the depth shown in the construction detail. Core drill using
conventional construction methods, or by using commercially available machinery that has been designed
for this application. The location of the core drilling holes in the field will be determined by the engineer.

D Measurement

The department will measure Core Drilling 18-Inch Diameter for Sign Post for each core, acceptably
completed.

E Payment

The department will pay for measured quantity at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0060.07 Core Dirilling 18-Inch Diameter for Sign Post EACH

Payment is full compensation for core drilling 18-Inch diameter holes for sign posts to be installed in
existing concrete sidewalk; and for removal and disposal of all materials.

Adjusting Sanitary Manhole Covers, Item SPV.0060.08.
A Description

This special provision describes locating, exposing, and protecting existing sanitary manhole structures
after the pavement is removed, and adjusting the sanitary manhole covers to the finished elevation
required.

B (Vacant)
C Construction

Protect the sanitary manholes during construction. Adjust the sanitary manhole covers to the required
finished elevation.

D Measurement

The department will measure Adjusting Sanitary Manhole Covers by the unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.08 Adjusting Sanitary Manhole Covers EACH

Payment is full compensation for locating, exposing, and protecting sanitary manhole structures; and
adjusting sanitary manhole covers to the finished elevation.

Grading and Shaping Curb Ramps, Item SPV.0060.11.
A Description

This special provision describes the excavating, filling, grading, shaping, compacting, and ditching to
provide drainage for all disturbed areas necessary for grading shaping and finishing curb ramps.

B Materials

All materials incorporated in the work shall be according to the pertinent provisions of the standard
specifications and special provisions.
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C Construction

All work shall be according to the pertinent provisions of the standard specifications.
Dispose of all unsuitable material according to standard spec 205.3.12.

D Measurement

The department will measure Grading and Shaping Curb Ramps as a unit of work at each curb ramp
location, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.09 Grading and Shaping Curb Ramps EACH

Payment is full compensation for all excavation, grading, shaping, and compacting; any ditching
necessary to provide drainage; and furnishing and placing fill.

ncr-205-005 (20141015)

Water Service 3/4-Inch, Item SPV.0090.01.
A Description

This special provision describes furnishing and installing water services 3/4-Inch including tap,
corporation, curb stops and curb box, to the requirements of the plans and the “Standard Specifications
for Sewer and Water Construction in Wisconsin,” Sixth Edition, dated December 22, 2003, including all
Addendum thereto, and as hereinafter provided.

B Materials

Prior to incorporating any materials or products into the work, submit to the engineer and city water utility
representative product literature and catalog cuts of the materials being supplied. Submit sufficient detail
to readily determine if these materials are in conformance with the required specifications.

Any fittings or components used in the potable water system shall be stamped ‘NL’ and meet all Federal
no-lead provisions.

Water service shall be copper, no substitutions. Water service Type K soft annealed seamless copper
tubing shall be according to AWWA C-800 and ASTM B-88.

Copper services shall be connected into the existing corporation using a lead piping conversion Ford
F-1000-4 or Mueller H-15008.

Water service curb stops shall be according to AWWA C-800 and ASTM B-62 and shall be %-Inch
Mueller B-25155 or Ford B44-444M with no substitutions.

Water service curb boxes shall be Mueller H10300 or Ford EM2-70-56 with no substitutions, threaded
base and 1-1/4-inch upper section, plug style lid and the extended length shall be 7-feet, with no
stationary rods.

Water service %-Inch compression adapter to adapt from lead to copper shall be Mueller H-15509N or
equivalent.

Water service compression union shall be Ford Q24-33QNL, Ford C44-33QNL, or equivalent.
C Construction

Construct the water services according to the plans, “Standard Specifications for Sewer and Water
Construction in Wisconsin,” Sixth Edition, dated December 22, 2003, including all Addendum thereto
Chapters 5.5.0 and 5.6.3, bid item Water Main, and as hereinafter provided.

Water services shall have 7 feet minimum cover to require insulation.

Delete wood blocking in section 5.5.12 and replace with solid concrete block or concrete.
Delete lead disc from section 5.5.15.

Delete section 5.5.20.
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45.

Set curb boxes 3 feet away from back of curb line and extend water services to within 1 foot of
right-of-way line.

Backfill services constructed across roadways and driveways according to the Sewer and Water
construction book.
“Work” each curb stop, in presence of City of Mosinee, prior to placing water main in service.

Determine horizontal location of each lateral, at point of terminus, by measurement to nearest 0.1-feet,
“tied” to minimum of 2, preferably 3, nearby permanent physical features. The horizontal location noted on
the as-built plans provided to the City of Mosinee.

D Measurement

The department will measure Water Service 3/4-Inch by the linear foot in place, acceptably completed,
measured along the centerline of the tubing. The length to be paid for shall be measured through the
corporation stop and the curb stop.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Water Service 3/4-Inch LF

Payment is full compensation for furnishing all materials including tubing and fittings, corporation stop if
needed, curb stop and curb box; for furnishing all end of piping marking; for furnishing all excavations; for
sheeting and shoring, forming foundations, laying pipe, and making connections to all new or existing
facilities, including couplings; for furnishing all bedding material; for backfilling and compaction, testing of
backfill compaction, removing sheeting and shoring, cleanup, and restoring the site of work.

Concrete Curb and Gutter 30-Inch Type A Curb Ramp Special, Item SPV.0090.02.
A Description

This special provision describes the hand work and additional milling required to achieve a 1.5” asphalt
gutter flowline overlay thickness near curb ramps or entrance aprons where the pan of the gutter is to be
overlaid with asphalt pavement as shown on the plans and as hereinafter provided.

B (Vacant)

C Construction

Construct the concrete curb and gutter as shown in the plan, and according to standard spec 601.
Install concrete curb and gutter. Mill and overlay the gutter pan as shown in the construction detail.
D Measurement

The department will measure Concrete Curb and Gutter 30-Inch Type A Curb Ramp Special by the linear
foot in place, acceptably completed,

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.02 Concrete Curb and Gutter 30-Inch Type A Curb Ramp Special LF

Payment is full compensation for all work required to acceptably construct concrete curb and gutter as
specified herein.

Salvage and Reinstall Decorative Fence, Item SPV.0090.03.
A Description

This special provision describes removing, salvaging, storing, and reinstalling existing decorative fence as
shown on the plans and as hereinafter provided.

B (Vacant)
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47.

C Construction

Salvage and reinstall existing decorative fence at the locations shown on the plan in such a manner that
prevents damaging the fence materials.

If the contractor damages existing fencing through their own operations, the contractor shall replace them
at no expense to the department. Store decorative fence in a safe location until they are ready to be
reinstalled.

D Measurement

The department will measure Salvage and Reinstall Decorative Fence by the linear foot, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.03 Salvage and Reinstall Decorative Fence LF

Payment is full compensation for removing, protecting, storing, and reinstalling the fence materials.

Salvage and Reinstall Landscaping Blocks, Item SPV.0090.04.
A Description

This special provision describes salvaging, storing, and reinstalling existing landscape blocks as shown
on the plans and as hereinafter provided.

B (Vacant)
C Construction

Remove the existing landscaping blocks in a way that prevents damaging the blocks to the location shown on
the plans. If the contractor damages the blocks through its own operations, then the contractor shall replace
them at no expense to the department. Store materials in a safe location until they are ready to be reinstalled.

D Measurement

The department will measure Salvage, and Reinstall Landscaping Blocks by the linear foot, acceptably
completed.

E Payment

The department will pay for measured quantity at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.04 Salvage and Reinstall Landscaping Blocks LF

Payment is full compensation for removing the existing landscaping blocks, storing, for reinstalling
landscaping blocks on compacted aggregate base course, and all incidentals necessary to complete the
work.

Grading and Shaping for Curb & Gutter Replacement, item SPV.0090.05.
A Description

This special provision describes the excavating, filling, grading, shaping, and compacting of all disturbed
areas necessary for replacing curb and gutter.

B Materials

All materials incorporated in the work shall be according to the pertinent provisions of the standard
specifications and special provisions.

C Construction
All work shall be according to the pertinent provisions of the standard specifications.

Dispose of all unsuitable material according to standard spec 205.3.12.
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D Measurement

The department will measure Grading and Shaping for Curb & Gutter Replacement by the linear foot,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.05 Grading and Shaping for Curb & Gutter Replacement LF

Payment is full compensation for all excavation, grading, shaping, and compacting; furnishing and placing
fill if necessary; and disposal of surplus material.

Salvage Traffic Signals STH 153 & CTH B/4th Street, Item SPV.0105.01.
A Description

This special provision describes removing and salvaging traffic signals according to the pertinent
provisions of standard spec 204 and as hereinafter provided.

B (Vacant)
C Construction

Inventory the quantity and condition of the traffic signals prior to removal. Provide the engineer and the
department’s North Central Region electrician with a copy of the inventory.

Notify the department’s electrician at least 3 working days prior to the desired starting date for the
removal of the traffic signals and to make arrangements for delivering the salvaged traffic signals to the
region’s electrical shop. The department’s electrical unit will arrange for de-energizing the signals with
the local electrical utility. The department’s electrical unit will verify that the traffic signals have been
de-energized and will then notify the engineer.

Remove and salvage the traffic signals following notification by the engineer to do so, in such a manner
that they are not damaged.

If the traffic signal cabinet requires removal, contact the department’s electrician at least 3 working days
prior to the desired starting date for the cabinet removal. The department’s electrical unit will be
responsible for all work to remove the traffic signal cabinet and its internal modules.

Remove the traffic signal standards from their concrete bases. Access hand hole doors and hardware
shall remain intact.

Load, transport, and unload the salvaged materials from the construction site to the designated location.
Department’s electrical contact information:

Department’s electrician: Douglas Kreuser, (715) 213-2773
Region’s electrical shop: North Central Region Wisconsin Rapids Shop 2841 Industrial Street, Wisconsin Rapids

D Measurement

The department will measure Salvage Traffic Signals STH 153 & CTH B/4t" Street, as a single lump sum
unit of work, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0105.01 Salvage Traffic Signals STH 153 & CTH B/4™ Street LS

Payment is full compensation for inventorying; disconnecting the wiring of the traffic signals; removing
and disassembling the traffic signals; loading, transporting, and unloading the salvaged traffic signal
materials from the construction site to the designated location.

ncr-204-010 (20160111)
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Salvage Brick Pavers, Item SPV.0165.01.

A Description

This special provision describes the salvage and return of all brick pavers.
B (Vacant)

C Construction

Remove the existing brick pavers in a way that prevents damaging the pavers. If the contractor damages the
pavers through its own operations, then the contractor shall replace them at no expense to the Department.
Stockpile the brick pavers on pallets with banding, wrapping or other means to secure brick pavers to the
pallets. Store materials in a safe location until they are ready to be picked up by the city of Mosinee.

Contact Kevin Breit, Director of Public Works, to coordinate pick up of the above materials at (715) 693-3840.
D Measurement

The department will measure Salvaged Brick Pavers in area by the square foot, as measured in the field,
in place before removal, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0165.01 Salvaged Brick Pavers SF

Payment is full compensation for removing and stockpiling salvaged brick pavers, including the pallets,
banding, wrapping or other means to secure the brick pavers to the pallet.

Salvage and Reinstall Brick Pavers, Item SPV.0165.02.
A Description

This special provision describes the salvaging and reinstalling existing brick pavers at locations identified in
the plans.

B Materials

Bedding sand — Bedding sand shall be washed free from deleterious or foreign materials, well graded,
angular, concrete sand conforming to ASTM C33 with a 3/16 in. maximum aggregate size.

Joint filling materials — Polymeric Sand

Manufacturer: Techniseal: Series HP NextGel polymeric jointing sand; www.techniseal.com (or
approved equal)

Aggregate base material — Aggregate base shall conform to standard spec 305.2 for %-Inch gradation.
C Construction

Remove the existing brick pavers in a way that prevents damaging the bricks to the location shown on the
plans. If the contractor damages the bricks through its own operations, then the contractor shall replace them
at no expense to the department. Store materials in a safe location until they are ready to be reinstalled.

Spread and compact aggregate base material in uniform layers not exceeding 4 inches. Compact to
95 percent maximum density. The surface of the aggregate base material should be close-knit to prevent
bedding sand from filtering and eroding the base.

Spread setting bed sand evenly over prepared aggregate base to a minimum thickness of 1-inch.
Dampen and roller compact sand to level and even surface.

Screed and scarify top ¥2-inch of sand. Reinstall salvaged bricks back to the original layout. Excess brick
pavers should be stockpiled in a safe location and the city of Mosinee contacted for pick-up. Contact Kevin
Breit, Director of Public Works, to coordinate pick up of the above materials at (715) 693-3840.

Spread polymetric sand over surface and sweep into joints. Moisten joints and recover with additional sand
until firm joints are achieved. Remove excess sand.

6370-01-73, 6370-01-75, 6370-01-76 30 of 32


http://www.techniseal.com/

51.

52.

Tamp and level paver units with mechanical plate vibrator until units are firmly bedded, level and to the
correct elevation.

Spread sand over surface and sweep into joints.
D Measurement

The department will measure Salvage and Reinstall Brick Pavers in area by the square foot, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0165.02 Salvage and Reinstall Brick Pavers SF

Payment is full compensation for removing the existing bricks, storing, for re-installing salvaged bricks on
compacted sand and aggregate base course, stockpiling excess bricks, and all incidentals necessary to
complete the work.

Preparing Topsoil for Lawn Type Turf, item SPV.0180.01.

A Description

This special provision describes preparing the bed of topsoil or salvaged topsoil, for seeding or placing sod.
B (Vacant)

C Construction

Prepare and finish the subgrade so that rocks, concrete debris, or wood larger than 3 inches in diameter are
not present within 1 foot of the finished surface of the topsoil.

Remove or break down all clods and lumps in the topsoil by using harrows or discs, screening, or other
appropriate methods to provide a uniformly textured soil, in which 100 percent of the topsoil passes a 1-inch
sieve and at least 90 percent passes a No. 10 sieve.

Remove rocks, twigs, clods, and other foreign material that will not break down, and dress the entire
surface to present a uniform appearance.

Shape the topsoil so that the horizontal or sloped surface between any two points 10 feet apart does not vary
by more than 1 inch. Roll with a turf type roller to a uniform minimum compacted depth of 4 inches.

Shape and compact the topsoil adjacent to pavements, sidewalks, and curbs to 1 inch below the top of the
abutting surface. Before seeding, correct locations that vary by more than Yz-inch.

D Measurement

The department will measure Preparing Topsoil for Lawn Type Turf, acceptably completed in area by the
square yard.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0180.01 Preparing Topsoil for Lawn Type Turf SY

Payment is full compensation for preparing the subgrade and topsoil bed for sod or seed as described
above.

ncr-625-005 (20150430)

Shredded Hardwood Bark Mulch, item SPV.0180.02.
A Description

This special provision describes furnishing and installing Shredded Hardwood Bark Mulch as shown on the
plans, and as hereinafter provided. Minimum mulch thickness to be 3-inches.
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B Materials

Shredded Hardwood Bark Mulch shall be natural, shredded hardwood bark mulch, free of growth or
germination inhibiting ingredients, and shall be no larger than 4-inches in any dimension, and suitable for top
dressing of planting beds. No artificial coloration shall be added.

Samples: Submit sample demonstrating color, size and properties to engineer, for approval prior to
construction.

C Construction

The installation of the Shredded Hardwood Bark Mulch shall be according to the plans and details. Keep
mulch minimum of 2-inches away from tree trunks, woody stems and herbaceous shoots.

D Measurement

The department will measure Shredded Hardwood Bark Mulch by square yard of material, furnished and
placed in an acceptable manner.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0180.02 Shredded Hardwood Bark Mulch SY

Payment is full compensation for furnishing and installing the muich.
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users
(SAFETEA-LU), Section 5204(e) — Surface Transportation Workforce Development Training
and Education, provides for 100 percent Federal funding if the core program funds are used for
training, education, or workforce development purposes, including “pipeline” activities. The core
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program,
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System
(NHS), and Surface Transportation Program (STP). These workforce development activities
cover surface transportation workers, including OJT/SS programs for women and minorities as
authorized in 23 U.S.C. §140(b).

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.
Currently TrANS has expanded to include TrANS program locations to serve contractors in
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding
counties including Rock County), and most Northeastern Wisconsin counties from locations in
Keshena, Rhinelander and surrounding far Northern areas. TrANS attempts to meet contractor’s
needs in other geographic locations as possible. It is an industry driven plan of services to
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades. These candidate preparation
and contractor coordination services are provided by community based organizations. For a list
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison. These services are provided to you at no
cost.

|. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or promotions to
apprentice of TTANS Program graduates will be made as follows:

1) On-the-Job Training, Item ASP.1TOG, ASP 1 Graduate. At the rate of $5.00
per hour on federal aid projects when TrANS graduates are initially hired, or
seasonally rehired, as unskilled laborers or the equivalent.

Eligibility and Duration: To the employing contractor, for up to 2000 hours
from the point of initial hire as a TrANS program placement.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, itisagoal that 2  (number) TrANS Graduate(s) be utilized on
this contract.

2) On-the-Job Training, Item ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00
per hour on federal aid projects at the point when an employee who came out of
the TrANS Program is subsequently entered into an apprenticeship contract in an
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship
when that standard is implemented).
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Eligibility and Duration: To the employing contractor, for the length of time
the TrANS graduate is in apprentice status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that __ 1 (number) TrANS Apprentice(s) be utilized
on this contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus
time in apprentice status.

4) If a TrANS program is not available in the contractor’s area and another training
program is utilized, payment of On-the-Job Training hours may be approved by
the Wisconsin Department of Transportation (WisDOT) if the training program
meets the established acceptance criteria. Only On-the-Job Training Hours
accumulated after WisDOT approval will be reimbursed as specified under Items
ASP.1TOG and ASP.1TOA. For more information, contact the Disadvantaged
Business Enterprise Office at the phone numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1TOG and
ASP.1TOA if the contractor either fails to provide training or there is evidence of
a lack of good faith in meeting the requirements of this training special provision.

Il. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of
two years to allow for reaching entry-level laborer status. An additional incentive, the $5.00
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies
until the individual completes their apprenticeship. These incentives benefit TTANS candidates
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be
assisted in meeting their EEO profiles and goals; and benefits the public who will see the
program reinforce larger public-private employment reform in Wisconsin. The pool of TrANS
graduates was created for the purpose of addressing underutilization in the skilled trades, an
objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures
contractors who are in the Companywide Program that TrANS placements still contribute
toward fulfilling the new hire goal of 50% women and minorities. Based on data administered
by United States Department of Labor (US DOL), the highway skilled trades remain
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies
by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when
entering an apprenticeship if the full general laborer hourly rate has been previously paid. No
special accounting measures are required.

[ll. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for
underutilization to be resolved across the trades. This will be measured annually at the county
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP. With appropriate state and federal approvals, we may also do some measurement at the
company level.

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a
TrANS graduate or a TrANS apprentice. The District EEO Coordinators utilize the information
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS
apprentices on WisDOT contracts. Payment under this ASP 1 is made based on the hours
recorded off of the Certified Payrolls. Tracking may eventually include improved linkages with
the WisDWD apprentice database, information from company and committee level sources.

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to
address the underutilization of women and minorities as laborers and apprentices in our
industry’s skilled trades.

IV. TRANS TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:

The contractor shall provide on-the-job training aimed at developing full journey workers in the
type of trade or job classifications involved. In the event the contractor subcontracts a portion of the
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by
the subcontractor provided, however, that the contractor shall retain the primary responsibility for
meeting the training requirements imposed by this special provision. The contractor shall also
insure that this training special provision is made applicable to such subcontract.

Training and upgrading of minorities and women toward journey workers status is a primary
objective of this training special provision. Accordingly, the contractor shall make every effort to
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through
public and private sources likely to yield minority trainees and women trainees); to the extent such
persons are available within a reasonable area of recruitment. The contractor will be given an
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance
thereof, prior to determination as to whether the contractor is in compliance with this training
special provision. This training commitment is not intended, and shall not be used, to discriminate
against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journey workers status or in which they have been employed
as a journey worker. The contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method used,
the contractor's records should document the findings in each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available
training and skill improvement opportunities to assure increased participation of minority groups,
disadvantaged persons and women in all phases of the highway construction industry. The
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAS) to
establish apprenticeships and training programs targeted to move women, minorities, and
disadvantaged individuals into journey-level positions to ensure that a competent workforce is
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts.

Page 3 Dated January, 2012



The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal
Regulations (CFR), Part 230) to supplement the OJT program and support STA training
programs by providing services to highway construction contractors and assistance to highway
construction apprentices and trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved
training programs.

(2) To seek other ways to increase the training opportunities for women, minorities,
and disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. 8140(b) (Nondiscrimination), for the provision
of supportive services with respect to training programs approved under 23 CFR, Part 230(a)
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts — including
Supportive Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of
these requirements will be determined by the Wisconsin Department of Transportation-Civil
Rights Office. A request for an exemption or modification, with justification, shall be made in
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965,
Rm. 451, Madison, W1 53707.

Page 4 Dated January, 2012
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ADDITIONAL SPECIAL PROVISION 3

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION

Authority

Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of
Transportation’s Federal Highway Administration. The DBE program is a federal program applicable on all contracts
administered by WisDOT that include federal-aid highway funds. The authority for the DBE program is the
Transportation Bill as approved by Congress periodically. DBE program guidance and requirements are outlined in
the Code of Federal Regulations at 49 CFR Part 26. This contract is subject to DBE provisions because it is
financed with federal-aid-highway funds. Additionally, this contract is subject to the State of Wisconsin Standard
Specifications for Highway and Structure Construction and all applicable contract documents.

Requirements

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any
provision of the DBE program regulatory provisions will be considered a material breach of contract. This is
nonnegotiable.

If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal
Aid Contracts (FHWA 1273) referenced in this document, sanctions will be assessed depending upon the facts,
reasoning, severity, and remedial efforts of the contractor that may include: termination of contract, withholding
payment, assessment of monetary sanctions, and/or suspension/debarment proceedings that could result in the
disqualification of the contractor from bidding for a designated period of time.

@ At time of bid, ALL prime contractors must submit DBE Commitments on projects with DBE goals, The
submittal of the DBE Commitments includes the DT1506 (Commitment to Subcontract to DBE), which can
be attached as a PDF or entered digitally into the bid submittal and Attachments A OR quotes from all DBEs
included on the Commitment. The prime contractor must submit a signed Attachment A via eSubmit
(preferred) or the DBE Alert email box within 24-hours of the bid closing for all quotes submitted at the time
of bid. If the assigned DBE contract goal is not met, Form DT1202 (Documentation of Good Faith Effort) and
all supplemental DT1202 documentation is due within 24-hours of bid closing. Any change to DBE
Commitments thereafter must follow modification of DBE subcontracting commitment (Section 9).

@ The Department requires this list of DBE subcontractors from all bidders at time of bid to ensure the lowest
possible cost to taxpayers and fairness to other bidders and subcontractors. Bid shopping is prohibited.

@) The contractor must utilize the specific DBE firms listed in the approved DBE Commitment to perform the
work and/or supply the materials for which the DBE firm is listed unless the contractor obtains written
consent in advance from WisDOT. The contractor will not be entitled to payment for any work or materials
on the approved DBE Commitment that is not performed or supplied by the listed DBE without WisDOT'’s
written consent.

Description

The Wisconsin Department of Transportation is committed to the compliant administration of the DBE Program. The
DBE provisions work in tandem with FHWA 1273 and WisDOT’s Standard Specifications for Highway and Structure
Construction and Construction and Materials Manual. The WisDOT Secretary is signatory to assurances of
department-wide compliance.
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The Department assigns the contract DBE goal as a percentage of work items that could be performed by certified
DBE firms on the contract. The assigned DBE goal is expressed on the bid proposal as a percentage applicable to
the total contract bid amount.

@

@

(©)

WisDOT identifies the assigned DBE goal in its contract advertisements and posts the contract DBE goal on
the cover of the bidding proposal. The contractor can meet the assigned contract DBE goal by
subcontracting work to a DBE firm or by procuring services or materials from a DBE firm.

Under the contract, the prime contractor should inform, advise, and develop participating DBE firms to be
more knowledgeable contractors who are prepared to successfully complete their contractual agreement
through the proactive provision of assistance in the following areas:

§ Produce accurate and complete quotes

§ Understand highway plans applicable to their work

§ Understand specifications and contract requirements applicable to their work

§ Understand contracting reporting requirements

The Department encourages contractors to assist DBE subcontractors more formally by participating in
WisDOT's Business Development program as a mentor, coach, or resource. For comprehensive
information on the Disadvantaged Business Enterprise Program, visit the Department's Civil Rights and
Compliance Section website at: http://wisconsindot.qov/Pages/doing-bus/civil-rights/dbe/default.aspx

1. Definitions

Interpret these terms, used throughout this additional special provision, as follows:

a.

Assigned DBE Contract Goal: The percentage shown on the cover of the Highway Work Proposal that
represents the feasible level of DBE participation for each contract. The goal is calculated using the
Engineer’s Estimate and DBE Interest Report. Goal assignment includes review of FHWA funds, analyzes
bid items for subcontract opportunity and compatibility with DBE certified firm work codes. Additional factors
considered include proximity, proportion, and regulations.

Bid Shopping: In construction law, bid shopping is the practice of divulging a subcontractor’s bid to another
prospective contractor(s) before or after the award of a contract to secure a lower bid.

DBE: Disadvantaged Business Enterprise — A for-profit small business concern where socially and
economically disadvantaged individuals own at least a 51% interest and control management and daily
business operations.

DBE Commitment: The DBE Commitment is identified in the Commitment to Subcontract to DBE (Form
DT1506) and is expressed as the amount of DBE patrticipation the prime contractor has secured. The
DT1506, a contract document completed by the bidder, is required to be considered a responsive bidder on
an FHWA-funded contract that has an assigned DBE goal. The prime contractor will have the option to
submit the DT1506 digitally, as an entry with the bid in Bid Express, or as an attachment to the bid.

DBE Utilization: The actual participation of a DBE subcontractor on a project. WisDOT verifies DBE
utilization through review of the DBE Commitment, payments to subcontractors, and contract
documentation. The Prime Contractor receives DBE credit for payments made to the DBE firms performing
the work listed on the approved DBE Commitment, and those submitted after approved commitment with
Attachment A.

Good Faith Effort: Legal term describing a diligent and honest effort taken by a reasonable person under
the same set of facts or circumstances. For DBE subcontracting, the bidder must show that it took all
necessary and reasonable steps to achieve the assigned DBE goal by the scope, intensity, and
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appropriateness of effort that could reasonably be expected for a contractor to obtain sufficient DBE
participation.

g. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises,
the materials, supplies, articles, or equipment required under the contract.

h. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract scope
for DBE subcontract feasibility and comparing common line items in DBE and non-DBE subcontract quotes
for the same work. Per federal regulation, reasonable price is not necessarily the lowest price.

i. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials, supplies, articles, or equipment required under the contract are bought, kept in stock, and
regularly sold or leased to the public.

j. Tied quote: Subcontractor quote that groups multiple bid/line items at a bundled/package price with a
notation that the items within the quote will not be separated.

2. WisDOT DBE Program Compliance
a. Documentation Submittal

The Commitment to Subcontract to DBE (Form DT1506 or digital submittal), Attachments A OR quotes from
all DBEs included in the Commitment will be submitted at bid by ALL prime contractors. If the assigned DBE
contract goal is not met, Documentation of Good Faith Effort (Form DT1202) must be submitted within 24-
hours of bid closing. Supplemental DT1202 documentation and signed Attachments A from DBESs included
in the DBE Commitment are also due within 24-hours of bid closing. Form DT1202, supporting GFE
documentation, and signed Attachments A, not submitted at the time of bid, must be submitted through
eSubmit (preferred) or to the DBE Alert email box.

**Bidders have the option of submitting the DBE Commitment at the time of bid via direct entry through Bid
Express OR with attachment of Form DT1506 (Commitment to Subcontract to DBE). The DBE Commitment
entered with bid is the digital form of the DT1506. Separate submission of Form DT1506 is not required if
the DBE Commitment is entered in Bid Express. Form DT1202, if applicable, is no longer required to be
submitted at time of bid; submit DT1202 within the 24-hour supplemental time frame following bid closing.

Naming conventions: Follow eSubmit instructions, OR when emailing files, use the following language to
identify your submission- “Project #, Proposal #, Let date, Business Name, GFE” and “Project #, Proposal #,
Let date, Business Name, Attachment A” Email: DBE_Alert@dot.wi.gov

The DBE Office will not certify Good Faith Effort and the Bureau of Project Development will consider the bid
nonresponsive if the contractor fails to furnish the DBE Commitment (digitally entered into the bid OR Form
DT1506 as an attachment), Attachments A, and Form DT1202 if applicable, as required. See sample forms
in the Appendix.

b. Verification of DBE Commitment

The documentation related to DBE subcontract commitment submitted prior to contract award is evaluated
as follows:

(1) DBE Goal Met
If the bidder indicates that the contract DBE goal is met, the Department will evaluate the DBE
Commitment submitted with bid OR Form DT1506, and Attachments A to verify the actual DBE


https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/esubmit-notice.pdf
mailto:DBE_Alert@dot.wi.gov

Effective July 2021 Bid Letting ASP-3

percentage calculation. If the DBE Commitment is verified, the contract is eligible for award with
respect to the DBE Commitment.

2 DBE Goal Not Met
a) If the bidder indicates a bid percentage on the DBE Commitment that does not meet the assigned

DBE contract goal, the bidder must request alternative evaluation of good faith effort through

submission of Form DT1202 (Documentation of Good Faith Effort) within 24-hours of bid including

narrative description. Supplementary documentation of good faith effort that supports the DT1202
submission is also due within 24-hours of bid submission and prior to bid posting. The Department
will review the bidder's DBE Commitment and evaluate the bidder's good faith efforts submission.

b) Following evaluation of the bidder's Good Faith Effort documentation the bidder will be notified that
the Department intends to:

1. Approve the request (adequate documentation of GFE has been submitted)- no conditions
placed on the contract with respect to the DBE Commitment;

2. Deny the request (inadequate documentation of GFE has been submitted)- the contract is
viewed as non-responsive per Wisconsin Standard Specifications for Highway and Structure
Construction and will not be executed.

¢) If the Department denies the bidder’'s request, the contract is ineligible for award. The Department
will provide a written explanation for denying the request to the bidder. The bidder may appeal the

Department's denial (see Section 4).

Supplemental good faith effort documentation must be submitted through eSubmit (preferred) OR to the DBE Office
by email at: DBE_Alert@dot.wi.gov. Email naming convention: “Project #, Proposal #, Let date, Business Name,
GFE”

3. Department's Criteria for Good Faith Effort Documentation

The Federal-aid Construction Contract Provision, referenced as FHWA-1273, explicitly states that the prime
contractor shall be responsible for all work performed on the contract by piecework, station work, or subcontract.
The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration
of the contract including assurances of equal employment opportunity laws, DBE regulations, and affirmative
action. Compliance encompasses responsible and responsive action, documentation, and good faith effort.

Contractually, all contractors, subcontractors, and service providers on the contract are bound by FHWA 1273
and DBE program provisions. Prime contractors should encourage subcontractors to utilize DBE firms
whenever possible to contribute to the assigned DBE contract goal.

Bidders are required to document good faith effort. Per 49 CFR Part 26.53, good faith effort is demonstrated in
one of two ways. The bidder:

(1) Documents that it has obtained enough DBE participation to meet the goal; OR

(2) Documents that it made adequate good faith efforts to meet the goal, even though it did not succeed

Appendix A of 49 CFR Part 26 provides guidance concerning good faith efforts. WisDOT evaluates good faith
effort on a contract basis just as each contract award is evaluated individually.

The efforts employed by the bidder should be those that WisDOT can reasonably expect a bidder to take to
actively and aggressively obtain DBE participation sufficient to meet the DBE contract goal. The Department will
only approve demonstration of good faith effort if the bidder documents the quality, quantity, and intensity of the
variety of activities undertaken that are commensurate with expected efforts to meet the stated goal.
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The Department, in conjunction with industry stakeholders, has developed the following guidance for contractor
good faith effort activity. The guidance and the attached appendices provide a framework for the actions
required by all parties in the processing and evaluation of bidder’s total efforts to achieve the project specific
DBE goal prior to the bid letting date.

a. Solicitation Guidance for Prime Contractors:

@

@

®

Q)

Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder
should use WisDOT-approved DBE outreach tools, including the UCP DBE Directory and the Bid
Express Small Business Network to foster DBE participation on all applicable contracts.

As needed, request assistance with DBE outreach and follow-up by contacting the Department's DBE
Support Services Office by phone or email request at least 14 days prior to the bid letting date. Phone
numbers are (414) 438-4584 and/or (608) 267-3849; Fax: (414) 438-5392; E-mail:
DBE_Alert@dot.wi.gov

Participate in and document a substantive conversation with at least one DBE firm per Let, to discuss
guestions, concerns, and any other contract related matters that may be applicable to the DBE firm.
Guidelines for this conversation are provided in Appendix A of ASP-3.

Request quotes by identifying potential items to subcontract and solicit. In their initial contacts,
contractors are strongly encouraged to include a single page, detailed list of items for which they are
accepting quotes, by project, within a letting. See attached sample entitled “Sample Contractor
Solicitation Letter” in Appendix B. Prime contractors should also indicate a willingness to accept quotes
in areas they are planning to perform themselves, as required by federal rules. In some cases, it might
be appropriate to use DBE firms to do work in a prime contractor’s area of specialization.

i. Solicit quotes from certified DBE firms who match possible items to subcontract using all
reasonable and available means. Additionally, forward copies of solicitations highlighting the
work areas for which quotes are being sought to DBE_Alert@dot.wi.gov

ii. Acceptable outreach tools include SBN (Small Business Network, see Appendix C):
https://www.bidx.com/wi/main, postal mail, email, fax, and phone.

a. Contractors must ask DBE firms for a response in their solicitations. See Sample
Contractor Solicitation Letter, Appendix B. This letter may be included as an attachment
to the sub-quote request.

b. Solicit quotes at least 10 calendar days prior to the letting date to allow DBE firms
sufficient time to respond. Prime contractors should contact DBE firms early, asking if
they need help organizing their quote, assistance confirming equipment needs, or other
assistance supporting their submission of a competitive quote for their services.

c. A follow up solicitation should take place within 5 calendar days of the letting date. Email
and/or SBN are the preferred method for the solicitation.

ii. Upon request, provide interested DBE firms with adequate information about plans,
specifications, and the requirements of the contract by letter, information session, email, phone
call, and/or referral.

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain
bonding, line of credit, or insurance if requested.

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial
solicitation with:

a. Email to all prospective DBE firms in relevant work areas

b. Phone call log to DBE firms who express interest via written response or call

c. Fax/letter confirmation

d. Signed copy of record of subcontractor outreach effort

b. Guidance for Evaluating DBE quotes

@

Quote evaluation practices required to evaluate DBE quotes:
i. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the
contract scope for DBE subcontract feasibility and comparing common line items in DBE and
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@

non-DBE subcontract quotes for the same work. Per federal regulation, reasonable price is not
necessarily the lowest price. See 49 CFR Part 26, Appendix A. IV.D(2).

Documentation submitted by the prime of the following evaluation is required to evaluate DBE quotes by

contractors:

i. Evaluation of DBE firm's ability to perform “possible items to subcontract” using legitimate
reasons, including but not limited to, a discussion between the prime and DBE firm regarding its
capabilities prior to the bid letting. If lack of capacity is the reason for not utilizing the DBE firm’s
guote, the prime is required to contact the DBE by phone and email regarding their ability to
perform the work indicated in the UCP directory listed as their work area by NAICS code. Only
the work area indicated by the NAICS code(s) listed in the UCP directory can be counted toward
DBE credit. Documentation of the conversation is required.

a In striving to meet an assigned DBE contract goal, contractors are expected to use DBE
guotes that are responsive and reasonable. This includes DBE quotes that are not the
low quote.

b  Additional evaluation - Evaluation of DBE quotes with tied bid items. Typically, this type
of quoting represents a cost saving but is not clearly stated as a discount. Tied quotes
are usually presented as an ‘all or none’ quote. When non-DBE subcontractors submit
tied bid items in their quotes, the DBE firm’s quote may not appear competitive. In such
a case, the following steps are taken in comparing the relevant quotes. These are
gualitative examples:

i Compare bid items common to both quotes, noting the reasonableness in
the price comparison.

i Review quotes from other firms for the bid items not quoted by the DBE
firm to see if combining both can provide the same competitive advantage
that the tied bid items offered.

See Appendix D — Good Faith Effort Evaluation Measures and Appendix E - Good Faith Effort Best
Practices.

c. Requesting Good Faith Effort Evaluation_At the time of bid- if the DBE goal is not met in full, the prime
contractor must indicate they will file form DT1202- Documentation of Good Faith Effort within 24-hours of
bid submission. Supplementary documentation of good faith effort that supports the DT1202 submission is
also due within 24-hours of bid submission and prior to bid posting. Supporting documentation for the
DT1202 is to include the following:

@

@

(©)

4)

®)

(6)

@)

Solicitation Documentation: The names, addresses, email addresses, and telephone numbers of DBE
firms contacted along with the dates of both initial and follow-up contact; electronic copies of all written
solicitations to DBE firms. A printed copy of SBN solicitation is acceptable.

Selected Work Items Documentation: Identify economically feasible work units to be performed by DBEs
to include activities such as: list of work items to be performed; breaking up of large work items into
smaller tasks or quantities; flexible time frames for performance and delivery schedules.

Documentation of Project Information provided to interested DBEs: A description of information provided
to the DBE firms regarding the plans, specifications, and estimated quantities for portions of the work to
be performed by that DBE firm.

Documentation of Negotiation with Interested DBEs: Provide sufficient evidence to demonstrate that
good faith negotiations took place. Merely sending out solicitations requesting bids from DBEs does not
constitute sufficient good faith efforts.

Documentation of Sound Reasoning for Rejecting DBEs and copies of each quote received from a DBE
firm and, if rejected, copies of quotes from non-DBEs for same items.

Documentation of Assistance to Interested DBEs- Bonding, Credit, Insurance, Equipment,
Supplies/Materials

Documentation of outreach to Minority, Women, and Community Organizations and other DBE Business
Development Support: Contact organizations and agencies for assistance in contacting, recruiting, and

6
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providing support to DBE subcontractors, suppliers, manufacturers, and truckers at least 14 days before
bid opening. Participate in or host activities such as networking events, mentor-protégé programs, small
business development workshops, and others consistent with DBE support.

Naming conventions: eSubmit (preferred) follow instructions OR when emailing files, use the following
language to identify your submission- “Project #, Proposal #, Let date, Business Name, GFE” Email:
DBE_Alert@dot.wi.gov

If the Good Faith Effort documentation is deemed adequate, the request will be approved and the DBE office will
promptly notify the Prime Contractor and Bureau of Project Development.

If the DBE Office denies the request, the Prime Contractor will receive written correspondence outlining the
reasons. The Department encourages the Prime Contractor to communicate with DBE staff to clarify any
guestions related to meeting goals and/or contractor demonstration of good faith efforts.

If the contract is awarded, the Prime Contractor must obtain written consent from the DBE Office to change or
replace any DBE firm listed on the approved DBE Commitment. No contractor, prime or subsequent tier, shall
be paid for completing work assigned to a DBE subcontractor on an approved DBE Commitment unless
WisDOT has granted permission for the reduction, replacement, or termination of the assigned DBE in writing. If
a prime contractor or a subcontractor on any tier uses its own forces to perform work assigned to a DBE on an
approved DBE Commitment, they will not be paid for the work. Any changes to DBE Commitment after the
approval of the DBE Commitment must be reviewed and approved by the DBE Office prior to the change (see
Section 9).

4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process

5.

A bidder can appeal the Department's decision to deny the bidder's demonstration of Good Faith Effort
through Administrative Reconsideration. The bidder must provide a written justification refuting the specific
reasons for denial as stated in the Department's denial notice. The bidder may meet in person with the
Department if so requested. Failure to appeal within 5 business days after receiving the Department's written
notice denying the request constitutes a forfeiture of the bidder's right of appeal. Receipt of appeal is
confirmed by email date stamp or certified mail signed by WisDOT staff. A contract will not be executed
without documentation that the DBE provisions have been fulfilled.

The Department will appoint a representative who did not participate in the original good faith effort
determination, to assess the bidder's appeal. The Department will issue a written decision within 5 business
days after the bidder presents all written and oral information. In that written decision, the Department will
explain the basis for finding that the bidder did or did not demonstrate an adequate good faith effort to meet
the contract DBE goal. The Department's decision is final.

Determining DBE Eligibility
Directory of DBE firms
a. The only resource for DBE firms certified in the State of Wisconsin is the Wisconsin Unified Certification

Program (UCP) DBE Directory. WisDOT maintains a current list of certified DBE firms at:
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xIsx

b. The DBE Program office is available to assist with contracting DBE firms:(608) 267-3849.
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DBE firms are certified based on various factors including the federal standards from the Small Business
Administration that assigns a North American Industrial Classification (NAICS) Codes. DBE firms are only
eligible for credit when performing work in their assigned NAICS code(s). If a DBE subcontractor performs
work that is not with its assigned NAICS code, the prime contractor should contact the DBE Office to inquire
about compatibility with the Business Development Program.

6. Counting DBE Participation

Assessing DBE Work

The Department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as a
DBE by one of the UCP agencies. The Department only counts the value of the work a DBE actually performs
towards the DBE goal. The Department assesses the DBE work as follows:

a.

The Department counts work performed by the DBE firm’s own resources. The Department includes the cost
of materials and supplies the DBE firm obtains for the work. The Department also includes the cost of
equipment the DBE firm leases for the work. The Department will not include the cost of materials, supplies,
or equipment the DBE firm purchases or leases from the prime contractor or its affiliate, with the exception
of non-project specific leases the DBE has in place before the work is advertised.

The Department counts fees and commissions the DBE subcontractor charges for providing bona fide
professional, technical, consultant, or managerial services. The Department also counts fees and
commissions the DBE charges for providing bonds or insurance. The Department will only count costs the
program engineer deems reasonable based on experience or prevailing market rates.

If a DBE firm subcontracts work, the Department counts the value of the work subcontracted to a DBE
subcontractor.

The contractor will maintain records and may be required to furnish periodic reports documenting its
performance under this item.

It is the Prime Contractor’s responsibility to determine whether the work that is committed and/or contracted
to a DBE firm can be counted for DBE credit by referencing the work type and NAICS code listed for the
DBE firm on the Wisconsin UCP DBE Directory.

It is the Prime Contractor’s responsibility to assess the DBE firm’s ability to perform the work for which it is
committing/contracting the DBE to do. Note that the Department encourages the Prime Contractor to assist
and develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.

The Prime Contractor will inform the DBE office via email of all DBE subcontractors added to the project
following execution of the contract. The Prime Contractor may omit submission of another form DT1506, but
must submit signed Attachment A forms for additional DBE firms.

See Section 7 for DBE credit evaluation for Trucking and Section 8 for DBE credit evaluation for
Manufacturers, Suppliers, and Brokers

Naming conventions: When emailing files, please use the following language to identify your submission-
“Project #, Proposal #, Let date, Business Name, Attachment A” Email: DBE_Alert@dot.wi.gov
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*Note: A sublet request is required for DBE work, regardless of subcontract tier, and also for reporting materials
or supplies furnished by a DBE.
Sublet Requests via form DT1925 or WS1925 are required for 1st Tier DBEs

For all 2nd Tier and below notification of DBE sublet is indicated by the contractor entering them in
CRCS

7. Credit Evaluation for Trucking

All bidders are expected to adhere to the Department’s current trucking policy posted on the HCCI website at:
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy. pdf

The prime contractor is responsible for ensuring that all subcontractors including trucking firms, receive Form
FHWA 1273: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf

See Section 8 for Broker credit.
8. Credit Evaluation for Manufacturers, Suppliers, Brokers

The Department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the provisions
of materials and supplies on a contract-by-contract basis. The Department will count the material and supplies
that a DBE firm provides under the contract for DBE credit based on whether the DBE firm is a manufacturer,
supplier, or broker. Generally, DBE credit is determined through evaluation of the DBE owner’s role,
responsibility, and contribution to the transaction. Maximum DBE credit is awarded when the DBE firm
manufactures materials or supplies. DBE credit decreases when the DBE firm solely supplies materials, and
minimal credit is allotted when the DBE firm'’s role is administrative or transactional. It is the bidder’s
responsibility to confirm that the DBE firm is considered a supplier or a manufacturer before listing them on
Commitment to Subcontract to DBE form DT1506 or DBE Commitment submitted with the bid.

a. Manufacturers
@ A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the
premises, the materials, supplies, articles, or equipment required under the contract and of the general
character described by the specifications.
@ If the materials or supplies are obtained from a DBE manufacturer, 100% percent of the cost of the
materials or supplies counts toward DBE goals.

b. Regular Dealers of Material and/or Supplies

@) Supplies purchased in bulk from DBE firms at the beginning of the season may be credited to current
contracts if submitted with appropriate documentation to the DBE office.

@ A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials, supplies, articles or equipment of the general character described by the
specifications and required under the contract are bought, kept in stock, and regularly sold or leased to
the public in the usual course of business.

@ If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of
the materials or supplies toward DBE goals.

@ At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:

i. The DBE firm must be an established, regular business that engages, as its principal business
and under its own name, in the purchase and sale or lease of the products in question.

i.  The DBE firm must both own and operate distribution equipment for the product--bulk items such
as petroleum products, steel, cement, gravel, stone, or asphalt. If some of the distribution
equipment is leased, the lease agreement must accompany the DBE Commitment form for
evaluation of the dealer’s control before the DBE office approves the DBE credit.


http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf
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®)

When DBE suppliers are contracted, additional documentation must accompany the DBE Commitment
and Attachment A forms. An invoice or bill-of-sale that includes names of the bidder and the DBE
supplier, along with documentation of the calculations used as the basis for the purchase agreement,
subcontract, or invoice. WisDOT recognizes that the amount on the Attachment A form may be more or
less than the amount on the invoice per b.(1) above.

i. The bidder should respond to the following questions and include with submission of form DT1506

or the DBE Commitment entered with bid:

What is the product or material?
Is this item in the prime’s inventory or was the item purchased when contract was awarded?
Which contract line items were referenced to develop this quote?
What is the amount of material or product used on the project?

oo

c. Brokers, Transaction Expediters, Packagers, Manufacturers’ Representatives

@

@
(©)

4)

No portion of the cost of the materials, supplies, services themselves will count for DBE credit. However,
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies, or
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers,
packagers, manufacturers’ representatives, or other persons who arrange or expedite transactions.
Brokerage fees are calculated as 10% of the purchase amount.

WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the
materials and supplies, fees, or transportation charges for the delivery of materials or supplies required
on a job site.

Evaluation of DBE credit includes review of the contract need for the item/service, the sub-contract or
invoice for the item/service, and a comparison of the fees customarily allowed for similar services to
determine whether they are reasonable.

9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”)

a. Issuing a Contract Change Order

Any changes or modifications to the contract once executed are considered contract modifications and as such
require a change order. In addition, the DBE office must provide consent for reduction, termination, or
replacement of subcontractors approved on the DBE Commitment in advance of the modification for the prime
contractor to receive payment for work or supplies. Additions to the DBE Commitment do not require advance
notification of the DBE office. (see below e. DBE Utilization beyond the approved DBE Commitment)

b. Contractor Considerations

@

@

©)

A prime contractor cannot modify the DBE Commitment through reduction in participation, termination,
or replacement of a DBE subcontractor listed on the approved DBE Commitment without prior written
consent from the DBE Office. This includes, but is not limited to, instances in which a prime contractor
seeks to perform work originally designated for a DBE subcontractor with its own forces or those of an
affiliate, a non-DBE firm, or with another DBE firm.

If a prime contractor reduces participation, replaces, or terminates a DBE subcontractor who has been
approved for DBE credit toward its contract, the prime is required to provide documentation supporting
its inability to fulfill the contractual commitment made to the Department regarding the DBE utilization.
The Prime Contractor is required to demonstrate efforts to find another DBE subcontractor to perform at
least the same amount of work under the contract as the DBE subcontractor that was terminated, to the
extent needed to meet the assigned DBE contract goal. When additional opportunity is available by
contract modifications, the Prime Contractor must utilize DBE subcontractors that were committed to
equal work items, in the original contract.

10
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@ In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason, or
is terminated from a contract, the Prime Contractor must undertake efforts to maintain its commitment to
the assigned DBE goal.

) The DBE subcontractor should communicate with the Prime Contractor regarding its schedule and
capacity in the context of the contract. If the DBE firm anticipates that it cannot fulfill its subcontract, they
will advise the Prime Contractor and suggest a DBE subcontractor that may replace their services and
provide written consent to be released from its subcontract.

Before the Prime Contractor can request modification to the approved DBE Commitment, the
Prime Contractor must:
a.

Make every effort to fulfill the DBE Commitment by working with the listed DBE
subcontractor to ensure that the firm is fully knowledgeable of the Prime Contractor’'s
expectations for successful performance on the contract. Document these efforts in writing.
If those efforts fail, provide written notice to the DBE subcontractor of the Prime Contractor’s
intent to request to modify the Commitment through reduction in participation, termination,
and/or replacement of the subcontractor including the reason(s) for pursuing this action.
Copy the DBE Office on all correspondence related to changing a DBE subcontractor who
has been approved for DBE credit on a contract, including preparation and coordination
efforts.

Clearly state the amount of time the DBE firm has to remedy and/or respond to the notice of
intent to replace/terminate. The DBE must be allowed five days from the date notice was
received as indicated by email time stamp or signed certified mail, to respond, in writing.
EXCEPTION: The Prime Contractor must provide a verifiable reason for a response period
shorter than five days. For example, a WisDOT project engineer or project manager
confirms that WisDOT has eliminated an item the DBE subcontractor was contracted for.
The DBE subcontractor must acknowledge the contract modification with written response
to the Prime Contractor and the DBE Office. If objecting to the subcontract modification, the
DBE subcontractor must outline the basis for objection to the proposed modification,
providing sound reasoning for WisDOT to reject the prime’s request.

c. Request to Modify DBE Subcontracting Commitment
The written request referenced above may be delivered by email or fax. The request must contain the following:

o0k wNE

Project ID number

WisDOT Contract Project Engineer’'s name and contact information

DBE subcontractor name and work type and/or NAICS code

Contract’s progress schedule

Reason(s) for requesting that the DBE subcontractor be replaced or terminated
Attach/include all communication with the DBE subcontractor to deploy/address/resolve work
completion

Naming conventions: When emailing files, please use the following language to identify your submission-
“Project #, Proposal #, Let date, Business Name, MODIFICATION” Email: DBE_Alert@dot.wi.gov +
Project Engineer

WisDOT will review the request and any supporting documentation submitted to evaluate if the circumstance
and the reasons constitute good cause for replacing or terminating the approved DBE subcontractor.

Good Causes to Replace a DBE subcontractor according to the federal DBE program guidelines {49 CFR part 26.53}
* The listed DBE subcontractor fails or refuses to execute a written contract
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« The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent
with normal industry standards. Provided, however, that good cause does not exist if the failure or
refusal of the DBE subcontractor to perform its work on the subcontract results from the bad faith or
discriminatory action of the prime contractor

« The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable,
nondiscriminatory bond requirements

« The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness

e The listed DBE subcontractor is ineligible to work on public works projects because of suspension and
debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law

e The prime has determined that the listed DBE subcontractor is not a responsible contractor

e The listed DBE subcontractor voluntarily withdraws from the project and provides written notice of its
withdrawal

e The listed DBE subcontractor is ineligible to receive DBE credit for the type of work required

» A DBE firm owner dies or becomes disabled with the result that the listed DBE subcontractor is unable
to complete its work on the contract

d. Evaluation and Response to the Request
WisDOT's timely response to the Prime Contractor’s request for modification of the approved DBE Commitment
will be provided to the prime and the WisDOT project engineer via email.

If WisDOT determines that the Prime Contractor’s basis for reduction in participation, replacement, or
termination of the DBE subcontractor is not consistent with the good cause guidelines, the DBE office will
provide a response via email within 48-hours of receipt of request from the Prime Contractor as indicated by
email time stamp. The communication will include: the requirement to utilize the committed DBE, actions to
support the completion of the contractual commitment, a list of available WisDOT support services, and
administrative remedies, including withholding payment to the prime, that may be invoked for failure to comply
with federal DBE guidelines for DBE replacement.

The WisDOT contact for all actions related to modification of the approved DBE Commitment is the DBE
Program Engineer who can be reached at DBE_Alert@dot.wi.gov or (414) 335-0413.

e. DBE Utilization beyond the approved DBE Commitment

When the prime or a subcontractor increases the scope of work for an approved DBE subcontractor or adds a
DBE subcontractor who was not on the approved form DT1506 or DBE Commitment submitted with bid at any
time after contract execution, this is referred to as voluntary DBE contract goal achievement. The contractor
must follow these steps to ensure that the participation is accurately credited toward the DBE goal:

@ Forward a complete, signed Attachment A form to the DBE Office. A complete Attachment A includes
DBE subcontractor contact information, signatures, subcontract value, and description of the work areas
to be performed by the DBE. The DBE Office will verify the DBE patrticipation and revise the DBE
Commitment based on the email/discussion and the new Attachment A.

@ When adding to an existing DBE Commitment, submit a new Attachment A to the DBE Alert mailbox

@ OR Submit a final Attachment A to DBE Alert during the Finals Process when Compliance receives
notice of “Substantially Complete”
Naming conventions: When emailing files, please use the following language to identify your
submission- “Project #, Proposal #, Let date, Business Name, New Attachment A” Email:
DBE_Alert@dot.wi.gov
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Special note on trucking

DBE truckers added to the sublets in CRCS will be approved without DBE credit (You will see a “N” in CRCS
instead of “Y")

Prime Contractors may enter a “place holder” e.g. $1000.00, for DBE Trucking in CRCS if the full amount of
trucking is unknown for sublet purposes only

The hiring contractor may obtain the Attachment A with DBE signature included but the Prime Contractor
must sign the Attachment A before submitting

10. Commercially Useful Function

a.

Commercially Useful Function (CUF) is evaluated after the contract has been executed, while the DBE
certified firm is performing contracted work items.

The Department uses Form DT1011, DBE Commercially Useful Function Review and Certification to
evaluate if the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE
toward the DBE goal only if the DBE is performing a commercially useful function on that contract.

A DBE firm is performing a commercially useful function if the following conditions are met:

@) For contract work, the DBE is responsible for executing a distinct portion of the work and is carrying out
its responsibilities by actually performing, managing, and supervising that work.

@ For materials and supplies, the DBE is responsible for negotiating price, determining quality and
guantity, ordering, and paying for those materials and supplies.

11. Credit Evaluation for DBE Primes

WisDOT calculates DBE credit based on the amount and type of work performed by DBE certified firms for
work submitted with required documentation. If the prime contractor is a DBE certified firm, the Department
will only count the work that the DBE prime performs with its own forces for DBE neutral credit. The
Department will also calculate DBE credit for work performed by any other DBE certified subcontractor, DBE
certified supplier, and DBE certified manufacturer on the contract in each firm’s approved NAICS code/work
areas that are submitted with required documentation. Crediting for manufacturers and suppliers is calculated
consistent with Section 8 of this document and 49 CFR Part 26.

12. Joint Venture

If a DBE performs as a participant in a joint venture, the Department will only count the portion of the total
dollar value of the contract equal to the portion of the work that the DBE performs with its own forces, for DBE
credit.

13. Mentor-Protégé

a.

If a DBE performs as a participant in a mentor-protégé agreement, the Department will credit the portion of
the work performed by the DBE protégé firm.

DBE credit is evaluated and confirmed by the DBE Office for any contracts on which the mentor-protégé
team identifies itself to the DBE Office as a current participant of the Mentor-Protégé Program.

Refer to WisDOT'’s Mentor-Protégé guidelines for guidance on the number of contracts and amount of DBE
credit allowed on WisDOT projects.
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14. Use of Joint Checks

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A
joint check is defined as a two-party check between a DBE subcontractor, a prime contractor, and the regular
dealer or materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor
issues one check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the
supplier) as payment for the material/supplies used by the DBE firm in cases where the DBE subcontractor and
materials have been approved for DBE credit. The DBE subcontractor gains the opportunity to establish a direct
contracting relationship with the supplier to potentially facilitate a business rapport that results in a line of credit
or increased partnering opportunities.

The cost of material and supplies purchased by the DBE firm is part of the value of work performed by the DBE
to be counted toward the goal. To receive credit, the DBE firm must be responsible for negotiating price,
determining quality and quantity, ordering the materials, and installing (where applicable) and "paying for the
material itself.” See 49 CFR 26.55(c)(1).

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon
request by staff. WisDOT will allow the use of joint checks when the following conditions are met:

a. The Prime Contractor must request permission to use joint checks from the DBE Office by submitting the

Application to Use Joint Checks.

@) Request should be made when the DBE Commitment or the Request to Sublet is submitted; the request
will not be considered if submitted after the DBE Subcontractor starts its work.

@ Approval/Permission must be granted prior to the issuance of any joint checks.

@) The payment schedule for the supplier must be presented to the DBE office before the first check is
issued.

@ The joint check for supplies must be strictly for the cost of approved supplies.

b. The DBE subcontractor is responsible for furnishing and/or installing the material/work item and is not an
‘extra participant’ in the transaction. The DBE firm’s role in the transaction cannot be limited solely to signing
the check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s tasks
should include the following:

@ The DBE subcontractor (not the prime/payor) negotiates the quantities, price, and delivery of materials.

@ The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to
Use Joint Checks after establishing the conditions and documentation of payment within the subcontract
terms or in a separate written document.

c. The Prime contractor/payor acts solely as a guarantor.
@ The Prime Contractor agrees to furnish the check used for the payment of materials/supplies under the
contract.
@ The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime
contractor’'s negotiated unit price.

15. Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements
are incidental to the contract.
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Appendix A
Substantive Conversation Guidelines

The substantive conversation is critical to all bidders’ demonstration of good faith effort to meet the DBE goal prior to
bid opening. Relationship building between primes and subcontractors is crucial to DBE goal attainment.
Responsible bidders seek to build rapport with potential DBE subcontractors to understand capacity, areas of
expertise, and assess contracting feasibility. Bidders who compete for WisDOT contracts are specialty contractors
responding to a growing and changing contract environment. Just as these specialists are responsible for care of
the roads, they are likewise responsible for contributing to the health of the industry. The substantive conversation
drives collaboration that will build industry health and capacity. The following is intended to provide guidance for
such discussions but is not an exhaustive list. Contractors are encouraged to incorporate their existing strategies
for cultivating business relationships as well.

Prior to Bid Opening- this discussion should happen as early as possible (WisDOT advertisements are released 5
weeks prior to each Let)
Determine DBE subcontractor’s interest in quoting
If response indicates inexperience with quoting- offer support/assistance to the DBE in understanding the industry
including fundamentals a subcontractor needs to know, required reading and/or resources.
Assess their interest and experience in the road construction industry by asking questions such as:
Have you competed for other WisDOT contracts? Ratio of competed/to wins
Have you performed on any transportation industry contracts (locally or with other states)?
What the largest contract you've completed?
Have you worked in the industry: apprentice, journeyman, safety, inspection etc.?
Does this project fit into your schedule? Are you working on any contracts now?
Have you reviewed a copy of the plans? Are you comfortable performing within the scope and quantity
considerations of this contract?
7. What region do you work in? Home base?
8. Which line items are you considering?
9.
1

ogkrwbE

Have you read/are you familiar with WisDOT Standard Specifications? Construction Material Manual?
0. Do you understand where your work fits in the project schedule, project phases?

Following Bid Opening- this discussion can happen at any time
1. After reviewing their quote, note the following in your discussion:
Does the quote look complete? Irregular?
Are there errors in the quote? Are items very high or very low?
In general, does the quote look competitive?
2. Questions and Advice for the bidder to share with the potential DBE subcontractor:
What line items would typically be in a competitive quote for a subcontractor of their specialty?
How many employees and what is their role/experience/expertise in your firm?
Do you have resources for labor (union member, family-based, community-resourced) and capital (banking
relationship, bond agent, CPA)?
Where have you worked: cities, states, government, commercial, residential/private sector, etc. Explain similarities
or differences.
Refer them to reliable, trusted, industry resources that can educate or connect them to relevant resources,
education/certification resources, more appropriate contract opportunities.
Discussion about prime contract and subcontract liability, critical path items, contract quantities, schedule risks,
and potential profit/loss (for upcoming known projects or in general).
Discussion of bonding, insurance, and overall business risk considerations.
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APPENDIX B
Sample Contractor Solicitation Letter Page 1
This sample is provided as a guide not a requirement

GFESAMPLE MEMORANDUM

TO: DBE FIRMS
FROM: POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR
SUBJECT: REQUEST FOR DBE QUOTES
LET DATE & TIME
DATE: MONTH DAY YEAR
CC: DBE OFFICE ENGINEER

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for
the Wisconsin Department of Transportation |Month- date -year| Letting. Page 2 lists the projects and work items that

we may subcontract for this letting. We are interested in obtaining subcontractor quotes for these projects and work
categories. Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as required
by federal rules.

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in
performing and return it via fax or email within 3 days. Plans, specifications and addenda are available through WisDOT
at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at
http://roadwaystandards.dot.wi.gov/hcci/

Your quote should include all of the costs required to complete the items you propose to perform including labor,
equipment, material, and related bonding or insurance. The quote should note items that you are DBE certified to
perform, tied items, and any special terms. Page 2, with the indicated projects and items you plan to quote, should be
used as a cover sheet for your quote.

Please make every effort to have your quotes into our office by |time deadlinel the prior to the letting date. Make sure
the correct letting date, project ID and proposal number, unit price and extension are included in your guote. We
prefer quotes be sent via SBN but |prime’s alternatives| are acceptable. Our office hours are |inc|ude hours and daysl.

Please call our office as soon as possible prior to the letting if you need information/clarification to prepare your quote
at [contact number|.

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/
All questions should be directed to:

Project Manager, John Doe, Phone:
(000) 123-4567

Email: Joe@joetheplumber.com
Fax: (000) 123- 4657
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Sample Contractor Solicitation Letter Page 2

This sample is provided as a guide not a requirement
REQUEST FOR QUOTE

Prime’'s Name:
Letting Date:

Project ID:

Please check all that apply
"” Yes, we will be quoting on the projects and items listed below
“” No, we are not interested in quoting on the letting or its items referenced below
"~ Please take our name off your monthly DBE contact list
"~ We have questions about quoting this letting. Please have someone contact me at this number

Prime Contractor ‘s Contact Person: DBE Contractor Contact Person:
Phone: Phone:

Fax: Fax:

Email: Email:

Please circle the jobs and items you will be quoting below

Proposal No. 1 2 3 4 5 6 7
County

WORK DESCRIPTION:

Clearing and Grubbing X X X X X
Dump Truck Hauling X X X X X
Curb & Gutter/Sidewalk, Etc. X X X X X
Erosion Control Items X X X X X
Signs and Posts/Markers X X X X X
Traffic Control X X X X X
Electrical Work/Traffic Signals X X X X
Pavement Marking X X X X X X
Sawing Pavement X X X X X X
QMP, Base X X X X X X
Pipe Underdrain X X

Beam Guard X X X X
Concrete Staining X
Trees/Shrubs X X
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Again please make every effort to have your quotes into our office by [time deadling| prior to the letting date.

We prefer quotes be sent via SBN but [prime’s preferred alternatives| are acceptable.

If there are further questions please direct them to the [prime contractor’s contact person| at [phone number |
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Appendix C
Small Business Network (SBN) Overview

The Small Business Network is a part of the Bid Expresseservice that was created to ensure that prime
bidders have a centralized online location to find subs - including small and disadvantaged business
enterprises (DBES). It is available for prime bidders to use as part of their Basic Service subscription.
Within the Small Business Network, Prime Contractors can:

1. Easily select proposals, work types and items:

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote
guantities and add comments, if desired. Adding or removing items and work types can be done
quickly. If needed, you can save the sub-quote for later completion.

2. Create sub-quotes for the subcontracting community:

a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can
rapidly create a custom sub-quote directed to all subcontractors that bid on the applicable work
types. Steps include: provide contact information and sub-quote expiration date, select letting and
proposal, add work types and items, specify terms and conditions, upload attachments, and select
vendors.

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you
want quoted
c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as
a DBE preferred request.
d. Add attachments to sub-quotes.
3. View sub-quote requests & responses:

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and
all unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network
home screen, sub-quote requests can be hidden with one click if they are not applicable.

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms,
conditions and pricing.
4. View Record of Subcontractor Outreach Effort:

a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows
the response statistics for a particular sub-quote. If accepted by the letting agency, this report may
serve as proof of a “Good Faith” effort in reaching out to the DBE community.

b. Easily locate pre-qualified and certified small and disadvantaged businesses.
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively.

Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as
proof of DBE outreach at the discretion of each agency).
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The Small Business Network is a part of the Bid Expresseservice that was created to ensure that small
businesses have a centralized area to access information about upcoming projects. It can help small
businesses learn more about opportunities, compete more effectively, network with other contractors and
subcontractors, and win more jobs. DBE firms can:

1. View and reply to sub-quote requests from primes:

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests
and all unsolicited sub-quotes created by your company. Receive notifications by selected work
type. To simplify on the Small Business Network home screen, sub-quote requests can be filtered
by work types relevant to your interests or hidden with one click if they are not applicable.

2. Select items when responding to sub-quote requests from primes:

a. You have the freedom to choose and price any number of items when responding to a sub-quote
request. Quantities can be modified, and per-item comments are also available.

b. View requests for sub-quotes for work that primes have posted for projects they are bidding,
add your pricing, terms, and conditions, and submit completed sub-quotes to the requesting
primes. c. Add attachments to a sub-quote.

3. Create and send unsolicited sub-quotes to specific contractors:

a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps,
you can rapidly create a custom sub-quote directed at any number of specific vendors of your
choosing. Steps include: provide contact information and sub-quote expiration date, select letting

and proposal, add work types and items, specify terms and conditions, upload attachments, and
select vendors.

4. Easily select and price items for unsolicited sub-quotes:

a. After adding applicable work types, select items that you wish to quote. The extended price
calculates automatically, cutting out costly calculation errors. Comments can be provided on a per-
item basis as well.

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote,
include pricing, terms and conditions, and send it to selected prime/plan holder.

c. Add attachments to a sub-quote.
d. Add unsolicited work items to sub-quotes that you are responding to.
5. Easy Access to Valuable Information
a. Receive a confirmation that your sub-quote was opened by a prime.
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.

c. View important notices and publications from DOT targeted to small and disadvantaged
businesses.
6. Accessing Small Business Network for WisDOT contracting opportunities
a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and
select “Order Bid Express.” The Small Business Network is a part of the Bid Express Basic
Service.

b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 414-
438-458
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APPENDIX D

Good Faith Effort Evaluation Measures by categories referenced in DBE regulations

Bidders must demonstrate that they took all necessary and reasonable steps to achieve the assigned DBE contract goal. For each
contract, all bidders must submit documentation indicating the goal has been met or if falling short of meeting the assigned goal,
must request a DBE Goal Waiver and document all efforts employed to secure DBE subcontractor participation on Form DT1202.

DBE staff analyze the bidder’s documented good faith efforts to determine if action taken was sufficient to meet the goal.
Sufficiency is measured contract-by-contract. WisDOT evaluates active and aggressive efforts, quality, quantity, scope, intensity, and
appropriateness of the bidder’s efforts as a scale of the principles of Good Faith outlined in 49 CFR Part 26, Appendix A. Additional
emphasis is placed on the bidder’s demonstration of timely submission of documentation and communication with DBE
subcontractors, and business development initiatives undertaken to support DBE firm growth.

The following is a sample of good faith effort activities that are rated according to the accompanying rubric. Contractors are
encouraged to identify additional activities that align with their business type(s).

Personal, tailored solicitation to firms that specialize in work types planned or desired for subcontracting

Follow up to initial solicitation via email or phone

Substantive conversation including topics such as contract liability, critical path work items, schedule risks, and potential
profit/loss

SBN utilization including posting quotes

Review and response to DBE quotes including provision of information about plans, specifications,and requirements as applicable
Documentation requesting subcontractors support DBE goal by solicitation and inclusion of DBE subcontractor quotes
Responsive and timely submission of organized documentation

Analysis of number of DBE firms who do work types that you typically subcontract

Analysis of number of DBE firms who reside in geographical areas where prime seeks work

Analysis of firms who express interest in bidding/quoting including the number of firms who declined your solicitation
Reference check of DBE subcontractor work or training (documentation of questions and response required)

Number of different efforts undertaken to meet the assigned DBE goal as documented in accompanying Form DT1202
Submission of all DBE quotes received matched with a variety of work tobe performed by DBEs

Number and names of DBE firms provided written advice, or referral to industry-specific business development resources
Overall pattern of DBE utilization on all WisDOT contracts which may include contracting with municipalities
Documentation of resources expended to meet assigned DBE goal (#of hours, staff titles, average pay rate, actions taken)
Analysis of subcontractable work items to be completed by prime beyond prime contractor’s 30%

Risk analysis of work items that are typically in tied quotes that could be unbundled

List of contract work items in smallest economically feasible units, identifying schedule impact

Submission of a Gap Analysis identifying DBE skillset and/or industry needs

Staff training in EEO and Civil Rights laws as documented in training logs

Written Capacity Assessment completed with DBE firm documenting its ability to perform the work quoted

DBE engagement efforts beyond simple solicitation that include a substantive discussion, initiated as early in the acquisition
process as possible (points added for each day prior to letting)

Outreach and marketing efforts with minority, women, and veteran-focused organizations at least 10 days prior to bid opening
Active involvement in WisDOT’s Business Development Program, TrANS training, facilitated networking efforts, workshops
Customized teaching/training efforts for future opportunities with DBE subcontractor, contract specific and/or annually
Introduction and reference provided for DBE subcontractor to a prime who has not previously contracted with the DBE firm
Prime utilization of a DBE subcontractor the prime has not contracted with previously

Written referral/recommendation to bond/insurance agents, manufacturer, supplier

Documented efforts fostering DBE participation through administrative and/or technical assistance

Evidence of negotiation with the DBE firm about current and future Let opportunities

Recommendation of local and state services that support small business and access to opportunity: DOA, SBA, WEDC, WPI, etc.

Advice on bonding, lines of credit, or insurance as required to complete the items quoted and contract requirements 21
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GFE EVALUATION RUBRIC — PHASE 1
Active & Quality Quantity Scope & Timing Business Total=
Aggressive | Category | Category Intensity Category Develop’t
Category Category Efforts

Solicitation
Documentation

Selected Work
Items
Documentation

Documentation of
Project
Information
provided to
Interested DBEs

Documentation of
Negotiation with
Interested DBEs

Documentation of
Sound Reason for
Rejecting DBEs

Documentation of
Assistance to
Interested DBEs-
bonding, credit,
insurance,
equipment,
supplies/materials

Documentation of
OQutreach to
Minority, Women,
and Community
organizations and
other DBE
Business
Development
Support

Documentation of
other GFE
activities

Overall Total=

22
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GFE EVALUATION RATING LEGEND — PHASE 1 — Initial Review

ACTIVE & AGGRESSIVE: Demonstrated through engaged and assertive activity

QUALITY: Demonstrated through essential character of conscientious and serious activity

QUANTITY: Demonstrated through a measurable number of activities

SCOPE & INTENSITY: Demonstrated through a rigorous approach to an appropriate and purposeful range of activities
TIMING: Demonstrated through engagement efforts beyond simple solicitation, initiated early in the process
BUSINESS DEVELOPMENT INITIATIVES: Demonstrated by efforts to support business growth and health of DBEs

Rating Scale

Each qualifying activity is worth 5 points per Category
0 Pro Forma efforts= 0-50 points
Perfunctory effort characterized by routine or superficial activities
O Bona Fide= 55+ points
Genuine effort characterized by sincere and earnest activities

GFE EVALUATION — PHASE 2 — Team Review

DBE Office completes:

Review of quote comparisons submitted by Prime

Bid analysis to confirm if any bid submitted met the DBE goal

Review average of other bidders DBE goal achievement

Team review of combined efforts documented in Phase 1 and 2 by apparent low bidder

Excerpt from Appendix A to 49 CFR Part 26:

V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented efforts. At
a minimum, you must review the performance of other bidders in meeting the contract goal. For example, when the
apparent successful bidder fails to meet the contract goal, but others meet it, you may reasonably raise the question
of whether, with additional efforts, the apparent successful bidder could have met the goal. If the apparent
successful bidder fails to meet the goal, but meets or exceeds the average DBE patrticipation obtained by other
bidders, you may view this, in conjunction with other factors, as evidence of the apparent successful bidder having
made good faith efforts. As provided in 826.53(b)(2)((vi), you must also require the contractor to submit copies of
each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE subcontractor was selected
over a DBE for work on the contract to review whether DBE prices were substantially higher; and contact the DBEs
listed on a contractor's solicitation to inquire as to whether they were contacted by the prime. Pro forma mailings to
DBEs requesting bids are not alone sufficient to satisfy good faith efforts under the rule.
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Primes
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APPENDIX E
Good Faith Effort Best Practices

This list is not a set of requirements; it is a list of potential strategies

Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical
assistance.

Participate in speed networking and mosaic exercises as arranged by DBE office.

Host information sessions not directly associated with a bid letting.

Participate in a formal mentor protégé or joint venture with a DBE firm.

Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings.

Facilitate a small group DBE ‘training session’ clarifying how your firm prepares for bid letting,
evaluates subcontractors, preferred qualifications, and communication methods.

Encourage subcontractors to solicit and highlight DBE patrticipation in their quotes to you.

Quality of communication, not quantity creates the best results. Contractors should be thorough in
communicating with DBE firms before the bid and provide any assistance requested to assure best
possible bid.

DBE firms should contact primes as soon as possible with questions regarding their quotes or bid;
seven days prior is optimal.

Continually check for contract addendums on the HCCI website through the Thursday prior to letting
to stay abreast of changes.

Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list and bid
tabs at a minimum.

Prepare a portfolio or list of related projects and prime and supplier references; be sure to note
transportation related projects of similar size and scope, firm expertise and staffing.

Participate in DBE office assessment programs.

Participate on advisory and mega-project committees.

Sign up to receive the DBE Contracting Update.

Consider membership in relevant industry or contractor organizations.

Active participation is a must. Quote as many projects as you can reasonably work on; quoting the
primes and bidding as a prime with the Department are the only ways to get work.
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APPENDIX F
Good Faith Effort Evaluation Guidance
Appendix A of 49 CFR Part 26

I. When, as a recipient, you establish a contract goal on a DOT-assisted contract for procuring construction,
equipment, services, or any other purpose, a bidder must, in order to be responsible and/or responsive, make
sufficient good faith efforts to meet the goal. The bidder can meet this requirement in either of two ways. First,
the bidder can meet the goal, documenting commitments for participation by DBE firms sufficient for this
purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith efforts. This
means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal or
other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

II. In any situation in which you have established a contract goal, Part 26 requires you to use the good faith
efforts mechanism of this part. As a recipient, you have the responsibility to make a fair and reasonable
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is important for you
to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made, based
on the regulations and the guidance in this Appendix.

The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. We emphasize,
however, that your determination concerning the sufficiency of the firm's good faith efforts is a judgment call.
Determinations should not be made using quantitative formulas.

Ill. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain
a specified amount of DBE patrticipation) in order to be awarded a contract, even though the bidder makes an
adequate good faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith
efforts.

IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts
to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or
exhaustive. Other factors or types of efforts may be relevant in appropriate cases.

A. (1) Conducing market research to identify small business contractors and suppliers and soliciting through all
reasonable and available means the interest of all certified DBEs that have the capability to perform the work
of the contract. This may include attendance at pre-bid and business matchmaking meetings and events,
advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for Proposals, written
notices or emails to all DBEs listed in the State's directory of transportation firms that specialize in the areas of
work desired (as noted in the DBE directory) and which are located in the area or surrounding areas of the
project.

(2) The bidder should solicit this interest as early in the acquisition process as practicable to allow the DBESs to

respond to the solicitation and submit a timely offer for the subcontract. The bidder should determine with
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations.
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B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically
feasible units (for example, smaller tasks or quantities) to facilitate DBE participation, even when the prime
contractor might otherwise prefer to perform these work items with its own forces. This may include, where
possible, establishing flexible timeframes for performance and delivery schedules in a manner that encourages
and facilitates DBE participation.

C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of
the contract in a timely manner to assist them in responding to a solicitation with their offer for the subcontract.

D. (1) Negotiating in good faith with interested DBESs. It is the bidder's responsibility to make a portion of the
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence
of such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; a
description of the information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional Agreements could not be reached for DBEs to perform the
work.

(2) A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract
goals into consideration. However, the fact that there may be some additional costs involved in finding and
using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with its
own organization does not relieve the bidder of the responsibility to make good faith efforts. Prime contractors
are not, however, required to accept higher quotes from DBEs if the price difference is excessive or
unreasonable.

E. (1) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of
their capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or
associations and political or social affiliations (for example union vs. non-union status) are not legitimate
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal. Another
practice considered an insufficient good faith effort is the rejection of the DBE because its quotation for the
work was not the lowest received. However, nothing in this paragraph shall be construed to require the bidder
or prime contractor to accept unreasonable quotes in order to satisfy contract goals.

(2) A prime contractor's inability to find a replacement DBE at the original price is not alone sufficient to support
a finding that good faith efforts have been made to replace the original DBE. The fact that the contractor has
the ability and/or desire to perform the contract work with its own forces does not relieve the contractor of the
obligation to make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a
prospective replacement DBE's reasonable quote.

F. Making efforts to assist interested DBESs in obtaining bonding, lines of credit, or insurance as required by the
recipient or contractor.

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related
assistance or services.
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H. Effectively using the services of available minority/women community organizations; minority/women
contractors' groups; local, State, and Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
DBEs.

V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented
efforts. At a minimum, you must review the performance of other bidders in meeting the contract goal. For
example, when the apparent successful bidder fails to meet the contract goal, but others meet it, you may
reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have
met the goal. If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE
participation obtained by other bidders, you may view this, in conjunction with other factors, as evidence of the
apparent successful bidder having made good faith efforts. As provided in 826.53(b)(2)((vi), you must also
require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder
when a non-DBE subcontractor was selected over a DBE for work on the contract to review whether DBE
prices were substantially higher; and contact the DBEs listed on a contractor's solicitation to inquire as to
whether they were contacted by the prime. Pro forma mailings to DBES requesting bids are not alone sufficient
to satisfy good faith efforts under the rule.

VI. A promise to use DBEs after contract award is not considered to be responsive to the contract solicitation
or to constitute good faith efforts.

[79 FR 59600, Oct. 2, 2014]
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APPENDIX G

(SAMPLE) Forms DT1506 and DT1202
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COMMITMENT TO SUBCONTRACT TO DEBE
ATTACHMENT A

CONFIRMATION OF PARTICIPATION

Project |.D.: Proposal Mumber;

Letting Dalz.

Marne of DBE Firm PFarticipating in this Contract;

Marme of the Prime/Subcontractor wha hired the DEE Firme (lisf 2l namas of hars if more than ong)

Type of Work or Type of Material Supplied:

Tolal Subcontract Value. Total DEE Credil Value:

Prime Contractor Representative's Signature

FOR PRIME CONTRACTORS ONLY: Prime Contractor Representative's Mame [Print Name)

| certify that | made arrangemeants with the participating
DEE firm to perform the type of work listed or supply the
material indicated above for the subcontract value |sted
above

Prime Contractor (Print Company Mame)

Drate

Farticipating DBE Firm Representative’'s Signature & Date
FOR PARTICIPATING DBE FIRMS ONLY:

1 cerdy that | made arrangements with the Prime

Contractor or the Hiring Contractor to perform the type of —— - — -
work or supaly the material indicated above for the Farticipating DBE Firm Representative’s Name (Print Name)

subcontract value lsted above,

Farticipating DBE Firm (Print Company Namse]
FOR DBE TRUCKING FIRMS ONLY:
1 cerdy that | will utlize, lor DBE credil, only trucks listed

on my WisDOT approved Schedule of OvwnedLeased -
Vehicles for DEE Credit formand | will be utilizing the DBEFirm's Address:
number of trucks as leted balkow

# DBE-Owned Leased # Non-DBE-Owned

# Owned Trucks # Leased Trucks Trucks Leased Trucks

Official Form DT1506 can be found here: www.wisconsindot.gov/DBEcontracting
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*@‘ DOCUMENTATION-OF-GOOD-FAITH-EFFORT-

k_) Wisconsin Departrment-of Transportation

DTi202 32020
PrajactiD Prapasal Mo Lesing
— [-E-T % 13 L X I X I J

Prime Canbraciar
=SS ST

County

X TR

Parson Submitting: Dacument
-

Tealephons Mumbsar

EE TR T

Bddrass Email Address

TEEEE EE TR T

All-bidders-must-undertake-neceszary-and reasonable-steps-to-achieve the-assigned-DEE -contract-goal-per-

federal regulatory-guidance-at-49-CFR-Parl-25. -Bidders-use-this-form-to-document-all-efforts -employed-to-meet-

the-assigned-goal-as-a-record-of-confractor-good-faith-efforts-( GFE).-Refer-to-ASP3-or-49-CFR-Part-26-for-
guidance-on-aciions-that-demonsirate-good -faith-effort. -

It-iz-critical-to-ist-all-efforts, -attach-documentation, -and-follow -the-instructicns-to-complete-this-submission. -
Deocumentation-of-good -faith-effort-includes-copies-of-each-DEE-and -non-DEE -subcontractor-quote-submitted-to-
the-bidder-for-the-same-line-items. -Uilize the-sample-documentation-logs-te-document-and-organize-efforts. -

Submit-good -faith-effort-documentation-per- ASP-3-guidelines.
Instructions:-Provide-a-narrative-description-of-all-activities - pursued fo-demonstrate-good-faith-efforis, -any -

corresponding-documentation, -and-applicable-explanation-on-separate-pages._-Include-the-following-items, -
organized-in-the-order-listed-below.

1.+ Solicitation-Documentation: -
a.~+ Purpose:To-identify-all-reasonable-and-available-activities-the -bidder-performed -fo-solicit-the-

interest-of-all-cerified - DEEs-who-have-the-capacity-and-ability to-perform-work-on-the -project. -All-

solicitation-efforiz-should-begin-az-early-as-possible-to-enzure-DBEs-have-ample-time-to-
respond-and-ask-guestions.

b.~+Action:-ldentify-and-list-all-activilies -engaged-into-solicit- DEEs-using-all- reascnable-and-
available-means-such-as-written-notice-and -follow-up-communications; -substantive-
conversations;-pre-bid-meetings; -networking-events; -market-research; -advertising.

2 =+ Selected-Work-ltems-Documentation:-

a.~ Purpose:To-ensure-that-all work-items-are-broken-cut-inte-econemically -feasible -units-to-
facilitate-DBE-participation. - Thiz-must-occur-even-when-you-preferto-perform-the-work-yourself.

b.-+Action:-ldentify-economically-feasible-work-units -to-be-performed-by-DBEs-to-include-activities-
such-as: list-of work-items-fo-be-performed,; -breaking-up-of-large-work -tems-into-smallerfasks-or-
quantities; -flexible fime-frames-for-performance-and-delivery-schedules.

3.~ Documentation-of-Project-Information-provided-to-Interested-DBEs:-

a.~+ Purpose:To-provide-interested-DEEs-with-adequate-information-about-the-plans, -specifications, -

and-any-other-contractual-requirements-in-a-timely-manner-to-assist-DEEs-in-response-to-
solicitation.

b.-+Action:-Provide-DEEs-access-to-plans, -specifications, -and -other-contract-requirements_-Early-
solicitation-allows-ample-cpportunity to-provide -project-information, -links to-Let-adverisements, -
and-substantive-engagement-with-DBEs.
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4 - Documentation-of-Negotiation-with-Interested-DBEs:-
a.~+ Purpose:-To-ensure-that-negotiations-with-interested -DBEs-were-made-in-gooad -faith - providing-
evidence-as-to-why -agreements-could-not-be-reached -for-DEEs to-perform-work. -

b.-+Action:-Provide-sufficient-evidence-to-demonstrate-that-good faith-negofiations-took-place. -
Merely-=ending-out-solicitations requesting-bids-from-DEEs -does not-constitute -sufficient-good-
faith -efforts._-A-bidder-using-good-business-judgment-considers-a-number-of-factors-in-
negotiating -with-all-subcontractors, -and-the-firm’s-price-and -capabilities -in-addition-to-contract-
goals-are-taken-into-consideration_-However, the-fact-that-there-may-be-some-additional -costs-
invelved-in-finding-and -using-DBEs-is-not-in-itself-sufficient-reason-for failing to-meet-the-DBE-
goal-as-long-as-costs-are-reasonable. -(see-49-CFR-Part-26-Appendix-A)

3.~ Documentation-of Sound-Reason-for-Rejecting-DEEs:-
a.~+Purpose:-To-ensure-that-bidders-avoid-rejecting - DEEs-as-unqualified -without-sound-reasons. -
Reasons-for-rejection-must-be-based-on-thorough-investigation-of-DEE -capabilities_-

b.-+Action:-Provide-sufficient-evidence-to-demonstrate-that-DEE-was-rejected for-sound-reasons-
such-as-past-performance, relevant-business-experience-and-stability, -safety record,-business-

ethic-and-integrity, technical capacity, -othertangible factors.

§.~+ Documentation-of-Assistance-to-Interested-DBEs--Bonding,-Credit,-Insurance,-Equipment,-
Supplies/Materialz:-
a.~+ Purpose:-To-assist-inferested-DBEEs-in-obtaining -bonds, lines-of credil, -insurance, -equipment, -
supplies.-materialz, -and-other-assistance-or-services. -

b.-+ Action:-Assist-interested DB Es-in-obtaining-bonding, -ines-of-credit-or-insurance, -and-provide-
technical-assistance-or-information-related to-plans, -specifications, -and-project-requirements. -
Assist-DEEs-in-obiaining -equipment, -supplies, -materials-or-other-services related-to-meeting-
project-requirements-{excluding-supplies-or-equipment-the-DEE-purchases from-the-prime).

T = Documentation-of-outreach-to-Minority,-Women,-and -Community-Organizations-and-other-DBE-
Business-Development-Support:-
a.~+ Purpose: To-effectively-uze-the-services-of-minority, women_ -and -community-organizations-as-
well-as-confractors’-groups, -local -state, -and-federal-business-assistance-offices-and-
organization-that-provide-assistance-in-recruiting-and-supporiing-DEEs, -as-well-as-participation-
in-activities-that-support-DEE -business-development.

b.-+Action:-Contact-organizations-and-agencies-for-assistance-in-contacting, -recruiting, -and-
providing-support-fo-DBEE-subcontractors, -suppliers, - manufacturers, -and-fruckers-at-least-14-
days-before-bid-opening. -Paricipate-in-or-host-aclivities-such-as-networking-events,-mentor-
protégé-programs, -small-business-development-workshops, -and-others-consistent-with- DBE-

support.
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Returm do:

Wissansin Degartment-of Trarepocation
DEE Program- Offios

PO-Bax TI65

fladisan, W1-53T07-TAES
DEE_ e i dal. vi.gav

|-zertify that1-hawe-utiized comprehensive-good faith-=fforts to-salicit-and-utilize-DEE firms-to-mest-the- DBE-pariicipation-requirernents of
this-contract-proposal, -as-demonstrated-by-my-responses-and-as-specified-in-Additional- Special Provision-3-(A5P-3).

|-cerify-that-the-information -given-in-the-Docurnentation-of Good-Faith-Efors-i5-trus -and-comect-to the-best-of rmy-knowledpe-and-belief. -

|-further-understand -that-army-wilful-falsification, -fraudule nt-statemens, -or-misrepresentation-will-result-in-appropriste- sanctions, -which-may
mwvohe-debarment-and/orprosecufion-under-appbeable-state-(Trans-504)-and-Faderal laws.

[Bidderifuthorized Pep resentative Signature |

ER-E]

TPt Mame)

L I

- EEE

Tl
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Good-Faith-Effort---Sample-Documentation-Logs

The-sample-legs-below-are-provided -as-guides -rather-than-exhaustive-list.-See-ASP3 -Appendix-A-for-
additional-examples-of-demonstrable-good faith-efforts. -Attach-documentation-for-each-activity-listed. -

Acceptable-forms-of-documentation-include-copies-of-sclicitations-sent-to-DEEs, -notes-from-substantive-

conversations-and-negotiations -with-DEEs, -copies-of advertisements-placed, -email-communications, -all-quotes-

received-from-DBEs-and-from-all-subcontractors-who-were-considered-alongside- DEE -quotes -proof-of-

attendance-at-applicable-networking -events; flyers-for-events -or-workshops-for-DBEEs-offered by -the -prime, -and-

other-physical-records-of good-faith-efforts-aclivities.
SOLICITATION-LOG-

Drate

Activity

Mame-of DBE-Solicited

Follow-up

412020

Sent-May-Let-solicitation

Winterand-Electric

he-would-guote-

Spoke-with-Mark-Winterdand-on-4/15/20-to-ask-if-

SELECTED-WORK-ITEMS-SOLICITED-LOG

Work-Typs DBE-Firm Contact-Person Diate Contact-Mode
Pavement Marking ﬁBC-Ma.rking Leslie-Lynch 42020 Email;-phnne
#1-Marking-Co. Mark-Smart 4172020 | Email;-left- v
Electrical Winterland-Electric Tabitha-Tinker 41372020 | Email,left-\V
Superstar-Wiring Jose-Husscar 41372020 | Email;-phone

INFORMATION-FROVIDED-LOG

qual.;zst- DBE-Firm Imformiation-Reguested-&-Prowvided REEI;EEE-
4172020 | Winterland-Electric Reguested-info-on-electrical-requirements; -provided- 41312020
plan-and-link-to-specs
472172020 | Absolute-Construction Wanted-to-know-how-and-when-supplies-are-paid-for-by- | 4/21/2020
WisDOT:-referred-to-spec-that covers-stockpiling

MEGOTIATIONS LOG

purchases

Cuctes- Consideara
Crate OBE-Firm Contact-Mame Work Type , d-far- If-not-s=lected, wihy 7
Rec'd? :
project?
41212020 | ABC-Landscape | John-Dean Erosion-Confral | Yes Mo Cannot-perform-all-items
411712020 | Wild-Ferns Sandy-Lynn Erosion-Confral | Yes fes
412002020 | #1-Marking Mark-Smart Electrical Yes fes
ASSISTANCE-LOG
Diate DBE-Firm Caontact-Person Assistance-Provided
4172020 ABC-Sawing Jackie-Swiggle Informed-DBE-on-how-to-obtain-bonding
4MTI2020 | Supreme-Consiruction Winston-\Walters Provided-contact-for-whiolesale-supply-

OUTREACH-&-BUSINESS-DEVELOPMENT -LOG

Crate

Agency/Crganization-
Contacted

Contact-Parson

Assistance - Reguested

412020

Women-in-Construciion

LaTomya-Klein

Contact-information for-

woman-owned-supplisrs

412812020

WEIC

Sam-Smith

Asked forinformation-to-provide-to-DBE -regarding-
financing programs-through -WBIC

Official Form DT1202 can be found here: www.wisconsindot.gov/DBEcontracting
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ADDITIONAL SPECIAL PROVISION 4

This special provision does not limit the right of the department, prime contractor, or
subcontractors at any tier to withhold payment for work not acceptably completed or work
subject to an unresolved contract dispute.

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a
subcontractor, pay the subcontractor for that work. The prime contractor may withhold payment
to a subcontractor if, within 10 calendar days of receipt of that progress payment, the prime
contractor provides written notification to the subcontractor and the department documenting
"just cause" for withholding payment.

The prime contractor is not allowed to withhold retainage from payments due subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-
tier subcontractors that parallel those granted first-tier subcontractors in this provision.



Effective with January 2021 Letting ASP-6

Additional Special Provision 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the standard specifications:

102.1 Prequalifying Bidders
Replace paragraph two with the following effective with the October 2020 letting:

@ Furnish a dated prequalification statement on the department's form at least 10 business days before the
time set for the letting to close.

102.6 Preparing the Proposal
Replace the entire text with the following effective with the October 2020 letting:

102.6.1 General
(1) Submit completed proposals on the department's bidding proposal described in 102.2. Submit legible

information only. Write everything in ink, by typewriter, or by computer-controlled printer. Provide all dollar
amounts in dollars and cents, in numerals. Attach all addenda to the submitted proposal.

) Properly execute the proposal. Place the required signatures, in ink, in the space provided on the bidding
proposal as indicated below:
ENTITY SUBMITTING PROPOSAL REQUIRED SIGNATURE
Individual The individual or a duly authorized agent.
Partnership A partner or a duly authorized agent.

Joint venture A member or a duly authorized agent of at least one of the joint venture
firms.

Corporation An authorized officer or duly authorized agent of the corporation. Also show
the name of the state chartering that corporation and affix the corporate
seal.

Limited liability company A manager, a member, or a duly authorized agent.

@ Instead of using the schedule of items provided on the department's bidding proposal, the bidder may submit
a substitute schedule with the proposal. Use a format for the substitute schedule conforming to the
department’s guidelines for approval of a bidder-generated schedule of items. Obtain the department’s
written approval before using a substitute schedule.

@ Provide a unit price for each bid item listed in the schedule of items. Calculate and show, in the bid amount
column, the products of the respective unit prices and quantities. For a lump sum bid item, show the same
price in the unit price column and in the bid amount column pertaining to that bid item. Show the total bid
obtained by adding the values entered in the bid amount column for the listed bid items.

®) If a unit price or lump sum bid already entered in the proposal needs to be altered, cross out the entered unit
price or lump sum bid with ink or typewriter and enter the new price above or below and initial it in ink.

©® A change that the bidder makes in the proposal is not an alteration if the bidder makes that change as
directed in a specific instruction contained in an addendum.

102.6.2 Disadvantaged Business Enterprise (DBE) Commitment
(1) Before the letting is closed, submit the following documentation for proposals with a DBE goal:
1. Commitment to subcontract to DBE on department form DT1506.
2. Attachment A for each subcontractor listed on the DT1506.
3. If the DBE goal is not attained, certificate of good faith efforts on department form DT1202.

@ Within 24 hours after the letting is closed, email all supplemental documentation for the DT 1202 verifying
efforts made to attain the DBE goal to DBE_Alert@dot.wi.gov.
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Effective with January 2021 Letting ASP-6

102.7.3 Department Will Reject
Replace paragraph one with the following effective with the January 2021 letting:
() Proposals are irregular and the department will reject and will not post them if the bidder:
1. Does not furnish the required proposal guaranty in the proper form and amount as specified in 102.8.

2. Does not submit a unit price for each bid item listed, except for lump sum bid items where the bidder may show
the price in the bid amount column for that bid item.

3. Includes conditions or qualifications not provided for in the department-supplied bidding proposal.

4. Submits a bid on a bidding proposal issued to a different bidder without obtaining departmental authorization to do
So.

5. Submits a bid that contains unauthorized revisions in the name of the party to whom the bidding proposal was
issued.

6. Submits a schedule of items with illegibly printed bid item numbers, descriptions, or unit prices.
7. Submits a schedule of items for the wrong contract.

8. Submits a bidder-generated schedule of items with an incorrect bid item number and incorrect description for a
single bid item.

9. Omits a bid item or bid items on a bidder-generated schedule of items.
10. Submits a materially unbalanced bid.
11. Does not sign the proposal.

12. Does not submit the DBE forms and required supplemental documentation of the good faith efforts as specified in
102.6.2.

102.12 Public Opening of Proposals
Replace paragraph one with the following effective with the October 2020 letting:

) The letting will close at the time and place indicated in the notice to contractors. The department will publicly
open and post the total bid for each proposal on the Bid Express web site beginning at noon on the day after
the letting is closed except as specified in 102.7.3 and 102.8. If a proposal has no total bid shown, the
department will not post the bid. After verification for accuracy under 103.1, the department will post bid
totals on the HCCI web site.

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

103.1 Consideration of Proposals
Replace paragraph one with the following effective with the October 2020 letting:

() Following the public opening of the proposals received, the department will compare them based on the
summation of the products of the quantities of work listed and the contract unit prices offered. In case of
discrepancies, errors, or omissions, the department will make corrections as specified in 102.7.1. In
awarding contracts, the department, in addition to considering the amounts stated in the proposals, may
consider one or more of the following:

1. The responsibility of the various bidders as determined from a study of the data required under 102.1.
2. The responsiveness of the bid as determined under 102.6.
3. Information from other investigations that the department may make.

107.17.1 General
Replace paragraph four with the following effective with the November 2020 letting:

4 Comply with the railroad's rules and regulations regarding operations on or near the railroad right-of-way as
follows:

- When working on the railroad right-of-way.

- When working within 25 feet of the track centerline or adjacent facilities, including equipment or extensions of
equipment that can fall within 25 feet of the track centerline or adjacent facilities.

If the railroad's chief engineering officer requires, arrange with the railroad to obtain the services of qualified
railroad employees to protect railroad traffic through the work area. Bear the cost of these services and pay
the railroad directly. Notify the railroad's representative, specified in the project special provisions, in writing
at least 40 business days before starting work near a track. Provide the specific time planned to start the
operations.

page 2 of 10



Effective with January 2021 Letting ASP-6

109.6.3.3 Retainage
Delete paragraph two effective with the December 2020 letting:

450.2.1 Acronyms and Definitions
Add the following definitions to 450.2.1(2) effective with the November 2020 letting:
Butt Joint A transverse joint between existing and newly paved surfaces, formed by

milling or sawing a vertical notch into the existing surface and then paving
against the notch.

Echelon Paving Paving two or more adjacent lanes with adjacent pavers offset from each
other by 200 feet or less.
Notched Wedge Joint A longitudinal joint consisting of a wedge placed at the edge of the initially
paved lane with an overlapping wedge placed on the subsequent lane.
Tandem Paving Paving two or more adjacent lanes with adjacent pavers offset from each
other by more than 200 feet.

Vertical Joint A longitudinal joint between 2 paved lanes with a vertical or nearly vertical
interface between the adjacent mats.

450.3.2.8 Jointing

Replace paragraph two with the following with the November 2020 letting:

@ Where placing against existing HMA pavement, saw or mill the existing mat to form a full-depth joint.
Replace paragraphs five and six with the following effective with the November 2020 letting:

) At the prepave meeting, submit documentation to the engineer that includes the brand name and model of

each extruding and compacting device proposed for notched wedge joint construction. Alternatively, submit
pictures of fabricated wedging and compacting devices. Do not use devices before engineer approval.

© For notched wedge joints, construct and shape the wedge for each layer using the engineer-approved
extruding device and compacting device that will provide a uniform slope and will not restrict the main
screed. Compact the wedge with a weighted roller wheel or vibratory plate compactor the same width as the
wedge. Clean and apply tack coat to the wedge surface and both notches before placing the adjacent lane.
(n For butt and vertical joints, clean and apply tack coat to promote bonding and seal the joint.

® If paving in echelon, the contractor may use a vertical or notched wedge joint. Joints paved in echelon need
not be tack coated.
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Effective with January 2021 Letting ASP-6
460.2.2.3 Aggregate Gradation Master Range
Replace table 460-1 with the following effective with the November 2020 letting:
TABLE 460-1 AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS
PERCENT PASSING DESIGNATED SIEVES
SIEVE NOMINAL SIZE
No. 1 No. 2 No.3 No. 4 No. 5 No. 6 SMA No. 4 | SMA No. 5
(37.5 mm) | (25.0 mm) | (19.0 mm) | (12.5mm) | (9.5 mm) | (4.75mm) | (12.5 mm) | (9.5 mm)
50.0-mm 100
37.5-mm 90 -100 100
25.0-mm 90 max 90 - 100 100
19.0-mm - 90 max 90 - 100 100 100
12.5-mm - - 90 max 90 - 100 100 90 - 97 100
9.5-mm L L L 90 max 90 - 100 100 58 - 80 90 - 100
4.75-mm L L L L 90 max 90 - 100 25-35 35-45
2.36-mm 15-41 19-45 23-49 28 - 58 32-67 90 max 15-25 18 -28
1.18-mm o - - - o 30-55 o o
0.60-mm o o o o o o 18 max 18 max
0.075-mm | 0-6.0 1.0-7.0 | 2.0-80 | 2.0-10.0 | 2.0-10.0 | 6.0-13.0 | 8.0-11.0 | 8.0-12.0
% VMA 11.0 min 12.0 min 13.0 min | 14.0 min/7 | 15.0 min? | 16.0 -17.5 | 16.0 min 17.0 min

11145 for LT and MT mixes.
21 15.5 for LT and MT mixes.

522.2 Materials
Replace paragraph three with the following effective with the January 2021 letting:

@ Manufacture precast reinforced concrete pipe, cattle pass, and apron endwalls in a plant listed under precast
concrete fabricators on the APL. Conform to the specified AASHTO standard materials requirements except
as follows:

- The contractor may use cement conforming to 501.2.1 or may substitute for portland cement at the time of
batching conforming to 501.2.6 for fly ash, 501.2.7 for slag, or 501.2.8 for other pozzolans. In either case the
maximum total supplementary cementitious content is limited to 30 percent of the total cementitious content by
weight.

532.2.1 General
Replace paragraph one with the following effective with the November 2020 letting:

() Furnish structural steel conforming to ASTM as follows:

<= 1/2 inch thick structural tube and PIPe..........ccoiiiiiiiiiiiii e ASTM A500 grade C
> 1/2 inch thick structural tube and pipe..........cccooiiiiiiii API 5L PSL 2 grade 46 or ASTM 1085
Tapered vertical SUPPOIS ......ooeiiiiiiiiiiee et ASTM A595 grade A or ASTM A572 grade 55
Multi-sided or greater than 26-inch diameter round tapered poles ............ccccvvevieeiiiciiieeneennn. ASTM A572 grade 65
Structural angles and Plates ...... ... e ASTM A709 grade 36
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Effective with January 2021 Letting ASP-6

532.3.8 Acceptance and Inspection

Add the following new subsection effective with the November 2020 letting:
532.3.8 Acceptance and Inspection

() Demonstrate to the engineer that electrical and mechanical systems for each high mast tower installation are
fully operational. The department will not accept an installation until the engineer is satisfied that it functions
properly.

@ Inspect completed "S" or "L" designated structures before opening to public traffic conforming to the BOS
structure inspection manual part 4 for sign, signal, and high mast towers available at:

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/strct/inspection-manual.aspx
Ensure that a department-certified active team leader for sign/signal inspections, listed on the department's
highway structures information system (HSIS) website, performs inspections. Conform to the following:
- Notify the engineer at least 5 business days before inspection.

- Ensure that the team leader performing inspections submits the signed inspection reports and provides punch list
items as maintenance items in the inspection report to the engineer within one business day after completing
each inspection. Submit that signed final inspection report to the engineer and HSIS at:

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/strct/hsi.aspx
- Notify the engineer and region ancillary structure project manager upon completion of the punch list items.

550.2.1 Steel Piles and Pile Shells
Replace paragraph three with the following effective with the November 2020 letting:

@) For steel pipe sections and steel pile shells for cast-in-place concrete piles, use ASTM A252 grade 3 steel.

608.2.1 Pipe
Replace paragraph three with the following effective with the January 2021 letting:

@ Manufacture precast reinforced concrete pipe for storm sewer in a plant listed under precast concrete
fabricators on the APL. Conform to the specified AASHTO materials requirements for the class of precast
concrete pipe specified except as follows:

- The contractor may use cement conforming to 501.2.1 or may substitute for portland cement at the time of
batching conforming to 501.2.6 for fly ash, 501.2.7 for slag, or 501.2.8 for other pozzolans. In either case the
maximum total supplementary cementitious content is limited to 30 percent of the total cementitious content by
weight.

611.2 Materials
Replace paragraph three with the following effective with the January 2021 letting:

@) For precast structures conform to AASHTO M199 for circular structures and ASTM C913 for square and
rectangular structures. Manufacture in a plant listed under precast concrete fabricators on the APL. Conform
to the specified AASHTO materials requirements for the structure specified except as follows:

- Use concrete with 470 pounds or more cementitious material per cubic yard.

- The contractor may use cement conforming to 501.2.1 or may substitute for portland cement at the time of
batching conforming to 501.2.6 for fly ash, 501.2.7 for slag, or 501.2.8 for other pozzolans. In either case the
maximum total supplementary cementitious content is limited to 30 percent of the total cementitious content by
weight.

- For wet cast use air-entrained concrete with 7.0 percent +/- 1.5 percent air content.
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Effective with January 2021 Letting ASP-6

614.3.2.1 Installing Posts
Replace paragraphs four and five with the following effective with the December 2020 letting:

@ For bid items 614.0220, 0230, and 2500; do not trim posts before installation and mark one face of each post
as follows:
- Draw an embedment depth line.
- Above the embedment line, write the post length.
- Posts 3 through 8 of bid item 614.0220 do not require marking.
Install posts with the markings on the roadway side. Ensure the markings remain on the posts until guardrail
final acceptance.

) Ensure that posts are at least the minimum length and minimum embedment the plans show before cutting
post tops to the finished elevation. After installation, the engineer may direct the contractor to remove and re-
install up to 5% of the posts to verify they were placed to the required plan depth. If a post is embedded less
than the required plan depth, the engineer may direct additional sampling. Re-install sampled posts at the
locations and to the depths the plans show. Replace posts and other components that are damaged during
sampling.

©) Provide offset block-mounted reflectors as the plans show.

650.3.7 Structure Layout Staking
Replace the entire text with the following effective with the January 2021 letting:

(1) Set construction stakes or marks on a line offset from the structure centerline or on a reference line,
whichever is appropriate, for both roadway and substructure units. Establish the plan horizontal and vertical
positions to the required accuracy. Also, set and maintain stakes and marks as necessary to support the
method of operations. Locate stakes and marks to within 0.02 feet of the true horizontal position, and
establish the grade elevation to within 0.01 feet of true vertical position.

) For girder bridges, the department will compute deck grades with contractor-supplied girder elevation data.

@ For slab span bridges, the department will compute slab grades using contractor-supplied falsework
settlement and deflection data at tenth points along slab edges, the crown, and reference line locations.
Before releasing falsework, survey top-of-slab elevations at the centerline of the abutments and at the 5/10th
point along slab edges, the crown, and reference line locations to verify the camber.

710.2 Small Quantities
Replace paragraph one with the following effective with the November 2020 letting:

() For contracts with only small quantities of material subject to testing, as defined under specific contract QMP
provisions, modify the requirements of 710 as follows:

1. The contractor may submit an abbreviated quality control plan as allowed in 701.1.2.3.

2. The engineer may accept aggregate based on documented previous testing and non-random start-up gradation
testing as allowed in 710.5.6.1.

710.4 Concrete Mixes
Replace paragraph two with the following effective with the January 2021 letting:

) At least 3 business days before producing concrete, document that materials conform to 501 unless the
engineer allows or individual QMP specifications provide otherwise. Include the following:

1. For mixes: quantities per cubic yard expressed as SSD weights and net water, water to cementitious material
ratio, and air content.

2. For cementitious materials and admixtures: type, brand, and source.

3. For aggregates: absorption, SSD bulk specific gravity, wear, soundness, freeze thaw test results if required, and
air correction factor. Also include proposed combined gradation limits and target individual gradations, including
P200 limits..
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Effective with January 2021 Letting ASP-6

710.5.6 Aggregate Testing
Replace the entire text with the following effective with the January 2021 letting:

710.5.6.1 General
() Test aggregate gradations during concrete production. The department will accept non-random start-up
testing during concrete production for the following:
- Small quantities, as defined in 715.1.1.2, of class | concrete placed under 715.
- Less than 400 cubic yards of class Il ancillary concrete placed under the contract.
710.5.6.2 Gradation Testing During Concrete Production

() Test aggregate gradation during concrete production batching either at a central mix batch plant or at a
ready mix plant. The contractor's concrete production QC tests can be used for the same mix design on
multiple contracts.

@ Conform to combined gradation limits either calculated using department form WS3012 or custom limits
approved as a part of the contractor's quality control plan. For class Il concrete, also conform to the
additional combined gradation requirements specified for class | concrete in 715.2.2.

@) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report
results for the 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves.

@ Contractor QC testing frequency is based on the cumulative plant production for each mix design across
multiple WisDOT contracts.

TABLE 710-1 PLANT PRODUCTION QC GRADATION TESTING FREQUENCY

Daily Plant Production Rate for WisDOT Work Minimum QC Frequency per Stockpile
250 cubic yards or less one test per cumulative total of 250 cubic yards
more than 250 through 1000 cubic yards one test per day
more than 1000 cubic yards two tests per day

) Department QV testing frequency is based on the quantity of each mix design placed under each individual
WisDOT contract.

TABLE 710-2 CONTRACT PLACEMENT QV GRADATION TESTING FREQUENCY

Anticipated Daily Placement Rate - .
Each WisDOT Contract Minimum QV Frequency per Stockpile
less than or equal to 1000 cubic yards one test per 5 days of placement
more than 1000 cubic yards two tests per 5 days of placement

715.2.2 Combined Aggregate Gradation
Replace the entire text with the following effective with the January 2021 letting:

() Ensure that the combined aggregate gradation conforms to the following, expressed as weight percentages
of the total aggregate:
1. One hundred percent passes the 2-inch sieve.

2. For mixes containing size No. 2 stone, the percent passing the 1-inch sieve is less than or equal to 89. The
engineer may waive this requirement if the clear spacing between reinforcing bars is less than 2 inches.

3. The percent passing the No. 4 sieve is less than or equal to 42, except if the coarse aggregate is completely
composed of crushed stone, up to 47 percent may pass the No. 4 sieve. For pavement, coarse aggregate may be
completely composed of crushed concrete, in which case up to 47 percent may pass the No. 4 sieve.

4. The percent passing the No. 200 sieve is less than or equal to 2.3 percent.

716.2.1 Class Il Concrete
Replace paragraphs four through six with the following effective with the November 2020 letting:
@ Provide concrete with a 28-day compressive strength that equals or exceeds the following:

- If the contract specifies f'c, then f'c.

- If the contract does not specify f'c, then 3000 psi.
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Effective with January 2021 Letting ASP-6
ERRATA

101.3 Definitions
Adopt AASHTO change order definition.

Change order A written order to the contractor detailing changes to the specified work
quantities or modifications within the scope of the original contract..
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Effective with January 2021 Letting ASP-6
Delete existing contract change order, contract modification, and contract revision definitions.
460.2.7(1) HMA Mixture Design
Correct table 460-2 errata by eliminating plasticity index requirements for LT, MT, and HT mixes.
TABLE 460-2 MIXTURE REQUIREMENTS
Mixture type LT MT HT SMA
LA Wear (AASHTO T96)
100 revolutions(max % loss) 13 13 13 13
500 revolutions(max % loss) 50 45 45 35
Soundness (AASHTO T104
(sodium sulf(ate, max % Ioss)) 12 12 12 12
Freeze/Thaw
(AASHTO T103 as modified in CMM 860.2.7) 18 18 18 18
(specified counties, max % loss)
Fractured Faces
(ASTM D5821 as modified in CMM 860.7.2) 65/ 75/60 98 /90 100/90
(one face/2 face, % by count)
Flat & Elongated (ASTM D4791) 5 5 5 20
(max %, by weight) (5:1 ratio) (5:1 ratio) (5:1 ratio) (3:1 ratio)
Fine Aggregate Angularit
(AASHgI% 19304, mgthod YA min) 4or 430 45 45
Sand Equivalency (AASHTO T176, min) 40 4081 45 50
(C,:AliysLHlfrT)p'Tﬂarzd) Friable Particle in Aggregate <=19% <=19% <=19% <=19%
Plgsticity .Index of Material Added to Mix Design as <=4
Mineral Filler (AASHTO T89/90)
Gyratory Compaction
Gyrations for Nini 6 7 8 7
Gyrations for Ndes 40 75 100 65
Gyrations for Nmax 60 115 160 100
Air Voids, %Va 4.0 4.0 4.0 4.5
(%Gmm Ndes) (96.0) (96.0) (96.0) (95.5)
% Gmm Nini <=91.50 <= 89.08 <=89.0 -
% Gmm Nmax <=98.0 <=98.0 <=98.0 <=98.0
Dust to Binder Ratio (% passing 0.075/Pbe) 0.6 -1.209 0.6 - 1.20 0.6 - 1.26 1.2-20
Voids filled with Binder (VFB or VFA, %) 68 - 805781 | 65 - 7501171191 | 65 - 75/61[7119] 70-80
Tensile Strength Ratio (TSR) (AASHTO T283)/"0/[11]
no antistripping additive 0.75 min 0.75 min 0.75 min 0.80 min
with antistripping additive 0.80 min 0.80 min 0.80 min 0.80 min
Draindown (AASHTO T305) (%) - _ _ <=0.30
Minimum Effective Asphalt Content, Pbe (%) - - - 5.5

' For No 6 (4.75 mm) nominal maximum size mixes, the specified fine aggregate angularity is 43 for LT and 45 MT

mixes.

21 For No 6 (4.75 mm) nominal maximum size mixes, the specified sand equivalency is 43 for MT mixes.
31 The percent maximum density at initial compaction is only a guideline.
[ For a gradation that passes below the boundaries of the caution zone (ref. AASHTO M323), the dust to binder ratio

limits are 0.6 - 1.6.

Bl For No 6 (4.75 mm) nominal maximum size mixes, the specified dust to binder ratio limits are 1.0 - 2.0 for LT mixes

and 1.5 - 2.0 for MT and HT mixes.

[61 For No. 6 (4.75mm) nominal maximum size mixes, the specified VFB is 67 - 79 percent for LT mixes and 66 - 77

percent for MT and HT mixes.

[71 For No. 5 (9.5mm) and No. 4 (12.5 mm) nominal maximum size mixtures, the specified VFB range is 70 - 76 percent.
[8 For No. 2 (25.0mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent.
B For No. 1 (37.5mm) nominal maximum size mixes, the specified VFB lower limit is 67 percent.
191 WisDOT eliminates freeze-thaw conditioning cycles from the TSR test procedure.
11 Run TSR at asphalt content corresponding to 3.0% air void regressed design, or 4.5% air void design for SMA, using

distilled water for testing.
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Effective with January 2021 Letting ASP-6

513.2.1(2) General
Correct errata by changing the CMM reference from 875.2 to 875.4.

) Conform to the department's certification method of acceptance, as defined in CMM 875 .4, for railing and
railing components. Furnish a certificate of compliance for miscellaneous hardware.

531.1(1) Description
Correct errata by adding structural steel sign supports constructed under 635.
() This section describes constructing drilled shaft foundations for the following:
- Overhead sign structures constructed under 532.
- High mast light towers constructed under 532.
- Structural steel sign supports constructed under 635.
- Camera poles constructed under 677.

635.3.1(1) Structural Steel Sign Supports
Correct errata by adding "type NS" concrete footings.

() Locate and erect the supports as specified for placement and orientation in 637.3.3.2. Construct Type NS
concrete footings conforming to 531.

654.5(2) Payment
Correct errata by changing excavating to drilling.

2 Payment for the Bases bid items is full compensation for providing concrete bases; for embedded conduit
and electrical components; for anchor templates, rods, nuts, and washers; for bar steel reinforcement; and
for drilling and backfilling.
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Effective with December 2017 Letting ASP 7

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1% Tier and DBE Payments During Construction

1.

2.

Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’'s User Manual, Sublets and Payments.

Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed. Report the
payment as specified in A(1) for all work satisfactorily performed.

All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

Require all first tier relationships, DBE firms and all other tier relationships necessary

to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and(4).

All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually
loaded into the Civil Rights Compliance System. Copies of prime contractor payments received
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment
receipt to be logged manually.

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-

manual.pdf
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Effective January 2019 Letting ASP 9

ADDITIONAL SPECIAL PROVISION 9

Electronic Certified Payroll or Labor Data Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified
payroll reports for contracts with federal funds and labor data for contracts with state funds only.
Details are available online through the department’s highway construction contractor information
(HCCI) site on the Labor, Wages, and EEO Information page at:

https://wisconsindot.qgov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with
state funds only) electronically through CRCS. These payrolls or labor data are due within
sevencalendar days following the close of the payroll period. Every firm providing physical
labor towards completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as they
are about to begin their submittals. The department will provide training either in a classroom
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to
schedule thetraining.

(4) The department will reject all paper submittals for information required under this
special provision. All costs for conforming to this special provision are incidental to the
contract.

(5) Firms wishing to export payroll/labor data from their computer system into CRCS
should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not
every contractor’'s payroll system is capable of producing export files. For details, see
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll
Manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

Il.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Compliance with Governmentwide Suspension and
Debarment Requirements

XI.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under



this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEQ Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are



applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT's U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor



will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

1. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or



will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.



d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. Inthe event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.



VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Iltems" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:



"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.




i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* ok ok kK

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the



department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* k k k%

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* %k k kx %

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
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6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



Non-discrimination Provisions

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the "'contractor') agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor
will take action with respect to any subcontract or procurement as the Recipient or the Federal
Highway Administration may direct as a means of enforcing such provisions including sanctions
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with
litigation by a subcontractor, or supplier because of such direction, the contractor may request the
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the
contractor may request the United States to enter into the litigation to protect the interests of the
United States.

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the ""contractor'") agrees to comply with the
following non-discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

e Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,
(42 U.S.C. 8§ 4601), (prohibits unfair treatment of persons displaced or whose property has
been acquired because of Federal or Federal-aid programs and projects);

e Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on
the basis of sex);

e Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

e The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982, (49 USC 8§ 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);

e The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are
Federally funded or not);

e Titles Il and IIl of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. 88 12131-
12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37
and 38;

e The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);
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Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access
to your programs (70 Fed. Reg. at 74087 to 74100);

Title 1X of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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SEPTEMBER 2002

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

1 The Offeror's or Bidder's attention is called to the "Employment Practices’ and "Equa
Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The gods and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on al construction work in the
covered areg, are asfollows:

Goalsfor Minarity Participation for Fach Trade:

_County % _County % _ _County %
Adams 17 lowa 17 Polk 22
Ashland 12 Iron 12 Portage 0.6
Barron 0.6 Jackson 0.6 Price 0.6
Bayfield 12 Jefferson 7.0 Racine 8.4
Brown 13 Juneau 0.6 Richland 17
Buffdo 0.6 Kenosha 3.0 Rock 31
Burnett 22 Kewalnee 1.0 Rusk 0.6
Calumet 09 LaCrosse 0.9 St Croix 29
Chippewa 05 Lafayette 05 Sauk 17
Clark 0.6 Langlade 0.6 Sawyer 0.6
Columbia 17 Lincoln 0.6 Shawano 10
Crawford 05 Manitowoc 1.0 Sheboygan 7.0
Dane 2.2 Marathon 0.6 Taylor 0.6
Dodge 7.0 Marinette 1.0 Trempeaeau 0.6
Door 10 Marguette 1.7 Vernon 0.6
Douglas 10 Menominee 1.0 Vilas 0.6
Dunn 0.6 Milwaukee 8.0 Walworth 7.0
Eau Claire 05 Monroe 0.6 Washburn 0.6
Florence 10 Oconto 1.0 Washington 8.0
Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0
Forest 10 Outagamie 0.9 Waupaca 10
Grant 05 Ozaukee 8.0 Waushara 1.0
Green 17 Pepin 0.6 Winnebago 0.9
Green Lake 10 Pierce 22 Wood 0.6
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Goalsfor female participation for each trade: 6.9%

These goals are applicable to al the contractor's construction work, (whether or not it is
federal or federally assisted), performed in the covered area. If the contractor performs
construction work in the geographical arealocated outside of the covered areg, it shall apply
the goals established for such geographical area where the work is actualy performed.
With regard to this second area, the contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part
60-4 shal be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each
trade, and the contractor shall make a good faith effort to employ minorities and women
evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the
contractor's goals shall be a violation of the contract, the Executive Order and the
Regulationsin 41 CFR Part 60-4. Compliance with the goals will be measured against the
total work hours performed.

The contractor shall provide written notification to the Director of the Office of Federa
Contract Compliance Programs within ten (10) working days of award of any construction
subcontract in excess of $10,000.00 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical areain which the subcontract is to be performed.

Asreferred to in this section, the Director means:

Director

Office of Federa Contract Compliance Programs
Ruess Federa Plaza

310 W. Wisconsin Ave., Suite 1115

Milwaukee, W1 53202

The "Employer Identification Number" means the Federal Social Security number used on
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

As used in this notice, and in the contract resulting from solicitation, the "covered area’ is
the county(ies) in Wisconsin to which this proposal applies.
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APRIL 2013
ADDITIONAL FEDERAL-AID PROVISIONS

NOTICE TO ALL BIDDERS

To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline™
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of
possible bid rigging, bidding collusion, or other fraudulent activities should use the
"hotline" to report such activities.

The "hotline™ is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.

lofl



Effective November 2020 letting

BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic
products and all manufacturing and coating processes for these materials from smelting
forward in the manufacturing process must have occurred within the United States. Coating
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances
the value of a material subject to the requirements of Buy America. The exemption of this
requirement is the minimal use of foreign materials if the total cost of such material
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this
paragraph, the cost is that shown to be the value of the subject products as they are delivered
to the project. The contractor shall take actions and provide documentation conforming to
CMM 2-28.5 to ensure compliance with this “Buy America” provision.

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project certify to the engineer, in writing using department form
DT4567, that all steel, iron, and coating processes for steel or iron incorporated into the
contract work conform to these "Buy America" provisions. Attach a list of exemptions and
their associated costs to the certification form. Department form DT4567 is available at:

https://wisconsindot.gov/Documents/formdocs/dt4567.docx
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Effective February 2016 letting

Cargo Preference Act Requirement
All Federal-aid projects shall comply with 46 CFR 381.7 (a) — (b) as follows:

(a) Agreement Clauses. “Use of United States-flag vessels:"

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—*

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commaodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.



Effective with December 2017 Letting

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS
FOR PROJECTS WITH FEDERAL AID

PREVAILING WAGE RATES

The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates)
furnishes the minimum prevailing wage rates pursuant to the Davis-Bacon and
Related Acts. The wage rates shown are the minimum rates required by the contract
to be paid during its life, however this is not a representation that labor can be
obtained at these rates. Itis the responsibility of bidders to inform themselves as to
the local labor conditions and prospective changes or adjustments of wage rates.
No increase in the contract price will be allowed or authorized on account of the
payment of wage rates in excess of those listed herein.

COVERAGE OF TRUCK DRIVERS

Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following
circumstances:
Drivers of a contractor or subcontractor for time spent working on the site
of the work.
Drivers of a contractor or subcontractor for time spent loading and/or
unloading materials and supplies on the site of the work, if such time is
not de minimis. https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
Truck drivers transporting materials or supplies between a facility that is
deemed part of the site of the work and the actual construction site.
Truck drivers transporting portions of the building or work between a site
established specifically for the performance of the contract where a
significant portion of such building or work is constructed and the physical
place where the building or work called for in the contract will remain.

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the

following circumstances:
Material delivery truck drivers while off the site of the work.
Drivers of a contractor or subcontractor traveling between a Davis-Bacon
job and a commercial supply facility while they are off the site of the
work.”
Truck drivers whose time spent on the site of the work is de minimis, such
as only a few minutes at a time merely to pick up or drop off materials or
supplies.

Details are available online at:

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.qgov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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POSTINGS AT THE SITE OF THE WORK

In addition to the required postings furnished by the department, the contractor shall
post the following in at least one conspicuous and accessible place at the site of
work:

a. A copy of the contractor's Equal Employment Opportunity Policy.

All required documents shall be posted by the first day of work and be accurate and
complete. Postings must be readable, in an area where they will be noticed, and
maintained until the last day of work.

RESOURCES

Required information regarding compliance with federal provisions is found in the
following resources:

FHWA-1273 included in this contract

U.S. Department of Labor Prevailing Wage Resource Book

U.S. Department of Labor Field Operations Handbook

U.S. Code of Federal Regulations

Any applicable law, Act, or Executive Order enacted by the federal

government at the time of the letting of this contract
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"General Decision Number: WI20210010 07/09/2021
Superseded General Decision Number: WI20200010
State: Wisconsin

Construction Type: Highway

Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings
in highway rest areas; and railroad construction)

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.95 for calendar year 2021 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.95 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2021. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/01/2021
1 03/12/2021
2 03/19/2021
3 04/09/2021
4 05/14/2021
5 07/09/2021

BRWIOOO1-002 06/01/2020



CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes
BRWIOVO2-002 06/01/2020
ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES
Rates Fringes
BRWIO0O2-005 06/01/2020
ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 36.68 23.40
BRWIO0O3-002 06/01/2020
BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes

BRWIOOO4-002 06/01/2020

KENOSHA, RACINE, AND WALWORTH COUNTIES

BRWIOOO6-002 06/01/2020

ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,



ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes
BRWIPOO7-002 06/01/2020

GREEN, LAFAYETTE, AND ROCK COUNTIES

BRWIPOO8-002 06/01/2020
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
BRWIPO11-002 06/01/2020
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES
Rates Fringes
BRWIPO19-002 06/01/2020

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. ...t iiiiiiininnnnnns $ 34.86 25.22
‘BRWIG034-002 06/01/2020
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. ...t iiiiiiiniinnnnns $ 37.36 24.43

CARPQOO87-001 05/01/2016



BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes

CARPO252-002 06/01/2016

ADAMS, BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

Rates Fringes
CARPENTER
CARPENTER. .....cvvvveven.n. $ 33.56 18.00
MILLWRIGHT.......cvvvevennnn $ 35.08 18.35
PILEDRIVER........ccvvuunnn. $ 34.12 18.00
CARPO252-010 06/01/2016
ASHLAND COUNTY
Rates Fringes
Carpenters
Carpenter......coeviieeeenn. $ 33.56 18.00
Millwright..........covvnt $ 35.08 18.35
Pile Driver........ccovvuunn. $ 34.12 18.00

CARPO264-003 06/01/2016

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON
COUNTIES



Rates Fringes
CARPO361-004 05/01/2018
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES
Rates Fringes
CARP2337-001 06/01/2016
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON

ZONE B: KENOSHA & RACINE

Rates Fringes
PILEDRIVERMAN
ZONE A.iiiiiiiii ittt $ 31.03 22.69
Zone B..oiiiiiiiiiiiiiiien, $ 31.03 22.69

ELECO014-002 06/14/2020

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

Rates Fringes
Electricians:......cciviiiiinnn. $ 35.98 20.98
‘ELEcoo1s-oe7 o7/05/2020
REMAINING COUNTIES
Rates Fringes
Teledata System Installer
Installer/Technician........ $ 27.75 15.14

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)



including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,
bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).

ELEC@127-002 06/01/2020
KENOSHA COUNTY
Rates Fringes

Electricians:....oveevnennenennnn $ 41.62 30%+12.70

ELECO158-002 06/01/2020

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

ELECTRICIAN. .. citvvrteennennnenns $ 34.77 29.75%+10.26

ELEC@159-003 08/02/2020

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes
ELEC0219-004 06/01/2019
FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,

Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

Rates Fringes



Electricians:
Electrical contracts over

$180,000.......0c0c0iiinnnnn $ 33.94 21.80
Electrical contracts under
$180,000.......0c0c00iinnnnn $ 31.75 21.73

ELEC@242-005 05/31/2020

DOUGLAS COUNTY

ELECO388-002 06/01/2020

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes
Electricians:.....ovvviiinnn. $ 34.85 26%+11.20
‘ELEcos3o-oe2 02/02/2021
RACINE COUNTY (Except Burlington Township)

Rates Fringes
« ELECOA04-005 @6/01/2021
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
« ELECOA94-006 @6/01/2021
CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES



Rates Fringes

* ELEC@494-013 06/01/2021

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Sound & Communications
Installer...eeeeeneennennnns $ 22.39 18.80
Technician......ccvvvvivn... $ 32.49 20.26

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and program systems and
low-voltage systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio frequency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing
equipment or products

ELECO577-003 06/01/2020

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes

Electricians:. ... $ 34.23 29.50%+10.00



* ELECO890-003 06/01/2021

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians:.........ccvviinnnn. $ 39.00 25.95%+11.17
ELEC@953-001 06/02/2019
Rates Fringes
Line Construction:
(1) Lineman.........ceuu.... $ 47.53 21.43
(2) Heavy Equipment
Operator......ccveeeeeeennn. $ 42.78 19.80
(3) Equipment Operator...... $ 38.02 18.40
(4) Heavy Groundman Driver..$ 33.27 16.88
(5) Light Groundman Driver..$ 30.89 16.11
(6) Groundsman.............. $ 26.14 14.60
ENGI0139-005 06/01/2020
Rates Fringes
Power Equipment Operator
Group L...iiiiiiennneeennnns $ 41.62 23.80
GPrOUP 2. iitieennnnnnnaannnns $ 41.12 23.80
GPrOUP 3. iiiiiinnennneonnnnns $ 40.62 23.80
(] oo U] o S $ 40.36 23.80
GroUP 5. iiiiiiiiinnneeennnns $ 40.07 23.80
GPrOUP B.uvvrriennnnnnnnnnnnns $ 34.17 23.80

HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" protection - $3.00 per hour
EPA Level ""B"" protection - $2.00 per hour
EPA Level ""C"" protection - $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, tower cranes, and derricks with or without
attachments with a lifting capacity of over 100 tons; or
cranes, tower cranes, and derricks with boom, leads and/or
jib lengths measuring 176 feet or longer.

GROUP 2: Cranes, tower cranes and derricks with or without
attachments with a lifting capacity of 100 tons or less; or



cranes, tower cranes, and derricks with boom, leads, and/or
jibs lengths measuring 175 feet or under and Backhoes
(excavators) weighing 130,000 1lbs and over; caisson rigs;
pile driver; dredge operator; dredge engineer; Boat Pilot.

GROUP 3: Mechanic or welder - Heavy duty equipment; cranes
with a lifting capacity of 25 tons or under; concrete
breaker (manual or remote); vibratory/sonic concrete
breaker; concrete laser screed; concrete slipform paver;
concrete batch plant operator; concrete pvt. spreader -
heavy duty (rubber tired); concrete spreader & distributor;
automatic subgrader (concrete); concrete grinder & planing
machine; concrete slipform curb & gutter machine; slipform
concrete placer; tube finisher; hydro blaster (10,000 psi &
over); bridge paver; concrete conveyor system; concrete
pump; Rotec type Conveyor; stabilizing mixer
(self-propelled); shoulder widener; asphalt plant engineer;
bituminious paver; bump cutter & grooving machine; milling
machine; screed (bituminous paver); asphalt heater, planer
& scarifier; Backhoes (excavators) weighing under 130,000
lbs; grader or motor patrol; tractor (scraper, dozer,
pusher, loader); scraper - rubber tired (single or twin
engine); endloader; hydraulic backhoe (tractor type);
trenching machine; skid rigs; tractor, side boom (heavy);
drilling or boring machine (mechanical heavy); roller over
5 tons; percussion or rotary drilling machine; air track;
blaster; loading machine (conveyor); tugger; boatmen;
winches & A-frames; post driver; material hoist.

GROUP 4: Greaser, roller steel (5 tons or less); roller
(pneumatic tired) - self propelled; tractor (mounted or
towed compactors & light equipment); shouldering machine;
self- propelled chip spreader; concrete spreader; finishing
machine; mechanical float; curing machine; power subgrader;
joint sawer (multiple blade) belting machine; burlap
machine; texturing machine; tractor endloader (rubber
tired) - light; jeep digger; forklift; mulcher; launch
operator; fireman, environmental burner

GROUP 5: Air compressor; power pack; vibrator hammer and
extractor; heavy equipment, leadman; tank car heaters;
stump chipper; curb machine operator; Concrete
proportioning plants; generators; mudjack operator; rock
breaker; crusher or screening plant; screed (milling
machine); automatic belt conveyor and surge bin; pug mill
operator; Oiler, pump (over 3 inches); Drilling Machine
Tender, day light machine

GROUP 6: Off-road material hauler with or without ejector.



* TRONOOO8-002 06/01/2021

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:

Rates Fringes
IRONWORKER. ... vvvi i iiiiiiiiennn $ 38.77 28.15

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

* TRONO008-003 06/01/2021

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
IRONWORKER. .. vv it iiiiiiiennn $ 40.57 28.40

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

* TRON@383-001 06/06/2021

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes
TRONO498-005 06/01/2019

GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and
WALWORTH (S.W. 1/3) COUNTIES:



Rates Fringes
IRON©O512-008 06/03/2019
BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes

IRON©G512-021 05/03/2021

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes
IRONWORKER. .. v iiiiiii i e $ 35.09 31.80
LAB0OO113-002 06/01/2020
MILWAUKEE AND WAUKESHA COUNTIES
Rates Fringes
LABORER
Group 1....iveiinnnnnnnnnnnn $ 30.05 22.26
GPOUP 2.t iiinnnnnnnnnonnnnns $ 30.20 22.26
Group 3. ..t iiiiininienennnns $ 30.40 22.26
GroUP 4. viiiniiinnnneennnns $ 30.55 22.26
GPrOUP 5.vetiiiiinennnnnnnnns $ 30.70 22.26
GPrOUP B.ivevnnnnnnnnnnnnnnnns $ 26.54 22.26

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler



(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

LABO@113-003 06/01/2020

OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes
LABORER
Group L...iiiiiiinnneennnnns $ 29.30 22.26
Group 2. ..t iiiiininreeennnss $ 29.40 22.26
GrOoUP 3.t iiiiinnnnnneeenenns $ 29.45 22.26
(] oo U] o A $ 29.65 22.26
GroUP 5. iiiiiiiiinnneennnnns $ 29.50 22.26
GPrOUP B.verriennnnnnnnannnns $ 26.39 22.26

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated);

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson and Traffic Control Person



LABO@113-011 06/01/2020

KENOSHA AND RACINE COUNTIES

Rates Fringes
LABORER
Group L. iiiinnneeennnns $ 29.11 22.26
Group 2. ..t iiiiininrenennnss $ 29.26 22.26
GPrOUP 3.t iiiiiinnnnneennenns $ 29.46 22.26
(] oo U] o A $ 29.43 22.26
GroUP 5. iiiiiiiiinnneennnnns $ 29.76 22.26
GPrOUP B.vvrriennnnnnnnnnnnns $ 26.25 22.26

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

LAB0O0140-002 06/01/2020

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,



RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
LABORER
Group 1....iieiinnnnnnnnnnnn $ 33.72 17.95
GPOUP 2.t iiinnnnnnnnnonnnnns $ 33.82 17.95
GPrOUP 3. iiiiiiinnnnnnnnnnnns $ 33.87 17.95
GroUP 4. viiiniiinnnneennnnns $ 34.07 17.95
GPrOUP 5.vttiiiiieennnnnnnnns $ 33.92 17.95
GPOUP B.ivevnnnnnnnnnanennnns $ 30.35 17.95

LABORER CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson; Traffic Control

LABO@464-003 06/01/2020

DANE COUNTY

Rates Fringes
LABORER
Group L...iiiiiiinnneennnnns $ 34.00 17.95
GPrOUP 2. iitieennnnnnnnannnns $ 34.10 17.95

GPrOUP 3.t iiiiinnnnnnaeenenns $ 34.15 17.95



(] oo U] o A $ 34.35 17.95
GroUP 5. iiiiiiiiinnneeennnns $ 34.20 17.95
GPrOUP B.vvvriennnnnnnnnnnnns $ 30.35 17.95

LABORERS CLASSIFICATIONS:

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; Powderman

GROUP 6: Flagperson and Traffic Control Person

PAINO106-008 05/01/2017

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.............. $ 30.33 17.27
Spray, Sandblast, Steel....$ 30.93 17.27
Repaint:
Brush, Roller.............. $ 28.83 17.27
Spray, Sandblast, Steel....$ 29.43 17.27
PAINO108-002 06/01/2019
RACINE COUNTY
Rates Fringes

Painters:



Brush, Roller............... $ 36.08 20.36
Spray & Sandblast........... $ 37.08 20.36

PAIN©259-002 05/01/2008
BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

Rates Fringes
PAIN©G259-004 05/01/2015
BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND

VERNON COUNTIES

Rates Fringes

PAINOG781-002 06/01/2019

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Painters:
Bridge...ovviiiieiiiinnnn. $ 33.30 23.86
Brush. ..o iiiiiiiiniinann, $ 32.95 23.86
Spray & Sandblast........... $ 33.70 23.86

PAINOG802-002 06/01/2019

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

Rates Fringes

PAINTER
Brush...ooiiiiiiiiiiiinn, $ 30.93 18.44

PREMIUM PAY:
Structural Steel, Spray, Bridges = $1.00 additional per
hour.



PAINOG802-003 06/01/2019

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER. .. cviii ittt iiiiiiiinnnnns $ 30.93 18.58
PAINO934-001 06/01/2017
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
Brush.....ovviiieennn.. $ 33.74 18.95
Y o1t )V N $ 34.74 18.95
Structural Steel............ $ 33.89 18.95
PAIN1011-002 06/02/2019
FLORENCE COUNTY
Rates Fringes
Painters:.....ciiiiiiiiiiiinnann $ 25.76 13.33
PLAS@©599-010 06/01/2017
Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area 1.......ciiiiiiiinnnnns $ 39.46 17.17
Area 2 (BAC)...uveevuinennnnnn $ 35.07 19.75
Area 3..... i $ 35.61 19.40
Area 4. ...ttt $ 34.70 20.51
Area 5...... . i $ 36.27 18.73
Area 6.ttt $ 32.02 22.99

AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
COUNTIES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,



CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

AREA 5: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK
COUNTIES

AREA 6: KENOSHA AND RACINE COUNTIES

* TEAMO@39-001 06/01/2021
Rates Fringes

TRUCK DRIVER
1&2Axles..iieiiineennnn. $ 32.57 23.81
3 or more Axles; Euclids,
Dumptor & Articulated,
Truck Mechanic.............. $ 32.72 23.81

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other



health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers
Classifications listed under the ""SU"" identifier indicate that

no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average



rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

* *

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted



because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"



August 2018

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these advertised
specifications is incomplete in that the classifications may be omitted from the Department of
Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work
contemplated by this project, no inference may be drawn from the omission of these classifications
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be
construed as establishing any governmental liability for increased labor cost if it is subsequently
determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evaluating and determining the correct applicable rate.

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary
sewer and water main, building) and there is not a separate wage determination for this type of work
included in the proposal, use the wage determination that is in the proposal.

If a project includes multiple types of construction, different wage rate determinations may be
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy =
bridge over navigable water per USDOL and US Coast Guard designation, WI18/Heavy (Sewer &
Water Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract
and/or at least $1,000,000, and Building). If multiple wage rate determinations are inserted into the
contract, use the classification in the wage determination for the work being done. Use WI15 wage
rates when working on the bridge and/or structure from bank to bank. Use WI8 wage rates when
working on any sanitary sewer or water main work. Use Building wage rates for all work done
within the footprint of the building. Use WI10 wage rates for all other highway work in the contract
and approaches to structures. For example, if a laborer is working within the footprint of a building,
use the Laborer rate in the Building wage determination inserted in the contract. If a laborer is
working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy wage
determination if inserted in the contract. If the laborer is working on the highway, use the Laborer
rate in the WI10/Highway wage determination.
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Proposal Schedule of ltems Page 1 of 12
Proposal ID: 20210914018  Project(s): 6370-01-73, 6370-01-75, 6370-01-76
Federal ID(s): WISC 2021486, WISC 2021485, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o .
Nll;rl:lger 10 Quantity/and Unit Price Bid Amount
Description Units
0002 201.0105 5.000
Clearing STA
0004 201.0205 5.000
Grubbing STA
0006 204.0110 17,305.000
Removing Asphaltic Surface SY
0008 204.0115 845.000
Removing Asphaltic Surface Butt Joints SY
0010 204.0120 24,119.000
Removing Asphaltic Surface Milling SY
0012 204.0126.S 20,102.000
Removing Asphaltic Longitudinal LF
Notched Wedge Joint Milling
0014 204.0150 12,203.000
Removing Curb & Gutter LF
0016 204.0155 1,281.000
Removing Concrete Sidewalk SY
0018 204.0210 2.000
Removing Manholes EACH
0020 204.0220 8.000
Removing Inlets EACH
0022 204.0245 58.000
Removing Storm Sewer (size) 01. 12- LF
Inch
0024 204.0245 24.000
Removing Storm Sewer (size) 02. 15- LF
Inch
0026 204.0245 45.000
Removing Storm Sewer (size) 03. 8-Inch LF
PVvC
0028 204.0280 1.000
Sealing Pipes EACH
0030 204.9105.8
Removing (item description) 01. LS LUMP SUM

Removing Traffic Signal Wire, Loop
Detector Wire & Lead In Cable
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Proposal ID: 20210914018 Project(s): 6370-01-73, 6370-01-75, 6370-01-76
Federal ID(s): WISC 2021486, WISC 2021485, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number Fair yan
Description Units
0032 205.0100 1,287.000
Excavation Common cY
0034 211.0100
Prepare Foundation for Asphaltic Paving LS LUMP SUM
(project) 01. 6370-01-73
0036 211.0100
Prepare Foundation for Asphaltic Paving LS LUMP SUM
(project) 02. 6370-01-75
0038 213.0100 1.000
Finishing Roadway (project) 01. 6370- EACH
01-73
0040 213.0100 1.000
Finishing Roadway (project) 02. 6370- EACH
01-75
0042 305.0120 2,998.000
Base Aggregate Dense 1 1/4-Inch TON
0044 390.0201 21.000
Base Patching Asphaltic TON
0046 390.0303 21.000
Base Patching Concrete SY
0048 390.0403 21.000
Base Patching Concrete Shes SY
0050 405.1000 33.800
Stamping Colored Concrete CY
0052 416.0160 856.000
Concrete Driveway 6-Inch SY
0054 416.0610 390.000
Drilled Tie Bars EACH
0056 416.0620 108.000
Drilled Dowel Bars EACH
0058 416.1720 143.000
Concrete Pavement Replacement SY
0060 416.1725 52.000
Concrete Pavement Replacement SHES SY
0062 450.4000 961.000
HMA Cold Weather Paving TON
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Proposal ID: 20210914018 Project(s): 6370-01-73, 6370-01-75, 6370-01-76
Federal ID(s): WISC 2021486, WISC 2021485, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o .
Nll;rl'r?l:er 10 Quantity/and Unit Price Bid Amount
Description Units
0064 455.0605 2,927.000
Tack Coat GAL
0066 460.2000 4,460.000
Incentive Density HMA Pavement DOL 1.00000 4,460.00
0068 460.6224 3,139.000
HMA Pavement 4 MT 58-28 S TON
0070 460.6424 3,823.000
HMA Pavement 4 MT 58-28 H TON
0072 465.0105 563.000
Asphaltic Surface TON
0074 465.0110 307.000
Asphaltic Surface Patching TON
0076 465.0115 10.000
Asphaltic Surface Detours TON
0078 465.0120 173.000
Asphaltic Surface Driveways and Field TON
Entrances
0080 520.8000 7.000
Concrete Collars for Pipe EACH
0082 601.0409 1,053.000
Concrete Curb & Gutter 30-Inch Type A LF
0084 601.0411 10,895.000
Concrete Curb & Gutter 30-Inch Type D LF
0086 601.0557 172.000
Concrete Curb & Gutter 6-Inch Sloped LF
36-Inch Type D
0088 601.0600 240.000
Concrete Curb Pedestrian LF
0090 602.0405 22,366.000
Concrete Sidewalk 4-Inch SF
0092 602.0505 635.000
Curb Ramp Detectable Warning Field SF
Yellow
0094 602.0605 142.000
Curb Ramp Detectable Warning Field SF

Radial Yellow
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Proposal ID: 20210914018 Project(s): 6370-01-73, 6370-01-75, 6370-01-76
Federal ID(s): WISC 2021486, WISC 2021485, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number it y an
Description Units
0096 608.0312 13.000
Storm Sewer Pipe Reinforced Concrete LF
Class lll 12-Inch
0098 608.0412 11.000
Storm Sewer Pipe Reinforced Concrete LF
Class IV 12-Inch
0100 608.0415 114.000
Storm Sewer Pipe Reinforced Concrete LF
Class IV 15-Inch
0102 611.0420 26.000
Reconstructing Manholes EACH
0104 611.0430 19.000
Reconstructing Inlets EACH
0106 611.0530 2.000
Manhole Covers Type J EACH
0108 611.0624 5.000
Inlet Covers Type H EACH
0110 611.0627 2.000
Inlet Covers Type HM EACH
0112 611.0651 3.000
Inlet Covers Type S EACH
0114 611.2004 2.000
Manholes 4-FT Diameter EACH
0116 611.3004 1.000
Inlets 4-FT Diameter EACH
0118 611.3230 6.000
Inlets 2x3-FT EACH
0120 611.8110 16.000
Adjusting Manhole Covers EACH
0122 611.8115 29.000
Adjusting Inlet Covers EACH
0124 611.8120.S 23.000
Cover Plates Temporary EACH
0126 612.0902.S 124.000
Insulation Board Polystyrene (inch) 01. SY

2-Inch
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Proposal ID: 20210914018 Project(s): 6370-01-73, 6370-01-75, 6370-01-76
Federal ID(s): WISC 2021486, WISC 2021485, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntit d Unit Price Bid Amount
Number it y an
Description Units
0128 616.0700.S 400.000
Fence Safety LF
0130 618.0100 1.000
Maintenance And Repair of Haul Roads EACH
(project) 01. 6370-01-73
0132 618.0100 1.000
Maintenance And Repair of Haul Roads EACH
(project) 02. 6370-01-75
0134 619.1000 1.000
Mobilization EACH
0136 620.0300 10.000
Concrete Median Sloped Nose SF
0138 624.0100 42.700
Water MGAL
0140 625.0100 5,898.000
Topsoil SY
0142 628.1504 2,438.000
Silt Fence LF
0144 628.1520 2,438.000
Silt Fence Maintenance LF
0146 628.1905 5.000
Mobilizations Erosion Control EACH
0148 628.1910 3.000
Mobilizations Emergency Erosion Control EACH
0150 628.2006 5,898.000
Erosion Mat Urban Class | Type A SY
0152 628.7005 52.000
Inlet Protection Type A EACH
0154 628.7015 81.000
Inlet Protection Type C EACH
0156 630.0140 119.000
Seeding Mixture No. 40 LB
0158 630.0500 121.400
Seed Water MGAL
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Proposal ID: 20210914018

SECTION:

Alt Set ID:

Proposal

Line

Number

0160

0162

0164

0166

0168

0170

0172

0174

0176

0178

0180

0182

0184

0186

0188

0190

0192

Project(s): 6370-01-73, 6370-01-75, 6370-01-76

Federal ID(s): WISC 2021486, WISC 2021485, N/A

0001 Contract Items
Alt Mbr ID:
Item ID
Description
634.0614

Posts Wood 4x6-Inch X 14-FT

634.0616
Posts Wood 4x6-Inch X 16-FT

634.0814
Posts Tubular Steel 2x2-Inch X 14-FT

637.2210
Signs Type Il Reflective H

637.2215
Signs Type Il Reflective H Folding

637.2230
Signs Type Il Reflective F

638.2102

Moving Signs Type Il

638.2602

Removing Signs Type I
638.3000

Removing Small Sign Supports

642.5201
Field Office Type C

643.0300
Traffic Control Drums

643.0410
Traffic Control Barricades Type Il

643.0420
Traffic Control Barricades Type IlI

643.0705
Traffic Control Warning Lights Type A

643.0715
Traffic Control Warning Lights Type C

643.0900
Traffic Control Signs

643.0920
Traffic Control Covering Signs Type I

Approximate
Quantity and
Units

Unit Price Bid Amount

104.000
EACH

5.000
EACH

10.000
EACH

502.360
SF

25.900
SF

182.500
SF

1.000
EACH

100.000
EACH

64.000
EACH

1.000
EACH

32,450.000
DAY

1,030.000
DAY

7,210.000
DAY

9,665.000
DAY

1,325.000
DAY

22,676.000
DAY

97.000
EACH
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Proposal ID: 20210914018

SECTION:

Alt Set ID:

Proposal

Line

Number

0194

0196

0198

0200

0202

0204

0206

0208

0210

0212

0214

0216

0218

0220

0222

0224

Project(s): 6370-01-73, 6370-01-75, 6370-01-76

Federal ID(s): WISC 2021486, WISC 2021485, N/A

0001 Contract Items
Alt Mbr ID:
Item ID
Description
643.1050

Traffic Control Signs PCMS

643.1070
Traffic Control Cones 42-Inch

643.5000
Traffic Control

644.1420

Temporary Pedestrian Surface Plywood

644.1601
Temporary Pedestrian Curb Ramp

644.1810
Temporary Pedestrian Barricade

646.1005
Marking Line Paint 4-Inch

646.1020

Marking Line Epoxy 4-Inch

646.3020

Marking Line Epoxy 8-Inch

646.4520

Marking Line Same Day Epoxy 4-Inch

646.5020
Marking Arrow Epoxy

646.5120
Marking Word Epoxy

646.6120
Marking Stop Line Epoxy 18-Inch

646.6464
Cold Weather Marking Epoxy 4-Inch

646.6468
Cold Weather Marking Epoxy 8-Inch

646.7420

Marking Crosswalk Epoxy Transverse
Line 6-Inch

Approximate
Quantity and
Units

Unit Price Bid Amount

14.000
DAY

19,810.000
DAY

1.000
EACH

340.000
SF

350.000
DAY

625.000
LF

920.000
LF

20,410.000
LF

321.000
LF

6,803.000
LF

8.000
EACH

2.000
EACH

579.000
LF

27,213.000
LF

321.000
LF

3,251.000
LF
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Proposal ID: 20210914018  Project(s): 6370-01-73, 6370-01-75, 6370-01-76
Federal ID(s): WISC 2021486, WISC 2021485, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o .
Nll;rl'r?l:er 10 Quantity/and Unit Price Bid Amount
Description Units
0226 646.7520 522.000
Marking Crosswalk Epoxy Block Style LF
24-Inch
0228 646.8120 40.000
Marking Curb Epoxy LF
0230 646.8220 2.000
Marking Island Nose Epoxy EACH
0232 646.8320 521.000
Marking Parking Stall Epoxy LF
0234 646.9000 4,831.000
Marking Removal Line 4-Inch LF
0236 646.9200 72.000
Marking Removal Line Wide LF
0238 646.9300 5.000
Marking Removal Special Marking EACH
0240 648.0100 1.500
Locating No-Passing Zones Mi
0242 649.0105 67,800.000
Temporary Marking Line Paint 4-Inch LF
0244 649.0150 3,595.000
Temporary Marking Line Removable LF
Tape 4-Inch
0246 649.0805 50.000
Temporary Marking Stop Line Paint 18- LF
Inch
0248 650.4000 8.000
Construction Staking Storm Sewer EACH
0250 650.5500 11,157.000
Construction Staking Curb Gutter and LF
Curb & Gutter
0252 650.8000 7,910.000
Construction Staking Resurfacing LF
Reference
0254 650.8500
Construction Staking Electrical LS LUMP SUM

Installations (project) 01. 6370-01-73
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Proposal ID: 20210914018 Project(s): 6370-01-73, 6370-01-75, 6370-01-76
Federal ID(s): WISC 2021486, WISC 2021485, N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number it y an
Description Units
0256 650.9000 72.000
Construction Staking Curb Ramps EACH
0258 650.9910
Construction Staking Supplemental LS LUMP SUM
Control (project) 01. 6370-01-73
0260 650.9910
Construction Staking Supplemental LS LUMP SUM
Control (project) 02. 6370-07-75
0262 650.9920 2,928.000
Construction Staking Slope Stakes LF
0264 652.0225 106.000
Conduit Rigid Nonmetallic Schedule 40 LF
2-Inch
0266 652.0700.S 2.000
Install Conduit into Existing ltem EACH
0268 652.0800 602.000
Conduit Loop Detector LF
0270 653.0120 2.000
Pull Boxes Steel 18x24-Inch EACH
0272 653.0900 1.000
Adjusting Pull Boxes EACH
0274 654.0101 3.000
Concrete Bases Type 1 EACH
0276 654.0110 1.000
Concrete Bases Type 10 EACH
0278 655.0230 290.000
Cable Traffic Signal 5-14 AWG LF
0280 655.0240 524.000
Cable Traffic Signal 7-14 AWG LF
0282 655.0260 1,108.000
Cable Traffic Signal 12-14 AWG LF
0284 655.0270 166.000
Cable Traffic Signal 15-14 AWG LF
0286 655.0515 1,206.000
Electrical Wire Traffic Signals 10 AWG LF
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Proposal ID: 20210914018

SECTION:

Alt Set ID:

Proposal

Line

Number

0288

0290

0292

0294

0296

0298

0300

0302

0304

0306

0308

0310

0312

0314

0316

0318

Project(s): 6370-01-73, 6370-01-75, 6370-01-76

Federal ID(s): WISC 2021486, WISC 2021485, N/A

0001 Contract Items
Alt Mbr ID:
Item ID
Description
655.0700

Loop Detector Lead In Cable

655.0800
Loop Detector Wire

657.0100
Pedestal Bases

657.0345
Poles Type 9

657.0425

Traffic Signal Standards Aluminum 15-FT

657.0430

Traffic Signal Standards Aluminum 10-FT

657.0530
Monotube Arms 30-FT

658.0173
Traffic Signal Face 3S 12-Inch

658.0174
Traffic Signal Face 4S 12-Inch

658.0416
Pedestrian Signal Face 16-Inch

658.5069

Signal Mounting Hardware (location) 01.

STH 153 & CTH B/4TH ST
690.0150
Sawing Asphalt

690.0250
Sawing Concrete

740.0440
Incentive IRI Ride

ASP.1TOA

On-the-Job Training Apprentice at
$5.00/HR

ASP.1TOG

On-the-Job Training Graduate at
$5.00/HR

Approximate
Quantity and
Units

1,542.000
LF

5,417.000
LF

5.000
EACH

1.000
EACH

3.000
EACH

2.000
EACH

1.000
EACH

2.000
EACH

6.000
EACH

3.000
EACH

LS

19,200.000
LF

2,132.000
LF

3,517.000
DOL

1,200.000
HRS

600.000
HRS

Unit Price Bid Amount
LUMP SUM
1.00000 3,517.00
5.00000 6,000.00
5.00000 3,000.00
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Proposal ID: 20210914018

SECTION:

Alt Set ID:

Proposal
Line
Number

0320

0322

0324

0326

0328

0330

0332

0334

0336

0338

0340

0342

0344

0346

Project(s): 6370-01-73, 6370-01-75, 6370-01-76

Federal ID(s): WISC 2021486, WISC 2021485, N/A

0001 Contract Items
Alt Mbr ID:
Item ID
Description
SPV.0030

Special 01. Fertilizer for Lawn Type Turf

SPV.0045

Special 01. Temporary Detectable
Warning Field

SPV.0060
Special 01. Remove Water Service

SPV.0060

Special 02. Adjusting Water Valve Boxes

SPV.0060

Special 03. Research and Locate
Existing Land Parcel Monuments

SPV.0060

Special 04. Verify and Replace Existing
Land Parcel Monuments

SPV.0060

Special 05. Salvage and Reinstall
Address Marker

SPV.0060

Special 06. Salvage and Reinstall
Boulders

SPV.0060

Special 07. Core Drilling 18-Inch
Diameter for Sign Post

SPV.0060

Special 08. Adjusting Sanitary Manhole
Covers

SPV.0060

Special 09. Grading and Shaping Curb
Ramps

SPV.0090
Special 01. Water Service 3/4-Inch

SPV.0090

Special 02. Concrete Curb and Gutter
30-Inch Type A Curb Ramp Special

SPV.0090

Special 03. Salvage and Reinstall
Decorative Fence

Approximate
Quantity and
Units

Unit Price Bid Amount

3.160
CWT

169.000
DAY

31.000
EACH

5.000
EACH

102.000
EACH

15.000
EACH

1.000
EACH

6.000
EACH

8.000
EACH

7.000
EACH

70.000
EACH

1,604.000
LF

65.000
LF

17.000
LF
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Proposal ID: 20210914018

SECTION:

Alt Set ID:

Proposal
Line
Number

0348

0350

0352

0354

0356

0358

0360

Project(s): 6370-01-73, 6370-01-75, 6370-01-76

Federal ID(s): WISC 2021486, WISC 2021485, N/A

0001 Contract Items
Alt Mbr ID:
Item ID
Description
SPV.0090

Special 04. Salvage and Reinstall
Landscaping Blocks

SPV.0090

Special 05. Grading and Shaping for
Curb & Gutter Replacement

SPV.0105

Special 01. Salvage Traffic Signals STH
153 & CTH B/4th St

SPV.0165

Special 01. Salvage Brick Pavers

SPV.0165

Special 02. Salvage and Reinstall Brick
Pavers

SPV.0180

Special 01. Preparing Topsoil for Lawn
Type Turf

SPV.0180

Special 02. Shredded Hardwood Bark
Mulch

Section: 0001

Approximate
Quantity and
Units

20.000
LF

11,870.000
LF

LS

719.000
SF

50.000
SF

4,483.000
SY

37.000
SY

Unit Price Bid Amount

LUMP SUM

Total:

Total Bid:
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