


[bookmark: _Toc194377472][bookmark: Text84]Construction Staking Temporary Causeway, Item SPV.0060.##
A  Description
This special provision describes providing construction staking required to establish the horizontal and vertical position for the proposed temporary causeway in the Fox River and the adjacent navigation channel.
B  (Vacant)
C  Construction
Conform to standard spec 650.3.1.
Set initial construction stakes or reference marks to establish approximate causeway plan centerline and reference elevations. During causeway construction, set and maintain stakes and grade as necessary to support methods of causeway construction operations.
When temporary spans are being set, record low chord elevation and position at all four corners of each temporary span. Submit survey data to engineer within 24 hours of recording in station/offset/elevation for verification of construction in compliance with the contractor’s causeway plan details and the minimum opening requirements specified in the plans.
D  Measurement
The department will measure Construction Staking Temporary Causeway, completed conforming to the contract and accepted, as an EACH unit for the temporary causeway.
E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER	DESCRIPTION	UNIT
[bookmark: Text400]SPV.0060.##	Construction Staking Temporary Causeway	EACH
Payment is full compensation for locating and setting all construction stakes; for relocating and resetting damaged or missing construction stakes; and for recording low chord position and elevation on four corners of each temporary span.
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