October 31,2006 SET EXCEL MACRO SECURITY TO MEDIUM (TOOLS > MACRO > SECURITY)
INSTRUCTIONS: Standard Detail Drawing Spreadsheet

Save a copy of this spreadsheet in the project folder. Name it 00000000_sdd.xIs (where 00000000 is the project id).

Key the project id into cell f15 (red text). Direct questions to:
Place an "x" in the yellow box next to the SDDs needed in the plan.

Optional: use the "+" and "-" buttons in the left margin to expand or collapse the sections.

For hardcopy plan: press "Text File" to create the text file (.txt) to include in a hardcopy plansheet.
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For eplan: use "save as" to save your copy of this file. Submit the completed file with the eplan.

FOR DTSD / BPD USE

Latest PSE with SDD Change
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PROJECT ID:  2240-00-77 Feb-20
SDD Description Use with PSEs & Later

X 08A05-19C INLET COVERS TYPE F, HM, HM-S, S, T, V, HM-GJ, & HM-GJ-S Feb-14
X |08A05-19D INLET COVER TYPE BW, MANHOLE COVERS, TYPEK, J, J-S,L & M Feb-14
X 08B09-02 MANHOLES 3-FT, 4-FT, 5-FT, 6-FT, 7-FT AND 8-FT DIAMETER Feb-17
X |08C06-02 INLETS 3-FT AND 4-FT DIAMETER Feb-17
X 08C07-02 INLETS 2X2-FT, 2X2.5-FT, 2X3-FT AND 2.5X3-FT Feb-17
X |08C08-02 INLETS MEDIAN 1 AND 2 GRATE Feb-17
X 08D01-20A CONCRETE CURB & GUTTER Nov-17
X |08D04-05 CONCRETE SURFACE DRAINS & ASPHALTIC FLUMES Feb-09
X 08D05-208 CURB RAMPS TYPES 2 AND 3 Aug-19
X |08D05-20D CURB RAMPS TYPE 4B AND 4B1 Aug-19
X |08D05-20E CURB RAMPS TYPES 5, 6, 7A, 7B & 8 Aug-19
X |08D05-20F CURB RAMPS RADIAL DETECTABLE WARNING FIELD APPLICATIONS Aug-19
X 08D05-20G CURB RAMPS RECTANGULAR AND RADIAL DETECTABLE WARNING PLATES Aug-19
X |08D15-05A EDGEDRAIN OUTLET AND OUTFALL MARKERS Feb-16
X 08D15-05B EDGEDRAIN AND BASE AGGREGATE OPEN GRADED Feb-16
X |08E08-03 TYPICAL INSTALLATIONS OF EROSION BALES / TEMPORARY DITCH CHECKS Oct-02
X |08E09-06 SILT FENCE Aug-05
X |08E10-02 INLET PROTECTION TYPE A, B, C AND D Apr-03
X |08E15-01 CULVERT PIPE CHECK Aug-19
X |08F01-11 APRON ENDWALLS FOR CULVERT PIPE Apr-01
X |08F04-07 JOINT TIES FOR CONCRETE PIPE AND CONCRETE COLLAR DETAIL Aug-12
X |08F06-04 REINFORCED CONCRETE APRON ENDWALL FOR PIPE UNDERDRAIN Apr-01
X |08F07-05 STEEL APRON ENDWALLS FOR CULVERT PIPE AND PIPE ARCH SLOPED SIDE DRAINS Feb-13
X |09B02-10 CONDUIT Aug-17
X 09B04-11 PULL BOX Nov-14
X 09C02-09 CONCRETE BASES, TYPES 1,2, 5,&6 Aug-19
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X'109C03-04 TRANSFORMER/PEDESTAL BASES Nov-14
X [09C06-07 CONCRETE CONTROL CABINET BASE, TYPE 9, SPECIAL Nov-14
X09C11-10 CONCRETE BASE TYPE 10 Nov-17
X [09C12-09A CONCRETE BASE TYPE 13 Nov-17
X|09C12-09B CONCRETE BASE TYPE 13 Nov-17
X [09D01-05 CABINET SERVICE INSTALLATION (METER BREAKER PEDESTAL) Nov-14
X'|09D02-03 SIGNAL CONTROL CABINET Nov-14
X [09E01-15B POLE MOUNTINGS FOR TRAFFIC SIGNALS AND LIGHTING UNITS, TYPE 3 (HEAVY DUTY) Feb-19
X [09E01-15D POLE MOUNTINGS FOR LIGHTING UNITS, TYPE 5 (30 FEET) Feb-19
X|09E01-15G HARDWARE DETAILS FOR POLE MOUNTINGS Feb-19
X [09E03-06 NON-FREEWAY LIGHTING UNIT POLE WIRING Feb-19
X |09E06-05 TRAFFIC SIGNAL STANDARD POLY BRACKET MOUNTINGS (TYPICAL) 13 FT. OR 15 FT. Aug-13
X |09E08-08A TYPE 9 POLE 15'-30' MONOTUBE ARM Nov-16
X [09E08-08B TYPE 10 POLE 15'-30' MONOTUBE ARM Nov-16
X'|09E08-08D TYPE 13 POLE 35'-55' MONOTBE ARM Nov-16
X |09E08-08E GENERAL NOTES AND HARDWARE DETAILS FOR TYPE 9, 10, 12 & 13 POLES WITH MONOTUBE ARMS Nov-16
X|09E12-01B OVER HEIGHT TYPE 10 POLE 15'-30' MONOTUBE ARM Nov-17
X [09E12-01D OVER HEIGHT TYPE 13 POLE 35'-55' MONOTBE ARM Nov-17
X |09E12-01E GENERAL NOTES AND HARDWARE DETAILS FOR OVER HEIGHT TYPE 9, 10, 12 & 13 POLES WITH MONOTU Nov-17
X |09F08-04 LOOP DETECTOR PLACED IN CRUSHED AGGREGATE BASE (NEW ASPHALTIC PAVEMENT) Nov-14
X |09F09-05 LOOP DETECTOR PLACED IN CRUSHED AGGREGATE BASE (NEW CONCRETE PAVEMENT) Feb-19
X [09G01-04A SPAN WIRE TEMPORARY TRAFFIC SIGNAL Nov-15
X|09G01-04B SPAN WIRE TEMPORARY TRAFFIC SIGNAL Nov-15
X [09G01-04C SPAN WIRE TEMPORARY TRAFFIC SIGNAL Nov-15
X|09G01-04D SPAN WIRE TEMPORARY TRAFFIC SIGNAL Nov-15
X [09G01-04E SPAN WIRE TEMPORARY TRAFFIC SIGNAL Nov-15
X'|09G01-04F SPAN WIRE TEMPORARY TRAFFIC SIGNAL Nov-15
X [09G01-04G SPAN WIRE TEMPORARY TRAFFIC SIGNAL Nov-15
X[10A01-03 ELECTRICAL HANDHOLE WIRING Nov-14
X |10A02-03 IDENTIFICATION PLAQUES LIGHT POLES May-15
X[10A18-05A LUMINAIRE ARMS, SINGLE MEMBER 6-INCH CLAMP Nov-14
X [13A05-05A SHOULDER RUMBLE STRIP, MILLING Feb-13
X[13B02-09A CONCRETE PAVEMENT APPROACH SLAB Feb-19
X [13C14-07A BASE PATCHING CONCRETE May-18
X[13C14-07B BASE PATCHING CONCRETE May-18
X [13C14-07C BASE PATCHING CONCRETE May-18
X[13C19-01 HMA LONGITUDINAL JOINTS Aug-19
X [14B07-15A CONCRETE BARRIER TEMPORARY PRECAST, 12'-6" Nov-17
X[14B07-15B CONCRETE BARRIER TEMPORARY PRECAST, 12'-6" Nov-17
X [14B07-15C CONCRETE BARRIER TEMPORARY PRECAST, 12'-6" Nov-17
X[14B08-02A CRASH CUSHION/SAND BARREL ARRAY AND OTHER TEMPORARY BARRIER LAYOUT DETAILS Nov-15
X [14B08-02B CRASH CUSHION/SAND BARREL ARRAY AND OTHER TEMPORARY BARRIER LAYOUT DETAILS Nov-15
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X SAFETY EDGE Feb-13
X MIDWEST GUARDRAIL SYSTEM (MGS) GUARDRAIL Aug-18
X MIDWEST GUARDRAIL SYSTEM (MGS) GUARDRAIL Aug-18
X MIDWEST GUARDRAIL SYSTEM (MGS) GUARDRAIL Aug-18
X MIDWEST GUARDRAIL SYSTEM ENERGY ABSORBING TERMINAL (MGS) Aug-18
X MIDWEST GUARDRAIL SYSTEM ENERGY ABSORBING TERMINAL (MGS) Aug-18
X MIDWEST GUARDRAIL SYSTEM ENERGY ABSORBING TERMINAL (MGS) Aug-18
X MIDWEST GUARDRAIL SYSTEM THRIE BEAM TRANSITION (MGS) Aug-18
X MIDWEST GUARDRAIL SYSTEM THRIE BEAM TRANSITION (MGS) Aug-18
X MIDWEST GUARDRAIL SYSTEM THRIE BEAM TRANSITION (MGS) Aug-18
X MIDWEST GUARDRAIL SYSTEM THRIE BEAM TRANSITION (MGS) Aug-18
X BARRICADES AND SIGNS FOR VARIOUS CLOSURES Feb-19
X PAVEMENT MARKING WORDS Feb-20
X PAVEMENT MARKING ARROWS Feb-20
X LONGITUDINAL MARKING (MAINLINE) Aug-18
X PAVEMENT MARKING (TURN LANES) Aug-18
X CHANNELIZING DEVICES FLEXIBLE TUBULAR MARKER POST Nov-17
X CHANNELIZING DEVICES DRUMS, CONES, BARRICADES AND VERTICAL PANELS Nov-17
X MEDIAN ISLAND MARKING Nov-17
X MOVING PAVEMENT MARKING OPERATION MULTI-LANE DIVIDED ROADWAY Feb-20
X DOUBLE ARROW WARNING SIGN PLACEMENT Aug-18
X PAVEMENT MARKING (ISLANDS) Aug-18
X STOP LINE AND CROSSWALK PAVEMENT MARKING Feb-20
X TRAFFIC CONTROL, SINGLE LANE CROSSOVER ENTRANCE WITH BARRIER Nov-15
X TRAFFIC CONTROL, TWO LANE TWO WAY OPERATION Nov-13
X TRAFFIC CONTROL, SINGLE LANE CROSSOVER EXIT WITH BARRIER Nov-15
X TRAFFIC CONTROL, SINGLE LANE CROSSOVER Feb-18
X TRAFFIC CONTROL, LANE CLOSURE Feb-19
X TRAFFIC CONTROL, LANE CLOSURE, SPEED REDUCTION Feb-19
X TRAFFIC CONTROL, SINGLE LANE CLOSURE, NON-FREEWAY/EXPRESSWAY Nov-16
X TRAFFIC CONTROL, INTERSECTION WITHIN SINGLE LANE CLOSURE Aug-18
X TRAFFIC CONTROL, INTERSECTION WITHIN SINGLE LANE CLOSURE Aug-18
X TRAFFIC CONTROL, SHOULDER CLOSURE ON DIVIDED ROADWAY, SPEEDS GREATER THAN 40 MPH Nov-16
X

TEMPORARY TRAFFIC CONTROL SIGN MOUNTING

Nov-17




